OSBI

ADMINISTRATIVE OFFICE
BERHAMPUR-760001
E-MAIL: cmhr.zober@sbi.co.in

TENDER FOR DESIGN, SUPPLY INSTALLATION, TESTING AND
COMMISSIONING OF 8 PASSENGER, 1 NO. DOUBLE ENTRY CAR LIFT
AT REGONAL BUSINESS OFFICE, ASKA

Eligibility Criteria: SBI (LHO, Bhubaneswar) approved Electrical contractor under LT
category Group-EA, EB & EC category (newly empaneled in the year 2020) are only
eligible to participate in this tender. Contractor should possess valid digital signature for
this e-tender

PART — A: TECHNICAL BID

Tender Ref. No: BHU/AOBAM/R2/2023-24/09/02 DATE: 27.09.23

TENDER SUBMITTED BY:

NAME OF VENDOR:

ADDRESS

GSTIN NO

DATE

RBO ASKA, AO BERHAMPUR
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NOTICE INVITING TENDERS

SBI Administrative Office, Berhampur-760001 online invites tender followed by E-reverse auction
from SBI (LHO, Bhubaneswar) approved Electrical contractor under LT category Group-EA, EB &

EC category (newly empaneled w.e.f. 01.01.2021) for Supply and Installation of 8 Passenger, 1
No. DOUBLE ENTRY CAR LIFT AT Regional Business Office, Aska.

The other details of the tender are as under:

1.

Name of Work and
location of work

Supply and Installation of 8 Passenger, 1 No.
DOUBLE ENTRY CAR LIFT AT Regional Business
Office, Aska.

Eligibility of criteria

SBI (LHO, Bhubaneswar) approved Electrical
contractor under LT category Group-EA, EB & EC
category (newly empaneled) are only eligible to
participate in this tender

List of approved and
acceptable Lift Make

(a) Otis Elevator Company India Limited (OTIS)

(b) Kone Elevator India Private Limited (KONE)

(c) Schindler India Private Limited (SCHINDLER)

(d) Mitsubishi Elevators India Limited
(MITSUBISHI)

(e) Johnson Lifts India Ltd.(JOHNSON)

Estimated Amount

Rs.19,58,000/- (Rupees Nineteen Lacs Fifty Eight
Thousand Only) + CAMC + GST

Earnest Money Deposit
(EMD)

Rs.19,600.00 (Rupees Nineteen Thousand Six
Hundred Only) in the Form of Demand
Draft/Banker’s Cheque issued by any Nationalized
/Scheduled Bank Drawn in favour of “State Bank of
India” Payable at “Bhubaneswar” which is to be
submitted in original in a separate envelope super-
scribing “EMD”. Those empaneled electrical
contractor’s under LT category submitted their one
time EMD the Bank towards LT category EA, EB & EC
category, need not to submit the EMD again.
However, the copy of the one-time EMD to be
submitted in a separate envelope super-scribing "One
Time EMD”. Without EMD/one time EMD, the tender
will be rejected. EMD shall be converted into SD for
successful Contractor, whose tender is accepted.
Contractors having valid NSIC/MSME certificate are
exempted for submission of EMD.

Availability of
document.

Tender

27.09.2023 to 05.10.2023 from Bank’s website
“https://www.sbi.co.in/portal/web/home/procure
ment-news” and www.tenderwizard.com/SBI
ETENDER

Last date and time for
receipt of written queries
by e-mail/post for
clarification from bidders

On or before 2:00 PM on 30.09.2023

E-mail Id for clarifications: cmhr.zober@sbi.co.in
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Note: (Only written queries submitted by the
bidders within stipulated date and time shall be
discussed and clarified)

Date of posting of
clarifications of the
Bidder’s queries on Bank's
website

03.10.2023 (Clarifications, if any, shall be posted
only on the Bank’s Website. No individual
communication shall be provided to the Bidder).

Any clarifications sought after stipulated date and
time will be not entertained at any cost. Bidder
should visit the website till last date of submission
for changes/corrigendum, if any.

Last date, time and place
for submission of online
Technical Bid.

The eligible empaneled contractor under the
Bhubaneswar Circle/LHO are required to submit
the scan copy of the following documents online
service provider portal i.e.
www.tenderwizard.com/SBIETENDER on
or before Dt.05.10.2023 up to 02:00 PM.:

i) Earnest Money Deposit (EMD) in original
/copy of the Onetime EMD/ Copy the valid
MSME/NISC certificate

ii) Letter of Undertaking (Annexure-7) with
the seal of the company/firm in the name
of the person signing the tender
documents.

iii) Technical parameter (Annexure-9) in
company/firm letter head duly signed &
stamped

iv) Authorization letter from any one of
approved lift OEMs for participation in this
tender.

v) Complete tender document duly signed
and stamped in each pages.

Note: Tenders received without any one or more
document mentioned above shall be rejected.

11

Last date, time and place
for submission of
indicative Price Bid.

The indicative Price Bid to be uploaded/submitted
online on service provider portal i.e.
www.tenderwizard.com/SBIETENDER on or
before 05.10.2023 up to 2:00 PM

The bidder (Vendor/Contractor/Authorized Dealer)
should have valid digital signature for this e-tender.

E-tendering guidelines may be obtained from:
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Contact Person: Mr. Kushal Bose / Mr. Biswaijith
Mobile no. 09674758719/ 09674758723 (On
working days-9 hours—18 hours)

e-mail: kushal.b@antaressystems.com;
biswaijit.c@antaressystems.com

12 Date, Time and Place of
opening of Online | on 05.10.2023 at 2:30 PM
Technical Bid.

13 Date, Time and Place of | The online indicative Price bid (Part-2) of only
opening of Online | technically qualified bidder shall be opened on
Indicative Price Bid. 06.10.2023 at 11:00 AM.

14 Last date, time of E-| The date and Time schedule of e-reverse auction
Reverse Auction bid by the | will to be intimated through mail by service
bidders qualified in | provider to the eligible bidders post technical
Technical Bid. evaluation. E-reverse auction shall be conducted on

total material cost including CAMC.

15 Validity for Offer 3 (Three) Months from the Date of Opening of

Price-Bid

16 Security Deposit (SD) cum | L1 vendor shall submit, 3% of awarded value of

Retention Money work in the Form of Demand Draft/Banker”s
Cheque/STDR/BG issued by any Nationalized
/Scheduled Bank Drawn favoring “State Bank of
India” payable at Bhubaneswar within 14 days of
receipt of “intimation by e-mail/letter” SD shall be
converted into Retention Money till the end of
Defect Liability period and shall be released after
entering into the agreement for CAMC by OEM.

17 Commencement of Work. | 7th Day from the date of receiving of Work Order.

18 Time allowed for | Sixteen Weeks
completion

19 Deduction of income tax | A) Income Tax will be deducted at source as per

and GST

Govt. Guidelines.

B) Reimbursement of GST will be made only on
submission of proper GST invoice as per applicable
GST provision. The contractor should comply with
the following;

1. Contractor
Number

should have GST Registration
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2. Invoice should specifically/separately disclose
the amount of GST levied at applicable rate as per
GST provision

3. In case of Correction in the bills after scrutiny,
contractor should submit fresh bills for payment

4. Contractor should timely file his GST return in
accordance with GST provisions to enable the bank
to claim the credit of GST paid to the contractor

20 Terms and Mode of]| i) As per clause 26 of Special Condition of the
payment Contract (SCC)

i) Payment shall be made by way of Electronic
fund transfer and the bill will be paid by the SBI.
Firm should furnish details of the bank, A/c no,
IFSC code.

iv) Payments towards the above work shall be
made by SBI. The GST Number of State Bank of
India for Bhubaneswar is 21AAACS8577K1Z1

21 Liquidated Damages for | As per clause 17.1 & 17.2 of SCC
Delay
22 Defects Liability Period 12 Months (Twelve months) from the date of
completion or commissioning and handover of the
Work.

23 Contact Person, Email ID | Chief Manager (HR),

and Phone No. of official. | cmhr.zober@sbi.co.in

Contact No.: 7600438395

Note:

¢ In case the date of opening of tenders is declared as a holiday, the tenders will be
opened on the next working day at the same time.

e The bidder, who is the authorized representative and participating on behalf of
company, should have a valid digital signature certificate (DSC) for this e-tender. The
validity of the DSC should be at least 3 months.

e The online price bid of only technically qualified bidder shall be opened.
Vendor/Contractor should submitted their price bid online within timeline, failing
which tender summarily rejected.

e SBI reserves their right to accept or reject any or all tenders either in parts or whole
without assigning any reason(s) for doing so and no claim/correspondence shall be
entertained in this regard.
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e Tender will be summarily rejected if the Bidder failed to submit the required document
as mentioned in tender, partly or fully modified, alter or corrects the tender
document, failed to submit the price bid online, fails to comply Bank’s technical
parameter requirement. Conditional tenders are liable for rejection.

Yours Faithfully,

Sd/-
Assistant General Manager (Ops)

RBO ASKA, AO BERHAMPURH



BUSINESS RULES FOR ONLINE TENDER GENERAL TERMS AND CONDITIONS OF
ONILE TENDER

1. SBI has made arrangement with Antares Systems Ltd. (e-Tendering Agency (ETA) who
shall be SBI's authorized service provider for this tender. For the proposed online reverse
auction, the eligible bidder who fulfill all terms and conditions only shall be eligible to participate.

2. ETA will provide all necessary training and assistance before commencement of online
bidding on Internet.

3. SBI/ETA will inform the vendor in writing/email in case of online bidding, the details of service
provider to enable them to contact and get trained.

4. Business rules like event date, time, start price, bid decrement, extensions, etc. also will be
communicated through service provider for compliance.

5. Vendors have to fax/ email the compliance form in the prescribed format (provided by service
provider) before start of online bidding. Without this the vendor will not be eligible to participate
in the event.

6. Opening of online bids will be conducted on schedule date & time.

7. The lowest bidder has to fax the duly signed filled-in prescribed format as provided on case-
to case basis to SBI through service provider within 24 hours of completion of tender without
fail.

8. Any variation between the on-line bid value and signed document will be considered as
sabotaging the tender process and will invite disqualification of vender to conduct business with
SBI as per prevailing procedure.

9. In case SBI decides not to go for online bidding on procedure for this tender enquiry, the
price bids and price impacts, if any already submitted and available with SBI shall be opened
as per SBI standard practice.

11. Business Rule for finalization of the Tender

Please go through the guidelines given below and submit your acceptance to the same
along with your Commercial Bid.

1. Computerized Online tendering shall be conducted by SBI, on pre-specified date, while
the vendors shall be quoting from their own offices/ place of their choice. Internet
connectivity and other paraphernalia requirements shall have to be ensured by vendors
themselves. In the event of failure of their Internet connectivity, (due to any reason
whatsoever it may be) it is the bidders responsibility/ decision to send fax communication,
immediately to ETA furnishing the price, the bidder wants to bid online, with a request
to ETA to upload the faxed price on line so that the service provider will up load that
price on line on behalf of the Bidder. It shall be noted clearly that the concerned bidder
communicating this price to service provider has to solely ensure that the fax message is
received by ETA in a readable / legible form and also the Bidder should simultaneously
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check up with ETA over phone about the clear receipt of the price faxed. It shall also be
clearly understood that the bidder shall be at liberty to send such fax communications of
prices to be uploaded by ETA only before the closure of Bid time and under no
circumstances it shall be allowed beyond the closure of bid time. Such bidders have to
ensure that the service provider is given a reasonable required time by the bidders, to
upload such faxed prices online and if such required time is not available at the disposal
of ETA at the time of receipt of the fax message from the bidders, ETA will not be
uploading the prices. It is to be noted that either SBI or ETA are not responsible for
these unforeseen circumstances. In order to ward-off such contingent situation, bidders
are requested to make all the necessary arrangements / alternatives whatever required
so that they are able to circumvent such situation and still be able to participate in the
online bidding successfully. However, the vendors are requested not to wait till the last
moment to quote their bids to avoid any such complex situations.

2. ETA shall arrange to train your nominated person(s), without any cost to you. They
shall also explain you, all the Rules related to the Tendering/ Business Rules Document
to be adopted along with bid manual. You are required to give your compliance on it
before start of bid process.

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in item
rate quoted in Indian Rupees (INR) per -one- (Unit) of the items as mentioned in Price
Bid/ BOQ.

4. BID PRICE: The Bidder has to quote item rate in Schedule of Quantities; bidder is
willing to execute the work inclusive of all taxes, duties, freight, service tax, overhead,
contractor’s profit etc. excluding GST. GST shall be paid extra as per actual.

5. VALIDITY OF BIDS: The Bid price shall be firm for a period of three calendar months
from the date of acceptance of tender which may be extended for a further period subject
to mutual agreement.

6. The bidder has to submit a detail break up for his commercial offer in the prescribed
format as given by the Bank duly signed by their authorized representative/proprietor.

7. Your bid will be taken as an offer to supply. Bids once made by you, cannot be
cancelled / withdrawn and you shall be bound to supply as mentioned above at your final
bid price. In case you back out and not execute the work as per the rates quoted, the
earnest money deposited by you retained by us in this regard shall be forfeited without
further reference to you.

8. You shall be assigned a Unique Username & Password by ETA. You are advised to
change the Password after the receipt of initial Password from ETA to ensure
confidentiality. All bids made from the Login ID given to you will be deemed to have been
made by your company.

9. At the end of the online Tendering process, SBI will decide the successful bidder. SBI's
decision on award of Contract shall be final and binding on all the Bidders.
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10. SBI shall be at liberty to cancel the tender at any time, before ordering, without
assigning any reason, there to.

11. SBI shall not have any liability to bidders for any interruption or delay in access to the
site irrespective of the cause.

12. Other terms and conditions shall be as per your techno-commercial offers and other
correspondences till date.

13. You are required to submit your acceptance to the terms / conditions / modality given
above before participating in the online bidding.

14. Successful bidder shall enter into a contract with the bank to carry out the work as
per Bank’s standard format.

15. OTHER TERMS & CONDITIONS: - The Bidder shall not involve himself or any of his
representatives in Price manipulation of any kind directly or indirectly by communicating
with other suppliers / bidders. - The Bidder shall not divulge either his Bids or any other
exclusive details of SBI to any other party. - SBI's decision on award of Contract shall be
final and binding on all the Bidders. - SBI along with ETA can decide to extend, reschedule
or cancel any tender. Any changes made by SBI and / or ETA, after the first posting will
have to be accepted if the Bidder continues to access the site after that time. - ETA shall
not have any liability to Bidders for any interruption or delay in access to the site
irrespective of the cause. - ETA is not responsible for any damages, including
consequential damages, including but not limited to systems problems, inability to use the
system, loss of electronic information etc.

N.B. - All the bidders are requested to ensure that they have a valid digital certificate well in
advance to participate in the online event - All the Bidders are required to submit the Agreement
Form (Annexure- I) duly signed to e-Tendering agency before due date. - After the completion
of the tender event, all the Bidders have to submit the Price Breakup immediately to e-Tendering
agency for further proceedings.
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Annexure I

PROCESS COMPLIANCE FORM

(The bidders are required to print this on their company’s / firm letter head and sign, stamp
before submission with technical bid)

To Date:

Kushal Bose
Antares Systems Ltd.
Mob.+91 7686913157

Email: kushal.b@antaressystems.com

SUB: AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE
ONLINE BIDDING

Dear Sir,

This has reference to the Terms & Conditions for the online bidding mentioned in the Tender for
“Supply and Installation of 8 Passenger DOUBLE ENTRY CAR LIFT AT Regional Business
Office, Aska".

This letter is to confirm that:

1) The undersigned is authorized representative of the company.

2) We have studied the Commercial Terms and the Business rules governing the online bidding
and the RFP as mentioned in your letter and confirm our agreement to them.

3) We also confirm that we have taken the training on the tender tool and have understood
the functionality of the same thoroughly.

4) We confirm that SBI Group and ETA shall not be liable & responsible in any manner
whatsoever for my/our failure to access & bid on the e-tender platform due to loss of internet
connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen
circumstances etc. before or during the tender event.

5) We understand that in the event we are not able to access the tender site, we may authorize
ETL to bid on our behalf by sending a fax containing our offer price before the tender close time
and no claim can be made by us on either State Bank Group or ETA regarding any loss etc.
suffered by us due to acting upon our authenticated fax instructions.

6) I/we do understand that ETA may bid on behalf of other bidders as well in case of above-
mentioned exigencies.

7) We also confirm that we have a valid digital certificate issued by a valid Certifying Authority.

8) We also confirm that we will fax the price confirmation & break up of our quoted price as per
Annexure II & IV and the format as requested by SBI / ETA.

9) We, hereby confirm that we will honor the Bids placed by us during the tender process.
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10) We read each page, understood the technical bid & BOQ and I/we hereby agree to abide
by and fulfill the terms and provisions and accepting all terms and conditions stipulated in the
tender documents. After the accomplishment of tendering procedure, if we become the lowest
bidder shall submit the hard copy of the Technical document duly signed with seal by the
authorized representative/proprietor of the firm at the under mentioned office

We hereby confirm that we will honor the Bids placed by us during the tender process.

With regards

Signature with company seal
Date:

Name:

Company / Organization
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PRICE CONFIRMATION LETTER (ANNEXURE IT)

(Only Successful bidder required to print this on their company’s/firm letter head and sign,
stamp before emailing after e-reverse auction)

To,

Kushal Bose
Antares Systems Ltd.
Mob.+91 7686913157

Email: kushal.b@antaressystems.com

SUPPLY AND INSTALLATION OF 8 PASSENGER DOUBLE ENTRY CAR LIFT AT
REGIONAL BUSINESS OFFICE, ASKA

E-tendering Auction Date:
Dear Sir,

We confirm that we have quoted

____________ (Rs.

Thanking you and looking forward to the valuable order from SBI.
Yours sincerely,

For
Name:
Company:
Date:
Seal:

Note: Price need not to be mentioned above during submission with technical bid
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PRICE BREAK UP (ANNEXURE IIT)

Price Break up

As per tender document

Contact Information:

Antares Systems Ltd. SBI

Kushal Bose Chief Manager (HR)

Antares Systems Ltd. State Bank of India,
Mob.+91 7686913157 Administrative Office,

Email: kushal.b@antaressystems.com Berhampur-760001.
Ph: 7600438395
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ANNEXURE IV

PROFORMA OF UNDERTAKING FOR SUPPLY, INSTALLTION, TESTING,
COMISSIONING & MAINTENANCE (CAMC) CONFIRMATION BY THE LIFT OEM
COMPANY'’S LETTER HEAD

(To be submitted by the Successful Bidder after Reverse Auction)

The Asst. General Manager (Ops),
State Bank of India

Administrative Office,

Brahma nagar 2" lane,
Berhampur-760001.

Dear Sir,

TENDER FOR SUPPLY AND INSTALLATION OF 8 PASSENGER DOUBLE
ENTRY CAR LIFT AT REGIONAL BUSINESS OFFICE, ASKA

We hereby undertake to supply and install the Lift as per the technical data sheet
mentioned in Annexure-9 at Regional Business Office, Aska and also maintain the Lift
satisfactorily, for a period of not less than 4 years after expiry of the defect liability/warranty
period of 12 months at the following rates quoted by the contractor

M/s towards all-inclusive maintenance
contract.
Comprehensive Annual Maintenance | Lift Unit | Annual Annual
Charges including the cost of all spares Rates in AMC
& consumables (excl. battery & lights) Rs. Amount
including all taxes / levies / charges, but in Rs.

excluding GST after expiry of the
defects liability of 01 year. This CAMC
rate shall remain firm for 4 years &
these charges will also be considered
while evaluating tender.

(@) 18t Year 1
(b) 2"dYear 1
(c) 3dYear 1
(d) 4" Year 1

Yours faithfully,

For
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Authorised signatory with Seal of lift OEM

PROCESS TO DECIDE THE WINNER i.e. L-1 BIDDER (ANNEXURE V)

i) The SBI shall conduct E-reverse auction on cumulative total tender amount (i.e.
Algebraic sum of the amount of each individual items evaluated in the indicative
price bid. At the end of the E-tendering, SBI will decide upon the winner. SBI’'s
decision on award of Contract shall be final and binding to all the Bidders.

Special attention is invited to all the bidders to quote balanced and workable
item-wise rates for all the tenders items as also to understand the rules and
procedure applicable for evaluating item-wise proportionate final item-wise rates
based on the final bid offered by them in the e-reverse auction. The SBI shall
not be responsible in respect of unworkability/ unreasonable/ erratic (item-wise)
final rates of the successful bidder evaluated as a result of E-reverse auction
process may be due erratic quote in the indicative bid etc. for the reason
whatsoever and the bidder shall be bound to execute the jobs on such final rates.
iii) it is decided to go for E-reverse auction on the total tender amount (sum of all
items including CAMC), the following example will clarify the process to be
followed by the SBI. in the proposed reverse auction to decide the winner
i.e. L-1:

Illustrative Example:

The per unit Indicative Price Bids shall be submitted by the various bidders in the
following format:

S.No. | Item description | Quantity | Unit  in | Amount Per | Amount (In
(supply & installtions) Nos Lift (in | Rupees)
(1) (2) 3) (4) (5) (6)
1 Item-X say towards | 2 Nos 28500.00 57,000.00
SITC of Lift including
all works

Total amount towards supply and installation denoted by (A) Rs. 57,000.00

(say)
S.No. | Comprehensive Nos. of | Annual Rate Per unit | Total Annual
Annual Maintenance | lift (in Rupees *** amount (In
Contract after expiry Rupees)
of 1 years warranty
period
1) (2) (3) (4) (5) = 3)x(4)
1 2" year 2 5000 10,000.00
2 3 year 2 7500 15,000.00
3 4" year 2 7500 15,000.00
4 5% year 2 7500 15,000.00
Total amount CAMC (sum of sr. no 1 to 4) denoted by (B) Rs.55,000.00
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Total Tender amount denoted by (C) = (A + B )= (57,000 +55,000) =112000/-

*** The prices and amount mentioned in the above table are only meant for
“Illustration” and the same has no relevance to the actual Item-wise
Indicative Price Bid required to be quoted by the bidders.

v) The SBI shall decide, the “Start Bid Price” and the “Decremental value” by which
bidders shall be permitted to reduce and revise their bid, if they desire to do so.

vi) At the end of the reverse auction process, suppose the winner (L-1 bidder) offer
their final quote against “C” (i.e. Algebraic sum (A + B) in the above table) as Rs.
94,315.20 (denoted by "D” hereinafter), the K-Factor shall be determined as under:

K=(D=C) i.e. (94315.20 + 112000) = 0.8421

vii) The Final Items-wise rates of the L-1 bidder shall be evaluated by multiplying their
Item-wise quoted rates in the Indicative Price Bid by the Factor “K” calculated as
above (i.e. proportionately reducing Indicative quote for all the tender items).
Accordingly, in the above illustration, the item wise final prices of the winner shall
be evaluated as under:

S.No. | Item description | Quantity | Nos Amount Factor Final  Per
(supply & quoted in | "K” Unit Rate
installtions) Indicative (In

Price Bid (in Rupees)
Rupees)***
(1) (2) (3) (4) (5) (6) (7) =
(5)x(6)
1 Item-X 2 Nos 57,000.00 | 0.8421 47999.70
Total (say) | 48000.00

The Final CAMC rates of the L-1 bidder shall be derived by multiplying their AMC quoted
rates in the Indicative Price Bid by the Factor “K" calculated as above. Accordingly,
CAMC cost of L1 bidder shall be derived as per the illustration mentioned as under:

S.No. | Comprehensive Nos. of | Total AMC | Factor | Final Per Unit
Annual lift Amount quoted in | "K” Rate
Maintenance Indicative  Price (In Rupees)
Contract after Bid (in
expiry of 1 years Rupees)***
warranty period

1) (2) 3) (4) (5) (5) = (4)x(5)

1 2" year 2 10,000.00 | 0.8421 8421.00

2 3 year 2 15,000.00 0.8421 12631.50

3 4" year 2 15,000.00 0.8421 12631.50

4 5t year 2 15,000.00 0.8421 12631.50

Total 46315.50

viii) The L1 vendor has to submit the item wise price-break of as per above example.
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xi) On completion of the E-reverse auction successful bidder shall submit their price break-up
for — Section I & II items (CAMC) of price bid in two separate letter head, seal and sign by the
authorized person within 48 hours to the SBI/Bank. Initially, work order shall be placed for
Section-I to the contractor and after expiry of 1 year warranty/DLP period, the lift OEM has to
enter into an agreement with Bank on Bank’s standard format for CAMC.

Read & accepted,
SEAL &SIGN of vendor.
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ARTICLES OF AGREEMENT

This AGREEMENT is made at ............ on this ....... dayof ..., between SBI, a
body Corporate created under SBI Act 1955, having its Corporate Centre at State Bank Bhavan,
Madame Cama Road, Mumbai 400 021 and its Regional Business Office at Aska represented by
authorized officer of SBI. (hereinafter called “the BANK” which expression shall include its
successor and assign) of the ONE PART

AND
M/s (proprietorship/partnership firm/Company), incorporated under the provisions
of the Companies Act and having its registered office at
(hereinafter called
“the CONTRACTOR”) represented by Shri ........................ who is authorized to enter this

agreement by its Board of Directors on the OTHER PART WHEREAS the Bank is desirous of
Supply and Installation of 8 Passenger Double Entry Car Lift at Regional Business Office,
Aska as stated herein before in clause 1 in the instruction to Tenderer ( herein called the “WORKS”

AND WHEREAS the Bank in order to effectively carryout the said works at Sambalpur may engage
“ARCHITECT/ CONSULTANT” to prepare premises plans, drawings and specifications describing
the works to be executed, to scrutinized the tenders and recommend to the BANK the name of
lowest bidding contractor from whom the tenders was received and issue work order to contractor
so recommended after having the approval and acceptance thereof from the Bank.

AND WHEREAS the Bank has caused the plans, drawing no ------ and specifications priced
schedule of quantities for the said works as per general conditions of contract, special condition of
contract and instructions to the tenderer prepared with the assistance of the said Architect/
consultant subject to which the offer of the contractor shall be accepted.

AND WHEREAS the vendor has deposited with the Owner Rs............. as security deposit for the
due performance of the Agreement

AND WHEREAS the Bank has issued the work order therefore to the Contractor.

AND WHEREAS the relevant drawings inclusive of the specifications, priced schedule of quantities,
conditions of contract, special conditions, additional conditions and instructions to the tenderer
(hereinafter collectively referred to as "the said conditions") have been signed by the Parties hereto
and vendor has agreed to execute the works upon and subject to the said conditions.

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the said Contract Amount to be paid at the times and in the manner set forth
in the said Conditions, the Contractor shall upon and subject to the said Conditions execute and
complete the work shown upon the said Drawings and described in the said Specifications and the
priced Schedule of Quantities.

2.The Bank shall pay to the vendor the said Contract Amount, or such other sum as shall become
payable, at the times and in the manner specified in the said Conditions.
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4 The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract and
all disputes to be decided in the manner prescribed in the conditions attached hereto.

5. The said contract comprises of the Supply and Installation of Double Entry Car Lift at Regional
Business Office, Aska and all subsidiary works connected there within the same site as may be
ordered to be done from time to time by the said Bank even though such works may not be shown
on the drawings or described in the said specifications or the priced Schedule of Quantities.

6. Notwithstanding what are stated in the Special conditions, Conditions of contract and herein before
stated the Bank through the Architect reserves to itself the right of altering the drawings and nature
of the works and of adding to or omitting any items of work or of having portions of the same
carried out departmentally or otherwise and such alterations or variations shall be carried out without
prejudice to this contract.

7. The Vendor / Contractor shall promptly notify SBI of any changes in the constitution of their firm.
It shall be open to SBI to terminate the agreement on the death, retirement, insanity or insolvency of
any person/s is being director/s or partner/s in the said company / firm, or on the addition or
introduction of a new partner without the previous approval in writing of SBI. But in absence of and
until its termination by SBI as aforesaid, this agreement shall continue to be of full force and effect
notwithstanding any changes in the constitution of the firm by death, retirement, insanity or
insolvency of any of its partners or the addition or introduction of any new partners. In case of
retirement / death, the surviving or remaining partners of the firm shall be jointly and severally liable
for the due and satisfactory performance of the terms and conditions of the agreement.

8. The Contractor agrees and hereby keeps the Bank indemnified against all claims, actions, loss,
damages, reputation loss, costs, expenses, charges, including legal expenses (Attorney, Advocates
fees included) which the Bank may suffer or incur on account of any deficiency in Services rendered
by The Contractor or breach of any obligations under this contract, including without limitation,
breach of confidentiality obligations or any acts of commission / omission on the part of employees,
agents, representatives or Sub Contractors of the Contractor. The Contractor agrees to make good
the loss suffered by the Bank.

9. The said conditions shall be read and be treated as forming part of this Agreement and the parties
hereto will respectively be bound thereby and to abide by and submit themselves to the conditions
and stipulations and perform the same on their parts to be respectively observed and performed

10. Any dispute arising under this agreement between the parties hereto shall be dealt with in
accordance to clause No. 34 of Arbitration as mentioned in the general conditions of contract

IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective hands
to these presents and two duplicates hereof the day and year first hereinabove written.

SIGNATURE CLAUSE
SIGNED AND DELIVERED by the

By the

(Employer)

hand of Shri

(Signature of Employer)
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1)

(Name and Designation)
In the presence of :

Shri / Smt.

Address

(Witness)
SIGNED AND DELIVERED by the

by the

(Contractor)
in the presence of :

Shri / Smt.

Address

(Witness)
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INSTRUCTION TO THE BIDDER
1.0 NAME OF WORK

Supply and Installation of 8 passenger Double Entry Car Lift at Regional Business Office,
Aska.

2.0 INVITATION OF BIDS

SBI invites items rate tender through by E-tendering System followed by E-reverse
auction from the SBI (LHO, Bhubaneswar) approved Electrical contractor under LT
category Group-EA, EB & EC category (newly empaneled in the year 2020) are only
eligible to participate in this tender. Contractor should possess valid digital signature for
this e-tender.

3.0 REGISTRATION OF BIDDERS

The Bank’s approved Bidders/contractors shall have to register online on website
https://tenderwizard.com/ for submission of their price Bid and participation in e-
Reverse auction. Bidders should have Digital Signature Certificate for submission of
bid.

4.0 DOWNLOADING BID DOCUMENTS FROM THE WEB SITE

The Bidders/contractors may download Tender Document from SBI website
https://bank.sbi under “Procurement News” Link. Bidders/contractors must keep track
of any corrigendum and/ or addendum or any change in the schedule or any other
relevant information issued in respect of the subject tender by SBI.

5.0 AMENDMENT TO BID DOCUMENTS

At any time prior to the deadline for submission of Bids, SBI may, for any reason,
whether at its own initiative or in response to a clarification sought by any prospective
bidder, modify the bidding documents by amendment / addendum/corrigendum.

The corrigendum/amendment will be issued /published in website https://bank.sbi
<procurement news> only. Bidders shall be solely responsible to check the web site for
the amendment issued in shape of Corrigendum and/or Addendum up to last date of
submission of bid.

6.0 CLARIFICATION ON BIDS

To assist in the examination, evaluation and comparison of the technical bids, SBI may,
at its discretion, ask the Bidder for a clarification on its Bid. No change in price of the
Bid shall be sought, offered or permitted. If required, SBI reserves the right to ask the
bidders to submit supplementary documents to support the documents already
submitted by the bidder.

SBI reserves the right to conduct joint post bid discussion after opening the technical
bids, for clarification on technical bid and may amend the technical bid requirements so
as to bring all the bidders on to a common platform and any amendment shall be
available on Bank’s website https://bank.sbi <procurement news> and
https://tenderwizard.com/

Page 21 of 76


https://tenderwizard.com/
https://tenderwizard.com/

7.3

7.0 SUBMISSION OF BIDS

The Technical bid (Part-1) and Indicative price bid (Part-11) will have to be submitted
online within the time specified in the NIT schedule. Date and time of e-reverse auction
shall be intimated in due course to the eligible bidders post technical evaluation.

(a) Technical Bid:

7.1 The Technical bid & Indicative price bid shall be submitted online.
7.2. E-reverse auction shall be conducted among technically qualified bidders.

The Technical Bid (Part 1) of the tender as submitted must contain the scan copy of the

following:

)

i)

Rs.19,600.00 (Rupees Nineteen Thousand Six Hundred Only) in form of Demand Draft
in favour of “State Bank of India” payable at Berhampur, issued by a scheduled Bank in
India. Those empaneled electrical contractor's under LT category submitted their one
time EMD the Bank towards LT category EA, EB category, need not to submit the EMD
again. However, the copy of the one-time EMD to be submitted in a separate envelope
super-scribing “One Time EMD”. Without EMD/one time EMD, the tender will be rejected.
EMD shall be converted into SD for successful Contractor, whose tender is accepted.
Contractors having valid NSIC/MSME certificate are exempted for submission of EMD.

Letter of Undertaking with the seal of the company/firm in the name of the person signing
the tender documents.

iii) Technical parameter Annexures-9 in company/firm letter head duly signed & stamped

iv) Authorization letter from any approved Lift OEMs for participation in this tender.

v) Complete tender document duly signed and stamped in each pages.

Technical bids not accompanied with anyone or more documents mentioned above may
be summarily disqualified and such bidder will not be liable to participate in price bidding.

(b)  Online Price Bid (Indicative & E-reverse auction):

7.4 The bidders shall submit their indicative price. Those bidders, who qualified in technical
evaluation shall only eligible to participate in submission of indicative price bid and e-
reverse auction via https://tenderwizard.com/SBIETENDER. The Name of the e-
tendering agency engaged by SBI is mentioned below:

M/s. Antares Systems Limited,

# 24, 3rd Stage, 4th Block,

Basaveshwara Nagar, Bangalore- 560 079.
Tel: 080-4935 2000. Mobile no. 7980042472
Email: kushal.b@antaressystems.com

7.5. The rates as given in the schedule shall be quoted both in words and in figures. The
bidder is required to check the prices/amount carefully before filling the financial bids.

8.0 SUBMISSION OF EARNEST MONEY DEPOSIT (EMD)
The bidder will have to submit Earnest Money Deposit (EMD) of Rs.19,600.00 (Rupees
Thirty Thousand Five Hundred Only) in form of Demand Draft in favour of “State Bank

of India” payable at Berhampur, issued by a scheduled Bank in India. No interest shall
be paid by SBI.
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9.0 PROOF OF EMD

Technical bid is liable for rejection in case of non-submission of EMD/One time
EMD/valid NSIC/MSME Certificate.

10.0 MANUAL PRICE BID

Manual Price bids shall not be accepted. The offers submitted by Telegram/Fax/email
shall not be considered.

11.0 MULTIPLE BIDS

Not more than one tender shall be submitted by one contactor or contractors having
business relationship. Under no circumstance will father and his son(s) or other close
relations who have business relationship with one another (i.e. when one or more
partner(s)/director(s) are common) be allowed to tender for the same contract as
separate competitors. A breach of this condition will render the tenders of both
parties liable for rejection.

12.0 OPENING OF TECHNICAL BIDS
Technical bids will be opened online as per NIT.

13.0 FINACIAL BID

e Those bidders, who qualified in technical evaluation shall only eligible in
submission of indicative price bid online and further e-reverse auction online
through website https://tenderwizard.com/SBIETENDER

o The date and time of e-reverse auction shall be communicated to all the qualified
bidders on their official E-mail address given in the bid document.

14.0 VALIDITY OF BIDS

Tenders submitted by bidders shall remain valid for acceptance for a minimum
period of Ninety (90) days from the date of final price discovery after opening of
price bid.

15.0 CONDITIONAL BIDS
Conditional bids would be summarily rejected.
16.0 RECIEPT OF SINGLE OR NO BIDS

In case no bid is received, or any other reason whatsoever, SBI may at its sole
discretion cancel the whole tendering process or extend the last date and time of
submission of the bid.

17.0 PRE-BID MEETING

For any clarification on the Bidding Document, bidders need to submit the queries on
cmhr.zober@sbi.co.in within the stipulated date and time.

Note: Only written queries submitted by the bidders within stipulated date and time
shall be discussed and clarified in the meeting.

18.0 SUBMISSION OF DISCOUNT LETTER

Any separately submitted discount letter on the financial price shall not be considered
by SBI and shall be a ground for disqualification. Evaluation of financial bid shall be
considered only on the quoted price in the financial bid submitted by the bidders.
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19.0 CONTACT PERSON

In case of any query, you may contact any of the following officials by mail on
cmhr.zober@sbi.co.in & bodduri.pratap@sbi.co.in; Ph: 9937337964.

20.0 EARNEST MONEY DEPOSIT (EMD)

Bidder should pay specified amount towards Earnest Money deposit as follows:

e Rs.19,600.00 (Rupees Nineteen Thousand Six Hundred Only) in the form of
Demand Draft/Pay Order drawn on any Nationalized /Schedule bank in favour of
“State Bank of India” payable at Bhubaneswar.

EMD will not carry any interest.
e EMD of unsuccessful bidders will be refunded within 30 days from the date of
opening of price bid.

e The Earnest Money Deposit submitted by the bidder may be forfeited if,

(a) Successful bidder fails to deposit security Deposit/ performance guarantee
within the period specified in the tender.

(b) Successful bidder fails to execute an Agreement within specified time as per
intimation/request of the SBI,

(c) Successful Bidder withdraws his tender or backs out after acceptance,

(d) Bidder withdraws his tender before the expiry of validity period stipulated in the
bidding document,

(e) Bidder violates any of the terms and conditions of the tender,
(f) Bidder revises any of the items quoted during the validity period,

(g) Bidder is found to have indulged in fraudulent practices in the bid submission
process.

21.0 SITE INSPECTION

Before submission of offer, the bidders are advised to inspect the site of work and
the environments and be well acquainted with the actual working and other prevalent
conditions, facilities available, position of material and labour, means of transport
and access to Site, accommodation, etc. No claim will be entertained later on the
grounds of lack of knowledge of any of these conditions.

22.0 SCOPE OF WORK

Contractor’s scope of the contract shall comprise of Design, Manufacture, providing
equipment’s, components, materials, labour, supervisory staff with infrastructure,
Tools & Procedures, clean dry and damage free storage, scaffolding, consumables,
testing, commissioning etc. including whitewash of lift shaft, supply and fixing of
100/150 ISM beam, ACP fixing in lift fascia all floors and any works required for
completion of 8 passenger Double Entry Car Lift at Regional Business Office,
Aska as per the contract Agreement and Free Comprehensive Maintenance for
guarantee period of One year after project completion. Contract Rates shall be
deemed to be inclusive of all direct and indirect expenses required to be
incurred as per this scope.

Detailed Scope of Work shall be referred by the Contractor as per “Technical
Specification for Gearless Passenger Lift “mentioned in the tender, Clause 3.0 of SCC
and Annexure-9.
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23.0 COMPLETION PERIOD

Complete work of both the sites shall be completed within Sixteen (16) Weeks from
the date of issue of Letter of Intent/Work order as per the following Schedule.

27.0 AWARD OF WORK

e Time allowed for carrying out the work, as mentioned above, shall be strictly
observed by the bidder. The work throughout the stipulated period of the contract
should proceed with all the due diligence and if the contractor fails to complete the
work within the specified period, he shall be liable to pay liquidated damages as
defined in “Clause 17.2 & 17.4 of SCC” of the contract.

e The tenderer shall, before commencing the work, prepare a detailed work
programme which shall be approved by the SBI. The tenderer shall indicate the
time schedule as per the broad items of work listed above.

e The contractor shall submit a Bar Chart for completion of the work within the
contractual completion period from the 15th day of letter of intent. Such chart shall
include all activities like the date of supply of material at site, item wise completion
of work etc., and obtain the approval of the SBI.

23.1 VIRTUAL COMPLETION CERTIFICATE

The SBI will issue suitable virtual completion certificate after completion of all lifts in
all respect including handing over the same to SBI for operational use and electrical
inspection certificate from competent authority of the Odisha State or any other
approval/NOC required if any for operational use. The warranty period of one year
shall be reckoned from the date of virtual completion certificate by SBI.

24.0 ACCEPTANCE / REJECTION OF BID

SBI reserves the absolute right to reject any or all the Bids at any time solely based
on the past unsatisfactory performance by the bidder(s). The opinion/decision of SBI
regarding the same shall be final and conclusive.
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GENERAL CONDITIONS OF THE CONTRACT (GCC)

INTERPRETATIONS / DEFINITIONS

In construing these conditions and Interpretations Specifications, Schedule of Quantities and
Contract Agreement the following words shall have the meanings herein assigned to them
except where the subject or context otherwise requires:

1. Owner/Employer/Bank/SBI

2. Engineer-in-charge/

3. Contractor / Bidder/ Vendor/Agency

4. Contractor’'s Representative

5. Acceptance of Tender

6. Contract

7. Site

8. Work and Scope of Work
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shall mean State Bank of India (client) a
body Corporate created under SBI Act
1955, having its Corporate Centre at State
Bank Bhavan, Madame Cama Road,
Mumbai-400021 (shall include his/ their
representative(s)/assign(s)/successor(s).

Shall means the authorized representative
of Bank for getting the work executed at
site. Representative of Owner

shall means and include the person(s)/firm,
company whose tender has been accepted
by SBI and includes the Contractor’s legal
representatives, successors and permitted
assign.

shall means the person duly appointed

by the Contractor to act for and on its
behalf on a day-to-day basis during the
construction of the Work and the Project.
Any action to be taken by the Contractor
may be taken on the Contractor’s behalf by
the Contractor’'s Representative.

shall means the acceptance of tender
issued by the SBI or its authorized
representative(s) to the tenderer.

shall means the documents forming the
tender and the acceptance there of and the
formal agreement executed between SBI
(client) and the Contractor, together with the
documents referred there in including these
conditions, the specifications, designs,
drawings and instructions issued from time
to time by the Bank and all these documents
taken together shall be deemed to form one
contract and shall be complementary to one
another

shall means the lands and other places
under, over, on, in or through which the
Works are to be executed and any other
lands or places provided by SBI for the
purpose of the execution of the Works.

shall means the totality of the work by



10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

Drawings

Bill of Quantities

Contract sum

Contract Value

Specification

IS /BIS

Approved/Approval

Approved Equal

Basic Rate — Material

Temporary Works

Urgent Works
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expression or implication envisaged in the
contract.

“Drawings” means the drawings referred to
in the Specifications or Bills of Quantities
and any maodification of such drawings
approved in writing by the SBI and such
other drawings as may from time to time be
furnished in writing or approved in writing by
SBI.

“Bill of Quantities” means the priced and
Completed bill of quantities forming part of
the Contract;

“Contract Sum” means the total of the priced
Bills of Quantities at the date of acceptance
of the Tender for the Works or the sum as
updated subsequently as per the terms &
conditions of the Contract.

“Contract Value” means the total amount of
Bill of Quantities of site i.e. 8 passenger Lift
at RBO, Aska excluding AMC charges.

shall means the specifications referred to in
the Contract and any modification thereof or
addition thereto as may from time to time
furnished in writing or approved in writing by
SBI.

Shall mean Indian Standard as issued by the
Bureau of Indian Standard Institution.
Wherever reference is made to “IS” it shall
mean the relevant “IS” code on the subject
with latest up to date amended edition at the
time of award of work.

Approved/Approval shall mean and include
approved/approval accorded by the SBI in
writing.

Approved Equal shall mean an alternative
product or service approved by the SBI as
being equivalent to that specified in the
Contract Documents.

Basic Rate shall mean the landed cost at
site including royalties, cartage, handling
etc. but excluding all taxes, wastage etc.

Temporary works mean all temporary works
of every kind required for the execution of
the works by the Contractor.

“Urgent works” shall mean any urgent
measures which in the opinion of SBI
becomes necessary during the progress of
the work to obviate any risk of accident or
failure or which become necessary for



security for completing the overall project
within the stipulated time.

20. Miscellaneous - The words indicating person or parties, shall
include firms & corporations and any
organization having legal capacity/entity.
The words indicating the singular only, shall
also include the plural and vice versa as the
context may require.

1.0 EXECUTION OF CONTRACT AGREEMENT

This contract shall be governed by the Indian Laws in-force for the time being. The contract
is confidential and must be strictly confined to the purposes of the contract. The Contractor’s
responsibility under this contract commences from the date of issue of the Letter of Intent
/work order by SBI. The Contractor shall submit an unconditional acceptance to the Letter
of Intent/Work order within the period stipulated therein.

The Contractor shall be required to execute an agreement in the SBI prescribed form, on a
non-judicial stamp paper of amount as per Odisha Stamp Duty Act. within 14 days from the
issue of LOI/Work Order. The contract agreement shall be signed by a person duly
authorized/empowered by the Contractor.

2.0 ABNORMAL RATES

The bidder is expected to quote rate after careful analysis of cost involved considering all
specifications and conditions of contract. In case it is noticed that the rates quoted by the
bidder are unusually high or unusually low, it will be a sufficient ground for rejection of the
tender unless the reasonableness of the rates is convincing. For scrutiny, the analysis for
such rates is to be furnished by the bidder on demand.

3.0 DISCREPANCIES AND ADJUSTMENT OF ERRORS

The several documents forming the contract are to be taken as mutually explanatory of
one another. In case of non-availability / discrepancy the following order of precedence
shall be observed:

» Drawing (Detailed drawing being followed in preference to small scale drawings and
figured dimensions in preference to scale drawings).

« Particular specifications /General Conditions /Special conditions if any.
e Description in Bill of Quantities.

e CPWD Specifications /I.S. Codes

e Provisions of NBC

(However, no mandatory requirements of any code /law enacted by the Govt. Authorities shall
be violated.)

4.0 ACCESS FOR SBI REPRESENTATIVE /CONSULTANT TO THE WORKS

The SBI's Representative /Consultant shall at all times have access to the Work and the
Site and to the workshops or other places of the Contractor where the Work is to be so
prepared and in workshops or other places of Sub-Contractors and suppliers. The
Contractor shall by a term in its Sub-Contracts so far as legally possible, secure a similar
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right of access to those workshops or places for the SBI /Consultant and shall do everything
for the purposes of carrying out inspections to ascertain and ensure that work is being
carried out in conformity with the Contract Documents or for any other purpose in connection
with the Work under the Contract during the progress of the work and Defect Liability Period.

5.0 CONTRACTOR’S QUALITY & SAFETY CONTROL PLAN

All work shall be carried out strictly in accordance with the safety and quality plans.
6.0 ASSIGNMENT/SUB LETTING

The Contractor shall ensure that all Sub-Contractors, engaged by him, exercise all such
skill, care and technical competence and possessed a high standard within their respective
professions or trades as is appropriate and required for the satisfactory execution of their
work and services.

The Contractor shall not assign/sublet any part of this Contract to any other Contractor. The
SBI / Consultant reserves the right to review and approve each Sub-Contractor which the
Contractor recommends at any time to engage to perform any services before such Sub-
Contractor is hired or performs any service.

The Contractor shall be responsible for the care of the Work and Proper management and
supervision of entire work to be executed as per the Contract including the work(s) executed
through the Sub- Contractors.

7.0 CARE OF WORKS

8.0 PROTECTION TO PERSONS AND PROPERTY

The Contractor shall, except if and so far as the contract provides otherwise, indemnify
the SBI and SBI against all losses and claims in respect of injuries or damage to any
persons or material or physical damage to any property whatsoever which may arise out
of or in consequence of the execution of the Works and against all claims, proceedings,
damages, costs, charges and expenses whatsoever in respect of or in relation thereto
except any compensation or damages for or with respect to:-

e The permanent use or occupation of land by the Works or any part thereof.

o Theright of the SBI to execute the works or any part thereof on, over, under or through
any land.

e Injuries or damage to persons or property resulting from any act or neglect of the SBI,
his agents, servants or other Contractors, not being employed by the Contractors, or for
or in the respect of any claims, proceedings, damages, costs,, charges and expenses in
respect thereof or in relation thereto or where the injury or damage was contributed to by
the Contractor, his servants or agents such part of the compensations as may be just &
Equitable having regard to the extent of the responsibility of the SBI, his servants or
agents or other contractors for the damage or injury.

All these insurance policies should be full premium paid and valid for the entire contract
stipulated/ extended period of completion of work. Such insurance policies should be specific to

this project.
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9.0

10.0

ACCIDENT OR INJURY TOWORKMEN

The SBI shall not be liable for or in respect of any damages or compensation payable at
law in respect or in consequence of any accident or injury to any workman or other person
in the employment of the Contractor or any sub-Contractor, except an accident or injury
resulting from any act or default of the SBI, his agents, or servants. The Contractor shall
indemnify and keep indemnified both SBI as well as SBI against all such damages and
compensation, except as aforesaid against all claims, proceedings costs, charges and
expenses whatsoever in respect thereof or in relation thereto.

The Contractor shall insure against such liability with an insurer approved by the SBI, which
approval shall not be unreasonably withheld, and shall continue such insurance during the
whole of the time that any persons are employed by him on the Works and shall, when
required, produce to the SBI or their representative, such policy of insurance and the receipt
for payment of the current premium. Provided always that, in respect of any persons
employed by any sub- Contractor, the Contractor's obligation to insure as aforesaid under
this sub-clause shall be satisfied if the sub-Contractor shall have insured against the liability
in respect of such persons in such manner that the SBI is indemnified under the policy, but
the Contractor shall require such sub-Contractor to produce to the SBI, when required, such
policy of insurance and the receipt for the payment of the current premium.

REMEDY ON CONTRACTOR'’S FAILURE TOINSURE

If the contractor fails to effect and keep in force the insurance referred to above in Clause
8.00 and 9.0 or any other insurance which he may be required to effect under the terms of
contract, then and in any such case the SBI may effect and keep in force any such insurance
and pay such premium or premiums as may be necessary for that purpose and from time
to time deduct the amount so paid by the SBI as aforesaid from any amount due or which
may become due to the contractor, or recover the same as debt from the Vendor.

Without prejudice to the others rights of the SBI against contractor. In respect of such
default, the employer shall be entitled to deduct from any sums payable to the contractor
the amount of any damages costs, charges, and other expenses paid by the SBI and which
are payable by the contractors under this clause. The contractor shall upon settlement by
the Insurer of any claim made against the insurer pursuant to a policy taken under this
clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In
this event all the monies received from the Insurer in respect of such damage shall be paid
to the Vendor and the Vendor shall not be entitled to any further payment in respect of the
expenditure incurred for rebuilding or repairing of the materials or goods destroyed or
damaged.

11.0 DETERMINATION OF CONTRACT

SBI may without prejudice to any other right or remedy which shall have occurred or shall
accrue thereafter to SBI, cancel/determine the contract in part or whole in any of the
following cases:

If Contractor:

e Being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent
or have receiving order or orders for administration of his estate made against him or shall
take any proceedings for liquidation or composition under any Insolvency act for the time
being in force or made any conveyance or assignment of his effects or composition or
arrangement for the benefits of his creditor or purport so to do or if any application be
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made under any insolvency Act for the time being in force for the sequestration of his
estate or if a trust deed be granted by him for and on behalf of his creditors, or,

e Being a company shall pass a resolution or the court shall make an order for the
liquidation of its affairs or a receiver or manager on behalf of the debenture holders shall
be appointed or circumstances shall arise which entitle the court or debenture holders to
appoint a receiver or Manager, or, Assigns, transfers or sublets or attempts to assign
transfer or sublet any portion of the works without the prior written approval of SBI, or,

e Makes defaults in commencing the work within a reasonable time from the date of
handing over of the site and continues in that state after reasonable notice from SBI, or,

« In the opinion of SBI at any time whether before or after the date or extended date for
completion makes defaults in proceeding with the works with due diligence and continues
in that state after reasonable notice from SBI or,

« Fails to comply with any of the terms and conditions of the contract after reasonable notice
in writing with directions properly issued thereunder, or,

» Fails to clear the site on or before the date of completion.
« Fails to Complete the work as per Scope of Work defined in SCC Clause No. 3.0

When the contractor has made himself liable for action under any of the cases as defined in
above paras, SBI may exercise his authority:

e To cancel /determine the contract after giving a notice in writing to the contractor. Upon
such determination, the Earnest Money Deposit, Security Deposit already recovered &
Performance Guarantee under the contract shall be forfeited & shall be absolutely at the
disposal of SBI.

o SBI shall have the authority to take up such whole or the balance unexecuted works, out
of the hands of the contractor after recording measurements of the work executed by the
contractor till that stage, after giving due notice & get the such left over.

o Work completed through any another contractor.

In the event of the above action taken by SBI, the contractor shall have no claim to
compensation for any loss sustained by him by reasons of he is having purchased or
procured any material or entered into any engagements or made any advances on account
or with a view to the execution of the work or the Performance of the contract and in case
action is taken under any of the provision aforesaid, the contractor shall not be entitled to
recover or to be paid any sum for any work thereof or actually performed under this contract,
unless & until the SBI/Consultant has certified in writing the performance of such work & the
value payable in respect thereof & he shall only be entitled to be paid the value so certified.

12.0 NUISANCE

The contractor shall not, at any time, do, cause or permit any nuisance on the site or do
anything which shall cause unnecessary disturbance or inconvenience to the SBI, tenants
or occupiers of other properties near the site and to the public in general. The Contractor
shall at no stage allow any activities at site which are violation of law as applicable.

13.0 WORKING HOURS

The normal working hours shall be strictly as approved by SBI with weekly rest to the labour.
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However, if the contractor intends to either work in more than one shift or to work extra
hours so as to complete the project within the stipulated time, then he may do so with prior
permission of the SBI but without any extra payment to him on this account. No female
workers would be allowed to be employed after 6:00 PM.

If the Contractor is required to work at night in order to complete the work within the Time
Schedule, the Contractor shall do so with the prior approval of SBI and provide and maintain
at his own cost sufficient lights to enable the work to proceed satisfactorily without danger.
Approaches to the site also shall be sufficiently lighted by the Contractor. No work at night
shall be allowed in the absence of a site engineer of the Contractor.

No work shall be done on National holidays without the specific sanction in writing of SBI.
14.0 MEASUREMENTS

The Contractor will be required to submit his bills. On receipt of the bill, the same will be
checked for its measurements/Quantities & Qualities for which the contractor shall extend all
required facilities & assistance. The authorized representative of the contractor should be
present for such joint measurement & should sign the same in token of his acceptance. In
case the authorized representative does not make himself available at the time of record of
such measurement, then the same will be checked & recorded by SBI/ Consultant & the
same shall be binding on the contractor.

15.0 CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING DEFECT LIABILITY PERIOD

If the contractor or his working people or servants shall break, deface, injure or destroy any
part of building in which they may be working, or any building, road, road kerb, fence,
enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or
grassland, or cultivated ground contiguous to the premises on which the work or any part
is being executed, or if any damage shall happen to the work while in progress, from any
cause whatever or if any defect, shrinkage or other faults appear in the work within Twelve
Months (12) after a certificate final or otherwise of its completion shall have been given by
SBl as aforesaid arising out of defect or improper materials or workmanship the
contractor shall upon receipt of a notice in writing on that behalf make the same good at his
own expense or in default SBI cause the same to be made good by other workmen and
deduct the expense from any sums that may be due or at any time thereafter may become
due to the contractor, or from his security deposit or the proceeds of sale thereof or of a
sufficient portionthereof.

16.0 LABOUR LAWS TO BE COMPLIED BY THE CONTRACTOR

e The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 1970,
and the Contract Labour (Regulation and Abolition) Central Rules, 1971, before the
commencement of the work, and continue to have a valid license until the completion of
the work. The contractor shall also abide by the provisions of the Child Labour (Prohibition
and Regulation) Act, 1986.

e The contractor shall also comply with the provisions of the building and other Construction
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building
and other Construction Workers Welfare Cess Act, 1996.

e The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and
rules framed thereunder and other labour laws affecting contract labour that may be

Page 32 of 76



brought into force from time to time.

Any failure to fulfill these requirements shall attract the penal provisions of this contract
arising out of the resultant non-execution of the work.

No Labour below the age of fourteen years shall be employed on the work.

SBI may require the contractor to dismiss or remove from the site of the work any person or
persons in the contractors’ employ upon the work who may be incompetent or misconduct
himself and the contractor shall forthwith comply with such requirements. In respect of
maintenance/repair or renovation works etc. where the Labour have an easy access to the
individual houses, the contractor shall issue identity cards to the labourers, whether
temporary or permanent and he shall be responsible for any untoward action on the part of
such Labour.

17.0 CONTRACTOR TO INDEMNIFY SBI AND SBI AGAINST PATENT RIGHTS

The contractor shall fully indemnify and keep indemnified SBI against any action, claim or
proceeding relating to infringement or use of any patent or design or any alleged patent or
design rights and shall pay any royalties which may be payable in respect of any article or
part thereof included in the contract. In the event of any claims made under or action brought
against SBI in respect of any such matters as aforesaid, the contractor shall be immediately
notified thereof and the contractor shall be at liberty, at his own expense, to settle any dispute
or to conduct any litigation that may arise there from, provided that the contractor shall not
be liable to indemnify SBI if the infringement of the patent or design or any alleged patent or
design right is the direct result of an order passed by SBI in this behalf.

18. CONFIDENTIALITY

The Contractor shall treat the details of the Contract as private and confidential, except to
the extent necessary to carry out obligations under it or to comply with applicable Laws. The
Contractor shall indemnify Employer for any loss suffered by them as a result of disclosure
of any confidential information. The Contractor shall not publish, permit to be published, or
disclose any particulars of the Works in any trade or technical paper or elsewhere without
the previous agreement of the Employer.

SPECIAL CONDITIONS OF THE CONTRACT (SCC)

1.0

1.1

WORK TO BE EXECUTED AS PER TENDER AND STATUTORY REGULATIONS ETC.

TENDER DOCUMENT

This tender document, comprising of General Conditions of Contract, Special Conditions
of Contract, Technical Specifications, Scope of work, Technical Parameters and tender
drawings if any shall form part of the contract Agreement after award of contract. Work
under this contract shall be executed at contract rates as per conditions and specifications
stipulated in this tender document. In addition, components/materials, which may not be
specifically stipulated in the tender document, but which are necessary for satisfactory
installation and/or operation of any portion of the work, shall also be provided within the
contract rates without any extra cost. Contractor shall carry out and complete the work in
all respects to the satisfaction of SBI as per the contract Agreement and as directed by
SBI /Consultant and asrequired.
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1.2

1.3

TENDER CONDITIONS, SPECIFICATIONS AND SCHEDULE

e Special Conditions of Contract (SCC) shall be read in conjunction with General Conditions

of Contract (GCC), Technical Specifications, Technical Parameters, Tender Drawings if
any and any other document forming part of this contract Agreement

e Wherever it is mentioned that the Contractor shall perform certain work or provide certain

facilities, it is understood that the Contractor shall do so at his cost.

e Where the Technical Specifications stipulate requirements in addition to those contained

in the applicable Indian Standard Specifications/Codes, these additional requirements
shall also be satisfied.

DEPARTURES

No deviation/departure from tender conditions shall be acceptable normally.

1.4

1.5

1.6

AUTHORITIES

The work shall conform to all the provisions of the relevant Government Legislation,
Regulations and Bye-laws of the Central/Local Authorities and of the concerned Electricity
Supply Authority as per the existing Bye-laws and any amendments happens during the
currency of contract. The Contractor shall also be responsible for giving all notices required
under the said Acts/Regulations/Bye-laws.

ELECTRICAL LICENSE

The bidders shall be engaging a licensed Electrical Contractor possessing a valid
Contractor's license of appropriate class in the state, employing licensed supervisors and
skilled workers having valid permits as per the regulations of Indian Electricity Rules and
local Electrical Inspectors requirements. Copy of Contractor's Electrical license shall be
furnished along with the tender.

CONTRACTOR’S RESPONSIBILITIES

The Contractor shall have the following responsibilities in carrying out the work and the Project
Coordination Services, respectively:

2.0

e Contractor shall indemnify SBI as well as SBI for loss suffered by the SBI on account of

any act/ omission / neglect of the Contractor's, workers, employees, Sub-Contractors etc.

e The Contractor shall comply with all safety standards to the satisfaction of SBI.

e The Contractor shall take full responsibility for the management & supervision of the Sub-

contractors.

e The Contractor shall ensure that all Sub-contractors engaged exercise all such skill, care

and technical competence as represents a standard within their respective professions or
trades as is appropriate for the satisfactory execution of their work and services.

e The Contractor shall not assign this Contract or any part of it; The SBI and Consultant

reserves the right to review and approve each Sub—Contract for which the Contractor
recommends at any time to engage to perform any services before such Sub-Contractor
is hired or performs any services.

e The Contractor shall, on the instruction of SBI, immediately dismiss from the work any

person employed thereon by him who may, in the opinion of SBI, be incompetent or who
engages in unlawful or disorderly conduct, and such persons shall not be re-employed on
the Work without the prior written permission of SBI.

INTENT OF SPECIFICATIONS

It is not the intent of Technical Specifications to completely specify all aspects of
design/construction features of equipment’s and all details of work to be carried out.
Nevertheless the intent of the Technical Specification is to ensure that the equipment’s and
the work shall fully comply with and conform to the relevant Bureau of Indian Standard
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3.0

Specifications, Codes of Practice, NBC, Indian Electricity Act, Indian Electricity Rules and
other Statutory Regulations, and other standards as may be applicable and to the best
available standards of engineering, design and workmanship. The equipment and work
shall perform in manner acceptable to SBI who shall interpret meaning of the applicable
Specifications/Codes and shall have the right to reject any equipment or work, which, in
their assessment, is not complete to meet the Standard/Code.

The major items that are proposed to be retained are provided in Annexure-9 (technical
parameters of the tender). Any items that are not specified in this list shall have to be
replaced/provided for as per the detailed technical specifications and particular technical
parameters specified in this document.

SCOPE OF CONTRACT:

Contractor’s scope of the contract shall comprise of Design, Manufacture, providing
equipment’s, components, materials, labour, supervisory staff with infrastructure, Tools &
Procedures , clean dry and damage free storage, steel scaffolding, consumables, testing,
commissioning etc. required for completion of the work as per the contract Agreement and
Free Comprehensive Maintenance for One year after project completion. Contract
Rates shall be deemed to be inclusive of all direct and indirect expenses required to
be incurred as per this scope including but not restricted to the costs of the
following.

Submission of General Arrangement Drawings within the timelines specified in the tender
and making all changes thereto as may be reasonably required by SBI as per the advice
of its Consultant.

Design and Fabrication / manufacture of equipment in accordance with the specifications
laid down in this tender Agreement.

Architraves: Granite/ACP to be provided as per SBI instruction at site
supply and fixing of 100/150 ISM beam

Supply of materials and equipment for the Lifts as per the specifications given in this
tender/BOQ and within the timelines set out in this tender, and storage of all material and
equipment at the Site.

Installation of the Lifts within the stipulated timelines.

Providing all metal works including ladder, beams and plates required for the lifts if not
already provided in the existing machine room/ pits

Painting of all exposed steel works carried out under the contract with suitable three coats
paint as approved by SBI (one coat at works over an anti-corrosive primer and other two
coats after installation) and preventing all the wooden surfaces internally and varnish
externally to obtain a smooth surface.

Two dedicated earthling connection up to the Elevator Power/ Control/ Isolation panels
located at top floor shall be provided by the Bank for each lift. However, from the panel to
motor etc. shall be in the scope of the of Contractor.

Providing cinder concreting, if necessary, at the machine room floor level or any other
place to suitable thickness after laying any piping or troughing for cables etc.

For all cables connecting the Elevator system to other building communication, alarm,
automation or other systems not in the purview of this contract, the Lift contractor shall
terminate the cables at a certain location inside the machine room or as specified by SBI
and provide terminal diagrams and other necessary drawings for proper connection to the
respective systems.

Providing temporary barricades with caution boards at each landing to prevent accident
during execution of work.

Responsibility to ensure safety of lift material against pilferage and damage till the
installation is handed over to SBI.
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o All electrical works except bringing in main connection, Shaft light points including Lights

and earth connection to the machine room terminated on suitable switch fuse unit/bolt.

e Testing of the Lifts post installation.
¢ Commissioning and Handover of Lifts along with all ancillary equipment, material, As-built

drawings, operational manuals and other literature to SBI upon Completion within the
stipulated timelines.

o Civil works as described in Clause 7.0 below.

e Project management and monthly reporting till handover of all Lifts.

o Guarantee and rectification of Defects during Defect Liability Period.

o Comprehensive maintenance of the Lifts and ensuring safe operation of the Lifts at all

times during the currency of the contract.

o Duly making all requisite statutory filings and payments on behalf of SBI as may be

required from time to time for installation and operation of the Lifts, and duly obtaining all
Consents / licenses / approvals.

o Time to Time Certificate Training SBI/ SBI’s personnel for safe operation of Lifts

e Providing comprehensive maintenance under AMCs for a period of 4 years post the

3.1
3.2

3.3

4.0

4.1

4.2

4.3

4.4

expiry of DLP for on the terms mentioned in the tender.
STATUTORY LEVIES

IMPORT LICENSE

Should any import license be required for import of any item in part or whole, SBI shall not
be responsible for procuring the import license. SBI shall not be liable to liaise for or pay
any Custom duties, import duties, tax, custom clearance charges, etc. in consequence of
import of any item in part or whole. (Bidders are advised to make note of this clause before
submitting their price bid).

CURRENCY FOR FINANCIAL BID AND FURTHER TRANSACTIONS

All transactions by SBI to the contractor shall be in Indian Currency i.e. INR only. The
contractor shall be solely responsible for import of any item in part or whole for completion
of the subject work. The quoted prices shall be deemed fixed and any variation on
account of fluctuation in FOREX value shall be borne by contractor and the
contractor shall take appropriate forward cover. Contractor should indicate prices
separately for products and services and taxes in Indian Rupees only.

SUBMISSIONS
ALONG WITH THE TENDER

Technical Parameters enclosed as Annexure-9 needs to be duly signed and submit by the
Bidders of the equipment offered.

OPERATION & MAINTENANCE MANUALS, CIRCUIT /CONNECTION DIAGRAMS
ON SITE/CLASS ROOM TRAINING

Time to time Certificate Training of SBI personnel on safe operation, handling and general
upkeep of equipment shall be undertaken by the contractor. Also emergency rescue trainings
shall be provided to the Lift operators and technical staff deployed by SBI. This has to be
done at-least once before handover of equipment, twice before expiry of defects liability
period and every year during the paid AMC period.

BAR- CHART FOR EXECUTION OF WORK

The Contractor shall submit a BAR Chart if desired by the Bank, which shall indicate the
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planning for the execution of the entire work under the contract within the stipulated time
given for completion. This shall be scrutinized by SBI/ CONSULTANT. The mutually agreed
BAR-CHART shall be binding on the Contractor for progress of the work & for completion by
the due date.

5.0 PROJECT EXECUTION & MANAGEMENT

The contractor shall arrange to have mechanized and modern facilities of transporting and
storage of material to place of installation for speedy execution of work including:-

o Loading, transportation and unloading.

e Protection of stored materials/installed work against damage due to dirt, sun, water,
damage by rodents and rain including providing tarpaulin/ PVC sheet covers as
required.

» Providing security arrangements/watch and ward for stored materials and installed
works to guard against pilferage/damage.

e Third party insurance of adequate amount.

6.0 STATUTORY REQUIREMENTS FOR OBTAINING CLEARANCES / CERTIFICATE
FROM AUTHORITIES

The contractor shall be responsible to coordinate with the authorities towards scrutiny, electrical
inspection certificate and obtaining lift license if applicable for the Odisha State. However, the
required license fee shall be deposited by SBI online with the concerned department and all
necessary document required to seek permission shall be provided by the Bank.

6.1 The Contractor’s responsibilities includes:-
o Obtaining approval for installation of Lift System if required.

e Obtaining approval and NOC for satisfactory installation of the Lift system as also for
clearance to put the Lift into regular use if required.

e Obtaining any other statutory permission/clearance/approval from concerned authority
as required.

6.2 The Contractor shall arrange, stage wise as may be required, for submitting all the
required documents and drawings, for execution and installation of the Lifts, their inspection and
obtaining approval/ completion certificates with respect to his works, required for use and
connection of the utilities and occupation of the building from the concerned statutory Authorities.
The Contractor shall obtain and deliver to SBI, on completion of the works, the final inspection
and approval from the concerned Authorities including certificate for operation.

The Contractor shall submit all the necessary documents complying with the tender
conditions including Test certificates of critical components, technical specification
compliances, safety certificates and required coordination at all times to ensure
completion of work in totality within the committed timelines.

6.3 Contractor shall deploy workmen comprehensively covered under workmen Insurance policy
and holders of Valid ESI Health cards. A register shall be maintained by Contractor/sub-
contractor and shall be produced on Demand if asked for by SBI/ Authorities etc. The
contractor shall warrant that all actions taken by him in the execution of the contract shall
conform to all applicable Local City, State and Central Government laws, Ordinances and
Regulations. The Contractor shall defend and keep SBI harmless from loss, cost or damage
by reason of any actual or alleged violation of any statutory requirement.

6.4 The bidders shall be engaging a licensed Electrical Contractor/sub-contractor possessing a
valid Contractor's license of appropriate class in the state, employing licensed supervisors
and skilled workers, erectors and welders having valid permits as per the regulations of Indian
Electricity Rules and local Electrical Inspectors requirements.

6.5 If the Contractor fails to comply with the terms of this clause, SBI may affect the insurance
and deduct the expenses from any moneys that may be or become payable to the Contractor
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7.0

8.0
9.0

10.0

10.1

10.2

or may, at his option, refuse payment of any certificate to the Contractor until the Contractor
complies with this condition.

CIVIL WORKS TO BE DONE BY LIFT'S CONTRACTOR (INCLUSIONS): -

Bidder is expected to inspect the entire site before submitting their bid and provide inputs on
any modification that they may have to undertake. Preference will be given for nil or minimum
modifications.

Any civil / architectural / structural damage or changes (if any) to walls / floors /
architraves / facades / ceilings / doors that the contractor may cause during work
process will have to be rectified to its original form at his own cost, risk and
responsibility.

Contractor shall provide /carry out the following at his own cost:-
e Securing of the hoist way by way of full height barricades at every floor to avoid

accidental/unauthorized entry into the hoist ways during the time of installation work till
the handover of commissioned lift to SBI.

o Housekeeping and clearing of work area during the tenure of contract.

» Providing final paint coat to all exposed fabricated steel work and providing matching paint
in approved manner over portions of factory painted equipment if damaged during
transportation/storage/installation before handing over.

o Demobilization and clearing of all temporary works/ facilities after completion of work at
site and cleaning work are before handing over.

o A temporary lockable and waterproof to be prepared by the contractor at the storage
space provided by SBI within the site premises for proper storage of new / old lift material.
A small room however may be provided by SBI for keeping electronic/electrical
components of high value at contractor risk.

o Necessary minor civil works required for installation of lift.
WORK IN LIFTS CONTRACT (NOT APPLICABLE)
TESTING

Testing for the various items of equipment shall be performed at the contractor’s cost and
test certificate to be furnished by the contractor (for Motor, Machine, Brakes, Buffers,
Controller, Wiring & Travelling cables & Steel wire Ropes). Landing doors to have 2
hour fire resistance rating. Certificates to be provided.

GUARANTEE & MAINTENANCE — DEFECT LIABILITY PERIOD, AMC PERIOD

GUARANTEE

The lift contractor shall guarantee all equipment parts, materials and workmanship
furnished for the Installation against defects for a period of 12 months from the date of
Completion and handover of the Works, termed as Defect Liability Period or Guarantee
period. In the event SBI agrees for individual / block / stage takeover of lifts, the Defect
liability period shall start from the respective dates so certified by SBI.

The lift contractor warrants for a period of 12 months from the date of acceptance virtual
completion to replace all failed part or parts exhibiting unusual wear and tear during
guarantee period and shall be replaced without any cost to SBI, such replacement shall be
factory approved new, equal or better than original. All labour, tools, materials,
transportation, insurance, etc. required in performance of guarantee shall be at the lift
contractor’s expense.

MAINTENANCE

The lift contractor shall maintain the lift system in a first class and safe manner during
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10.3

guarantee period and any AMC period. Such maintenance shall be Comprehensive annual
maintenance contract for the entire lift system. Responsibility entails monthly Servicing and
inspection by the technician including oiling, greasing, checking and top up of lubricants,
gear oils in the gear box, adjustments, cleaning, and unlimited call back service including
nights, weekends and holidays. Such Contract shall exclude the following items:

Car enclosure, car & Landing door panels, false ceilings, light diffusers, light bulbs,
fluorescent tubes, handrails, starters, chokes, mirrors, flooring, carpets, car & landing
fixtures, doors, external wiring to elevator & hoist way/machine room/ Located in shaft on
top of guide rails.

Call back service shall be provided round the clock 24 Hours, and responded within 2 Hrs.
Call backs involving more than one stalled or erratic lift / escalator shall be immediately
provided regardless of the time of day or night. Emergency call back service for trapped
passengers shall be responded to within 30 minutes. There shall be no compensation for
call back service regardless of the hour/ day, etc.

Engineer’s Visits for the routine maintenance shall be not less than 1 per month. Preventive
maintenance shall be allowed only weekdays or on Saturdays for new multi storied building
at Sambalpur.

The lift contractor has to conduct an annual detailed audit to ascertain the state of the lifts
with respect to performance parameters, safety and general health. This audit report need
to be shared with the client and reviewed before the start of next service calendar year.

The contractor shall coordinate with Lift Licensing Authorities and ensure getting lifts license
if required/ electrical inspection certificate, for all the lifts covered under AMC, from Govt.
of Odisha. The required license fee shall be deposited by SBI online with the concerned
department and all necessary document required to seek permission shall be provided by
the Bank. However, liasoning charges if any shall be borne by the contractor.

Also the contractor will maintain a Log book of Parts failed and replaced for each lift with
proper analysis of the failure. Any such failure shall be brought to the notice of the Estate /
Facility Manager and the corrective action needed to avoid reoccurrence will be done by
the contractor.

In case any of the items is required to be taken away for repair, the same shall be subject
to the prior written permission of SBI.

Payment for AMC shall be released quarterly by SBI at the end of each quarter on
submission of monthly work done certificates by the Contractor.

SLA’S — DEFECT LIABILITY PERIOD & AMC PERIOD

The SLA’s for service during the defect liability period and AMC period if agreed with main
contract shall be as under:

a)

b)

<)

d)
e)

Preventive maintenance shall be conducted only during off-peak hours as specified by
SBI from time to time

Shut down of any lift for major repair of more than 48 hours will not be accepted and not
more than one shut down shall be permitted during a period of 1 year.

Routine monthly preventive maintenance shall be provided for and the period for the
same shall not exceed 04 hours per month.

Mantrap calls will have to be responded within 30 minutes at all times

Regular call back shall be responded within 02 hours and rectified within 04 hours from

call registration.
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11.0 DEFECTS- RECTIFICATION & REPAIRS

Should SBI consider, at any time during the construction or prior to the expiration of the
Guarantee/Defects Liability Period, that any work has been executed with unsound or
imperfect materials or unskilled workmanship or is of an inferior quality or not otherwise in
accordance with the Contract, in respect of which the decision of SBI shall be final, the
Contractor shall, on demand in writing from SBI specifying the fault; notwithstanding that
the same may have been inadvertently passed, certified and paid for, rectify forth or remove
and re-do the defective work so specified, in whole or in part, as the case may require, at
their own expense: and in the event of their failing to do so within the period specified by
SBI in their demand/direction, SBI may carry out the work by other means at the risk and
expense, in all respects, of the Contractor.

12.0 STRUCTURAL & ELECTRICAL REQUIREMENTS

Contractor shall clearly indicate the structural and electrical requirements for the installation
of equipment apart from the scope of work if not specified. The structural dimensions shall
be measured by the contractor and re-verified for acceptance from SBI before
manufacturing of equipment.

13.0 ELECTRIC SUPPLY

Commissioning Electric Supply:- The available system of electric supply is 415 volts 3
phase 4 wire AC 50 Hz system and 220 volts between phase and neutral. Any equipment
/component operating at other than the above mentioned power supply shall be provided with
necessary transformers/voltage stabilizers. The amount of power required for Lifts shall be
indicated in the tender. Power shall be provided at one point to be indicated by the bidder.
All subsequent electrical systems shall be deemed to be included in the scope of this
contract.

Installation Time Electric Supply: - SBI shall provide free of cost single phase power supply
of 220 volts, Single phase AC 50 Hz system at a single point for use of tools and tackles and
temporary lighting purpose. However, extension of wiring shall be done by the Contractor
accordingly as necessary. Also it is the responsibility of the contractor that the temporary
wiring done by them is safe, without any cuts and joints and not posing any shock hazard to
other workers and contractors working at site.

14.0 AMBIENT CONDITIONS

All equipment’s components and materials used in the work shall be suitable for continuous
operation/use at rated output with permissible overload at the extremes of ambient conditions
likely to be encountered at site.

Adequate margin shall be built into the design particularly to take care of the higher ambient
temperatures, dusty conditions, and high seasonal humidity etc. which is ranging from an
ambient of O degree Celsius to 50 degree Celsius and relative humidity of 100%.

15.0 WATER

Water for Drinking:-The Contractor shall make his own arrangements of Drinking water
for its workmen at site. Nothing extra shall be payable for this.

16.0 SAFETY REGULATIONS

The entire work is to be carried out in existing and fully operational buildings and the
contractor shall have to make all necessary and required arrangements to ensure
fool-proof safety at all times for the staff, residents and visitors.

The working area required in front of the lift hoist way shall be demarcated and
properly barricaded at all times during execution of the work to ensure safe and
hassle free passage of staff, residents and visitors of the buildings. A detailed write
up on proposed arrangements is required along with tender bid.

The Contractors shall, at their own expense, arrange for safety provisions as per safety
Page 40 of 76



codes of Indian Standards Institution, Indian Electricity Act and such other Rules,
Regulations and Laws as may be applicable, as indicated below, in respect of all workmen,
labour, directly or indirectly employed in the work for performance of the Contractors’ part
of this agreement.

e No inflammable materials shall be stored in places other than the rooms specially
constructed for this purposes in accordance with the provisions of Indian Explosives Act.
If such storage is unavoidable, it should be allowed only for a short period and in addition,
special precautions, such as cutting off the supply to such places at normal items, storing
materials away from wiring and switch boards, giving electric supply for a temporary
period with due permission of SBI shall be taken.

e Protective and safety equipment such as rubber gloves, safety hats, Safety Harness
belt etc. should be provided in easily identifiable locations. Where electric or Gas welding
or such other nature of work is undertaken, goggles, ISI marked Gas Cylinder apparatus,
proper earthing equipment and ELCB shall only be used.

e All necessary personal safety equipment such as Helmets, Protective footwear
protective goggles/eye shields, Life Lines and harnesses, Gas masks etc. as considered
adequate by SBI shall be used by the contractor/ sub-contractor and workmen employed
on the site and maintained in a conditions suitable for immediate use and the contractor
shall take adequate steps to ensure proper use of equipment by those concerned.

e All Hoist way where a fall hazard exists shall be secured by the contractor from the
date of handover of the hoist way for lift installation. Un-secured hoist way if found by the
Site Supervisor / SBI during the work execution shall amount to compromise to site safety.
Adequate precautions shall be taken to prevent danger of electrical shock from electrical
equipment.

e The Contractor shall provide all necessary barricading, warning Signage and lights to
protect public from accidents and shall be bound to bear expenses of defense of every
suit, action or other proceedings at law that may be brought by any person for injury
sustained owning to neglect of the above precautions and to pay any damages and costs
which may be awarded in any such suit, action or proceedings to any such person or
which may with the consent of the Contractor be paid to compromise any claim by any
such person.

e Tested Chain Pulley Blocks, Hoists, transmission ropes, electric wiring and other
dangerous parts of hoisting appliances shall be provided with efficient safe guards;
hoisting appliances shall not be loaded beyond it's Safe Working Load and Factor of
safety to reduce the risk of accidental descend of load. Adequate precautions shall be
taken to reduce to the minimum risk of any part of a suspended load becoming
accidentally displaced.

o All scaffolds, ladders, First Aid Equipment’s/medicines and other safety devices shall
be maintained in a safe condition and no scaffold, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities shall be provided at or near place
of work. Necessary warning sign boards in Red paint on Yellow background with proper
lighting arrangements for nights are to be provided at prominent locations.

e Necessary number of caution Symbol board such as “DANGER” should be readily
available in easily identifiable locations.

e Standard first aid boxes containing medicines and materials as prescribed by the St.
John Ambulance Brigade or Indian Red Cross should be provided in easily identifiable
locations and should be readily available. Periodical examination of the first aid facilities
for elapse of Expiry date and protective and safety equipment provided shall be
undertaken and proper records shall be maintained for their adequacy and effectiveness.

e Shock treatment Charts (one in English and one in regional language) displaying
methods of providing artificial respiration to a recipient of electrical shock shall be
prominently displayed at appropriate places.

e A chart containing the names, addresses and telephone numbers of nearest
authorized medical practitioners, hospitals, Fire Brigade and Police Station also of the
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officers in charge shall be displayed prominently along with the First Aid Box.

e Workmen working inside the hoist way shall use proper Safety harnesses, lifelines
and rope grabbers as a safeguard to fall hazard. The personnel working in the hoist way
shall be duly authorized, trained and certified by the Contractor's Safety department for
working at height while suspending inside the hoist way.

17.0 COMPLETION TIME & TIME DELAY PENALTY
17.1  COMPLETION TIME

The entire work of supply and installation of both lifts the projects shall be completed within
Sixteen (16) Weeks from date of commencement. The date of commencement is 7 days
from date of issue of work order or handover the site, whichever is earlier. Prices to remain
firm and free from any escalation till completion of the entire work post finalization of letter
of intent

Completion of work shall include supply, installation, testing, commissioning and obtaining
the required statutory approvals including ACP works. The work shall not be deemed to be
completed till all these items are completed by the Contractor to the satisfaction of SBI and
lifts are handed over to SBI fully complete and running in all sense and term.

No materials once delivered at site will be removed by the contractor without prior
permission of SBI.

17.2  TIME DELAY PENALTY/ LIQUIDATED DAMAGES

If the completion of the work per above clause 17.1 is delayed beyond the completion period
due to reasons considered by SBI to be within the contractor’s control, SBI reserve the right
to impose time delay penalty @ 0.5% of the contract value per week of delay in completion,
limited to a maximum of 5% of the contract value per lift basis which will be deducted from
the final bill of the contractor.

17.3 DELAY AND EXTENSION OF TIME

(i) If in the opinion of the SBI / Consultant, the works is delayed (a) by force majeure or (b) by
reason of any exceptionally inclement weather or (c) by reason of proceedings taken or
threatened by or dispute with adjoining or neighbouring owners or public authorities arising
otherwise than through the Contractor’s own default or (d) by the works or delays of other
Contractors or Tradesmen engaged or nominated by the SBI / Employer and not referred
to in the Schedule of Quantities, and/or Specification or (e) by reason of civil commotion,
legal combination of workmen or strike or lock-out affecting any of the building trades or (f)
in consequence of the Contractor not having received in due time, necessary instructions
from the SBI / Employer for which he shall have specifically applied in writing or (g) from
other causes which the SBI / Employer may certify as beyond the control of Contractor or
(h) in the event the value of the work exceeds the value of the Priced Schedule of Quantities
owing to variation, the SBI / Employer may make a fair and reasonable extension of time
for completion of the Contract works. In case of such strike or lock-out the Contractor shall
nevertheless constantly use his endeavours to prevent delay and shall do all that may
reasonably be required to the satisfaction of the SBI / Employer to proceed with work.

(ii) If, the work be delayed for reasons beyond the control of the Contractor, the Consultant may
submit a recommendation to the SBI to grant a fair and reasonable extension of time for
completion of work as per the terms of contract. If the Vendor needs an extension of time for
the completion of work or if the completion of work is likely to be delayed for any reasons
beyond the due date of completion as stipulated in the contract, the Vendor shall apply to the
SBI. in writing at least 30 Days before the expiry of the scheduled time and while applying
for extension of time, contractor shall furnish the reasons in detail and his justification along
with documentary evidence (copy of relevant pages of hindrance register), if any, for delays.
Only that period of extension of time as granted by the employer (on receipt of the application
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from the contractor or even in absence of any such application certification as to the
reasonableness of the grounds for delay) will qualify for exemption of imposition of liquidated
damages. For the balance period in excess of original stipulated period and an authorised
extension of time granted by the employer, the provision of liquidated damages as stated
under clause 17.4 of SCC will become applicable.

Further, the contract shall remain in force even for the period beyond the due date of
completion irrespective of whether the contractor has applied or not, for the grant of extension
of time for completion unless the employer decides to terminate the contract. The delay for
completion of work for any reason will not entail any right to the contractor to claim any
revision of rates or any extra compensation for any reason.

17.4 DAMAGES FOR NON-COMPLETION

For the purpose of reviewing/ monitoring the progress of work, three financial milestones, to
be achieved on or before the stipulated time, have been defined below. In case, the contractor
does not achieve a particular milestone, if any, mentioned below or rescheduled milestone(s)
in terms of time extension clause 17.3 of SCC hereof, the amount shown against that milestone
shall be withheld to be adjusted against the liquidated damages levied at the time of completion
of contract. Withholding of payments on failure to achieve a milestone shall be automatic and
without any notice to the Contractor. No interest whatsoever shall be paid by the Bank on such
withheld amount/s.

The application of liquidated damages (withholding of amount) shall not effect a change in the
milestone or release the Contractor of his obligation to improve the progress of work.

If the Contractor fails to maintain the required progress of the works and fails to complete the
works by the completion time stipulated in the Contractor within any extended time under time
extension Clause 17.3 of SCC hereof and the employer certifies in writing that in his opinion
the same ought reasonably to have been completed, the Contractor shall pay the SBI /
Employer the sum named as “Liquidated Damages” for the period during which the said works
shall so remain incomplete and the SBI / Employer may deduct such damages from any
moneys due to the Contractor. The contractor hereby specifically agrees and authorizes the
Employer to deduct such liquidated damages, if any, from any instalment of payment becoming
due and payable to the contractor in terms of this contract or from the retention money."

Milestones Chart

Milesto | Milestone Time for Amount to be withheld in case
ne Financial achieving of
No. Progress Rs. Non- achievement of the
Milestone.
First 70 % of cost Delivery of materials at site
per lift.
Second | 20 % of cost Installation, testing &
per lift Commissioning
Third Final 10 % on | 16 Weeks from the date of LD shall be levied depending
Full and final commencement and upon overall actual extent of
value of complying with the technical delays attributable to the
the work done | observations of the Competent | Contractor's actions @ 0.50 %
State Licensing / operating per week of delay per lift
license./ electrical inspection subject to a maximum of 5 %
report as applicable. of the Contract Value.

18.0 Insurance

The contractor shall take all insurances at his cost to cover all kinds of risks from the time the
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lift equipment leaves the manufacturer's works till handing over the lifts to SBI, in the joint
names of SBI and the contractor (SBI name being first) and it shall cover the following risk

The Contractor shall obtain Contractor’s All Risk Insurance Policy (Value to be 25% higher than
contract value) to cover the following:

o Entire contract value including cost of materials.

e Third party insurance to cover for any damages to third party

o Civil commotion, riots, war and other disturbances.

e To cover contractor’s liability under Workman’s Compensation Act 1923.

e To cover against damage, fire, theft, floods and all other natural calamities or any other
loss of all material and equipment to be brought at site.

e The contractor shall ensure against all such liabilities and shall continue such insurance
during the whole of the time when any persons employed by him are on the works.

* Workmen compensation policy for all the workmen of the contractor at site.
*  Fire risk policy.

» Transit Insurance for transportation from manufacturer’s works to site (by air/sea/road etc.
as applicable)

Note:

These policies shall be valid till the completion of the entire work. If these policies are not
provided by the contractor, SBI reserves the right to take the above insurance policies
themselves and/ or recover the cost thereof from the bill of the contractor.

18.1 Insurance of works

Without limiting his obligations and responsibilities under the contract the Contractor shall
insure in the joint names of the SBI and the Contractor against all loss of damages from
whatever cause arising other than the excepted risks, for which he is responsible under the
terms of contract and in such a manner that the SBI and Contractor are covered for the period
stipulated in clause 24 of SCC and are also covered during the period of maintenance for
loss or damage arising from a cause, occurring prior to the commencement of the period of
maintenance and for any loss or damage occasioned by the Contractor in the course of any
operations carried out by him for the purpose of complying with his obligations under clause.

a) The Works for the time being executed to the estimated current Contract value thereof,
or such additional sum as may be specified together with the materials for incorporation
in the works at their replacement value.

¢) Such insurance shall be affected with an insurer and in terms approved by the SBI
which approval shall not be unreasonably withheld and the Contractor shall whenever
have required produce to the SBI the policy of insurance and the receipts for payment of
the current premiums.

19.0 Damage to persons and property

The Contractor shall, except if and so far as the contract provides otherwise indemnify the
SBI against all losses and claims in respect of injuries or damages to any person or material
or physical damage to any property whatsoever which may arise out of or in consequence of
the execution and maintenance of the works and against all claims proceedings, damages,
costs, charges and expenses whatsoever in respect of or in relation thereto except any
compensation of damages for or with respect to:
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a) The permanent use or occupation of land by or any part thereof.

b) The right of SBI to execute the works or any part thereof on, over, under, in or through
any lands.

c) Injuries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI
their agents, employees or other Contractor not being employed by the Contractor or for or
in respect of any claims, proceedings, damages, costs, charges and expenses in respect
thereof or in relation thereto or where the injury or damage was contributed to by the
Contractor, his servants or agents such part of the compensation as may be just and
equitable having regard to the extent of the responsibility of the SBI, their employees, or
agents or other employees, or agents or other Contractor for the damage or injury.

20.0 Contractor to indemnify SBI

The Contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges
and expenses in respect of the matters referred to in the provision sub-clause 19 of this clause.

21.0 Contractor’s superintendence

The Contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or
proceeding relating to infringement or use of any patent or design or any alleged patent or design
rights and shall pay any royalties which may be payable in respect of any article or part thereof
included in the contract. In the event of any claim made under or action brought against SBI in
respect of such matters as aforesaid the Vendor shall be immediately notified thereof and the
Vendor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation
that may arise there from, provided that the Contractor shall not be liable to indemnify the SBI if
the infringement of the patent or design or any alleged patent or design right is the direct result of
an order passed by the SBI in this behalf.

22.0 Third Party Insurance

Before commencing the execution of the work the Vendor but without limiting his obligations
and responsibilities under clause 18.0 of SCC shall insure against his liability for any material
or physical damage, loss, or injury which may occur to any property including that of SBI, or
to any person, including any employee of the SBI, by or arising out of the execution of the
works or in the carrying out of the contract, otherwise than due to the matters referred to in
the provision to clause 18.0 thereof.

22.1 Minimum amount of Third Party Insurance

Such insurance shall be affected with an insurer and in terms approved by the SBI which
approval shall not be reasonably withheld and for at least the amount stated below. The
Vendor shall, whenever required, produce to the SBI the policy or policies of insurance
cover and receipts for payment of the current premiums.

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per
occurrence with the number of occurrences limited to four. After each occurrence Vendor
will pay additional premium necessary to make insurance valid for four occurrences always.

23.0 Accident or Injury to workman:

i.  The SBI shall not be liable for or in respect of any damages or compensation payable
at law in respect or in consequence of any accident or injury to any workmen or other
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person in the employment of the Contractor or any sub- Contractor, save and except
an accident or injury resulting from any act or default of the SBI or their agents, or
employees. The Contractor shall indemnify and keep indemnified SBI against all such
damages and compensation, save and except as aforesaid, and against all claims,
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation
thereto.

ii. Insurance against accidents etc. to workmen

The Contractor shall insure against such liability with an insurer approved by the SBI
during the whole of the time that any persons are employed by him on the works and
shall, when required, produce to the architect / consultant such policy of insurance and
receipt for payment of the current premium. Provided always that, in respect of any
persons employed by any sub- Contractor the Contractor’s obligation to insured as
aforesaid under this sub-clause shall be satisfied if the sub- Contractor shall have
insured against the liability in respect of such persons in such manner that SBI is
indemnified under the policy but the Contractor shall require such sub- Contractor to
produce to the SBI when such policy of insurance and the receipt for the payment of
the current premium.

iil. Remedy on Contractor’s failure to insure

If the Contractor fails to effect and keep in force the insurance referred to above or any
other insurance which he may be required to effect under the terms of contract, then
and in any such case the SBI may effect and keep in force any such insurance and pay
such premium or premiums as may be necessary for that purpose and from time to
time deduct the amount so paid by the SBI as aforesaid from any amount due or which
may become due to the Contractor, or recover the same as debt from the Contractor.

iv. Without prejudice to the others rights of the SBI against Contractor. In respect of such
default, the employer shall be entitled to deduct from any sums payable to the
Contractor the amount of any damages costs, charges, and other expenses paid by the
SBI and which are payable by the Contractors under this clause. The Contractor shall
upon settlement by the Insurer of any claim made against the insurer pursuant to a
policy taken under this clause, proceed with due diligence to rebuild or repair the works
destroyed or damaged. In this event all the monies received from the Insurer in respect
of such damage shall be paid to the Contractor and the Contractor shall not be entitled
to any further payment in respect of the expenditure incurred for rebuilding or repairing
of the materials or goods destroyed or damaged.

24.0 SECURITY DEPOSIT:

24.01 Security Deposit:

Immediately after the award of work the Contract, the successful Contractor shall
submit an unconditional & irrevocable bank guarantee from any
Nationalized/Scheduled bank in favor of “AGM (P&E), State Bank of India.” payable at
“Bhubaneswar” for amount equivalent to 3 % of contract value in the prescribed format
provided in Annexure-8 for the due fulfilment of the contract within period of 14 Days.
The DD towards earnest money deposit furnished at the time of submission of tender
will be returned thereafter. This Bank Guarantee towards security deposit shall be kept
valid (renewed as necessary) for the contract completion period up to the date of
handing over of the lift installation and a further period of two years thereafter i.e. one
year for defect liability period and first year of AMC. In case successful bidder fails to
deposit such security deposit within the period specified or any reasonable timeline not
exceeding 3 days the SBI reserve the right to cancel the tender and forfeit the EMD.

25.0 FREE MAINTENANCE PERIODS
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Quoted rates shall be deemed to be inclusive of, free comprehensive maintenance (including
spares) by the OEM of Lifts for a period of One year from the accepted date of completion of
the contract.

AMC rates post this period have been asked for & shall be quoted in the priced BOQ. Such AMC
terms of payment would be quarterly payment on completion of each quarter and final bill for the
last quarter would be made post adjustment of any deductions.

26.0 TERMS OF PAYMENT
The payment for the works to be executed under this contract shall be made as follows:

(a) Eirst Stage Payment

70% of the quoted rate per lift against submission of the following:

i) Unconditional Order Acceptance.

i) Bank Guarantee/STDR towards Security Deposit ( 3% of Contract Amount)

iii) Test Certificates.

iv) Delivery of material at site with Certificate from the OEM that all components, parts,
sub systems, consumables etc. for successful installation, commissioning and
testing of the systems have been received at site in good condition and if any
shortfall is noticed during installation, commissioning and testing they will be
supplied without any additional charge to the SBI.

(b) Second Stage Payment

20% of the quoted rate pro rata against erection, testing and commissioning.

(c) Einal Stage Payment

10% payment shall be released on the vendor's complying with the technical
observations of the Competent State Licensing /inspecting authority and submitting
copy of license/ statutory permissions/ electrical inspection report as applicable.

26.1 Payment for AMC shall be released quarterly by SBI at the end of each quarter to
the OEM after entering into agreement and on submission of monthly work done
certificates by the Contractor.

26.2 Initially work order shall be placed to the contract for SITC of lifts only excluding
AMC cost. AMC amount will be paid to the OEM after entering into the agreement with
Bank after expiry of defect liability period.

27.0 TAXES/DUTIES

The rates quoted shall inclusive of all levies/Duties/taxes/ Charges etc. but excluding GST.
Which will be payable extra as applicable at the time of billing.

28.0 TAX DEDUCTION AT SOURCE

Income tax to be deducted at source shall be deducted from your running account bills as
per statutory requirements.

It is specific requirement that the Contractor/supplier shall be registered with State Sales Tax
Authorities, PF commissioner, Labour Dept. etc. and shall submit a certified copy of same to
SBI.
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29.0 RIGHT OF TECHNICAL SCRUTINY OF FINAL BILL

The SBI / Employer / Consultant shall have a right to cause a technical examination of the
works and the final bill of the Contractor including all supporting vouchers, abstracts etc. to be
made at the time of payment of the final bill. If as a result of this examination or otherwise, any
sum is found to have been overpaid or over-certified, it shall be lawful for the SBI / Employer
to recover the sum.

30.0 SITE VISIT

The bidder at his own responsibility, risk and cost is expected to visit and examine the site of
work and its surrounding and obtain all necessary information that may be necessary for
preparing the tender bid and entering into a contract.

The bidder shall make all necessary arrangements for the safety of person visiting the site
and shall indemnify SBI against any claims arising from such visits.

The bidder shall confirm such visit in the tender bid in which he will bring up the following:

a) Confirmation of the said site visit
b) Confirmation that he has understood the entire work
c) Confirmation that no structural changes would be required

d) Confirmation that no architectural/civil changes would be required and lift to be installed in the

existing Lift well dimension.

31.0 VARIATIONS / ADDITIONAL / ALTERED / SUBSTITUTED ITEMS

No addition, alteration, omission or variation shall vitiate this contract. In case SBI thinks
proper, at any time during the progress of the works, to make any alterations in or omission
from the works or any alteration in the kind or quality of the materials to be issued therein, SBI,
shall give notice thereof in writing well in advance under his hand to the contractor, the
contractor shall alter, add to or omit from, as the case may require, in accordance with such
notice. The value of such extra alteration, addition or omissions shall in all cases be determined
by SBI in accordance with the provisions mentioned below hereof and the same shall be added
to or deducted from the Contract amount accordingly, there shall be no limit to any such
additions, alterations, omissions & variations which can be effected by SBI to complete the
work as per SBI’s requirements.

If the altered /additional or substituted work required to be executed as per SBI's requirement
for any item(s), of which, there are no established rates in Schedule of Iltems, the same shall
be payable as per the provisions stated hereunder:

« As far as possible rates for such items shall be worked out from agreed Schedule of Items
on pro-rata basis.

e In respect of those items, where the basic rate of material is indicated in the description
of items, the contractor should quote its rate assuming that indicated basic rate is the
prevailing market rate of that particular material. However, such rates would be suitably
modified on the basis of actual market rate of the material which shall be procured and
provided by the contractor.

o The rate will be modified only by taking into cognizance, the difference in the rate of
material as indicated in the item and corresponding market rate of that material including
wastage & contractor’s profit, whereas all other parameter constituting that rate will
remain unchanged.

e If it is not possible to work out such rates, Contractor shall be paid on the basis of labour
cost, cost of material used excluding cost of materials being supplied by SBI plus 15%
(Fifteen percent) to cover Contractor’s profit, supervision, overheads/ establishment,
tools, plant, machinery, sundries and contingencies.

e Only GST for work contract shall be paid extra (as per rule) etc.
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32.0

e SBI's decision regarding labour cost and material cost shall be final and binding on

Contractor.

DEFAULT NOTICE AND TERMINATION NOTICE

(a) Default Notice - If an Event of Default occurs, apart from exercising all other rights
of the Association under this tender, SBI may give to the Contractor a notice in writing
specifying the Event of Default complained of.

(b) Termination Notice - If SBI such notice and the Contractor does not cure such Event
of Default, if capable of cure or rectification, within thirty (30) days after receipt of such
notice, SBI may at its option, in addition to other remedies set forth in this tender or
available under law, terminate the contract by written notice to the Contractor.

(c) Consequences of Termination - Upon termination of the contract in the manner set
out above, the following consequences shall ensue:-

(d) If the Contract is terminated due to default of the Contract, the mobilization advance
would be deemed as interest bearing advance at an interest rate of 18% per annum to be
compounded quarterly.

o The Contractor shall ensure that the Site is safe and remains duly secured till takeover
of the Works at Site by another person.

e Subject to the above, the Contractor shall cease all further work and remove all
personnel and its installation gadgets or tools which may be lying on the Site.

» No further consideration shall be payable to the Contractor. The Contractor shall have
no claims whatsoever in respect of any Works already carried out or equipment or
materials supplied.

« SBI shall be fully and absolutely entitled to all materials and equipment already
supplied by the Contractor, whether already installed or not, and shall be free to use or
dispose of all such materials and equipment in any manner that it deems fit.

e Since the lifts are an essential facility in new multi storied building at Sambalpur upon
termination, would be constrained to appoint another contractor to complete all pending
Works and make all Lifts operational at the earliest, and/ or to maintain the operational
lifts. The Contractor undertakes to render all reasonable co-operation and provide all
documents and information relating to the Lifts and other equipment supplied by it, as
may be reasonably required by SBI or such contractor.

« The Contractor shall be liable to reimburse to SBI the difference between: (a) all costs
and expenses incurred by SBI in causing the pending Works to be carried out and other
services including maintenance to be provided by other contractors, and (b) the balance
consideration that was to be paid to the Contractor under the contract, within 10 days of
receipt of such demand from SBI.

e The Contractor shall, in addition to the above, be liable to pay to SBI a sum being
equivalent to 5% of Net Amount Payable, within 10 days of termination as and by way of
liquidated damages.

33.0 FORCE MAJEURE

Neither Vendor nor SBI shall be considered in default in performance of the obligations if
such performance is prevented or delayed by events such as but not war, hostilities
revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire,
storms, floods, droughts, earthquakes or ordinances or any act of or for any other cause
beyond the reasonable control of the party affected or prevents or delayed. However, a
notice is required to be given within 30 days from the happening of the event with complete
details, to the other party to the contract.

As soon as the cause of force majeure has been removed the party whose ability perform its
obligations has been affected, shall notify the other of such cessation and the actual delay
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incurred in such affected activity adducing necessary evidence in support thereof.

From the date of occurrence of a case of force majeure obligations of the party affected shall
be suspended during the continuance of any inability so caused. With the caused itself and
inability resulting there from having been removed, the agreed time completion of the
respective obligations under this agreement shall stand extended a period equal to the period
of delay occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations by state of
force majeure lasting to a period of 6 months or more the two parties, shall mutually decide
regarding the future execution of this agreement.

34.0 ARBITRATION /DISPUTE RESOLUTION

Except where otherwise provided in the contract all questions and disputes to the
meaning of the specifications, design, drawings and instructions herein before mentioned
and as to the quality of workmanship or materials used on the work or as to any other
guestion , claim, right, matter or thing whatsoever in any way arising out of or relating to
the contract, designs, drawings specifications, estimates, instructions orders or these
conditions or otherwise concerning the work or the execution or failure to execute the
same whether arising during the progress of the work or after the cancellation,
termination, completion or abandonment thereof shall be dealt with as mentioned
hereinafter:

)

ii)

If the Contractor considers that he is entitled to any extra payment or
compensation in respect of the works over and above the amounts admitted as
payable by the authorized person of SBI or in case the Contractor wants to dispute
the validity of any deductions or recoveries made or proposed to be made from
the contract or raise any dispute, the Contractor shall forthwith give notice in
writing of his claim, or dispute to AGM ( P&E), LHO, Bhubaneswar within 30 days
from the date of disallowance thereof or the date of deduction or recovery. The
said notice shall give full particulars of the claim, grounds on which it is based and
detailed calculations of the amount claimed and the Vendor shall not be entitled
to raise any claim nor shall the SBI be in any way liable in respect of any claim by
the Contractor unless notice of such claim shall have been given by the Contractor
to the AGM ( P&E),SBI, LHO, Bhubaneswar, of respective Circle Office, in the
manner and within the time as aforesaid. The Vendor shall be deemed to have
waived and extinguished all his rights in respect of any claim not notified to the
AGM ( P&E),SBI, LHO, Bhubaneswar, in writing in the manner and within the time
aforesaid.

The AGM ( P&E),SBI, LHO, Bhubaneswar, shall give his decision in writing on the
claims notified by the Contractor. The Contractor may within 30 days of the receipt
of the decision of the AGM ( P&E),SBI, LHO, Bhubaneswar, submit his claims to
the conciliating authority namely the Circle Development Officer of respective
Circle for conciliation along with all details and copies of correspondence
exchanged between him and the SBI

If the conciliation proceedings are terminated without settlement of the disputes,
the Contractor shall, within a period of 30 days of termination thereof shall give a
notice to the concerned Chief General Manager for appointment of an arbitrator
to adjudicate the natified claims falling which the claims of the Contractor shall be
deemed to have been considered absolutely barred and waived.

Except where the decision has become final, binding and conclusive in terms of
the contract, all disputes or differences arising out of the notified claims of the
Contractor as aforesaid and all claims of the SBI shall be referred for adjudication
through arbitration to the Sole Arbitrator appointed by the Chief General Manager
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and who will be an officer not less than the rank of Deputy General Manager of
SBI . If the arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever another sole
arbitrator shall be appointed in the manner aforesaid by the said Chief General
Manager Such person shall be entitled to proceed with the reference from the
stage at which it was let by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes
with amounts claimed in respect of each dispute along with the notice for appointment of
arbitrator.

It is also a term of this contract that no person other than a person appointed by such
Chief General Manager as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of
the Arbitration & Conciliation Act 1996 or any or any accordance modification or re-
enactment thereof and the rules made there under.

It is also a term of the contract that the Arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties calling them to submit their
statement of claims and counter statement of claims. The venue of the arbitration shall
be such place as may be fixed by the arbitrator in his sole discretion. The Cost of the
reference and of the award shall be in the discretion of the arbitrator who may direct to
any by whom and din what manner, such costs or any part thereof, shall be paid and fix
or settle the amount of costs to be so paid

35.0 QUOTED RATES AND EVALUATION OF FINANCIAL BIDS

The Contractor is required to submit their Financial Bids online in the prescribed format
i.e. Section | and Section Il provided in Price bid part-2.

The rates to be quoted by Contractor in the financial bids shall be inclusive of all
levies/Duties/taxes/ Charges etc. but excluding GST. Which will be payable extra as
applicable.

However, shall be inclusive of the following items:

o The value of work described under several items including all costs and expenses which
may be required in and for the execution of work.

 general risks, liabilities and obligations (e.g. temporary buildings, fencing, watch and
ward lighting, insurance and the like)

 All labour, materials, plants, civil works, equipment, hoists, tackles, scaffoldings,
sundries etc. as may be necessary for full and entire completion of work.

The Contractor shall submit the AMC Charges online for all the lifts described in the contract
as per prescribed format provided in Section Il of Price bid part-2.

AMC rates shall be quoted for Comprehensive Annual Maintenance for a period of 4 years
after expiry of the defect liability and free maintenance period of 01 year. The terms and
conditions during AMC period shall be as SCC clause 10.2 and 10.3 above.

Evaluation of the financial bids/ successful bidder shall be decided basis of lowest total
amount obtained in online price bid after reverse auction using the following formula:

GRAND TOTAL (GT) = Section (I) + Section (ll)

Where,
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0] Total obtained after opening of online price bid from Section -1 of Price bid
part-2 (SITC of 8 passengers Lift at Regional Business Office, Aska)

Total obtained after opening of online price bid from Section -II of Price bid
part-2. (Total CAMC charges for 4 years for Lift at Regional Business Office,
Aska)

(I
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TECHNICAL SPECIFICATION FOR GEARLE MRL DOUBLE ENTRY CAR
8-PASSENGER LIFT

1.

General Requirements

The installations shall generally be carried out in conformity with the requirements of Indian
Electricity Act, 1910 as amended up to date and Indian Electricity Rules, 1956 framed there
under, the relevant regulations of the Electric Supply Authority concerned and also with the
specifications laid down in the Indian Standard IS: 732/1963 "Code of Practice (Revised)
for Electrical Wiring Installations (System Voltage not exceeding 650V)". The work shall be
executed as per National Electrical Code and if any item is not covered there under or there
is any doubt, the specification approved by the Engineer-in-charge will be final and binding.

Ambient Conditions

All Electrical installations and equipment shall be suitable to work in following ambient
conditions.

Maximum Temperature : 50 degree Celsius
Relative Humidity ;96 % (Avg.)
In the vicinity of . Aska

System Conditions

The Electrical installations and equipment shall be suitable for operation in following system

conditions.
Supply voltage . 415 Volts +/-10%
Supply frequency : B0Hz +/-5%
Number of Phases . Three
2. DRIVE UNIT
2.1 The machine shall be of the Gearless A.C. permanent magnet type with a single piece

2.2

2.3

24

25

main shaft, integral drive sheave and brake disc. The main brake shall be of the Disc
type with independent dual action capable of arresting the load on any single caliper/
Electro mechanical brake. In the event of undetected brake wear, the brake shall not
lift and thereby automatically prevent further liftoperation.

An AC Closed Loop, Variable Voltage Variable Frequency (VVVF), motion control and
velocity profile shall be provided. The micro-computer based speed control system
shall incorporate a digital closed loop feedback system ensuring the actual elevator
speed is in line with a dictated pattern during all phases of travel, namely acceleration,
full running speed and deceleration. All phases of travel shall be controlled regardless
of load or direction of travel.

The acceleration and deceleration values shall be easily adjustable on site by qualified
personnel and shall be initially set at 1.2 m/s squared.

The stopping accuracy shall be no more than + / - 5 mm before loading or unloading
the car. The mechanical brake shall not be operative before the car has been
electrically stopped and at speed zero.

To compensate for rope stretch under various load conditions, an automatic re-
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leveling system is to be furnished to ensure the car stays within the floor leveling zone
at all times.

2.6 The car Brake capacity should be capable of preventing the lift car from movement with 90
% of rated load, with the lift car at rest.

2.8 The Car ride quality shall be

(i) Horizontal & Vertical vibration should be in conformity with industry / manufacturer’s
standard and max deviation should be of 3 %.

(ii) Acceleration and Deceleration: the controller should provide for smooth acceleration and
deceleration without any perceivable jerks

2.9 The vendor shall provide drives for AC VVVF with design unit to limit current, suppress
noise, and prevent transient voltage feedback into building power supply. Provide internal
heat sink cooling fans for the power drive portion of the converter panels. Conform to IEE
standards for line harmonics and switching noise.

2.10 The Encoder shall be of Direct drive, solid-state, digital type. Update car position at each
floor and automatically restore after power loss.

2.11 Machine and Equipment Support Beams:

Provide new structural steel beams required for direct support of/ and attachment to
building structure of hoist machine, deflector sheaves, overhead sheaves, governor, and
hoist rope or belt dead-end hitch assemblies.

Provide bearing plates, anchors, shelf angles, blocking, embedment, etc. for support and
fastening of machine beams or equipment to the building structure.

Isolate machine and overhead sheave beams to prevent noise and vibration transmission
to building structure.

2.12 The over speed governor and Tripping of the safety gear shall be adjusted to 90 percent
of the rated speed.

2.13 The Emergency Brake shall be Provided to prevent ascending car over-speed and
unintended car movement as per Code. Mount the auxiliary brake on suitable structural
steel supports. Provide control circuits to enable the device to function as required by
Code.

2.14 Alllift equipment including their supports and fastenings to building, shall be mechanically
isolated from the building structure to minimise objectionable noise and vibration
transmission to car, building structure, or adjacent occupied areas of building.

2.15 The noise level relating to lift equipment operation in machine room Located in shaft on
top of guide rails shall not exceed 75 db. All db readings shall be taken one metre off the
floor and one metre from equipment.

3. LIFT WELL EQUIPMENT

3.1 The vendor shall provide guide rail, machined steel T-sections for car and counterweight
of suitable size and weight for the application as per standard manufacturer’s
specifications, including brackets for attachment to building structure.

3.2 Buffers, Car and Counterweight: Provide new spring type with blocking and support channels.

3.3 Diverter or Secondary Sheaves: Provide new sheaves with machined grooves and sealed
bearings. Provide mounting means to machine beams, machine bedplate, car and
counterweight structural members, or building structure.

3.4 Counterweight: Provide new counterweight with steel frame with metal/ concrete filler
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weights and sliding guides.

3.5 Governor pit tensioning sheaves: Provide new and mount sheaves and support frame on
pit floor or guide rail. Provide frame with guides or pivot point to enable free vertical
movement and proper tension of rope/belt and tape. Provide sheave guard and electrical
safety switch. Provide inside pit, a ladder made out of Aluminium extruded sections for
maintenance of pit equipment and pit cleaning.

3.6 Hoist and Governor Ropes: Provide new traction steel type to suit machine manufacturer’s
requirement. Fasten with staggered length, adjustable, spring isolated wedge type
shackles.

3.7 Terminal Stopping: Provide normal and final devices.
4. CONTROLLER

4.1 The control switchgear shall be microprocessor based. It shall incorporate the
following:
> Smooth acceleration and deceleration.

> Smooth start/stop.

>  Accurate floor leveling of £ 3mm to £ 5mm.

> Landing floor position.

>  Adjustable timer for car doors.

>  Automatic re-leveling.

> Car overload cut-out.

>  Over load device

> Fireman’s Switch at Main Lobby with Stainless Steel Signal Fixtures.

>  Speed Governor System for Over Speeding.
5. ELECTRICAL WIRING:

The Electrical Wiring and Wiring Connections should be done according to following
schedule.

() Conductors and Connections: Copper throughout with individual wires coded and
connections on identified studs or terminal blocks. All wiring shall be run in containment.
Use no splices or similar connections in wiring except at terminal blocks, control
compartments, or junction boxes. Provide 10% spare conductors throughout. Run spare
wires from car connection points to individual lift controllers in the machine room/ Located
in shaft on top of guide rails. Provide four pairs of spare shielded communication wires in
addition to those required to connect specified items. Tag spares in machine/ room
Located in shaft on top of guide rails.

(i) Travelling Cables: Flame and moisture-resistant / FRLS outer cover. Prevent travelling
cable from rubbing or chafing against lift well or equipment within lift well.
All insulated conductors & conduit or tubing as well as fittings including boxes, trough and
ducts shall comply with the requirements of relevant IS specification or BS specifications

6. LIFT CAR & EQUIPMENT
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6.1 The lift shall be suitable for carrying 8 passengers i.e. 544-Kg at a speed of 1.0 mps. It
shall travel from Ground floor to 3" floor. Each floor height is about 3.0 m. It shall have four
stops and four openings. 3 openings shall be on one side and 1 opening on other side.

6.2 The lift car and car frame shall be constructed fully of metal. Special precautions shall
be observed so that drumming is eliminated by use of the application of anti- drumming
paint to the outside of the car wall panels.

6.3 Granite flooring of 20 mm thick shall be provided in the lift car

6.4 The car roof shall be of robust construction and design to withstand, without
deformation, the weight of two men and tools.

6.5 Ventilation shall be provided at the top and bottom of the car operating panel

6.6 Car doors shall have the minimum clear opening of 800 wide x 2100 high and during
travel the car door shall be mechanically locked.

6.7 Four min. 8-watt or higher LED lamps with diffusers and two blowers shall be provided
in the car

6.8 An emergency alarm unit shall be located at the main level served, the push for which
should be clearly labeled in the car operating panel.

6.9 Car Sling shall be provided with welded or bolted, rolled or formed steel channel
construction.

6.10 Provide new governor actuated safety properly affixed to underside of car platform.
6.11 Provide new platform of isolated type made of steel, which are fireproofed on underside.

6.12 Provide sliding guides as guide Shoes, aluminum car sill manufactured with one piece
extrusion

6.13 The landing door should have two hour fire rating.
6.14 Car Operating Panel with alarm button to ring bell located on car and actuate two-way
communication systems.
6.14 The car enclosures equipment such as shell and canopy shall be of steel with baked
enamel interior finish as selected. The suspended ceiling should be of stainless steel
hairline finish.

6.15 Front Return Panels and Integral Entrance Columns, Transom and Interior Wall Finish:
combination of stainless steel scratch resistant finish, as approved by the Employer

7.0 LIFT CONTROL

e The operation shall be Simplex Full Collective Automatic, with one button in the
car for each landing. All stops registered by the momentary pressure of the car
buttons shall be made in the order in which the landings are reached after the
buttons have been pressed but irrespective of the sequence in which calls were
registered.

e Stops registered by the momentary pressure of the buttons at the landings shall
be made in the order in which the landings are reached in the down direction of
travel after the buttons have been pressed. All UP direction landing calls shall be
answered when the car is traveling in the UP direction and all Down direction
landing calls shall be answered when the car is traveling in the DOWN direction,
except in the case of the terminal floor calls which shall be answered as soon as
itis reached.
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e Load Non-Stop Option - The landing calls shall be bypassed but not cancelled if
the load in the car is approximately 80% of the contract load.

e Pushbuttons: Provide 2 no. UP & Down at each floor with flush mounted faceplates.
Include pushbuttons for each direction of travel, which illuminate to indicate call
registration. Provide any cutting and patching required.

8.0 SIGNALS

e Position Indicators: Provide Dot Matrix type/16 segment LED floor position indicators
at each entrance as per manufacturer’s standard specifications, as approved by the
Bank.

e Car Position Indicator: Provide inside car Dot Matrix/16 segment LED, floor indicators
with direction arrows to indicate floor served and direction of car travel. When a car
leaves or passes a floor, illuminate indication-representing position of car in lift well. Car
position to be displayed inside car as well as at each floor.

o Faceplate Material and Finish: Stainless steel in matt finish on all floors.
9.0 CAR AND LANDING EQUIPMENT

9.1 Landing equipment, mounted to the side of each door, contained within a flush
mounted stainless steel panel, shall comprise a call illuminated push or on the
front wall.

9.2 Car equipment, mounted in a stainless-steel finish, flush panel, shall comprise: -

> Call pushes, illuminated, for each floor.
> Car position indicator, illuminated, for each floor, to indicate car position.
> Alarm push.
> A door open push to re-open the doors when closing.

Door close button.

Auto — Attendant Key switch

Intercom button
> Key operated Priority call in the car.

9.3 A digital dot matrix/16 segment LED display shall be incorporated.

9.4 The Car Operating Panel shall be of located within the car wall in accordance with the
requirements of the Building Regulations to ensure it is also suitable for use by disabled
persons.

9.5 The car panel shall include of the button, which will indicate that it has been pressed.
Buttons (Tactile in compliance with Building Regulations) shall be provided for entering
floor calls, door open and alarm.

9.6 A position indicator providing a digital display shall be included. The panel shall also
include:

> Emergency Car Lights.
> Passenger inter-communication units
> Independent service key switch.

> Car overloaded indicator.
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10. CAR & LANDING DOORS.

10.1The landing doors, at each level, shall be two hour fire rated, two panel, center opening
power operated fully automatic. Doors shall be stainless steel, not less than 18 gauge,
and shall be silent in operation.

10.2 All doors shall be fitted with a combined mechanical and electrical interlock.

10.3The landing door locks shall be configured such that it shall not be possible to open
the doors from the landing side, unless the car is at the particular landing level. Nor
shall it be possible to start the lift, or keep it in motion, unless all landing doors are
closed.

10.4 Provision shall be incorporated for opening the landing doors by emergency key,
irrespective of car position.

10.5 An infrared screen curtain type detector shall be provided (Curtain of light). This shall
provide protection across the full width and height of the entrance. Interruption of the
curtain beams minimum 150 beams shall cause the doors to reopen. An adjustable
timer shall be provided, to adjust the opening and closing time of the car, and of the
landing doors.

Entrance Equipment: Provide the following new equipment:
] Door Hangers.

[ | Door Tracks

u Door Interlocks.

[ | Door Closers.

| Facia plates wherever necessary should be full length (i.e. from upper sill to top of header)

10.6 LIFT WELL ENTRANCES

Architraves: Retain existing centre line. Granite/ACP to be provided as per SBI
instruction at site.
Landing doors: Provide as specified

Sills: Provide new sills manufactured of extruded aluminium.

10.7 Building Management System: NA

10.8 Specification for 8 Person Gearless Passenger Lift

Electric Gearless Traction Machine room less passenger lift

i) Contract load 8 person (544kg)

i) Lift speed 1.0 mps

iii) Number of floors served G+2 floors

iv) Position of openings Double entry

v) Door type 800 (w) x 2100 (h),

vi) Control system Simplex Full Collective

vii) Lift machine MRL Gearless

viii) Lift motor 3 phase permanent magnet type
ixX) Speed Control VVVF with closed loop

x) Clear internal lift well dimensions: 2000mm depth x 2000mm wide
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xi) Pit depth 1525
xi) Headroom 4200mm to underside of lifting beam

xii) Power supply 415/230V (+/-6%) 3 phase and Neutral 50 Hz

10.9 Lift Car Specification

)
ii)
iii)
iv)

v)

Vi)

Front wall Stainless steel in 18 gauge Honeycomb Finish/Moon
rock/linanen

Side & Rear walls Stainless steel in 18 gauge Honeycomb Finish/Moon
rock/linanen

Car operating panel Stainless steel finish

Car flooring Granite with 20mm thickness as approved by Bank

Car ceiling Suspended modularpanels finished in brushed stainless
steel

Lighting 4 nos. LED’s of min. 8 Watt each with diffusers

10.10 Other features to be included

i) Ventilation Natural, ventilation slots at high & low levels
i) Handrail Mirror finish stainless steel to rear wall
iii) Car operating panel 16 segment LED/ Digital Dot matrix with direction

Indicators Micro movement pushes, Door open push ,Alarm push, All pushes to have
tactile indication Emergency light unit Hands free intercom system to be provided built
in COP

iv) Car door finish Stainless steel in 18 gauge Honeycomb Finish

v) Landing door &surround finish Stainless steel in 18 gauge Honeycomb Finish

vi) Car andlanding entrances VF Power operated doors

vii) Two-hour fire certified entrances at All floors.

viii) Stainless steel landing pushes, with Tactile indication, to be located Within the

doorframe or front walls.

ix) Landing aprons and toe guards of full length.

X) Audible alarm to be located at the main level served.

xi) Pit ladder

Xii) soundless smooth operation

xiii) Buffer steel work

xiv)Tactile pushes to both car and Landing pushes.

xv) Overload Warning Indicator in car

xvi) Automatic Rescue Device with batteries

11.0 Additional Features available which add Safety, Security and Passenger Comfort:

e Safety:

Safety features protect passengers from experiencing any danger or discomfort due to
failures in the elevator or power supply system, or due to external emergencies such as
earthquake or fire. Some safety features provide means of communication for
passengers in the car during emergency situations.

e Automatic Rescue Device (ARD)

This feature is intended to move automatically the car to the nearest floor when the car
has stopped between floors because of a failure of 1 phase or 3 phase power supply.
The car emergency operation is performed at low speed and all safety functions are
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working. The resetting into normal operation is made automatically when the power
supply returns. Both battery unit and control module are located in the machine room/
Located in shaft on top of guide rails. Emergency Intercom from car to MAP (Maintenance
Access Panel) and lobby (ISE C)

Intercom telephone connection between the car, the MAP and the lobby for further
connection to control station, door keeper.

e VVoice Announcer & Speaker:

This feature enables a computerized voice to inform passengers of floor arrivals and car
departures,

To comply with the Building regulations there is a requirement that the lift car should
provide both visual and voice indication of the floor reached if it serves more than three
floors.

e Nudging Service, shortened time

The doors are closed with limited speed and a buzzer is operated if someone has been
standing in between the car doors for a long period of time. The buzzer sound is intended
to warn people that they are preventing the doors from closing. The doors are naturally
closed in a safe manner: The closing force is limited to a safe level (150N) and the nudging
time is shortened depending on how many times this feature is used.

e Quick close from car call

To save passengers time, doors will start to close when a passenger inserts acar call. If
any of the door devices (safety ray, curtain of light) detects another passenger entering
or exiting, or a passenger pushes the Door Open Button, the door will be re-opened. The
Quick Close feature saves time especially if only one passenger enters the car.

e Curtain of light

The Curtain of Light consists of a series of invisible light beams minimum of 150 beams
across the car door entrance. The curtain of light detects if there are passengers between
the doors and so prevents the doors from closing. The Curtain of Light is used for the
same function as the Safety Ray but the Curtain of Light has the advantage of detecting
an obstacle in any location between the door openings. (Included as standard)

e False car call canceling

The option is used to cancel car calls if there is nobody entering or leaving the elevator
car or if the elevator car is empty. It protects elevator service against abuse, done by for
example playing children pushing a lot of car calls and then leaving the car. The detection
of false car calls is based on either the load in the car or passengers cutting the safety
ray or both.

The following features should also be included.

a)Automatic Car Return

b) Home Landing.

¢) Current Harmonic Filter.
d) Failure Auto Diagnose
e) Intercommunication unit
f) Reverse Phase Relay

g) Load Non Stop

h) Overload Device (Car)

i) Re-leveling

j) Top of car Inspection

[) Anti-Nuisance Operation
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m) Automatic Return Device

n) Attendant Operation

0) Car Arrival Chime

p) Emergency Fireman Operation
(Automatic Return to Lobby)

12.0 STANDARD:-

Unless otherwise specified, all materials covered under this specification shall be
designed, manufactured, tested and installed in conformity with the latest Indian
Standard Specifications. In case such Indian Standard Specifications are not published
equivalent British Standard Specifications shall be followed. All equipment shall confirm
to latest Indian Electricity Rules, PWD and Local/State laws or byelaws as regards to
safety, earthing and other essential provisions specified therein.

All equipment and materials selected shall also be supplied and installed taking into
consideration the Factories Act, Fire Regulations and Local laws or byelaws. All light
fittings and equipment selected shall be of well tied out design. All materials used in the
assembly of fittings and their accessories shall be of high quality and manufactured in
accordance with the best modern practice.

All the materials supplied by the contractor according to the contract conditions will be
subject to inspection and approval by the Engineer-in-charge or their authorized
representative from time to time. The contractor shall extend all required facilities for
such inspection free of cost. At the time of inspection, the inspecting officer shall have
full liberty to reject any such material, which does not confirm to specifications or the
requirements. The owner shall not entertain any claim for the rejected materials. The
contractor shall remove all rejected materials from the site at his own cost.

The owner shall not accept any surplus material procured by the coracor.

The contractor will be responsible to get electrical installations inspected by the
Electrical Inspector of the State Government and to obtain the statutory clearance for
energization. The owner will reimburse the necessary inspection fees on production of
documentary evidences.

The contractor should possess valid electrical contract license and Labour license
issued by the appropriate statutory authority of the State Government during the
execution of the contract.

The contractor shall be registered with Provident Fund Department for engagement of

Labour / Employees.

13.0 INSPECTION AND APPROVAL

14.0 PERFORMANCE GUARANTEE

The supplied equipment shall be guaranteed for a trouble free operation against any bad
workmanship; bad quality of material used and/or faulty design for a minimum period of 12
months from the date of commissioning by the owner. The Supplier shall rectify the defects,
if any, found during this period and replace all faulty materials free of cost.

15.0 EXECUTION

Firm has to provide required scaffolding in the shaft which will be used by the SBI /Bank for
carrying out major civil work if any. Major civil repair work like any modification required in the
existing foundation will be done by the SBI / Bank. Allied civil work like partitioning, puncturing
wall /ceiling, removing & repairing of plaster, whitewash of lift shaft, supply and fixing of required
ACP sheet will be in scope of tenderer.
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Bank will provide open storage space in the premises for storage of materials. Locking and
responsibility of the materials will lie with the tenderer.

16.0 FIELD QUALITY CONTROL

Work at jobsite will be checked during course of installation. Full cooperation with reviewing
personnel is mandatory. Accomplish corrective work required prior to performing further
installation.

e ADJUSTMENTS

Install rails plumb and align vertically. Secure joints without gaps and file any irregularities to a
smooth surface. Static balance car to equalize pressure of guide shoes on guide rails. Lubricate
all equipment in accordance with manufacturer’s instructions. Adjust motors, power conversion
units, brakes, controllers, levelling switches, limit switches, stopping switches, door operators,
interlocks, and safety devices to achieve required performance levels.

The lift shall be protected as follows.
(a) Electrically against overload

(b) By safety gear on car so that in the event of rope breaking or loosening, the car will be
brought to rest immediately.

(c) By car and landing door locks so that in the event of any door kept opened, the lift will not
start.

(d) By speed governor operating on the control circuit and applying the brakes in case of over-
speeding of car in any direction.

(e) By means of over travel limit switches in both downward and upward direction.
(f) By means of a phase reversal relay.
(9) By means of a single phasing relay.

(h) By a device that ensures that the brakes apply as soon as a single phasing occurs or when
the drive fails to start for whatever reason.

() By means of suitable type and capacity buffers in the lift pit.
() The car and landing door shall not open when the lift car is not within the levelling zone.

(k) Any other safety device as per the statutory requirements.

17. Before handing over the lift the following tests shall be conducted on the lift
installation. The lift will not be taken over unless all the test results conform to the
specifications.

(a)The lift will be loaded for its full capacity and the following will be tested in both directions
of travel.

(i) Speed
(ii) Levelling at all landing
(b) The lift will be kept empty and the following will be tested in both directions of travel.
(i) Speed
(i) Levelling at all landings
(c) All protection and safety devices shall be tested for its proper functioning.

(d) Overload safety— No start and overload annunciation.
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(e) Insulation resistance and earthing continuity testing.
(f) Voice annunciation system
(g) Emergency alarm and two way communication system
(h) ARD function test and inverter back up for light and fan/blower.
(i) Controller function test (Test certificates may be submitted)
() Any other safety device as per the statutory requirements
12. Test Certificates

Test Certificates by the lift OEM for Machine, Motor, Buffers, Controller, VF Drive, Hoist Ropes,
Governor Rope, governor, travelling cables, Two (2) hours fire rating for landing doors should be
furnished for all elevators at the time of delivery of materials at site.

13.0_TECHNICAL SPECIFICATION FOR ANNUAL MAINTENANCE CONTRACT (AMC)
FOR GEARLESS PASSENGER LIFTS

1.To maintain the elevator in proper and safe working condition.

2.To regularly examine, lubricate and adjust the equipment and carry out planned
maintenance in systematic and controlled manner by employing only qualified, trained and
skilled persons.

3.The renew all wire ropes and chains (where fitted) as required to maintain an adequate
factor of safety to equalities the tension on all hoisting ropes, repair replace conductor
cables and hoist way and machine room Located in shaft on top of guide rails elevatorwiring.

4.To furnish lubricants as per manufacturers specification.

5.To examine periodically all safety device and governors and make all customary safety
tests.

6.To systematically examine and adjust the following components:- Machine, Worm, Gear
Thrust Bearing, Drive Sheave bearings, break contract, linings and components, Motor
generator, Motor Windings, Rotating Element's Commutation, Brushes, Brush Holders
Bearings Coil Resistance for operating and motor circuits magnet frames and other
mechanical part, Controller, Selector Leveling devices cams relays solid state
components e.g.:. PCBs Transducers, Resistors, Condensers, Power Amplifiers
transformers, Contacts, Lads Dashpots, Timing Devices, Steel Selector Tapes and
Mechanical and Electrical Driving Equipment, Governor, Sheave, Shaft Assembly,
Bearings, Contacts and Governor Jaws Car and Hall Mechanical Buttons, Car and Hall
Position Indicators, Hall Lanterns, Car Direction Indicators and all other Car and Landing
Signal Fixtures as installed by Manufacturer

7. Deflector or secondary sheave, bearing car and counterweight guide rails and buffers top
and bottom limit switches governor tension sheave assembly compensating sheave
assembly car counterweight and counterweight guide shoes including rollers and gibes.
Interlocks on hoist way door hangers, guides automatic power operated door operator car
door contact safety shoe. Load weighing equipment car frame. Car safety mechanism and
platform.

8.To repair or replace parts mentioned Para 6 (above) considered asddde
9.To maintain the performance characteristics of the equipment as originally designated and
installed by manufacturer

10. To maintain a reasonable stock of genuine and original spare parts for replacement so
that these are made available at the time of breakdown.
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11. The following items of elevator equipment are notincluded:-

12. Car enclosure, door panels, hung ceilings car gates, light diffusers, LED’s, handrails,
starters, chokes, mirror, Granite flooring, other architectural features, hoist way enclosures,
hoist way gates, door frames, doors, external wiring to elevators, hoist way, machine room.

Terms & Condition:

1.The material/parts required for maintenance/servicing from time to time shall be arranged
by the contractor at his own cost and nothing extra shall be paid.

2.The spare parts used for repair/maintenance/servicing of the lifts shall be of original make.

3.The maintenance/servicing of the lifts shall be done as per guidelines of manual of the
manufacturer.

4.The contractor shall intimate the name/address/telephone number of his own service
representative/service Centre with whom complaint is to be lodged in case of breakdown.

5.All normal/minor complaints shall be attended within 2 hours of lodging complaint however
in case of major breakdown, the lifts shall be made operational within 24 hours. However, if
the contractor fails to put the lift in operation within 24 hours, then the contractor shall be
liable to pay compensation at the rate of double the amount payable per day exceeding 24
hours. The minimum unit for deduction shall be one day even if the time is less than 01 (one)
day.

6.The complaints shall be attended on all working days including Saturdays, Sundays,
Gazette Holidays, National Holidays.

7.At the time of attending of the complaint, breakdown, the mechanic of the contractor shall
prepare a service report in which he shall clearly mention the fault occurred in the lift, spare
part replaced (name of the spare parts) in his report. The report should have name of the
mechanic, date and timing of attending the complaint. In case the service report is not
signed by the J.E./Supervisor In-charge, the complaints shall be assumed unattended for
which recovery shall be made. One copy of the service report will be handed over to the
maintenance wing for record.

8.A log book shall be maintained by the contractor to record the behavior of the working of
these lifts. Every visit/ repair servicing replacement of any damaged part shall be
accorded in the Log Book with the name of mechanic, date and time. The log book will be
available in the maintenance department of the hotel.

9.The spare parts used for replacement shall be got checked from the J.E./Supervisor In-
charge before their use.

10. All unserviceable/replaced parts shall be taken by the contractor at his own cost
conditional tenders are likely to be rejected.
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Annexure 6

SAFETY CODE

GENERAL SAFETY

1. First-aid appliances, including adequate supply of sterilized dressings and cotton wool, shall be
maintained in a readily accessible place.

2.The injured person shall be taken to a public hospital without loss of time, in cases where the
injury necessitates hospitalization.

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely
be done from ground.

4. No portable single ladder shall be over 8 meters in length, the width between the side rails not
less than 30 cm (clear) and the distance between two adjacent rungs shall not be more than 30
cm. When a ladder is used, an extra labour shall be engaged for holding the ladder.

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench or half
of the depth of the trench, whichever is more. All trenches and excavations shall be provided with
necessary protection of minimum height of one meter.

6. Every opening in the floor of a building or a working platform shall be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing whose
minimum height shall be one metre.

7.No floor, roof or other part of the structure shall be so over-loaded with debris or materials as
to render it unsafe.

8. Workers employed on mixing and handling material such as asphalt, cement, mortar or concrete
and lime mortar shall be provided with protective footwear and rubber hand-gloves.

9. Those engaged in welding works shall be provided with welder’s protective eye-shields and
gloves.

10. No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

11. Suitable face masks should be supplied for use by the workers when the paint is applied in
the form of spray or surface having lead paint dry rubbed and scrapped.

12. Hoisting machines and tackles used in the work, including their attachments, anchorage and
supports shall be in perfect condition.

13. The ropes used in hoisting or lowering material or as a means of suspension shall be of
durable quality and adequate strength and free from defects.
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FIRE SAFETY

i. Cutting / drilling machine and other electrically operated equipment used at site shall be plugged
into correctly rated electrical outlets.
ii.Only ISI marked 3 pin plug and other appliances and equipment shall be used.
iii. Electrical power cables/wires used shall not have any joints and shall be properly rated.
iv.All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely
earthed to prevent leakage current while in operation.
v.Before commencing the welding work, fire section shall be informed and required precautions
should be taken.
vi. Two buckets of water, sand and a fire cloth of suitable size shall be kept in an easily accessible
area on the site.
vii. Fire extinguishers recommended by fire officers shall be kept on the site.
viii.Used paint drums shall be stored in specified store only after closing them properly.
ix.Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear plug etc.
depending upon the requirement of the work shall be provided by the contractor to the workmen
to prevent occupational health hazards.
X.The safety belt shall be provided by the contractor and used by the workmen while working from
height for more than 10’ from Ground level.
xi.None of the passages near lift lobby and staircases shall be used for stacking / dumping any
kind of materials/waste.
xii. Any debris/ waste generated from the work shall be collected on daily basis, removed from site
and stored at the designated place in proper manner.
xiii. Battery operated emergency light/torches shall be provided by the contractor to the workmen
while working beyond office hours.

Place:
Date: SIGNATURE AND SEAL
OF THE CONTRACTOR
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Annexure-7

LETTER OF UNDERTAKING

(Confirmed by the contractor’s letterhead)

Date

The Asst. General Manager (Ops)
State Bank of India
Administrative Office,

Brahma nagar 2™ lane,
Berhampur-760001.

Dear Sir,

We have carefully examined the specifications, designs and schedule of quantities relating to
the works specified in the memorandum hereinafter set out and have visited and examined the
installation site of the works specified in the said memorandum and have acquired the requisite
information relating thereto as affecting the tender. We hereby offer to execute the works
specified in the said memorandum within the time specified in the said memorandum at the rates
mentioned in the attached Schedule of Quantities and in accordance in all respects with
specifications, designs and instructions in writing referred to in articles of agreement, general
instructions to the tenderer and special conditions, conditions hereinbefore referred to,
specifications, schedule of works, data sheet and schedule of quantities and with such materials
as are provided for by and in all other respects, in accordance with such conditions so far as
they may be applicable.

MEMORANDUM

(a) Description of works Design, Supply, Installation, Testing and
Commissioning of 8 Passenger lift at Regional
Business Office, Aska.

(b) Earnest Money Rs.19,600.00 in the form of demand draft/One time
EMD/ valid MSME & NSIC certificate

(c) Time allowed for completion of 16 Weeks
work from date of commencement.

1. We also agree that our tender will remain valid for acceptance by the Bank for 90 days from
the date of opening of Part | of the tender and this period of validity can be extended for such
period as may be mutually agreed between (SBI) and us in writing. We also agree to keep the
Demand Draft towards earnest money valid during the entire period of validity of tender

2. Should this Tender be accepted, we hereby agree to abide by and fulfil all the Terms and
Conditions of the Tender and in default thereof, to forfeit and pay to you or your successors, or
assignees or nominees such sums of money as are stipulated in the conditions contained in the
tender together with the written acceptance of the Contract.

3.1/ We have deposited a sum of Rs.19,600/ - of the total tender amount as Earnest Money or
One time EMD with the SBI. The amount is not to bear any interest. Should |1 / We fail to execute
the Contract when called upon to do so | / We do hereby agree that this sum shall be forfeited
by me/us to SBI on behalf of SBI.

4. 1/ We, hereby, also undertake that, we will not raise any claim for any escalation in the prices

of any of the material during the currency of contract/execution/completion period including
authorized extended contract period, if any.
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5. I/ We hereby confirm that all the components /parts /assembly / software etc. used in the
equipment to be supplied shall be original new components / parts / assembly / software only, from
respective OEMs of the products and that no refurbished / duplicate / second hand components
/parts/ assembly / software shall be supplied or shall be used. We also undertake to produce
certificate from the Original Equipment Manufacturers within seven days of intimation of the same
by the SBI/Bank if ask.

6. We understand that you reserve the right to accept or reject any or all the tender either in full or
in part without assigning any reason therefor.

7.1/ We hereby certify that | / we have read the entire terms and conditions of the tender documents
of all pages (including all documents like annexure(s), schedule(s), drawing(s) etc.,), which form part
of the contract agreement and | / we shall abide hereby by the terms / conditions / clauses contained
therein.

8. The corrigendum(s) issued from time to time by department/ organization too has also been taken
into consideration, while submitting this acceptance letter.

9. I / We hereby unconditionally accept all the terms and conditions of above mentioned tender
document(s) / corrigendum(s) in its totality / entirety.

10. | / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt.
Department/Public sector undertaking/Private organization.

11. I / We certify that all information furnished by the our Firm is true & correct and in the event that
the information is found to be incorrect/untrue or found violated, then department/ organization shall
without giving any notice or reason therefore or summarily reject the bid or terminate the contract,
without prejudice to any other rights or remedy including the forfeiture of the full said earnest money
deposit /Security deposit or both absolutely.

12. Should our Offer be accepted by SBI for Award, I/we further agree to furnish ‘Security Deposit’ for
the work as provided for in the Tender Conditions within the stipulated time as may be indicated
by SBI.

13.1/We further agree to execute all the works and install lift of approved make as referred to in the
said Tender documents upon the terms and conditions contained or referred to therein and as
detailed in the appendices annexed thereto.

14. In the unlikely event, the original equipment manufacturer, failing to provide AMC support in
terms of spares etc. due to technological obsolescence or for any reason, we shall continue to provide
all-inclusive service to your satisfaction a period of not less than 4 years after expiry of the defect
liability/warranty period at the rate quoted, by arranging required spares etc. ourselves, within the rate
quoted by us for the all-inclusive maintenance contract for the period accepted as above.

15. If /'We become successful bidder, I/we shall submit the annexure IV from the OEM of the lift
with price break-up of section-I (SITC of lift) & section —II (AMC value) in two separate letter head within
48 hours.

Date: Signature of authorized person
Place: Full Name & Designation:
Company’s Seal Company Stamp
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Annexure 8

Proforma of Bank Guarantee For Security Deposit

(To be submitted on Non-judicial stamp paper of appropriate value purchased in the name of the
issuing bank)

No. Date

The Asst. General Manager (Ops)
State Bank of India
Administrative Office,

Brahma nagar 2" lane,
Berhampur-760001.

Dear Sir

In consideration of your agreeing to accept the security deposit of INR _ (INR ___ only) furnish
able to you by Messrs (hereinafter referred to as “the Contractor”) in terms of their contract
with you for Design, Supply, Installation of 8 Passenger Lift at Regional Business Office, Aska as per
their Tender No. dated and your Special Conditions of Contract and other tender documents
relating thereto subject to the conditions and alterations mutually agreed upon the set forth or referred
to in your Contract No. __ dated in the form of guarantee from us in the manner hereinafter
contained, we ___ (Name of the Bank) do hereby covenant and agree with you as follows:

1. We undertake to indemnify you and keep you indemnified from time to time to the extent of INR
( INR only) against any loss or damage caused to or suffered by or that may be caused to or
suffered by you by reason of any breach or breaches on the part of the Contractor of any of the terms
and conditions contained in the said Contract and in the event of the Contractor making any default or
default in carrying out any of the work under the said Contract or otherwise in the observance and
performance of any of the terms and conditions relating thereto in accordance with the true intent and
meaning thereof, we shall forthwith on demand pay to you such sum or sums not exceeding in total the
said sum of INR (INR only) as may be claimed by you as your losses and/or damages,
costs, charges or expenses by reason of such default on the part of the Contractor.

2. Notwithstanding anything to the contrary, your decision as to whether the Contractor has made any
such default or defaults and the amount or amounts to which you are entitled by reasons thereof will be
binding on us and we shall not be entitled to ask you to establish your claim or claims under this
Guarantee but will pay the same forthwith on your demand without any protest or demur.

3. This guarantee shall continue and hold good until it is released by you on the application by the
Contractor after expiry of the relative guarantee period of the said Contract and after the contractor had
discharged all his obligations under the said Contract and produced a certificate of due completion of
the work under the said contract and submitted a “No Demand Certificate”, provided always that this
guarantee shall in no event remain in force after the day of without prejudice to your claim or
claims arisen and demanded from or otherwise notified to us in writing before the expiry of six months
from the said date which will be enforceable against us notwithstanding that the same is or are enforced
after the said date.

4. Should it be necessary to extend this guarantee on account of any reason whatsoever, we undertake
to extend the period of this Guarantee on the request of M/s till such time as may be
mutually decided by you and M/s

5. You will have the fullest liberty without effecting this guarantee from time to time to vary any of the

terms and conditions of the said contract or extend the time of performance of the Contractor or to

postpone for any time or from time to time any of your rights or powers against the Contractor and either

to enforce or forbear to enforce any of the terms and conditions of the said Contract and we shall not be
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released from our liability under this guarantee by the exercise of your liberty with reference to matters

aforesaid or by reason of any time being given to the Contractor or any other forbearance, act or omission

on your part or any indulgence by you to the Contractor or by any variation or modification of the said

contract or any other act, matter or things whatsoever, which under the law relating to sureties would but

for the provisions hereof have the effect of so releasing us from our liability hereunder provided always

that nothing herein contained will enlarge our liability hereunder beyond the limit of INR (INR
only) as aforesaid.

6. This guarantee shall not in any way be affected by your taking or varying or giving up any securities
from the Contractor or any other person, firm or company on its behalf or by the winding up, dissolution,
insolvency or death as the case may be, of the Contractor.

7. In order to give full effect to the guarantee herein contained you shall be entitled to act as if we were
your principal debtors in respect of all your claims against the Contractor hereby guaranteed by us as
aforesaid and we hereby expressly waive all our rights of surety-ship and other rights, if any, which are
in any way inconsistent with any of the provisions of this guarantee

8. Subject to the maximum limit of our liability as aforesaid, this guarantee will cover all your claim or
claims against the contractor from time to time arising out of or in relation to the said contract and in
respect of which your claim in writing is lodged on us before expiry of six months from the date of expiry
of this guarantee.

9. Any notice by way of demand or otherwise hereunder may be sent by special courier, telex, fax or
registered post to our local address as aforesaid and if sent by post, it shall be deemed to have been
given when the same has been posted.

10. This guarantee and the powers and provisions herein contained are in addition to and not by
way of limitation of or substitution for any other guarantee or guarantees heretofore given to you by us
(whether jointly with others or alone) and now existing un-cancelled and that this guarantee is not
intended to and shall not revoke or limit such guarantee or guarantees.

11. This guarantee shall not be affected by any change in the constitution of the contractor or us
nor shall it be affected by any change in your constitution or by any amalgamation or absorption thereof
or therewith but will ensure to the benefit of and be available to and enforceable by the absorbing or
amalgamated company or concern.

12. Any forbearance, act or omission on the part of the Bank in enforcing any of the conditions of
the said tender or showing of any indulgence by the Bank to the tenderer shall not discharge the Surety
in any way and the obligations of the Surety under this guarantee shall be discharged only on the
intimation thereof being given to the Surety by the Bank.

13. This guarantee is irrevocable during the period of its currency and shall not be revoked without
your previous consent in writing.

14. We further agree and undertake to pay you without demur the amount demanded by you in
writing notwithstanding any difference or dispute or controversy that may exist or arise between you and
contractor or any other person.

15. Notwithstanding anything contained herein above our liability under this guarantee is
restricted to INR (INR only). Unless a written claim is lodged on us for payment under
this guarantee within six months from the date of expiry, including extensions if any, of this guarantee
all your rights under the guarantee shall be forfeited and we shall be deemed to have been released and
discharged from all liabilities there under, irrespective of whether or not the original guarantee is returned
to us.

16. We have power to issue this guarantee in your favour under the Memorandum and Articles of
Association of our Bank and the undersigned has full power to execute this Guarantee under the Power
of Attorney granted to him by the Bank.
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SIGNED AND DELIVERED
(For & on behalf of the above named SBI) For & on behalf of
(Banker’'s Name & Seal)

Branch Manager
(Banker’s Seal)

Bank Address
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Annexure-9

TECHNICAL PARAMETERS

TECHNICAL PARAMETERS TO TENDER FOR TENDER FOR DESIGN, SUPPLY, INSTALLATION

OF 8 PASSENGER LIFT AT REGIONAL BUSINESS OFFICE, ASKA.

Technical Parameters for Lifts
S. .
NO Iltem Requirements as per Tender
A) General Specifications: I]]
a) General:- Passenger Lift (P1)
1.1 | Type Passenger - P1
1.2 Number of Lifts 01 No.
1.3 | Capacity 544 Kgs (8 passengers)
1.4 | Speed 1.0 mps
1.5 | Machine Type PMSM Gearless MRL
1.6 | Number of Landings 3 on same side & 1 is on opposite side
1.7 | Hoist way Size available | 2000 mm (D) x 2000 mm (W)
1.8 | Travel height Approx. 7.0 meters
1.8.1| Overhead in mm 4000 mm
1.8.2 | Pit Depth in mm 1525 mm
(Hoist way size, Travel & pit depth shall be measured by
bidders actual as per site and shall be confirmed)
Machine Room
1.10 | Machine room location Located in shaft on top of guide rails
1.11 | Control CLOSED LOOP AC VVVF
1.12 | Operation Simplex Full collective
Car
1.13 | Car Enclosure All Car panels in Stainless Steel Scratch Resistant Finish of
Honey comb/Moon rock/linanen
1.14 | Car Celling Stainless Steel False ceiling with pressure blowers and LED
Square spot light
1.15 | Car Floor Granite flooring of 20mm thick inside car of approved design &
quality to be provided
1.16 | Car and Landing Landing doors/Car Panel at all floors in Stainless Steel of Honey
Doors (WxH) comb/Moon rock/linanen
Automatic Center opening power operated. 800mm x 2100mm.
1.17 | Car Size (WxDxH) 1100 mm (W) x 1300 mm (D) x 2200 (H)
Minimum Clear Car height below false ceiling to be 2200 mm.
1.18 | Sill Aluminium
1.19 | Car Operating Panel Stainless Steel Hairline finish Car Operating Panel inside car
with floor destination buttons along with door open / close,
emergency alarm, press and speak type intercom & attendant
switch to be provided along with 16 segment LED / Dot Matrix
Dynamic Car Direction display & Digital position indicators.
1.20 | Car Interior Load beyond | Additional car interior weight not required
flooring weight
B) PARAMETERS COMMON TO ALL LIFTS
Machine
1.1 | Power Supply 415V/220V, 50 Hz
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1.2 | Acceptable Voltage +10to -10%
Fluctuation

1.3 | Rate of 0.6-1.5
Acceleration/Deceleration
M/s?

1.4 | Jerk( m/sec3) 0.7-1.6

1.5 | Stopping Accuracy +3mmto+5mm
Leveling Accuracy +3mmto+5mm

1.6 | Door Drive Direct drive doors with PM motor and closed loop VVVF door
control

1.7 | Car panel & Door panel At least 1.5 mm

thickness
FIXTURES / SIGNALS INSIDE CAR
Stainless steel Car operating panel with following buttons and indications.

1.10 | Door open/ Door Close Door open and Door Close buttons with
Symbol markings.

1.11 | ARD operation Audio To be provided

indication in car

1.12 | Emergency Alarm Button [ Emergency Alarm button with Bell symbol & the same should be
at a distinct distance from the call buttons. Emergency Alarm
button to be located along with Door open and Close Buttons at a
height of 90010 mm from floor level. Yellow pictogram to be
provided. Alarm sound shall be siren type audible from at least 50
meters from the ground floor landing

1.13 | Auto Light/Fan Cutoff Ventilation fan ON/OFF switch with auto switch off feature after
120 seconds of DOUBLE ENTRY CAR LIFT AT idle condition.

1.14 | Attendant Operation Attendant/Remote Control switch for with/without attendant
operation to be provided

1.15 | Push buttons LED llluminated tactile braille buttons of micro motion type
corresponding to the floors served.

1.16 | Intercom & provision for | Two way Built in Press and speak type with 1 Master and 1 slave

EPABX car units in Security room.

1.17 | Car Display For Passenger/ Service Lifts: 16 segment LED/Dot Matrix Car
Direction display & Digital position indicators (in car operating
panel).

Bidder to provide inputs on Car displays as quoted

1.18 | Emergency Light Emergency light with rechargeable
Sealed Maintenance free battery with Backup.

1.19 | Emergency Alarm Alarm with Rechargeable Sealed
Maintenance Free batteries.

1.20 | Over load warning Audio/Visual Overload warning indicator to be provided.

1.21 | Voice Announcement Floor Position Voice Announcement.

1.22 | Home landing To be provided

Landing Indicators

1.22 | Hall Buttons Hairline Stainless steel faceplate with LED glow micro stroke

push tactile Braille buttons.
To belocated at aconspicuous height as per existing cutouts
and layout — No modifications in cutout is desired and
existing cutout has to be fully covered with new fixtures and
faceplates

1.23 | No. of Risers per Lift Two landing button with position indicator in all floor excluding
Ground and Top floor, where single button will come.

1.24 | Car Chime Chime on car

Provision of Handicap Friendly features in Passenger Lifts
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1.26 | Hand Rails SS hand rail (to be provided for PH/elder people)
1.27 | Braille Marking Buttons

on Car operating panel As mentioned above

and landing push buttons

1.29 | Voice Announcement As mentioned above

1.30 | Infra-red door protection | Multi beam infrared protection device so as to reverse the

device closing door in case of slight obstruction in the door way.
SAFETY FEATURES & OTHER INCLUSIONS

1.31 | Fire Man Switch Fire man's switch for all the lifts at Ground floor level. All lifts to
have fireman mode - stage 1

1.32 | Door Protection Multi beam infrared protection device so as to reverse the closing
door in case of slight obstruction in the doorway.

1.33 | Phase Reversal Automatic Phase reversal device

1.34 | Over Load Device Overload non-start and overload protection device.

1.35 | Buffers Spring buffers

1.36 | Safety Governor Electro-Mechanical type Safety governors for Car.

1.37 | Safety Instructions Do’s & Don’ts with emergency contact Numbers engraved on a
Face plate displayed in the car

1.38 | Over travel protection Terminal and final limit switches to be provided.

1.39 | Controller / Drive / Motor | Trip Device for Over current, Under Voltage and Over voltage

Protection than the rated capacity. + 10%
* Motor overload / over torque
* Instantaneous over current
- Ground fault
* Under voltage
- Over voltage — 3 phase
* Output & Input phase loss
* Phase reversal
- Output short circuit
- Qver speed
1.40 | ARD (Automatic Rescue | ARD to be provided (in case of failure of both 1-phase & 3-phase
Device) power supply)

1.41 | Fire Rating of doors Landing doors to have 2 hour fire resistance rating. Certificates to
be provided.

1.42 | Intercom connection car and security cabin at the gate

1.43 [ CCTV, Music, PA - Cable | Provision of suitable cables along the travelling cable for

Provision. CCTV/Music/PA to be provided.

1.44 | One car blower To be provided

1.45 | Fascia Plates & Sill Full height Fascia Plates and Sill angles to be provided. Apron of

angles min. height 750 mm to be provided at car side.

1.46 | Pit Ladder MS Pit ladder to be provided and securely fastened inside the pit.

1.47 | No Correction Run System memory should be retained in the event of power failure
or disturbance. Lifts should not go in to correction mode or
correction run to the lowest floor / highest floor to update its
position & memory.

1.48 | Safe Landing Feature If a car has stopped between floors due to some equipment
malfunction, the controller checks the cause, and if it is considered
safe to move the car, the car will move to the nearest floor at low
speed and the doors will open.

1.49 | Ascending Car Over To be provided

speed Protection Device
1.50 | Unintended Car To be provided

Movement Protection
Device
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1.51

Other functions — anti
nuisance, car call
cancellation, next
landing, bye pass, self-
leveling, door time
adjustment, independent
operation & return

Please confirm inclusion of these features as described in clause
6 of technical specifications.

operation
1.52 | Counter Weights Metallic /Concrete filler weights to be provided.
1.53 | Major Components " Ropes / Belts :- 8 years
Service Life * Over speed governor:- 20 years
- Traction machine / motor:- 20 years
* Door operator:- 20 years
- Safety gear / block :- 20 years
- Travelling cables:- 20 years
* Inverter Drive:- 20 years
- Buffer:- 20 years
- Controller & circuits:- 20 years
1.54 | Minimum Annual Uptime | 98.61%
Guarantee
1.55 | Feature List Standard included & options — to be provided
1.56 | Cartop / Machine To be provided
room/pit — rotating /
moving equipment full
guarding ;
rope guards ; car top
rails provision
1.57 | Electrical Safety Switch in| To be Provided
case of removable Hand
Winding Device
C) Free Comprehensive Maintenance
1.58 | One Year Free Comprehensive Maintenance post successful Installation and completion of

lift in satisfactory operating condition.

Read & accepted,
SEAL & SIGN of vendor.
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Annexure-10

CHECK LIST FOR LIFT (TO BE SUBMITTED ONLINE)

S. Item Confirmation regarding
No submission (Y/N)
Earnest Money Deposit (EMD) in original /copy of
1 the Onetime EMD/ Copy the valid MSME/NISC
certificate
2 Letter of Undertaking (annexure-7) with the seal
of the company/firm in the name of the person
signing the tender documents.
3 [Technical parameter Annexures-9 in
company/firm letter head duly signed & stamped
4 Authorization letter from any one of approved lift
OEMs for participation in this tender.
5 Complete tender document duly signed and

stamped in each pages.
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