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SBI invites Online Item Rate Tenders

ROOMS AT SBILD-PANAJI, GOA

 
The Empaneled Civil Contractors 
MAJOR REAPIR & RENOVATION 
eligible to participate in this tender.
 
e-Tendering Contact persons: 
Smt.Khushboo - 079-68136814/ 9510813528
Ms. Priyanka, BusinessDevelopment
Cell 07968136856, Email: priyanka@auctiontiger.net,
The details of tender are as under:
 
SN Particulars 
1 Name of work Tender for 

AT SBILD

2 Nature of Work Civil Repair

3 Time allowed for 
completion 

120

4 Earnest Money Deposit Rs. 
by means of Demand Draft / Pay Order (Valid for a period of 90 
Days from the last date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favor of SBI and payab
Panaji

5 Security Deposit (SD) For the successful bidder, total security deposit shall be 5% of the 
contract value. Out of this, 2% of the contract value will be in the 
form of Initial Security Deposit (ISD); which includes the EMD. 
Balance 3% shal
work at the rate of the 10% of respective running account bill i.e. 
deduction from each running bill account will be 10%, till the 3% of 
the contract value is achieved and total of 5%. In case running bill
are not paid/submitted, whole 3% of the remaining ISD will be 
deducted from the final bill paid.

6 Date of issue of tender 
documents (Technical 
Bid & Price Bid) form 
the Bank’s website 

05
<Link>procurement news.

 Online bidding 
Technical Bid& Price 
Bid(Only SBI empaneled 
vendors) 

From 
Available at M/s e
Provider’s portal 

7 Last date & time for 
submission of 
Technical Bidand EMD 
(Hard Copy) 

2
Note: It is sole responsibility of the bidder to ensure submission of 
their 
at specified address
participate in 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

 
NOTICE INVITING TENDERS 

Item Rate Tenders for the PROPOSED REPAIRS & RENOVATION OF 

PANAJI, GOA 

Contractors in ‘Category:CIVIL CONSTRUCTION PROJECT INCLUDING 
MAJOR REAPIR & RENOVATION ABOVE Rs 50 LAKHS with SBI Maharashtr
eligible to participate in this tender. 

   
68136814/ 9510813528 

BusinessDevelopment Executive Phone: 079-40016815/24/26/14, 
Cell 07968136856, Email: priyanka@auctiontiger.net, Website: https://etender.sbi
The details of tender are as under: 

Details 
Tender for PROPOSED REPAIRS & RENOVATION OF ROOMS 
AT SBILD-PANAJI, GOA 

Civil Repair Works 

120 days 

Rs. 85,000.00 (Rupees Eighty Five Thousand Only)
by means of Demand Draft / Pay Order (Valid for a period of 90 
Days from the last date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favor of SBI and payab
Panaji. 
For the successful bidder, total security deposit shall be 5% of the 
contract value. Out of this, 2% of the contract value will be in the 
form of Initial Security Deposit (ISD); which includes the EMD. 
Balance 3% shall be deducted from the running account bill of the 
work at the rate of the 10% of respective running account bill i.e. 
deduction from each running bill account will be 10%, till the 3% of 
the contract value is achieved and total of 5%. In case running bill
are not paid/submitted, whole 3% of the remaining ISD will be 
deducted from the final bill paid. 
05.10.2023 to 22.10.2023 from Bank’s website 
<Link>procurement news. 

From 05.10.2023 to 22.10.2023 
Available at M/s e-Procurement Technologies Ltd., our Service 
Provider’s portal https://etender.sbi/SBI/ 

22.10.2023 by 03:00 PM 
Note: It is sole responsibility of the bidder to ensure submission of 
their Tender documents alongwith EMD by stipulated date and time 
at specified address failing which they will not be 
participate in online price bidding. 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

REPAIRS & RENOVATION OF 

CIVIL CONSTRUCTION PROJECT INCLUDING 
Maharashtra Circle are only 

40016815/24/26/14,  
Website: https://etender.sbi 

REPAIRS & RENOVATION OF ROOMS 

Thousand Only) 
by means of Demand Draft / Pay Order (Valid for a period of 90 
Days from the last date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favor of SBI and payable at 

For the successful bidder, total security deposit shall be 5% of the 
contract value. Out of this, 2% of the contract value will be in the 
form of Initial Security Deposit (ISD); which includes the EMD. 

l be deducted from the running account bill of the 
work at the rate of the 10% of respective running account bill i.e. 
deduction from each running bill account will be 10%, till the 3% of 
the contract value is achieved and total of 5%. In case running bills 
are not paid/submitted, whole 3% of the remaining ISD will be 

from Bank’s website BANK.SBI  under 

Procurement Technologies Ltd., our Service 

Note: It is sole responsibility of the bidder to ensure submission of 
by stipulated date and time 

ng which they will not be eligible to 
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8 Address for submission 
of EMD and technical 
bid 

The 
State 
Patto 
P

9 Last date & time for 
submission of Online 
Technical bid& Price 
Bid 

2
https://etender.sbi/SBI/
 
 

10 Date and Time of 
opening of offline 
Technical Bid and 
Online Technical Bid& 
Price Bid 

2
 

11 Defects Liability / 
Warranty period  

1
manufacturing defect

12 Liquidated Damages 0.5
completion of work. 

13 Validity of offer 90 days from the date of opening of Price
14 Value of Interim 

Certificate 
Rs. 
mobiliza

15 Submission of 
Technical Bid (online 
and Hard Copy) 

Contractors shall Download the entire Technical Bid to get 
acquainted with the terms and conditions and 
compulsorily the pages numbered f
bid
and seal. Failing to upload as stated above, the tender will be 
rejected.
However, L1 Tenderer should submit the whole technical bid spirally 
bound securely
signed with company seal and date to this Office within 3 days of 
receipt of confirmation.

 
16. For any clarifications regarding 
contact M/s e-Procurement Technologies Limited, 
Gujarat College, Ahmedabad380 006. Gujarat State, India.
 
17.The Contractor/ Vendor shall 
ensuring the number and sequen
the authorized tenderer are liable to be rejected.
 
18. No conditions other than mentioned in the tender will be considered, and if given they will have 
to be withdrawn before opening of the p
 
19. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part 
without assigning any reason(s) for doing so and no claim / correspondence shall be entertained in 
this regard. 
 
20. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on 
the next working day at the same time.
 
Yours faithfully, 
 
The Director 
State Bank Institute of Learnin

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

The Director,  
State Bank Insititute of Learning & Development
Patto Plaza,  
Panaji, Goa, 403001 
22.10.2023 by 03:00 PM at Service Provider’s portal 
https://etender.sbi/SBI/ 
 
 
23.10.2023 by 10:00 AM  
 

1-year from the date of installation for free replacement for any 
manufacturing defect(excluding damages due to natural calamities).
0.50% per week subject to max. 5% of contract amount for delay in 
completion of work.  
90 days from the date of opening of Price-bid 
Rs. 25.0 Lakhs. No advance on materials / plant / machinery or 
mobilization advance shall be paid under any circumstances
Contractors shall Download the entire Technical Bid to get 
acquainted with the terms and conditions and 
compulsorily the pages numbered from 1 to 
bid without fail in the e-tendering portal after putting the signature 
and seal. Failing to upload as stated above, the tender will be 
rejected. 
However, L1 Tenderer should submit the whole technical bid spirally 
bound securely and in serial order containing pages 1 to 45 duly 
signed with company seal and date to this Office within 3 days of 
receipt of confirmation. 

For any clarifications regarding Online Tendering procedure, System requirements 
rocurement Technologies Limited, B-704, Wall Street - II, Opp. Orient Club, Nr. 

380 006. Gujarat State, India. 

shall sign and stamp each page of the tender document thereby 
the number and sequence of all pages. Tender documents without seal and signature of 

the authorized tenderer are liable to be rejected. 

No conditions other than mentioned in the tender will be considered, and if given they will have 
to be withdrawn before opening of the price-bid. 

reserve their rights to accept or reject any or all the tenders, either in whole or in part 
ing any reason(s) for doing so and no claim / correspondence shall be entertained in 

ning of tenders is declared as a holiday, the tenders will be opened on 
the next working day at the same time. 

ng & Development, Panaji 
 
S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

evelopment 

at Service Provider’s portal 

year from the date of installation for free replacement for any 
(excluding damages due to natural calamities). 

0% per week subject to max. 5% of contract amount for delay in 

. No advance on materials / plant / machinery or 
tion advance shall be paid under any circumstances 

Contractors shall Download the entire Technical Bid to get 
acquainted with the terms and conditions and shall upload 

rom 1 to 10 of the technical 
tendering portal after putting the signature 

and seal. Failing to upload as stated above, the tender will be 

However, L1 Tenderer should submit the whole technical bid spirally 
and in serial order containing pages 1 to 45 duly 

signed with company seal and date to this Office within 3 days of 

procedure, System requirements etc. please 
II, Opp. Orient Club, Nr. 

sign and stamp each page of the tender document thereby 
Tender documents without seal and signature of 

No conditions other than mentioned in the tender will be considered, and if given they will have 

reserve their rights to accept or reject any or all the tenders, either in whole or in part 
ing any reason(s) for doing so and no claim / correspondence shall be entertained in 

ning of tenders is declared as a holiday, the tenders will be opened on 
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INSTRUCTIONS TO THE TENDERERS

1.0  Scope of work 
 

TENDER FOR PROPOSED 

GOA 

 

1.1      Site and its location 
 

STATE BANK INSITITUTE OF LEARNING & DEVELOPMENT
GOA, 403001 
 

2.0  Tender documents 
 
2.1  The work has to be carried out 

consisting of the following documents and the most workmen like manner.
 

 Instructions to tenderers

 General conditions of Contract

 Special conditions of Contract

 Price bid 

2.2  The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order given 
below: 

 
a. Price Bid 

b. Technical specifications

c. Special conditions of contract

d. General conditions of 

e. Instructions to Tenderers

 
2.3  Complete set of tender documents including relative drawings can be downloaded from the 

Bank’s website BANK.SBI
NIT. 

 
2.4  The tender documents are not transferable.
 
3.0  Site Visit 
 
3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data that may be required for the purpose of filling this tender document and 
enter into a contract for the satisfactory performance of the work. The tenderer is requested 
satisfy himself regarding the availability of water, power, transport and communication 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

 
 

INSTRUCTIONS TO THE TENDERERS 
 

TENDER FOR PROPOSED REPAIRS & RENOVATION OF ROOMS AT SBILD

STATE BANK INSITITUTE OF LEARNING & DEVELOPMENT, PATTO PLAZA

The work has to be carried out strictly according to the conditions stipulated in the tender 
consisting of the following documents and the most workmen like manner.

Instructions to tenderers 

General conditions of Contract 

Special conditions of Contract 

s shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order given 

Technical specifications 

Special conditions of contract 

General conditions of contract 

Instructions to Tenderers 

Complete set of tender documents including relative drawings can be downloaded from the 
BANK.SBI under <Link>procurement newsas per schedule furnished in the 

The tender documents are not transferable. 

The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data that may be required for the purpose of filling this tender document and 

into a contract for the satisfactory performance of the work. The tenderer is requested 
satisfy himself regarding the availability of water, power, transport and communication 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

REPAIRS & RENOVATION OF ROOMS AT SBILD-PANAJI, 

PATTO PLAZA, PANAJI, 

strictly according to the conditions stipulated in the tender 
consisting of the following documents and the most workmen like manner. 

s shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order given 

Complete set of tender documents including relative drawings can be downloaded from the 
as per schedule furnished in the 

The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data that may be required for the purpose of filling this tender document and 

into a contract for the satisfactory performance of the work. The tenderer is requested 
satisfy himself regarding the availability of water, power, transport and communication 
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facilities, the character quality and quantity of the materials, labour, the la
situation, climatic conditions local authorities requirement, traffic regulations etc.

 
The tenderer shall be solely responsible for considering the financial effect of any or all the 
factors while submitting his tender.

 
4.0  Earnest Money 
 
4.1  The tenderers are requested to submit the Earnest Money of 

Five Thousand Only) by means of Demand Draft / Pay Order (Valid for a period of 
from the last date of submission of the tender) from any S
SBI and payable at Panaji

 
4.2  EMD in any other form other than as specified above will not be accepted. 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected.
 
4.3  No interest will be paid on the EMD.
 
4.4  EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.
 
4.5  EMD of successful tenderer will be retained as a part of security deposit.
 
5.0  Initial/ Security Deposit

The successful tenderer will have to submit a sum equivalent 
less EMD by means of DD drawn in favour of SBI. Payable at 
days from the date of receipt of Letter of Intent (LOI)

 
No interest shall be paid to the amount retained by the SB

 
6.0  Signing of contract Documents

The successful tenderer 
and conditions of contract with the respective Circles (LHOs) of SBI within 
receipt of intimation of acceptance of the tender by the SBI
of the tenders by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered into or not.

 
7.0  Completion Period 

Time is essence of the contract. The work should be completed in all respect accordance 
with the terms of contract within a period of 
 

8.0  Validity of tender 
Tenders shall remain valid and open fo
opening price bid. If the tenderer withdraws his/her offer during the value period or makes 
modifications in his/her original offer which are not acceptable to Bank without prejudice to 
any other right or remedy the Bank shall be at liberty forfeit the EMD.
 
 

9.0  Liquidated Damages 
The liquidated damages on account of delay shall be 0.50% of Cumulative Awarded value 
per week subject to a maximum of 5% of Cumulative awarded contract value or actual 
Invoice Value. 
 

10.0  Rate and prices: 
 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

facilities, the character quality and quantity of the materials, labour, the la
situation, climatic conditions local authorities requirement, traffic regulations etc.

The tenderer shall be solely responsible for considering the financial effect of any or all the 
factors while submitting his tender. 

The tenderers are requested to submit the Earnest Money of Rs. 85,000
by means of Demand Draft / Pay Order (Valid for a period of 

from the last date of submission of the tender) from any Scheduled Bank
Panaji. 

EMD in any other form other than as specified above will not be accepted. 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

No interest will be paid on the EMD. 

MD of unsuccessful tenderer will be refunded within 30 days of award of Contract.

EMD of successful tenderer will be retained as a part of security deposit.

Initial/ Security Deposit 
The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value 
less EMD by means of DD drawn in favour of SBI. Payable at Panaji within a period of 
days from the date of receipt of Letter of Intent (LOI)/ Work Order from SBI

No interest shall be paid to the amount retained by the SBI as Security Deposit.

Signing of contract Documents 
The successful tenderer shall be bound to implement the contract by signing an agreement 
and conditions of contract with the respective Circles (LHOs) of SBI within 

mation of acceptance of the tender by the SBI. However, the written acceptance 
of the tenders by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered into or not.

Time is essence of the contract. The work should be completed in all respect accordance 
with the terms of contract within a period of 120 days from the date of award of work.

Tenders shall remain valid and open for acceptance for a period of 90 days from the date of 
opening price bid. If the tenderer withdraws his/her offer during the value period or makes 
modifications in his/her original offer which are not acceptable to Bank without prejudice to 

or remedy the Bank shall be at liberty forfeit the EMD. 

The liquidated damages on account of delay shall be 0.50% of Cumulative Awarded value 
per week subject to a maximum of 5% of Cumulative awarded contract value or actual 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

facilities, the character quality and quantity of the materials, labour, the law and order 
situation, climatic conditions local authorities requirement, traffic regulations etc. 

The tenderer shall be solely responsible for considering the financial effect of any or all the 

0.00 (Rupees Eighty 
by means of Demand Draft / Pay Order (Valid for a period of  90 Days 

cheduled Bank drawn in favour of 

EMD in any other form other than as specified above will not be accepted. Tender not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

MD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 

EMD of successful tenderer will be retained as a part of security deposit. 

to 2% of accepted tender value 
within a period of 10 

SBI. 

I as Security Deposit. 

shall be bound to implement the contract by signing an agreement 
and conditions of contract with the respective Circles (LHOs) of SBI within 15 days from the 

However, the written acceptance 
of the tenders by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered into or not. 

Time is essence of the contract. The work should be completed in all respect accordance 
from the date of award of work. 

r acceptance for a period of 90 days from the date of 
opening price bid. If the tenderer withdraws his/her offer during the value period or makes 
modifications in his/her original offer which are not acceptable to Bank without prejudice to 

The liquidated damages on account of delay shall be 0.50% of Cumulative Awarded value 
per week subject to a maximum of 5% of Cumulative awarded contract value or actual 
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10.1  In case of item rate tender
  
10.1.1 The tenderers shall quote their rates for individual items both in words and figure. In case of 

discrepancy between the rate quoted in words and figures, the unit rate quantity i
prevail. The amount of each item shall be calculated and the requisite total is given. In case 
of discrepancy between the unit rate and the total amount calculated from multiplication of 
unit rate and the quantity the unit rate quoted will gov
 
If no rate is quoted for one or more tender items, such tenders shall be treated as 
Responsive Tenders and the same shall be summarily rejected. 

 
10.1.2 The tenderers should not change the units as specified in t

the tenders would be evaluated as per the original unit and the 
paid accordingly. 
 

1.1.3 The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed 

 
11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting 

shall be duly attested by him.
 
11.1.5 Each page shall be totaled and the grand total shall be given.
 
11.1.6 The rate quoted shall be firm and shall 

currency of contract including authorized extension, if any, 
be mentioned in the bills/invoices separately, as applicable.

 
11.1.7 The SBI reserve their rights to accept any tenders, either in whole or in partor may entrust 

the work in phases or may drop the part scope of work at any stage of the project within its 
sole discretion without assign
shall be entertained in this regard.

 
11.1.8  In case, it is decided by the SBI to drop one or more Items from the scopeof work at any 

stage of the project, the 
/compensation for such deleted scope of work. Also, the 
order for various branches/offices in phases but within a reasonable time interval and the 
Contractor/ Vendor shall be bound to execute the same within the stipulated time pe
as per rates quoted by them in this tender without any claim for price escalation.

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

In case of item rate tender 

10.1.1 The tenderers shall quote their rates for individual items both in words and figure. In case of 
discrepancy between the rate quoted in words and figures, the unit rate quantity i
prevail. The amount of each item shall be calculated and the requisite total is given. In case 
of discrepancy between the unit rate and the total amount calculated from multiplication of 
unit rate and the quantity the unit rate quoted will govern and the amount will be corrected.

If no rate is quoted for one or more tender items, such tenders shall be treated as 
and the same shall be summarily rejected.  

The tenderers should not change the units as specified in the tender. If any unit is changed 
the tenders would be evaluated as per the original unit and the Contractor/ Vendor

The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the 

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting 
shall be duly attested by him. 

11.1.5 Each page shall be totaled and the grand total shall be given. 

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies duringthe 
currency of contract including authorized extension, if any, but excluding GST
be mentioned in the bills/invoices separately, as applicable. 

11.1.7 The SBI reserve their rights to accept any tenders, either in whole or in partor may entrust 
the work in phases or may drop the part scope of work at any stage of the project within its 
sole discretion without assigning any reason(s) for doing so and no claim / correspondence 
shall be entertained in this regard. 

11.1.8  In case, it is decided by the SBI to drop one or more Items from the scopeof work at any 
stage of the project, the Contractor/ Vendor shall not be entitled to raise any claim 

pensation for such deleted scope of work. Also, the SBI may consider issuing work 
order for various branches/offices in phases but within a reasonable time interval and the 

shall be bound to execute the same within the stipulated time pe
as per rates quoted by them in this tender without any claim for price escalation.

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

10.1.1 The tenderers shall quote their rates for individual items both in words and figure. In case of 
discrepancy between the rate quoted in words and figures, the unit rate quantity in words will 
prevail. The amount of each item shall be calculated and the requisite total is given. In case 
of discrepancy between the unit rate and the total amount calculated from multiplication of 

ern and the amount will be corrected. 

If no rate is quoted for one or more tender items, such tenders shall be treated as Non-

he tender. If any unit is changed 
Contractor/ Vendor would be 

The tenderer should not change or modify or delete the description of the item. If any 
he should immediately bring to the knowledge of the SBI. 

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting 

include all costs, allowances, taxes, levies duringthe 
but excluding GST, which shall 

11.1.7 The SBI reserve their rights to accept any tenders, either in whole or in partor may entrust 
the work in phases or may drop the part scope of work at any stage of the project within its 

and no claim / correspondence 

11.1.8  In case, it is decided by the SBI to drop one or more Items from the scopeof work at any 
shall not be entitled to raise any claim 

may consider issuing work 
order for various branches/offices in phases but within a reasonable time interval and the 

shall be bound to execute the same within the stipulated time period and 
as per rates quoted by them in this tender without any claim for price escalation. 
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LETTER OF UNDERTAKING
 

(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing) 

 
The Director,  
State Bank Insititute of Learning & 
Patto plaza,  
Panaji, Goa, 403001 
 
Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating to the 
works specified in the memorandum hereinafter set out and having visited and examined the site of 
the works specified in the said memorandum and having acquired the requisite information relating 
thereto as affecting the tender, I/We hereby offer to execute the works s
memorandum at the rates mentioned in the attached Schedule of Quantities and in accordance in 
all respects with the specifications, design, drawings and instructions in writing referred to in 
conditions of tender, the Articles of Agree
Conditions of Contract and with such materials as are provided for by, and in all other respects in 
accordance with such conditions so far as they may be applicable.
 

 
(a) Description of work 

(b) Earnest Money 

(c) Time allowed for completion of 
the Works from Seven day 
after the date of written Order 
or date of handing over of the 
site (Whichever is later) to 
commence the work      

 
1) Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 

provisions of the said conditions of contract annexed hereto so far as may be applicable or in 
default thereof to forfeit and pay 

 
2) I / We have deposited a sum of 

total tender amount as Earnest Money with the SBI 
Should I / We fail to execut
that this sum shall be forfeited by me/us to S

 
 

3) I/ We understand that as per terms of this tender, the SBI may consider accepting our tender in 
part or whole or may entrust
that we shall not raise any claim/ compensation in the eventuality of Bank deciding to drop any 
of the work from the scope of work of this tender at any stage during the contract period. 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

LETTER OF UNDERTAKING (Annexure I) 

(The bidders are required to print this on their company’s letter head and sign, stamp before 

earning & Development 

Having examined the drawings, specification, design and schedule of quantities relating to the 
ed in the memorandum hereinafter set out and having visited and examined the site of 

the works specified in the said memorandum and having acquired the requisite information relating 
thereto as affecting the tender, I/We hereby offer to execute the works s
memorandum at the rates mentioned in the attached Schedule of Quantities and in accordance in 
all respects with the specifications, design, drawings and instructions in writing referred to in 
conditions of tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and 
Conditions of Contract and with such materials as are provided for by, and in all other respects in 
accordance with such conditions so far as they may be applicable. 

 MEMORANDUM 

PROPOSED REPAIRS & RENOVATION OF ROOMS 
AT SBILD-PANAJI, GOA 

Rs. 85,000 (Rupees Eighty Five Thousand Only
means of Demand Draft / Pay Order (Valid for a period of 
90 Days from the last date of submiss
from any scheduled Nationalized Bank drawn in favour of 
SBI and payable in Panaji. 

Time allowed for completion of 
the Works from Seven day 
after the date of written Order 
or date of handing over of the 
site (Whichever is later) to 

 
 
120 days 

    
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of contract annexed hereto so far as may be applicable or in 
default thereof to forfeit and pay to SBI, the amount mentioned in the said contract.

I / We have deposited a sum of Rs. 85,000.00 (Rupees Eighty Five Thousand Only
as Earnest Money with the SBI which amount is not to bear any interest. 

Should I / We fail to execute the Contract when called upon to do so I / We do hereby agree 
that this sum shall be forfeited by me/us to State Bank of India. 

I/ We understand that as per terms of this tender, the SBI may consider accepting our tender in 
part or whole or may entrust the various work proposed in phases. We, therefore, undertake 
that we shall not raise any claim/ compensation in the eventuality of Bank deciding to drop any 
of the work from the scope of work of this tender at any stage during the contract period. 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

(The bidders are required to print this on their company’s letter head and sign, stamp before 

Having examined the drawings, specification, design and schedule of quantities relating to the 
ed in the memorandum hereinafter set out and having visited and examined the site of 

the works specified in the said memorandum and having acquired the requisite information relating 
thereto as affecting the tender, I/We hereby offer to execute the works specified in the said 
memorandum at the rates mentioned in the attached Schedule of Quantities and in accordance in 
all respects with the specifications, design, drawings and instructions in writing referred to in 

ment, Special Conditions, Schedule of Quantities and 
Conditions of Contract and with such materials as are provided for by, and in all other respects in 

REPAIRS & RENOVATION OF ROOMS 

Thousand Only) by 
means of Demand Draft / Pay Order (Valid for a period of 
90 Days from the last date of submission of the tender) 
from any scheduled Nationalized Bank drawn in favour of 

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of contract annexed hereto so far as may be applicable or in 

to SBI, the amount mentioned in the said contract. 

Thousand Only)of the 
which amount is not to bear any interest. 

e the Contract when called upon to do so I / We do hereby agree 

I/ We understand that as per terms of this tender, the SBI may consider accepting our tender in 
the various work proposed in phases. We, therefore, undertake 

that we shall not raise any claim/ compensation in the eventuality of Bank deciding to drop any 
of the work from the scope of work of this tender at any stage during the contract period. 
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Further, we also undertake to execute the work entrusted to us in phases on our approved 
rates and within stipulated time limit without any extra claim for price escalation as also 
provided for in the clause 11.1.6 “Instructions to Tenderers” of this tender. 

 
4) I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the prices 

of any of the material during the contract/execution/completion period including authorized 
extended contract period, if any.

 
5) Our Bankers are: 

I)  
 
ii)  
 
The names of partners of our firm are:
i)  
 
ii) 
 
 
 
Name of the partner of the firm
Authorised to sign   
Or     
(Name of person having Power of 
Attorney to sign the Contract.
(Certified true copy of the Power
of Attorney should be attached)
Yours faithfully, 
Signature of Contractors. 
Signature and addresses of Witnesses
 
i)  
 
 
 
 ii)  

 
 
 
 
 
 
 
 
 
 
 
 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

r, we also undertake to execute the work entrusted to us in phases on our approved 
rates and within stipulated time limit without any extra claim for price escalation as also 
provided for in the clause 11.1.6 “Instructions to Tenderers” of this tender. 

/ We, hereby, also undertake that, we will not raise any claim for any escalation in the prices 
of any of the material during the contract/execution/completion period including authorized 
extended contract period, if any. 

ames of partners of our firm are: 

Name of the partner of the firm   
     
    

(Name of person having Power of    
Attorney to sign the Contract.  
(Certified true copy of the Power   
of Attorney should be attached) 

Signature and addresses of Witnesses 

 
 

 
 
 
 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

r, we also undertake to execute the work entrusted to us in phases on our approved 
rates and within stipulated time limit without any extra claim for price escalation as also 
provided for in the clause 11.1.6 “Instructions to Tenderers” of this tender.  

/ We, hereby, also undertake that, we will not raise any claim for any escalation in the prices 
of any of the material during the contract/execution/completion period including authorized 
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Process Compliance Statement (Annexure II)
 
(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing) 
 
To, 
E-Procurement Technologies Ltd. (Auction Tiger)
B-704 Wall Street - II, 
Opp. Orient Club, 
Nr. Gujarat College, Ahmedabad 
Gujarat State, India 
 
Sub:  TENDER FOR PROPOSED 
GOA 
 
Dear Sir,  
 
This has reference to the Terms & Conditions for the Reverse Auction mentioned in the Tender 
document  
 
This letter is to confirm that: 
 

1) The undersigned is authorized representative of the company.
2) We have studied the Commercial Terms and the Business rules governing the Reverse 

Auction as mentioned in RFP of SBI as well as this document and confirm our agreement to 
them. 

3) We also confirm that we have taken the training on the auction tool and have understood the 
functionality of the same thoroughly.

4) We confirm that SBI and ETL shall not be liable & responsible in any manner whatsoever for 
my/our failure to access & bid on the e
electricity failure, virus attack, prob
etc. before or during the auction event.

5) We also confirm that we have a valid digital signature certificate issued by a valid 
Certifying Authority.  

6) We also confirm that we will mail the price confirmati
per Annexure III & Annexure IV within 24 hours of the completion of the reverse auction and 
the format as requested by SBI/ETL.

7) We, hereby confirm that we will honor the Bids placed by us during the auction process. 
 
With regards, 
Date: 
Signature with company seal 
Name: 
Company / Organization: 
Designation within Company / Organization:
Address of Company / Organization: 
Scan it and send to this Document on 
 
 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

Process Compliance Statement (Annexure II) 

(The bidders are required to print this on their company’s letter head and sign, stamp before 

Procurement Technologies Ltd. (Auction Tiger) 

Nr. Gujarat College, Ahmedabad - 380 006. 

PROPOSED REPAIRS & RENOVATION OF ROOMS AT SBILD

This has reference to the Terms & Conditions for the Reverse Auction mentioned in the Tender 

The undersigned is authorized representative of the company. 
Commercial Terms and the Business rules governing the Reverse 

Auction as mentioned in RFP of SBI as well as this document and confirm our agreement to 

We also confirm that we have taken the training on the auction tool and have understood the 
nality of the same thoroughly. 

We confirm that SBI and ETL shall not be liable & responsible in any manner whatsoever for 
my/our failure to access & bid on the e-auction platform due to loss of internet connectivity, 
electricity failure, virus attack, problems with the PC, any other unforeseen circumstances 
etc. before or during the auction event. 
We also confirm that we have a valid digital signature certificate issued by a valid 

We also confirm that we will mail the price confirmation & break up of our quoted price as 
per Annexure III & Annexure IV within 24 hours of the completion of the reverse auction and 
the format as requested by SBI/ETL. 
We, hereby confirm that we will honor the Bids placed by us during the auction process. 

 

Designation within Company / Organization: 
Address of Company / Organization:  
Scan it and send to this Document on sujith@eptl.in 

 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

(The bidders are required to print this on their company’s letter head and sign, stamp before 

REPAIRS & RENOVATION OF ROOMS AT SBILD-PANAJI, 

This has reference to the Terms & Conditions for the Reverse Auction mentioned in the Tender 

Commercial Terms and the Business rules governing the Reverse 
Auction as mentioned in RFP of SBI as well as this document and confirm our agreement to 

We also confirm that we have taken the training on the auction tool and have understood the 

We confirm that SBI and ETL shall not be liable & responsible in any manner whatsoever for 
auction platform due to loss of internet connectivity, 

lems with the PC, any other unforeseen circumstances 

We also confirm that we have a valid digital signature certificate issued by a valid 

on & break up of our quoted price as 
per Annexure III & Annexure IV within 24 hours of the completion of the reverse auction and 

We, hereby confirm that we will honor the Bids placed by us during the auction process.  
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GENERAL
 
1.0 Definitions: - 

 
“Contract means the documents forming the tender and the acceptance there of and the 
formal agreement executed between SBI (client) and the 
the documents referred there in including
drawings and instructions issued from time to time by the Bank and all these documents 
taken together shall be deemed to form one contract and shall be complementary to one 
another. 

 
1.1  In the contract the following expressions shall, unless the context otherwise requires, have 

the meaning hereby respectively assigned to them.
 
1.1.1 “SBI” shall mean State Bank of India

Road, Nariman Point, 
Offices/Administrative Offices/Regional Bus
India and includes the client’s representatives, successors and assigns.
 

1.1.2 ‘The Contractor/ Vendor’ shall mean the individual or firm or co
and shall include legal personal representative of individual or composing the firm or 
company and the permitted assignees of individual or firms of company.
 

1.1.3 The expression ‘works’ or ‘work’ shall mean the permanent or temporar
the “Scope of work” and / or to be executed in accordance with the contract includes 
materials, apparatus, equipment, temporary supports, fittings and things of kinds to be 
provided, the obligations of the 
Contractor/ Vendor under the contract.
 

1.1.4 Engineer’ shall mean the representative
 
1.1.5 ‘Drawings’ shall mean the drawings prepared and issued by

referred to in the specifications and any modifications of such drawings as may be issued by 
the Engineer from time to time

 
1.1.6 ‘Contract value shall mean value of the entire work as stipulated in the letter of acceptance 

of tender subject such additions thereto or deductions there 
provide herein after contained.

 
1.1.7 Specifications’ shall mean the specifications referred to in the tender and modifications 

thereof as may time to time be furnished or approved by the 
 
1.1.8  “Month” means calendar month.
 
1.1.9  “Week” means seven consecutive days.

 
1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs

 
1.1.11 SBI’s Engineer” shall mean The Civil / Electrical Engineer in 

nominated by the DGM &
 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

 
 

GENERAL CONDITIONS OF CONTRACT 

“Contract means the documents forming the tender and the acceptance there of and the 
formal agreement executed between SBI (client) and the Contractor/ Vendor
the documents referred there in including these conditions, the specifications, designs, 
drawings and instructions issued from time to time by the Bank and all these documents 
taken together shall be deemed to form one contract and shall be complementary to one 

following expressions shall, unless the context otherwise requires, have 
the meaning hereby respectively assigned to them. 

tate Bank of India (Client) having its Corporate Centre at Madame Cama 
, Nariman Point, Mumbai- 400 021and its representative Local Head 

Offices/Regional Business Offices/Branches at various p
includes the client’s representatives, successors and assigns. 

’ shall mean the individual or firm or company undertaking the works 
and shall include legal personal representative of individual or composing the firm or 
company and the permitted assignees of individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporar
the “Scope of work” and / or to be executed in accordance with the contract includes 
materials, apparatus, equipment, temporary supports, fittings and things of kinds to be 
provided, the obligations of the Contractor/ Vendor hereunder and work to be done by the 

under the contract. 

Engineer’ shall mean the representative Civil / Electrical Engineer of the 

‘Drawings’ shall mean the drawings prepared and issued bySBIor their Architects 
ications and any modifications of such drawings as may be issued by 

the Engineer from time to time. 

‘Contract value shall mean value of the entire work as stipulated in the letter of acceptance 
of tender subject such additions thereto or deductions there from as may be made under the 
provide herein after contained. 

Specifications’ shall mean the specifications referred to in the tender and modifications 
thereof as may time to time be furnished or approved by the SBI 

“Month” means calendar month. 

” means seven consecutive days. 

“Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs

’s Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project, as 
& CDO, SBI Maharashtra Circle. 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

“Contract means the documents forming the tender and the acceptance there of and the 
Contractor/ Vendor, together with 

these conditions, the specifications, designs, 
drawings and instructions issued from time to time by the Bank and all these documents 
taken together shall be deemed to form one contract and shall be complementary to one 

following expressions shall, unless the context otherwise requires, have 

Corporate Centre at Madame Cama 
representative Local Head 

various places across 
 

mpany undertaking the works 
and shall include legal personal representative of individual or composing the firm or 
company and the permitted assignees of individual or firms of company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary workdescription in 
the “Scope of work” and / or to be executed in accordance with the contract includes 
materials, apparatus, equipment, temporary supports, fittings and things of kinds to be 

and work to be done by the 

of the SBI 

or their Architects and 
ications and any modifications of such drawings as may be issued by 

‘Contract value shall mean value of the entire work as stipulated in the letter of acceptance 
from as may be made under the 

Specifications’ shall mean the specifications referred to in the tender and modifications 

and 24 Hrs. respectively. 

charge of the Project, as 
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2.0 CLAUSE 
 
1.0  Total Security Deposit: The
 

a) Earnest Money Deposit
b) Initial security deposit
c) Retention Money 

 
a)  Earnest Money Deposit 
 

 The tenderer shall furnish EMD of 
Only) in the form of
at Panaji, on any Scheduled Bank. 

 No tender shall be considered unless the EMD is so deposited in the required form. 
 No interest shall be paid on this EMD. The EMD of the unsuccessful tendere

be refunded soon after the decision to award the contract is taken without interest. 
 The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any 

time the period when he is required to keep his tender open acceptance by the 
or after it is accepted by the 
agreement or fails to pay the initial security deposit as stipulated or fails to 
commence the commence the work within the stipulated time.

 
b) Initial Security De

 
The amount of ISD shall be 2% of accepted value of tender 
cumulative contract awarded 
purpose) including the EMD in the form of 
be deposited within 15 days from the date of acceptance of tender.
 
c)  Retention Money: 

 
An amount @ 5% of the bill amount will be retained 
will be released by the SBI 
Nationalized/ScheduledB
guarantee shall be released only after completion of warranty period of 
complaint is received, or the 
 
The successful bidder may choose to submit such Bank Guarantee to the SBI soon after 
commencement of work to avoid deduction of retention money from the Bills.
No advance on materials / plant / machinery or mob
circumstances. 

 
 
2.0  Language 
 

The language in which the contract documents shall be drawn shall be in English.
 

3.0 Errors, Omissions and discrepancies
 

In case of errors, omissions and/ or disagreement between written 
on the drawings or between the drawings and specifications etc., the following order shall 
apply. 

 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

: TheTotal Security deposit comprise of 

Earnest Money Deposit 
Initial security deposit 

 

Earnest Money Deposit - 

The tenderer shall furnish EMD of Rs. 85,000 (Rupees Eighty Five 
in the form of Demand draft or bankers cheque drawn in favour of SBI

, on any Scheduled Bank.  
No tender shall be considered unless the EMD is so deposited in the required form. 
No interest shall be paid on this EMD. The EMD of the unsuccessful tendere
be refunded soon after the decision to award the contract is taken without interest. 
The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any 
time the period when he is required to keep his tender open acceptance by the 
or after it is accepted by the SBI.  the Contractor/ Vendor fails to enter into a formal 
agreement or fails to pay the initial security deposit as stipulated or fails to 
commence the commence the work within the stipulated time. 

Initial Security Deposit (lSD) 

The amount of ISD shall be 2% of accepted value of tender (In the instant case, the 
awarded value of all the Circles put together shall be considered for the 

including the EMD in the form of DD/PO drawn on any scheduled Bank
be deposited within 15 days from the date of acceptance of tender. 

Retention Money: - 

5% of the bill amount will be retained by the SBI from the bill
by the SBI against Bank guarantee for equal amount

/ScheduledBank in the SBI’s approved format valid for 
be released only after completion of warranty period of 

or the defects have been rectified by replacing the 

The successful bidder may choose to submit such Bank Guarantee to the SBI soon after 
commencement of work to avoid deduction of retention money from the Bills.
No advance on materials / plant / machinery or mobilization advance shall be paid in any 

The language in which the contract documents shall be drawn shall be in English.

and discrepancies 

In case of errors, omissions and/ or disagreement between written and scaled dimensions 
on the drawings or between the drawings and specifications etc., the following order shall 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

Eighty Five Thousand 
Demand draft or bankers cheque drawn in favour of SBI payable 

No tender shall be considered unless the EMD is so deposited in the required form.  
No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall 
be refunded soon after the decision to award the contract is taken without interest.  
The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any 
time the period when he is required to keep his tender open acceptance by the SBI. 

fails to enter into a formal 
agreement or fails to pay the initial security deposit as stipulated or fails to 

(In the instant case, the 
value of all the Circles put together shall be considered for the 

duled Bank. They shall 

from the bills and the same 
amount issued by any 

valid for 1 year. The Bank 
be released only after completion of warranty period of 1-yearprovided no 

ified by replacing the same satisfactorily.  

The successful bidder may choose to submit such Bank Guarantee to the SBI soon after 
commencement of work to avoid deduction of retention money from the Bills. 

ilization advance shall be paid in any 

The language in which the contract documents shall be drawn shall be in English. 

and scaled dimensions 
on the drawings or between the drawings and specifications etc., the following order shall 
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i)  Between scaled and written dimension (or description) on a drawing, the latter shall be 
adopted. 

 
ii) Between the written or shown 

corresponding one in the specification the former shall be taken as correct.
 
iii)  Between written description of the item in the specifications and descriptions in bills of 

quantities of the same item, th
 
a)  In case of difference between rates written in figures and words, the rate in words shall 

prevail. 
b)  Between the duplicate / subsequent copies of the tender, the original tender shall be taken 

as correct. 
 
4.0 Scope of Work: 
 

The Contractor/ Vendor shall carryout, complete and maintain the said work in every respect 
strictly accordance with this contract and with the directions of and to the satisfaction of the 
Bank to be communicated through 
time issue further drawings and / or written instructions, detailed directions and explanations 
which are hereafter collectively referred to as instructions in regard to the variation or 
modification of the design, quality or quanti
substitution work. Any discrepancy in the drawings or between BOQ and / or drawings and / 
or specifications should be brought to the notice of SBI immediately. The removal from the 
site of any material brought 
other materials therefore the removal and / or re
dismissal from the work of any person engaged thereupon.

 
5.0 i)  Letter of Acceptance: 
 

Within the validity period of the tender the 
registered post or otherwise depositing at the office of the 
tender to enter into a Contract for the execution of the work as per the term
The letter of acceptance shall constitute a binding contract between the 
Contractor/ Vendor. 
 

ii) Contract Agreement: 
 

On receipt of intimation of the acceptance of tender from the 
shall be bound to implement the contract and within ten days there of shall sign an 
agreement in a non-judicial stamp paper of appropriate value.

 
6.0  Ownership of drawings
 

All drawings, specifications and copies thereof furnished by the 
SBI. They are not to be used on other work.            

 
7.0  Detailed drawings and instructions:
 

The SBIshall furnish with reasonable proper additional instructions by means of drawings or 
otherwise necessary for the execution of the work. All such drawings
be consistent with contract documents, true developments thereof and reasonably inferable 
there. 

 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

Between scaled and written dimension (or description) on a drawing, the latter shall be 

Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct.

Between written description of the item in the specifications and descriptions in bills of 
quantities of the same item, the former shall be adopted: 

In case of difference between rates written in figures and words, the rate in words shall 

Between the duplicate / subsequent copies of the tender, the original tender shall be taken 

shall carryout, complete and maintain the said work in every respect 
strictly accordance with this contract and with the directions of and to the satisfaction of the 
Bank to be communicated through SBI. The SBI at the direction of the Bank from time to 
time issue further drawings and / or written instructions, detailed directions and explanations 
which are hereafter collectively referred to as instructions in regard to the variation or 
modification of the design, quality or quantity of any work or the addition or omission or 
substitution work. Any discrepancy in the drawings or between BOQ and / or drawings and / 
or specifications should be brought to the notice of SBI immediately. The removal from the 
site of any material brought thereon by the Contractor/ Vendor and any substitution of any 
other materials therefore the removal and / or re-executed of any work executed by him. The 
dismissal from the work of any person engaged thereupon. 

lidity period of the tender the SBI shall issue a letter of acceptance directly by 
registered post or otherwise depositing at the office of the Contractor/ Vendor
tender to enter into a Contract for the execution of the work as per the term
The letter of acceptance shall constitute a binding contract between the 

On receipt of intimation of the acceptance of tender from the SBI the successful tenderer 
implement the contract and within ten days there of shall sign an 
judicial stamp paper of appropriate value. 

Ownership of drawings: 

All drawings, specifications and copies thereof furnished by the SBI are the properties of the 
They are not to be used on other work.             

Detailed drawings and instructions: 

shall furnish with reasonable proper additional instructions by means of drawings or 
otherwise necessary for the execution of the work. All such drawings and instructions shall 
be consistent with contract documents, true developments thereof and reasonably inferable 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

Between scaled and written dimension (or description) on a drawing, the latter shall be 

description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

Between written description of the item in the specifications and descriptions in bills of 

In case of difference between rates written in figures and words, the rate in words shall 

Between the duplicate / subsequent copies of the tender, the original tender shall be taken 

shall carryout, complete and maintain the said work in every respect 
strictly accordance with this contract and with the directions of and to the satisfaction of the 

f the Bank from time to 
time issue further drawings and / or written instructions, detailed directions and explanations 
which are hereafter collectively referred to as instructions in regard to the variation or 

ty of any work or the addition or omission or 
substitution work. Any discrepancy in the drawings or between BOQ and / or drawings and / 
or specifications should be brought to the notice of SBI immediately. The removal from the 

and any substitution of any 
executed of any work executed by him. The 

shall issue a letter of acceptance directly by 
Contractor/ Vendor as given in the 

tender to enter into a Contract for the execution of the work as per the terms of the tender. 
The letter of acceptance shall constitute a binding contract between the SBI and the 

the successful tenderer 
implement the contract and within ten days there of shall sign an 

are the properties of the 

shall furnish with reasonable proper additional instructions by means of drawings or 
and instructions shall 

be consistent with contract documents, true developments thereof and reasonably inferable 
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The work shall be executed in conformity therewith and the 
detailed program schedule indicating therein t
activities on receipt of the work order and submit the same to the 
architect/consultant 

 
8.0  Copies of agreement 
 

Two copies of agreement duly signed by both the parties with the drawings shall be 
over to the Contractor/ Vendor

 
9.0 Liquidated damages: 
 

If the Contractor/ Vendor
under General Conditions of 
including vacating their office on or before the contracted or extended date or completion, 
without justification in support of the cause of delay, he may be called upon without prejudice 
to any other right of remedy available under the law to the 
pay a liquidateddamage 
5% of the contract value.

 
10.0  Materials, Appliances and Employees
 

Unless or otherwise specified the 
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work. Unless or otherwise 
specified all materials shall be new and both workmanship and materi
quality. The Contractor/ Vendor
among his employees and shall not employ on the work any unfit person or anyone not 
skilled in the work assigned to him. Workman whose work or beh
unsatisfactory by the SBI
 
 

11.0 Permits, Laws and Regulations:
 

Permits and licenses required for the execution of the work shall be obtained by the 
Contractor/ Vendor at his own expenses
comply with the regulations, laws, 
Contractor/ Vendor observes any discrepancy between the drawings and specifications, he 
shall promptly notify the 
against the law, rules and regulations he shall meet all the costs arising there from and shall 
indemnify the SBI any legal actions arising there from.

 
12.0  Setting out Work: 
 

The Contractor/ Vendor 
perfect setting out of the same and for the correctness of the positions, levels, dimensions, 
andalignment of all parts thereof and get it approved by the 
work. If at any time any error in this respect shall appear during the progress of the works, 
irrespective of the fact that the layout had been approved by
shall be responsible for the same ad shall his own expenses rectify 
to satisfaction of the SBI.

 
13.0  Protection of works and property:

 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

The work shall be executed in conformity therewith and the Contractor/ Vendor
detailed program schedule indicating therein the date of start and completion of various 
activities on receipt of the work order and submit the same to the 

Two copies of agreement duly signed by both the parties with the drawings shall be 
Contractor/ Vendors. 

Contractor/ Vendor fails to maintain the required progress in terms of 
onditions of Contract (GCC) or to complete the work and clear the site 

vacating their office on or before the contracted or extended date or completion, 
without justification in support of the cause of delay, he may be called upon without prejudice 
to any other right of remedy available under the law to the SBI on account of 

 at the rate of 0.50% of the contract value subject to a maximum of 
5% of the contract value. 

Materials, Appliances and Employees 

Unless or otherwise specified the Contractor/ Vendor shall provide and pay for all
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work. Unless or otherwise 
specified all materials shall be new and both workmanship and materi

Contractor/ Vendor shall at all times enforce strict discipline and good order 
among his employees and shall not employ on the work any unfit person or anyone not 
skilled in the work assigned to him. Workman whose work or behavior is found to be 

SBI he shall be removed from the site immediately.

Permits, Laws and Regulations: 

Permits and licenses required for the execution of the work shall be obtained by the 
at his own expenses. The Contractor/ Vendor shall give notices and 

comply with the regulations, laws, and ordinances rules, applicable to the contract. If the 
observes any discrepancy between the drawings and specifications, he 

shall promptly notify the SBIin writing. If the Contractor/ Vendor performs any act, which is 
against the law, rules and regulations he shall meet all the costs arising there from and shall 

any legal actions arising there from. 

 shall set out the work and shall be responsible for the true and 
perfect setting out of the same and for the correctness of the positions, levels, dimensions, 
andalignment of all parts thereof and get it approved by the SBIbefore proceeding with
work. If at any time any error in this respect shall appear during the progress of the works, 
irrespective of the fact that the layout had been approved bySBI, the 
shall be responsible for the same ad shall his own expenses rectify such error, if so, required 

. 

Protection of works and property: 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

Contractor/ Vendor prepare a 
he date of start and completion of various 

activities on receipt of the work order and submit the same to the SBIthrough the 

Two copies of agreement duly signed by both the parties with the drawings shall be handed 

fails to maintain the required progress in terms of relevant clause 
or to complete the work and clear the site 

vacating their office on or before the contracted or extended date or completion, 
without justification in support of the cause of delay, he may be called upon without prejudice 

on account of such breach to 
% of the contract value subject to a maximum of 

shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work. Unless or otherwise 
specified all materials shall be new and both workmanship and materials shall be best 

shall at all times enforce strict discipline and good order 
among his employees and shall not employ on the work any unfit person or anyone not 

avior is found to be 
he shall be removed from the site immediately. 

Permits and licenses required for the execution of the work shall be obtained by the 
shall give notices and 

rules, applicable to the contract. If the 
observes any discrepancy between the drawings and specifications, he 

performs any act, which is 
against the law, rules and regulations he shall meet all the costs arising there from and shall 

shall set out the work and shall be responsible for the true and 
perfect setting out of the same and for the correctness of the positions, levels, dimensions, 

before proceeding with the 
work. If at any time any error in this respect shall appear during the progress of the works, 

, the Contractor/ Vendor 
such error, if so, required 



PAGE 14 | 7 4  

The Contractor/ Vendor shall continuously maintain adequate p
damage and shall protect the SBI’s properties from injury or loss 
contract. He shall make good any such damage, injury, loss, except due to causes beyond 
his control and due to his fault or negligence.

 
He shall take adequate care and steps for protection of the adjacent properties. The 
Contractor/ Vendor shall take all precautions for safety and protections of his employees on 
the works and shall comply with all applicable provisions of Govt. and local 
laws and building codes to prevent accidents, or injuries to persons or proper
adjacent to his place of work. The 
clause 24.0 at his own cost. The policy may 
Vendor and the SBI and the original policy may be lodged with the

 
14.0  Inspection of work: 
 

The SBI or their representatives shall at all reasonable 
site and / or to the workshop, factories, or other places where materials are lying or from 
where they are obtained and the 
their representatives necessary for inspection and examination and test of the materials and 
workmanship. No person unless authorized by the 
authorities shall be allowed on the work at any time. The proposed work either during its 
construction stage or its completion can also be inspected by the Chief Technical Examiner’s 
Organization a wing of Central Vigilance commission.

 
 
15.0  Assignment and subletting
 

The whole of work included in the contract shall be executed the 
shall not directly entrust and engage or indirectly transfer, assign or underlet the contract or 
any part or share thereof or interest therein without the written consent 
undertaking shall relieve the 
Vendor from active & superintendence 

 
16.0 Quality of materials, workmanship & Test 
 

All materials and workmansh
contract/BOQ and in accordance with 
time to such tests as the 
site or an approved testing laboratory. The 
assistance, instruments, machinery, 
examining measuring sampling and testing any material or part of work before incorporation 
in the work for testing as may be selected and required by the 
 

  Samples 
 

All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the Contractor/ Vendor
used are of such nature that samples cannot be presented or prepared at the site detailed 
literature / test certificate of the same shall be provided to the satisfaction of the 
submitting the sample / literature the 
material / equipment for which he is submitting the sample / literature meet with the 
requirement of tender specification
SBIthe Contractor/ Vendor
particular material / equipment. The approved samples shall by the signed by

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

shall continuously maintain adequate protection o
damage and shall protect the SBI’s properties from injury or loss arising in connection with 
contract. He shall make good any such damage, injury, loss, except due to causes beyond 
his control and due to his fault or negligence. 

He shall take adequate care and steps for protection of the adjacent properties. The 
shall take all precautions for safety and protections of his employees on 

and shall comply with all applicable provisions of Govt. and local 
laws and building codes to prevent accidents, or injuries to persons or proper
adjacent to his place of work. The Contractor/ Vendor shall take insurance covers 
clause 24.0 at his own cost. The policy may be taken in joint names of the 

and the original policy may be lodged with the SBI. 

or their representatives shall at all reasonable times have free access to the work 
site and / or to the workshop, factories, or other places where materials are lying or from 
where they are obtained and the Contractor/ Vendor shall give every facility to the 
their representatives necessary for inspection and examination and test of the materials and 
workmanship. No person unless authorized by the SBI except the representative of Public 

allowed on the work at any time. The proposed work either during its 
construction stage or its completion can also be inspected by the Chief Technical Examiner’s 

a wing of Central Vigilance commission. 

Assignment and subletting 

ole of work included in the contract shall be executed the Contractor/ Vendor
shall not directly entrust and engage or indirectly transfer, assign or underlet the contract or 
any part or share thereof or interest therein without the written consent 

shall relieve the Contractor/ Vendor from the responsibility of the 
from active & superintendence of the work during its progress. 

Quality of materials, workmanship & Test  

All materials and workmanship shall be best of the respective kinds 
and in accordance with SBI’s instructions and shall be subject from time to 

time to such tests as the SBI. may direct at the place of manufacture or fabrication or on the 
approved testing laboratory. The Contractor/ Vendor 

assistance, instruments, machinery, labor, and materials as are normally required for 
examining measuring sampling and testing any material or part of work before incorporation 

ork for testing as may be selected and required by the SBI. 

All samples of adequate numbers, size, shades & pattern as per specifications shall be 
Contractor/ Vendorwithout any extra charges. If certain items proposed to be 

sed are of such nature that samples cannot be presented or prepared at the site detailed 
literature / test certificate of the same shall be provided to the satisfaction of the 
submitting the sample / literature the Contractor/ Vendor shall sati
material / equipment for which he is submitting the sample / literature meet with the 
requirement of tender specifications. Only when the samples are approved in writing by 

Contractor/ Vendor shall proceed with the procurement and installation of the 
particular material / equipment. The approved samples shall by the signed by

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

rotection of all his work from 
arising in connection with 

contract. He shall make good any such damage, injury, loss, except due to causes beyond 

He shall take adequate care and steps for protection of the adjacent properties. The 
shall take all precautions for safety and protections of his employees on 

and shall comply with all applicable provisions of Govt. and local bodies’ safety 
laws and building codes to prevent accidents, or injuries to persons or property on about or 

shall take insurance covers as per 
taken in joint names of the Contractor/ 

 

free access to the work 
site and / or to the workshop, factories, or other places where materials are lying or from 

facility to the SBI and 
their representatives necessary for inspection and examination and test of the materials and 

except the representative of Public 
allowed on the work at any time. The proposed work either during its 

construction stage or its completion can also be inspected by the Chief Technical Examiner’s 

Contractor/ Vendor and he 
shall not directly entrust and engage or indirectly transfer, assign or underlet the contract or 
any part or share thereof or interest therein without the written consent of the SBI and no 

from the responsibility of the Contractor/ 

ip shall be best of the respective kinds as described in the 
instructions and shall be subject from time to 

may direct at the place of manufacture or fabrication or on the 
 shall provide such 

, and materials as are normally required for 
examining measuring sampling and testing any material or part of work before incorporation 

All samples of adequate numbers, size, shades & pattern as per specifications shall be 
any extra charges. If certain items proposed to be 

sed are of such nature that samples cannot be presented or prepared at the site detailed 
literature / test certificate of the same shall be provided to the satisfaction of the SBI. Before 

shall satisfy himself that the 
material / equipment for which he is submitting the sample / literature meet with the 

. Only when the samples are approved in writing by 
nd installation of the 

particular material / equipment. The approved samples shall by the signed by SBI for 
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identification and shall be kept on record at site office until the completion of the work for 
inspection / comparison at any time. 
Any delay that might occur in approving the samples for reasons of its not meeting the 
specifications or other discrepancies inadequacy in furnishing samples of best qualities from 
various manufacturers and such other a
materials / equipment etc. shall be to the account of the 

 
  Cost of tests 
 

The cost of making any test shall be borne by the 
by or provided for in the specification or BOQ.

 
17.0  Obtaining information related to execution of work
 

No claim by the Contractor/ Vendor
consequent upon failure on his part to obtain correct information as to any mat
the execution of the work nor any misunderstanding or the obtaining incorrect information or 
the failure to obtain correct information relieve him from any risks or from the entire 
responsibility for the fulfillment of contract

 
18.0 Contractor/ Vendor’s superintendence
 

The Contractor/ Vendor shall give necessary personal superintendence during the execution 
the works and as long, thereafter, as the 
defects liability period, stated here to.

 
19.0  Quantities 
 
 The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared in accordance with the Indian Standard Method of Measurements and quantities. 
The rate quoted shall remain valid for variation of quantity aga
extent.  

 
20.0  Works to be measured 
 

SBI may from time to time intimate to the 
measured and the Contractor/ Vendor
representative to assist the 
all particulars or to give all assistance required by any of them. Such measurements shall be 
taken in accordance with the Mode of measurements detail in the specifications. The 
representative of SBIshall take measurements with the 
and the measurements shall 
or his authorized representative shall sign all the pages of the measurement book in 
the measurements have been recorded in token of his acceptance. All the corrections shall 
be duly attested by both representatives. No over writings shall be made in the 
Measurement book should the 
representative to take measurements the
the SBI shall be final. All authorized extra work, omissions and all variations made shall be 
included such measurement.

 
20.0  Variations 
 

No alteration, omission or variation ordered in writing by
SBI thinks proper at any 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

identification and shall be kept on record at site office until the completion of the work for 
inspection / comparison at any time. SBIshall take reasonable time to approve the sample. 
Any delay that might occur in approving the samples for reasons of its not meeting the 
specifications or other discrepancies inadequacy in furnishing samples of best qualities from 
various manufacturers and such other aspects causing delay on the approval of the 
materials / equipment etc. shall be to the account of the Contractor/ Vendor

The cost of making any test shall be borne by the Contractor/ Vendor if such test is intended 
in the specification or BOQ. 

Obtaining information related to execution of work 

Contractor/ Vendor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any mat
the execution of the work nor any misunderstanding or the obtaining incorrect information or 
the failure to obtain correct information relieve him from any risks or from the entire 
responsibility for the fulfillment of contract. 

’s superintendence 

shall give necessary personal superintendence during the execution 
the works and as long, thereafter, as the SBI may consider necessary until the expiry of the 
defects liability period, stated here to. 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements and quantities. 
The rate quoted shall remain valid for variation of quantity against individual item

 

from time to time intimate to the Contractor/ Vendorthat the work 
Contractor/ Vendor shall forthwith attend or send a qua

ssist the SBI in taking such measurements and calculation and
all particulars or to give all assistance required by any of them. Such measurements shall be 
taken in accordance with the Mode of measurements detail in the specifications. The 

shall take measurements with the Contractor/ Vendor
and the measurements shall be entered in the measurement book. The 

ed representative shall sign all the pages of the measurement book in 
the measurements have been recorded in token of his acceptance. All the corrections shall 
be duly attested by both representatives. No over writings shall be made in the 

book should the Contractor/ Vendor not attend or neglect or omit to 
measurements the measurements recorded by the representative of 

be final. All authorized extra work, omissions and all variations made shall be 
included such measurement. 

ssion or variation ordered in writing bySBI vitiates the contract. In case the 
thinks proper at any stage during the progress of works to make any alteration in, or 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

identification and shall be kept on record at site office until the completion of the work for 
asonable time to approve the sample. 

Any delay that might occur in approving the samples for reasons of its not meeting the 
specifications or other discrepancies inadequacy in furnishing samples of best qualities from 

spects causing delay on the approval of the 
Contractor/ Vendor. 

if such test is intended 

for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter affecting 
the execution of the work nor any misunderstanding or the obtaining incorrect information or 
the failure to obtain correct information relieve him from any risks or from the entire 

shall give necessary personal superintendence during the execution 
consider necessary until the expiry of the 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements and quantities. 

individual item to any 

work is required to be 
shall forthwith attend or send a qualified 

calculation and to furnish 
all particulars or to give all assistance required by any of them. Such measurements shall be 
taken in accordance with the Mode of measurements detail in the specifications. The 

Contractor/ Vendor’s representative 
entered in the measurement book. The Contractor/ Vendor 

ed representative shall sign all the pages of the measurement book in which 
the measurements have been recorded in token of his acceptance. All the corrections shall 
be duly attested by both representatives. No over writings shall be made in the 

attend or neglect or omit to depute his 
measurements recorded by the representative of 

be final. All authorized extra work, omissions and all variations made shall be 

the contract. In case the 
during the progress of works to make any alteration in, or 
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additions to or omission from the works or any. alteration in the kind or quality of th
materials to be used therein, the
Vendor shall confirm in writing within seven days of giving such oral instructions the contract 
shall alter to, add to, or omit from as the case may be in accorda
Contractor/ Vendor shall not do any work extra to or make any alterations or additions to or 
omissions from the works or any deviation from any of the provisions of the contract, 
stipulations, specifications or contract drawing
SBIand the value of such extras, alterations, additions or omissions shall in all cases be 
determined by the SBIand the same shall be added to or deducted from the contract value, 
as the case may be. 
 
 

21.0  Valuation of Variations 
 

No claim for an extra Item 
authority of the SBIwith the concurrence of the 
herein referred to as authorized extra and shall be ma
provisions. 

 
a)  (i) The net rates or prices in the contract shall determine the valuation of the extra work 

where such extra work is of similar character and executed under similarconditions as the 
work priced herein. 

 
(ii) Rates for all items, wherever possible should be derived out of the rates given in the 
priced BOQ. 

 
b)  The net prices of the original tender shall determine the value of the items omitted, provided 

if omissions do not vary the conditions under which 
Works are carried out, otherwise the prices for the same sh
‘c’ hereunder. 

 
c)  Where the extra works are not of similar character and/or executed under similar conditions 

as aforesaid or where the omiss
works are carried out, then the 
letter of acceptance inform the 
work, duly supported by analysis of the rate or rates claimed and the 
prices as in the circumstances in 
rate. 

 
d)  Where extra work cannot be properly measured or valued the 

allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, so stated 
then in accordance with the local day work rates and wages for the district; provided that in 
either case, vouchers specifying the daily tim
name and materials employed be delivered for verifications to the Architect /consultant at or 
before the end of the week following that in which the work has been executed.

 
e)  It is further clarified that for 

from the tender, the Contractor/ Vendor
worked on the ‘market rate basis for material, labour hire / running charges of equipment and 
wastages etc. plus 15% towards establishment charges, 
and profit. Such items shall, not be eligible for escalation.

 
22.0  Final measurement 
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additions to or omission from the works or any. alteration in the kind or quality of th
materials to be used therein, theSBIshall give notice thereof in writing to the 

shall confirm in writing within seven days of giving such oral instructions the contract 
shall alter to, add to, or omit from as the case may be in accordance with such 

shall not do any work extra to or make any alterations or additions to or 
omissions from the works or any deviation from any of the provisions of the contract, 
stipulations, specifications or contract drawings without previous consent in writing of the 

and the value of such extras, alterations, additions or omissions shall in all cases be 
and the same shall be added to or deducted from the contract value, 

 

Item shall be allowed unless it shall have been executed under the 
with the concurrence of the SBI as herein mentioned. Any such extra is 

herein referred to as authorized extra and shall be made in accordance with the following 

The net rates or prices in the contract shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similarconditions as the 

(ii) Rates for all items, wherever possible should be derived out of the rates given in the 

The net prices of the original tender shall determine the value of the items omitted, provided 
if omissions do not vary the conditions under which any remaining items of
Works are carried out, otherwise the prices for the same shall be valued under sub

Where the extra works are not of similar character and/or executed under similar conditions 
as aforesaid or where the omissions vary the conditions under which any remaining items or 
works are carried out, then the Contractor/ Vendor shall within 7 days of the receipt of the 
letter of acceptance inform the SBIof the rate which he intends to charge for such items of 

supported by analysis of the rate or rates claimed and the SBI
prices as in the circumstances in its opinion are reasonable and proper, based on the market 

Where extra work cannot be properly measured or valued the Contract
allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, so stated 
then in accordance with the local day work rates and wages for the district; provided that in 
either case, vouchers specifying the daily time (and if required by the 
name and materials employed be delivered for verifications to the Architect /consultant at or 
before the end of the week following that in which the work has been executed.

It is further clarified that for all such authorized extra items where rates cannot be derived 
Contractor/ Vendor shall submit rates duly supported by rate analysis 

worked on the ‘market rate basis for material, labour hire / running charges of equipment and 
etc. plus 15% towards establishment charges, Contractor/ Vendor

and profit. Such items shall, not be eligible for escalation. 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

additions to or omission from the works or any. alteration in the kind or quality of the 
shall give notice thereof in writing to the Contractor/ 

shall confirm in writing within seven days of giving such oral instructions the contract 
nce with such notice but the 

shall not do any work extra to or make any alterations or additions to or 
omissions from the works or any deviation from any of the provisions of the contract, 

s without previous consent in writing of the 
and the value of such extras, alterations, additions or omissions shall in all cases be 

and the same shall be added to or deducted from the contract value, 

shall be allowed unless it shall have been executed under the 
as herein mentioned. Any such extra is 

de in accordance with the following 

The net rates or prices in the contract shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similarconditions as the 

(ii) Rates for all items, wherever possible should be derived out of the rates given in the 

The net prices of the original tender shall determine the value of the items omitted, provided 
any remaining items of 

all be valued under sub-Clause 

Where the extra works are not of similar character and/or executed under similar conditions 
ions vary the conditions under which any remaining items or 

shall within 7 days of the receipt of the 
of the rate which he intends to charge for such items of 

SBIshall fix such rate or 
s opinion are reasonable and proper, based on the market 

Contractor/ Vendor shall be 
allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, so stated 
then in accordance with the local day work rates and wages for the district; provided that in 

e (and if required by the SBI) the workman’s 
name and materials employed be delivered for verifications to the Architect /consultant at or 
before the end of the week following that in which the work has been executed. 

all such authorized extra items where rates cannot be derived 
shall submit rates duly supported by rate analysis 

worked on the ‘market rate basis for material, labour hire / running charges of equipment and 
Contractor/ Vendor’s overheads 
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The measurement and valuation in respect of the contract shall be completed within 
months of the virtual completion of the work.
 

23.0  Virtual Completion Certificate (VCC)
 

On successful completion of entire works covered by the contract to the full satisfaction of 
the SBI, the Contractor/ Vendor

 
Upon the satisfactory fulfillment by the 
Vendors entitled to apply to the 
completion certificate has been sought, the
of the application for completion certificate, issue a VCC in respect of the work for which the 
VCC has applied. 

 
This issuance of a VCC shall not be without prejudice to the 
Vendor liabilities under the contract including the 
liability nor shall the issuance of VCC in respect of the works or work at any site be 
construction as a waiver of any right or claim of the 
respect of or work at the site and in respect of which the VCC has been issued.

 
24.0  Insurance of works 
 
24.1  Without limiting his obligations and responsibilities under the contract the 

shall insure in the joint names of the 
damages from whatever cause arising other than the excepted risks, for which he is 
responsible under the terms of contract and in such a manner that the 
Vendor are covered for the period stipulated 
during the period of maintenance for loss or damage arising from a cause, occurring prior to 
the commencement of the period of maintenance and for any loss or damage occasioned by 
the Contractor/ Vendorin the course 
complying with his obligations under clause.

 
a) The Works for the time being executed to the estimated current Contract value thereof, 

or such additional sum as may be specified together with the materi
in the works at their replacement value.

b) Such insurance shall be 
approval shall not be unreasonably withheld and the 
have required produce to the 
the current premiums.

 
25.0 Damage to persons and property
 

The Contractor/ Vendor
indemnify the SBIagainst all losses and 
person or material or physical damage to any property whatsoever which may arise out of or 
in consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, char
thereto except any compensation of damages for or with respect to:

 
a)  The permanent use or occupation of land by or any part thereof.
 
b)  The right of SBI to execute the works or any part thereof 

lands. 
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The measurement and valuation in respect of the contract shall be completed within 
s of the virtual completion of the work. 

ertificate (VCC) 

On successful completion of entire works covered by the contract to the full satisfaction of 
Contractor/ Vendor shall apply toSBI for completion certificate

Upon the satisfactory fulfillment by the Contractor/ Vendor as stated above, the 
entitled to apply to the SBI of satisfactory completion of work. Relative to which the 

completion certificate has been sought, theSBIshall within fourteen (14) days of the receipt 
of the application for completion certificate, issue a VCC in respect of the work for which the 

This issuance of a VCC shall not be without prejudice to the SBI’s rights and 
the contract including the Contractor/ Vendor’s liability for defects 

liability nor shall the issuance of VCC in respect of the works or work at any site be 
construction as a waiver of any right or claim of the SBI against the Contractor/ Vendor

of or work at the site and in respect of which the VCC has been issued.

ithout limiting his obligations and responsibilities under the contract the 
shall insure in the joint names of the SBI and the Contractor/ Vendor
damages from whatever cause arising other than the excepted risks, for which he is 
responsible under the terms of contract and in such a manner that the 

are covered for the period stipulated in clause 28 of GCC and are also covered 
during the period of maintenance for loss or damage arising from a cause, occurring prior to 
the commencement of the period of maintenance and for any loss or damage occasioned by 

in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause. 

The Works for the time being executed to the estimated current Contract value thereof, 
or such additional sum as may be specified together with the materi
in the works at their replacement value. 
Such insurance shall be affected with an insurer and in terms approved by the 
approval shall not be unreasonably withheld and the Contractor/ Vendor

ce to the SBI the policy of insurance and the receipts for payment of 
the current premiums. 

Damage to persons and property 

Contractor/ Vendor shall, except if and so far as the contract provides otherwise 
against all losses and claims in respect of injuries or damages to any 

person or material or physical damage to any property whatsoever which may arise out of or 
in consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 
thereto except any compensation of damages for or with respect to: 

The permanent use or occupation of land by or any part thereof. 

to execute the works or any part thereof on, over, under, in or through any 
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The measurement and valuation in respect of the contract shall be completed within one 

On successful completion of entire works covered by the contract to the full satisfaction of 
for completion certificate. 

as stated above, the Contractor/ 
completion of work. Relative to which the 

n (14) days of the receipt 
of the application for completion certificate, issue a VCC in respect of the work for which the 

rights and Contractor/ 
’s liability for defects 

liability nor shall the issuance of VCC in respect of the works or work at any site be 
Contractor/ Vendor in 

of or work at the site and in respect of which the VCC has been issued. 

ithout limiting his obligations and responsibilities under the contract the Contractor/ Vendor 
tractor/ Vendor against all loss of 

damages from whatever cause arising other than the excepted risks, for which he is 
responsible under the terms of contract and in such a manner that the SBI. and Contractor/ 

and are also covered 
during the period of maintenance for loss or damage arising from a cause, occurring prior to 
the commencement of the period of maintenance and for any loss or damage occasioned by 

of any operations carried out by him for the purpose of 

The Works for the time being executed to the estimated current Contract value thereof, 
or such additional sum as may be specified together with the materials for incorporation 

with an insurer and in terms approved by the SBI which 
Contractor/ Vendor shall whenever 

f insurance and the receipts for payment of 

shall, except if and so far as the contract provides otherwise 
claims in respect of injuries or damages to any 

person or material or physical damage to any property whatsoever which may arise out of or 
in consequence of the execution and maintenance of the works and against all claims 

ges and expenses whatsoever in respect of or in relation 

on, over, under, in or through any 
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c)  Injuries or damages to persons or properties which are unavoidable result of the execution 
or maintenance of the works in accordance with the contract

 
d)  Injuries or damage to persons or property resulting f

agents, employees or other 
Vendor or for or in respect of any claims, proceedings, damages, costs, charges and 
expenses in respect thereof or in relation there
contributed to by the 
compensation as may be just and equitable having regard to the extent of the responsibility 
of the SBI, their employees, or agents or oth
Vendors for the damage or injury. 

 
26.0 Contractor/ Vendor to indemnify 
 

The Contractor/ Vendor 
costs, charges and expenses in respect of th
25 of this clause. 

 
27.0 Contractor/ Vendor’s superintendence
 

The Contractor/ Vendor
action, claim, or proceeding relating to infringement or u
alleged patent or design rights and shall pay any royalties which may be payable in respect 
of any article or part thereof included in the contract. In the event of any claim made under or 
action brought against SBI
shall be immediately notified thereof and the 
own expenses to settle any dispute or to conduct any litigation that may arise there from, 
provided that the Contractor/ Vendor
infringement of the patent or design or any alleged patent or design right is the direct result 
of an order passed by the 

 
28.0 Third Party Insurance 
 
28.1  Before commencing the execution of the work the 

obligations and responsibilities under clause 2
any material or physical damage, loss, or injury which may occur to any pr
that of SBI., or to any person, including any employee of the 
execution of the works or in the carrying out of the contract, otherwise than due to the 
matters referred to in the provision to clause 2

 
28.2 Minimum amount of Third Party Insurance
 

Such insurance shall be affected with an insurer and in terms approved by the 
approval shall not be reasonably withheld and for at least the amount stated below. The 
Contractor/ Vendor shall, whene
insurance cover and receipts for payment of the current premiums.

 
 The minimum insurance cover for physical property, injury, and death is Rs.5 

occurrence with the number of occurrences li
Vendor will pay additional premium necessary to make insurance valid for four occurrences 
always. 

 
29.0 Accident or Injury to workman:
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Injuries or damages to persons or properties which are unavoidable result of the execution 
or maintenance of the works in accordance with the contract 

Injuries or damage to persons or property resulting from any act or neglect of the 
agents, employees or other Contractor/ Vendors not being employed by the 

or for or in respect of any claims, proceedings, damages, costs, charges and 
expenses in respect thereof or in relation thereto or where the injury or damage was 
contributed to by the Contractor/ Vendor, his servants or agents such part of the 
compensation as may be just and equitable having regard to the extent of the responsibility 

, their employees, or agents or other employees, or agents or other 
s for the damage or injury.  

to indemnify SBI 

 shall indemnify the SBI against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the provision sub

’s superintendence 

Contractor/ Vendor shall fully indemnify and keep indemnified the 
action, claim, or proceeding relating to infringement or use of any patent or design or any 

r design rights and shall pay any royalties which may be payable in respect 
of any article or part thereof included in the contract. In the event of any claim made under or 

SBI. in respect of such matters as aforesaid the 
shall be immediately notified thereof and the Contractor/ Vendor shall be at liberty, at his 
own expenses to settle any dispute or to conduct any litigation that may arise there from, 

Contractor/ Vendor shall not be liable to indemnify the 
infringement of the patent or design or any alleged patent or design right is the direct result 
of an order passed by the SBI in this behalf. 

commencing the execution of the work the Contractor/ Vendor but without limiting his 
obligations and responsibilities under clause 24.0 of GCC shall insure against his liability for 
any material or physical damage, loss, or injury which may occur to any pr

, or to any person, including any employee of the SBI,by or arising out of the 
execution of the works or in the carrying out of the contract, otherwise than due to the 

to in the provision to clause 24.0 thereof. 

Minimum amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the 
approval shall not be reasonably withheld and for at least the amount stated below. The 

shall, whenever required, produce to theSBI the policy or policies of 
insurance cover and receipts for payment of the current premiums. 

The minimum insurance cover for physical property, injury, and death is Rs.5 
occurrence with the number of occurrences limited to four. After each occurrence 

will pay additional premium necessary to make insurance valid for four occurrences 

Accident or Injury to workman: 
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Injuries or damages to persons or properties which are unavoidable result of the execution 

rom any act or neglect of the SBItheir 
s not being employed by the Contractor/ 

or for or in respect of any claims, proceedings, damages, costs, charges and 
to or where the injury or damage was 

, his servants or agents such part of the 
compensation as may be just and equitable having regard to the extent of the responsibility 

er employees, or agents or other Contractor/ 

against all claims, proceedings, damages, 
e matters referred to in the provision sub-clause 

shall fully indemnify and keep indemnified the SBIagainst any 
se of any patent or design or any 

r design rights and shall pay any royalties which may be payable in respect 
of any article or part thereof included in the contract. In the event of any claim made under or 

spect of such matters as aforesaid the Contractor/ Vendor 
shall be at liberty, at his 

own expenses to settle any dispute or to conduct any litigation that may arise there from, 
shall not be liable to indemnify the SBI. if the 

infringement of the patent or design or any alleged patent or design right is the direct result 

but without limiting his 
0 of GCC shall insure against his liability for 

any material or physical damage, loss, or injury which may occur to any property including 
by or arising out of the 

execution of the works or in the carrying out of the contract, otherwise than due to the 

Such insurance shall be affected with an insurer and in terms approved by the SBI whose 
approval shall not be reasonably withheld and for at least the amount stated below. The 

the policy or policies of 

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 
mited to four. After each occurrence Contractor/ 

will pay additional premium necessary to make insurance valid for four occurrences 
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i. The SBI shall not be liable for or in respect of any damages or compens
law in respect or in consequence of any accident or injury to any workmen or other 
person in the employment of the 
save and except an accident or injury resulting from any act or default of
agents, or employees. The 
against all such damages and compensation, save and except as aforesaid, and against 
all claims, proceedings, costs, charges and expenses whatsoever in 
in relation thereto. 

 
ii. Insurance against accidents etc. to workmen
 

The Contractor/ Vendor
the SBI during the whole of the time that any persons are employed by him on the wo
and shall, when required, produce to the architect / consultant such policy of insurance 
and receipt for payment of the current premium. Provided always that, in respect of any 
persons employed by any sub
insured as aforesaid under this sub
Vendor shall have insured 
that SBI. is indemnified under the policy but the shall require such s
produce to the SBIwhen such policy of insurance and the receipt for the payment of the 
current premium. 

 
iii. Remedy on Contractor/ Vendor
 

If the Contractor/ Vendor
or any other insurance which he may be required to effect under the terms of contract, 
then and in any such case the 
pay such premium or premiums as may be necessary for that purpose and from time
time deduct the amount so paid by the 
whichmay become due to the 
Contractor/ Vendor. 

 
iv. Without prejudice to the others rights of the 

of such default, the employer shall be entitled to deduct from any sums payable to the 
Contractor/ Vendor the amount of any damages costs, charges, and other expenses 
paid by the SBI and which are payable by the 
The Contractor/ Vendor
the insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all 
from the Insurer in respect of such damage shall be paid to the 
the Contractor/ Vendor
expenditure incurred for rebuilding or repairing of the materia
damaged. 

 
30.0  Commencement of Works:

The date of commencement of the work will be reckoned as the date of 
agreement with Circles SBI

 
31.0  Time for completion 

 
Time is essence of the contract and shall be strictly 
entire work shall be completed within a period of 
commencement.  
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shall not be liable for or in respect of any damages or compens
in consequence of any accident or injury to any workmen or other 

person in the employment of the Contractor/ Vendor or any sub
save and except an accident or injury resulting from any act or default of
agents, or employees. The Contractor/ Vendor shall indemnify and keep indemnified 
against all such damages and compensation, save and except as aforesaid, and against 
all claims, proceedings, costs, charges and expenses whatsoever in 

nsurance against accidents etc. to workmen 

Contractor/ Vendor shall insure against such liability with an insurer approved by 
during the whole of the time that any persons are employed by him on the wo

and shall, when required, produce to the architect / consultant such policy of insurance 
and receipt for payment of the current premium. Provided always that, in respect of any 
persons employed by any sub-Contractor/ Vendor the Contractor/ Vendor
insured as aforesaid under this sub-clause shall be satisfied if the 

shall have insured against the liability in respect of such persons in such manner 
is indemnified under the policy but the shall require such s

when such policy of insurance and the receipt for the payment of the 

Contractor/ Vendor’s failure to insure 

Contractor/ Vendor fails to effect and keep in force the insurance referred to ab
or any other insurance which he may be required to effect under the terms of contract, 
then and in any such case the SBI may affect and keep in force any such insurance and 
pay such premium or premiums as may be necessary for that purpose and from time
time deduct the amount so paid by the SBI as aforesaid from any amount due or 
whichmay become due to the Contractor/ Vendoror recover the same as debt from the 

 

Without prejudice to the others rights of the SBI against Contractor/ V
of such default, the employer shall be entitled to deduct from any sums payable to the 

the amount of any damages costs, charges, and other expenses 
and which are payable by the Contractor/ Vendor

Contractor/ Vendor shall upon settlement by the Insurer of any claim made against 
the insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all 
from the Insurer in respect of such damage shall be paid to the Contractor/ Vendor

Contractor/ Vendor shall not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or goods destroyed or 

Commencement of Works: 
The date of commencement of the work will be reckoned as the date of 

Circles SBI. 

Time is essence of the contract and shall be strictly observed by the Contractor/ Vendor
entire work shall be completed within a period of 120calendar days

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

shall not be liable for or in respect of any damages or compensation payable at 
in consequence of any accident or injury to any workmen or other 

-Contractor/ Vendor, 
save and except an accident or injury resulting from any act or default of the SBI or their 

shall indemnify and keep indemnified SBI 
against all such damages and compensation, save and except as aforesaid, and against 
all claims, proceedings, costs, charges and expenses whatsoever in respect thereof or 

shall insure against such liability with an insurer approved by 
during the whole of the time that any persons are employed by him on the works 

and shall, when required, produce to the architect / consultant such policy of insurance 
and receipt for payment of the current premium. Provided always that, in respect of any 

Contractor/ Vendor’s obligation to 
clause shall be satisfied if the sub-Contractor/ 
liability in respect of such persons in such manner 

is indemnified under the policy but the shall require such sub-Vendor to 
when such policy of insurance and the receipt for the payment of the 

fails to effect and keep in force the insurance referred to above 
or any other insurance which he may be required to effect under the terms of contract, 

and keep in force any such insurance and 
pay such premium or premiums as may be necessary for that purpose and from time to 

as aforesaid from any amount due or 
or recover the same as debt from the 

Contractor/ Vendors. In respect 
of such default, the employer shall be entitled to deduct from any sums payable to the 

the amount of any damages costs, charges, and other expenses 
Contractor/ Vendors under this clause. 

shall upon settlement by the Insurer of any claim made against 
the insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the monies received 

Contractor/ Vendor and 
shall not be entitled to any further payment in respect of the 

ls or goods destroyed or 

The date of commencement of the work will be reckoned as the date of execution of 

Contractor/ Vendor. The 
days from the date of 
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32.0  Extension of time 
 

If, the work be delayed for reasons beyond the control of the 
Contractor/ Vendor may submit a recommendation to the 
extension of time for completion of work as per the terms of contract. If the 
Vendorneed an extension of time for the completion of work or if the completion 
likely to be delayed for any reasons beyond the due date of completion as stipulated in the 
contract, the Contractor/ Vendor
expiry of the scheduled time and while applying for exten
reason in detail and his justification if an
extension of time. While granting extension of time the 
the period extended time whic
period in excess of original stipulated period and duly sanctioned extension of time by the 
provision of liquidated damages as stated under clause 
the contract shall remain in force even for the period beyond the due date of completion 
irrespective whether the extension is granted or not.

 
33.0 Rate of progress 

 
Whole of the materials, plant and labour to be provided by the 
mode, manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the 
or any part thereof be at any time be in the opinion the
completion of the whole of the work the prescribed time or extended time for completion
SBI shall thereupon take such steps as considered necessary to expedite progress so as to 
complete the works by the prescribed time or extended time. Such communicatio
SBI neither shall relieve 
nor will he be entitled to raise any claims arising out of such directions. 
 

34.0  Work during nights and holidays
 

Subject to any provision to the
as herein provided, be carried on during the night or on holidays without the permission in 
writing of the SBI, except
saving of life or property or for the safety of the work in which case the 
Contractor/ Vendor shall immediately advise the 
shall not be applicable in the case of any work which becomes essential to carry by rotary or
double shifts in order to achieve the progress and quality of the part of the works being 
technically required / continued with the prior approval of the 

 
All work at night after obtaining approval from competent authorities
out without unreasonable noise and disturbance.
 

35.0  No compensation or restrictions of work
 

If at any time after acceptance of the tender
scope of work for any reason whatsoever and hence not re
the work to be carried out. 
Vendor and the Contractor/ Vendor
Vendor shall have no claim to any payment 
account of any profit or advantage which he might have derived from the execution of the 
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If, the work be delayed for reasons beyond the control of the Contractor/ Vendor
may submit a recommendation to the SBI to grant a fair and reasonable 

extension of time for completion of work as per the terms of contract. If the 
an extension of time for the completion of work or if the completion 

likely to be delayed for any reasons beyond the due date of completion as stipulated in the 
Contractor/ Vendor shall apply to theSBI.  in writing at least 30 Days before the 

expiry of the scheduled time and while applying for extension of time he shall furnish the 
reason in detail and his justification if any, for the delays in the prescribed format for granting 
extension of time. While granting extension of time the Contractor/ Vendor
the period extended time which will qualify for levy of liquidated damages. For the balance 
period in excess of original stipulated period and duly sanctioned extension of time by the 
provision of liquidated damages as stated under clause 8.0 shall become applicable. Further 

act shall remain in force even for the period beyond the due date of completion 
irrespective whether the extension is granted or not. 

Whole of the materials, plant and labour to be provided by the Contractor/ Vendor
and speed of execution and maintenance of the works are to be of a kind and 

conducted in a manner to the satisfaction of the SBIShould the rate of progress of the work 
or any part thereof be at any time be in the opinion the SBI too Slow to ensure the 

letion of the whole of the work the prescribed time or extended time for completion
shall thereupon take such steps as considered necessary to expedite progress so as to 

complete the works by the prescribed time or extended time. Such communicatio
 the Contractor/ Vendor from fulfilling obligations under the contract 

be entitled to raise any claims arising out of such directions.  

Work during nights and holidays 

Subject to any provision to the contrary contained in the contract no permanent work shall
be carried on during the night or on holidays without the permission in 
except when the work is unavoidable or absolutely necessary for the 

or property or for the safety of the work in which case the 
shall immediately advise the SBI. However, the provisions of the clause 

shall not be applicable in the case of any work which becomes essential to carry by rotary or
double shifts in order to achieve the progress and quality of the part of the works being 
technically required / continued with the prior approval of the SBI at no extra cost

All work at night after obtaining approval from competent authorities of SBI
out without unreasonable noise and disturbance. 

No compensation or restrictions of work 

If at any time after acceptance of the tender,SBI shall decide to abandon or reduce the 
scope of work for any reason whatsoever and hence not required the whole or any part of 
the work to be carried out. SBI shall give notice in writing to that effect to the 

Contractor/ Vendor shall act accordingly in the matter. The 
shall have no claim to any payment of compensation or otherwise whatsoever on 

account of any profit or advantage which he might have derived from the execution of the 
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Contractor/ Vendor, the 
to grant a fair and reasonable 

extension of time for completion of work as per the terms of contract. If the Contractor/ 
an extension of time for the completion of work or if the completion of work is 

likely to be delayed for any reasons beyond the due date of completion as stipulated in the 
in writing at least 30 Days before the 

sion of time he shall furnish the 
in the prescribed format for granting 

Contractor/ Vendor shall be informed 
h will qualify for levy of liquidated damages. For the balance 

period in excess of original stipulated period and duly sanctioned extension of time by the 
.0 shall become applicable. Further 

act shall remain in force even for the period beyond the due date of completion 

Contractor/ Vendor and the 
and speed of execution and maintenance of the works are to be of a kind and 

hould the rate of progress of the work 
too Slow to ensure the 

letion of the whole of the work the prescribed time or extended time for completion, the 
shall thereupon take such steps as considered necessary to expedite progress so as to 

complete the works by the prescribed time or extended time. Such communications from the 
tions under the contract 

 

contrary contained in the contract no permanent work shall, 
be carried on during the night or on holidays without the permission in 

when the work is unavoidable or absolutely necessary for the 
or property or for the safety of the work in which case the Contractor/ 

the provisions of the clause 
shall not be applicable in the case of any work which becomes essential to carry by rotary or 
double shifts in order to achieve the progress and quality of the part of the works being 

at no extra cost. 

of SBI shall be carried 

shall decide to abandon or reduce the 
quired the whole or any part of 
o that effect to the Contractor/ 

shall act accordingly in the matter. The Contractor/ 
of compensation or otherwise whatsoever on 

account of any profit or advantage which he might have derived from the execution of the 
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Work fully but which he did not derive in consequence of the foreclosure of the whole or part 
of the work. 

 
Provided that the Vendor
and bona-fide brought to the site of the work by the 
as a result of the abandonment, curtailment of the work or any portion thereof and the
taken back by the Vendor
of taking over all or any such materials at their purchase price or a local current rate 
whichever is less. 

 
“In case of such stores having been issued from 
stores, credit shall be given to him at the rates not exceeding those at which were originally 
issued to the Vendor after taking into consideration and deduction for claims on account of 
any deterioration or damage while 
respect the decision of Architect / consultant shall be final.

 
36.0 Suspension of work 
 
i)  The Contractor/ Vendor shall, on receipt of the order in writing of 

be final and binding on the 
thereof for such time and in such manner as 
any damage or injury to the work already
following reasons: 

 
a) On account any default on the part of the 
 
b) For proper execution of the works or part thereof for reasons other than the default the 

Vendor/ Contractor, or 
c) For safety of the works or part thereof. 
 
The Contractor / Vendor
works the extent necessary and carry out the instructions given in that behalf by the 
 

ii) If the suspension is ordered for reasons (b) and (c) in sub
 
The Contractor/ Vendor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account.
 

 
37.0 Action when the whole security deposit is forfeited

 
In any case in which under any clause or c
Vendorshall have rendered himself liable to pay compensation amounting to the whole of his 
security deposit the SBI 
may deem best suited to the inter

 
a) To rescind the contract (of which rescission notice in writing to the 

SBI shall be conclusive evidence) and in which case the security, deposit of the 
Vendor shall be forfeited and be absolutely at the 

 
b) To employ labour paid by the 

work, debiting the Contractor/ Vendor
labour and materials (as worked out by the 
Contractor/ Vendor) and crediting him with the value of the work done, in all respects in the 
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Work fully but which he did not derive in consequence of the foreclosure of the whole or part 

Vendor shall be paid the charges on the cartage of only 
fide brought to the site of the work by the Contractor/ Vendor and rendered surplus 

as a result of the abandonment, curtailment of the work or any portion thereof and the
Vendor, provided however that the SBIshall have in such cases the option 

of taking over all or any such materials at their purchase price or a local current rate 

“In case of such stores having been issued from SBI stores and returned by the 
stores, credit shall be given to him at the rates not exceeding those at which were originally 

after taking into consideration and deduction for claims on account of 
any deterioration or damage while in the custody of the Contractor/ 
respect the decision of Architect / consultant shall be final. 

shall, on receipt of the order in writing of SBI (whose decision shall 
ding on the Contractor/ Vendor) suspend the progress ofworks or any part 

thereof for such time and in such manner as SBI may consider necessary so as not to cause 
age or injury to the work already done or endanger the safety thereof for an

On account any default on the part of the Contractor/ Vendor, or 

proper execution of the works or part thereof for reasons other than the default the 
, or  

safety of the works or part thereof.  

ndor shall, during such suspension, properly protect and secure the 
works the extent necessary and carry out the instructions given in that behalf by the 

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account.

Action when the whole security deposit is forfeited 

In any case in which under any clause or clauses of this contract, the 
rendered himself liable to pay compensation amounting to the whole of his 

SBI shall have the power to adopt any of the following course
to the interest of the SBI: 

To rescind the contract (of which rescission notice in writing to the Contractor/ Vendor
shall be conclusive evidence) and in which case the security, deposit of the 

shall be forfeited and be absolutely at the disposal of SBI 

To employ labour paid by the SBIand to supply materials to carry out the work, or part of the 
Contractor/ Vendor with the cost of the labour and materials cost of such 

as worked out by the SBI shall final and conclusive against the 
) and crediting him with the value of the work done, in all respects in the 
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Work fully but which he did not derive in consequence of the foreclosure of the whole or part 

only materials actually 
and rendered surplus 

as a result of the abandonment, curtailment of the work or any portion thereof and then 
shall have in such cases the option 

of taking over all or any such materials at their purchase price or a local current rate 

ores and returned by the Vendor to 
stores, credit shall be given to him at the rates not exceeding those at which were originally 

after taking into consideration and deduction for claims on account of 
Contractor/ Vendor and in this 

(whose decision shall 
) suspend the progress ofworks or any part 
may consider necessary so as not to cause 

done or endanger the safety thereof for any of 

proper execution of the works or part thereof for reasons other than the default the 

shall, during such suspension, properly protect and secure the 
works the extent necessary and carry out the instructions given in that behalf by the SBI. 

para (i) above: 

shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account. 

lauses of this contract, the Contractor/ 
rendered himself liable to pay compensation amounting to the whole of his 

following course as they 

Contractor/ Vendor by 
shall be conclusive evidence) and in which case the security, deposit of the Contractor/ 

and to supply materials to carry out the work, or part of the 
with the cost of the labour and materials cost of such 

all final and conclusive against the 
) and crediting him with the value of the work done, in all respects in the 
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same manner and at the same manner and at the same rates as if it had been carried out by 
the Contractor/ Vendor under the te
work done shall be final conclusive against the 

 
c) To measure up the work of the 

unexecuted, out of his hands, and
which case any expenses which may be incurred in excess of the sum which would have 
been paid to the original 
The amount of which exc
shall be borne by original 
by SBI under the contract or otherwise, or from his security deposit or the proceeds of sale 
thereof, or sufficient part thereof.

 
In the event of any of above courses being adopted by the 
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any material or entered 
advances on account of, or with a view to the execution of the work or the performance of 
the contract and in case the contract shall be rescind under the provision aforesaid, the 
Contractor/ Vendor shall not be entitled to
for actually performed under this contract, unless, and until 
the performance of such work and the value payable in respect thereof, and he shall only be 
entitled to be paid the value so certified.
 

 
38.0  Owner’s right to terminate the contract
 

If the Contractor/ Vendor
be adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the Official 
Assignee of the liquidator in such acts of insolvency or winding up shall be unable within 
seven days after notice to him to do so, to show to the reasonable satisf
he is able to carry out and fulfill the contract, and to dye security therefore if so required by 
the SBI 

 
Or if the Contractor/ Vendor
suffer execution to be issued or shall
by or on behalf of any of the creditors of the 

 
Or shall assign or sublet this contract without the consent in writing of the 
or encumber this contract or any pa
Vendor there under: 

 
a)  has abandoned the contract; or
 
b)  has failed to commence the worksor has without any lawful excuse under these conditions 

suspended the progress of the works for 14 days after 
to proceed, or 

 
c)  has failed to proceed with the works with such diligence and failed to make such due 

progress as would enable the works to be completed 
has failed to remove the mater
seven days after written notice from the 
rejected by the SBI under these conditions; or has neglected or failed persistently to observe 
and perform all or any of the acts matters or things by this contract to be observed and 
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same manner and at the same manner and at the same rates as if it had been carried out by 
under the terms of this contract certificate of SBI

work done shall be final conclusive against the Contractor/ Vendor. 

To measure up the work of the Contractor/ Vendor, and to take such part thereof as shall 
unexecuted, out of his hands, and to give it to another Contractor/ Vendor
which case any expenses which may be incurred in excess of the sum which would have 
been paid to the original Contractor/ Vendor, if the whole work had been executed by him ( 
The amount of which excess the certificates in writing of theSBIshall final and conclusive) 
shall be borne by original Contractor/ Vendor and may be deducted if any money due to him 

under the contract or otherwise, or from his security deposit or the proceeds of sale 
eof, or sufficient part thereof. 

In the event of any of above courses being adopted by the SBI the Contractor/ Vendor
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any material or entered into any engagements or make any 
advances on account of, or with a view to the execution of the work or the performance of 
the contract and in case the contract shall be rescind under the provision aforesaid, the 

shall not be entitled to recover or to be paid any sum or any work thereto 
for actually performed under this contract, unless, and until SBI will have certified in writing 
the performance of such work and the value payable in respect thereof, and he shall only be 

aid the value so certified. 

Owner’s right to terminate the contract 

Contractor/ Vendor being an individual or a firm commit any ‘Act of insolvency’ or shall 
be adjusted an insolvent or being an incorporated company shall have an order for 
ompulsory winding up voluntarily or subject to the supervision of Govt. and of the Official 

Assignee of the liquidator in such acts of insolvency or winding up shall be unable within 
seven days after notice to him to do so, to show to the reasonable satisfaction of the 
he is able to carry out and fulfill the contract, and to dye security therefore if so required by 

Contractor/ Vendor (whether an individual firm or incorporated Company) shall 
suffer execution to be issued or shall suffer any payment under this contract to be attached 
by or on behalf of any of the creditors of the Contractor/ Vendor. 

Or shall assign or sublet this contract without the consent in writing of the 
his contract or any payment due to which may become due to the 

has abandoned the contract; or 

has failed to commence the worksor has without any lawful excuse under these conditions 
suspended the progress of the works for 14 days after receiving from the 

has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or
has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBI that the said materials were condemned and 

under these conditions; or has neglected or failed persistently to observe 
l or any of the acts matters or things by this contract to be observed and 
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same manner and at the same manner and at the same rates as if it had been carried out by 
SBI as to the value of 

, and to take such part thereof as shall be 
Contractor/ Vendor to complete, in 

which case any expenses which may be incurred in excess of the sum which would have 
, if the whole work had been executed by him ( 

shall final and conclusive) 
f any money due to him 

under the contract or otherwise, or from his security deposit or the proceeds of sale 

Contractor/ Vendor shall 
have no claim to compensation for any loss sustained by him by reasons of his having 

into any engagements or make any 
advances on account of, or with a view to the execution of the work or the performance of 
the contract and in case the contract shall be rescind under the provision aforesaid, the 

recover or to be paid any sum or any work thereto 
will have certified in writing 

the performance of such work and the value payable in respect thereof, and he shall only be 

being an individual or a firm commit any ‘Act of insolvency’ or shall 
be adjusted an insolvent or being an incorporated company shall have an order for 
ompulsory winding up voluntarily or subject to the supervision of Govt. and of the Official 

Assignee of the liquidator in such acts of insolvency or winding up shall be unable within 
seven days after notice to him to do so, to show to the reasonable satisfaction of the SBI that 
he is able to carry out and fulfill the contract, and to dye security therefore if so required by 

(whether an individual firm or incorporated Company) shall 
suffer any payment under this contract to be attached 

Or shall assign or sublet this contract without the consent in writing of the SBI or shall charge 
o which may become due to the Contractor/ 

has failed to commence the worksor has without any lawful excuse under these conditions 
receiving from the SBI written notice 

has failed to proceed with the works with such diligence and failed to make such due 
the time agreed upon, or 

ials from the site or to pull down and replace work within 
that the said materials were condemned and 

under these conditions; or has neglected or failed persistently to observe 
l or any of the acts matters or things by this contract to be observed and 
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performed by the contactor for seven days after written notice shall have been given to the 
Contractor/ Vendor to observe or perform the same or has to the detriment of good 
workmanship or in defiance of the 
 
Then and in any of said cases the 
giving seven days’ notice
without thereby affecting the powers of the 
Contractor/ Vendor the whole of which shall continue in force as fully as if the contract had 
not been determined and as if the works subsequently had been execut
the Contractor/ Vendor. And, further the 
possession of the work and all plants, took scaffoldings, materials, sheds, machineries lying 
upon the premises or on the adjoining lands or roads 
employees or workmen in carrying on and completing the work or by engaging any other 
Contractor/ Vendors or persons to the work and the 
interrupt or do any act, matter or thing to p
other persons employed for complement and finishing or using the materials and plant for 
the works. 

 
When the works shall be completed or as soon thereafter as convenient 
in writing will be given to the 
and should the Contractor/ Vendor
the SBI sell the same by publication, and after due publication, and shall, adjust th
realized by such auction. The 
act of the SBI incidental to the sale of the materials etc.

 
39.0  Certificate of payment 

 
The contractor shall be entitled under the certificates to be is
consultant to the contractor within 10 working days from the date of certificate to payment 
from SBI from time to time. The SBI shall recover the statutory recovering other dues 
including the retention amount from the certificate of
 
Provided always that the issue of any certificate by the Architect / consultant during progress 
of works or completion shall not have effect as certificate of satisfaction relieve the 
contractor from his liability under clause.
 
The Architect / consultant shall have power to withhold the certificate if the work or in part 
thereof is not carried out to their satisfaction.
 
The Architect / consultant may by any certificate make any corrections required previous 
certificate. 
 
The SBI shall modify the certificate of payment as issued by the architect / consultant from 
time to time while making the payment
 
The contractor shall submit interim bills only after taking actual measurements and properly 
recorded in the Measurement books
 
The Contractor shall not submit interim bills when the approximate value of work done by 
him is less than Rs. 25.00 Lakhs.

 
The final bill may be submitted by contractor within a period of one month from the date of 
virtual completion and Architect / consultant shall issue 
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performed by the contactor for seven days after written notice shall have been given to the 
to observe or perform the same or has to the detriment of good 

ship or in defiance of the SBI to the contrary subject any part of the contract

Then and in any of said cases the SBI may not withstanding any previous waiver, after 
days’ notice in writing to the Contractor/ Vendor, determine the contract,

without thereby affecting the powers of the SBI or the obligation and liabilities of the 
the whole of which shall continue in force as fully as if the contract had 

and as if the works subsequently had been execut
. And, further the SBIor their employees may enter upon and take 

possession of the work and all plants, took scaffoldings, materials, sheds, machineries lying 
upon the premises or on the adjoining lands or roads use the same by means of their own 
employees or workmen in carrying on and completing the work or by engaging any other 

s or persons to the work and the Contractor/ Vendor
interrupt or do any act, matter or thing to prevent or hinder such other Contractor/ Vendor
other persons employed for complement and finishing or using the materials and plant for 

When the works shall be completed or as soon thereafter as convenient 
to the Contractor/ Vendor to remove his surplus materials and plants 

Contractor/ Vendor fail to do so within 14 days after receive thereof by him 
sell the same by publication, and after due publication, and shall, adjust th
by such auction. The Contractor/ Vendor shall have no right to question any of the 

incidental to the sale of the materials etc. 

 

The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to payment 
from SBI from time to time. The SBI shall recover the statutory recovering other dues 
including the retention amount from the certificate of payment. 

Provided always that the issue of any certificate by the Architect / consultant during progress 
of works or completion shall not have effect as certificate of satisfaction relieve the 
contractor from his liability under clause. 

consultant shall have power to withhold the certificate if the work or in part 
thereof is not carried out to their satisfaction. 

The Architect / consultant may by any certificate make any corrections required previous 

e certificate of payment as issued by the architect / consultant from 
time to time while making the payment 

The contractor shall submit interim bills only after taking actual measurements and properly 
recorded in the Measurement books. 

ll not submit interim bills when the approximate value of work done by 
.00 Lakhs. 

The final bill may be submitted by contractor within a period of one month from the date of 
virtual completion and Architect / consultant shall issue the certificate of payment within a 
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performed by the contactor for seven days after written notice shall have been given to the 
to observe or perform the same or has to the detriment of good 

to the contrary subject any part of the contract.  

may not withstanding any previous waiver, after 
, determine the contract, but 

or the obligation and liabilities of the 
the whole of which shall continue in force as fully as if the contract had 

and as if the works subsequently had been executed by or on behalf of 
their employees may enter upon and take 

possession of the work and all plants, took scaffoldings, materials, sheds, machineries lying 
use the same by means of their own 

employees or workmen in carrying on and completing the work or by engaging any other 
Contractor/ Vendor shall not in any was 

Contractor/ Vendor or 
other persons employed for complement and finishing or using the materials and plant for 

When the works shall be completed or as soon thereafter as convenient to the SBI a notice 
to remove his surplus materials and plants 

fail to do so within 14 days after receive thereof by him 
sell the same by publication, and after due publication, and shall, adjust the amount 

shall have no right to question any of the 

sued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to payment 
from SBI from time to time. The SBI shall recover the statutory recovering other dues 

Provided always that the issue of any certificate by the Architect / consultant during progress 
of works or completion shall not have effect as certificate of satisfaction relieve the 

consultant shall have power to withhold the certificate if the work or in part 

The Architect / consultant may by any certificate make any corrections required previous 

e certificate of payment as issued by the architect / consultant from 

The contractor shall submit interim bills only after taking actual measurements and properly 

ll not submit interim bills when the approximate value of work done by 

The final bill may be submitted by contractor within a period of one month from the date of 
the certificate of payment within a 
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period of two months. The SBI shall pay the amount within a period of three months from the 
date of issue of certificate provided there is no dispute in respect of rates and quantities.
 
The contractor shall submit the i
 
After successful completion of work, the 
each branch/office/ATM/site and submit the 
specified 5 to 10 years
Judicial Stamp paper) 
with a certificate/acknowledgement certifying completion of work by 
representative. 
 
No advance on materials / plant / machinery or mobilization advance shall be paid in any 
circumstances. 
 
The SBI shall recover the statutory recover
per contractual provisions.
 
The SBI shall have power to withho
to their satisfaction. 
 

40.0 A. Settlement of Disputes and Arbitration 
 

Except where otherwise provided in the contract all questions and disputes to the meaning 
of the specifications, design, d
the quality of workmanship or materials used on the work or as to any other question , claim, 
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 
drawings specifications, estimates, instructions orders or these conditions or otherwise 
concerning the work or the execution or failure to execute the same whether arising during 
the progress of the work or after the cancellation, termination, completion or ab
thereof shall be dealt with as mentioned hereinafter: 

 
i) If the contractor considers that he is entitled to any extra payment or compensation in 

respect of the works over and above the amounts admitted as payable by the Architect or in 
case the contractor wants to dispute the validity of any deductions or recoveries made or 
proposed to be made from the contract or raise any dispute, the contractor shall forthwith 
give notice in writing of his claim, or dispute to
& Development MAHARASHTRA CIRLE
Architect, within 30 days from the date of disallowance thereof or the date of deduction or 
recovery. The said notice shall give full particulars of the claim, g
and detailed calculations of the amount claimed and the contractor shall not be entitled to 
raise any claim nor shall the 
contractor unless notice of such claim shall have 
Director, State Bank Insititute of 
CIRLE in the manner and within the time as aforesaid. The Contractor shall be deemed to 
have waived and extinguished all his rights in respect of an
Director, State Bank Insititute of 
CIRLE in writing in the manner and within the time aforesaid. 

 
B. Settlement of Disputes and Arbitration 

 
ii) The Director, shall give his decision in writin

contractor may within 30 days of

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

period of two months. The SBI shall pay the amount within a period of three months from the 
date of issue of certificate provided there is no dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

After successful completion of work, the Contractor/ Vendorshall prepare
each branch/office/ATM/site and submit the branch-wise TaxInvoices/Bill

sWarranteeon Company Warrantee Cards 
 for Supply of Furniture/waterproofing or other similar works

a certificate/acknowledgement certifying completion of work by SBI

ance on materials / plant / machinery or mobilization advance shall be paid in any 

shall recover the statutory recoveries viz. TDS, retention and other dues
per contractual provisions. 

shall have power to withhold the payment if the work orpart thereof is not carried out 

A. Settlement of Disputes and Arbitration  

Except where otherwise provided in the contract all questions and disputes to the meaning 
of the specifications, design, drawings and instructions herein before mentioned and as to 
the quality of workmanship or materials used on the work or as to any other question , claim, 
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 

ngs specifications, estimates, instructions orders or these conditions or otherwise 
concerning the work or the execution or failure to execute the same whether arising during 
the progress of the work or after the cancellation, termination, completion or ab
thereof shall be dealt with as mentioned hereinafter:  

If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect or in 

ntractor wants to dispute the validity of any deductions or recoveries made or 
proposed to be made from the contract or raise any dispute, the contractor shall forthwith 

of his claim, or dispute to The Director, State Bank 
MAHARASHTRA CIRLE OF SBI., And endorse a copy of the same to the 

Architect, within 30 days from the date of disallowance thereof or the date of deduction or 
recovery. The said notice shall give full particulars of the claim, grounds on which it is based 
and detailed calculations of the amount claimed and the contractor shall not be entitled to 
raise any claim nor shall the SBI be in any way liable in respect of any claim by the 
contractor unless notice of such claim shall have been given by the contractor to 

nsititute of Learning & Development Pana
in the manner and within the time as aforesaid. The Contractor shall be deemed to 

have waived and extinguished all his rights in respect of any claim not notified to 
nsititute of Learning & Development PANAJI MAHARASHTRA 

in writing in the manner and within the time aforesaid.  

B. Settlement of Disputes and Arbitration  

shall give his decision in writing on the claims notified by the receipt of the 
contractor may within 30 days of the receipt of the decision of The D
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period of two months. The SBI shall pay the amount within a period of three months from the 
date of issue of certificate provided there is no dispute in respect of rates and quantities. 

nterim bills in the prescribed format with all details. 

shall prepare separate bills for 
TaxInvoices/Bills along with 

 / on Rs.500/- Non-
waterproofing or other similar worksalong 

SBIor their authorized 

ance on materials / plant / machinery or mobilization advance shall be paid in any 

other dues, if any, as 

if the work orpart thereof is not carried out 

Except where otherwise provided in the contract all questions and disputes to the meaning 
rawings and instructions herein before mentioned and as to 

the quality of workmanship or materials used on the work or as to any other question , claim, 
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 

ngs specifications, estimates, instructions orders or these conditions or otherwise 
concerning the work or the execution or failure to execute the same whether arising during 
the progress of the work or after the cancellation, termination, completion or abandonment 

If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect or in 

ntractor wants to dispute the validity of any deductions or recoveries made or 
proposed to be made from the contract or raise any dispute, the contractor shall forthwith 

ank Insititute of Learning 
And endorse a copy of the same to the 

Architect, within 30 days from the date of disallowance thereof or the date of deduction or 
rounds on which it is based 

and detailed calculations of the amount claimed and the contractor shall not be entitled to 
be in any way liable in respect of any claim by the 

been given by the contractor to The 
aji MAHARASHTRA 

in the manner and within the time as aforesaid. The Contractor shall be deemed to 
y claim not notified to The 

PANAJI MAHARASHTRA 

g on the claims notified by the receipt of the 
Director, State Bank 
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Insititute of Learning & D
Conciliating Authority Namely 

iii)  Panaji, Goa, 403001. For conciliation along with all details and copies of correspondence 
exchanged between him and the 

 
iii)  If the conciliation proceedings

contractor shall, within a period of 30 days of termination thereof shall give a notice to the 
concerned Dy. General Manager & Chief Development Officer
appointment of an arbitrator to adjudicate the notified claims falling which the claims of the 
contractor shall be deemed to have been considered absolutely barred and waived.

 
iv)  Except where the decision has become final, binding and conclusive in terms of the contract,

all disputes or differences arising out of the notified claims of the contractor as aforesaid and 
all claims of the SBI shall be referred for adjudication through arbitration by the Sole 
Arbitrator appointed by the 
Maharashtra Circleand who will be 
no objection to any such appointment that the Arbitrator so appointed is a 
that he had to deal with the matters to which the Contract rela
as SBI, Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever another sole arbitrator shall 
be appointed in the manner aforesaid b
DevelopmentOfficerof the Maharashtra Circle
the reference from the stage at which it was let by his predecessor.

 
It is a term of this contract that the party invoking ar
amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator. 

 
It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager as aforesaid should act as arbitrator.

 
The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any or any accordance modification or reenactment 
thereof and the rules made there under
 
It is also a term of the contract that if any fees are payable to the Arbitrator these shall be 
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is a 
SBIOfficer. 
 
It is also a term of the contract that the Arbit
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 
such place as may be fixed by th
arbitrators shall, if required to be paid before the award is made and published, be paid half 
and half by each of the parties. The Cost of the reference and of the award (including the 
fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any 
by whom and din what manner, such costs or any part thereof, shall be paid and fix or settle 
the amount of costs to be so paid.  

 
41.0 Method of measurement
 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net
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Development Panaji, Maharashtra Circle/ Submit His Claims To The 
Conciliating Authority Namely The Director, State Bank Insititute of Learning & 

. For conciliation along with all details and copies of correspondence 
exchanged between him and the SBI. 

If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to the 

Dy. General Manager & Chief Development Officer of the Maharashtra Circle
arbitrator to adjudicate the notified claims falling which the claims of the 

contractor shall be deemed to have been considered absolutely barred and waived.

Except where the decision has become final, binding and conclusive in terms of the contract,
all disputes or differences arising out of the notified claims of the contractor as aforesaid and 

shall be referred for adjudication through arbitration by the Sole 
Arbitrator appointed by the Dy. General Manager & Chief Development 

and who will be of minimum Deputy General Manager rank. It will also be 
no objection to any such appointment that the Arbitrator so appointed is a 
that he had to deal with the matters to which the Contract relates in the course of his duties 

Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever another sole arbitrator shall 
be appointed in the manner aforesaid by the said Dy. General Manager & Chief 

of the Maharashtra Circle. Such person shall be entitled to proceed with 
the reference from the stage at which it was let by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of 

It is also a term of this contract that no person other than a person appointed by such Chief 
foresaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any or any accordance modification or reenactment 
thereof and the rules made there under. 

It is also a term of the contract that if any fees are payable to the Arbitrator these shall be 
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is a 

It is also a term of the contract that the Arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 
such place as may be fixed by the arbitrator in his sole discretion. The fees, if any of the 
arbitrators shall, if required to be paid before the award is made and published, be paid half 
and half by each of the parties. The Cost of the reference and of the award (including the 

any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any 
by whom and din what manner, such costs or any part thereof, shall be paid and fix or settle 
the amount of costs to be so paid.   

Method of measurement 

otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced in accordance with up to date
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/ Submit His Claims To The 
earning & Development 

. For conciliation along with all details and copies of correspondence 

are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to the 

Maharashtra Circle for 
arbitrator to adjudicate the notified claims falling which the claims of the 

contractor shall be deemed to have been considered absolutely barred and waived. 

Except where the decision has become final, binding and conclusive in terms of the contract, 
all disputes or differences arising out of the notified claims of the contractor as aforesaid and 

shall be referred for adjudication through arbitration by the Sole 
Dy. General Manager & Chief Development Officeof the 

Deputy General Manager rank. It will also be 
no objection to any such appointment that the Arbitrator so appointed is a SBIOfficer and 

tes in the course of his duties 
Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacates his office due to any reason whatsoever another sole arbitrator shall 
Dy. General Manager & Chief 

Such person shall be entitled to proceed with 

bitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of 

It is also a term of this contract that no person other than a person appointed by such Chief 

The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any or any accordance modification or reenactment 

It is also a term of the contract that if any fees are payable to the Arbitrator these shall be 
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is a 

rator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 

e arbitrator in his sole discretion. The fees, if any of the 
arbitrators shall, if required to be paid before the award is made and published, be paid half 
and half by each of the parties. The Cost of the reference and of the award (including the 

any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any 
by whom and din what manner, such costs or any part thereof, shall be paid and fix or settle 

otherwise mentioned in the schedule of quantities or in mode of measurement, the 
n accordance with up to date 
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rules laid down by the Bureau of Indian Standards. In the event any dispute / disagree
the decision of the SBIshall be final and binding on the corrector.
 

 
42.0   Maintenance of registers
 

The contractor shall maintain the following registers as per the enclosed perform at site of 
work and should produce the same for inspection of STAT
consultant whenever desired by them. The contractor shall also maintain the records / 
registers as required by the local authorities / Govt. from time to time.
 
I)  Register for secured advance 
ii) Register for hindrance to wo
iii)  Register for running account bill 
iv)  Register for labour
 

 
43.0  Force Majeure 
 
43.1 Neither Contractor/ Vendor

obligations if such performance is prevented or delayed by events such
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for any 
other cause beyond the reasonable control of the par
However, a notice is required to be given within 30 days from the happening of the event 
with complete details, to the other party to the contract

 
43.2  As soon as the cause of force majeure has been removed the party 

obligations has been affected, shall notify the other of such cessation and the actual delay 
incurred in such affected activity adducing necessary evidence in support thereof.

 
43.3  From the date of occurrence of a case of force 

be suspended during the continuance of any inability so caused. With the caused itself and 
inability resulting there from having been removed, the agreed time completion of the 
respective obligations under th
period of delay occasioned by such events.

 
43.4  Should one or both parties be prevented from fulfilling the contractual obligations by state of 

force majeure lasting to a period of 6 months or 
regarding the future execution of this agreement.

 
44.0  Local laws, Acts Regulations:

 
The Contractor/ Vendor
contract labour (regulation and abolitio
Contractor/ Vendors should comply with the provision of all labour legislation including the 
latest requirements of the Acts, laws, any other regulations that are applicable to the 
execution of the project. 

 
45.0  Accidents 

 
The Contractor/ Vendor shall immediately on occurrence of any accident at or about the site 
or in connection with the execution of the work report such accident to the architect / 
consultant. The Contractor/ Vendor

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

ules laid down by the Bureau of Indian Standards. In the event any dispute / disagree
shall be final and binding on the corrector. 

Maintenance of registers 

The contractor shall maintain the following registers as per the enclosed perform at site of 
work and should produce the same for inspection of STATE BANK OF INDIA /Architect / 
consultant whenever desired by them. The contractor shall also maintain the records / 
registers as required by the local authorities / Govt. from time to time. 

Register for secured advance  
Register for hindrance to work  
Register for running account bill  
Register for labour 

Contractor/ Vendor nor SBI shall be considered in default in performance of the 
obligations if such performance is prevented or delayed by events such
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for any 
other cause beyond the reasonable control of the party affected or prevents or delayed. 

a notice is required to be given within 30 days from the happening of the event 
with complete details, to the other party to the contract. 

As soon as the cause of force majeure has been removed the party whose ability perform its 
obligations has been affected, shall notify the other of such cessation and the actual delay 
incurred in such affected activity adducing necessary evidence in support thereof.

From the date of occurrence of a case of force majeure obligations of the party affected shall 
be suspended during the continuance of any inability so caused. With the caused itself and 
inability resulting there from having been removed, the agreed time completion of the 
respective obligations under this agreement shall stand extended a period equal to the 
period of delay occasioned by such events. 

Should one or both parties be prevented from fulfilling the contractual obligations by state of 
force majeure lasting to a period of 6 months or more the two parties, shall 
regarding the future execution of this agreement. 

Local laws, Acts Regulations: 

Contractor/ Vendor shall strictly adhere to all prevailing labour laws inclu
contract labour (regulation and abolition act of 1970) and other safety regulations. The 

s should comply with the provision of all labour legislation including the 
latest requirements of the Acts, laws, any other regulations that are applicable to the 

 

shall immediately on occurrence of any accident at or about the site 
or in connection with the execution of the work report such accident to the architect / 

Contractor/ Vendor shall also such report immediately to the competent 
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ules laid down by the Bureau of Indian Standards. In the event any dispute / disagreement 

The contractor shall maintain the following registers as per the enclosed perform at site of 
E BANK OF INDIA /Architect / 

consultant whenever desired by them. The contractor shall also maintain the records / 

shall be considered in default in performance of the 
obligations if such performance is prevented or delayed by events such as but not war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for any 

ty affected or prevents or delayed. 
a notice is required to be given within 30 days from the happening of the event 

whose ability perform its 
obligations has been affected, shall notify the other of such cessation and the actual delay 
incurred in such affected activity adducing necessary evidence in support thereof. 

majeure obligations of the party affected shall 
be suspended during the continuance of any inability so caused. With the caused itself and 
inability resulting there from having been removed, the agreed time completion of the 

is agreement shall stand extended a period equal to the 

Should one or both parties be prevented from fulfilling the contractual obligations by state of 
the two parties, shall mutually decide 

shall strictly adhere to all prevailing labour laws including the 
n act of 1970) and other safety regulations. The 

s should comply with the provision of all labour legislation including the 
latest requirements of the Acts, laws, any other regulations that are applicable to the 

shall immediately on occurrence of any accident at or about the site 
or in connection with the execution of the work report such accident to the architect / 

immediately to the competent 
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authority whenever such report is required to be lodged by the law and take appropriate 
actions thereof. 
 
 

46.0 The contractor’s shall be bound to comply the following provision in terms of 
imposed by the Government of
under Rule 144 (XI) of General Financial Rules 2017 vide their order no. F. No 
6/18/2019/PPD dated 23rd July 2020”
 

I. Any bidder from a country which shares a land border with India will be elig
tender ONLY if the bidder is registered with the Competent Authority (registration committee 
constituted by the Department for Promotion of Industry and Internal Trade). 

II. ‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service
means any person or firm or company, including any member of a consortium or joint 
venture (that is an association of several persons, or firms or companies), every artificial 
judicial person not falling in any of the descri
any agency branch or office controlled by such person, participating in a procurement 
process.  

III. ‘Bidder from a country which
purpose means:  

a. An entity incorporated, established
b. A subsidiary of an entity incorporated,
c. An entity substantially controlled

such a country; or 
d. An entity whose beneficial
e. An Indian (or other) agent
f. A natural person who is a
g. A consortium or joint venture

under any of the above 
IV. The beneficial owner for the purpose of (iii) above will be as under:
1. In case of A Company or Limited Liability Partnership, the beneficial owner is the natural 

person(s), who, whether acting alone or together, or thr
has a controlling interest or who exercises control through other means. 
Explanation- 

a. “Controlling ownership interest” means ownership of or entitlement to more than twenty
percent of shares or capital or profits of 

b. “Control” shall include the right to appoint majority of the director
c. s or to control the management or policy decisions including by virtue of their shareholding 

or management rights or shareholders agreements or voting agreements;
2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether 

acting alone or together, or through one or more judicial person, has ownership of 
entitlement to more than fifteen percent of capital or profits of the partnership;

3. In case of an unincorporated association or body of Individuals, the beneficial owner is the 
natural person(s), who, whether acting alone or together, or through one or more judicial 
person, has ownership of or entitlement to more than fifteen percent of the property
capital or profits of such association or body of individuals;

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is 
the relevant natural person who holds the position of senior managing official;
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authority whenever such report is required to be lodged by the law and take appropriate 

The contractor’s shall be bound to comply the following provision in terms of 
imposed by the Government of India, Ministry of Finance Department of Expenditure 
under Rule 144 (XI) of General Financial Rules 2017 vide their order no. F. No 
6/18/2019/PPD dated 23rd July 2020” as under; 

Any bidder from a country which shares a land border with India will be elig
tender ONLY if the bidder is registered with the Competent Authority (registration committee 
constituted by the Department for Promotion of Industry and Internal Trade). 
‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain contexts) 
means any person or firm or company, including any member of a consortium or joint 
venture (that is an association of several persons, or firms or companies), every artificial 
judicial person not falling in any of the descriptions of bidders stated hereinbefore, including 
any agency branch or office controlled by such person, participating in a procurement 

which shares a land border with India (such 

established or registered in such a country; or 
incorporated, established or registered in such a

controlled through entities incorporated, established

beneficial owner is situated in such a country; or 
agent of such an entity; or 

a citizen of such a country; or  
venture where any member of the consortium or

The beneficial owner for the purpose of (iii) above will be as under: 
In case of A Company or Limited Liability Partnership, the beneficial owner is the natural 
person(s), who, whether acting alone or together, or through one or more judicial person, 
has a controlling interest or who exercises control through other means. 

“Controlling ownership interest” means ownership of or entitlement to more than twenty
percent of shares or capital or profits of the company; 
“Control” shall include the right to appoint majority of the director 
s or to control the management or policy decisions including by virtue of their shareholding 
or management rights or shareholders agreements or voting agreements;

a partnership firm, the beneficial owner is the natural person(s) who, whether 
acting alone or together, or through one or more judicial person, has ownership of 
entitlement to more than fifteen percent of capital or profits of the partnership;

an unincorporated association or body of Individuals, the beneficial owner is the 
natural person(s), who, whether acting alone or together, or through one or more judicial 
person, has ownership of or entitlement to more than fifteen percent of the property
capital or profits of such association or body of individuals; 
Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is 
the relevant natural person who holds the position of senior managing official;
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authority whenever such report is required to be lodged by the law and take appropriate 

The contractor’s shall be bound to comply the following provision in terms of “Restrictions 
India, Ministry of Finance Department of Expenditure 

under Rule 144 (XI) of General Financial Rules 2017 vide their order no. F. No 

Any bidder from a country which shares a land border with India will be eligible to bid in this 
tender ONLY if the bidder is registered with the Competent Authority (registration committee 
constituted by the Department for Promotion of Industry and Internal Trade).  

provider’ in certain contexts) 
means any person or firm or company, including any member of a consortium or joint 
venture (that is an association of several persons, or firms or companies), every artificial 

ptions of bidders stated hereinbefore, including 
any agency branch or office controlled by such person, participating in a procurement 

 a country)’ for this 

a country; or 
established or registered in 

or joint venture falls 

In case of A Company or Limited Liability Partnership, the beneficial owner is the natural 
ough one or more judicial person, 

has a controlling interest or who exercises control through other means.  

“Controlling ownership interest” means ownership of or entitlement to more than twenty-five 

s or to control the management or policy decisions including by virtue of their shareholding 
or management rights or shareholders agreements or voting agreements; 

a partnership firm, the beneficial owner is the natural person(s) who, whether 
acting alone or together, or through one or more judicial person, has ownership of 
entitlement to more than fifteen percent of capital or profits of the partnership; 

an unincorporated association or body of Individuals, the beneficial owner is the 
natural person(s), who, whether acting alone or together, or through one or more judicial 
person, has ownership of or entitlement to more than fifteen percent of the property or the 

Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is 
the relevant natural person who holds the position of senior managing official; 
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5.  In case of a trust, the identification of beneficial owner(s) shall include identification of the 
author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the 
trust and any other natural person exercising ultimate effective control
a chain of control or ownership. 

V. An Agent is a person to do any act for another, or to represent another in dealings with third 
person.  

VI. The successful bidder shall not be allowed to sub
country which shares a land border with India unless such contractor is registered with the 
Competent Authority.  

VII. All bidders need to submit a declaration
as per “Annexure Q”. Failure to submit such valid de
bid liable for rejection.” 
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a trust, the identification of beneficial owner(s) shall include identification of the 
author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the 
trust and any other natural person exercising ultimate effective control over the trust through 
a chain of control or ownership.  
An Agent is a person to do any act for another, or to represent another in dealings with third 

The successful bidder shall not be allowed to sub-contract works to any contractor from a 
try which shares a land border with India unless such contractor is registered with the 

All bidders need to submit a declaration-cum-certificate (along with evidence) in this regard 
. Failure to submit such valid declaration-cum-Certificate will make the 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

a trust, the identification of beneficial owner(s) shall include identification of the 
author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the 

over the trust through 

An Agent is a person to do any act for another, or to represent another in dealings with third 

contract works to any contractor from a 
try which shares a land border with India unless such contractor is registered with the 

certificate (along with evidence) in this regard 
Certificate will make the 



PAGE 29 | 7 4  

 
Declaration-Cum- Certificate on the Letter Head of Bidder Regarding Restrictions on Procurement 
From Bidders From A Country Or Countries, On Grounds Of Defence In India, Or 

Related Thereto, Including National Security.
 

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of Finance, 
India order no. F. No 6/18/2019/PPD dated 23

 
I/We have read the clause regarding restricti
shares a land border with India; 
 
I/We, the bidder (Specify full name 
that we are NOT from such a country OR, if from su
Competent Authority.  
 
I/We hereby certify that we fulfil all requirements in this regard and is eligible to be considered. 
 
(Signature of Authorised Signatory along with Seal)
 
Name of authorised signatory: 
 
Designation of Authorised signatory: 
 
List of Evidences enclosed: 
 

1. Copy of certificate of valid registration with the Competent Authority (Score out if not 
applicable) 

2. ………. 
3. ……….. 
4. ……….. 

Date: 
Place:   
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Certificate on the Letter Head of Bidder Regarding Restrictions on Procurement 
From Bidders From A Country Or Countries, On Grounds Of Defence In India, Or 

Related Thereto, Including National Security. 

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of Finance, 
India order no. F. No 6/18/2019/PPD dated 23rd July 2020

I/We have read the clause regarding restrictions on procurement from a bidder of a country which 
 

I/We, the bidder (Specify full name ------------------------------------------ -------------------------------
that we are NOT from such a country OR, if from such a country, has been registered with 

I/We hereby certify that we fulfil all requirements in this regard and is eligible to be considered. 

(Signature of Authorised Signatory along with Seal) 

tion of Authorised signatory:  

Copy of certificate of valid registration with the Competent Authority (Score out if not 
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ANNEXURE “Q” 

Certificate on the Letter Head of Bidder Regarding Restrictions on Procurement 
From Bidders From A Country Or Countries, On Grounds Of Defence In India, Or Matters Directly 

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of Finance, 
July 2020 

ons on procurement from a bidder of a country which 

-------------------------------) certify 
ch a country, has been registered with 

I/We hereby certify that we fulfil all requirements in this regard and is eligible to be considered.  

Copy of certificate of valid registration with the Competent Authority (Score out if not 
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SPECIAL CONDITION OF CONTRACT
 

1. The Technical Bid should contain 
 

a. Technical Bid duly signed and sealed on each page.
b. Banker’s Cheque/Demand Draft of Earnest Money deposit.
c. If any, The Authorization Certificate issued by the 

Manufacturer only
their Company and they have been specifically authorized by them (i.e. OEM) to 
participate in the bidding process of SBI

d. If any, An undertaking from the 
case their Authorised Agency/Converter is not able to perform contractual obligations 
for the project during the contract period, the Original Manufacturer shall own full 
responsibility to comply all contractual obligations relating the captioned work of 
SBIat their own (i.e. OEM’s)

 
The technical bid not accompanied by abovementioned any one or more documents shall be 
treated as non-responsive bid and the same shall be summarily disqualified. Moreover, such 
bidders shall not be allowed to participate in the submission of Indicative Price bidding 
followed by the E-reverse auction. No correspondence shall be entertained in this regard.

 
2. Taxes, duties, levies etc.

 
The rates quoted shall be inclusive of
charges in respect of the works 
the approved rates as per actual
if any, till completion of work shall be deemed t
claim on this account in any case 
royalty or octroi is imposed under as 
shall be borne by the 
applicable. 
 

3. The Contractor/ Vendor shall study the schedule of items, technical specifications, drawings, 
design, etc. for its sufficiency con
company and code of standard as applicable at the time of submit
bring to the notice of bank, addition or deletion, if any, in writing before due date of 
submission of tender. 
 

4. Acceptance of tender 
 

The SBIshall have the right to reject any or all tenders 
are not to bind to accept the lowest or any tender and the tenderer or tenderers shall have 
no right to question the acts of the 
maintained by the SBI. 
 

5.  Dimensions and levels 
 

All dimensions and levels shown on the drawings shall be verified by the contractor and the 
site and he will be held responsible for 
and the levels. Figured dimensions are 
scaled. Large scale details shall take precedence over small scale drawings. In case of 
discrepancy the contractor shall ask for clarification from the Architect / consultant before 
proceeding with the work.
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SPECIAL CONDITION OF CONTRACT 

should contain the following: - 

Technical Bid duly signed and sealed on each page. 
Banker’s Cheque/Demand Draft of Earnest Money deposit. 

The Authorization Certificate issued by the Bank's approved
onlycertifying that the tenderer is an Authorized Converter/Agency of 

their Company and they have been specifically authorized by them (i.e. OEM) to 
participate in the bidding process of SBI. 

An undertaking from the Bank's approvedOEM, in original, to the effect that in 
case their Authorised Agency/Converter is not able to perform contractual obligations 
for the project during the contract period, the Original Manufacturer shall own full 
responsibility to comply all contractual obligations relating the captioned work of 

(i.e. OEM’s) risk cost and consequences. 

The technical bid not accompanied by abovementioned any one or more documents shall be 
responsive bid and the same shall be summarily disqualified. Moreover, such 

allowed to participate in the submission of Indicative Price bidding 
reverse auction. No correspondence shall be entertained in this regard.

etc.: 

The rates quoted shall be inclusive of all taxes, duties, levies, royalties, fees, cess or 
charges in respect of the works but excluding GST which shall be payable over and above 
the approved rates as per actual. Variation of taxes, duties, fees, levies etc
if any, till completion of work shall be deemed to be included in the quoted rates and no extra 
claim on this account in any case will be entertained. If a new tax or duty or levy or cess or 
royalty or octroi is imposed under as statutory law during the currency of contract the same 

 Contractor/ Vendor.GST will however be paid by the SBI as 

shall study the schedule of items, technical specifications, drawings, 
design, etc. for its sufficiency considering all the regulations of local authorities
company and code of standard as applicable at the time of submitting 

bank, addition or deletion, if any, in writing before due date of 

ight to reject any or all tenders without assigning any reason. They 
to accept the lowest or any tender and the tenderer or tenderers shall have 

no right to question the acts of the SBI However adequate transparency would be 

 

All dimensions and levels shown on the drawings shall be verified by the contractor and the 
site and he will be held responsible for the accuracy and maintenance of a
and the levels. Figured dimensions are in all cases to be accepted and dimension shall be 
scaled. Large scale details shall take precedence over small scale drawings. In case of 
discrepancy the contractor shall ask for clarification from the Architect / consultant before 

k. 
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Bank's approvedPrincipal 
tenderer is an Authorized Converter/Agency of 

their Company and they have been specifically authorized by them (i.e. OEM) to 

OEM, in original, to the effect that in 
case their Authorised Agency/Converter is not able to perform contractual obligations 
for the project during the contract period, the Original Manufacturer shall own full 
responsibility to comply all contractual obligations relating the captioned work of 

The technical bid not accompanied by abovementioned any one or more documents shall be 
responsive bid and the same shall be summarily disqualified. Moreover, such 

allowed to participate in the submission of Indicative Price bidding 
reverse auction. No correspondence shall be entertained in this regard. 

oyalties, fees, cess or 
GST which shall be payable over and above 

. Variation of taxes, duties, fees, levies etc.(excluding GST) 
o be included in the quoted rates and no extra 

be entertained. If a new tax or duty or levy or cess or 
law during the currency of contract the same 

GST will however be paid by the SBI as 

shall study the schedule of items, technical specifications, drawings, 
sidering all the regulations of local authorities and supply 

 the tender and shall 
bank, addition or deletion, if any, in writing before due date of 

assigning any reason. They 
to accept the lowest or any tender and the tenderer or tenderers shall have 

However adequate transparency would be 

All dimensions and levels shown on the drawings shall be verified by the contractor and the 
the accuracy and maintenance of all the dimensions 
in all cases to be accepted and dimension shall be 

scaled. Large scale details shall take precedence over small scale drawings. In case of 
discrepancy the contractor shall ask for clarification from the Architect / consultant before 
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6.  Notice of operation  

 
The contractor shall not carry out any important operation without the Consent in with from 
the Architect / consultant:

 
7.  Construction records 

 
The contractor shall keep and provide to the Architect / consultant full and accurate
of the dimensions and positions of all new work and any other information necessary to 
prepare complete drawings recording details of the work as construction.

 
8.  Safety of adjacent structures and trees

 
The contractor shall provide and erect to th
as may be required to protect effectively all structures and protective give to trees, which 
may be endangered by the execution of the works or otherwise such permanent measures 
as may be required by the Ar

 
9.  Temporary works 

 
Before any temporary works are commenced the contractor shall submit at least in advance 
to the architect / consultant for approval complete drawings of all temporary works he may 
require for the execution of the works. The contractor shall carry out the modifications 
relating to strength, if required by the architect / consultant may require in accordance with 
the conditions of contract at his own cost the contractor shall be solely responsible fo
stability and safety of all temporary works and unfinished works and for the quality of the 
permanent works resulting from the arrangement eventually adopted for their execution.

 
10. Water power and other facilities

 
a)  The rate quoted by the contracto
providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and good 
quality drinking water for their
open well and bring water by means of tankers at his own cost for the purpose The STATE 
BANK OF INDIA will not be liable to pay any charges in connection with the above
 
b)  The rate quoted in 
maintaining power connections and shall pay for the consumption charges
 
c) The contractors for other trades directly appointed by the STATE BANK OF INDIA 
shall be entitled to take power and water con
supply obtained by the contractor However, the concerned contractor shall make their own 
arrangements to draw the supply and pay directly the actual consumption charges at 
mutually agreed rates between them. All 
connection for Construction purposes shall be borne by the contactor and charges payable 
for permanent connections, if any, shall be initially paid by the contactor and the 
reimburse the amount on product
 
d)  The SBI as well as the Architect / consultant shall give all possible assistance to the 
Contractor’s to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the
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The contractor shall not carry out any important operation without the Consent in with from 
the Architect / consultant: 

The contractor shall keep and provide to the Architect / consultant full and accurate
of the dimensions and positions of all new work and any other information necessary to 
prepare complete drawings recording details of the work as construction.

Safety of adjacent structures and trees 

The contractor shall provide and erect to the approval of the Architect / consultant supports 
as may be required to protect effectively all structures and protective give to trees, which 
may be endangered by the execution of the works or otherwise such permanent measures 
as may be required by the Architect to protect the tree structures.  

Before any temporary works are commenced the contractor shall submit at least in advance 
to the architect / consultant for approval complete drawings of all temporary works he may 

execution of the works. The contractor shall carry out the modifications 
relating to strength, if required by the architect / consultant may require in accordance with 
the conditions of contract at his own cost the contractor shall be solely responsible fo
stability and safety of all temporary works and unfinished works and for the quality of the 
permanent works resulting from the arrangement eventually adopted for their execution.

Water power and other facilities 

The rate quoted by the contractor shall include all expenses that are required for 
providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and good 
quality drinking water for their workers If necessary the contractor has to sink a tube well / 
open well and bring water by means of tankers at his own cost for the purpose The STATE 
BANK OF INDIA will not be liable to pay any charges in connection with the above

The rate quoted in the tender shall include the expenses for obtaining and 
maintaining power connections and shall pay for the consumption charges

The contractors for other trades directly appointed by the STATE BANK OF INDIA 
shall be entitled to take power and water connections from the temporary water and power 
supply obtained by the contractor However, the concerned contractor shall make their own 
arrangements to draw the supply and pay directly the actual consumption charges at 
mutually agreed rates between them. All municipal charges for drainage and water 
connection for Construction purposes shall be borne by the contactor and charges payable 
for permanent connections, if any, shall be initially paid by the contactor and the 
reimburse the amount on production of receipts 

as well as the Architect / consultant shall give all possible assistance to the 
Contractor’s to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor 
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The contractor shall not carry out any important operation without the Consent in with from 

The contractor shall keep and provide to the Architect / consultant full and accurate records 
of the dimensions and positions of all new work and any other information necessary to 
prepare complete drawings recording details of the work as construction. 

e approval of the Architect / consultant supports 
as may be required to protect effectively all structures and protective give to trees, which 
may be endangered by the execution of the works or otherwise such permanent measures 

Before any temporary works are commenced the contractor shall submit at least in advance 
to the architect / consultant for approval complete drawings of all temporary works he may 

execution of the works. The contractor shall carry out the modifications 
relating to strength, if required by the architect / consultant may require in accordance with 
the conditions of contract at his own cost the contractor shall be solely responsible for the 
stability and safety of all temporary works and unfinished works and for the quality of the 
permanent works resulting from the arrangement eventually adopted for their execution. 

r shall include all expenses that are required for 
providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and good 

workers If necessary the contractor has to sink a tube well / 
open well and bring water by means of tankers at his own cost for the purpose The STATE 
BANK OF INDIA will not be liable to pay any charges in connection with the above 

the tender shall include the expenses for obtaining and 
maintaining power connections and shall pay for the consumption charges 

The contractors for other trades directly appointed by the STATE BANK OF INDIA 
nections from the temporary water and power 

supply obtained by the contractor However, the concerned contractor shall make their own 
arrangements to draw the supply and pay directly the actual consumption charges at 

municipal charges for drainage and water 
connection for Construction purposes shall be borne by the contactor and charges payable 
for permanent connections, if any, shall be initially paid by the contactor and the SBI   will 

as well as the Architect / consultant shall give all possible assistance to the 
Contractor’s to obtain the requisite Permission from the various authorities, but the 
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11. Facilities for contractor’s employees
 

The contractor shall make his own arrangement for the housing and welfare of his staff and 
workmen including adequate drinking water facilities. The contractor shall also make the 
arrangements at his own 
and from site of work at his own cost. 

 
12.  Lighting of works 

 
The contractor shall at all times provide adequate and approved lighting as required for the 
proper execution and supervision and i

 
13.  Firefighting arrangements
 

i)  The contractor shall provide suitable arrangement for firefighting at his own cost. This 
purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are t
equipment shall be provided at suitable prominent and easily accessible place and shall be 
properly maintained. 

 
ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected 

contractor at his own cost and, to the approval of the relevant authorities. The contractor 
makes the following arrangements at his own cost but not limited the following:
 
a) Proper handling, storage and disposal of combustible materials and waste.
b)  Work operations which can create fire hazards.
c) Access for fire-fighting equipment.
d) Type, number and location of containers for the removal of surplus materials and 

rubbish. 
e)  Type, size, number and location of fire extinguishers or other tire 
f)  General house keeping

 
14. Site order book 

 
A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records 
the other shall be deemed to have been adequately served in terms of contract Each site 
order book shall have machine numbered pages in triplicate and shall carefully maintained 
and preserved by the contractor and shall be made available to the architect / consultant as 
and when demanded- Any instruction which the architect /consultant may like to issue to the 
contractor or the contractor may like to bring to the architect / consultant two copie
instructions shall be taken from the site order book and one copy will be handed over to the 
party against proper acknowledgment and the second copy will be retained for their record.
 

15. Temporary fencing/ barricading
 

The contractor shall provide 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the architect I consultant and regulations of local authorities. These shall be 
altered, relocated and adopted from time to time as necessary and removed on completion 
of the work. 
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Facilities for contractor’s employees 

The contractor shall make his own arrangement for the housing and welfare of his staff and 
workmen including adequate drinking water facilities. The contractor shall also make the 
arrangements at his own cost for transport where necessary for his staff and workmen to 
and from site of work at his own cost.  

The contractor shall at all times provide adequate and approved lighting as required for the 
proper execution and supervision and inspection of work. 

Firefighting arrangements 

The contractor shall provide suitable arrangement for firefighting at his own cost. This 
purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water this 
equipment shall be provided at suitable prominent and easily accessible place and shall be 

ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected 
contractor at his own cost and, to the approval of the relevant authorities. The contractor 
makes the following arrangements at his own cost but not limited the following:

Proper handling, storage and disposal of combustible materials and waste.
Work operations which can create fire hazards. 

fighting equipment. 
Type, number and location of containers for the removal of surplus materials and 

Type, size, number and location of fire extinguishers or other tire 
General house keeping 

A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. Such a communication from one party to 
the other shall be deemed to have been adequately served in terms of contract Each site 
order book shall have machine numbered pages in triplicate and shall carefully maintained 

y the contractor and shall be made available to the architect / consultant as 
Any instruction which the architect /consultant may like to issue to the 

contractor or the contractor may like to bring to the architect / consultant two copie
instructions shall be taken from the site order book and one copy will be handed over to the 
party against proper acknowledgment and the second copy will be retained for their record.

Temporary fencing/ barricading 

The contractor shall provide and maintain a suitable temporary fencing / barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 

the architect I consultant and regulations of local authorities. These shall be 
altered, relocated and adopted from time to time as necessary and removed on completion 
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The contractor shall make his own arrangement for the housing and welfare of his staff and 
workmen including adequate drinking water facilities. The contractor shall also make the 

cost for transport where necessary for his staff and workmen to 

The contractor shall at all times provide adequate and approved lighting as required for the 

The contractor shall provide suitable arrangement for firefighting at his own cost. This 
purpose he shall provide requisite number of fire extinguishers and adequate number of 

o be always kept filled with sand and some with water this 
equipment shall be provided at suitable prominent and easily accessible place and shall be 

ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected by the 
contractor at his own cost and, to the approval of the relevant authorities. The contractor 
makes the following arrangements at his own cost but not limited the following: 

Proper handling, storage and disposal of combustible materials and waste. 

Type, number and location of containers for the removal of surplus materials and 

Type, size, number and location of fire extinguishers or other tire fighting equipment. 

A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 

in the site order book. Such a communication from one party to 
the other shall be deemed to have been adequately served in terms of contract Each site 
order book shall have machine numbered pages in triplicate and shall carefully maintained 

y the contractor and shall be made available to the architect / consultant as 
Any instruction which the architect /consultant may like to issue to the 

contractor or the contractor may like to bring to the architect / consultant two copies of such 
instructions shall be taken from the site order book and one copy will be handed over to the 
party against proper acknowledgment and the second copy will be retained for their record. 

and maintain a suitable temporary fencing / barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 

the architect I consultant and regulations of local authorities. These shall be 
altered, relocated and adopted from time to time as necessary and removed on completion 
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16. Site meetings 
 

Site meetings will be held to review the progress and quali
depute a senior representative along with the site representative and other staff of approved 
sub-contractors and suppliers as required to the site meetings and ensure all follow up 
actions. Any additional review meeting
 

17. Disposal of refuse 
 

The contractor shall cart away all debris, refuse etc. arising from the work from the site and 
deposit the same as directed by the architect / consultant at his own cost. It is
responsibility of the contractor to obtain from the local authorities concerned to the effect that 
all rubbish arising out of contractor’s activities at the construction site or any other off
activities borrow pits has been properly disposed off.

 
18. Contractor to verify site measurement

 
The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub
drawing and pass on the information with s
works. 

 
19. Displaying the name of the work

 
The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating therein the name of the project and other details as gi
architect/consultant at his own cost and remove the same on completion of work. 

 
20.  As built drawings 

 
i) For the drawings issued to the contractor by the Architect / Consultant. The architect 

Consultant will issue two sets of drawings to the Con
have been made. From the approved drawings as instructed by the STATE BANK OF INDIA 
/ Architect / Consultant. The contractor will make the changes made on these copies and 
return these copies to the architect / Consul
required or the corrections are not properly marked the architect / Consultant will point out 
the discrepancies to the contractor. The contractor will have to incorporated these 
corrections and / or attend to d
consultant and resubmit to him for approval. The architect / consultant will return one copy 
duly approved by him. 

 
ii) For the drawings prepared by the contractor
 

The contractor will modify the
STATE BANK OF INDIA / architect / consultant. And submit two copies of such modified 
drawings to the architect/ consultant for approval. The architect / consultant will return one 
copy of the approved drawing to the contractor.

 
21. Approved make 

 
The contractor shall provide all materials from the list of approved makes at his own cost and 
also appoint the specialized agency for the waterproofing anti
windows and any other it
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Site meetings will be held to review the progress and quality evaluation. The contractor shall 
depute a senior representative along with the site representative and other staff of approved 

contractors and suppliers as required to the site meetings and ensure all follow up 
actions. Any additional review meetings shall he held if required by the architect/ consultant. 

The contractor shall cart away all debris, refuse etc. arising from the work from the site and 
deposit the same as directed by the architect / consultant at his own cost. It is
responsibility of the contractor to obtain from the local authorities concerned to the effect that 
all rubbish arising out of contractor’s activities at the construction site or any other off
activities borrow pits has been properly disposed off. 

Contractor to verify site measurement 

The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own shop 
drawing and pass on the information with sufficient promptness as will in any way delay the 

Displaying the name of the work 

The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating therein the name of the project and other details as gi
architect/consultant at his own cost and remove the same on completion of work. 

For the drawings issued to the contractor by the Architect / Consultant. The architect 
Consultant will issue two sets of drawings to the Contractor for the items for some changes 
have been made. From the approved drawings as instructed by the STATE BANK OF INDIA 
/ Architect / Consultant. The contractor will make the changes made on these copies and 
return these copies to the architect / Consultant for their approval. In cases revision is 
required or the corrections are not properly marked the architect / Consultant will point out 
the discrepancies to the contractor. The contractor will have to incorporated these 
corrections and / or attend to discrepancies either on copies as directed by the architect / 
consultant and resubmit to him for approval. The architect / consultant will return one copy 

For the drawings prepared by the contractor 

The contractor will modify the drawing prepared by him wherever the changes made by the 
STATE BANK OF INDIA / architect / consultant. And submit two copies of such modified 
drawings to the architect/ consultant for approval. The architect / consultant will return one 

ed drawing to the contractor. 

The contractor shall provide all materials from the list of approved makes at his own cost and 
also appoint the specialized agency for the waterproofing anti-termite, aluminum doors and 
windows and any other item as specified in the tender. The architect/consultant may approve 
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ty evaluation. The contractor shall 
depute a senior representative along with the site representative and other staff of approved 

contractors and suppliers as required to the site meetings and ensure all follow up 
by the architect/ consultant.  

The contractor shall cart away all debris, refuse etc. arising from the work from the site and 
deposit the same as directed by the architect / consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the effect that 
all rubbish arising out of contractor’s activities at the construction site or any other off-site 

The contractor shall check and verify all site measurements whenever requested other 
contractors to enable them to prepare the own shop 

ufficient promptness as will in any way delay the 

The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating therein the name of the project and other details as given by the 
architect/consultant at his own cost and remove the same on completion of work.  

For the drawings issued to the contractor by the Architect / Consultant. The architect 
tractor for the items for some changes 

have been made. From the approved drawings as instructed by the STATE BANK OF INDIA 
/ Architect / Consultant. The contractor will make the changes made on these copies and 

tant for their approval. In cases revision is 
required or the corrections are not properly marked the architect / Consultant will point out 
the discrepancies to the contractor. The contractor will have to incorporated these 

iscrepancies either on copies as directed by the architect / 
consultant and resubmit to him for approval. The architect / consultant will return one copy 

drawing prepared by him wherever the changes made by the 
STATE BANK OF INDIA / architect / consultant. And submit two copies of such modified 
drawings to the architect/ consultant for approval. The architect / consultant will return one 

The contractor shall provide all materials from the list of approved makes at his own cost and 
termite, aluminum doors and 

em as specified in the tender. The architect/consultant may approve 
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any make / agency within the approved list as given in the tender after inspection of the 
sample/mock up. 

 
22. Procurement of materials

 
The contractor shall make his own arrangements to procu
work. All wastages and losses in weight shall be to the contractors account

 
23. Excise duty, taxes, leviesetc.;

 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, 
fees, cess or charges in respect of the works including but not limited to sales tax, tax on 
works contract excise duty, and octroi, payable in respect of materials, equipment plant and 
other things required for the contact. All of the aforesaid taxes, duties, levies
charges shall be to the contractor’s account and the STATE BANK OF INDIA shall not be 
required to pay any additional or extra amount on this account. Variation of taxes, duties, 
fees, levies etc. if any, till completion of work shall be deemed t
rates and no extra amount on this account. Variation of taxes, duties, fees, levies etc. if any, 
till completion of work shall be deemed to be included in the quoted rates and no extra claim 
on this account will in any case be e
or octroi is imposed under as statutory law during the currency of contract the same shall be 
borne by the contractor. 
 

24. Photographs: 
 

 The Contractor shall at his own expense supply to the Architec
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, 
taken from two approved portions of each building, at intervals of not more than one 
months during the progress of the work or at every important stag

 
 In addition to above, the contractor shall be bound to submit adequate no. of site 

photographs along with each Running Bill for the project clearing showing major 
progress of work measured and claimed therein failing which the Architect
BANK OF INDIA may consider returning the Bill to the contractor and no claim for 
delay on this account will be entertained. 
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any make / agency within the approved list as given in the tender after inspection of the 

Procurement of materials 

The contractor shall make his own arrangements to procure all the required materials for the 
work. All wastages and losses in weight shall be to the contractors account

Excise duty, taxes, leviesetc.; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, 
or charges in respect of the works including but not limited to sales tax, tax on 

works contract excise duty, and octroi, payable in respect of materials, equipment plant and 
other things required for the contact. All of the aforesaid taxes, duties, levies
charges shall be to the contractor’s account and the STATE BANK OF INDIA shall not be 
required to pay any additional or extra amount on this account. Variation of taxes, duties, 
fees, levies etc. if any, till completion of work shall be deemed to be included in the quoted 
rates and no extra amount on this account. Variation of taxes, duties, fees, levies etc. if any, 
till completion of work shall be deemed to be included in the quoted rates and no extra claim 
on this account will in any case be entertained. If a new tax or duty or levy or cess or royalty 
or octroi is imposed under as statutory law during the currency of contract the same shall be 

 

The Contractor shall at his own expense supply to the Architects with duplicate hard 
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, 
taken from two approved portions of each building, at intervals of not more than one 
months during the progress of the work or at every important stag

In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with each Running Bill for the project clearing showing major 
progress of work measured and claimed therein failing which the Architect
BANK OF INDIA may consider returning the Bill to the contractor and no claim for 
delay on this account will be entertained.  
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any make / agency within the approved list as given in the tender after inspection of the 

re all the required materials for the 
work. All wastages and losses in weight shall be to the contractors account 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, 
or charges in respect of the works including but not limited to sales tax, tax on 

works contract excise duty, and octroi, payable in respect of materials, equipment plant and 
other things required for the contact. All of the aforesaid taxes, duties, levies, fees and 
charges shall be to the contractor’s account and the STATE BANK OF INDIA shall not be 
required to pay any additional or extra amount on this account. Variation of taxes, duties, 

o be included in the quoted 
rates and no extra amount on this account. Variation of taxes, duties, fees, levies etc. if any, 
till completion of work shall be deemed to be included in the quoted rates and no extra claim 

ntertained. If a new tax or duty or levy or cess or royalty 
or octroi is imposed under as statutory law during the currency of contract the same shall be 

ts with duplicate hard 
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, 
taken from two approved portions of each building, at intervals of not more than one 
months during the progress of the work or at every important stage of construction. 

In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with each Running Bill for the project clearing showing major 
progress of work measured and claimed therein failing which the Architect/ STATE 
BANK OF INDIA may consider returning the Bill to the contractor and no claim for 
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(On non-judicial Stamp Paper of Rs. 500/

ARTICLES OF AGREEMENT made the ______________ date of _______ between STATE BANK 
OF INDIA, having its office at 
_______________________________________________________________________________
_________________________________________________________________
 
WHEREAS the STATE BANK OF INDIA is desirous of 
_______________________________________________________________________________
_______________________________________________________________________an
caused specifications describing the work to be done to be prepared by STATE BANK OF INDIA.
 
AND WHEREAS the said Drawings numbered _______________ to_______________ inclusive, 
the Specifications and the Schedule of Quantities have been signed by or 
hereto. 
 
AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set forth 
herein and to the Conditions set forth herein in the Special Conditions and in the Schedule of 
Quantities and Conditions of Cont
said conditions”) the works shown upon the said Drawings and / or described in the said 
Specifications and included in the Schedule of Quantities at the respective rates therein set forth 
amounting to the sum as therein arrived at our such other sum as shall become payable there under 
(hereinafter referred to as “the said Contract Amount.)
 
NOW IT IS HEREBY AGREED AS FOLLOWS:
 
1) In consideration of the said Contract Amount to be paid at the t

in the said Conditions, the Contractor shall upon and subject to the said Conditions execute and 
complete the work shown upon the said Drawings and described in the said Specifications and 
the priced Schedule of Quantities.
 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as shall 
become payable, at the times and in the manner specified in the said Conditions. 
 

3) The     term “The Architects” in   the   said   Conditions   shall   mean  
INDIA, or in the event of their ceasing to be the Architects for the purpose of this Contract for 
whatever reason, such other person or persons as shall be nominated for that purpose by the 
Employer, not being a person to whom the Contra
sufficient by the Employer, PROVIDED ALWAYS that no person or persons subsequently 
appointed to be Architects under this Contract shall be entitled to disregard or overrule any 
previous decisions or approval o
Architects for the time being. 
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ARTICLES OF AGREEMENT  
judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules)

 
CLES OF AGREEMENT made the ______________ date of _______ between STATE BANK 

OF INDIA, having its office at Panaji hereinafter called "the Client" of the One Part and 
_______________________________________________________________________________

_______________________________________________________

WHEREAS the STATE BANK OF INDIA is desirous of 
_______________________________________________________________________________
_______________________________________________________________________an
caused specifications describing the work to be done to be prepared by STATE BANK OF INDIA.

AND WHEREAS the said Drawings numbered _______________ to_______________ inclusive, 
the Specifications and the Schedule of Quantities have been signed by or on behalf of the parties 

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set forth 
herein and to the Conditions set forth herein in the Special Conditions and in the Schedule of 
Quantities and Conditions of Contract (all of which are collectively hereinafter referred to as “the 
said conditions”) the works shown upon the said Drawings and / or described in the said 
Specifications and included in the Schedule of Quantities at the respective rates therein set forth 
amounting to the sum as therein arrived at our such other sum as shall become payable there under 
(hereinafter referred to as “the said Contract Amount.) 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

In consideration of the said Contract Amount to be paid at the times and in the manner set forth 
in the said Conditions, the Contractor shall upon and subject to the said Conditions execute and 
complete the work shown upon the said Drawings and described in the said Specifications and 
the priced Schedule of Quantities.   

The Employer shall pay to the Contractor the said Contract Amount, or such other sum as shall 
become payable, at the times and in the manner specified in the said Conditions. 

The     term “The Architects” in   the   said   Conditions   shall   mean   the 
or in the event of their ceasing to be the Architects for the purpose of this Contract for 

whatever reason, such other person or persons as shall be nominated for that purpose by the 
Employer, not being a person to whom the Contractor shall object for reasons considered to be 
sufficient by the Employer, PROVIDED ALWAYS that no person or persons subsequently 
appointed to be Architects under this Contract shall be entitled to disregard or overrule any 
previous decisions or approval or direction given or expressed in writing by the outgoing 
Architects for the time being.  

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

or as per latest Govt. Rules) 

CLES OF AGREEMENT made the ______________ date of _______ between STATE BANK 
hereinafter called "the Client" of the One Part and 

_______________________________________________________________________________
_______________________________________________________ 

WHEREAS the STATE BANK OF INDIA is desirous of 
_______________________________________________________________________________
_______________________________________________________________________and has 
caused specifications describing the work to be done to be prepared by STATE BANK OF INDIA. 

AND WHEREAS the said Drawings numbered _______________ to_______________ inclusive, 
on behalf of the parties 

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set forth 
herein and to the Conditions set forth herein in the Special Conditions and in the Schedule of 

ract (all of which are collectively hereinafter referred to as “the 
said conditions”) the works shown upon the said Drawings and / or described in the said 
Specifications and included in the Schedule of Quantities at the respective rates therein set forth 
amounting to the sum as therein arrived at our such other sum as shall become payable there under 

imes and in the manner set forth 
in the said Conditions, the Contractor shall upon and subject to the said Conditions execute and 
complete the work shown upon the said Drawings and described in the said Specifications and 

The Employer shall pay to the Contractor the said Contract Amount, or such other sum as shall 
become payable, at the times and in the manner specified in the said Conditions.  

the STATE BANK OF 
or in the event of their ceasing to be the Architects for the purpose of this Contract for 

whatever reason, such other person or persons as shall be nominated for that purpose by the 
ctor shall object for reasons considered to be 

sufficient by the Employer, PROVIDED ALWAYS that no person or persons subsequently 
appointed to be Architects under this Contract shall be entitled to disregard or overrule any 

r direction given or expressed in writing by the outgoing 
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4) The said Conditions and Appendix thereto shall be read and construed as forming part of this 
Agreement, and the parties hereto shall respectively abide by submit the
Conditions and perform the Agreements on their part respectively in the said Conditions 
contained.  

 
5) The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract. 
 
6) This Contract is neither a fixed lump

carry out the work in respect of the entire building complex to be paid for according to actual 
measured quantities at the rates contained in the Schedule of Quantities and Rates or as 
provided in the said Conditions. 

 
7) The Contractor shall afford every reasonable facility for the carrying out of all works relating to 

civil works, installation of lifts, Telephone, electrical installations, fittings air
other ancillary works in the manner
damages done to walls, floors, etc. after the completion of his work. 

 
8) The STATE BANK OF INDIA reserves to itself the right of altering the drawings and nature of 

the work by adding to or omitting
without prejudice to this Contract.

 
9) Time shall be considered as the essence of this Contract and the Contractor hereby agrees to 

commence the work soon after the Site is handed over to him or f
issue of formal work order as provided for in the said Conditions whichever is later and to 
complete the entire work within 
time. 

 
10) All payments by the SBI under
 
11) All disputes arising out of or in any way connected with this Agreement shall be deemed to have 

arisen at Panaji and only the Courts in 
 
12) That the several parts of this Contract have been read by the Contractor and fully understood by 

the Contractor. 
 
 

IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective hands to 
these presents and two duplicates hereof the day and year first hereinabove
 
 
 
SIGNATURE CLAUSE 
 
SIGNED AND DELIVERED by the 
 
_______________________ By the 
(Employer)  
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The said Conditions and Appendix thereto shall be read and construed as forming part of this 
Agreement, and the parties hereto shall respectively abide by submit the
Conditions and perform the Agreements on their part respectively in the said Conditions 

The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract. 

This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to 
carry out the work in respect of the entire building complex to be paid for according to actual 
measured quantities at the rates contained in the Schedule of Quantities and Rates or as 

aid Conditions.  

The Contractor shall afford every reasonable facility for the carrying out of all works relating to 
civil works, installation of lifts, Telephone, electrical installations, fittings air
other ancillary works in the manner laid down in the said Conditions, and shall make good any 
damages done to walls, floors, etc. after the completion of his work.  

The STATE BANK OF INDIA reserves to itself the right of altering the drawings and nature of 
the work by adding to or omitting any items of work or having portions of the same carried out 
without prejudice to this Contract. 

Time shall be considered as the essence of this Contract and the Contractor hereby agrees to 
commence the work soon after the Site is handed over to him or from 14th 
issue of formal work order as provided for in the said Conditions whichever is later and to 
complete the entire work within 120 days subject to nevertheless the provisions for extension of 

All payments by the SBI under this Contract will be made only at Panaji. 

All disputes arising out of or in any way connected with this Agreement shall be deemed to have 
and only the Courts in Panaji shall have jurisdiction to determine the same.

ts of this Contract have been read by the Contractor and fully understood by 

IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective hands to 
these presents and two duplicates hereof the day and year first hereinabove written. 

SIGNED AND DELIVERED by the  

_______________________ By the  

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

The said Conditions and Appendix thereto shall be read and construed as forming part of this 
Agreement, and the parties hereto shall respectively abide by submit themselves to the said 
Conditions and perform the Agreements on their part respectively in the said Conditions 

The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract.  

contract nor a piece work contract but a contract to 
carry out the work in respect of the entire building complex to be paid for according to actual 
measured quantities at the rates contained in the Schedule of Quantities and Rates or as 

The Contractor shall afford every reasonable facility for the carrying out of all works relating to 
civil works, installation of lifts, Telephone, electrical installations, fittings air-conditioning and 

laid down in the said Conditions, and shall make good any 

The STATE BANK OF INDIA reserves to itself the right of altering the drawings and nature of 
any items of work or having portions of the same carried out 

Time shall be considered as the essence of this Contract and the Contractor hereby agrees to 
 day after the date of 

issue of formal work order as provided for in the said Conditions whichever is later and to 
subject to nevertheless the provisions for extension of 

All disputes arising out of or in any way connected with this Agreement shall be deemed to have 
shall have jurisdiction to determine the same. 

ts of this Contract have been read by the Contractor and fully understood by 

IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective hands to 
written.  
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hand of Shri ___________________
 
______________________________
(Name and Designation) 
 
 
 
In the presence of : 
 
1) Shri / Smt. ___________________
 

Address     ___________________
 
  ___________________
  (Witness) 
 
SIGNED AND DELIVERED by the 
 
_______________________  by the 
(Contractor)     
 
 
in the presence of : 
 
      Shri / Smt. ___________________
 

Address     ___________________
 
  ___________________
  (Witness) 
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hand of Shri ___________________ 

______________________________   (Signature of Employer)

. ___________________   (Signature of Witness)

Address     ___________________ 

___________________ 

SIGNED AND DELIVERED by the  

_______________________  by the  
    (Signature of Contractors)

Shri / Smt. ___________________   (Signature of Witness)

Address     ___________________ 

___________________ 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

(Signature of Employer) 

(Signature of Witness) 

(Signature of Contractors) 

(Signature of Witness) 



PAGE 38 | 7 4  

 
1.  First aid appliances including adequate supply of sterilized dressing and cotton wool shall

kept in a readily accessible place.
 
2.  An injured person shall be taken to a public hospital without loss of time, in cases when the 

injury necessitates hospitalization.
 
3.  Suitable and strong scaffolds should be provided for workmen for all works 

safely be done from the ground.
 
4.  No portable single ladder shall be over 8 meters in length. The width between the side rails 

shall not be less than 30 cm. (clear) and the distance between two adjacent running shall not 
be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding 
ladder. 

 
5.  The excavated material shall not be placed within 1.5 meters of the edge of the trench half of 

the depth of trench whichever is more. All trenches and excavations shall be pro
necessary fencing and lighting.

 
6.  Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shal

 
7.  No floor, roof or other part of the structure shall be so overloaded with debris or material as 

to render it unsafe. 
 
8.  Workers employed on mixing and handling material such as asphalt, cement, mortar, 

concrete and lime shall be prov
 
9  Those engaged in welding works shall be provided with welders’ protective eye shield and 

gloves. 
 
10.  (i) No paint containing lead or lead products shall be used except in the form of paste 

readymade paint. 
(ii) Suitable facemasks should be supplied for use by the workers when the paint applied in 
the form of spray or surface having lead paint dry rubbed and scrapped.

 
11.  Overalls shall be supplied by the contractor to the painters and adequate fa

provided to enable the working painters to wash during cessation of work.
 
12  Hoisting machines and tackle used in the works including their attachments anchor and 

supports shall be in perfect condition.
 
13.  The ropes used in hoisting 

durable quality and adequate strength and free form defects.
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SAFETY CODE 

First aid appliances including adequate supply of sterilized dressing and cotton wool shall
kept in a readily accessible place. 

An injured person shall be taken to a public hospital without loss of time, in cases when the 
injury necessitates hospitalization. 

Suitable and strong scaffolds should be provided for workmen for all works 
safely be done from the ground. 

No portable single ladder shall be over 8 meters in length. The width between the side rails 
shall not be less than 30 cm. (clear) and the distance between two adjacent running shall not 

When a ladder is used an extra mazdoor shall be engaged for holding 

The excavated material shall not be placed within 1.5 meters of the edge of the trench half of 
the depth of trench whichever is more. All trenches and excavations shall be pro
necessary fencing and lighting. 

Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be one meter. 

No floor, roof or other part of the structure shall be so overloaded with debris or material as 

Workers employed on mixing and handling material such as asphalt, cement, mortar, 
concrete and lime shall be provided with protective footwear and rubber hand gloves.

Those engaged in welding works shall be provided with welders’ protective eye shield and 

(i) No paint containing lead or lead products shall be used except in the form of paste 

(ii) Suitable facemasks should be supplied for use by the workers when the paint applied in 
the form of spray or surface having lead paint dry rubbed and scrapped. 

Overalls shall be supplied by the contractor to the painters and adequate fa
provided to enable the working painters to wash during cessation of work.

Hoisting machines and tackle used in the works including their attachments anchor and 
supports shall be in perfect condition. 

The ropes used in hoisting or lowering material or as a means of suspension shall be 
durable quality and adequate strength and free form defects. 

 
 
 
 
 
 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

First aid appliances including adequate supply of sterilized dressing and cotton wool shall be 

An injured person shall be taken to a public hospital without loss of time, in cases when the 

Suitable and strong scaffolds should be provided for workmen for all works that cannot 

No portable single ladder shall be over 8 meters in length. The width between the side rails 
shall not be less than 30 cm. (clear) and the distance between two adjacent running shall not 

When a ladder is used an extra mazdoor shall be engaged for holding 

The excavated material shall not be placed within 1.5 meters of the edge of the trench half of 
the depth of trench whichever is more. All trenches and excavations shall be provided with 

Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing 

No floor, roof or other part of the structure shall be so overloaded with debris or material as 

Workers employed on mixing and handling material such as asphalt, cement, mortar, 
ided with protective footwear and rubber hand gloves. 

Those engaged in welding works shall be provided with welders’ protective eye shield and 

(i) No paint containing lead or lead products shall be used except in the form of paste 

(ii) Suitable facemasks should be supplied for use by the workers when the paint applied in 
 

Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 
provided to enable the working painters to wash during cessation of work. 

Hoisting machines and tackle used in the works including their attachments anchor and 

or lowering material or as a means of suspension shall be 
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E-Procurement Technologies Ltd.
 

 
B-704, Wall Street - II, 
Opp. Orient Club, 
Nr. Gujarat College, 
Ahmedabad - 380 006. 
Gujarat State, India 
 
Tel.: +91 79 61200 579 | 580 | 567 | 569 | 566
 
 
Mr.Nisarg Thakkar 

E-mail :nisarg.thakkar@auctiontiger.net
Contact No :99044 06300 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

 
(A) Contact Information 

Procurement Technologies Ltd. 
 

State Bank of India

+91 79 61200 579 | 580 | 567 | 569 | 566 

nisarg.thakkar@auctiontiger.net 

 
The Director,  
State Bank Insititute of Learning & 
Patto plaza,  
Panaji, Goa, 403001 
 
 
 
 
Officer Name: Prakhar Namjoshi
Designation: Assistant Manager
Department: Premises & Estate, AO Panaji
Contact No: 8989441109 
E-mail :prakhar.namjoshi@sbi.co.in
 

 
 
 
 
 
 
 
 
 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

State Bank of India 

earning & Development 

Prakhar Namjoshi 
Assistant Manager(Civil) 
Premises & Estate, AO Panaji 

prakhar.namjoshi@sbi.co.in 
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PROFORMAS OF VARIOUS TESTS

 
TABLE 

NO. 
DESCRIPTION

 
1. 

 
 
Record of Cement/Received/Used/Balance.
 

2. 
Proforma of Paint/Lead/CICO Register.
 

3. 
Bank for Reinforcement Bars Received.
 

4. 
Proforma for Register of Mater
 

5. 
Proforma for Account of Secured Advance Register.
 

6. 
Proforma for Bulkage Test of Sand Register.
 

7. 
Proforma for Silt Test Register.
 

8. 
Proforma for Sieve Analysis of Fine Aggregate Register.
 

9. 
Proforma for Sieve Ana
Register. 
 

10. 
Proforma for Slump Test Register.
 

11. 
Proforma of Cube Test Register.
 

12. 
Proforma for Hindrance to Work.
 

13. 
Proforma for Running A/c. Bill.
 

14. 

 
Account of Secured Advance if Admissible on Materials 
Held at Site by the Contractors
 

15. Memorandum for Payment.

  

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

INDEX 

PROFORMAS OF VARIOUS TESTS 

DESCRIPTION PAGE NO.

Record of Cement/Received/Used/Balance. 
 

Proforma of Paint/Lead/CICO Register. 
 

Bank for Reinforcement Bars Received. 
 

Proforma for Register of Material of Site Account. 
 

Proforma for Account of Secured Advance Register. 
 

Proforma for Bulkage Test of Sand Register. 
 

Proforma for Silt Test Register. 
 

Proforma for Sieve Analysis of Fine Aggregate Register. 
 

Proforma for Sieve Analysis of Coarse Aggregate 
 

Proforma for Slump Test Register. 
 

Proforma of Cube Test Register. 
 

Proforma for Hindrance to Work. 
 

Proforma for Running A/c. Bill. 
 

Account of Secured Advance if Admissible on Materials 
Held at Site by the Contractors 

 

Memorandum for Payment.  

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

PAGE NO. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



PAGE 
 

TABLE-I 
 

RECORD OF CEMENT RECEIVED / USED / BALANCE
 

S. No. Cement 
in stock 
Bags 

Cement 
received 
(Bags)

1 2 3 
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RECORD OF CEMENT RECEIVED / USED / BALANCE 

Cement 
received 
(Bags) 

Total 
Cement 
received 
(Bags) 

Source4 
from 
which 

received 

Description 
of work 
where 

cement is 
used 

Number 
of cement 

bags 
consumed 

Balance 
in stock 

4 5 6 7 8 
     

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

Signature 
of 

Contractors 
Bank / 

Engineer 
9 
 



PAGE 
 

RECORD OF PAINT / LEAD / CICO REGISTER
 
Name of work  : 
 
Name of the Contractor : 
 
Agreement No.  : 
 

Date of 
Receipt 

Source 
Receipt 

with 
Ref. To 
S.O./In

dent 

Qty. 
Rec
eive

d 

Prog
ressi
ve 

Total 

Item of work 
for which 

issued with 
approx qty. 
work done 
in case of 
paint only

1 2 3 4 5 
 
 
 
 
 
 

    

 
Register for bitumen should be maintained. The format will be similar to that for cement.
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RECORD OF PAINT / LEAD / CICO REGISTER 

Item of work 
for which 

issued with 
approx qty. 
work done 
in case of 
paint only 

Date 
of 

issu
es 

Qua
ntity 
issu
ed 

Qty. 
returne
d at the 
end of 
the day 

Tot
al 
iss
ue
d 

Delay 
Balanc

e at 
hand 

Contractors 
initials 

6 7 8 9 10 11 
      

Register for bitumen should be maintained. The format will be similar to that for cement. 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-II 

Site  
Engineers 

 initials 

Signature 
of Banks/ 
Architect 

12 13 
  



PAGE 
 

 
BANK FOR REINFOR

 
Truck 
No. 

Challan 
No. 

Name of 
Supplier 

Binding Wire

1 2 3 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

 
Number of diameters given is only illustrative. Open more columns 
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BANK FOR REINFORCEMENT BARSRECEIVED 

Binding Wire 6mm 
dia 

8mm dia 12mm 
dia 

16mm 
dia 

20m
mdia 

25mm 
dia

4 5 6 7 8 9 10
      

Number of diameters given is only illustrative. Open more columns for other diameters wherever needed. 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-III 

25mm 
dia 

Total 
Received 

10 11 
  



PAGE 
 

 
PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT

Name of Work  :    

Name of Contractor :    

Agreement No. :    

 
 

Date of 
Receipt 

Received from/Issued to (with 
Ret. to So/Indent) 

1 2 
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PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT 
 

 Name of Article  : 

 Estimated Requirement  : 

              Issue Rate  : 

ed from/Issued to (with Receipt Issue Balance Initials of 
Contractor 

Initial of 
Bank's/Architect's 

representative
3 4 5 6 7 
     

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-IV 

Initial of 
Bank's/Architect's 

representative 

Remark 

 8 
  



PAGE 
 

 
PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT

Name of Work : 

Name of Contractor : 

Agreement No. :    

 
 

Descripti
on of 

Material 

Qty. 
outstanding 

from previous 
Bill 

Deduct Qty. 
utilised in works 
measured since 

previous bill 
1 2 3 
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PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT 
 

  

utilised in works 
measured since 

Qty. outstanding & Qty. 
brought to site since 

previous bill 

Signature of 
Site Engineer 

Signature 
of 

Contractor 

Initial of Bank's/ 

representative

4 5 6 
   

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-V 

Initial of Bank's/ 
Architect's 

representative 

Remark 

7 8 
  



PAGE 
 

 
PROFORMA FOR BULKAGE TEST OF SAND REGISTER

 
 

Sr. 
.No. 

Date of 
Test 

Volume of dust sand 
in Cylinder inundated 

& stirred 

Volume inundated 
San

1 2 3 
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PROFORMA FOR BULKAGE TEST OF SAND REGISTER 
 

Volume inundated 
Sand in Cylinder 

Percentage 
of Bulkage 

Signature of 
Site Engineer 

Signature of 
Contractor

4 5 6 7 
    

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-VI 

Signature of 
Contractor 

Initial of Bank's 
Architect's representative 

(Periodical) 
8 
 



PAGE 
 

 

 
 
Sr. 
No. 

Date 
of 

Test 

Height of Sand in 
Cylinder innundated& 

stirred 

Height 
of Silt 

1 2 3 4 
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PROFORMA OF SILT TEST REGISTER 
 

Max percentage 
of silt as specified 

Percentage of 
silt obtained 

Signature of 
Site 

Engineer 

Signature of 
Contractor

5 6 7 8 
    

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-VII 

Signature of 
Contractor 

Initial of Bank's / 
Representative 

(Periodical) 
 9 

 



PAGE 
 

 
PROFORMA SIEVE ANALYSIS OF FINE AGGREGATE REGISTER 

 
Sr.
No 

Date 
of 

Test 

Wt. of 
Materi
al to 
be 

tested 

Sieve 
as per 

I.S. 
design
ation 

Wt. of Sand 
retained in 

sieve 

%a retained in 
each sieve 

successively
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PROFORMA SIEVE ANALYSIS OF FINE AGGREGATE REGISTER  

%a retained in 
each sieve 

successively 

Cumulative % 
retained in 
each sieve 

F.M. Signature of 
Site 

Engineer 

Signature of 
Contractor

     

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-VIII 

Signature of 
Contractor 

Signature of Banks/ 
Architect's representative 
& Remarks (Periodical) 

 



PAGE 
 

 
PROFORMA OF SIEVE ANALYSIS OF COARSE AGGREGATE REGISTER 

 
 
S. 

No. 
Date of 
Testing 

Wt. of 
Material 

to be 
tested 

Nomina
l size of 
Aggreg

ate 

I.S. 
Sieve 

designa
tion 

1 2 3 4 5 
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PROFORMA OF SIEVE ANALYSIS OF COARSE AGGREGATE REGISTER  

Standard 
passing for 

graded 
aggregate. of 
nominal size 

Test 
Res
ult 

Obtained 
passing 

Signature of 
Site 

Engineer 

Signature of 
Contractor

6 7 8 9 10
     

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-IX 

 

Signature of 
Contractor 

Signature of Banks/ 
Architect's 

representative & 
Remarks 

(Periodical) 

10 11 
  



PAGE 
 

 
PROFORMA FOR SLUMP TEST REGISTER

 
 

Sr. 
No
. 

Date of 
Testing 

Type of 
work for 
which 
slump 
taken 

Specified slump 
When 

Vibrator
s are 
used 

When 
Vibrators are 

not used 

1 2 3 4 5 
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PROFORMA FOR SLUMP TEST REGISTER 

Slump Obtained Signature of 
Site Engineer 

Signature of 
Contractor

Vibrators are 
 

When 
Vibrators are 

used 

When 
Vibrators are 

not used 

6 7 8 9
   

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-X 

Signature of 
Contractor 

Signature of Banks/ 
Architect's 

representative & 
Remarks (Periodical) 

9 10 
  



PAGE 
 

PROFORMA OF CUBE TEST REGISTER
 
 

Date 
of 

takin
g 

Cub
e + 

Lime 

Sa
mpl
e 

No. 

No
. of 
Cu
be
s 

tak
en 

Spec
ific 

mark
ing 
of 

Cub
es 

Prop
or- 
tion 
of 

mixt
ure 

Desc
rip-
tion 
of 

work 
carri
ed 
out 

Signa
ture 
of 

Engin
eer 

taking 
sampl

e 

Sign
a-

ture 
of 

Cont
-

ract
or 

1 2 3 4 5 6 7 8 
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PROFORMA OF CUBE TEST REGISTER 

Sign

ture 
of 

Cont

ract
 

7/28 Days Testing Permissible 
Compressive strength 
of Concrete / 28 Days / 

7 days 

Date 
of 

Test 

Test 
Result 

Kg/ 
Sq.cm 

Av. 
Stren-gth 

Kg. / 
Sq.cm. 

Stran-dard 
stren-gth 

Kg / 
Sq.cm. 

7 Days 28 Days

 9 10 11 12 13 
     

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-XI 

Permissible 
Compressive strength 

/ 28 Days / 
 

Remarks on 
Test Report 

and No. 

Remarks 
of Banks/ 

Archi-
tectsrepr

e-
sentative

Perio-
dicals 

28 Days 

14 15 
  



PAGE 
 

 
PROFORMA FOR HINDRANCE TO WORK

Name of Work  :    

Name of Contractor :    

Agreement No. :    

 
 

S.No. Nature of 
Hindrance 

Date of 
Occurrence of 

Hindrance 
1 2 3 
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PROFORMA FOR HINDRANCE TO WORK 
 

 Date of Start of work : 

 Period of Completion  : 

 Dt. of Completion of work : 

Date of which 
Hindrance was 

removed 

Period of which 
Hindrance existed 

Signature  
of Site 

Engineer 

Signature of Bank / 

4 5 6 
   

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-XII 

Signature of Bank / 
Architects 

Representative 
7 
 

 



 

PROFORMA FOR RUNNING A/C BILL 
 
i. Name of Contractor / Agency  : 
ii. Name of Work    : 
iii. Sl.No. of this Bill    : 
iv. No. & Date of previous Bill   : 
v. Reference to Agreement No.  : 
vi. Date of Written order to commence  : 
vii. Date of Completion as per Agreement : 
S.No. Item Description Unit Rate (Rs.) As per Tender 

Quantity Amount (Rs.) 
1 2 3 4 5 

 
 
 
 
 
 
 
 
 

    

     
 
Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks 
Quantity Amount 

(Rs.) 
Quantity Amount 

(Rs.) 
Quantity Amount 

(Rs.) 
6 7 8 9 
 
 
 
 

 
 

   

 
Note: 1. If part rate is allowed forany items, it 

should be indicated with reasons for 
allowing such a rate. 

 ____________ 
___________ 

Net Value since previous bill 
 2. If ad-hoc payment is made, it should be 

mentioned specifically. 
  

     
 

CERTIFICATE 
 
 The measurements on the basis of which the above entries for the Running Bill No. 

-------------------------- were made have been taken jointly on -------------------------- and are 

recorded at pages -------------------------- to -------------------------- of measurement book No. ---

-----------------------. 

 

 

 

-------------------- ----------------------- --------------------- 
 



Signature and  
date of Contractor 

 
 

 

 The work recorded in the above

site satisfactorily as per tender drawings, conditions and specifications.

 

-------------------- 

Architect 

 

 

 
 SIGNATURE OF 

Signature and  
date of Architects 

Representative (Seal) 

Signature and 
date of Site Engineer

  

The work recorded in the above-mentioned measurements has been done at the 

site satisfactorily as per tender drawings, conditions and specifications. 

 ---------------------
 

 Signature and 
date of Site Engineer

SIGNATURE OF CONTRACTOR& 

Signature and  
date of Site Engineer 

d measurements has been done at the 

--------------------- 

Signature and  
date of Site Engineer 



 
ACCOUNT OF SECURED ADVANCE, IF ADM

MATERIALS HELD AT SITE BY THE CONTRACTOR
 
 
S.No. Item 
1 2 
 
 
 
 
 

 

 
Total value of materials at Site.
 
Secured Advance @ ----------------
 
 
CERTIFIED: 
 
(i) That the materials mentione

to the site of the work and on advance on any quantity of any of this item is 
outstanding on their security.

 
(ii) That the materials (are of imperishable nature) and are all required by the 

Contractor for use in the work in connection with the items for which rates of 
finished work have been agreed upon.

 

 

 

 
 SIGNATURE OF 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON
MATERIALS HELD AT SITE BY THE CONTRACTOR 

Quantity Unit Amount Remarks
3 4 5 6 
    

Total value of materials at Site. 

---------------- of above value -   B 

That the materials mentioned above have actually been brought by the Contractor 
to the site of the work and on advance on any quantity of any of this item is 
outstanding on their security. 

That the materials (are of imperishable nature) and are all required by the 
or use in the work in connection with the items for which rates of 

finished work have been agreed upon. 

Dated Signature of 
Site Engineer 
Preparing the bill 
Rank ----------------------------- 
 
 
 
Date signature of 
Banks Architects-------------------
(Name of the Architects) 

--------------------------- 
Dated Signature of 
the Contractor 

SIGNATURE OF CONTRACTOR& 

TABLE - XIV 

ISSIBLE ON 

Remarks 
 

d above have actually been brought by the Contractor 
to the site of the work and on advance on any quantity of any of this item is 

That the materials (are of imperishable nature) and are all required by the 
or use in the work in connection with the items for which rates of 

------------------- 



 
MEMORANDUM FOR PAYMENT

 
R/A BILL NO. 
 
 
 
1. Total value of work done since 

previous bill (A) 
 

2. Total amount of secured advance due 
since Previous Bill (B)
 

3. Total amount due since Previous Bill 
(C) (A+B) 
 

4. PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 
statements enclosed. 
 

5. Total amount due to the Contractor
 

  
 OBJECTIONS: 

 
i) Secured Advance paid in the previous 

R/A 
 

ii) Retention money on value of works as 
per accepted tenders upto date 
amount Rs. 
 

 Less already recovered
 

 Balance to be recovered
 

iii) Mobilization Advance, if any
 

(a) Outstanding amount (principal + 
interest) as on date  
 

(b) To be recovered in this bill 
 

iii. Any other Departmental materials cost 
to be recovered as per contract, if any
 

iv. Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 
statement. 
 

 Total Deduction as per contract (F)
 

 

 
 SIGNATURE OF 

MEMORANDUM FOR PAYMENT 

Total value of work done since   Rs. -----------

Total amount of secured advance due 
ous Bill (B) 

  Rs. -----------

Total amount due since Previous Bill   Rs. -----------

PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 

 

  Rs. -----------

Total amount due to the Contractor   Rs. -----------

   
   

Secured Advance paid in the previous  Rs. -----------  

Retention money on value of works as 
per accepted tenders upto date 

 Rs. -----------  

already recovered  Rs. -----------  

Balance to be recovered  Rs. -----------  

Mobilization Advance, if any    

Outstanding amount (principal +  Rs. -----------  

To be recovered in this bill   Rs. -----------  

Any other Departmental materials cost 
to be recovered as per contract, if any 

 Rs. -----------  

Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 

 Rs. -----------  

tion as per contract (F)  Rs. -----------  

SIGNATURE OF CONTRACTOR& 

TABLE - XV 

----------- 

----------- 

----------- 

----------- 

----------- 



 Adjustments, if any 
Amount less received by Contractor in 
--------- R/A Bill (as per statement of 
Contractor) 
 

 P.V.A. 
 

 Total amount payable as per con
(E+F+G) 
 

 (Rupees ---------------------------
words) 

 
The bill amount to Rs. -----------------
after due checking of the measurements of work as required and is recommended
payment. 
 
 
Date: ------------------------- 
    
    
 
 The bill amount to Rs. 
by me after due test checking of measu
for payment for an amount of Rs...................................
 
 
Date : -----------------------------
    
    
 
 STATUTORY DEDUCTION:

 
i) Total Amount due (E) 

 
ii) Less I.T. Payable 

 
iii) Less S.T. Payable 

 Net Payable 

 
 This figures given in the Memorandum for payable has been verified and bill 
passed for payment --------------------------
figures) 
 
Date: ---------------------- 
    
    
 
 
 
 
 
 

 

 
 SIGNATURE OF 

Adjustments, if any ------------------- 
Amount less received by Contractor in 

R/A Bill (as per statement of 

 Rs. -----------  

 Rs. -----------  

Total amount payable as per contract  Rs. -----------  

--------------------------- in    

----------------- (both figures and words) has been scrutinized by us 
after due checking of the measurements of work as required and is recommended

    ----------------------------- 
    Signature of Architect 
     with Seal 

The bill amount to Rs. ----------------- certified by Consultants has been scrutinized 
by me after due test checking of measurements of works as required and is recommended 
for payment for an amount of Rs................................... 

----------------------------- 
     Signature of Owners
     Engineer 

STATUTORY DEDUCTION:    

  Rs. -----------  

 Rs. -----------  

 Rs. -----------  
 

 Rs. ----------- 
 

 

This figures given in the Memorandum for payable has been verified and bill 
---------------------------------------------------------------- (in words and 

    ----------------------------------
    Signature of the Regional Manager
    

SIGNATURE OF CONTRACTOR& 

(both figures and words) has been scrutinized by us 
after due checking of the measurements of work as required and is recommended for 

certified by Consultants has been scrutinized 
rements of works as required and is recommended 

Signature of Owners 

This figures given in the Memorandum for payable has been verified and bill 
(in words and 

---------------------------------- 
Regional Manager. 



 
LIST OF MATERIALS OF

1 VITRIFIED Tiles 

2 Ceramic wall Tiles 

3 Ceramic floor Tiles 
(antiskid) 

4 False Flooring                                                   

5 Wooden Laminated Flooring

6 Aluminum Fittings 

7 Aluminum Extrusion 
Sections  

8 Commercial Plywood

9 Laminates (1.00mm thk.)

10 Veneer   

11 Drawer Sliding Fittings  

12 Floor Spring / Door Closure                           

13 Triple Computer monitor 
mount/stand arm                           

14 Flush Door                                       

15 Texturized Interior Paint                               

16 Readymade Computer 
Drawer                       

17 Paints   

a) Cement paint  
  

b) Synthetic Enamel Paint                                

c) Acrylic Emulsion Paint              
(Interior and Exterior)  

18 Glazing  

19 Cement  

20 Fibre Mineral False Ceiling
   

21 ACP Panels  

22 Acrylic Sheets 

23 Vertical/Roller blinds

24 Water Proofing make

25 CGI Sheets 

 

 

 
 SIGNATURE OF 

OF APPROVED BRAND AND THEIR MANUFACTUERS
 

Kajaria/ H.R. Johnson/ R.A.K.  

 Kajaria/ H.R. Johnson/ R.A.K. 

Ceramic floor Tiles Kajaria/ H.R. Johnson/ R.A.K. 

False Flooring                                                   Unifloor /Flexi Access Floor/Armstrong

Wooden Laminated Flooring Pergo/Tiles/ Tesla/ Armstrong/Vista.

 Jindal/Hindalco/MAAN 

Aluminum Extrusion Jindal/Hindalco/MAAN 

Commercial Plywood / BWR Century/Green/ Marino 

Laminates (1.00mm thk.) Royale touch / Century / Green
Aica  

  Century / Durian / Green 

Drawer Sliding Fittings   Godrej/ Hettich/Heffle 

Floor Spring / Door Closure                           Godrej / Enox / Dorma 

Triple Computer monitor 
                         

Vivo/ Dell/ HP  

Flush Door                                       Century/ Anchor/ Green  

Texturized Interior Paint                               Dulux/ Berger/Asian/ Nerolac 

Readymade Computer 
       

Ebco/ Hettich/ Blum 

  Asian/ Nerolac/ Berger/Dulex 

 Snowcem/ Surfacem/ Durocem. 

Synthetic Enamel Paint                                Asian/ Nerolac / Berger/ Dulex. 

Acrylic Emulsion Paint              
ior and Exterior)   

Asian/ Nerolac / Berger / Dulex 

  Modi float Glass, Triveni Glass Ltd., Indo Asahi 
Glass Co. Ltd. 

  Grade 43/53 of Ultra tech, A.C.C.,  Ambuja.

Fibre Mineral False Ceiling Armstrong /Indian Gypsum Board/Gypr

  Aluco bond/ ALU Décor/ Alstrong/Alstone

Sanmati Acrylics/Acrylic Sheet India/ Acry Plus
 

Vertical/Roller blinds Vista/MAC/DACK 
 

Water Proofing make Dr.Fixit/Sunanda/Fosroc/Sika/Krishna Conchem

Tata, JSW or equivalant approved by the Bank.

SIGNATURE OF CONTRACTOR& 

MANUFACTUERS 

strong 

/ Armstrong/Vista. 

h / Century / Greenlam/ Advance 

Modi float Glass, Triveni Glass Ltd., Indo Asahi 

Grade 43/53 of Ultra tech, A.C.C.,  Ambuja. 

Armstrong /Indian Gypsum Board/Gypro. 

Aluco bond/ ALU Décor/ Alstrong/Alstone 

Sanmati Acrylics/Acrylic Sheet India/ Acry Plus 

Dr.Fixit/Sunanda/Fosroc/Sika/Krishna Conchem 

ata, JSW or equivalant approved by the Bank. 



NB.   1)  The contractor should obtain prior approval from Employer / Consultants before 

placing order for any specific materials.  Employer may / delete any of the 

makes or brands out of the above list. 

 2).  All materials should conform to relevant standards and codes of BIS.

3) Materials with I.S.I. mark shall be used duly approved by the STATE BANK OF 

INDIA Engineer / Architect.

Note: -    If any material is found to be not up to the mark, the contractor will

to produce original bills/certificate from the manufacturer or his 

authorized Distributor for authenticity and genuineness of the material 

for consideration and as per make approved by the STATE BANK OF 

INDIA. The same will not be considered for paym

 

 
 SIGNATURE OF 

1)  The contractor should obtain prior approval from Employer / Consultants before 

placing order for any specific materials.  Employer may / delete any of the 

makes or brands out of the above list.  

All materials should conform to relevant standards and codes of BIS.

Materials with I.S.I. mark shall be used duly approved by the STATE BANK OF 

INDIA Engineer / Architect. 

If any material is found to be not up to the mark, the contractor will

to produce original bills/certificate from the manufacturer or his 

authorized Distributor for authenticity and genuineness of the material 

for consideration and as per make approved by the STATE BANK OF 

INDIA. The same will not be considered for payment.    

SIGNATURE OF CONTRACTOR& 

1)  The contractor should obtain prior approval from Employer / Consultants before 

placing order for any specific materials.  Employer may / delete any of the 

All materials should conform to relevant standards and codes of BIS. 

Materials with I.S.I. mark shall be used duly approved by the STATE BANK OF 

If any material is found to be not up to the mark, the contractor will have 

to produce original bills/certificate from the manufacturer or his 

authorized Distributor for authenticity and genuineness of the material 

for consideration and as per make approved by the STATE BANK OF 



 
1. Unless otherwise stated, all pipes shall be measured net, length as laid and 

measured overall fittings, such as bends, junctions, etc., and given in running 
meters. The length shall be taken along the center line of the pip

 
1. False Ceiling shall be measured in Plan area (length x width) only; irrespective of 

design in vertical patta, coves, dome etc. 
 

2. Storage/ Almirah/ Wardobesetc shall be measured in elevation area (width x 
height) only; irrespective of dept

 
4. Length of fittings viz, taps, valves, traps etc., which are paid under appropriate 

items shall not be re-measured under linear measurements as enumerated above.
 
5. Soil waste and vent pipes shall be measured along the center l

including the connecting bends/tees to W.C.  Pan, Nahani trap, etc. and shall be 
paid as enumerated above.

 
6. W.C. Pans, Lavatory basins, Sinks, Drain boards, Urinals, Mirrors, Glass shelf 

Toilet paper Holder, shall be measured by number 
as enumerated in detail specification under each item.

 
7. Unless otherwise specified, all types of taps, valves, etc., shall be measured by 

number and paid separately.
 
8. Manholes, inspection Chambers, Gully traps, etc. 

detail specification and measured by number and paid separately. The depth of 
Manhole shall mean the vertical distance from the top of the Manhole cover to the 
outgoing invert of the main drain channel.

 
9. Water meter shall include Y strainer and other appurtenances required by the local 

bodies and shall include brick masonry chamber, etc., as per detailed specifications 
and item shall be measured by number and paid for accordingly or as per schedule 
of quantity. 

 

 

 
 SIGNATURE OF 

MODE OF MEASUREMENT 

Unless otherwise stated, all pipes shall be measured net, length as laid and 
measured overall fittings, such as bends, junctions, etc., and given in running 
meters. The length shall be taken along the center line of the pipes and fittings.

False Ceiling shall be measured in Plan area (length x width) only; irrespective of 
design in vertical patta, coves, dome etc.  

Storage/ Almirah/ Wardobesetc shall be measured in elevation area (width x 
height) only; irrespective of depth from 450 mm to 600 mm. 

Length of fittings viz, taps, valves, traps etc., which are paid under appropriate 
measured under linear measurements as enumerated above.

Soil waste and vent pipes shall be measured along the center line of the stack 
including the connecting bends/tees to W.C.  Pan, Nahani trap, etc. and shall be 
paid as enumerated above. 

W.C. Pans, Lavatory basins, Sinks, Drain boards, Urinals, Mirrors, Glass shelf 
Toilet paper Holder, shall be measured by number and shall include all accessories 
as enumerated in detail specification under each item. 

Unless otherwise specified, all types of taps, valves, etc., shall be measured by 
number and paid separately. 

Manholes, inspection Chambers, Gully traps, etc. shall be constructed according to 
detail specification and measured by number and paid separately. The depth of 
Manhole shall mean the vertical distance from the top of the Manhole cover to the 
outgoing invert of the main drain channel. 

ll include Y strainer and other appurtenances required by the local 
bodies and shall include brick masonry chamber, etc., as per detailed specifications 
and item shall be measured by number and paid for accordingly or as per schedule 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SIGNATURE OF CONTRACTOR& 

Unless otherwise stated, all pipes shall be measured net, length as laid and 
measured overall fittings, such as bends, junctions, etc., and given in running 

es and fittings. 

False Ceiling shall be measured in Plan area (length x width) only; irrespective of 

Storage/ Almirah/ Wardobesetc shall be measured in elevation area (width x 

Length of fittings viz, taps, valves, traps etc., which are paid under appropriate 
measured under linear measurements as enumerated above. 

ine of the stack 
including the connecting bends/tees to W.C.  Pan, Nahani trap, etc. and shall be 

W.C. Pans, Lavatory basins, Sinks, Drain boards, Urinals, Mirrors, Glass shelf 
and shall include all accessories 

Unless otherwise specified, all types of taps, valves, etc., shall be measured by 

shall be constructed according to 
detail specification and measured by number and paid separately. The depth of 
Manhole shall mean the vertical distance from the top of the Manhole cover to the 

ll include Y strainer and other appurtenances required by the local 
bodies and shall include brick masonry chamber, etc., as per detailed specifications 
and item shall be measured by number and paid for accordingly or as per schedule 



 
P R E A M B L E  T O  S C H E D U L E  O F  Q U A N T I T I E S

 

Note: While quoting rates for each item of work, the contractor shall include for the 

following irrespective whether it has been mentioned or not in the description of the 

item without any extra claim / payme

1. All unexposed surfaces of timber (any variety) used shall be treated with necessary 

coats of wood preservative.

2. All exposed surfaces of timber (any variety) shall also have necessary coat of wood 

primer / putty and paint / polish as per description in

3. Before making bulk quantities, the contractor shall make each of the item as 

sample and get it approved in writing from the consultant’s minor modification if and 

as suggested by the consultant the same shall have to be incorporated without any 

extra cost. 

4. All exposed edges of ply board shall be fixed with cedar / teak wood lipping.

5. All fabrics / leatherite to be used shall cost Rs. 300/ 

specified in the item. 

Difference in cost for approved sample shall be adjusted a

6. For furniture item where required whether mentioned or not shall be include 

providing fixing of Brass / Power coated handles /knobs multipurpose locks, mini 

tower bolts, ball catchers, hinges, screws and sliding rails etc.

7. Back of all storage, cabinets, and consoles shall be in 6mm commercial ply only.

8. Thickness of laminates to be used shall be 1 mm except where specified.

9. Ant termite treatment is to provide for all wood / board /ply used in the storage.      

 

 
 SIGNATURE OF 

P R E A M B L E  T O  S C H E D U L E  O F  Q U A N T I T I E S

Note: While quoting rates for each item of work, the contractor shall include for the 

following irrespective whether it has been mentioned or not in the description of the 

item without any extra claim / payment.  

All unexposed surfaces of timber (any variety) used shall be treated with necessary 

coats of wood preservative. 

All exposed surfaces of timber (any variety) shall also have necessary coat of wood 

primer / putty and paint / polish as per description in the item. 

Before making bulk quantities, the contractor shall make each of the item as 

sample and get it approved in writing from the consultant’s minor modification if and 

as suggested by the consultant the same shall have to be incorporated without any 

All exposed edges of ply board shall be fixed with cedar / teak wood lipping.

All fabrics / leatherite to be used shall cost Rs. 300/ - per meter unless otherwise 

 

Difference in cost for approved sample shall be adjusted accordingly.

For furniture item where required whether mentioned or not shall be include 

providing fixing of Brass / Power coated handles /knobs multipurpose locks, mini 

tower bolts, ball catchers, hinges, screws and sliding rails etc. 

cabinets, and consoles shall be in 6mm commercial ply only.

Thickness of laminates to be used shall be 1 mm except where specified.

Ant termite treatment is to provide for all wood / board /ply used in the storage.      

SIGNATURE OF CONTRACTOR& 

P R E A M B L E  T O  S C H E D U L E  O F  Q U A N T I T I E S  

Note: While quoting rates for each item of work, the contractor shall include for the 

following irrespective whether it has been mentioned or not in the description of the 

All unexposed surfaces of timber (any variety) used shall be treated with necessary 

All exposed surfaces of timber (any variety) shall also have necessary coat of wood 

Before making bulk quantities, the contractor shall make each of the item as 

sample and get it approved in writing from the consultant’s minor modification if and 

as suggested by the consultant the same shall have to be incorporated without any 

All exposed edges of ply board shall be fixed with cedar / teak wood lipping. 

per meter unless otherwise 

ccordingly. 

For furniture item where required whether mentioned or not shall be include 

providing fixing of Brass / Power coated handles /knobs multipurpose locks, mini 

cabinets, and consoles shall be in 6mm commercial ply only. 

Thickness of laminates to be used shall be 1 mm except where specified. 

Ant termite treatment is to provide for all wood / board /ply used in the storage.       


