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OSBI

STATE BANK OF INDIA

TENDER FOR PROPOSED ELECTRICAL RENOVATION WORKS FOR 32 NOS.
EMERALD BRANCHES ON RATE CONTRACT BASIS

PART — A: TECHNICAL BID

TENDER ID: MUM20240506

TENDER SUBMITTED BY :

NAME

ADDRESS

DATE

The Assistant General Manager
Premises & Estate Department, Mumbai Metro,
State Bank of India,

Local Head Office,

Bandra Kurla Complex, Mumbai- 400 051.

E-mail; agmpe.lhomum@shi.co.in

Signature of Contractor with Seal


mailto:agmpe.lhomum@sbi.co.in
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NOTICE INVITING TENDERS

TENDER FOR PROPOSED ELECTRICAL RENOVATION WORKS FOR 32 NOS.

EMERALD BRANCHES UNDER MUMBAI METRO CIRCLE ON RATE CONTRACT

BASIS

SBI, Premises & Estate Department, Mumbai Metro, LHO, Mumbai Metro invites E-tenders_on
“Rate-Contract basis” for captioned work from the SBI eligible empanelled contractors under

appropriate category (10 Lakh and above).

Details of the tenders are as under:

SN

Particulars

Details

1

Name of work

Tender for. Proposed Electrical Renovation Works of
Emerald Branches (32 Nos).

Nature of Work

ELECTRICAL Works

Time allowed for completion

1 month

Earnest Money Deposit

Rs 25,000/- (Twenty Five Thousand Rupees Only) by
means of Demand Draft / Pay Order (Valid for a period of
90 Days from the last date of submission of the tender)
from any scheduled Nationalized Bank drawn in favor of
Assistant General Manager (P&E) and payable at
Mumbai.

Initial Security Deposit (ISD)

2% of contract amount (EMD will be returned on receipt of
ISD). The successful bidder(s) shall be responsible to
deposit Initial security deposit @ 2% of the Contract
Value by way of demand draft in favour Assistant General
Manager (P&E) and payable at Mumbai within 10 days
from the date of receipt of “Work Order” from
SBI/Architects.

The SBI may consider accepting ISD in the form of Bank
Guarantee issued by any Scheduled Bank in the format
supplied/approved by the SBI within its sole discretion but
the same cannot be considered as a right of the bidder.

Date of availability of tender
documents on Service
Provider’s website

(a) Technical Bid

16.05.2024 to 22.05.2024 up to 3:00PM

Available at M/s e-Procurement Technologies Ltd., our
Service Provider’s portal

https://etender.sbi/

Signature of Contractor with Seal
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(b) Price Bid. 16.05.2024 to 22.05.2024 up to 3:00PM
Available at M/s e-Procurement Technologies Ltd., our
Service Provider’s portal
https://etender.sbi/
8 Last date & time for|22.05.2024 by 03:00 PM
submission of EMD Note: It is sole responsibility of the bidder to ensure
submission of their EMD by stipulated date and time at
specified address failing which they will not be allowed to
participate in E-Tendering
9 |Address for submission of|The Assistant General Manager,
EMD and cost of tender|Premises & Estate Department, Mumbai Metro,
document cum processing | State Bank of India,
fee. Local Head Office,
Bandra Kurla Complex,
Mumbai-400 051.
10 |Date and Time of opening of | 22.05.2024 by 03:30 PM
Online Technical Bid
11 |Last date & time for|22.05.2024 by 03:00 PM at Service Provider's portal
submission of Online | https://etender.sbi/SBI/
Technical bid
12 |Date and Time of opening of | 22.05.2024by 03:30 PM
Online Price Bid
13 | Date and time for submission | 22.05.2024 till 03:00 PM at Service Provider's portal
of Online Price Bid. https://etender.sbi/SBI/
14 | Defects Liability period One year from the date of virtual completion of work.
15 |Liquidated Damages 0.50% per week subject to max. 5% of contract amount
for delay in completion of work.
16 | Validity of offer 90 days from the date of opening of Price-bid
17 | Value of Interim Certificate Rs.5.00 Lakh (No advance on materials / plant /

machinery or mobilization advance shall be paid under
any circumstances.)

Signature of Contractor with Seal



https://etender.sbi/SBI/
https://etender.sbi/SBI/
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18

Distribution of work amongst
L-1, L-2 and up to L-6 bidders

SBI shall be at liberty to allot the work to L-1, L-2, L-3
upto L-6 bidders at approved L-1 rates in the given
proportion (i.e. L-1 bidder will be allotted minimum 10
branches, L-2 will be 6 Branches, L3, L4 will be 5
Branches and L5 &L6 will be given 3 Branches in the
Mumbai Metro Circle of SBI)

In case, on written demand by the SBI, the L-2 or L-3
bidder (or both) do not submit their written concurrence
regarding their willingness to execute the work at L-1
bidder's approved rates by the stipulated date, the SBI
may consider inviting next lowest bidders for the purpose
within its sole discretion and not further claim/
correspondence shall be entertained in this regard.

In case, any of the bidder (L-1/L-2/L-3 etc.) bidder either
do not commence the work within the stipulated period or
back out from the project at any stage, the SBI will be at
liberty to entrust the work in the same proportion to next
lower bidder(s) on L-1 approved rate.

Also, in the event of next lowest vendors not ready to
match L-1 price, leaving only Two bidders, the SBI will
distribute the work in equal proportion or the entire work
can also be allotted to only L-1 bidder.

In the eventuality of 3 or more bidders have logged in but
only 2 bidders have participated in the bidding process
the SBI may consider awarding entire work either to L-1
bidder or to distribute amongst both the bidders in 60:40
proportion within its sole discretion.

19

Submission of Technical
Bid (Online only- All Pages)

1. Contractors shall download the entire Technical Bid to
get acquainted with the terms and conditions and
shall _upload compulsorily all pages of the
technical bid without fail in the e-tendering portal
after putting the signature and seal. Failing to upload
as stated above, the tender will be rejected.

2. However, L1 Tenderer should submit the whole
technical bid spirally bound securely and in serial
order containing all pages duly signed with company
seal and date to this Office within 7 days of receipt of
confirmation. Failure to submit the hardcopy of
Technical Bid may render the bidder disqualifies.

Signature of Contractor with Seal
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20 e-Tender Service Provider Contact persons:
Primary Contact Numbers: - M:- 9081000427, 9904407997
1.Jaymeet Rathod: 079-68136829,jaymeet.rathod@eptl.in

2.Vinayak Khambe: 079-68136835,vinayak.k@eptl.in
3 Nadeem Mansuri: 079-68136853,nadeem@eptl.in
Nandan Valera: 079-68136843,nandan.v@eptl.in
Hemangi Patel: 079-68136852,hemangi@eptl.in
Kanchan Kumari: 079-68136820,kanchan.k@eptl.in
Deepak Narekar: 079-68136863,deepak@eptl.in
AnshulJuneja: 079-68136840,anshul.juneja@eptl.in
9 Salina Motani: 079-68136831,salina.motani@eptl.in

10 Devang Patel: 079-68136859,devang@eptl.in
Alternate Contact No.: Riddhi Panchal:079-40270506,8460518168,
riddhi.pancal@auctiontigher.net

00 N O O~

21. No conditions other than mentioned in the tender will be considered, and if given they will
have to be withdrawn before opening of the price-bid.

22. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in
part without assigning any reason for doing so and any claim / correspondence shall be
entertained in this regard.

23. Tenders received without EMD shall be summarily rejected and such tenders shall not be
allowed to participate in the online price bidding process.

24. In case the date of opening of tenders is declared as a holiday, the tenders will be opened
on the next working day at the same time.

25. For any clarifications regarding E-Tendering procedure, System requirements etc. please
contact M/s E-Procurement Technologies Limited, Ahmedabad, whose address is mentioned
in the NIT.

26. Bank has reserve right to use the same prices in any other branches under LHO Mumbai
Metro among the participated bidders.

27. Allotted bidders shall submit the estimate for allotted branches after site visit.

Yours Faithfully,

Assistant General Manager (P&E)
Mumbai Metro Circle

Signature of Contractor with Seal


mailto:jaymeet.rathod@eptl.in
mailto:vinayak.k@eptl.in
mailto:nadeem@eptl.in
mailto:nandan.v@eptl.in
mailto:hemangi@eptl.in
mailto:kanchan.k@eptl.in
mailto:deepak@eptl.in
mailto:anshul.juneja@eptl.in
mailto:salina.motani@eptl.in
mailto:devang@eptl.in
mailto:riddhi.pancal@auctiontigher.net
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SECTION -1

INSTRUCTIONS TO THE TENDERERS

1.0 Scope of work

E-Tenders are invited by SBI, Premises & Estate Department, Mumbai Metro, LHO, Mumbai
for Proposed Electrical Renovation Works of various Emerald Branches on Rate
Contract Basis

1. Site and its location

The proposed work is to be carried out at the following 32 Nos of Emerald Branches
located in Mumbai / Sub-urban for State Bank of India:

Vashi Sector 7 (10330)
SPBB Mumbai (4205)
Kemp’s Corner (6994)
Opera House (1417)
Madam Cama Road (8586)
Currey Road (61257)
Bhakti Park (61528)
Konkan Bhawan (6240)
Thane Main Branch (489)
10. Prabhadevi (15445)

11. Dombivali East (7124)

12. Borivali West (551)

13. Pali Market Hub (3452)

14. Worli North (290)

15. Sea Woods Hub (10725)
16. Naupada, Thane (5354)
17. Deonar (3109)

18. Mahul Road (564)

19. Parel (1884)

20. Dadar West (20377)

21. Vashi Turbhe (3736)

22. NRI Vile Parle-Wset (15520)
23. Churchgate (1821)

24. August Kranti Maidan (1885)
25. Cuffe Parade (5345)

26. Empire House Branch, Fort (30002)
27. WodeHouse RD(572)

28. Byculla (343)

29. PBB Churchgate (4283)
30. Nepean Sea Road (1862)
31. Vile Parle West (515)

32. Dadar Millenium (353)

CoNor®ONE

Signature of Contractor with Seal
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2.1

2.2

2.3

3.0

3.1

4.0

4.1
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Tender documents

The work has to be carried out strictly according to the conditions stipulated in the
tender consisting of the following documents and the most workmen like manner.

Instructions to tenderers
General conditions of Contract
Special conditions of Contract
Additional specifications
Drawings

Price bid A

The above documents shall be taken as complementary and mutually explanatory of
one another but in case of ambiguities or discrepancies, shall take precedence in the
order given below;

a) Price Bid

b) Technical specifications

c) Drawings

d) Special conditions of contract

f) General conditions of contract

g) Instructions to Tenderers

The tender documents are not transferable.
Site Visit

The tenderer must obtain himself on his own responsibility and his own expenses all
information and data that may be required for the purpose of filling this tender
document and enter into a contract for the satisfactory performance of the work. The
tenderer is requested satisfy himself regarding the availability of water, power,
transport and communication facilities, the character quality and quantity of the
materials, labour, the law and order situation, climatic conditions local authorities
requirement, traffic regulations etc.

The tenderer will be fully responsible for considering the financial effect of any or all
the factors while submitting his tender.

Earnest Money

The tenderers are requested to submit the Earnest Money of Rs 25,000/- (Twenty
Five Thousand Rupees Only)by means of Demand Draft / Pay Order (Valid for a
period of 90 Days from the last date of submission of the tender) from any Scheduled
Nationalized Bank drawn in favour of Assistant General Manager (P&E) payable at
Mumbai.

Signature of Contractor with Seal
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EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

No interest will be paid on the EMD.

EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.
EMD of successful tenderer will also be returned on receipt of InitialSecurity Deposit.
Initial/ Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender
value in favour of SBI within a period of 15 days of acceptance of tender. EMD will be
returned on receipt of Initial security Deposit.

Security Deposit

Total security deposit shall be 5% of contract value. Out of this 2% of contract
value is in the form of Initial Security Deposit (ISD) which includes the EMD.
Balance 3% shall be deducted from the running account bill of the work at the
rate of 10% of the respective running account bill i.e., deduction from each
running bill account will be @10% till Total Security Deposit (TSD) including ISD
reaches to 5% of contract value. The 50% of the Total Security Deposit shall be
paid to the contract on the basis of Architect’s certifying the virtual completion.
The balance 50% would be paid to the contractors after the defects liability
period as specified in the contract.

Additional Security Deposit

In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated
project cost), the bank may ask such bidder to deposit additional security deposit
(ASD) equivalent to difference of estimated cost vis-a-vis L-1 quoted amount for due
fulfillment of contract. Such ASD could be in the form of FDR / Bank’s guarantee in the
Bank’s name as per format approved by the Bank. On successful completion of work
ASD will be returned to the contractor. In case contractor fails to complete the work in
time or as per tender specification or leave the job incomplete, the bank will be at
liberty to recover the dues from ASD or to forfeit such ASD as the case may be within
its sole discretion.

No interest shall be paid to the amount retained by the Bank as Security Deposit&
Additional Security Deposit.

Signing of contract Documents

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 7 days from the receipt
of intimation of acceptance of the tender by the Bank. However, the written acceptance
of the tenders by the Bank will constitute a binding agreement between the Bank and
successful tenderer whether such formal agreement is subsequently entered into or
not.

Completion Period

Signature of Contractor with Seal
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Time is essence of the contract. The work should be completed in all respect

accordance with the terms of contract within a period of 1 month from the date of
award of work.

Validity of tender

Tenders shall remain valid and open for acceptance for a period of 90 days from the
date of opening price bid. If the tenderer withdraws his/her offer during the value
period or makes modifications in his/her original offer which are not acceptable to Bank
without prejudice to any other right or remedy the Bank shall be at liberty forfeit the
EMD.

Liquidated Damages

The liquidated damages shall be 0.50% per week subject to a maximum of 5% of
contract value.

Rate and Prices

Instructions to Tenderers Regarding Percentage Rate Tender:

11.1.1 The Tenderers shall quote percentage above / below / at par (in figures as well as in

words) on the total estimated cost given in Schedule of Quantities, he will be willing to
execute the work.

11.1.2 In percentage rate tenders only percentage quoted shall be considered. Any tender

containing item rates is liable to be rejected. Percentage quoted by the tenderer in
percentage rate tender shall be accurately filled in figures and works, so that there is
no discrepancy.

11.1.3 The tender submitted shall be treated as invalid if the contractor does not quote

percentage above / below / at par on the total amount of tender.

11.1.4 If the percentage above / below / at par is different in figures & words on the total

amount of tender than amount quoted in words will be considered.

11.1.5 The rate and amount mentioned in the Schedule of Quantities will be in Indian

11.2

11.3

Currency () only and willbe firm and include all costs, allowances etc. except GST,
which will be payable / reimbursed at actuals.

The SBI reserve their rights to accept any tenders, either in whole or in part or may
entrust the work in phases or may drop the part scope of work at any stage of the
project or get the works done through another contractor at the cost of the accepted
tenderer within its sole discretion without assigning any reason(s) for doing so and no
claim / correspondence shall be entertained in this regard.

In case it is decided by the SBI to reduce the scope of work at any stage of the project,
the contractor shall not be entitled to raise any claim / compensation on account of
reduction in scope of work. Also, the SBI may consider for increase in scope of similar
work in other buildings in phases but within a reasonable time interval and the
contractor shall be bound to execute the same within the stipulated time period and as
per rates quoted by them in this tender without any claim for price escalation.

Signature of Contractor with Seal
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LETTER OF UNDERTAKING

To,

The Assistant General Manager,

Premises & Estate Department, Mumbai Metro,
State Bank of India,

Local Head Office,

Bandra Kurla Complex, Mumbai-400 051.

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities relating to the
works specified in the memorandum hereinafter set out and having visited and examined the
site of the works specified in the said memorandum and having acquired the requisite
information relating thereto as affecting the tender, I/We hereby offer to execute the works
specified in the said memorandum at the rates mentioned in the attached Schedule of
Quantities and in accordance in all respects with the specifications, design, drawings and
instructions in writing referred to in conditions of tender, the Articles of Agreement, Special
Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are
provided for by, and in all other respects in accordance with such conditions so far as they
may be applicable.

MEMORANDUM

@ Description of work Proposed ELECTRICAL Renovation Works of 32 Nos.
Emerald Branches on Rate Contract Basis

(b) Earnest Money Rs. 25,000/- (Twenty Five Thousand Rupees Only)
by means of Demand Draft / Pay Order (Valid for a
period of 90 Days from the last date of submission of
the tender) from any scheduled Nationalized Bank
drawn in favour of Assistant General Manager (P&E)
payable at Mumbai.

(© Time allowed for completion |1 month
of the Works from Seven day
after the date of written Order
or date of handing over of the
site (Whichever is later) to
commence the work

1) Should this tender be accepted, l/we hereby agree to abide by and fulfill the terms and
provisions of the said conditions of contract annexed hereto so far as may be applicable
or in default thereof to forfeit and pay to SBI, the amount mentioned in the said contract.

2) |/ We have deposited a sum of Rs 25,000/- (Twenty Five Thousand Rupees Only)as
Earnest Money with SBI which amount is not to bear any interest. Should | / We fail to
execute the Contract when called upon to do so, | / we do hereby agree that this sum
shall be forfeited by me/us to SBI.

Signature of Contractor with Seal




3)

4)

5)

6)

7)
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I/ We have read and understood various clauses of this tender and hereby submit our
specific undertaking and concurrence in terms clause 6.2 of “Instruction to tenderer” to
deposit Additional Security Deposit (ASD) of required amount as provided for in this
tender and within the stipulated period, in case, my/our tender is found too low (i.e.
beyond 10% of the estimated cost), as a performance guarantee for due fulfiiment of our
contractual obligation for the project.

Further, under any circumstances, whatsoever, if I/We fail to comply the same including
compliance of any such other conditions of tender within the stipulated time. | /We
hereby, authorized SBI to cancel my/Our tender, to forfeit my EMD/ISD/ASD and to take
further necessary action as deemed fit including debarring our firm from participating in
SBI future tenders/de-paneling etc.

I/ We understand that as per terms of this tender, SBI may consider accepting our tender
in part or whole or may entrust the various work proposed in phases. We, therefore,
undertake that we shall not raise any claim/ compensation in the eventuality of Bank
deciding to drop any of the work from the scope of work of this tender at any stage during
the contract period. Further, we also undertake to execute the work entrusted to us in
phases on our approved percentage and within stipulated time limit without any extra
claim for price escalation as also provided for in the clause 11.1.14“Instructions to
Tenderers” of this tender.

We understand that the SBI shall be at liberty to distribute the work amongst L-1, L-2, L-3
upto L-6 bidders in the given proportion (i.e. L-1 bidder will be allotted 10 branches, L2
will be 6 Branches, L3,L4 bidders will be 5 Branches and L5, L6 will be 3 Branches each
in the Mumbai Metro Circle of SBI) to which we submit our concurrence and shall not
raise any objection for the same.

I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the
prices of any of the material during the currency of contract/execution/completion period
including authorized extended contract period, if any.

Our Bankers are:

)
i)

The names of partners of our firm are:

i)
i)

Name of the partner of the firm
Authorised to sign

Or

(Name of person having Power of
Attorney to sign the Contract.
(Certified true copy of the Power

of Attorney should be attached)

Yours faithfully,

Signature of Contractors.

Signature and addresses of Witnesses

)

Signature of Contractor with Seal



Page 12 of 71

(A) Contact Information

E-Procurement Technologies Ltd.

State Bank of India

B-704, Wall Street - I,
Opp. Orient Club,

Nr. Gujarat College,
Ahmedabad - 380 006.
Gujarat State, India

Tel.: +91 79 61200 579 | 580 | 567 | 569 |
566

Mr.Samjad Khan
E-mail : samjad@auctiontiger.net
Contact No : 9879996111 / 9265871720

The Assistant General Manager,
Premises & Estate Department,
Metro,

State Bank of India,

Local Head Office,

Bandra Kurla Complex, Mumbai- 400 051.

Mumbai

Officer Name : Mr. Atul Deshpande
Department :Premises & Estate
Contact No :+91 9552412899
E-mail: agmpe.lhomum@sbi.co.in

Signature of Contractor with Seal
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(B) SAMPLE BUSINESS RULE DOCUMENT

ONLINE E-TENDERING FOR PROPOSED ELECTRICAL RENOVATION WORKS OF 32

NOS. EMERALD BRANCHES ON RATE CONTRACT BASIS

(A) Business rules for E-tendering:

1.

Only empaneled contractors with SBI under appropriate category who are invited by the
project Architect/SBI shall only be eligible to participate.

SBI will engage the services of an E-tendering service provider who will provide
necessary training and assistance before commencement of online bidding on Internet.

In case of e-tendering, SBI will inform the vendor in writing, the details of service
provider to enable them to contact and get trained.

Business rules like event date, closing and opening time etc. also will be communicated
through service provider for compliance.

Contractors have to send by email, the compliance form in the prescribed format
(provided by service provider),before start of E-tendering. Without this the vendor will
not be eligible to participate in the event.

The Contractors will be required to submit the various documents in sealed Envelope to
the office of SBI at the address mentioned hereinbefore by the stipulated date i.e. (1)
Hard Copy of Technical Bid duly signed and stamped on each page (2) Demand Draft
of specified amount of EMD (3) Copy of Receipt/Challan of Cost of Tender documents.
Contractors not submitting any one or more documents shall not be eligible to
participate in the on-line price bidding.

E-tendering will be conducted on schedule date & time.

The e-tendering will be treated as closed only when the bidding process gets
closed in all respects for the item listed in the tender.

(B) Terms & conditions of E-tendering:

SBI shall finalize the Tender through e-tendering mode for which M/s. E-Procurement
Technologies Ltd..has been engaged by SBI an authorized service provider. Please go
through the guidelines given below and submit your acceptance to the same along with your
Commercial Bid.

1. E-tendering shall be conducted by SBI through M/s. E-Procurement Technologies Ltd.,

on pre-specified date. While the Contractors shall be quoting from their own offices/
place of their choice, Internet connectivity and other paraphernalia requirements shall
have to be ensured by Contractors themselves. In the event of failure of their Internet
connectivity, (due to any reason whatsoever it may be) it is the bidders’ responsibility.
In_order to ward-off such contingent situation bidders are requested to make all the
necessary arrangements/ alternatives such as back—up power supply whatever
required so that they are able to circumvent such situation and still be able to

Signature of Contractor with Seal
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participate in the E-tendering successfully. Failure of power at the premises of
Contractors during the E-tendering cannot be the cause for not participating in the E-
tendering. On account of this the time for the E-tendering cannot be extended and SBI
is not responsible for such eventualities.

2. M/s. E-Procurement Technologies Ltd.., shall arrange to train your nominated
person(s), without any cost to you. They shall also explain you all the Rules related to
the E-tendering. You are required to give your compliance on it before start of bid
process.

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in
Indian currency & Unit of Measurement will be displayed in Online E-tendering.

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by
SBI their appointed Architects.

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender
document and shall not be subjected to any change whatsoever.

6. Procedure of E-tendering:

i. Online E-tendering:

(@) The NIT &Technical bid available on the Bank’s website during the period
specified in the NIT.

(b) Online e-tendering is open to the empaneled bidders who receive NIT from
the Architect and qualified for participating in the price bidding as provisions
mentioned herein above through SBI approved Service Provider.

(c) The Price-Bid shall be made available online by the Service Provider wherein
the contractors will be required to fill-in their percentage rates on overall
estimate.

(d) The Contractors are advised not to wait till the last minute to submit their
online tender price bid to avoid complications related with internet
connectivity, network problems, system crash down, power failure, etc.

(e) In case, contractor fails to quote their rates for any one or more tender items,
their tender shall be treated as “Incomplete Tender” and shall be liable for
rejection.

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name &
Password by M/s. E-Procurement Technologies Ltd. The Bidders are requested to
change the Password after the receipt of initial Password from M/s. E-Procurement
Technologies Ltd. All bids made from the Login ID given to the bidder will be deemed
to have been made by the bidder.

8. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as
specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be
bound to execute the work at the quoted bid price. In case the L-1 Bidder backs out or
fail to complete the work as per the rates quoted, SBI shall at liberty to take action as
deemed necessary including de-paneling such contractors and forfeiting their EMD.

9. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award
of Contract shall be final and binding on all the Bidders.

Signature of Contractor with Seal



10.

11.

12.

13.

N.B.
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SBI shall be at liberty to cancel the E-tendering process / tender at any time, before
ordering, without assigning any reason.

SBI shall not have any liability to bidders for any interruption or delay in access to the
site irrespective of the cause.

Other terms and conditions shall be as per your techno-commercial offers and other
correspondences till date.

OTHER TERMS & CONDITIONS:

The Bidder shall not involve himself or any of his representatives in Price
manipulation of any kind directly or indirectly by communicating with other
suppliers / bidders.

The Bidder shall not divulge either his Bids or any other exclusive details of SBI to
any other party.

SBI decision on award of Contract shall be final and binding on all the Bidders.

SBI reserve their rights to extend, reschedule or cancel any E-tendering within its
sole discretion.

SBI or its authorized service provider M/s. E-Procurement Technologies Ltd. shall
not have any liability to Bidders for any interruption or delay in access to the site
irrespective of the cause.

SBI or its authorized service provider/s. E-Procurement Technologies Ltd. is not
responsible for any damages, including damages that result from, but are not
limited to negligence.

SBI or its authorized service M/s. E-Procurement Technologies Ltd. will not be held
responsible for consequential damages, including but not limited to systems
problems, inability to use the system, loss of electronic information etc.

All the Bidders are required to submit the Process Compliance Statement (Annexure
II) duly signed to M/s. E-Procurement Technologies Ltd..

All the bidders are requested to ensure that they have a valid digital signature
certificate well in advance to participate in the online even

Signature of Contractor with Seal
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(D) Process Compliance Statement (Annexure 1)

(The bidders are required to print this on their company’s letter head and sign, stamp before

emailing)

To,

E-Procurement Technologies Ltd. (Auction Tiger)
B-704 Wall Street - I,

Opp. Orient Club,

Nr. Gujarat College, Ahmedabad - 380 006.
Gujarat State, India

Sub: Tender for Proposed ELECTRICAL Renovation Works of 32 Nos. Emerald
Branches on Rate Contract Basis.

Dear Sir,

This has reference to the Terms & Conditions for the Reverse Auction mentioned in the Tender
document

This letter is to confirm that:

1)
2)

3)

4)

5)

6)

7

The undersigned is authorized representative of the company.

We have studied the Commercial Terms and the Business rules governing the
Reverse Auction as mentioned in RFP of SBI as well as this document and confirm our
agreement to them.

We also confirm that we have taken the training on the auction tool and have
understood the functionality of the same thoroughly.

We confirm that SBI and ETL shall not be liable & responsible in any manner
whatsoever for my/our failure to access & bid on the e-auction platform due to loss of
internet connectivity, electricity failure, virus attack, problems with the PC, any other
unforeseen circumstances etc. before or during the tendering event.

We also _confirm that we have a valid digital signature certificate issued by a
valid Certifying Authority.

We also confirm that we will mail the price confirmation / break up of our quoted price
as per Annexure Il & Annexure 1V within 24 hours of the completion of the bid/ reverse
auction and the format as requested by SBI/ETL.

We, hereby confirm that we will honor the Bids placed by us during the E-tendering/
auction process.

With regards,

Date:

Signature with company seal

Name:

Company / Organization:

Designation within Company / Organization:

Address of Company / Organization:

Scan it and send to this Document on sujith@eptl.in

Signature of Contractor with Seal
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(E) Price Confirmation Letter (Annexure Il1)

(The bidders are required to print this on their company’s letter head and sign, stamp before

emailing)

To,

E-Procurement Technologies Ltd. (Auction Tiger)
B-704, Wall Street - I,

Opp. Orient Club,

Nr. Gujarat College, Ahmedabad - 380 006.
Gujarat State, India

Sub: Final Price Quoted During E-tendering Proposed ELECTRICAL Renovation Works
of 32 Nos. Emerald Branches on Rate Contract Basis

Online Price Bid Date:
Dear Sir,

We confirm that we have quoted.

Thanking you and looking forward to the valuable order from SBI.
Yours sincerely,

For

Name:

Company:

Date:

Seal:

Scan it and send to this Document on sujith@eptl.in

(F) Price break up (Annexure IV)

Detailed Price Break up as per tender document

Signature of Contractor with Seal
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GENERAL CONDITIONS OF CONTRACT

Definitions: -

“Contract means the documents forming the tender and the acceptance there of and
the formal agreement executed between State Bank of India (client) and the
contractor, together with the documents referred there in including these conditions,
the specifications, designs, drawings and instructions issued from time to time by the
architects/ Bank and all these documents taken together shall be deemed to form one
contract and shall be complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires,
have the meaning hereby respectively assigned to them.

‘SBI’ shall mean State Bank of India (client) having its office at State Bank of India,
Premises & Estate Department, Mumbai Metro, Local Head Office, Bandra Kurla
Complex, Mumbai and includes the client’s representatives, successors and assigns.

‘Architects/ Consultants’ shall mean M/s , Architects &ELECTRICAL
Designers..

‘Site Engineer’ shall mean an Engineer appointed by the Bank at site as their
representative for day-to-day supervision of work and to give instructions to the
contractors.

‘The Contractor’ shall mean the individual or firm or company whether incorporate not,
undertaking the works and shall include legal personal representative of individual or
the composing the firm or company and the permitted assignees of individual or firms
of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work
description in the “Scope of work” and / or to be executed in accordance with the
contract includes materials, apparatus, equipment, temporary supports, fittings and
things of kinds to be provided, the obligations of the contractor hereunder and work to
be done by the contractor under the contract.

‘Engineer’ shall mean the representative of the Architect/consultant.

‘Drawings’ shall mean the drawings prepared by the Architects and issued by the
Engineer and referred to in the specifications and any modifications of such drawings
as may be issued by the Engineer from time to time ‘Contract value shall mean value
of the entire work as stipulated in the letter of acceptance of tender subject such
additions there to or deductions there from as may be made under the provide herein
after contained.

Specifications’ shall mean the specifications referred to in the tender and modifications
thereof as may time to time be furnished or approved by the Architect/ Consultant.

“Month” means calendar month.

“Week” means seven consecutive days.

1 .1.10"Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively.

Signature of Contractor with Seal
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“Bank’s Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project,
as nominated by the AGM (P&E).

The following shall constitute the Joint Project Committee ( herein under referred to as
JPC) for assessing and reviewing the progress of the work on the project and to issue
instructions or directions from time to time for being observed and followed by the
Architects site Engineer /PMC and other consultants / contractors engaged in the
execution of the project.

i) Assistant General Manager, Premises & Estate Deptt., SBI, who shall be the
Chairman of the Committee.

i) Bank’s Engineer (civil and Electrical) in-charge of the Project, as may be
nominated by the AGM (P&E) .....Members

i) Concerned partner of the Architects and their Resident Architect....Member.

iv) Project Manager OR Resident Engineer —in-charge of project of the

PMC...Member and Secretary respectively.

CLAUSE

1.0

b)

Total Security Deposit

Total Security deposit comprise of
Earnest Money Deposit
Initial security deposit

Retention Money

Earnest Money Deposit -

The tenderer shall furnish EMD of Rs 25,000/- (Twenty Five Thousand Rupees Only)
in the form of Demand drawn in favour of Assistant General Manager (Premises &
Estate) SBI, LHO Mumbai, payable at Mumbai on any Scheduled Bank. No tender
shall be considered unless the EMD is so deposited in the required form. No interest
shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded
soon after the decision to award the contract is taken without interest. The EMD shall
stand absolutely forfeited if the tenderer revokes his tender at any time the period
when he is required to keep his tender open acceptance by the SBI or after it is
accepted by the SBI the contractor fails to enter into a formal agreement or fails to pay
the initial security deposit as stipulated or fails to commence the commence the work
within the stipulated time.

Initial Security Deposit (ISD)
The amount of ISD shall be 2% of accepted value of tender in the form of

DD/FDR drawn on any scheduled Bank and shall be deposited within 7 days from the
date of acceptance of tender.

Signature of Contractor with Seal
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ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE

In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated
project cost), the bank may ask such bidder to deposit additional security deposit
(ASD) equivalent to difference of estimated cost vis-a-vis L-1 quoted amount for due
fulfillment of contract as performance guarantee. Such ASD could be in the form of
FDR / Bank’s guarantee in the Bank’s name as per format approved by the Bank. On
successful completion of work ASD will be returned to the contractor. In case
contractor fails to complete the work in time or as per tender specification or leave the
job incomplete, the bank will be at liberty to recover the dues from ASD or to forfeit
such ASD as the case may be within its sole discretion.

No interest shall be paid to the amount retained by the Bank as Security Deposit.

Retention Money: -

Besides the SD as deposited by the contractor in the above said manner, the
Retention money shall be deducted from the running account bill at the rate of 10% of
the gross value of work done by the contractor and claimed in each bill provided the
total security deposit i.e. ISD plus EMD plus Retention Money shall both together not
exceed 5% of the contract value. The50% of the total security deposit shall be refunded
to the contractor without any interest on issue of Virtual Completion certificate by the
Architect/consultant. The balance 50% of the total security deposit shall be refunded to
the contractors without interest within fifteen days after the end of defects liability
period provided the contractor has satisfactorily attended to all defects in accordance
with the conditions of contract including site clearance.

Language

The language in which the contract documents shall be drawn shall be in English.
Errors, omissions and discrepancies

In case of errors, omissions and/ or disagreement between written and scaled
dimensions on the drawings or between the drawings and specifications etc., the

following order shall apply.

Between scaled and written dimension (or description) on a drawing, the latter shall be
adopted.

Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.

Between written description of the item in the specifications and descriptions in bills of
guantities of the same item, the former shall be adopted:

In case of difference between rates written in figures and words, the rate in words shall
prevail.

Between the duplicate / subsequent copies of the tender, the original tender shall be
taken as correct.

Signature of Contractor with Seal
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Scope of Work:

The contractor shall carryout complete and maintain the said work in every
respectstrictly accordance with this contract and with the directions of and to the
satisfaction Bank to be communicated through the architect/consultant. The
architect/consultant at the directions of the Bank from time to time issue further
drawings and / or write instructions, details directions and explanations which are here
after collectively references to as Architect’s /consultant’s instructions in regard to the
variation or modification of the design, quality or quantity of any work or the addition or
omission or substitution work. Any discrepancy in the drawings or between BOQ and /
or drawings and / or specifications. The removal from the site of any material brought
thereon by the Contractor and any substitution of any other materials therefore the
removal and / or re-executed of any work executed by him. The dismissal from the
work of any person engaged thereupon.

Letter of Acceptance:

Within the validity period of the tender the Bank shall issue a letter of acceptance
directly or through the architect by registered post or otherwise depositing at the of the
contractor as given in the tender to enter into a Contract for the execution of the work
as per the terms of the tender. The letter of acceptance shall constitute a bind contract
between the SBI and the contractor.

Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI / Architect the
successful tenderer shall be bound to implement the contract and within fifteen days
there of shall sign an agreement in a non-judicial stamp paper of appropriate value.

Ownership of drawings:

All drawings, specifications and copies thereof furnished by the SBI through its
Architect / consultants are the properties of the SBI. They are not to be used on other
work.

Detailed drawings and instructions:

The SBI through its architects / consultants shall furnish with reasonable proper
additional instructions by means of drawings or otherwise necessary for the execution
of the work. All such drawings and instructions shall be consistent with contract
documents, true developments thereof and reasonably inferable there.

The work shall be executed in conformity therewith and the contractor prepare a
detailed programme schedule indicating therein the date of start and completion of
various activities on receipt of the work order and submit the same to the SBI through
the architect/consultant

Copies of agreement

Two copies of agreement duly signed by both the parties with the drawings shall be
handed over to the contractors.
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Liguidated damages:

If the contractor fails to maintain the required progress in terms of clause 6. 0 of GOC
or to complete the work and clear the site including vacating their office on or before
the contracted or extended date or completion, without justification in support of the
cause of delay, he may be called upon without prejudice to any other right of remedy
available under the law to the SBI on account of such breach to pay a liquidated
damages at the rate of 0.50% of the contract value which subject to a maximum of 5%
of the contract value.

Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials,
labour, water, power, tools, equipment transportation and any other facilities that are
required for the satisfactory execution and completion of the work. Unless or otherwise
specified all materials shall be new and both workmanship and materials shall be best
quality. The contractor shall at all times enforce strict discipline and good order among
his employees and shall not employ on the work any unfit person or anyone not skilled
in the work assigned to him. Workman whose work or behavior is found to be
unsatisfactory by the SBI /architect/ consultant he shall be removed from the site
immediately.

Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses. The contractor shall give notices and comply with the
regulations, laws, and ordinances rules, applicable to the contract. If the contractor
observes any discrepancy between the drawings and specifications, he shall promptly
notify the SBI in writing under intimation of the Architect/ Consultant. If the contractor
performs any act, which is against the law, rules and regulations he shall meet all the
costs arising there from and shall indemnify the SBI any legal actions arising there
from.

Setting out Work:

The contractor shall set out the work and shall be responsible for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions,
andalignment of all parts thereof and get it approved by the architect / consultant
before proceeding with the work. If at any time any error in this respect shall appear
during the progress of the works, irrespective of the fact that the layout had been
approved by, the architect / consultant the contractor shall be responsible for the same
ad shall his own expenses rectify such error, if so, required to satisfaction of the SBI.

Protection of works and property:

The contractor shall continuously maintain adequate protection. Of all his work from
damage and shall protect the SBI’'s properties from injury or loss arising in connection
with contract. He shall make good any such damage, injury, loss, except due to
causes beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The
contractor shall take all precautions for safety and protections of his employees on the
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works and shall comply with all applicable provisions of Govt. and local bodies’ safety
laws and building codes to prevent accidents, or injuries to persons or property on
about or adjacent to his place of work. The contractor shall take insurance covers as
per clause 24.0 at his own cost. The policy may be taken in joint names of the
contractor and the SBI and the original policy may be lodged with the SBI.

Inspection of work:

The SBI / Architect / Consultant or their representatives shall at all reasonable times
have free access to the work site and / or to the workshop, factories, or other places
where materials are lying or from where they are obtained and the contractor shall
giveevery facility to the SBI/Architect/consultant and their representatives necessary
for inspection and examination and test of the materials and workmanship. No person
unless authorized by the SBI/ Architect /Consultant except the representative of Public
authorities shall be allowed on the work at any time. The proposed work either during
its construction stage or its completion can also be inspected by the Chief Technical
Examiner’s Organization a wing of Central Vigilance commission.

Assignment and subletting

The whole of work included in the contract shall be executed the contractor and he
shall not directly entrust and engage or indirectly transfer, assign or underlet the
contract or any part or share there of or interest therein without the written consent of
the SBI through the architect and no undertaking shall relieve the contractor from the
responsibility of the contractor from active & superintendence of the work during its
progress.

Quality of materials, workmanship & Test

All materials and workmanship shall be best of the respective kinds described in the
contract and in accordance with Architect/consultant instructions and shall be subject
from time to time to such tests as the architect/consultant may direct at the place of
manufacture or fabrication or on the site or an approved testing laboratory. The
contractor shall provide such assistance, instruments, machinery, labour, and
materials as are normally required for examining measuring sampling and testing any
material or part of work before incorporation in the work for testing as may be selected
and required by the architect/consultant.

Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall be
supplied by the contractor without any extra charges. If certain items proposed to be
used are of such nature that samples cannot be presented or prepared at the site
detailed literature / test certificate of the same shall be provided to the satisfaction of
the Architect/consultant. Before submitting the sample / literature the contractor shall
satisfy himself that the material / equipment for which he is submitting the sample /
literature meet with the requirement of tender specification. Only when the samples are
approved in writing by the architect / consultant the contractor shall proceed with the
procurement and installation of the particular material / equipment. The approved
samples shall by the signed by the Architect / Consultant for identification and shall be
kept on record at site office until the completion of the work for inspection / comparison
at any time. The Architect/Consultant shall take reasonable time to approve the
sample. Any delay that might occur in approving the samples for reasons of its not
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meeting the specifications or other discrepancies inadequacy in furnishing samples of
best qualities from various manufacturers and such other aspects causing delay on the
approval of the materials / equipment etc. shall be to the account of the contractor.

Cost of tests

The cost of making any test shall be borne by the contractor if such test is intended by
or provided for in the specification or BOQ.

Costs of tests not provided for
If any test is ordered by the Architect/ Consultant which is either

If so intended by or provided for or (in the cases above mentioned) is not so
particularised, or though so intended or provided for but ordered by the Architect /
Consultant to be carried out by an independent person at any place other than the site
or the place of manufacture or fabrication of the materials tested or any Government /
approved laboratory, then the cost of such test shall be borne by the contractor.

Obtaining information related to execution of work

No claim by the contractor for additional payment shall be entertained which is
consequent upon failure on his part to obtain correct information as to any matter
affecting the execution of the work nor any misunderstanding or the obtaining incorrect
information or the failure to obtain correct information relieve him from any risks or
from the entire responsibility for the fulfilment of contract.

Contractor’s superintendence

The contractor shall give necessary personal superintendence during the execution
the works and as long, thereafter, as the Architect / Consultant may consider
necessary until the expiry of the defects liability period, stated here to.

Quantities

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been
prepared in accordance with the Indian Standard Method of Measurements and
guantities. The rate quoted shall remain valid for variation of quantity against individual
item to any extent. The entire amount paid under Clause 19, 20 hereof as well as
amounts of prime cost and provision sums, if any, shall be excluded.

Works to be measured

The Architect/Consultant may from time to time intimate to the contractor that he
require the work to be measured and the contractor shall forthwith attend or send a
guantity representative to assist the Architect in taking such measurements and
calculation and to furnish all particulars or to give all assistance required by any of
them. Such measurements shall be taken in accordance with the Mode of
measurements detail in the specifications. The representative of the Architect /
Consultant shall take measurements with the contractor's representative and the
measurements shall be entered in the measurement book. The contractor or his
authorised representative shall sign all the pages of the measurement book in which
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the measurements have been recorded in token of his acceptance. All the corrections
shall be duly attested by both representatives. No over writings shall be made in the M
book should the contractor not attend or neglect or omit to depute his representative to
take measurements the measurements recorded by the representative of the Architect
/ consultant shall be final. All authorized extra work, omissions and all variations made
shall be included such measurement.

Variations

No alteration, omission or variation ordered in writing by the Architect / consultant
vitiates the contract. In case the SBI / Architect / Consultant thinks proper at any during
the progress of works to make any alteration in, or additions to or omission from the
works or any. alteration in the kind or quality of the materials to be used therein, the
Architect / Consultant shall give notice thereof in writing to the contractor shall confirm
in writing within seven days of giving such oral instructions the contract shall alter to,
add to, or omit from as the case may be in accordance with such but the contractor
shall not do any work extra to or make any alterations or additions to or omissions from
the works or any deviation from any of the provisions of the contract, stipulations,
specifications or contract drawings without previous consent in writing of the Architect/
Consultant and the value of such extras, alterations, additions or omissions shall in all
cases be determined by the Architect / Consultant and the same shall be added to or
deducted from the contract value, as the case may be.

Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the
authority of the Architect / Consultant with the concurrence of the SBI as herein
mentioned. Any such extra is herein referred to as authorized extra and shall be made
in accordance with the following provisions.

a) (i) The net rates or prices in the contract shall determine the valuation of the
extra work where such extra work is of similar character and executed under
similar conditions as the work priced herein.

(i) Rates for all items, wherever possible should be derived out of the rates
given in the priced BOQ.

The net prices of the original tender shall determine the value of the items omitted,
provided if omissions do not vary the conditions under which any remaining items of
Works are carried out, otherwise the prices for the same shall be valued under sub-
Clause ‘c’ hereunder.

Where the extra works are not of similar character and/or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items or works are carried out, then the contractor shall within 7 days of the
receipt of the letter of acceptance inform the Architect/ consultant of the rate which he
intends to charge for such items of work, duly supported by analysis of the rate or
rates claimed and the Architect/ consultant shall fix such rate or prices as in the
circumstances in his opinion are reasonable and proper, based on the market rate.

Where extra work cannot be properly measured or valued the contractor shall be
allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, so
stated then in accordance with the local day work rates and wages for the district;
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provided that in either case, vouchers specifying the daily time (and if required by the
Architect/Consultant) the workman’s name and materials employed be delivered for
verifications to the Architect /consultant at or before the end of the week following that
in which the work has been executed.

It is further clarified that for all such authorized extra items where rates cannot be
derived from the tender, the Contractor shall submit rates duly supported by rate
analysis worked on the ‘market rate basis for material, labour hire / running charges of
equipment and wastages etc. plus 15% towards establishment charges, contractor’s
overheads and profit. Such items shall, not be eligible for escalation.

Final measurement

The measurement and valuation in respect of the contract shall be completed within on
month of the virtual completion of the work.

Virtual Completion Certificate (VCC)

On successful completion of entire works covered by the contract to the full
satisfaction of the SBI, the contractor shall ensure that the following works have been
completed the satisfaction of the SBI.:

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’'s labour
equipment and machinery.

Demolish, dismantle and remove the contractor's site office, temporary works,
structure including labour sheds/camps and constructions and other items and things
whatsoever brought upon or erected at the site or any land allotted to the contractor by
the SBI not incorporated in the permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to the contractor the
SBI and shall clear, level and dress, compact the site as required by the SBI.

Shall put the SBI in undisputed custody and possession of the site and all land allot by
the SBI.

Shall hand over the work in a peaceful manner to the SBI.

All defects / imperfections have been attended and rectified as pointed out by the
Architects to the full satisfaction of SBI.

Upon the satisfactory fulfilment by the contractor as stated above, the contractor is
entitled to apply to the Architect / consultant is satisfied of the completion of work.
Relative to which the completion certificate has been sought, the Architect/ consultant
shall within fourteen (14) days of the receipt of the application for completion
certificate, issue a VCC in respect of the work for which the VCC has applied.

This issuance of a VCC shall not be without prejudice to the SBI’s rights and contractor
liabilities under the contract including the contractor’s liability for defects liability nor
shall the issuance of VCC in respect of the works or work at any site be construction
as a waiver of any right or claim of the S.B.l. against the contractor in respect of or
work at the site and in respect of which the VCC has been issued.
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Work by other agencies

The SBI / Architect / consultant reserves the rights to use premises and any portion the
site for execution of any work not included in the scope of this contract with may desire
to have carried out by other persons simultaneously and the contractor shall not only
allow but also extend reasonable facilities for the execution of such work. The
contractor however shall not be required to provide any plant or material for the
execution of such work except by special arrangement with the SBI. Such work shall
be carried out in such manner as not to impede the progress of the works included in
the contract.

Insurance of works

Without limiting his obligations and responsibilities under the contract the contractor
shall insure in the joint names of the SBI and the contractor against all loss of
damages from whatever cause arising other than the excepted risks, for which he is
responsible under the terms of contract and in such a manner that the SBI and
contractor are covered for the period stipulated | clause of GCC and are also covered
during the period of maintenance for loss or damage arising from a cause, occurring
prior to the commencement of the period of maintenance and for any loss or damage
occasioned by the contractor in the course of any operations carried out by him for the
purpose of complying with his obligations under clause.

The Works for the time being executed to the estimated current Contract value thereof,
or such additional sum as may be specified together with the materials for
incorporation in the works at their replacement value.

The constructional plant and other things brought on to the site by the contractor to the
replacement value of such constructional plant and other things.

Such insurance shall be effected with an insurer and in terms approved by the SBI
which approval shall not be unreasonably withheld and the contractor shall whenever
required produce to the Architect / consultant the policy if insurance and the receipts
for payment of the current premiums.

Damage to persons and property

The contractor shall, except if and so far as the contract provides otherwise indemnify
the SBI against all losses and claims in respect of injuries or damages to any person
or material or physical damage to any property whatsoever which may arise out of or
in consequence of the execution and maintenance of the works and against all claims
proceedings, damages, costs, charges and expenses whatsoever in respect of or in
relation thereto except any compensation of damages for or with respect to:

The permanent use or occupation of land by or any part thereof.

The right of SBI to execute the works or any part thereof on, over, under, in or through
any lands.

Injuries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract
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Injuries or damage to persons or property resulting from any act or neglect of the SBI
their agents, employees or other contractors not being employed by the contractor or
for or in respect of any claims, proceedings, damages, costs, charges and expenses in
respect thereof or in relation thereto or where the injury or damage was contributed to
by the contractor, his servants or agents such part of the compensation as may be just
and equitable having regard to the extent of the responsibility of the SBI, their
employees, or agents or other employees, or agents or other contractors for the
damage or injury.

Contractor to indemnify SBI

The contractor shall indemnify the SBI against all claims, proceedings, damages,
costs, charges and expenses in respect of the matters referred to in the provision sub-
clause 25.2 of this clause.

Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any action,
claim, or proceeding relating to infringement or use of any patent or design or any
alleged patent r design rights and shall pay any royalties which may be payable in
respect of any article or part thereof included in the contract. In the event of any claim
made under or action brought against SBI in respect of such matters as aforesaid the
contractor shall be immediately notified thereof and the contractor shall be at liberty, at
his own expenses to settle any dispute or to conduct any litigation that may arise there
from, provided that the contractor shall not be liable to indemnify the SBI if the
infringement of the patent or design or any alleged patent or design right is the direct
result of an order passed by the Architect / consultant in this behalf.

Third Party Insurance

Before commencing the execution of the work the contractor but without limiting his
obligations and responsibilities under clause 24.0 of GCC shall insure against his
liability for any material or physical damage, loss, or injury which may occur to any
property including that of SBI, or to any person, including any employee of the SBI, by
or arising out of the execution of the works or in the carrying out of the contract,
otherwise than due to the matters referred to in the provision to clause 24.0 thereof.

25.5.2 Minimum amount of Third Party Insurance

25.6

Such insurance shall be affected with an insurer and in terms approved by the SBI
which approval shall not be reasonably withheld and for at least the amount stated
below. The contractor shall, whenever required, produce to the. Architect / consultant
the policy or policies of insurance cover and receipts for payment of the current
premiums.

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per
occurrence with the number of occurrences limited to four. After each occurrence
contractor will pay additional premium necessary to make insurance valid for four
occurrences always.
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25.7 Accident or Injury to workman:

25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable
at law in respect or in consequence of any accident or injury to any workmen or other
person in the employment of the contractor or any sub-contractor, save and except an
accident or injury resulting from any act or default of the SBI or their agents, or
employees. The contractor shall indemnify and keep indemnified SBI against all such
damages and compensation, save and except as aforesaid, and against all claims,
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation
thereto.

25.7.2 Insurance against accidents etc. to workmen

The contractor shall insure against such liability with an insurer approved by the SBI
during the whole of the time that any persons are employed by him on the works and
shall, when required, produce to the architect / consultant such policy of insurance and
receipt for payment of the current premium. Provided always that, in respect of any
persons employed by any sub-contractor the contractor’'s obligation to insured as
aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have
insured against the liability in respect of such persons in such manner that SBI is
indemnified under the policy but the contractor shall require such sub-contractor to
produce to the Architect /consultant when such policy of insurance and the receipt for
the payment of the current premium.

25.7.3 Remedy on contractor’s failure to insure

If the contractor fails to effect and keep in force the insurance referred to above or any
other insurance which he may be required to effect under the terms of contract, then
and in any such case the SBI may effect and keep in force any such insurance and
pay such premium or premiums as may be necessary for that purpose and from time
to time deduct the amount so paid by the SBI as aforesaid from any amount due or
whichmay become due to the contractor, or recover the same as debt from the
contractor.

25.7.4 Without prejudice to the others rights of the SBI against contractors. In respect of such
default, the employer shall be entitled to deduct from any sums payable to the
contractor the amount of any damages costs, charges, and other expenses paid by the
SBI and which are payable by the contractors under this clause. The contractor shall
upon settlement by the Insurer of any claim made against the insurer pursuant to a
policy taken under this clause, proceed with due diligence to rebuild or repair the
works destroyed or damaged. In this event all the monies received from the Insurer in
respect of such damage shall be paid to the contractor and the Contractor shall not be
entitled to any further payment in respect of the expenditure incurred for rebuilding or
repairing of the materials or goods destroyed or damaged.

26.0 Commencement of Works:
The date of commencement of the work will be reckoned as the date of three days
from the date of award of letter by the SBI.

27.0 Time for completion

Time is essence of the contract and shall be strictly observed by the contractor. The
entire work shall be completed within a period of 1 calendar month from the date of
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commencement. If required in the contract or as directed by the Architect / consultant.
The contractor shall complete certain portions of work before completion of the entire
work. However the completion date shall be reckoned as the date by which the whole
work is completed as per the terms of the contract.

Extension of time

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond
the control of the contractor, the Architect/consultant may submit a recommendation to
the SBI to grant a fair and reasonable extension of time for completion of work as per
the terms of contract. If the contractor needs an extension of time for the completion of
work or if the completion of work is likely to be delayed for any reasons beyond the
due date of completion as stipulated in the contract, the contractor shall apply to
theSBI through the Architect’ Consultant in writing at least 30 Days before the expiry of
the scheduled time and while applying for extension of time he shall furnish the reason
in detail and his justification if an’, for the delays. The architect/consultant shall submit
their recommendations to the SBI in the prescribed format for granting extension of
time. While granting extension of time the contractor shall be informed the period
extended time which will qualify for levy of liquidated damages. For the balance period
in excess of original stipulated period and duly sanctioned extension of time by the
provision of liquidated damages as stated under clause 10.0 shall become applicable.
Further the contract shall remain in force even for the period beyond the due date of
completion irrespective whether the extension is granted or not.

Rate of progress

Whole of the materials, plant and labour to be provided by the contractor and the
mode, manner and speed of execution and maintenance of the works are to be of a
kind and conducted in a manner to the satisfaction of the Architect / consultant should
the rate of progress of the work or any part thereof be at any time be in the opinion the.
Architect / consultant too Slow to ensure the completion of the whole of the work the
prescribed time or extended time for completion the Architect / consultant shall
thereupon take such steps as considered necessary by the Architect / consultant to
expedite progress so as to complete the works by the prescribed time or extended
time. Such communications from the Architect / consultant neither shall relieve. The
contractor from fulfilling obligations under the contract nor he will be entitled to raise
any claims arising out of such directions.

Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work
shall save as herein provided be carried on during the night or on holidays without the
permission in writing of the Architect / consultant, save when the work is unavoidable
or absolutely necessary for the saving of life or property or for the safety of the work in
which case the contractor shall immediately advise the Architect / consultant. However
the provisions of the clause shall not be applicable in the case of any work which
becomes essential to carry by rotary or double shifts in order to achieve the progress
and quality of the part of the works being technically required / continued with the prior
approval of the Architect / consultant at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried
out without unreasonable noise and disturbance.
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No compensation or restrictions of work

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the
scope of work for any reason whatsoever and hence not required the whole or any part
of the work to be carried out. The Architect / consultant shall give notice in writing o
that effect to the contractor and the contractor shall act accordingly in the matter. The
contractor shall have no claim to any payment of compensation or otherwise what so
ever on account of any profit or advantage which he might have derived from the
execution of the Work fully but which he did not derive in consequence of the
foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials
actually and bonafide brought to the site of the work by the contractor and rendered
surplus as a result of the abandonment, curtailment of the work or any portion thereof
and then taken back by the contractor, provided however that the Architect /
Consultant shall have in such cases the option of taking over all or any such materials
at their purchase price or a local current rate whichever is less.

“In case of such stores having been issued from SBI stores and returned by the
contractor to stores, credit shall be given to him at the rates not exceeding those at
which were originally issued to the contractor after taking into consideration and
deduction for claims on account of any deterioration or damage while in the custody of
the contractor and in this respect the decision of Architect / consultant shall be final.

32.0 Suspension of work

)

33

The contractor shall, on receipt of the order in writing of the Architect / consultant
(whose decision shall be final and binding on the contractor) suspend the progress
ofworks or any part thereof for such time and in such manner as Architect /consultant
may consider necessary so as not to cause any damage or injury to the work already
done or endanger the safety thereof for any of following reasons:

On account any default on the part of the contractor, or

For proper execution of the works or part thereof for reasons other than the default the
contractor, or

For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works
the extent necessary and carry out the instructions given in that behalf by the Architect
/ consultant.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every
such suspension. No compensation whatsoever shall be paid on this account.

Action when the whole security deposit is forfeited
In any case in which under any clause or clauses of this contract, the Contractor shall
have rendered himself liable to pay compensation amounting to the whole of his

security deposit the Architect / consultant shall have the power to adopt any of the
following course as they may deem best suited to the interest of the SBI:
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To rescind the contract (of which rescission notice in writing to the contractor by -
Architect / consultant shall be conclusive evidence) and in which case the security,
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI.

To employ labour paid by the SBI and to supply materials to carry out the work, or part
of the work, debiting the contractor with the cost of the labour and materials cost of
such labour and materials as worked out by the Architect/consultant shall final and
conclusive against the contractor) and crediting him with the value of the work done, in
all respects in the same manner and at the same manner and at the same rates as if it
had been carried out by the contractor under the terms of this contract certificate of
architect /consultant as to the value of work done shall be final conclusive against the
contractor.

To measure up the work of the contractor, and to take such part thereof as shall
unexecuted, out of his hands, and to give it to another contractor to complete in which
case any expenses which may be incurred in excess of the sum which would have
been paid to the original contractor, if the whole work had been executed by him ( The
amount of which excess the certificates in writing of the Architects / consultant shall
final and conclusive) shall be borne by original contractor and may be deducted f any
money due to him by SBI under the contract or otherwise, or from his security deposit
or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall
have no claim to compensation for any loss sustained by him by reasons of his having
purchased or procured any material or entered into any engagements or make any
advances on account of, or with a view to the execution of the work or the performance
of the contract and in case the contract shall be rescind under the provision aforesaid,
the contractor shall not be entitled to recover or to be paid any sum or any work
thereto for actually performed under this contract, unless, and until the Architect /
consultant will have certified in writing the performance of such work and the value
payable in respect thereof, and he shall only be entitled to be paid the value so
certified.

Owner’s right to terminate the contract

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be
adjusted an insolvent or being an incorporated company shall have an order for
compulsory winding up voluntarily or subject to the supervision of Govt. and of the
Official Assignee of the liquidator in such acts of insolvency or winding up shall be
unable within seven days after notice to him to do so, to show to the reasonable
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the
contract, and to dye security therefore if so required by the Architect / Consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer
execution to be issued or shall suffer any payment under this contract to be attached
by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI through
the Architect/Consultant or shall charge or encumber this contract or any payment
dueto which may become due to the contractor there under:

has abandoned the contract; or
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has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for 14 days after receiving from the
SBI through the Architect / consultant written notice to proceed, or

has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or
has failed to remove the materials from the site or to pull down and replace work within
seven days after written notice from the SBI through the Architect / Consultant that the
said materials were condemned and rejected by the Architect/consultant under these
conditions; or has neglected or failed persistently to observe and perform all or any of
the acts matters or things by this contract to be observed and performed by the
contactor for seven days after written notice shall have been given to the contractor to
observe or perform the same or has to the detriment of good workmanship or in
defiance of the SBI or Architect’s / consultant’s instructions to the contrary subject any
part of the contract. Then and in any of said cases the SBI and or the Architect /
consultant, may not withstanding any previous waiver, after giving seven days’ notice
in writing to the contractor, determine the contract, but without thereby affecting the
powers of the SBI or the Architect / consultant or the obligation and liabilities of the
contractor the whole of which shall continue in force as fully as if the contract had not
been determined and as if the works subsequently had been executed by or on behalf
of the contractor. And, further the SBI through the Architect / consultant their agents or
employees may enter upon and take possession of the work and all plants, took
scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining
lands or roads use the same by means of their own employees or workmen in carrying
on and completing the work or by engaging any other contractors or persons to the
work and the contractor shall not in any was interrupt or do any act, matter or thing to
prevent or hinder such other contractor or other persons employed for complement
and finishing or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or
architect / consultant shall give a notice in writing to the contractor to remove his
surplus materials and plants and should the contractor fail to do so within 14 days after
receive thereof by him the SBI sell the same by publication, and after due publication,
and shall, adjust the amount realized by such auction. The contractor shall have no
right to question any of the act of the SBI incidental to the sale of the materials etc.

Certificate of payment

The contractor shall be entitled under the certificates to be issued by the Architect /
consultant to the contractor within 10 working days from the date of certificate to
payment from SBI from time to time. The SBI shall recover the statutory recovering
other dues including the retention amount from the certificate of payment.

Provided always that the issue of any certificate by the Architect / consultant during
progress of works or completion shall not have effect as certificate of satisfaction
relieve the contractor from his liability under clause.

The Architect / consultant shall have power to withhold the certificate if the work or in
part thereof is not carried out to their satisfaction.

The Architect / consultant may by any certificate make any corrections required
previous certificate.
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The SBI shall modify the certificate of payment as issued by the architect / consultant
from time to time while making the payment

The contractor shall submit interim bills only after taking actual measurements and
properly recorded in the M books

The Contractor shall not submit interim bills when the approximate value of work done
by him is less than Rs.5.00 lakh .

The final bill may be submitted by contractor within a period of one month from the
date of virtual completion and Architect / consultant shall issue the certificate of
payment within a period of two months. The SBI shall pay the amount within a period
of three months from the date of issue of certificate provided there is no dispute in
respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.
36.0 A. Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes to the
meaning of the specifications, design, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or as to
any other question , claim, right, matter or thing whatsoever in any way arising out of
or relating to the contract, designs, drawings specifications, estimates, instructions
orders or these conditions or otherwise concerning the work or the execution or failure
to execute the same whether arising during the progress of the work or after the
cancellation, termination, completion or abandonment thereof shall be dealt with as
mentioned hereinafter:

If the contractor considers that he is entitled to any extra payment or compensation in
respect of the works over and above the amounts admitted as payable by the Architect
or in case the contractor wants to dispute the validity of any deductions or recoveries
made or proposed to be made from the contract or raise any dispute, the contractor
shall forthwith give notice in writing of his claim, or dispute to the Assistant General
Manager (Premises & Estate) S.B.1., L.H.O. Mumbai Metro .And endorse a copy of the
same to the Architect, within 30 days from the date of disallowance thereof or the date
of deduction or recovery. The said notice shall give full particulars of the claim,
grounds on which it is based and detailed calculations of the amount claimed and the
contractor shall not be entitled to raise any claim nor shall the Bank be in any way
liable in respect of any claim by the contractor unless notice of such claim shall have
been given by the contractor to the Asst. General Manager (Premises& Estate) in the
manner and within the time as aforesaid. The Contractor shall be deemed to have
waived and extinguished all his rights in respect of any claim not notified to the Asst.
General Manager (Premises & Estate) in writing in the manner and within the time
aforesaid.

B. Settlement of Disputes and Arbitration
The Asst. General Manager ( Premises & Estate ) shall give his decision in writing on
the claims notified by the receipt of the contractor may within 30 days of the receipt of

the decision of the Asst. General Manager (Premises & Estate ) / Submit his claims to
the conciliating authority namely the Circle Development Officer, S.B.l. L.H.O.Mumbai
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Metro.For conciliation along with all details and copies of correspondence exchanged
between him and the Asst. General Manager (Premises & Estate).

If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 days of termination thereof shall give a notice to
the concerned Chief General Manager of the Bank for appointment of an arbitrator to
adjudicate the notified claims falling which the claims of the contractor shall be
deemed to have been considered absolutely barred and waived.

Except where the decision has become final, binding and conclusive in terms of the
contract, all disputes or differences arising out of the notified claims of the contractor
as aforesaid and all claims of the Bank shall be referred for adjudication through
arbitration by the Sole Arbitrator appointed by the Chief General Manager. It will also
be no objection to any such appointment that the Arbitrator so appointed is a Bank
Officer and that he had to deal with the matters to which the Contract relates in the
course of his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling
to act or resigns his appointment or vacates his office due to any reason whatsoever
another sole arbitrator shall be appointed in the manner aforesaid by the said Chief
General Manager Such person shall be entitled to proceed with the reference from the
stage at which it was let by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes
with amounts claimed in respect of each dispute along with the notice for appointment
of arbitrator.

It is also a term of this contract that no person other than a person appointed by such
Chief General Manager as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of
the Arbitration & Conciliation Act 1996 or any or any accordance modification or re-
enactment thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the Arbitrator these shall
be paid equally by both the parties. However, no fees will be payable to the arbitrator if
he is a Bank Officer.

It is also a term of the contract that the Arbitrator shall be deemed to have entered on
the reference on the date he issues notice to both the parties calling them to submit
their statement of claims and counter statement of claims. The venue of the arbitration
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if
any of the arbitrators shall, if required to be paid before the award is made and
published, be paid half and half by each of the parties. The Cost of the reference and
of the award (including the fees, if any of the arbitrator) shall be in the discretion of the
arbitrator who may direct to any by whom and din what manner, such costs or any part
thereof, shall be paid and fix or settle the amount of costs to be so paid.

Water supply

The contractor shall make his own arrangements for water required for the work and
nothing extra will be paid for the same. This will be subject to the following condition.

That the water used by the contractor shall be fit for construction purposes to the
satisfaction of the Architect / consultant’s.
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The contractor shall make alternative arrangements for the supply of water if the
arrangement made by the contractor for procurement of water in the opinion of the
Architect / consultant is unsatisfactory.

In case contractor is permitted to use Bank’s source of water i.e. Municipal connection,
Bore well (existing or new) etc., the Bank may consider recovering @1% of contract
amount form the final bill of contractor.

The contractor shall construct temporary well / tube well in SBI land for taking water for
construction purposes only after obtaining permission in writing from the SBI. The
contractor has to make his own arrangements for drawing and distributing the water at
his own cost. He has to make necessary arrangements. To avoid any accidents or
damages caused due to construction and subsequent maintenance of the wells. He
has to obtain necessary approvals from local authorities, if required, at his own cost.
He shall restore the ground to its original condition after wells are dismantled on
completion of work or hand over the well to the SBI without any compensation as
directed by the architect / consultant.

Power supply

The contractor shall make his own arrangements for power and supply / distribution
system for driving plant or machinery for the work and for lighting purpose at his own
cost, The cost of running and maintenance of the plants are to be included in his
tender prices, He shall pay all fees and charges required, by the power supply and
include the same in his tendered rates and hold the owner free from all such costs. He
has to obtain necessary approval from the appropriate authorities, if required.

Treasure trove etc.

Any treasure trove, coin or object antique which may be found on the site shall be the
property of SBI and shall be handed over to the bank immediately.

Method of measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement,
the measurement will be on the net quantities or work produced in accordance with up
to date rules laid down by the Bureau of Indian Standards. In the event any dispute /
disagreement the decision of the Architect / consultant shall be final and binding on the
corrector.

Maintenance of registers

The contractor shall maintain the following registers as per the enclosed perform at
site of work and should produce the same for inspection of SBI architect / consultant
whenever desired by them. The contractor shall also maintain the records / registers
as required by the local authorities / Govt. from time to time.

Register for secured advance
Register for hindrance to work
Register for running account bill
Register for labour
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Force Majeure

Neither contractor nor SBI shall be considered in default in performance of the
obligations if such performance is prevented or delayed by events such as but not war,
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics,
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for
any other cause beyond the reasonable control of the party affected or prevents or
delayed. However a notice is required to be given within 30 days from the happening
of the event with complete details, to the other party to the contract, if it is not possible
to serve a notice, within the shortest possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability
perform its obligations has been affected, shall notify the other of such cessation and
the actual delay incurred in such affected activity adducing necessary evidence in
support thereof.

From the date of occurrence of a case of force majeure obligations of the party
affected shall be suspended during the continuance of any inability so caused. With
the caused itself and inability resulting there from having been removed, the agreed
time completion of the respective obligations under this agreement shall stand
extended a period equal to the period of delay occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations by
state of force majeure lasting to a period of 6 months or wore the two parties, shall
each other to decide regarding the future execution of this agreement.

Local laws, Acts Regulations:

The contractor shall strictly adhere to all prevailing labour laws inclusive at contract
labour (regulation and abolition act of 1970) and other safety regulations. The
contractors should comply with the provision of all labour legislation including the latest
requirements of the Acts, laws, any other regulations that are applicable to the
execution of the project.

Minimum wages Act 1948 (Amended)

Payment of wages Act 1936 (Amended)

Workmen’s compensation Act 1923 (Amended)

Contractlabour regulation and abolition act 1970 and central rules 1971 (Amended)
Apprentice act 1961 (amended)

Industrial employment (standing order) Act 1946 (Amended)

Personal injuries (Compensation insurance) act 1 963 and any other modifications
Employees’ provident fund and miscellaneous provisions Act 1952 and amendment
thereof

Shop and establishment act

Any other act or enactment relating thereto and rules framed there under from time to
time.

Prevailing Indian Electricity rules & act.

Accidents

The contractor shall immediately on occurrence of any accident at or about the site or
in connection with the execution of the work report such accident to the architect /
consultant. The contractor shall also such report immediately to the competent
authority whenever such report is required to be lodged by the law and take
appropriate actions thereof.
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SPECIAL CONDITION OF CONTRACT

Scope of work

1.0

2.0

3.0

04

5.0

6.0

7.0

8.0

The scope of work is to carry out for ELECTRICAL Renovation of 32 Nos. Emerald
Branches on Rate Contract Basis

Address of site
The sites are located at various locations in Mumbai / Sub-urbans.
Dimensions and levels

All dimensions and levels shown on the drawings shall be verified by the contractor at
the site and he will be held responsible for the accuracy. Figured dimensions are in all
cases to be accepted and dimension shall not be scaled. Large scale details shall take
precedence over small scale drawings. In case of discrepancy the contractor shall ask
for clarification from the Architect / consultant before proceeding with the work.

Notice of operation

The contractor shall not carry out any important operation without the Consent in with
from the Bank’s Engineer/Architect / Consultant:

Construction records

The contractor shall keep and provide to the Architect / consultant full and accurate
records of the dimensions and positions of all new work and any other information
necessary to prepare complete drawings recording details of the work as construction.

Safety of adjacent structures and trees

The contractor shall provide and erect to the approval of the Architect / consultant
supports as may be required to protect effectively all structures and protective give to
trees, which may be endangered by the execution of the works or otherwise such
permanent measures as may be required by the Architect to protect the tree
structures.

Temporary works.

Before any temporary works are commenced the contractor shall submit at least in
advance to the architect / consultant for approval complete drawings of all temporary
works he may require for the execution of the works. The contractor shall carry out the
modifications relating to strength, if required by the architect / consultant may require
in accordance with the conditions of contract at his own cost The contractor shall be
solely responsible for the stability and safety of all temporary works and unfinished
works and for the quality of the permanent works resulting from the arrangement
eventually adopted for their execution.

Water power and other facilities

The rate quoted by the contractor shall include all expenses that are required for
providing all the water required for the work and the contractor shall make his
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own arrangements for the supply of good quality water suitable for the
construction and good quality drinking water for their workers If necessary the
contractor has to sink a tube well / open well and bring water by means of
tankers at his own cost for the purpose The SBI will not be liable to pay any
charges in connection with the above.

The rate quoted in the tender shall include the expenses for obtaining and maintaining
power connections and shall pay for the consumption charges

The contractors for other trades directly appointed by the SBI shall be entitled to take
power and water connections from the temporary water and power supply obtained by
the contractor However, the concerned contractor shall make their own arrangements
to draw the supply and pay directly the actual consumption charges at mutually agreed
rates between them. All municipal charges for drainage and water connection for
Construction purposes shall be borne by the contactor and charges payable for
permanent connections, if any, shall be initially paid by the contactor and the SBI will
reimburse the amount on production of receipts

The SBI as well as the Architect / consultant shall give all possible assistance to the
Contractor’s to obtain the requisite Permission from the various authorities, but the
responsibility for obtaining the same in time shall be of the contractor

Facilities for contractor’s employees

The contractor shall make his own arrangement for the housing and welfare of his staff
and workmen including adequate drinking water facilities. The contractor shall also
make the arrangements at his own cost for transport where necessary for his staff and
workmen to and from site of work at his own cost.

Lighting of works

The contractor shall at all times provide adequate and approved lighting as required for
the proper execution and supervision and inspection of work.

Firefighting arrangements

The contractor shall provide suitable arrangement for firefighting at his own cost. This
purpose he shall provide requisite number of fire extinguishers and adequate number
of buckets, some of which are to be always kept filled with sand and some with water
these equipment’s shall be provided at suitable prominent and easily accessible place
and shall be properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor
at his own cost and, to the approval of the relevant authorities. The contractor make the
following arrangements at his own cost but not limited the following:

Proper handling, storage and disposal of combustible materials and waste.

Work operations which can create fire hazards.

Access for fire-fighting equipment’s.

Type, number and location of containers for the removal of surplus materials and
rubbish.

Type, size, number and location of fire extinguishers or other tire fighting equipment.
General house keeping
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Site order book

A site order book shall be maintained at site for the purpose of quick communication
between the Architect / Consultant. Any communication relating to the work may be
conveyed through records in the site order book. Such a communication from one
party to the other shall be deemed to have been adequately served in terms of
contract Each site order book shall have machine numbered pages in triplicate and
shall carefully maintained and preserved by the contractor and shall be made available
to the architect / consultant as and when demanded- Any instruction which the
architect /consultant may like to issue to the contractor or the contractor may like to
bring to the architect / consultant two copies of such instructions shall be taken from
the site order book and one copy will be handed over to the party against proper
acknowledgment and the second copy will be retained for their record.

Temporary fencing/ barricading

The contractor shall provide and maintain a suitable temporary fencing / barricading
and gates at his cost to adequately enclose all boundaries of the site for the protection
of the public and for the proper execution and security of the work and in accordance
with the requirement of the architect | consultant and regulations of local authorities.
These shall be altered, relocated and adopted from time to time as necessary and
removed on completion of the work.

Site meetings

Site meetings will be held to review the progress and quality evaluation. The contractor
shall depute a senior representative along with the site representative and other staff
of approved sub-contractors and suppliers as required to the site meetings and ensure
all follow up actions. Any additional review meetings shall he held if required by the
architect/ consultant. -

Disposal of refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the site
and deposit the same as directed by the architect / consultant at his own cost. It is the
responsibility of the contractor to obtain from the local authorities concerned to the
effect that all rubbish arising out of contractor’s activities at the construction site or any
other off-site activities borrow pits has been properly disposed off.

Contractor to verify site measurement

The contractor shall check and verify all site measurements whenever requested other
specialists contractors or other sub-contractors to enable them to prepare the own
shop drawing and pass on the information with sufficient promptness as will in any way
delay the works.

Displaying the name of the work
The contractor shall put up a name board of suitable size as directed by the architect/
consultant indicating therein the name of the project and other details as given by the

architect/consultant at his own cost and remove the same on completion of work.

Signature of Contractor with Seal
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As built drawings

For the drawings issued to the contractor by the Architect / Consultant. The architect
Consultant will issue two sets of drawings to the Contractor for the items for some
changes have been made. From the approved drawings as instructed by the SBI/
architect / consultant. The contractor will make the changes made on these copies and
return these copies to the architect / Consultant for their approval. In cases revision is
required or the corrections are not properly marked the architect / Consultant will point
out the discrepancies to the contractor. The contractor will have to incorporated these
corrections and / or attend to discrepancies either on copies as directed by the
architect / consultant and resubmit to him for approval. The architect / consultant will
return one copy duly approved by him.

For the drawings prepared by the contractor

The contractor will modify the drawing prepared by him wherever the changes made
by the SBI / architect / consultant. And submit two copies of such modified drawings to
the architect/ consultant for approval. The architect / consultant will return one copy of
the approved drawing to the contractor.

Approved make

The contractor shall provide all materials from the list of approved makes at his own
cost and also appoint the specialized agency for the waterproofing anti-termite,
aluminium doors and windows and any other item as specified in the tender. The
architect/consultant may approve any make / agency within the approved list as given
in the tender after inspection of the sample/mock up.

Procurement of materials
The contractor shall make his own arrangements to procure all the required materials
for the work .All wastages and losses in weight shall be to the contractors account

Excise duty, taxes, levies etc;

The contractor shall pay and be responsible for payment of all taxes, duties, levies,
royalties, fees, cess or charges except GST in respect of the works including but not
limited to sales tax, tax on works contract excise duty, and octroi, except GST payable
in respect of materials, equipment plant and other things required for the contact. All of
the aforesaid taxes, duties, levies, fees and charges except GST shall be to the
contractor’'s account and the SBI shall not be required to pay any additional or extra
amount on this account. Variation of taxes, duties, fees, levies etc if any except GST,
till completion of work shall be deemed to be included in the quoted rates and no extra
amount on this account. Variation of taxes, duties, fees, levies etc if any excluding
GST, till completion of work shall be deemed to be included in the quoted rates and no
extra claim on this account will in any case be entertained. If a new tax or duty or levy
or cess or royalty or octroi is imposed under as statutory law during the currency of
contract the same shall be borne by the contractor.

Acceptance of tender

The SBI shall have the right to reject any or all tenders without assigning any reason.
They are not to bind to accept the lowest or any tender and the tenderer or tenderers
shall have no right to question the acts of the SBI. However adequate transparency
would be maintained by the SBI.

Signature of Contractor with Seal
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23.0 Photographs:

The Contractor shall at his own expense supply to the Architects with duplicate
hard copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the
works, taken from two approved portions of each building, at intervals of not
more than one months during the progress of the work or at every important
stage of construction.

In addition to above, the contractor shall be bound to submit adequate no. of
site photographs along with their each Running Bill for the project clearing
showing major progress of work measured and claimed therein failing which
the Architect/Bank may consider returning the Bill to the contractor and no
claim for delay on this account will be entertained.

Signature of Contractor with Seal
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ARTICLES OF AGREEMENT
(On non-judicial Stamp Paper of Rs. 500/-)

ARTICLES OF AGREEMENT made the date of between State
Bank of India, having its office at Mumbai hereinafter called "the Bank" of the One Part and

WHEREAS the Bank is desirous of

and has caused drawings and specifications describing the work to be done to be provided by
the Bank/ its Architects.

AND WHEREAS the said Drawings numbered to
inclusive, the Specifications and the Schedule of Quantities have been signed by or on behalf
of the parties hereto.

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set
forth herein and to the Conditions set forth herein in the Special Conditions and in the
Schedule of Quantities and Conditions of Contract (all of which are collectively hereinafter
referred to as “the said conditions”) the works shown upon the said Drawings and / or
described in the said Specifications and included in the Schedule of Quantities at the
respective rates therein set forth amounting to the sum as therein arrived at our such other
sum as shall become payable there under (hereinafter referred to as “the said Contract
Amount.)

NOW IT IS HEREBY AGREED AS FOLLOWS:

1) In consideration of the said Contract Amount to be paid at the times and in the manner set
forth in the said Conditions, the Contractor shall upon and subject to the said Conditions
execute and complete the work shown upon the said Drawings and described in the said
Specifications and the priced Schedule of Quantities.

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as
shall become payable, at the times and in the manner specified in the said Conditions.

3) The term  “the Architects” in the said Conditions shall mean the
, or in the event of their ceasing to be the Architects for the
purpose of this Contract for whatever reason, such other person or persons as shall be
nominated for that purpose by the Employer, not being a person to whom the Contractor
shall object for reasons considered to be sufficient by the Employer, PROVIDED ALWAYS
that no person or persons subsequently appointed to be Architects under this Contract
shall be entitled to disregard or overrule any previous decisions or approval or direction
given or expressed in writing by the outgoing Architects for the time being.

4) The said Conditions and Appendix thereto shall be read and construed as forming part of
this Agreement, and the parties hereto shall respectively abide by submit themselves to
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the said Conditions and perform the Agreements on their part respectively in the said
Conditions contained.

5) The term Electrical Consultant refers to NA, Mumbai of their ceasing to be the Consultants
for this Project, such other person or persons as may be appointed by the Architects with
the approval of the Employer.

6) The Plans, Agreements and Documents mentioned herein shall form the basis of this
Contract.

7) This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract
to carry out the work in respect of the entire building complex to be paid for according to
actual measured quantities at the rates contained in the Schedule of Quantities and Rates
or as provided in the said Conditions.

8) The Contractor shall afford every reasonable facility for the carrying out of all works
relating to civil works, installation of lifts, Telephone, electrical installations, fittings air-
conditioning and other ancillary works in the manner laid down in the said Conditions, and
shall make good any damages done to walls, floors, etc. after the completion of his work.

9) The Employer reserves to itself the right of altering the drawings and nature of the work by
adding to or omitting any items of work or having portions of the same carried out without
prejudice to this Contract.

10) Time shall be considered as the essence of this Contract and the Contractor hereby
agrees to commence the work soon after the Site is handed over to him or from 14" day
after the date of issue of formal work order as provided for in the said Conditions
whichever is later and to complete the entire work within 1 month subject to nevertheless
the provisions for extension of time.

11) All payments by the Employer under this Contract will be made only at Mumbai.
12) All disputes arising out of or in any way connected with this Agreement shall be deemed to
have arisen at Mumbai and only the Courts in Mumbai shall have jurisdiction to determine

the same.

13) That the several parts of this Contract have been read by the Contractor and fully
understood by the Contractor.

IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective
hands to these presents and two duplicates hereof the day and year first hereinabove written.

SIGNATURE CLAUSE

SIGNED AND DELIVERED by the

Signature of Contractor with Seal
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By the

(Employer)

hand of Shri

(Name and Designation)
In the presence of :

1) Shri/ Smt.

Address

(Witness)
SIGNED AND DELIVERED by the

by the

(Contractor)

in the presence of :

Shri / Smt.

Address

(Witness)

(Signature of Employer)

(Signature of Witness)

(Signature of Contractors)

(Signature of Witness)

Signature of Contractor with Seal
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SAFETY CODE

First aid appliances including adequate supply of sterilized dressing and cotton wool
shall be kept in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases
when the injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that cannot
safely be done from the ground.

No portable single ladder shall be over 8 meters in length. The width between the side
rails shall not be less than 30 cm. (clear) and the distance between two adjacent
runnings shall not be more than 30 cm. When a ladder is used an extra mazdoor shall
be engaged for holding ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the trench
half of the depth of trench whichever is more. All trenches and excavations shall be
provided with necessary fencing and lighting.

Every opening in the floor of a building or in a working platform be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing
or railing whose minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or
material as to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement, mortar,
concrete and lime shall be provided with protective footwear and rubber hand gloves.

Those engaged in welding works shall be provided with welders’ protective eye shield
and gloves.

(i) No paint containing lead or lead products shall be used except in the form of paste
readymade paint.

(i) Suitable facemasks should be supplied for use by the workers when the paint
applied in the form of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the contractor to the painters and adequate facilities shall
be provided to enable the working painters to wash during cessation of work.

Hoisting machines and tackle used in the works including their attachments anchor
and supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension shall be
durable quality and adequate strength and free form defects.

Signature of Contractor with Seal
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APPENDIX HEREINBEFORE REFERRED TO

Contract Basis

5)

6)

7

8)

9)

10)

11)

12)

13)

Name of the Contractor

Address of the Contractor

Period of Completion

Earnest Money Deposit

Retention Money

Defects Liability Period

Insurance to be undertaken by the

Contractor at his cost

Liquidated damages

Value of Interim Bill (Min.)

The Assistant General Manager,
Premises & Estate Department,

Mumbai Metro
State Bank of India
Local Head Office,

Bandra Kurla Complex, Mumbai- 400 051.

Various Locations in Mumbai/ Sub-urbans

Proposed ELECTRICAL Renovation

Various Emerald Branches on Rate

1 months from the work order.

: Rs 25,000/- only
(Twenty Five Thousand Rupees Only)

As per clause no. 11(a) of general
Conditions

: Twelve Months from the date of
Virtual Completion.

125% of Contract Value
(Contractor’s all risk policy)

0.5% of the estimated amount shown
in the tender per week max. 5% of
the contract value.

Not less than Rs. 5.00 lacs.

Signature of Contractor with Seal
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14) Date of Commencement : 07(seven) days from the date of acceptance
Letter is issued to the Contractor/ or
The day on which the Contractor is
Instructed to take possession of the
Site whichever is earlier.

15) Period of Final Measurement : 2 (Two) Months from the date of Virtual
Completion.
16) Initial Security Deposit :2% of the Accepted Value of the

Tender. (Clause No. 22)
17) Total Security Deposit : As per clause No. 11 a

18)  Refund of initial Security Deposit
Comprising of EMD and ISD. : 50% of the Security Deposit shall be
refunded to the Contractor on
completion of the work and balance
refunded only after the Defect
Liability Period is over.

19) Period for Honoring Certificate : 1. One Month for R.A. Bills
2. The final bill will be submitted by the
Contractor within one month of the date
fixed
for completion work and the Bill shall be
Certified within three months from the
date
of receipt of final bill provided the bills are
submitted with all pre-requisite
documents/test reports etc. prescribed in
the tender.

Signature of Tenderer.

Date:

Signature of Contractor with Seal
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TABLE - XIlI
PROFORMA FOR RUNNING A/C BILL

i. Name of Contractor / Agency
. Name of Work
i Sl.No. of this BiIll
V. No. & Date of previous Bill
V. Reference to Agreement No.
Vi. Date of Written order to commence
Vil. Date of Completion as per Agreement

S.No. Item Description Unit Rate (Rs.) As per Tender

Quantity Amount (Rs.)
1 2 3 4 5
Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks
Quantity Amount Quantity Amount Quantity Amount
(Rs.) (Rs.) (Rs.)
6 7 8 9

Signature of Contractor with Seal
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Note:

1.

If part rate is allowed for any items, it
should be indicated with reasons for
allowing such a rate.

If ad-hoc payment is made, it should be
mentioned specifically.

Net Value since previous bill

Signature of Contractor with Seal
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CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill No. ----

---------------------- were made have been taken jointly on -- and are recorded
at pages to ----- of measurement book No.
Signature and Signature and Signature and
date of Contractor date of Architects date of Site Engineer

Representative (Seal)

The work recorded in the above mentioned measurements has been done at the site

satisfactorily as per tender drawings, conditions and specifications.

Architect Signature and
date of Site Engineer

Signature of Contractor with Seal



Page 52 of 71

TABLE - XIV
ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON
MATERIALS HELD AT SITE BY THE CONTRACTOR
S.No. ltem Quantity Unit Amount Remarks
1 2 3 4 5 6
Total value of materials at Site.
Secured Advance @ ---------------- of above value - B
CERTIFIED:
(@ That the materials mentioned above have actually been brought by the Contractor to

the site of the work and on advance on any quantity of any of this item is outstanding
on their security.

(ii) That the materials (are of imperishable nature) and are all required by the Contractor
for use in the work in connection with the items for which rates of finished work have
been agreed upon.

Dated Signature of

Site Engineer

Preparing the bill

Rank --

Date signature of
Banks Architects-------------------
(Name of the Architects)

Dated Signature of
the Contractor

Signature of Contractor with Seal
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TABLE - XV

MEMORANDUM FOR PAYMENT

R/A BILL NO.

ii)

@)

(b)

Total value of work done since
previous bill (A)

Total amount of secured advance due
since Previous Bill (B)

Total amount due since Previous BiIll
(C) (A+B)

PVA on account of declaration in price
of Steel, Cement and other materials
and labour as detailed in separate
statements enclosed.

Total amount due to the Contractor

OBJECTIONS:

Secured Advance paid in the previous
R/A

Retention money on value of works as
per accepted tenders upto date
amount Rs.

Less already recovered
Balance to be recovered
Mobilization Advance, if any

Outstanding amount (principal +
interest) as on date

To be recovered in this bill

Signature of Contractor with Seal
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iii. Any other Departmental materials cost Rs. -----m-m--
to be recovered as per contract, if any

iv. Any other Departmental service RS. -=-=-=-me--
charges to be recovered if any, as per
contract (water, power etc.) enclose

statement.
Total Deduction as per contract (F) = I —
Adjustments, if any -------------me-ee- = —

Amount less received by Contractor in
————————— R/A Bill (as per statement of
Contractor)

P.V.A. =Y

Total amount payable as per contract RS. -----mmee-
(E+F+G)

(Rupees in
words)

The bill amount to Rs. -----------=----- (both figures and words) has been scrutinized by us after
due checking of the measurements of work as required and is recommended for payment.

Date: ---———=—mmmmmm e
Signature of Architect
with Seal

The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by
me after due test checking of measurements of works as required and is recommended for
payment for an amount of RS.............ccooiiiiiiiiiiiinnnes

Date :

Signature of Owners
Engineer

Signature of Contractor with Seal
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STATUTORY DEDUCTION:

i) Total Amount due (E) = ——
ii) Less I.T. Payable = 1S —
iii) Less S.T. Payable =S ————

Net Payable = 1S ——

This figures given in the Memorandum for payable has been verified and bill passed
for payment - --- (in words and figures)

Signature of the AGM
(Premises)

Signature of Contractor with Seal
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SPECIFICATIONS FOR ELECTRICAL WORKS

General:

The scope of work covers execution and completion of the Electrical Work of the _32
identified Emerald Branches on rate contract Basis in accordance with drawings &
specifications.

Rules & Regulations:

The installation shall be generally carried out in confirmatory with the requirements of Indian
Electricity Act 1910 (as amended up to date) and the latest Indian Electricity Rules and
supplementary Regulations of the State Electricity Departments and Electricity Undertakings
and where the installation is subject to inspection and approval of Fire Insurance and
Explosives Authorities, such installation shall be planned and executed to conform to their
special Rules.

1.0 Point Wiring:
1.1 Supply:

The following material shall be included in a point wiring and accessories.

a) Conduit - PVC rigid 2.0mm thick conduit and accessories.

b) Wires - PVC insulated copper conductor multi-stranded flexible type wires ISI mark of 1.5,
2.5, 4.0, 6.0, 10, 16sg.mm

c) Switches - 5 Amp single pole, two way switch, 5 amp socket, 15 Amp switch and socket,
fan Regulators with flush metal boxes wherever concealed and front plates and boxes of
company make for surface mounting all of approved make.

d) Cover plates for outlet boxes - 3 mm thick Formica / Hylam sheet specially for electrical
purposes.

e) Hardware - screws and washers nonrusting type brass type.

Switch Boards and outlet Boxes - Factory made boxes of approved make for flush mounting
for switches and accessories and 16 SWG m.s. sheet with GI boxes as outlet boxes with
knock-outs for conduit entries and tapped holes for screws.

Holders - Pendant holders / angle holders / ceiling rose etc. of approved make white in color.

g) Industrial Sockets - Industrial type metal clad with metallic top.

1.2 Installation:

All conduit shall be concealed / surface mounted in / on walls, beam, column, slabs or
concealed in false ceiling in all A/C areas etc. by necessary charis or clamping with saddles,
spacers of hot deep Gl. made. Charis shall be made in walls to conceal the conduits and then
refilling of the charis with cement mortar. All switch boards and outlet boxes (placed for
bracket wall points) shall be concealed / surface in/fon walls and should be kept in line and
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level with help of spirit level. Fan boxes shall be provided with nut welded on top with
threaded hook and check nut. Wire drawing should be done with the help of draw wire. The
conduits shall be cleaned of all foreign materials before inserting the wires Drawing of wires
should be done such that the insulation of wires is not damaged.

All works shall be done as per instruction and satisfaction of the Consultant/ Engineer In-
charge.

For surface conducing wiring, the conduit fitting switch/ceiling fan regulator boxes etc. shall
be installed surface exposed. Flexible conduits shall not be used earth continuity conductors.
Separate earth wire shall be provided either inside or outside the flexible conduits which shall
be connected by means of earth clips to the earth system at one end and to the equipment
at the other end as per IS 3043-1987.Size of wire shall be chosen to limit Voltage drop within
5 %. Area of conductor shall be 1.0, 1.5, 2.5, 4.00 and 10.0 sg. mm copper. Generally not
more than 8 to 10 points shall be wired in one circuit.

1.3  Testing:

After completion of wiring, installation of switches etc., testing shall be done for insulation
resistance as specified in the tender

Notes No Joints shall be allowed in any wires in the conduits, all wires shall only be joined
and connected at termination points. All circuits shall have individual neutrals and one neutral
shall riot complete the whole wiring system.

Circuit’s mains shall start from Distribution board to switch board or from Meter board to
Distribution. The circuits mains includes supply and installation of two nos. of wires with
earth wire for single phase mains and Four nos. of wires with earth wire for three phase
mains.

2.1  Supply:

a) Conduit - PVC rigid 2.0mm thick conduit and accessories.

b) Wires - PVC insulated copper conductor multi-stranded flexible type wires ISI mark of
1.0, 1.5, 2.5, 4.0, 6.0, 10, 16 sq.mm

2.2 Installation:

a) For conceal wiring system all conduits shall be laid in the slab before casting of slab
and shall be concealed in walls by making charts in walls and refilling the same before the
final plaster of wall is done. All the switch boards and outlet boxes also shall be installed
concealed in line and level.

b) For surface wiring system all conduits / PVC trunking shall be clamped with hot deep
Gl. saddles / spacers on wall, ceiling, beam, column etc. in line align with the help of spirit
level. All the switch boards and outlet boxes shall be surface mounted type and to be
installed in line and level.

C) Wires shall be drawn in conduit after cleaning of conduits and drawn with the help of
draw wires. No damage to the insulation of wires should be done while drawing.
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2.3  Testing:

After completion of wiring, installation of switches etc. testing shall be done for insulation
resistance as specified in the tender.

3.0 Distribution Boards:

3.1 Supply:

Distribution boards shall be of sheet metal with rated bus bars, factory made. They shall be
for three-phase or single phase distribution system as per the requirements or schedule of
quantities.

3.2 Installation:

The distribution board shall be concealed in wall, flush mounted or surface mounted and
should be in line and level. These shall be factory tested. Final MCBs on sub circuits shall be
marked by permanent markers on the DB door

3.3  Test:

After installation of MCBs, it shall be tested.
4.0 M.C.B & ELMCB.

4.1  Supply:

MCB : These shall be SP.SPN.TP or TPN as specified in drawings Rating of 2A, 6A, 16A, 25A.
30A, 63A.10KA fault level, as per 1S-8828--S978; BS 3871-part I.

ELMCB : These shall be of SPN. TPN and specified in drawings of rated value. ELMCB

- BS-4293 neutral advance feature at closing neutral will be first to contact at the time of
opening neutral breaks last after allowing the phases to open first Since the ELCB is to be
used as main switch, it shall have safe interrupting clearance as per IEC 408/IS 4064. The
ELCB shall have terminals to terminate aluminum conductor up to 25 mm2. The ELMCB shall
have sensitivity of 30 - 300 ma as per requirements

4.2 Installation:

All ELMCB and MCBs shall be installed in the DB on din rail provided in the DB, spares shall
be blocked by blank plates.

4.3  Testing:
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All ELMCB should be tested for overloading, short circuit, earth leakage tripping and MCBs
should be tested for overloading and short circuit tripping

5.0 Material:

All materials, fittings and appliances used in the electrical installation shall be of the best
quality of approved manufacturer and shall conform to the latest Indian Standard
Specifications wherever these exist.

6.0 Workmanship:

Good workmanship and neat appearance are the prerequisites for compliance with the
various sections of these specifications. The work shall be carried out under direct supervision
of a person

holding Certificate of Competency issued by the State Government and in accordance with
the statutory rules and regulations in force. The relevant ISI code of practice shall be
followed wherever applicable.

7.0 Drawing:

The set of all relevant electrical drawings, with specifications are furnished to the Contractor
for his own use until the completion of the contract. However wherever required, detailed
drawings shall be prepared and got approved.

On completion of the work, completion drawings shall be prepared and five copies of the
same should be submitted to the Employer. The completion drawings shall clearly indicate
the main switch board, the runs of various mains and sub-mains, position of points and their
controls. All circuits shall be clearly indicated and numbered in the wiring diagrams and all
points shall be given the same number as the circuit to which they are electrically connected.

8.0 Marking & Apparatus:
When a board is connected to voltage higher than 250 volts, all the terminals or leads of the
apparatus mounted on it shall be marked in the following colours to indicate the different

poles or phases to which the apparatus or its different terminals may have been
connected.

Three Phases -- Red, Blue & Yellow Neutral --Black

Off wire -- White or Grey

Earth wire -- Green

Where four wire three phase wiring is done, the neutral shall be in black color and the other
three wire in another color. Where more than one switch, each such switch has shall be
marked to indicate which section of the installation it controls. The main switch shall be
marked as such and where there is more than one main switch is the building, each such
switch shall be marked to indicate which section of the installation it controls.

All marking required under this clause shall be clear and permanent.
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9.0 Materials:

All materials used in the construction of fittings shall be of such quality, design and
construction that will provide adequate protection in normal use against mechanical and
electrical failures and exposures to the risk of injury or electric shock and shall withstand the
effects of exposure to atmosphere.

10.0 Ceiling Rose:

Ceiling rose and similar attachments - A ceiling rose or any other similar attachments shall
not be used on a circuit, the voltage of which normally exceeds 250 Volts. Normally only one
flexible cord shall be attached a ceiling rose. Specially designed ceiling roses shall be used for
multiple pendants

11.0 Socket Outlets & Plugs:

A socket outlet shall not embody fuse terminals as an integral part of it. But the fuse may
be embodied in plug in which case the plug shall be non-reversible and shall be so arranged
and connected that the fuse is connected to an outer or phase conductor or the non-
earthed conductor of the circuit. Every socket outlet shall be controlled by switch will be on
the live side of the line. In an earthed system of supply, the outlet and plug shall be three pin
type and the third terminal connected to earth.

Every lighting fitting shall be controlled by a switch and where control at more than point is
necessary by as many as two ways and intermediate switches as there are control points.
Lights, fans and socket outlets shall be so located as to provide maximum comfort to the
occupant and to enable him to utilize the electricity in the most economical manner.

Where conductors are required to be drawn through tube or channel leading to the fittings,
the tube or channel must be free from sharp angles or protecting edges and of such size as
will enable them to be wired with the conductors used for the final sub- circuit without
removing the braiding or taping. As far as possible all tubes or channels should be of
sufficient size to permit looping back.

c) Where a light fitting is supported by one or more flexible cords, the maximum  weight
to which the twin flexible cords can be subjected shall be as follows:

Ceiling Fans: Ceiling fans including their suspension shall conform to IS: 374-1951
and to the following requirements:

All ceiling fans shall be wired to ceiling roses or to special connector boxes and suspended
from hooks or shackles with insulators between hooks and suspension rods. There shall be no
joint in the suspension rod but if joints are unavoidable then such joints (2") minimum length
and both ends of the pipes shall touch together within couplers and shall in addition to, be
secured by means of split pins; alternatively the two pipes may be welded.
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Canopies on top of suspension rod shall effectively hide the suspension.
The leadings-in-wire shall be of nominal cross section area not less than 0.002 sq.inch
(3.00.029") and shall be protected from abrasion.

i) Exhaust fans shall be erected at the places indicated by the Architects. For fixing an
exhaust fan, a circular hole shall be provided in the wall to suit the size of the frame, which
shall be fixed by means of rag bolt embedded in the wall. The exhaust fan shall be aired as
near to the hole as possible by means of a flexible cord, care being taken that the blades
rotates in the proper direction.

TESTING OF INSTALLATION
16.0 Insulation Resistance:

The insulation resistance shall be measured by applying between earth and the whole system
of conductors or any section thereof with all fuses in place and all switches closed and except
in earthed concentric wiring all lamps in position or both poles of the installation otherwise
electrically connected together, a direct current pressure of not less than twice the working
pressure provided that it need not exceed 500 volts for medium voltage circuits. Where the
supply is derived from the three wire (AC or DC) or a poly phase system, the neutral pole of
which is connected to earth either direct 01 through added resistance, the working pressure
shall be deemed to be that which is maintained between the outer or phase conductor and
the neutral.

The insulation resistance measured as above shall not be less than 50, divided by the number
of points on the circuits provided that the whole installation shall be required to have an
insulation resistance greater than one mega ohm.

Control rheostats, heating and power appliances and electrical sings may, it required, be
disconnected from the circuit during the test, but in that event the insulation resistance
between the case of frame work and all live parts or each rheostat appliance and sign shall
not be less than that specified in the relevant IS specifications shall not be less than half a
mega ohm.

The insulation resistance shall also be measured between all conductors connected to one or
phase conductor of the supply and all the conductors connected to the middle wire or the
neutral or to the other pole or phase conductors of the supply and its value shall not be less
than that specified in sub clause(b)

On completion of an electric installation (or an extension to an installation) a certificate shall
be furnished by the contractor countersigned by the qualified supervisor the installation was
carried out. The certificate shall be in the prescribed form as required by the local Electrical
Supply Authorities. One such recommended form is given in Appendix-B.

Testing of earth continuity path: The earth continuity conductor including metal conduits and
metallic envelopes of cables in all cases shall be tested for electric continuity and the
electrical resistance of the same along with the earthling lead but excluding any added
resistance or earth leakage circuit-breaker measured from the connection with the earth
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electrode to any point in the earth continuity conductor in the completed installation shall not
exceed one ohm.

Testing of polarity of non-linked single pole switches:

In a two wire installation a test shall be made to verify that all non-linked single pole switches
have been fitted in the same conductor throughout and such conductor shall be labeled or
marked for connection to an outer of phase conductor or to the non-earthed conductor of the

supply.

In a three wire or a four wire installation, a test shall be made to verify that every non- linked
single pole switch is fitted in a conductor which is labeled or marked for connection to one of
the outer or phase conductor of the supply.

17.0 CONDUIT CAPACITY:

Maximum number of PVC insulated cables confirming to IS: 694-1977 that can be
drawn in one conduit shall be as follows:

Nominal cross sectional area of conductor

SIZE OF CONDUIT

20 mm 25mm 32mm 38mm 51mm  64mm
NOTE:

1. The above table shows the max. Capacity of conduits for a simultaneous drawing of
cables.

2 The columns headed 'S' applies to runs of conduit which have distance not
exceeding 4.25m between draw in boxes and which do not deflect from the straight
by an angle of more than 15 The columns headed 'B' apply to runs of conduit which
deflect from the straight by an angle of more than 15.

18.0 CABLES
18.1 Cables shall be supplied by Electrical Contractor.
18.2 Cable Specifications:

All cables shall be as per latest IS 7098 Part I XLPE insulated heavy duty electric
cables Part I for working Voltages up to and including 1100 V.

All power cables shall be PVC Sheathed, armored, inner sheathed, XLPE insulated
aluminum conductor. Control cables shall be of copper conductor.
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The core insulation and inner sheath shall confirm to the requirement of Type A IS
5831 STI IS respectively. Similarly for outer sheath. Cables shall have amour of steel
wire upto 0 D of 18 mm and flat steel strip for higher OD.

Cables shall be supplied in drums of 1000 mts. for and upto 6 sq mm and 10 sgmm
and above in 500 mts.

18.3 Cabling:

Cabling shall be done with help of jack and rollers. Cable shall be passed through RCC
Hume Pipe wherever road crossing or pathway crossing is there. All cables shall rise
form cable trenches in GI Pipes. Cable shall be tagged as per cable schedule at every
30 mts. by Aluminum tags of minimum 2mm thick securely fastened. They shall also
be identified near the terminations

Above the cable trenches cable route markers shall be installed as per rules and
regulations at every 30 mts and at every turnings of the cables or branching of cables
All cables shall be laid in trenches at a depth of 750mm and as shown in drawings.
Before laying of cables sand shall be spread then the cable shall be laid which shall
again be covered with sand minimum 150mm from the top of the largest dia of the
cable. Then second class bricks shall be laid across the trench completely covering the
trench, lastly excavated soil shall be back filled and compacted by watering
intermittently

All cables after laid shall be checked for insulation level and measured before back
filling. Cable entries in Gl pipes or Hume pipes shall be sealed by cable compound or
putty for smaller dia of pipes.

If required for the- cable- to run on cable trays then the cable shall be clamped by 16
SWG GI saddles and damps All works should be done to the satisfaction of the Engg -
in Charge.

18.4 Terminations

Cable shall be terminated by means of single compression glands and terminated by
solder less crimped type lugs. All should be done to the satisfaction of the Engg.-in-
Charge. If the cores do not have any color identification, then they should be
identified by insulation tape of various phases. Cable shall enter any termination
point by means of double compression glands, using reducers if required or drill of
holes in gland plates. IF panel installed on a cable trench which does not have any
bottom excess then holes shall be drilled in one line for the cables then the gland
plates is cut into two halves from the centre of the hole. Cables inserted and sealed
and the armored in the bottom should open and earthed to the earth bus. Crimping of
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lugs shall be done by hand crimping tool or hydraulic crimping tool with conducting
jelly applied to conductors. Insulation shall be cut immediately after the lugs and care
should be taken that the conductor is not left open. All jointing and crimping shall be
carried out by licensed and experienced jointers approved E.I.C. and termination and
straight joint shall be of 'Taped' or heat shrinkable type as specified.

18.5 Testing:

Before energizing, the mugger test shall be carried out for insulation resistance
between phase to phase and phase to earth.

For cable up to 1.1 KV grade 1000 KV mugger shall be used.

D.C. High Voltage test shall be conducted after installation on the following and test
results are recorded as per format furnished by the Engineer-in-charge.

a) All 1000 Volts grade cables in which straight through joints have been made.
b) All cables above 1100 V grade.

For record purposes test data shall include the measure values of leakage current
verses time.

The DC High voltage test shall be performed as detailed below in the presence of the
EIC or his authorized representative only.

Cables shall be installed in final position with all straight through joints complete.
Termination shall be kept on unfinished so that the motors, switchgears, t
transformers, etc. are not subjected to test Voltages

The Test Voltage shall be as under:

i) for cable 3.3 KV Grade 54 KvDC

i) for cable 66 KV Grade 10.8 KV DC

iii) for cable 11 KV Grade 18 KV DC

Cable schedule and layout drawings must be marked for AS BUILT conditions during
the installations work and shall be approved by the Site Engg.

IDENTIFICATION OF EARTHED AND EARTHED NEUTRAL CONDUCTORS AND
POSITION OF SWITCHES AND CUTOUTS THEREIN:

Where the conductors include an earthed conductor of two-wire system or an earthed
neutral conductor of a multi-wire system or a conductor which is to be connected
thereto, the following conditions shall be compiled with

1. An indication of a permanent nature shall be provided by the owner of the
earthed or earthed neutral conductor, or the conductor which is to be connected
thereto, to enable such conductor to be distinguished from any live conductor. Such
indication shall be provided.
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a) Where the earthed or earthed neutral conductor is the property of the bidder,
at or near the point of commencement of the supply.

b) Where a conductor forming part of a consumer's system is to be connected to
the bidder's earthed or earthed neutral conductor, at the point where such
connectionis to be made.

C) In all other cases, at a point corresponding to the point of commencement of
supply or at such other point as may be approved by an inspector.

2. No cut-out, link or switch other than a linked-switch arranged to operate
simultaneously on the earthed or earthed neutral conductor and live conductor shall
be inserted or remain inserted in any earthed or earthed neutral conductor of a two-
wire system or in any earthed or earthed neutral conductor of a multi-wire system or
in any conductor connected thereto with the following exceptions

a) A link for testing purposes - OR -

b) A switch for use in controlling a generator or transformer.

ELECTRICAL CODE OF PRACTICE

The following ISI code of practice for providing and installation of the electrical items
shall be deemed any deviation from the code should be approved from the Electrical
Inspector.

a) ISI 694-1977 : PVC insulated cables for working voltages upto and including
1100 Volts.

b) ISI 1554-1976: PCV insulated (heavy duty) (part-l) electric cables for working
voltages upto and including 1100 V.

C) ISI 1554-1981: PVC insulated (Heavy duty) electric (PART-I) cables for working
voltages from 3.3 KV upto and including 11 Kv.

d) ISI 2551-1963: Danger notice plates.

e) ISI 3043-1966: Earthing

f) ISI 5578-1970: Guide for marking of insulated conductors.

g) ISI 5216-1969: Guide for safety procedures and practices in electrical works.
h) ISI 3072-1975: Installation and maintenance of switch gears.

i) ISI 1886-1967: Installation & maintenance of transformers.

j) IST 1944-1970: Lighting of Public thoroughfares.

k) ISI 2309-1969 : Protection of building and allied structures against lighting.

i) ISI 3106-1966: Selection, installation and maintenance of fuses (Voltages no
exceeding 650 volts).

m) ISI 8923-1978: Warning symbol for dangerous voltages. n) ISI 2208-1962: HRC
cartridge fuse links upto 650 V. o) ISI 8724-1978: Rewireable fuses upto 650 V.
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p) ISI 10118-1982: Switchgear and control gear, selection, (PART-III)

installation and maintenance code of practice.

Part III: Installation. Part IV: Maintenance.

q) Transformers, selection, installation and maintenance of code of practice. Part
II

Installation : 10028 (Part II) 1981.

Part III Maintenance: 10028 (Part II) 1981.

GENERAL SPECIFICATION FOR PANELS (LIGHTING & POWER)

. Panel shall be fabricated from CRCA sheet, main frame with 14 SWG sheet and
compartments with 16 SWG sheet

. Bus Bars shall be of Aluminum /copper (as per SLD dwgs) PVC sleeved with the
rating of as stated in drawing.

J The panel shall have gone through seven tank processes and shall be painted
with shade no 631 or approved, oven baked.

J Panel shall be Dust and Vermin Proof

. Cable entries shall be from the bottom / top (as per the dwg) and all gland
plates are to be detachable.

J All outgoing feeders shall have elmex make terminals to be provided in cable
alley compartment.

J A continuous earth bulbar to be provided at the bottom of panel.

. All internal wiring / inter-connections shall be made by using copper conductor
. PVC insulated ISI wires (flexible type specially used in Panel) according rating
of feeders.

. All compartment doors shall be provided with neoprene rubber gasket and

shall have door interlocking arrangement such that the compartments do not open
when the switch is in ON position.

. Bus Bar alleys can be opened only with castle panel key while the Cable Alleys
may have screw type knob arrangement.
. A suitable Base frame of with ISMC channel shall be provided.

Panel should be rated for 415 V,3 phase 4 wire, 50 ¢/s, A.C. supply system having a
fault level of 40 KA (sys) for 1 second. Ambient temperature 90 degree and
temperature rise of bus bar is to be limited so that end temperature does not exceed
85 degree C. Bus bars will be mounted on epoxy insulators of adequate strength.
Aluminum earth bus bar of appropriate cross section should be provided
continuously at the bottom of the panel. The incoming and outgoing feeders shall be
as per Single Line Diagram.
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ADDITIONAL SPECIFICATION & CONDITIONS

1. Wherever the specifications are not specified in details the work shall be carried
out as per CPWD specifications or Manufacturer’s instructions or architects instructions
depending upon the site conditions as directed by the Bank/ Architects

2. The tenderer must visit the site and acquaint themselves with the site
conditions. It must be noted that the work is to be carried out in the functional branch
without hindering the normal functioning of the Branch. The work shall generally be
carried out on holidays or after Banking hours only.

3. The contractor has to work in coordination with the other contractors and
daily/weekly schedule of working shall be prepared in consultation with the
Architects/Banks. Regular updating / modification of such schedule shall be required.
4, For normal functioning of the Bank/Branch the contractor shall be required to
shift the furniture etc and/or relocate the existing and/or new loose and/or fix
furniture and/or any other item of works and/or any such materials at new location at
times. The contractor shall carry out all such activities with utmost priority and
without any additional/extra cost to the bank. The tendrerer shall quote the rates
inclusive of all such activities/works as may be required as per site conditions. The
rates quoted by the tenderer shall be inclusive of all such temporary/semi- permanent
works/activities.

5. The contractor shall be required to obtain satisfactory execution and/or
application certificate from the manufacturer and/or authorized dealer/s in respect of
specialized items of work such as water proofing etc as decided by the
Bank/Architects. The contractor shall arrange for the visit and inspection of the work
in respect of the representatives of such firms/manufacturers within the rates
quoted/accepted by the bank.

6. The contractor shall produce the bills / challans / documentary evidences and
proof in respect of genuineness of materials used by him when so ever
asked/demanded by the Architects/Bank

7. No running bill payments shall be made. The contractor has to submit the Final
Bill on satisfactory Completion of the Work. However the contractor shall ensure that
the measurements are recorded by them and got checked from the Architects from
time to time particularly for hidden/concealed item of works.

8. The Bank will be absolutely authorized and entitled to recover the amount on
account of loss to third party and / or Bank and / or workmen and / or any statutory
recovery etc. from the contractors bill and / or any amount due to be paid to the
contractor, in case contractor fails to settle such claims and or fails to pay against
such claims/recoveries promptly to the satisfaction of the bank/architects.
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9. The necessary permission / permit / work pass required to be obtained from
the local authority shall be taken by the contractor at his own cost. However the Bank
will assist the contractor in obtaining these permissions viz giving letters etc.

10.  Unless otherwise mentioned in item description / bill of quantities/drawings and
/ or instructed by architects/Engineer following specifications shall be adopted All
works to be carried as per detail drawing and instructions of Architect/Engineer in-
charge.

SAFTY CODE

1. All working person of the contractor within the site must to wear with safety
helmets, mask, goggles, safety shoes, safety bell, and first aid kit and head gloves
etc.

Adequate precautions shall be taken to prevent danger form electrical
equipment. No materials on any of the sites of work shall be so stacked or placed as
to cause danger inconvenience to any person or public.

PERSONAL SAFETY EQUIPMENT

2. When the work is done near any public place where is risk of drawings all
necessary equipment”s should be provided and kept ready for se and all necessary
steps taken for prompt rescue of any person in danger and adequate provision should
be made for prompt first aid treatment of all injuries likely to be sustained during the
course of the work.

3. All scaffolds, ladders, and other safety devices mentioned or described herein
shall be maintained in safe condition no scaffold ladder or equipment shall be altered
or removed while it is use.

4. These safety provisions should be brought to the notice of all concerned by
display on a notice board at a prominent place at work spol. The person responsible
for compliance of the safety code shall be named therein by the contractor.

5. To ensure effective enforcement of the rule and regulations relating to safety
precautions the arrangements made by the contractor shall be open to inspection by
the labour officers. Engineer of the department or their representatives.

6. Notwithstanding the above clause from (1) to (7). There is nothing in these to
example the contractors from the operations of any other act or rule in force in the
republic of India.
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A - GENERAL SPECIFICATION FOR ELECTRICAL

INSTALLATION
Complete Installation will be done complying with the requirements of the followings:
a) Indian Electricity Act, 1910.
b) Indian Electricity Rules (1956) amended upto date.
c) Code of practice for Electrical wiring installations (system voltage not exceeding 650v) 1S
732-1963 Revised
d) Code of practice for Electrical wiring installations (system voltage exceeding 650v) IS
2274-1963.
e) Rules and Regulations, Regional Council of Fire Insurance Association of India for
Electrical wiring.
RULES AND REGULATION
IS SPECIFICATIONS
1.S. NO L.S. TITLE MATERIAL
EQUIPMENTS
694 PVC Insulated Cables PVC Cables
1293/3854 | Switch socket outlet 5A/15A/Switch sockets.
3043 Code of practice for earthing. Earthing.
3646 Interior illumination Luminaries/Fittings.
5216 Guide for safety of installation Procedure & practices.
1248 Electrical Indicating Instrument.
1534 Ballast for fluorescent Luminaries. Tubes.
1653/266 P.V.C. conduit
2667/3837 | Code of practice for electrical wiring installation Wiring
371 Ceiling Roses Luminaries
1567 Metal clad switches.
2268 Electric call bells/Buzzers Call bells.
37A Fans & Regulators Fans
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1.S. NO L.S. TITLE MATERIAL
EQUIPMENTS

1169 Fans & Regulators Pedestal type

2312 Exhaust Fans Exhaust fans

1947 [lumination Flood lights

3854 Switch for domestic & Similar purpose. Switch.

1293 3 pin plug socket outlet Socket.

3106 For selection, installation and maint. elect.

fuses.
5908 For methods of measurements of electrical

installations.
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LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTUERS

S.No Material Name.
1 Switches/Sockets : Legrand —Mylinc / MK-wrap around/ Citric / Anchor -Woods /
Schneider-Livia/ Crabtree-Thames/Athena /Wipro (North west) - Stylus/Convex
2 Copper Conductor wires : Finolex /RR Cable/Havells/ Poly Cab/ KEI /Lapp/
3 PVC conduits, Casing , Capping & Accessories : Precision / Sudhakar/
Avonplast/ FINOLEX
4 Metal clad Sockets : Legrand /L&T- Hager /ABB/SIEMENS/ Schneider
5 MCBs /MCB Distribution boards(Powder coated Only) : ABB/Siemens/
Legrand / Schneider /L&T/ Hager
6 MCCBs/Switchgear : ABB/Schneider/ Legrand/ Siemens /GE Power/ L&T/
Hager(Compact) /
7 HT/LT Cables : CCI /RR Cable/Havells/ Universal/ Poly Cab
8 Cable Glands : HMI /Comet/ Cosmos/Dowells (Biller India)/ Hax Brass
9 Capacitor Bank : Epcos/Havells/ L&T/ Schneider/Tibcon
10 Cable Lugs : Dowell's/ 3D
11 MV Panels (PCCs): Manufacturers with CPRI Test Certificate.
12 Measuring Instruments : Conzerv/ CMS/ EI measure/IME/ L&T/ Nippen/
Schneider Electric
13 Selector Switches: Vaishno / Salzer / Kaycee
14 Indication Meters/ Lamps :Schneider / Conserv/ L&T/ Elmeasure/Vaishno / Binay
15 Resign cast CTs : AE / Kappa
16 Telephone Wires: Lapp / Delton / Poly cab/ Finolex/
17 LAN Cables/ Jack Panel/ 1/Os : D-Link/ Polycab/Legrand
18 Light Fixtures (LED): Philips / GE/ Havells/ CG/ Wipro
19 Ceiling Fans, Wall mounted fans & Exhaust Fans : Havells/CG/Orient/ USHA
NB. 1) The contractor should obtain prior approval from Employer / Consultants before
placing order for any specific materials. Employer may / delete any of the makes
or brands out of the above list.
2). All materials should conform to relevant standards and codes of BIS.
3) Materials with I.S.I. mark shall be used duly approved by the SBI Engineer /
Architect.
4) All types of paints to be used must have low VOC level.
Note: - If any material is found to be not up to the mark, the contractor will have to

produce original bills/certificate from the manufacturer or his authorised
Distributor for authenticity and genuineness of the material for
consideration and as per make approved by the SBI. The same will not be
considered for payment.
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