
Page 1 of 63 
 

Signature of Contractor with Seal 

 

SBI INFRA MANAGEMENT SOLUTIONS PVT.LTD. 
 

STATE BANK OF INDIA.  
LOCAL HEAD OFFICE, 3rdFLOOR, C-6, G- BLOCK,  
SYNERGY BUILDING, BANDRA-KURLA COMPLEX, 

BANDRA (EAST), MUMBAI-400 051. 
 

 
 

PART – A:  TECHNICAL BID 
 
TENDER FOR: 
 
 

PROPOSED AIRCONDITIONING WORKS AT NIGDI BRANCH, PUNE 

 
TENDER SUBMITTED BY : 
 
NAME   : __________________________________ 
 
ADDRESS  : __________________________________ 
 
    __________________________________ 
 
    __________________________________ 
  
DATE   : __________________________________ 
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NOTICE INVITING TENDERS 
 

SBIIMS on behalf of SBI invites “online item rate E-tender” from OEM and their authorized 
dealers for the captioned work.  
 
The details of tender are as under: 

S.No. Description  

1. Name of work Proposed air-conditioning Works at Nigdi, 
Pune 

2. Nature of Work Air-Conditioning 
3. Time allowed for completion 2 (Two) Month 

4. Cost of Tender Documents Rs. 1500/- (To be deposited along with Tender 
Part-A by way of Demand Draft in favour of SBI 
Infra Management Solutions Pvt. Ltd. and 
payable in Mumbai.) 

5. Earnest Money Deposit Rs. 9,500/- (Nine Thousand and Five Hundred 
only) by means of Demand Draft / Pay Order 
from any scheduled Nationalized Bank drawn in 
favour of SBI Infra Management Solutions 
Pvt. Ltd. and payable in Mumbai. 

6. Initial Security Deposit 2% of contract amount including EMD 
 

7. Date of issue of tender 
documents form Bank’s 
website 

05-12-2018 to 17-12-2018 www.sbi.co.in  under 
<Link>procurement news. 

8. Last date & time for 
submission of Technical bid, 
EMD and cost of tender 
document 

17-12-2018 by 3.00 PM 

9. Address at which Technical 
bid(hard copy) along with 
EMD & Cost of tender 
document has to be 
submitted. 

Vice President & Circle Head,  
SBI Infra Management Solutions Pvt. Ltd.  
SBI, Local Head Office,3rd floor,C-6,G-Block  
Synergy Building,  
Bandra- Kurla Complex, Bandra (East),  
Mumbai-400 051.. 

10. Last date & time for 
submission of online price 
bid.  

19-12-2018 at 3.00 PM  
At: - https://tenderwizard.com/ 

11. Last date & time for opening  
of online price bid. 
 

19-12-2018 at 3.30 PM 
 At: - https://tenderwizard.com/ 

12. Place of opening tenders Vice President & Circle Head,  
SBI Infra Management Solutions Pvt. Ltd.  
SBI, Local Head Office,3rd floor,C-6,G-Block  
Synergy Building,  
Bandra- Kurla Complex, Bandra (East),  
Mumbai-400 051.. 

13. Liquidated Damages 0.50% of contract amount per weeks subject to 
max. 5% of contract value or final bill value. 
 

14. Defects liability period 12 Months from the date of Virtual Completion 

15. Validity of offer 90 days from the date of opening of Price-bid 

16. Value of Interim Certificate Rs. 3 Lakhs. No advance on materials / plant / 
machinery or mobilization advance shall be paid 
under any circumstances 

 

http://www.sbi.co.in/
https://tenderwizard.com/
https://tenderwizard.com/
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16. Tenders can be downloaded from the bank’s website www.sbi.co.in (link) <Procurement 
News>.It shall be responsibility of the contractor to arrange and ensure that all pages of 
technical and financial bid are properly bound separately. Tenders in loose pages may be 
disqualified. 
 
17. The contractor shall sign and stamp each page of the tender document thereby ensuring 
the number and sequence of all pages. 
 
18. No conditions other than mentioned in the tender will be considered, and if given they 
will have to be withdrawn before opening of the price-bid. 
 
19. The SBIIMS Pvt. Ltd. reserve their rights to accept or reject any or all the tenders, either 
in whole or in part without assigning any reason(s) for doing so and no claim / 
correspondence shall be entertained in this regard. 
 
20. Tenders received without EMD and Cost of Tender Documents shall be summarily 
rejected and such tenders shall not be allowed to participate in the online price bidding 
process.  
 
21. In case the date of opening of tenders is declared as a holiday, the tenders will be opened 
on the next working day at the same time. 
 
22. SBIIMS Pvt. Ltd. has the right to accept / reject any / all tenders without assigning any 
reasons and no correspondence shall be entertained in this regard. 
 
Yours Faithfully, 
 
 
 
For & On-behalf of SBI Infra Management Solutions Pvt. Ltd. 

 

 

 

 
FORM TENDER 

  
 
To, 
Vice President & Circle Head,  
SBI Infra Management Solutions Pvt. Ltd.  
SBI, Local Head Office,3rd floor,C-6,G-Block  
Synergy Building,  
Bandra- Kurla Complex, Bandra (East),  
Mumbai-400 051.. 
 
Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating to 
the works specified in the memorandum hereinafter set out and having visited and examined 
the site of the works specified in the said memorandum and having acquired the requisite 
information relating thereto as affecting the tender, I/We hereby offer to execute the works 
specified in the said memorandum at the rates mentioned in the attached Schedule of 
Quantities and in accordance in all respects with the specifications, design, drawings and 
instructions in writing referred to in conditions of tender, the Articles of Agreement, Special 
Conditions, Schedule of Quantities and Conditions of Contract and with such materials as 

http://www.sbi.co.in/
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are provided for by, and in all other respects in accordance with such conditions so far as 
they may be applicable. 
 

MEMORANDUM 

Description of work Proposed Air-Conditioning Works of Nigdi Branch, 
Pune. 

Earnest Money Rs. 9,500/- (Nine Thousand and Five Hundred only) by 
means of Demand Draft / Pay Order from any scheduled 
Nationalized Bank drawn in favour of SBI Infra Management 
Solutions Pvt. Ltd. and payable in Mumbai. 

Percentage, if any, to be 
deducted from Bills and total 
amount to be retained 

10 % from Running Bills, subject to maximum Total 5% of 
contract amount or actual Final Bill value including EMD& 
Initial Security Deposit. 

Time allowed for completion 
of the Works from fourteenth 
day after the date of written 
order or date of handing over 
of the site (whichever is later) 
to commence the work 

2 (Two) month 

 
I / We have deposited a sum of Rs. 9,500/- (Nine Thousand and Five Hundred only)  of 
the total tender amount as Earnest Money with the SBI Infra Management Solutions Pvt. 
Ltd. which amount is not to bear any interest. Should I / We fail to execute the Contract when 
called upon to do so I / We do hereby agree that this sum shall be forfeited by me/us to SBI 
Infra Management Solutions Pvt. Ltd. 
 
1) Our Bankers are: 

 
i)  
 
ii)  
 
The names of partners of our firm are: 

 
i)  
 
ii)  
 
Name of the partner of the firm 
   
Authorised to sign  
      
Or   
      
(Name of person having Power of    

Attorney to sign the Contract.  

(Certified true copy of the Power   

of Attorney should be attached) 

  

Yours faithfully, 
 
Signature of Contractors. 
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Signature and addresses of Witnesses 
 
 
i)  
 
 
 ii)  
 
 

SAMPLE BUISNESS RULE DOCUMENT 
 

ONLINE E-TENDERING FOR FORPROPOSED AC WORKS OF NIGDI BRANCH, 

PUNE 

 

(A) Business rules for E-tendering: 
1. Only OEM’s and their authorized dealers shall only be eligible to participate. 

 
2. SBIIMS PVT.LTD. will engage the services of and E-tendering service provider who 

will provide necessary training and assistance before commencement of online 
bidding on Internet. 

 
3. In case of e-tendering, SBIIMS will inform the vendor in writing, the details of service 

provider to enable them to contact and get trained. 
 

4. Business rules like event date, closing and opening time etc. also will be 
communicated through service provider for compliance. 

 
5. Contractors have to send by email, the compliance form in the prescribed format 

(provided by service provider),before start of E-tendering. Without this the vendor will 
not be eligible to participate in the event. 
 

6. The Contractors will be required to submit the various documents in sealed Envelope 
to the office of SBI Infra Solutions Pvt. Ltd. at the address mentioned hereinbefore by 
the stipulated date i.e. (1) Hard Copy of Technical Bid duly signed and stamped on 
each page (2) Demand Draft of specified amount of EMD (3) Demand Draft of Cost 
of Tender documents (4) Certified copy of A-Class Electrical License). Contractors 
not submitting any one or more documents shall not be eligible to participate in the 
on line price bidding. 

 
7. E-tendering will be conducted on schedule date & time. 

 
8. The e-tendering will be treated as closed only when the bidding process gets 

closed in all respects for the item listed in the tender. 
 
 
(B) Terms & conditions of E-tendering: 

SBIIMS PVT. LTD. shall finalize the Tender through e-tendering mode for which             M/s. 
Antares Systems Limited. has been engaged by SBIIMS an authorized service provider. 
Please go through the guidelines given below and submit your acceptance to the same along 
with your Commercial Bid. 
 

1. E-tendering shall be conducted by SBIIMS through M/s. Antares Systems Limited., 
on pre-specified date. While the Contractors shall be quoting from their own offices/ 
place of their choice, Internet connectivity and other paraphernalia requirements 
shall have to be ensured by Contractors themselves. In the event of failure of their 
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Internet connectivity, (due to any reason whatsoever it may be) SBIIMS shall not be 
held responsible & no-further request by the bidder/ tenderer shall be entitled.In order 
to ward-off such contingent situation bidders are requested to make all the necessary 
arrangements/ alternatives such as back–up power supply whatever required so that 
they are able to circumvent such situation and still be able to participate in the E-
tendering successfully. Failure of power at the premises of Contractors during the E-
tendering cannot be the cause for not participating in the E-tendering. On account of 
this the time for the E-tendering cannot be extended and SBIIMS Pvt. Ltd. is not 
responsible for such eventualities. 
 

2. M/s. Antares Systems Limited.,shall arrange to train your nominated person(s), 
without any cost to you. They shall also explain you all the Rules related to the E-
tendering. You are required to give your compliance on it before start of bid process.   

 
3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted 

in Indian currency & Unit of Measurement will be displayed in Online E-tendering. 
 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided 
by SBIIMS Pvt. Ltd. their appointed Architects. 

 
5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender 

document and shall not be subjected to any change whatsoever. 
 

6. Procedure of E-tendering: 
i. Online E-tendering :   

 
(a) The hard copy of the Technical as well as Price Bid Document are available 

on the Bank’s website during the period specified in the Notice Inviting 
Tender (NIT). 

(b) Online e-tendering is open to the empaneled bidders who receive NIT from 
the Architect and qualified for participating in the price bidding as provisions 
mentioned hereinabove through SBIIMS approved Service Provider. 

(c) The Price-Bid shall be made available online by the Service Provider 
wherein the contractors will be required to fill-in their Item-wise rates for 
each item. 

(d) The Contractors are advised not to wait till the last minute to submit their 
online item-wise quote in the price bid to avoid complications related with 
internet connectivity, network problems, system crash down, power failure, 
etc. 

(e) It is mandatory to all the bidders participating in the price bid to quote their 
rates for each and every item.  

(f) In case, contractor fails to quote their rates for any one or more tender 
items, their tender shall be treated as “Incomplete Tender” and shall be 
liable for rejection. 
 

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & 
Password by M/s. Antares Systems Limited. The Bidders are requested to change 
the Password after the receipt of initial Password from M/s. Antares Systems Limited. 
All bids made from the Login ID given to the bidder will be deemed to have been 
made by the bidder.  

 
8.  BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as 

specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be 
bound to execute the work at the quoted bid price. In case the L-1 Bidder backs out 
or fail to complete the work as per the rates quoted, SBIIMS shall at liberty to take 
action as deemed necessary including depaneling such contractors and forfeiting 
their EMD.. 
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9. At the end of the E-tendering, SBIIMS Pvt. Ltd. will decide upon the winner. SBIIMS 

Pvt. Ltd. decision on award of Contract shall be final and binding on all the Bidders.  
  

10. SBIIMS shall be at liberty to cancel the E-tendering process / tender at any time, 
before ordering, without assigning any reason. 

 
11. SBIIMS shall not have any liability to bidders for any interruption or delay in access 

to the site irrespective of the cause. 
 

12. Other terms and conditions shall be as per your techno-commercial offers and other 
correspondences till date.  

 
13. OTHER TERMS & CONDITIONS:  

 
- The Bidder shall not involve himself or any of his representatives in Price 

manipulation of any kind directly or indirectly by communicating with other 
suppliers / bidders. 

 
- The Bidder shall not divulge either his Bids or any other exclusive details of 

SBIIMS Pvt. Ltd.  to any other party. 
 
- SBIIMS Pvt. Ltd. decision on award of Contract shall be final and binding on all 

the Bidders. 
 

- SBIIMS Pvt. Ltd. reserve their rights to extend, reschedule or cancel any E-
tendering within its sole discretion.  

 
- SBIIMS or its authorized service provider M/s. Antares Systems Limitedshall not 

have any liability to Bidders for any interruption or delay in access to the site 
irrespective of the cause. 

 
- SBIIMS or its authorized service providerM/s. Antares Systems Limited is not 

responsible for any damages, including damages that result from, but are not 
limited to negligence.  

 
- SBIIMS or its authorized service M/s. Antares Systems Limited will not be held 

responsible for consequential damages, including but not limited to systems 
problems, inability to use the system, loss of electronic information etc. 

 
N.B. 

- All the Bidders are required to submit the Process Compliance Statement (Annexure 
II) duly signed to M/s. Antares Systems Limited. 

 
 -      All the bidders are requested to ensure that they have a valid digital signature 

certificate well in advance to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

 

(The bidders are required to print this on their company’s letter head and sign, stamp 
before emailing) 

To, 
M/s. Antares Systems Limited, 
# 24, 3rd Stage, 4th Block,  
Basaveshwaranagar, Bangalore- 560 079. 
Tel: 080-4935 2000. Mobile no. 7980042472 
Email: manojkumar.d@antaressystems.com 
 

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-

TENDERING FORPROPOSED AC WORKS OF ONE AVIGHNA PARK, CURRY ROAD BRANCH AT 

CURRY ROAD, MUMBAI. 

 
Dear Sir, 
 
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender 
document 
This letter is to confirm that: 
1) The undersigned is authorized representative of the company. 

 

2) We have studied the Commercial Terms and the Business rules governing the E-

tendering as mentioned in RFP of SBIIMS Pvt. Ltd. as well as this document and confirm 

our agreement to them. 
 

3) We also confirm that we have taken the training on the E-tendering tool and have 

understood the functionality of the same thoroughly. 
 

4) We confirm that SBIIMS Pvt. Ltd. and M/s. E-tendering Technologies Limited shall not 

be liable & responsible in any manner whatsoever for my/our failure to access & bid on 

the e-E-tendering platform due to loss of internet connectivity, electricity failure, virus 

attack, problems with the PC, any other unforeseen circumstances etc. before or during 

the E-tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying 

Authority.  

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering 

process.  
 

With regards, 

Date: 
 

Signature with company seal 
 

Name: 
 

Company / Organization: 
 

Designation within Company / Organization: 
 

Address of Company / Organization:  
Scan it and send to this Document on --------------------------- 

 

mailto:manojkumar.d@antaressystems.com
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ARTICLES  OF AGREEMENT 

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules) 

ARTICLES OF AGREEMENT made the ______________ date of _______ between 

SBIIMS PVT.LTD., on behalf of SBI, having its office at Mumbai hereinafter called "the 

Service Provider" of the One Part and 

__________________________________________________________________

________________________________________________________________________

______ 

 

WHEREAS the SBIIMS PVT.LTD. is desirous of 

________________________________________________________________________

________________________________________________________________________

______and has caused drawings and specifications describing the work to be done to be 

prepared by M/s. SHETGIRI & ASSOCIATES, its Architects. 

 

AND WHEREAS the said Drawings numbered _______________ to_______________ 

inclusive, the Specifications and the Schedule of Quantities have been signed by or on 

behalf of the parties hereto. 

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions 

set forth herein and to the Conditions set forth herein in the Special Conditions and in the 

Schedule of Quantities and Conditions of Contract (all of which are collectively hereinafter 

referred to as “the said conditions”) the works shown upon the said Drawings and / or 

described in the said Specifications and included in the Schedule of Quantities at the 

respective rates therein set forth amounting to the sum as therein arrived at our such other 

sum as shall become payable there under (hereinafter referred to as “the said Contract 

Amount.) 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1) In consideration of the said Contract Amount to be paid at the times and in the manner 

set forth in the said Conditions, the Contractor shall upon and subject to the said 

Conditions execute and complete the work shown upon the said Drawings and described 

in the said Specifications and the priced Schedule of Quantities.   

 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum 

as shall become payable, at the times and in the manner specified in the said Conditions.  

 

3) The said Conditions and Appendix thereto shall be read and construed as forming part 

of this Agreement, and the parties hereto shall respectively abide by submit themselves 

to the said Conditions and perform the Agreements on their part respectively in the said 

Conditions contained.  

 

4) The Plans, Agreements and Documents mentioned herein shall form the basis of this 

Contract.  

5) This Contract is neither a fixed lump-sum contract nor a piece work contract but a 

contract to carry out the work in respect of the entire building complex to be paid for 

according to actual measured quantities at the rates contained in the Schedule of 

Quantities and Rates or as provided in the said Conditions.  
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6) The Contractor shall afford every reasonable facility for the carrying out of all works 

relating to civil works, installation of lifts, Telephone, electrical installations, fittings air-

conditioning and other ancillary works in the manner laid down in the said Conditions, 

and shall make good any damages done to walls, floors, etc. after the completion of his 

work.  

7) The SBIIMS Pvt. Ltd. reserves to itself the right of altering the drawings and nature of 

the work by adding to or omitting any items of work or having portions of the same carried 

out without prejudice to this Contract. 

 

8) Time shall be considered as the essence of this Contract and the Contractor hereby 

agrees to commence the work soon after the Site is handed over to him or from 14th day 

after the date of issue of formal work order as provided for in the said Conditions 

whichever is later and to complete the entire work within 2 (Two Month) subject to 

nevertheless the provisions for extension of time. 

 

 

10)All payments by the SBI under this Contract will be made only at Mumbai. 

 

11)All disputes arising out of or in any way connected with this Agreement shall be deemed 

to have arisen at Mumbai and only the Courts in Mumbai shall have jurisdiction to determine 

the same. 

 

12)That the several parts of this Contract have been read by the Contractor and fully 

understood by the Contractor. 

 

IN WITNESS WHEREOF THE SBIIMS PVT. LTD. and the Contractor have set their 

respective hands to these presents and two duplicates hereof the day and year first 

hereinabove written.  

 
SIGNATURE CLAUSE 
 
SIGNED AND DELIVERED by the  
 
_______________________ By the  
(Employer)  
 
hand of Shri ___________________ 
 
______________________________   (Signature of Employer) 
(Name and Designation) 
 
In the presence of : 
 
1) Shri / Smt. ___________________   (Signature of Witness) 
 

Address     ___________________ 
 
  ___________________ 
  (Witness) 
 
SIGNED AND DELIVERED by the  
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_______________________  by the  
(Contractor)        (Signature of Contractors) 
 
 
in the presence of : 
 
Shri / Smt. ___________________    (Signature of Witness) 
 

Address     ___________________ 
 
  ___________________ 
  (Witness) 

 
SECTION – 1 

 
INSTRUCTIONS TO THE TENDERERS 

 
1.0  Scope of work 
 

Sealed Tenders are invited SBIIMS PVT.LTD. for Proposed AC Works OF NIGDI 

Branch, Pune.  

 

The proposed work is to be carried out at NIGDI Branch, Pune.  

 

2.0  Tender documents 
 
2.1  The work has to be carried out strictly according to the conditions stipulated in the 

tender consisting of the following documents and the most workmen like manner. 
 

Instructions to tenderers 
 
General conditions of Contract 
 
Special conditions of Contract 

 
Additional specifications 

 
Drawings 

 
Priced Bid A 
 

2.2  The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take precedence in the 
order given below; 

 
a) Price Bid 

b) Additional Specifications 

c) Technical specifications 

d) Drawings 

e) Special conditions of contract 

f) General conditions of contract 

g) Instructions to Tenderers 
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2.3  Complete set of tender documents including relative drawings can be downloaded 

from the website www.sbi.co.in 
 
2.4  The tender documents are not transferable. 
 
3.0  Site Visit 
 
3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data that may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. The 
tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the 
materials, labour, the law and order situation, climatic conditions, local authorities 
requirement, traffic regulations etc; 

 
The tenderer will be fully responsible for considering the financial effect of any or all 
the factors while submitting his tender. 

 
4.0  Earnest Money 
 
4.1  The tenderers are requested to submit the Earnest Money of Rs. 9,500/- 

(NineThousand and Five Hundred only) by means of Demand Draft / Pay Order  
from any scheduled Nationalized Bank drawn in favour of SBI Infra Management 
Solutions Pvt. Ltd. and payable in Mumbai. 

 
4.2  EMD in any other form other than as specified above will not be accepted. Tender 

not accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
 
4.3  No interest will be paid on the EMD. 
 
4.4  EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 
 
4.5  EMD of successful tenderer will be retained as a part of security deposit. 
 
5.0  Initial/ Security Deposit 
 

The successful tenderer will have to submit a sum equivalent to 2% of accepted 
tender value less EMD by means of DD drawn in favour of SBIIMS Pvt. Ltd. within a 
period of 15 days of acceptance of tender. 

 
6.0  Security Deposit 
 
6.1  Total security deposit shall be 5% of contract value. Out of this 2% of contract value 

is in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% 
shall be deducted from the running account bill of the work at the rate of 10% of the 
respective running account bill i.e., deduction from each running bill account will be 
@10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract 
value. The 50% of the Total Security Deposit shall be paid to the contract on the 
basis of architect’s certifying the virtual completion. The balance 50% would be paid 
to the contractors after the defects liability period as specified in the contract. 

 
 
 
 
 
 

http://www.sbi.co/
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6.2 Additional Security Deposit 

In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated 
project cost), the bank may ask such bidder to deposit additional security deposit 
(ASD) equivalent to difference of estimated cost vis-à-vis L-1 quoted amount for due 
fulfillment of contract. Such ASD could be in the form of FDR / Bank’s  
guarantee in the Bank’s name as per format approved by the Bank. On successful 
completion of work ASD will be returned to the contractor. In case contractor fails to 
complete the work in time or as per tender specification or leave the job incomplete, 
the bank will be at liberty to recover the dues from ASD or to forfeit such ASD as the 
case may be within its sole discretion. 

 
6.3 No interest shall be paid to the amount retained by the Bank as Security Deposit. 
 
7.0  Signing of contract Documents 
 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 30 days from the 
receipt of intimation of acceptance of the tender by the Bank. However, the written 
acceptance of the tenders by the Bank will constitute a binding agreement between 
the Bank and successful tenderer whether such formal agreement is subsequently 
entered into or not. 

 
8.0  Completion Period 

 
Time is essence of the contract. The work should be completed in all respect 
accordance with the terms of contract within a period of 2 (Two Month) from the date 
of award of work. 

 
9.0  Validity of tender 
 

Tenders shall remain valid and open for acceptance for a period of 90 days from the 
date of opening price bid. If the tenderer withdraws his/her offer during the value 
period or makes modifications in his/her original offer which are not acceptable to 
Bank without prejudice to any other right or remedy the Bank shall be at liberty forfeit 
the EMD. 
 

10.0  Liquidated Damages 
 

The liquidated damages in case of breach of any terms of this RFP & delay in 
completion of the work within stipulated time shall be 0.50% per week subject to a 
maximum of 5% of contract value. In the event of liquidated damages exceeding the 
cap of 5% the award of contract shall be cancelled.  

 
11.0  Rate and prices: 
 
11.1  In case of item rate tender 
 
11.1.1 The tenderers shall quote their rates for individual items both in words and figure. In 

case of discrepancy between the rate quoted in words and figures, the unit rate 
quantity in words will prevail. If no rate is quoted for a particular item the contractor 
shall not be paid for that item when it is executed. 
The amount of each item shall be calculated and the requisite total is given. In case 
of discrepancy between the unit rate and the total amount calculated from 
multiplication of unit rate and the quantity the unit rate quoted will govern and the 
amount will be corrected. 
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11.1.2 The tenderers need not quote their rates for which no quantities have been given. In 

case the tenderers quote their rates for such items those rates will be ignored and 
will not be considered during execution. 

 
 
11.1.3 The tenderers should not change the units as specified in the tender. If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor 
would be paid accordingly. 
 
The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the 
Architect/ SBIIMS Pvt. Ltd. 

 
11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or 

overwriting shall be duly attested by him. 
 
11.1.5 Each page shall be totaled and the grand total shall be given. 
 
11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies. 
 
11.1.7 The SBIIMS Pvt. Ltd. reserve their rights to accept any tenders, either in whole or in 
part or may entrust the work in phases or may drop the part scope of work at any stage of 
the project within its sole discretion without assigning any reason(s) for doing so and no 
claim / correspondence shall be entertained in this regard. 
 
11.1.8 In case it is decided by the SBIIMS Pvt. Ltd. to drop one or more buildings from the 
scope of work at any stage of the project, the contractor shall not be entitled to raise any 
claim / compensation for such deleted scope of work. Also, the SBIIMS Pvt. Ltd. may 
consider issuing work order for various buildings in phases but within a reasonable time 
interval and the contractor shall be bound to execute the same within the stipulated time 
period and as per rates quoted by them in this tender without any claim for price escalation. 
 
 
 
SIGNATURE OF THE CONTRACTOR 
 
WITH SEAL 

GENERAL CONDITIONS OF CONTRACT 
 
1.0  Definitions: - 

“Contract means the documents forming the tender and the acceptance thereof and 
the formal agreement executed between SBI Infra Management Solutions Pvt. Ltd. 
(client) and the contractor, together with the documents referred there in including 
these conditions, the specifications, designs, drawings and instructions issued from 
time to time by the Architects/ Bank and all these documents taken together shall be 
deemed to form one contract and shall be complementary to one another. 

 
1.1  In the contract the following expressions shall, unless the context otherwise requires, 

have the meaning hereby respectively assigned to them. 
 
1.1.1  ‘SBIIMS’ shall mean SBI Infra Management Solutions Pvt. Ltd. (Service Provider) 

having its Head Office, Ground Floor, Raheja Chambers, Free Press Marg, Nariman 
Point, Mumbai- 400 021 and includes the client’s representatives, successors and 
assigns. 
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1.1.2 ‘Architects/ Consultants’ shall mean M/s SHETGIRI & ASSOCIATES, Architects 
&Interior Designers, Mumbai. 

 
1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBIIMS at site as their 

representative for day-to-day supervision of work and to give instructions to the 
contractors. 

 
1.1.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporate 

not, undertaking the works and shall include legal personal representative of 
individual or the composing the firm or company and the permitted assignees of 
individual or firms of company. 
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
description in the “Scope of work” and / or to be executed in accordance with the 
contract includes materials, apparatus, equipment, temporary supports, fittings and 
things of kinds to be provided, the obligations of the contractor hereunder and work 
to be done by the contractor under the contract. 

 
1.1.5 ‘Engineer’ shall mean the representative of the Architect/consultant. 
 
1.1.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 

Engineer and referred to in the specifications and any modifications of such drawings 
as may be issued by the Engineer from time to time ‘Contract value shall mean value 
of the entire work as stipulated in the letter of acceptance of tender subject such 
additions there to or deductions there from as may be made under the provide herein 
after contained. 

 
1.1.7 Specifications’ shall mean the specifications referred to in the tender and 

modifications thereof as may time to time be furnished or approved by the Architect/ 
Consultant. 

 
1.1.8  “Month” means calendar month. 
 
1.1.9 “Week” means seven consecutive days. 
 
1 .1.10“Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively. 
 
1.1.11 “SBIIMS’s Engineer” shall mean The Civil / Electrical Engineer in - charge of the 

Project, as nominated by the M.D.& CEO, SBI Infra Management Solutions Pvt. Ltd. 
 
1.1.12 The following shall constitute the Joint Project Committee (herein under referred to 

as JPC) for assessing and reviewing the progress of the work on the project and to 
issue instructions or directions from time to time for being observed and followed by 
the Architects Site Engineer /PMC and other consultants / contractors engaged in 
the execution of the project. 
 
i) Vice President – Circle Head of SBIIMS Pvt. Ltd. 
ii) SBIIMS Engineer (Civil and Electrical) in-charge of the Project, as may be 

nominated by the M.D. & CEO, SBI Infra Management Solutions Pvt. 
Ltd.….Members. 

iii) Concerned partner of the Architects and their Resident Architect…. Member. 
 
CLAUSE 
 
1.0  Total Security Deposit 
 

Total Security deposit comprise of 
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Earnest Money Deposit 

 
Initial security deposit 

 
Retention Money 
 

 
a)  Earnest Money Deposit - 

 
The tenderer shall furnish EMD of Rs.9,500/-(Nine Thousand  and Five Hundred 
only) in the form of Demand draft or bankers cheque drawn in favour of SBIIMS PVT. 
LTD., on any Scheduled Bank. No tender shall be considered unless the EMD is so 
deposited in the required form. No interest shall be paid on this EMD. The EMD of 
the unsuccessful tenderer shall be refunded soon after the decision to award the 
contract is taken without interest. The EMD shall stand absolutely forfeited if the 
tenderer revokes his tender at any time the period when he is required to keep his 
tender open acceptance by the SBIIMS Pvt. Ltd. or after it is accepted by the SBIIMS 
Pvt. Ltd.  the contractor fails to enter into a formal agreement or fails to pay the initial 
security deposit as stipulated or fails to commence the commence the work within 
the stipulated time. 

 
b) Initial Security Deposit (lSD) 
 

The amount of ISD shall be 2% of accepted value of tender including the EMD in the 
form of DD/FDR drawn on any scheduled Bank and shall be deposited within 15 days 
from the date of acceptance of tender. 

 
ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE 
In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated 
project cost), the bank may ask such bidder to deposit additional security deposit 
(ASD) equivalent to difference of estimated cost vis-à-vis L-1 quoted amount for due 
fulfillment of contract as performance guarantee. Such ASD could be in the form of 
FDR / Bank’s guarantee in the Bank’s name as per format approved by the Bank. 
On successful completion of work ASD will be returned to the contractor. In case 
contractor fails to complete the work in time or as per tender specification or leave 
the job incomplete, the bank will be at liberty to recover the dues from ASD or to 
forfeit such ASD as the case may be within its sole discretion. 
No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 
c)  Retention Money: - 

Besides the SD as deposited by the contractor in the above said manner, the 
Retention money shall be deducted from the running account bill at the rate of 10% 
of the gross value of work done by the contractor and claimed in each bill provided 
the total security deposit i.e. ISD plus EMD plus Retention Money shall both together 
not exceed 5% of the contract value.The50% of the total security deposit shall be 
refunded to the contractor without any interest on issue of Virtual Completion 
certificate by the Architect/consultant. The balance 50% of the total security deposit 
shall be refunded to the contractors without interest within fifteen days after the end 
of defects liability period provided the contractor has satisfactorily attended to all 
defects in accordance with the conditions of contract including site clearance. 

 
2.0  Language 

The language in which the contract documents shall be drawn shall be in English. 
 
3.0  Errors, omissions and discrepancies 
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In case of errors, omissions and/ or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 

 
i)  Between scaled and written dimension (or description) on a drawing, the latter shall 

be adopted. 
 
ii)  Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 
 
iii)  Between written description of the item in the specifications and descriptions in bills 

of quantities of the same item, the former shall be adopted: 
 
a)  In case of difference between rates written in figures and words, the rate in words 

shall prevail. 
b)  Between the duplicate / subsequent copies of the tender, the original tender shall be 

taken as correct. 
 
4.0 Scope of Work: 
 

The contractor shall carryout complete and maintain the said work in every respect 
strictly accordance with this contract and with the directions of and to the satisfaction 
Bank to be communicated through the architect/consultant. The architect/consultant 
at the directions of the SBIIMS from time to time issue further drawings and / or write 
instructions, details directions and explanations which are here after collectively 
references to as Architect’s /consultant’s instructions in regard to the variation or 
modification of the design, quality or quantity of any  work or the addition or omission 
or substitution work. Any discrepancy in the drawings or between BOQ and / or 
drawings and / or specifications. The removal from the site of any material brought 
thereon by the Contractor and any substitution of any other materials therefore the 
removal and / or re-executed of any work executed by him. The dismissal from the 
work of any person engaged thereupon. 

 
5.0 i)  Letter of Acceptance: 

Within the validity period of the tender the SBIIMS shall issue a letter of acceptance 

directly or through the architect by registered post or otherwise depositing at the of 
the contractor as given in the tender to enter into a Contract for the execution of the 
work as per the terms of the tender. The letter of acceptance shall constitute a bind 
contract between the SBIIMS and the contractor. 

 
ii) Contract Agreement: 
 

On receipt of intimation of the acceptance of tender from the SBIIMS Pvt. Ltd/ 
Architect the successful tenderer shall be bound to implement the contract and within 
fifteen days there of shall sign an agreement in a non-judicial stamp paper of 
appropriate value. 

 
6.0  Ownership of drawings: 

All drawings, specifications and copies thereof furnished by the SBIIMS Pvt. Ltd SBI 
through its Architect / consultants are the properties of the SBIIMS Pvt. Ltd. They are 
not to be used on other work.             

 
7.0  Detailed drawings and instructions: 

The SBIIMS Pvt. Ltd.  through its architects / consultants shall furnish with 

reasonable proper additional instructions by means of drawings or otherwise 
necessary for the execution of the work. All such drawings and instructions shall be 
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consistent with contract documents, true developments thereof and reasonably 
inferable there. 

 
The work shall be executed in conformity therewith and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion of 
various activities on receipt of the work order and submit the same to the SBIIMS 
Pvt. Ltd. through the architect/consultant 

 
7.0  Copies of agreement 

Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors. 

 
8.0  Liquidated damages: 

If the contractor fails to maintain the required progress in terms of clause 6. 0 of GOC 
or to complete the work and clear the site including vacating their office on or before 
the contracted or extended date or completion, without justification in support of the 
cause of delay, he may be called upon without prejudice to any other right of remedy 
available under the law to the SBIIMS Pvt. Ltd. on account of such breach to pay a 
liquidated damages at the rate of 0.50% of the contract value which subject to a 
maximum of 5% of the contract value. 

 
9.0  Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work. Unless or 
otherwise specified all materials shall be new and both workmanship and materials 
shall be best quality. The contractor shall at all times enforce strict discipline and 
good order among his employees and shall not employ on the work any unfit person 
or anyone not skilled in the work assigned to him. Workman whose work or behavior 
is found to be unsatisfactory by the SBIIMS Pvt. Ltd. /Architect/ consultant he shall 
be removed from the site immediately. 

 
10.0 Permits, Laws and Regulations: 
 

Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with 
the regulations, laws, and ordinances rules, applicable to the contract. If the 
contractor observes any discrepancy between the drawings and specifications, he 
shall promptly notify the SBIIMS Pvt. Ltd. in writing under intimation of the Architect/ 
Consultant. If the contractor performs any act, which is against the law, rules and 
regulations he shall meet all the costs arising there from and shall indemnify the 
SBIIMS Pvt. Ltd. any legal actions arising there from. 

 
11.0  Setting out Work: 

The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, 
and alignment of all parts thereof and get it approved by the architect / consultant 
before proceeding with the work. If at any time any error in this respect shall appear 
during the progress of the works, irrespective of the fact that the layout had been 
approved by, the architect / consultant the contractor shall be responsible for the 
same ad shall his own expenses rectify such error, if so, required to satisfaction of 
the SBIIMS Pvt. Ltd. 
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12.0  Protection of works and property: 
The contractor shall continuously maintain adequate protection. of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in connection 
with contract. He shall make good any such damage, injury, loss, except due to 
causes beyond his control and due to his fault or negligence. 

 
He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on 
the works and shall comply with all applicable provisions of Govt. and local bodies’ 
safety laws and building codes to prevent accidents, or injuries to persons or property 
on about or adjacent to his place of work. The contractor shall take insurance covers 
as per clause 24.0 at his own cost. The policy may be taken in joint names of the 
contractor and the SBIIMS Pvt. Ltd. and the original policy may be lodged with the 
SBIIMS Pvt. Ltd. 

 
13.0  Inspection of work: 

The SBIIMS Pvt. Ltd. / Architect / Consultant or their representatives shall at all 
reasonable times have free access to the work site and / or to the workshop, 
factories, or other places where materials are lying or from where they are obtained 
and the contractor shall give every facility to the SBIIMS Pvt. Ltd./Architect/consultant 
and their representatives necessary for inspection and examination and test of the 
materials and workmanship. No person unless 
authorized by the SBIIMS Pvt. Ltd./ Architect /Consultant except the representative 
of Public authorities shall be allowed on the work at any time. The proposed work 
either during its construction stage or its completion can also be inspected by the 
Chief Technical Examiner’s Organization a wing of Central Vigilance commission. 

 
14.0  Assignment and subletting 
 

The whole of work included in the contract shall be executed the contractor and he 
shall not directly entrust and engage or indirectly transfer, assign or underlet the 
contract or any part or share there of or interest therein without the written consent 
of the SBIIMS Pvt. Ltd. through the Architect and no undertaking shall relieve the 
contractor from the responsibility of the contractor from active & superintendence of 
the work during its progress. 

 
15.0 Quality of materials, workmanship & Test  

All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/consultant instructions and shall be subject 
from time to time to such tests as the architect/consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The 
contractor shall provide such assistance, instruments, machinery, labor, and 
materials as are normally required for examining measuring sampling and testing 
any material or part of work before incorporation in the work for testing as may be 
selected and required by the architect/consultant. 
 

ii)  Samples 
All samples of adequate numbers, size, shades & pattern as per specifications shall 
be supplied by the contractor without any extra charges. If certain items proposed to 
be used are of such nature that samples cannot be presented or prepared at the site 
detailed literature / test certificate of the same shall be provided to the satisfaction of 
the Architect/consultant. Before submitting the sample / literature the contractor shall 
satisfy himself that the material / equipment for which he is submitting the sample / 
literature meet with the requirement of tender specification. Only when the samples 
are approved in writing by the architect / consultant the contractor shall proceed with 
the procurement and installation of the particular material / equipment. The approved 
samples shall by the signed by the Architect / Consultant for identification and shall 
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be kept on record at site office until the completion of the work for inspection / 
comparison at any time. The Architect/Consultant shall take reasonable time to 
approve the sample. Any delay that might occur in approving the samples for reasons 
of its not meeting the specifications or other discrepancies inadequacy in furnishing 
samples of best qualities from various manufacturers and such other aspects 
causing delay on the approval of the materials / equipment etc. shall be to the 
account of the contractor. 

 
iii)  Cost of tests 

The cost of making any test shall be borne by the contractor if such test is intended 
by or provided for in the specification or BOQ. 

 
iv)  Costs of tests not provided for 

If any test is ordered by the Architect/ Consultant which is either 
 

a) If so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than the  
 
site or the place of manufacture or fabrication of the materials tested or any 
Government / approved laboratory, then the cost of such test shall be borne by the 
contractor. 

 
16.0  Obtaining information related to execution of work 

No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining 
incorrect information or the failure to obtain correct information relieve him from any 
risks or from the entire responsibility for the fulfillment of contract. 

 
17.0 Contractor’s superintendence 
 

The contractor shall give necessary personal superintendence during the execution 
the works and as long, thereafter, as the Architect / Consultant may consider 
necessary until the expiry of the defects liability period, stated here to. 

 
18.0  Quantities 
 
i)  The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against 
individual item to any extent. The entire amount paid under Clause 19, 20 hereof as 
well as amounts of prime cost and provision sums, if any, shall be excluded. 

 
 
19.0  Works to be measured 
 

The Architect/Consultant may from time to time intimate to the contractor that he 
require the work to be measured and the contractor shall forthwith attend or send a 
quantity representative to assist the Architect in taking such measurements and 
calculation  and to furnish all particulars or to give all assistance required by any of 
them. Such measurements shall be taken in accordance with the Mode of 
measurements detail in the specifications. The representative of the Architect / 
Consultant shall take measurements with the contractor’s representative and the 
measurements shall be entered in the measurement book. The contractor or his 
authorised representative shall sign all the pages of the measurement book in which 
the measurements have been recorded in token of his acceptance. All the 
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corrections shall be duly attested by both representatives. No over writings shall be 
made in the M book should the contractor not attend or neglect or omit to depute his 
representative to take measurements the measurements recorded by the 
representative of the Architect / consultant shall be final. All authorized extra work, 
omissions and all variations made shall be included such measurement. 

 
20.0  Variations 
 

No alteration, omission or variation ordered in writing by the Architect / consultant 
vitiates the contract. In case the SBIIMS Pvt. Ltd. / Architect / Consultant thinks 
proper at any during the progress of works to make any alteration in, or additions to 
or omission from the works or any. alteration in the kind or quality of the materials to 
be used therein, the Architect / Consultant shall give notice thereof in writing to the 
contractor shall confirm in writing within seven days of giving such oral instructions 
the contract shall alter to, add to, or omit from as the case may be in accordance with 
such but the contractor shall not do any work extra to or make any alterations or 
additions to or omissions from the works or any deviation from any of the provisions 
of the contract, stipulations, specifications or contract drawings without previous 
consent in writing of the Architect/ Consultant and the value of such extras, 
alterations, additions or omissions shall in all cases be determined by the Architect / 
Consultant and the same shall be added to or deducted from the contract value, as 
the case may be. 

 
21.0  Valuation of Variations 
 

No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect / Consultant with the concurrence of the SBIIMS Pvt. Ltd. 
as herein mentioned. Any such extra is herein referred to as authorized extra and 
shall be made in accordance with the following provisions. 
 
a)  (i) The net rates or prices in the contract shall determine the valuation of the 

extra work where such extra work is of similar character and executed under 
similar conditions as the work priced herein. 

 
(ii) Rates for all items, wherever possible should be derived out of the rates 
given in the priced BOQ. 

 
b)  The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub-
Clause ‘c’ hereunder. 

 
c)  Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of 
the receipt of the letter of acceptance inform the Architect/ consultant of the rate 
which he intends to charge for such items of work, duly supported by analysis of the 
rate or rates claimed and the Architect/ consultant shall fix such rate or prices as in 
the circumstances in his opinion are reasonable and proper, based on the market 
rate. 

 
d)  Where extra work cannot be properly measured or valued the contractor shall be 

allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, 
so stated then in accordance with the local day work rates and wages for the district; 
provided that in either case, vouchers specifying the daily time (and if required by the 
Architect/Consultant) the workman’s name and materials employed be delivered for 
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verifications to the Architect /consultant at or before the end of the week following 
that in which the work has been executed. 

 
e)  It is further clarified that for all such authorized extra items where rates cannot be 

derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis worked on the ‘market rate basis for material, labour hire / running charges 
of equipment and wastages etc. plus 15% towards establishment charges, 
contractor’s overheads and profit. Such items shall, not be eligible for escalation. 

 
22.0  Final measurement 
 

The measurement and valuation in respect of the contract shall be completed within 
two months of the virtual completion of the work. 

 
23.0  Post Completion requirements & Virtual Completion Certificate (VCC) 
 

On successful completion of entire works covered by the contract to the full 
satisfaction of the SBIIMS Pvt. Ltd., the contractor shall ensure that the following 
works have been completed the satisfaction of the SBIIMS Pvt. Ltd.: 

 
a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour 

equipment and machinery.  
 
b)  Demolish, dismantle and remove the contractor’s site office, temporary works, 

structure including labour sheds/camps and constructions and other items and things 
whatsoever brought upon or erected at the site or any land allotted to the contractor 
by the SBIIMS Pvt. Ltd. not incorporated in the permanent works. 

 
c)  Remove all rubbish, debris etc. from the site and the land allotted to the contractor 

the SBIIMS Pvt. Ltd. and shall clear, level and dress, compact the site as required 
by the SBIIMS Pvt. Ltd. 

 
d)  Shall put the SBIIMS Pvt. Ltd. in undisputed custody and possession of the site and 

all land allot by the SBIIMS Pvt. Ltd. 
 
e)  Shall hand over the work in a peaceful manner to the SBIIMS Pvt. Ltd. 
 
f)  All defects / imperfections have been attended and rectified as pointed out by the 

Architects to the full satisfaction of SBIIMS Pvt. Ltd. 
 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is 
entitled to apply to the Architect / consultant is satisfied of the completion of work. 
Relative to which the completion certificate has been sought, the Architect/ 
consultant shall within fourteen (14) days of the receipt of the application for 
completion certificate, issue a VCC in respect of the work for which the VCC has 
applied. 

 
This issuance of a VCC shall not be without prejudice to the SBIIMS’s rights and 
contractor liabilities under the contract including the contractor’s liability for defects 
liability nor shall the issuance of VCC in respect of the works or work at any site be 
construction as a waiver of any right or claim of the SBIIMS Pvt. Ltd. against the 
contractor in respect of or work at the site and in respect of which the VCC has been 
issued. 
 

 
24.0  Work by other agencies 
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The SBIIMS Pvt. Ltd. / Architect / consultant reserves the rights to use premises and 
any portion the site for execution of any work not included in the scope of this contract 
with may desire to have carried out by other persons simultaneously and the 
contractor shall not only allow but also extend reasonable facilities for the execution 
of such work. The contractor however shall not be required to provide any plant or 
material for the execution of such work except by special arrangement with the SBI. 
Such work shall be carried out in such manner as not to impede the progress of the 
works included in the contract. 

 
25.0  Insurance of works 
 
25.1  Without limiting his obligations and responsibilities under the contract the contractor 

shall insure in the joint names of the SBIIMS Pvt. Ltd. and the contractor against all 
loss of damages from whatever cause arising other than the excepted risks, for which 
he is responsible under the terms of contract and in such a manner that the SBIIMS 
Pvt. Ltd. and contractor are covered for the period stipulated I clause of GCC and 
are also covered during the period of maintenance for loss or damage  

 
arising from a cause, occurring prior to the commencement of the period of maintenance 

and for any loss or damage occasioned by the contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations under 
clause. 

 
 
a)  The Works for the time being executed to the estimated current Contract value 

thereof, or such additional sum as may be specified together with the materials for 
incorporation in the works at their replacement value. 

 
b)  The constructional plant and other things brought on to the site by the contractor to 

the replacement value of such constructional plant and other things. 
 
c)  Such insurance shall be effected with an insurer and in terms approved by the 

SBIIMS Pvt. Ltd. which approval shall not be unreasonably withheld and the 
contractor shall whenever required produce to the Architect / consultant the policy if 
insurance and the receipts for payment of the current premiums. 

 
25.2  Indemnification against Damage to persons and property 

The contractor shall, except if and so far as the contract provides otherwise indemnify 
the SBI against all losses and claims in respect of injuries or damages to any person 
or material or physical damage to any property whatsoever which may arise out of 
or in consequence of the execution and maintenance of the works and against all 
claims proceedings, damages, costs, charges and expenses whatsoever in respect 
of or in relation thereto except any compensation of damages for or with respect to: 

 
a)  The permanent use or occupation of land by or any part thereof. 
 
b)  The right of SBIIMS Pvt. Ltd. to execute the works or any part thereof on, over, under, 

in or through any lands. 
 
c)  Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract 
 
d)  Injuries or damage to persons or property resulting from any act or neglect of the 

SBIIMS Pvt. Ltd. their agents, employees or other contractors not being employed 
by the contractor or for or in respect of any claims, proceedings, damages, costs, 
charges and expenses in respect thereof or in relation thereto or where the injury or 
damage was contributed to by the contractor, his servants or agents such part of the 
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compensation as may be just and equitable having regard to the extent of the 
responsibility of the SBIIMS Pvt. Ltd., their employees, or agents or other employees, 
or agents or other contractors for the damage or injury.  

 
25.3  Contractor to indemnify SBIIMS Pvt. Ltd. 
 

The contractor shall indemnify the SBIIMS Pvt. Ltd. against all claims, proceedings, 
damages, costs, charges and expenses in respect of the matters referred to in the 
provision sub-clause 25.2 of this clause. 
 
 

25.4  Contractor’s superintendence 
 

The contractor shall fully indemnify and keep indemnified the SBIIMS Pvt. Ltd. 
against any action, claim, or proceeding relating to infringement or use of any patent 
or design or any alleged patent r design rights and shall pay any royalties which may 
be payable in respect of any article or part thereof included in the contract. In the 
event of any claim made under or action brought against SBIIMS 
Pvt. Ltd. in respect of such matters as aforesaid the contractor shall be immediately 
notified thereof and the contractor shall be at liberty, at his own expenses to settle 
any dispute or to conduct any litigation that may arise there from, provided that the 
contractor shall not be liable to indemnify the SBIIMS Pvt. Ltd. if the infringement of 
the patent or design or any alleged patent or design right is the direct result of an 
order passed by the Architect / consultant in this behalf. 

 
25.5  Third Party Insurance 
 
25.5.1 Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities under clause 24.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury which may occur to any 
property including that of SBIIMS Pvt. Ltd., or to any person, including any employee 
of the SBIIMS Pvt. Ltd., by or arising out of the execution of the works or in the 
carrying out of the contract, otherwise than due to the matters referred to in the 
provision to clause 24.0 thereof. 

 
25.5.2 Minimum amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the 
SBIIMS Pvt. Ltd. which approval shall not be reasonably withheld and for at least the 
amount stated below. The contractor shall, whenever required, produce to the. 
Architect / consultant the policy or policies of insurance cover and receipts for 
payment of the current premiums. 

 
25.6  The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh 

per occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 

 
 
25.7 Accident or Injury to workman: 
 
25.7.1 The SBIIMS Pvt. Ltd. shall not be liable for or in respect of any damages or 

compensation payable at law in respect or in consequence of any accident or injury 
to any workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any act or default of 
the SBIIMS Pvt. Ltd. or their agents, or employees. The contractor shall indemnify 
and keep indemnified SBIIMS Pvt. Ltd. against all such damages and compensation, 
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save and except as aforesaid, and against all claims, proceedings, costs, charges 
and expenses whatsoever in respect thereof or in relation thereto. 

 
25.7.2 Insurance against accidents etc. to workmen 

The contractor shall insure against such liability with an insurer approved by the 
SBIIMS Pvt. Ltd. during the whole of the time that any persons are employed by him 
on the works and shall, when required, produce to the architect / consultant such 
policy of insurance and receipt for payment of the current premium. Provided always 
that, in respect of any persons employed by any sub-contractor the  
contractor’s obligation to insured as aforesaid under this sub-clause shall be satisfied 
if the sub-contractor shall have insured against the liability in respect of such persons 
in such manner that SBIIMS Pvt. Ltd. is indemnified under the policy but the 
contractor shall require such sub-contractor to produce to the Architect /consultant 
when such policy of insurance and the receipt for the payment of the current 
premium. 

 
 
25.7.3 Remedy on contractor’s failure to insure 

If the contractor fails to effect and keep in force the insurance referred to above or 
any other insurance which he may be required to effect under the terms of contract, 
then and in any such case the SBIIMS Pvt. Ltd. may effect and keep in force any 
such insurance and pay such premium or premiums as may be necessary for that 
purpose and from time to time deduct the amount so paid by the SBIIMS Pvt. Ltd. as 
aforesaid from any amount due or which may become due to the contractor, or 
recover the same as debt from the contractor. 

 
25.7.4 Without prejudice to the others rights of the SBIIMS Pvt. Ltd. against contractors. In 

respect of such default, the employer shall be entitled to deduct from any sums 
payable to the contractor the amount of any damages costs, charges, and other 
expenses paid by the SBIIMS Pvt. Ltd. and which are payable by the contractors 
under this clause. The contractor shall upon settlement by the Insurer of any claim 
made against the insurer pursuant to a policy taken under this clause, proceed with 
due diligence to rebuild or repair the works destroyed or damaged. In this event all 
the monies received from the Insurer in respect of such damage shall be paid to the 
contractor and the Contractor shall not be entitled to any further payment in respect 
of the expenditure incurred for rebuilding or repairing of the materials or goods 
destroyed or damaged. 

 
26.0  Commencement of Works: 
 

The date of commencement of the work will be reckoned as the date, fifteen days 
from the date of award of letter by the SBIIMS Pvt. Ltd. 

 
27.0  Time for completion 

 
Time is essence of the contract and shall be strictly observed by the contractor. The 
entire work shall be completed within a period of 2 calendar month from the date of 
commencement. If required in the contract or as directed by the Architect / 
consultant. The contractor shall complete certain portions of work before completion 
of the entire work. However, the completion date shall be reckoned as the date by 
which the whole work is completed as per the terms of the contract. 
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28.0  Extension of time 
 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond 
the control of the contractor, the Architect/consultant may submit a recommendation 
to the SBIIMS Pvt. Ltd. to grant a fair and reasonable extension of time for completion 
of work as per the terms of contract. If the contractor needs an extension of time for 
the completion of work or if the completion of work is likely to be delayed for any 
reasons beyond the due date of completion as stipulated in the  
contract, the contractor shall apply to the SBIIMS Pvt. Ltd. through the Architect’ 
Consultant in writing at least 30 Days before the expiry of the scheduled time and 
while applying for extension of time he shall furnish the reason in detail and his 
justification if an’, for the delays. The architect/consultant shall submit their 
recommendations to the SBIIMS Pvt. Ltd. in the prescribed format for granting 
extension of time. While granting extension of time the contractor shall be informed 
the period extended time which will qualify for levy of liquidated damages. For the 
balance period in excess of original stipulated period and duly sanctioned extension 
of time by the provision of liquidated damages as stated under clause 10.0 shall 
become applicable. Further the contract shall remain in force even for the period 
beyond the due date of completion irrespective whether the extension is granted or 
not. 

 
29.0 Rate of progress 

 
Whole of the materials, plant and labour to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be of a 
kind and conducted in a manner to the satisfaction of the Architect / consultant should 
the rate of progress of the work or any part thereof be at any time be in the opinion 
the. Architect / consultant too Slow to ensure the completion of the whole of the work 
the prescribed time or extended time for completion the Architect / consultant shall 
thereupon take such steps as considered necessary by the Architect / consultant to 
expedite progress so as to complete the works by the prescribed time or extended 
time. Such communications from the Architect / consultant neither shall relieve. The 
contractor from fulfilling obligations under the contract nor he will be entitled to raise 
any claims arising out of such directions.  
 

 
30.0  Work during nights and holidays 
 

Subject to any provision to the contrary contained in the contract no permanent work 
shall save as herein provided be carried on during the night or on holidays without 
the permission in writing of the Architect / consultant, save when the work is 
unavoidable or absolutely necessary for the saving of life or property or for the safety 
of the work in which case the contractor shall immediately advise the Architect / 
consultant. However the provisions of the clause shall not be applicable in the case 
of any work which becomes essential to carry by rotary or double shifts in order to 
achieve the progress and quality of the part of the works being technically required / 
continued with the prior approval of the Architect / consultant at no extra cost to the 
SBIIMS Pvt. Ltd.. 

 
All work at night after obtaining approval from competent authorities shall be carried 
out without unreasonable noise and disturbance. 
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31.0  No compensation or restrictions of work 
 

If at any time after acceptance of the tender SBIIMS Pvt. Ltd. shall decide to abandon 
or reduce the scope of work for any reason whatsoever and hence not required the 
whole or any part of the work to be carried out. The Architect / consultant shall give 
notice in writing o that effect to the contractor and the contractor shall act accordingly 
in the matter. The contractor shall have no claim to any payment of compensation or 
otherwise what so ever on account of any profit or advantage which he might have 
derived from the execution of the Work fully but which he did not derive in 
consequence of the foreclosure of the whole or part of the work. 

 
Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bonafide brought to the site of the work by the contractor and rendered 
surplus as a result of the abandonment, curtailment of the work or any portion thereof 
and then taken back by the contractor, provided however that the Architect / 
Consultant shall have in such cases the option of taking over all or any such materials 
at their purchase price or a local current rate whichever is less. 

 
“In case of such stores having been issued from SBIIMS Pvt. Ltd. stores and returned 
by the contractor to stores, credit shall be given to him at the rates not exceeding 
those at which were originally issued to the contractor after taking into consideration 
and deduction for claims on account of any deterioration or damage while in the 
custody of the contractor and in this respect the decision of Architect / consultant 
shall be final. 

 
32.0 Suspension of work 
 
i)  The contractor shall, on receipt of the order in writing of the Architect / consultant 

(whose decision shall be final and binding on the contractor) suspend the progress 
of works or any part thereof for such time and in such manner as Architect /consultant 
may consider necessary so as not to cause any damage or injury to the work already 
done or endanger the safety thereof for any of following reasons: 

 
a) On account any default on the part of the contractor, or 
 
b) For proper execution of the works or part thereof for reasons other than the default 

the contractor, or  
c)  For safety of the works or part thereof.  

The contractor shall, during such suspension, properly protect and secure the works 
the extent necessary and carry out the instructions given in that behalf by the 
Architect / consultant. 

i) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
The contractor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account. 
 

33 Action when the whole security deposit is forfeited 
 
In any case in which under any clause or clauses of this contract, the Contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his 
security deposit the Architect / consultant shall have the power to adopt any of the 
following course as they may deem best suited to the interest of the SBIIMS Pvt. 
Ltd.: 

 
a) To rescind the contract (of which rescission notice in writing to the contractor by - 

Architect / consultant shall be conclusive evidence) and in which case the security, 
deposit of the contractor shall be forfeited and be absolutely at the disposal of 
SBIIMS Pvt. Ltd.. 
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b) To employ labour paid by the SBIIMS Pvt. Ltd. and to supply materials to carry out 
the work, or part of the work, debiting the contractor with the cost of the labour and 
materials cost of such labour and materials as worked out by the Architect/consultant 
shall final and conclusive against the contractor) and crediting him with the value of 
the work done, in all respects in the same manner and at the same manner and at 
the same rates as if it had been carried out by the contractor under the terms of this 
contract certificate of architect /consultant as to the value of work done shall be final 
conclusive against the contractor. 

 
c) To measure up the work of the contractor, and to take such part thereof as shall  

unexecuted, out of his hands, and to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have 
been paid to the original contractor, if the whole work had been executed by him ( 
The amount of which excess the certificates in writing of the Architects / consultant 
shall  final and conclusive) shall be borne by original contractor and may be deducted 
f any money due to him by SBIIMS Pvt. Ltd. under the contract or otherwise, or from 
his security deposit or the proceeds of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBIIMS Pvt. Ltd. the 
contractor shall have no claim to compensation for any loss sustained by him by 
reasons of his having purchased or procured any material or entered into any 
engagements or make any advances on account of, or with a view to the execution 
of the work or the performance of the contract and in case the contract shall be 
rescind under the provision aforesaid, the contractor shall not be entitled to recover 
or to be paid any sum or any work thereto for actually performed under this contract, 
unless, and until the Architect / consultant will have certified in writing the 
performance of such work and the value payable in respect thereof, and he shall only 
be entitled to be paid the value so certified. 

4.0  Owner’s right to terminate the contract 
 

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall 
be adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall be  

      unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the contract, 
and to dye security therefore if so required by the Architect / Consultant. 
 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached 
by or on behalf of any of the creditors of the contractor. 

 
Or shall assign or sublet this contract without the consent in writing of the SBIIMS 
Pvt. Ltd. through the Architect/Consultant or shall charge or encumber this contract 
or any payment due to which may become due to the contractor there under: 

 
a)  has abandoned the contract; or 
b)  has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from the 
SBIIMS Pvt. Ltd. through the Architect / consultant written notice to proceed, or 

 
c)  has failed to proceed with the works with such diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, 
or 
has failed to remove the materials from the site or to pull down and replace work 
within seven days after written notice from the SBIIMS Pvt. Ltd. through the Architect 
/ Consultant that the said materials were condemned and rejected by the 
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Architect/consultant under these conditions; or has neglected or failed persistently to 
observe and perform all or any of the acts matters or things by this contract to be  
 
observed and performed by the contactor for seven days after written notice shall 
have been given to the contractor to observe or perform the same or has to the 
detriment of good workmanship or in defiance of the SBIIMS Pvt. Ltd. or Architect’s 
/ consultant’s instructions to the contrary subject any part of the contract. Then and 
in any of said cases the SBIIMS Pvt. Ltd. and or the Architect / consultant, may not 
withstanding any previous waiver, after giving seven days’ notice in writing to the 
contractor, determine the contract, but without thereby affecting the powers of the 
SBIIMS Pvt. Ltd. or the Architect / consultant or the obligation and liabilities of the 
contractor the whole of which shall continue in force as fully as if the contract had not 
been  determined and as if the works subsequently had been executed by or on 
behalf of the contractor. And, further the SBIIMS Pvt. Ltd. through the Architect / 
consultant their agents or employees may enter upon and take possession of the 
work and all plants, took scaffoldings, materials, sheds, machineries lying upon the 
premises or on the adjoining lands or roads use the same by means of their own 
employees or workmen in carrying on and completing the work or by engaging any 
other contractors or persons to the work and the contractor shall not in any was 
interrupt or do any act, matter or thing to prevent or hinder such other contractor or 
other persons employed for complement and finishing or using the materials and 
plant for the works. 

 
When the works shall be completed or as soon thereafter as convenient the SBIIMS 
Pvt. Ltd. or architect / consultant shall give a notice in writing to the contractor to 
remove his surplus materials and plants and should the contractor fail to do so within 
14 days after receive thereof by him the SBIIMS Pvt. Ltd. sell the same by 
publication, and after due publication, and shall, adjust the amount realized by such 
auction. The contractor shall have no right to question any of the act of the SBIIMS 
Pvt. Ltd. incidental to the sale of the materials etc. 

 
35.0  Certificate of payment 

 
The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to 
payment from SBIIMS Pvt. Ltd. from time to time. The SBIIMS Pvt. Ltd. shall recover 
the statutory recovering other dues including the retention amount from the certificate 
of payment. 
 
Provided always that the issue of any certificate by the Architect / consultant during 
progress of works or completion shall not have effect as certificate of satisfaction 
relieve the contractor from his liability under clause. 

 
The Architect / consultant shall have power to withhold the certificate if the work or 
in part thereof is not carried out to their satisfaction. 

 
The Architect / consultant may by any certificate make any corrections required 
previous certificate. 

 
The SBIIMS Pvt. Ltd. shall modify the certificate of payment as issued by the architect 
/ consultant from time to time while making the payment 

 
The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the M books 
 
The Contractor shall not submit interim bills when the approximate value of work 
done by him is less than Rs.3.75 Lakh. 
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The final bill may be submitted by contractor within a period of one month from the 
date of virtual completion and Architect / consultant shall issue the certificate of 
payment within a period of two months. The SBIIMS Pvt. Ltd. shall pay the amount 
within a period of three months from the date of issue of certificate provided there is 
no dispute in respect of rates and quantities. 

 
The contractor shall submit the interim bills in the prescribed format with all details. 
 

36.0   A. Settlement of Disputes and Arbitration  
 

Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as 
to any other question , claim, right, matter or thing whatsoever in any way arising out 
of or relating to the contract, designs, drawings specifications, estimates, instructions 
orders or these conditions or otherwise concerning the work or the execution or 
failure to execute the same whether arising during the progress of the work or after 
the cancellation, termination, completion or abandonment thereof shall be dealt with 
as mentioned hereinafter:  

 
i) If the contractor considers that he is entitled to any extra payment or compensation 

in respect of the works over and above the amounts admitted as payable by the 
Architect or in case the contractor wants to dispute the validity of any deductions or 
recoveries made or proposed to be made from the contract or raise any dispute, the 
contractor shall forthwith give notice in writing of his claim, or dispute to The M.D.& 
C.E.O. SBIIMS Pvt. Ltd., Head Office, Raheja Chambers, Free Press Journal Marg, 
Mumbai And endorse a copy of the same to the Architect, within 30 days from the 
date of disallowance thereof or the date of deduction or recovery. The said notice 
shall give full particulars of the claim, grounds on which it is based and detailed 
calculations of the amount claimed and the contractor shall not be entitled to raise 
any claim nor shall the SBIIMS Pvt. Ltd be in any way liable in respect of any claim 
by the contractor unless notice of such claim shall have been given by the contractor 
to the M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office in the manner and within the time 
as aforesaid. The Contractor shall be deemed to have waived and extinguished all 
his rights in respect of any claim not notified to the M.D.& C.E.O. SBIIMS Pvt. Ltd., 
Head Office in writing in the manner and within the time aforesaid.  

 
 

B. Settlement of Disputes and Arbitration  
 

The M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office shall give his decision in writing on 
the claims notified by the receipt of the contractor may within 30 days of the receipt 
of the decision of the M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office/ Submit his claims 
to the conciliating authority namely the M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office, 
Raheja Chambers, Free Press Journal Marg, Mumbai. For conciliation along with all 
details and copies of correspondence exchanged between him and the SBIIMS Pvt. 
Ltd. 

 
iii)  If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice 
to the concerned M.D. & C.E.O. of the SBIIMS Pvt. Ltd. for appointment of an 
arbitrator to adjudicate the notified claims falling which the claims of the contractor 
shall be deemed to have been considered absolutely barred and waived. 

 
iv)  Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified claims of the contractor 
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as aforesaid and all claims of the SBIIMS Pvt. Ltd shall be referred for adjudication 
through arbitration by the Sole Arbitrator appointed by the M.D. & C.E.O. and who 
will be of Deputy General Manager rank. It will also be no objection to any such 
appointment that the Arbitrator so appointed is a SBIIMS Pvt. Ltd., Officer and that 
he had to deal with the matters to which the Contract relates in the course of his 
duties as SBIIMS Pvt. Ltd., Officer. If the arbitrator so appointed is unable or unwilling 
to act or resigns his appointment or vacates his office due to any reason whatsoever 
another sole arbitrator shall be appointed in the manner aforesaid by the said M.D. 
& C.E.O. of the SBIIMS Pvt. Ltd. Such person shall be entitled to proceed with the 
reference from the stage at which it was let by his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice for 
appointment of arbitrator. 

 
It is also a term of this contract that no person other than a person appointed by such 
Chief General Manager as aforesaid should act as arbitrator. 

 
The conciliation and arbitration shall be conducted in accordance with the provisions 
of the Arbitration & Conciliation Act 1996 or any or any accordance modification or 
reenactment thereof and the rules made there under. 
 
It is also a term of the contract that if any fees are payable to the Arbitrator these 
shall be paid equally by both the parties. However, no fees will be payable to the 
arbitrator if he is a SBIIMS Pvt. Ltd. Officer. 
 
It is also a term of the contract that the Arbitrator shall be deemed to have entered 
on the reference on the date he issues notice to both the parties calling them to 
submit their statement of claims and counter statement of claims. The venue of the 
arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. 
The fees, if any of the arbitrators shall, if required to be paid before the award is 
made and published, be paid half and half by each of the parties. The Cost of the 
reference and of the award (including the fees, if any of the arbitrator) shall be in the 
discretion of the arbitrator who may direct to any by whom and din what manner, 
such costs or any part thereof, shall be paid and fix or settle the amount of costs to 
be so paid.   

 
 
37.0  Water supply 
 

The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following condition. 

 
i)  That the water used by the contractor shall be fit for construction purposes to the 

satisfaction of the Architect / consultant’s.  
 
ii)  The contractor shall make alternative arrangements for the supply of water if the 

arrangement made by the contractor for procurement of water in the opinion of the 
Architect / consultant is unsatisfactory. 
 

iii)  In case contractor is permitted to use SBIIMS’s source of water i.e. Municipal 
connection, Bore well (existing or new) etc., the SBIIMS Pvt. Ltd may consider 
recovering @1% of contract amount form the final bill of contractor. 

 
37.1 The contractor shall construct temporary well / tube well in SBIIMS Pvt. Ltd land for 

taking water for construction purposes only after obtaining permission in writing from 
the SBIIMS Pvt. Ltd. The contractor has to make his own arrangements for drawing 
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and distributing the water at his own cost. He has to make necessary arrangements. 
To avoid any accidents or damages caused due to construction and subsequent 
maintenance of the wells. He has to obtain necessary approvals from local 
authorities, if required, at his own cost. He shall restore the ground to its original 
condition after wells are dismantled on completion of work or hand over the well to 
the SBIIMS Pvt. Ltd. without any compensation as directed by the architect / 
consultant. 

 
38.0  Power supply 

The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose at his own 
cost, The cost of running and maintenance of the plants are to be included in his 
tender prices, He shall pay all fees and charges required, by the power supply and 
include the same in his tendered rates and hold the owner free from all such costs. 
He has to obtain necessary approval from the appropriate authorities, if required. 
 

39.0  Treasure trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be 
the property of SBIIMS Pvt. Ltd. and shall be handed over to the bank immediately. 

40.0 Method of measurement 
Unless otherwise mentioned in the schedule of quantities or in mode of 
measurement, the measurement will be on the net quantities or work produced in 
accordance with up to date rules laid down by the Bureau of Indian Standards. In the 
event any dispute / disagreement the decision of the Architect / consultant shall be 
final and binding on the corrector. 

 
41.0   Maintenance of registers 

The contractor shall maintain the following registers as per the enclosed perform at 
site of work and should produce the same for inspection of SBIIMS Pvt. Ltd/Architect 
/ consultant whenever desired by them. The contractor shall also maintain the 
records / registers as required by the local authorities / Govt. from time to time. 

 
I)  Register for secured advance  
ii) Register for hindrance to work  
iii)  Register for running account bill  
iv)  Register for labour 
 
42.0  Force Majeure 
 
42.1  Neither contractor nor SBIIMS Pvt. Ltd. shall be considered in default in performance 

of the obligations if such performance is prevented or delayed by events such as but 
not war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or 
any act of or for any other cause beyond the reasonable control of the party affected 
or prevents or delayed. However a notice is required to be given within 30 days from 
the happening of the event with complete details, to the other party to the contract, if 
it is not possible to serve a notice, within the shortest possible period without delay. 

 
42.2  As soon as the cause of force majeure has been removed the party whose ability 

perform its obligations has been affected, shall notify the other of such cessation and 
the actual delay incurred in such affected activity adducing necessary evidence in 
support thereof. 
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42.3  From the date of occurrence of a case of force majeure obligations of the party 
affected shall be suspended during the continuance of any inability so caused. With 
the caused itself and inability resulting there from having been removed, the agreed 
time completion of the respective obligations under this agreement shall stand 
extended a period equal to the period of delay occasioned by such events. 

 
42.4  Should one or both parties be prevented from fulfilling the contractual obligations by 

state of force majeure lasting to a period of 6 months or wore the two parties, shall 
each other to decide regarding the future execution of this agreement. 

 
43.0  Local laws, Acts Regulations: 

 
The contractor shall strictly adhere to all prevailing labour laws inclusive at contract 
labour (regulation and abolition act of 1970) and other safety regulations. The 
contractors should comply with the provision of all labour legislation including the 
latest requirements of the Acts, laws, any other regulations that are applicable to the 
execution of the project. 

 
i)  Minimum wages Act 1948 (Amended) 
ii)  Payment of wages Act 1936 (Amended) 
iii)  Workmen’s compensation Act 1923 (Amended) 
iv)  Contract labour regulation and abolition act 1970 and central rules 1971 (Amended) 
v)  Apprentice act 1961 (amended) 
vi)  Industrial employment (standing order) Act 1946 (Amended) 
 
vii)  Personal injuries (Compensation insurance) act 1 963 and any other modifications 
viii)  Employees’ provident fund and miscellaneous provisions Act 1952 and amendment 

thereof 
ix)  Shop and establishment act 
x)  Any other act or enactment relating thereto and rules framed there under from time 

to time. 
xi)      Prevailing Indian Electricity rules & act. 
 
44.0  Accidents 

 
The contractor shall immediately on occurrence of any accident at or about the site 
or in connection with the execution of the work report such accident to the architect 
/ consultant. The contractor shall also such report immediately to the competent 
authority whenever such report is required to be lodged by the law and take 
appropriate actions thereof. 

 
SPECIAL CONDITION OF CONTRACT 

 
 
Scope of work 

1.0 The scope of work is to carry out for the Proposed AC Works of One Avighna 

Park, Curry Road Branch at Curry Road, Mumbai. 

 

2.0  Address of site 
 

The site is located at  One Avighna Park, Curry Road Branch at Curry Road, 

Mumbai. 

 
3.0  Dimensions and levels 
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All dimensions and levels shown on the drawings shall be verified by the contractor 
and the site and he will be held responsible for the accuracy and maintenance of. All 
the dimensions and the levels. Figured dimensions are in all cases to be accepted 
and dimension shall be scaled. Large scale details shall take precedence over small 
scale drawings. In case of discrepancy the contractor shall ask for clarification from 
the Architect / consultant before proceeding with the work. 

 
04 Notice of operation  

 
The contractor shall not carry out any important operation without the Consent in with 
from the Architect / consultant: 

 
5.0 Construction records  
 
           The contractor shall keep and provide to the Architect / consultant full and accurate 

records of the dimensions and positions of all new work and any other information 
necessary to prepare complete drawings recording details of the work as 
construction. 

 
6.0  Safety of adjacent structures and trees 
 

The contractor shall provide and erect to the approval of the Architect / consultant 
supports as may be required to protect effectively all structures and protective give 
to trees, which may be endangered by the execution of the works or otherwise such 
permanent measures as may be required by the Architect to protect the tree 
structures.  

7.0  Temporary works.  
 
Before any temporary works are commenced the contractor shall submit at least in 
advance to the architect / consultant for approval complete drawings of all temporary 
works he may require for the execution of the works. The contractor shall carry out 
the modifications relating to strength, if required by the architect / consultant may 
require in accordance with the conditions of contract at his own cost The contractor 
shall be solely responsible for the stability and safety of all temporary works and 
unfinished works and for the quality of the permanent works resulting from the 
arrangement eventually adopted for their execution. 
 

8.0  Water power and other facilities 
 
a)  The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and 
good quality drinking water for their workers If necessary the contractor has to sink 
a tube well / open well and bring water by means of tankers at his own cost for the 
purpose The SBIIMS Pvt. Ltd. will not be liable to pay any charges in connection with 
the above 

 
b)  The rate quoted in the tender shall include the expenses for obtaining and 

maintaining power connections and shall pay for the consumption charges 
 
c) The contractors for other trades directly appointed by the SBIIMS Pvt. Ltd.  shall be 

entitled to take power and water connections from the temporary water and power 
supply obtained by the contractor However, the concerned contractor shall make 
their own arrangements to draw the supply and pay directly the actual consumption 
charges at mutually agreed rates between them. All municipal charges for drainage 
and water connection for Construction purposes shall be borne by the contactor and 
charges payable for permanent connections, if any, shall be initially paid by the 
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contactor and the SBIIMS Pvt. Ltd.  will reimburse the amount on production of 
receipts 

 
d)  The SBIIMS Pvt. Ltd.  as well as the Architect / consultant shall give all possible 

assistance to the Contractor’s to obtain the requisite Permission from the various 
authorities, but the responsibility for obtaining the same in time shall be of the 
contractor 

 
9.0  Facilities for contractor’s employees 
 

The contractor shall make his own arrangement for the housing and welfare of his 
staff and workmen including adequate drinking water facilities. The contractor shall 
also make the arrangements at his own cost for transport where necessary for his 
staff and workmen to and from site of work at his own cost.  

 
10.0  Lighting of works 
 

The contractor shall at all times provide adequate and approved lighting as required 
for the proper execution and supervision and inspection of work. 

 
11.0  Firefighting arrangements 
 
i)  The contractor shall provide suitable arrangement for firefighting at his own cost. This 

purpose he shall provide requisite number of fire extinguishers and adequate number 
of buckets, some of which are to be always kept filled with sand and some with water 
these equipment shall be provided at suitable prominent and easily accessible place 
and shall be properly maintained. 

 
ii)       Any deficiency in the fire safety or unsafe conditions shall be correctedby the contractor 

at his own cost and, to the approval of the relevant authorities. The contractor make 
the following arrangements at his own cost but not limited the following: 

 
a) Proper handling, storage and disposal of combustible materials and waste. 
b)  Work operations which can create fire hazards. 
c) Access for fire-fighting equipments. 
d) Type, number and location of containers for the removal of surplus materials and 

rubbish. 
e)  Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f)  General house keeping 
 
12.0  Site order book 
 

A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. Such a communication from one 
party to the other shall be deemed to have been adequately served in terms of 
contract Each site order book shall have machine numbered pages in triplicate and 
shall carefully maintained and preserved by the contractor and shall be made 
available to the architect / consultant as and when demanded- Any instruction which 
the architect /consultant may like to issue to the contractor or the contractor may like 
to bring to the architect / consultant two copies of such instructions shall be taken 
from the site order book and one copy will be handed over to the party against proper 
acknowledgment and the second copy will be retained for their record. 
 
 

13.0  Temporary fencing/ barricading 
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The contractor shall provide and maintain a suitable temporary fencing / barricading 
and gates at his cost to adequately enclose all boundaries of the site for the 
protection of the public and for the proper execution and security of the work and in 
accordance with the requirement of the architect I consultant and regulations of local 
authorities. These shall be altered, relocated and adopted from time to time as 
necessary and removed on completion of the work. 

 
14.0  Site meetings 

Site meetings will be held to review the progress and quality evaluation. The 
contractor shall depute a senior representative along with the site representative and 
other staff of approved sub-contractors and suppliers as required to the site meetings 
and ensure all follow up actions. Any additional review meetings shall he held if 
required by the architect/ consultant. - 

 
15.0  Disposal of refuse 

The contractor shall cart away all debris, refuse etc. arising from the work from the 
site and deposit the same as directed by the architect / consultant at his own cost. It 
is the responsibility of the contractor to obtain from the local authorities concerned to 
the effect that all rubbish arising out of contractor’s activities at the construction site 
or any other off-site activities borrow pits has been properly disposed off. 
 

6.0 Contractor to verify site measurement 
The contractor shall check and verify all site measurements whenever requested 
other specialists contractors or other sub-contractors to enable them to prepare the 
own shop drawing and pass on the information with sufficient promptness as will in 
any way delay the works. 

 
17.0 Displaying the name of the work 

 
The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating therein the name of the project and other details as given by 
the architect/consultant at his own cost and remove the same on completion of work.  

 
18.0  As built drawings 
 

i) For the drawings issued to the contractor by the Architect / Consultant. The 
architect Consultant will issue two sets of drawings to the Contractor for the items 
for some changes have been made. From the approved drawings as instructed 
by the SBIIMS Pvt. Ltd. / Architect / Consultant. The contractor will make the 
changes made on these copies and return these copies to the architect / 
Consultant for their approval. In cases revision is required or the corrections are 
not properly marked the architect / Consultant will point out the discrepancies to 
the contractor. The contractor will have to incorporated these corrections and / 
or attend to discrepancies either on copies as directed by the architect / 
consultant and resubmit to him for approval. The architect / consultant will return 
one copy duly approved by him. 

 
ii) For the drawings prepared by the contractor 
 

The contractor will modify the drawing prepared by him wherever the changes made 
by the SBIIMS Pvt. Ltd.  / architect / consultant. And submit two copies of such 
modified drawings to the architect/ consultant for approval. The architect / consultant 
will return one copy of the approved drawing to the contractor. 

 
19.0 Approved make 

The contractor shall provide all materials from the list of approved makes at his own 
cost and also appoint the specialized agency for the waterproofing anti-termite, 
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aluminum doors and windows and any other item as specified in the tender. The 
architect/consultant may approve any make / agency within the approved list as 
given in the tender after inspection of the sample/mock up. 

 
20.0  Procurement of materials 

The contractor shall make his own arrangements to procure all the required materials 
for the work .All wastages and losses in weight shall be to the contractors account 

 
21.0  Excise duty, taxes, levies etc.; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to 
sales tax, tax on works contract excise duty, and octroi, payable in respect of 
materials, equipment plant and other things required for the contact. All of the 
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account 
and the SBIIMS Pvt. Ltd. shall not be required to pay any additional or extra amount 
on this account. Variation of taxes, duties, fees, levies etc. if any, till completion of 
work shall be deemed to be included in the quoted rates and no extra amount on this 
account. Variation of taxes, duties, fees, levies etc. if any, till completion of work shall 
be deemed to be included in the quoted rates and no extra claim on this account will 
in any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is 
imposed under as statutory law during the currency of contract the same shall be 
borne by the contractor. 

 
22.0  Acceptance of tender 

The SBIIMS Pvt. Ltd. shall have the right to reject any or all tenders without assigning 
any reason. They are not to bind to accept the lowest or any tender and the tenderer 
or tenderers shall have no right to question the acts of the SBIIMS Pvt. Ltd. However 
adequate transparency would be maintained by the SBIIMS Pvt. Ltd. 

 
23.0Photographs: 
 

 The Contractor shall at his own expense supply to the Architects with 
duplicate hard copies of large photographs not less than 25 cm. x 20 cm. (10” 
x 8”) of the works, taken from two approved portions of each building, at 
intervals of not more than one months during the progress of the work or at 
every important stage of construction. 

 

 In addition to above, the contractor shall be bound to submit adequate no. of 
site photographs along with their each Running Bill for the project clearing 
showing major progress of work measured and claimed therein failing which 
the Architect/ SBIIMS Pvt. Ltd. may consider returning the Bill to the 
contractor and no claim for delay on this account will be entertained.  

 
SAFETY CODE 

 
1.  First aid appliances including adequate supply of sterilized dressing and cotton wool 

shall be kept in a readily accessible place. 
 
2.  An injured person shall be taken to a public hospital without loss of time, in cases 

when the injury necessitates hospitalization. 
 
3.  Suitable and strong scaffolds should be provided for workmen for all works that 

cannot safely be done from the ground. 
 
4.  No portable single ladder shall be over 8 meters in length. The width between the 

side rails shall not be less than 30 cm. (clear) and the distance between two adjacent 
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runnings shall not be more than 30 cm. When a ladder is used an extra mazdoor 
shall be engaged for holding ladder. 

 
5.  The excavated material shall not be placed within 1.5 meters of the edge of the trench 

half of the depth of trench whichever is more. All trenches and excavations shall be 
provided with necessary fencing and lighting. 

 
6.  Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be one meter. 

 
7.  No floor, roof or other part of the structure shall be so overloaded with debris or 

material as to render it unsafe. 
 
8.  Workers employed on mixing and handling material such as asphalt, cement,mortar, 

concrete and lime shall be provided with protective footwear and rubber hand gloves. 
 
9  Those engaged in welding works shall be provided with welders’ protective eye 

shield and gloves. 
 
10.  (i) No paint containing lead or lead products shall be used except in the form of paste 

readymade paint. 
(ii) Suitable facemasks should be supplied for use by the workers when the paint 
applied in the form of spray or surface having lead paint dry rubbed and scrapped. 

 
11.  Overalls shall be supplied by the contractor to the painters and adequate facilities 

shall be provided to enable the working painters to wash during cessation of work. 
 
12  Hoisting machines and tackle used in the works including their attachments anchor 

and supports shall be in perfect condition. 
 
13.  The ropes used in hoisting or lowering material or as a means of suspension shall 

be durable quality and adequate strength and free form defects. 
 

APPENDIX HEREINBEFORE REFERRED TO 
 
1)  Name of the organization Offering Contract : Vice President & Circle Head,  
                                                                        SBI Infra Management Solutions Pvt. Ltd.  
                                                                        SBI, Local Head Office,3rd floor,C-6,G-Block  
                                                                        Synergy Building,  
                                                                        Bandra- Kurla Complex, Bandra (East),  
                                                                        Mumbai-400 051.. 
2)   Consultants    : NA 
 
3) Site Address    : "Nigdi Branch, Pune. 

        
4)  Scope of Work   : Proposed Air-conditioning Works Of   Nigdi       

Branch, Pune.. 

5)  Name of the Contractor  : ----------------------------------- 
       ----------------------------------- 
       ------------------------------------ 
 
6) Address of the Contractor  : ------------------------------------ 
       ------------------------------------ 
       ------------------------------------  
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7)  Period of Completion   : 2 (Two) month from the dated of  
       Commencement 
 
8)  Earnest Money Deposit : Rs. 9,500/- (Nine Thousand and Five 
   only) by means of Demand DraftPay  
  Order from the last date of      

submission of the tender) from any 
scheduled Nationalized Bank drawn in 
favour of SBI Infra Management 
Solutions Pvt. Ltd. and payable in 
Mumbai.  

 
9) Retention Money   : As per clause no. 11(a) of general  

Conditions 
 
10) Defects Liability Period  : Twelve Months from the date of  

Virtual Completion. 
 

 
11) Insurance to be undertaken by the  : 125% of Contract Value  
            Contractor at his cost    (Contractor’s all risk policy) 
 
 
12) Liquidated damages    : 0.5% of the Contract amount shown  

in the tender per week subject to max. 
5% of the contract value or actual final 
bill value. 

  
13) Value of Interim Bill (Min.)  : Rs. 3 Lakhs. 
 
14) Date of Commencement  : 15 days from the date of acceptance 

letter 
is issued to the Contractor/ or the day 
on which the Contractor is instructed to 
take possession of the site whichever is 
earlier. 

 
15) Period of Final Measurement  : 3 Months from the date of Virtual  

Completion. 
 
16) Initial Security Deposit  : 2% of the Accepted Value of the 
Tender. (Clause No. 22)                                                                      
 
17) Total Security Deposit   : As per clause No. 11 a  
 
18)      Refund of initial Security Deposit 

Comprising of EMD and ISD. : 50% of the Security Deposit shall be 
refunded to the Contractor 
oncompletion of the work and balance 
refunded only after the Defect Liability 
Period is over. 

  
19)    Period for Honoring Certificate  : 1. One Month for R.A. Bills 
       2. The final bill will be submitted by the 

Contractor within one monthof the date 
fixedfor completionwork and the Bill 
shall be Certified within 3 months from 
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the date of receipt of final bill provided 
the bills are submitted with all pre-
requisite documents/test reports etc. 
prescribed in the tender. 

. 
 
 
       ________________________ 

      Signature of Tenderer. 
 

       Date: 
 

LETTER OF DECLARATION 
 
 
 
To, 
Vice President & Circle Head,  
SBI Infra Management Solutions Pvt. Ltd.  
SBI, Local Head Office,3rdfloor,C-6,G-Block  
Synergy Building,  
Bandra- Kurla Complex, Bandra (East),  
Mumbai-400 051. 
 
Dear Sir, 

 
Proposed Electrical Works of "One Avighna Park", Curry Road Branch at Curry Road, 

Mumbai. 

 
Having  examined the terms &  conditions, drawings, specifications,  design relating to the 
works specified in the  memorandum hereinafter  set out and having visited and examined 
the site  of the  works specified in the said memorandum and  having  acquired 
the  requisite  information relating thereto and  affecting  the quotation,  I/We hereby offer to 
execute the works specified in the  said memorandum within the time specified in the 
said  memorandum on the item rate basis mentioned in the attached  schedule and in 
accordance in all respect with the specifications, design, drawings and instructions in writing 
referred to in conditions of Tender, the articles of agreement, conditions of contract  and with 
such conditions so far as they may be applicable. 
 
 

MEMORANDUM 
 

(a) Description of work Proposed "Air-conditioning work for Nigdi 

Branch, Pune. 

(b) Earnest Money Rs.9,500(Nine Thousand and Five hundred 
only) by means of Demand Draft / Pay Order 
from any scheduled Nationalized Bank drawn 
in favour of SBI Infra Management Solutions 
Pvt. Ltd. and payable in Mumbai. 

(c) Time allowed for completion of 
work from the date of issue of work 
order.      

1(One) month from the date of 
commencement as per tender. 

 
 
Should this  tender be accepted, I/we  hereby  agree  to abide  by and fulfill the terms and 
provisions of the said  conditions of Contract annexed hereto so far as they may be 
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applicable or in default thereof to forfeit and pay to SBIIMS PVT.LTD., the amount mentioned 
in the said conditions. 
I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of Rs. 9,500/- (Nine 
Thousand and Five Hundred only) as Earnest money deposit with the SBI Infra 
Management Solutions Pvt. Ltd. Should I/we do fail to execute the contract when called upon 
to do so, I/we hereby agree that this sum shall be forfeited by me/us to SBI Infra 
Management Solutions Pvt. Ltd. 
 
We understand that as per terms of this tender, the SBIIMS Pvt. Ltd. may consider accepting 
our tender in part or whole or may entrust the work of various buildings proposed (i.e. 
Institute Building, Staff Qtrs. And Director’s Bungalow) in phases. We, therefore, undertake 
that we shall not raise any claim / compensation in the eventuality of Bank deciding to drop 
any of the building / buildings from the scope of work of this tender at any stage during the 
contract period. Further, we also undertake to execute the work entrusted to us in phases 
on our approved rates and within the stipulated time limit without any extra claim for price 
escalation as provided for in Clause 11.1.7 and 11.1.8 “Instructions to Tenderers” of this 
tender. 
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices 
of any of the material during the currency of contract/execution/completion period.  
 
 
Yours faithfully, 
 
 
 
Signature of contractor 
With Seal 

INDEX 

PROFORMAS OF VARIOUS TESTS 

 
 

TABLE 

NO. 
DESCRIPTION PAGE NO. 

 
1. 

 
 
Record of Cement/Received/Used/Balance. 
 

 

2. 
Proforma of Paint/Lead/CICO Register. 
 

 

3. 
Bank for Reinforcement Bars Received. 
 

 

4. 
Proforma for Register of Material of Site Account. 
 

 

5. 
Proforma for Account of Secured Advance Register. 
 

 

6. 
Proforma for Bulkage Test of Sand Register. 
 

 

7. 
Proforma for Silt Test Register. 
 

 

8. 
Proforma for Sieve Analysis of Fine Aggregate Register. 
 

 

9. 
Proforma for Sieve Analysis of Coarse Aggregate 
Register. 
 

 

10. Proforma for Slump Test Register.  
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11. 
Proforma of Cube Test Register. 
 

 

12. 
Proforma for Hindrance to Work. 
 

 

13. 
Proforma for Running A/c. Bill. 
 

 

14. 
 
Account of Secured Advance if Admissible on Materials 
Held at Site by the Contractors 

 

15. Memorandum for Payment.  

 
TABLE-I 

 
RECORD OF CEMENT RECEIVED / USED / BALANCE 

 

S. 
No
. 

Ceme
nt in 
stock 
Bags 

Cemen
t 

receive
d 

(Bags) 

Total 
Cemen

t 
receive

d 
(Bags) 

Source
4 from 
which 

receive
d 

Descriptio
n of work 

where 
cement is 

used 

Number 
of 

cement 
bags 

consume
d 

Balanc
e in 

stock 

Signature 
of 

Contracto
rs Bank / 
Engineer 

1 2 3 4 5 6 7 8 9 
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TABLE-II 
RECORD OF PAINT / LEAD / CICO REGISTER 

 
Name of work  : 
 
Name of the Contractor : 
 
Agreement No.  : 
 

Date 
of 

Recei
pt 

Sourc
e 

Recei
pt 

with 
Ref. 
To 

S.O./I
ndent 

Qty. 
Rec
eive

d 

Progr
essiv

e 
Total 

Item of 
work for 
which 
issued 
with 

approx 
qty. work 
done in 
case of 

paint only 

Da
te 
of 
iss
ue
d 

Quanti
ty 

issued 

Qty. 
return
ed at 
the 

end of 
the 
day 

Tot
al 
iss
ue
d 

Dela
y 

Bala
nce 
at 

hand 

Contra
ctors 

initials 

Site  
Engi
neer

s 
 

initial
s 

Signat
ure of 
Banks/ 
Archit

ect 

1 2 3 4 5 6 7 8 9 10 11 12 13 

 
 
 
 
 
 
 
 
 
 
 
 

            

 
Register for bitumen should be maintained. The format will be similar to that for cement. 
TABLE-III 
 

BANK FOR REINFORCEMENT BARSRECEIVED 
 
 
 

Truck 
No. 

Challa
n No. 

Name 
of 

Supplier 

Binding 
Wire 

6mm 
dia 

8mm 
dia 

12mm 
dia 

16m
m 
dia 

20m
m 
dia 

25m
m 
dia 

Total 
Receiv

ed 

1 2 3 4 5 6 7 8 9 10 11 
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Number of diameters given is only illustrative. Open more columns for other diameters 
wherever needed.                                                                                                                    
                                          TABLE-IV 
 

PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT 
 

Name of Work  :    Name of Article  : 

Name of Contractor :    Estimated Requirement  : 

Agreement No. :                 Issue Rate  : 

 
 

Date 
of 

Recei
pt 

Received 
from/Issued to 
(with Ret. to 
So/Indent) 

Recei
pt 

Issue Balanc
e 

Initials 
of 

Contract
or 

Initial of 
Bank's/Architect

's 
representative 

Remar
k 

1 2 3 4 5 6 7 8 

 
 
 
 
 
 
 
 
 
 
 
 

       

 
TABLE-V 

 
PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT 
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Name of Work  : 

Name of Contractor : 

Agreement No. :     

 
 

Descrip
tion of 

Materia
l 

Qty.outsta
nding from 
previous 

Bill 

Deduct 
Qty.utilised in 

works 
measured 

since 
previous bill 

Qty.outstand
ing & 

Qty.brought 
to site since 
previous bill 

Signat
ure of 
Site 

Engin
eer 

Signatur
e of 

Contract
or 

Initial of 
Bank's/ 

Architect's 
representati

ve 

Rema
rk 

1 2 3 4 5 6 7 8 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

       

TABLE-VI 
 

PROFORMA FOR BULKAGE TEST OF SAND REGISTER 
 

 
 

S.No. Date of 
Test 

Volume of 
dust sand 
in Cylinder 
inundated 
& stirred 

Volume 
inundate
d Sand 

in 
Cylinder 

Percentag
e of 

Bulkage 

Signatur
e of Site 
Engineer 

Signature 
of 

Contractor 

Initial of 
Bank's 

Architect's 
representativ
e (Periodical) 

1 2 3 4 5 6 7 8 
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TABLE-VII 
 

PROFORMA OF SILT TEST REGISTER 
 

 
 

S. 
N
o. 

Date 
of Test 

Height of 
Sand in 
Cylinder 

innundated 
& stirred 

Height 
of Silt 

Max 
percenta
ge of silt 

as 
specified 

Percentag
e of silt 

obtained 

Signat
ure of 
Site 

Engin
eer 

Signatur
e of 

Contract
or 

Initial 
ofBank's / 

Representa
tive 

(Periodical) 

1 2 3 4 5 6 7 8 9 
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TABLE-VIII 
 

PROFORMA SIEVE ANALYSIS OF FINE AGGREGATE REGISTER  
 

 
 

S.
No
. 

Dat
e of 
Test 

Wt. of 
Materi
al to 
be 

tested 

Sieve 
as per 

I.S. 
design
ation 

Wt. of 
Sand 

retaine
d in 

sieve 

%a 
retai
ned 
in 

each 
sieve 
succ
essiv
ely 

Cumul-
ative % 
retained 
in each 
sieve 

F.
M
. 

Signat
ure of 
Site 

Engin
eer 

Signatur
e of 

Contract
or 

Signature 
of Banks/ 
Architect'

s 
represent

ative & 
Remarks 
(Periodic

al) 

1 2 3 4 5    7 8 9 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

          

 
TABLE-IX 

 
PROFORMA OF SIEVE ANALYSIS OF COARSE AGGREGATE REGISTER  
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S. 
No. 

Date 
of 

Testin
g 

Wt. of 
Material 

to be 
tested 

Nomin
al size 

of 
Aggre
gate 

I.S. 
Sieve 
design
ation 

Standar
d 

passing 
for 

graded 
aggrega

te. of 
nominal 

size 

Test 
Result 

Obtaine
d 

passing 

Signat
ure of 
Site 

Engin
eer 

Signatur
e of 

Contract
or 

Signatur
e of 

Banks/ 
Architect

's 
represe
ntative & 
Remark

s 
(Periodi

cal) 

1 2 3 4 5 6 7 8 9 10 11 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

          

 
 

TABLE-X 
 

PROFORMA FOR SLUMP TEST REGISTER 
 

 
 

S. Specified slump Slump Obtained 
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No
. 

Date 
of 

Testi
ng 

Type 
of 

work 
fore 
whic

h 
slum

p 
take

n 

When 
Vibrator

s are 
u`sed 

When 
Vibrator
s are not 

used 

When 
Vibrator

s are 
used 

When 
Vibrato
rs are 

not 
used 

Signat
ure of 
Site 

Engin
eer 

Signatur
e of 

Contract
or 

Signatur
e of 

Banks/ 
Architect

's 
represe
ntative & 
Remark

s 
(Periodi

cal) 

1 2 3 4 5 6 7 8 9 10 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

         

TABLE-XI 
 

PROFORMA OF CUBE TEST REGISTER 
 
 

Date 
of 

takin
g 

Cub
e + 

Lime 

Sa
mpl
e 

No. 

No
. of 
Cu
be
s 

tak
en 

Spec
ific 

mark
ing 
of 

Cub
es 

Prop
or- 
tion 
of 

mixt
ure 

Desc
rip-
tion 
of 

work 
carri
ed 
out 

Signa
ture 
of 

Engin
eer 

taking 
sampl

e 

Sign
a-

ture 
of 

Cont
-

ract
or 

7/28 Days Testing Permiss
ible 

Compre
ssive 

strength 
of 

Concret
e / 28 

Days / 7 
days 

Rem
arks 
on 

Test 
Rep
ort 
and 
No. 

Rem
arks 
of 

Ban
ks/ 

Arch
i-

tects 
repr
e-
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Date 
of 

Test 

Test 
Res
ult 
Kg/ 
Sq.c

m 

Av
. 

Str
en
-
gt
h 

Kg
. / 
Sq
.c
m. 

Str
an-
dar
d 

str
en-
gth 
Kg 
/ 

Sq
.c
m. 

7 
Da
ys 

28 
D
ay
s 

sent
ative 
Peri
o-

dical
s 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

              

TABLE-XII 
 

PROFORMA FOR HINDRANCE TO WORK 
 

Name of Work  :    Date of Start of work : 

Name of Contractor :    Period of Completion  : 

Agreement No. :    Dt. of Completion of work : 

 
 

S.No. Nature of 
Hindrance 

Date of 
Occurrenc

e of 
Hindrance 

Date of 
which 

Hindran
ce was 

removed 

Period 
of which 
Hindran

ce 
existed 

Signatu
re  of 
Site 

Engine
er 

Signature 
of Bank / 
Architects 

Representa
tive 

1 2 3 4 5 6 7 
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TABLE - XIII 
PROFORMA FOR RUNNING A/C BILL 

 
i. Name of Contractor / Agency  : 
 
ii. Name of Work    : 
 
iii. Sl.No. of this Bill    : 
 
iv. No. & Date of previous Bill   : 
 
v. Reference to Agreement No.  : 
 
vi. Date of Written order to commence  : 
 
vii. Date of Completion as per Agreement : 

S.No. Item Description Unit Rate (Rs.) As per Tender 

Quantity Amount (Rs.) 

1 2 3 4 5 

 
 
 
 
 
 
 
 
 
 
 
 

    

     

 

Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks 

Quantity Amount 
(Rs.) 

Quantity Amount 
(Rs.) 

Quantity Amount 
(Rs.) 

6 7 8 9 
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Note: 1. If part rate is allowed forany items, it 

should be indicated with reasons for 
allowing such a rate. 

 ____________ 
___________ 

Net Value since previous bill 
 2. If ad-hoc payment is made, it should be 

mentioned specifically. 
  

     
 

 
CERTIFICATE 

 
 The measurements on the basis of which the above entries for the Running Bill No. 

-------------------------- were made have been taken jointly on -------------------------- and are 

recorded at pages -------------------------- to -------------------------- of measurement book No. ---

-----------------------. 

 

 

 

-------------------- ----------------------- --------------------- 
 

Signature and  
date of Contractor 

Signature and  
date of Architects 

Representative (Seal) 

Signature and  
date of Site Engineer 

   
 

 

 The work recorded in the above mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

--------------------  --------------------- 
 

Architect  Signature and  
date of Site Engineer 

 

TABLE - XIV 
 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 
MATERIALS HELD AT SITE BY THE CONTRACTOR 
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S.No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

 
 
 
 
 

     

 
Total value of materials at Site. 
 
 
Secured Advance @ ---------------- of above value -   B 
 
 
 
CERTIFIED: 
 
(i) That the materials mentioned above have actually been brought by the Contractor to 

the site of the work and on advance on any quantity of any of this item is outstanding 
on their security. 

 
(ii) That the materials (are of imperishable nature) and are all required by the Contractor 

for use in the work in connection with the items for which rates of finished work have 
been agreed upon. 

 
 

Dated Signature of 
Site Engineer 
Preparing the bill 
Rank ----------------------------- 
 
 
 
Date signature of 
Banks Architects------------------- 
(Name of the Architects) 

 
 
 

--------------------------- 
Dated Signature of 
the Contractor  
                                          TABLE - XV 

 
MEMORANDUM FOR PAYMENT 

 
R/A BILL NO. 
 
 
 
1. Total value of work done since 

previous bill (A) 
 

  Rs. ----------- 

2. Total amount of secured advance due 
since Previous Bill (B) 
 

  Rs. ----------- 
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3. Total amount due since Previous Bill 
(C) (A+B) 
 

  Rs. ----------- 

4. PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 
statements enclosed. 
 

  Rs. ----------- 

5. Total amount due to the Contractor 
 

  Rs. ----------- 

     
 OBJECTIONS: 

 
   

i) Secured Advance paid in the previous 
R/A 
 

 Rs. -----------  

ii) Retention money on value of works as 
per accepted tenders upto date 
amount Rs. 
 

 Rs. -----------  

 Less already recovered 
 

 Rs. -----------  

 Balance to be recovered 
 

 Rs. -----------  

iii) Mobilization Advance, if any 
 

   

(a) Outstanding amount (principal + 
interest) as on date  
 

 Rs. -----------  

(b) To be recovered in this bill  
 

 Rs. -----------  

iii. Any other Departmental materials cost 
to be recovered as per contract, if any 
 

 Rs. -----------  

iv. Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 
statement. 
 
 
 
 
 

 Rs. -----------  

 Total Deduction as per contract (F) 
 

 Rs. -----------  

 Adjustments, if any ------------------- 
Amount less received by Contractor in 
--------- R/A Bill (as per statement of 
Contractor) 
 

 Rs. -----------  

 P.V.A. 
 

 Rs. -----------  

 Total amount payable as per contract 
(E+F+G) 
 

 Rs. -----------  

 (Rupees --------------------------- in 
words) 
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The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us 
after due checking of the measurements of work as required and is recommended for 
payment. 
 
 
Date: -------------------------    ----------------------------- 
       Signature of Architect 
        with Seal 
 
 The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by 
me after due test checking of measurements of works as required and is recommended for 
payment for an amount of Rs................................... 
 
 
Date : ----------------------------- 
        Signature of Owners 
        Engineer 
 
 
 STATUTORY DEDUCTION: 

 
   

i) Total Amount due (E) 
 

 Rs. -----------  

ii) Less I.T. Payable 
 

 Rs. -----------  

iii) Less S.T. Payable  Rs. -----------  
 

 Net Payable  Rs. ----------- 
 

 

 
 This figures given in the Memorandum for payable has been verified and bill passed 
for payment ---------------------------------------------------------------- (in words and figures) 
 
Date: ----------------------    ---------------------------------- 
       Signature of the M.D. & C.E.O. 
 

 
 

SPECIFICATIONS FOR INDOOR UNITS 
 
A. Cassette type indoor units.  
 
These units shall be installed between the bottom of finished slab & top of false ceiling.  
 
The maximum allowable height for the cassette type units shall not exceed 350 mm.  
 
The unit shall be pre charged with first charge of R 32 / R 134A / R 407 / R 410 
refrigerant.  
 
Additional charge shall be added as per refrigerant piping at site.  
 
The unit must have in built drain pump, suitable for vertical lift of 750 mm.  
 
The unit casing shall be Galvanized Steel Plate / or as per manufacturer‟s 
specifications. 



Page 56 of 63 
 

Signature of Contractor with Seal 

  
Unit must be insulated with sound absorbing thermal insulation material, Polyurethane 
foam. The noise level of unit at the highest operating level shall not exceed 42 dB(A), at 
a vertical distance of 1.5 m from the grille of the unit.  
 
Unit shall have provision of connecting fresh air without any special chamber & without 
increasing the total height of the unit (288 mm maximum). 
  
The unit shall be supplied with suitable decorative panel. 
  
The unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall be 
easy to remove, clean & re install.  
 
The unit will be connected in series to a suitable outdoor unit & it must be possible to  
Operate the unit independently, through corded/ cordless remote specified in the “Bill of 
quantities”. The unit will be further connected to Intelligent Building Management  
System (To be supplied by other vendors) & it shall be possible to operate the unit  
through this IBMS system.  
 
The unit shall be supplied with following from the factory with following:  
 
Operation Manual  
Installation Manual  
Paper pattern for installation  
Drain hose/ Clamp metal/ Washer fixing plate/ Sealing pads/ Clamps/ Screws/  
Washer for hanging bracket/ Insulation for fitting  
B. Wall Mounted Units.  
Wall mounted units must be compact & stylish design that does not detract from the 
Décor of the room. 
  
The unit shall be precharged with first charge of R 32 / R 134A / R 407 / R 410 refrigerant.  
 
Additional charge shall be added as per refrigerant piping at site.  
 
Each indoor unit must have electronic expansion valve operated by microprocessor 
thermostat based temperature control to deliver cooling/ heating as per the heat load of 
the room.  
 
The unit must have provision of adding drain pump kit if required & specified. The drain 
pump must be suitable to lift drain up to 1000 mm from the bottom of the unit.  
 
Unit must be insulated with sound absorbing thermal insulation material, 
polystyrene/Polyethylene foam. The noise level of unit at the highest operating level 
shall not exceed 46 dB(A), at a vertical distance of 1.5 m from the grille of the unit.  
 
The unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall be 
easy to remove, clean & re install.  
 
The unit grille must be washable with soap solution.  
 
It shall be possible to set minimum 5 steps of discharge angle by remote controller. 
  
It shall be possible to fit drain pipe from either side of the unit (Left or right)  
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The unit will be connected in series to a suitable outdoor unit & it must be possible to 
Operate the unit independently, through corded/ cordless remote specified in the bill of 
quantities. The unit will be further connected to Intelligent Building Management 
System(To be supplied by other vendors) & it shall be possible to operate the unit 
through this IBMS system. 
  
The unit shall be supplied with following from the factory with following:  
 
Operation Manual  
Installation Manual  
Installation panel  
Paper pattern for installation  
Insulation tape/ Clamps/ Screws  
A – 1: COPPER TUBING.  
The parent material used for air – conditioning system refrigerant tubing should be 
Copper tubes, tubes and fittings conforming to following specifications:  
 
1. Material composition should be conforming to C-1220 (JIS-H-3300) or C-12200 
(ASTM).It should have a minimum Copper content of 99.9 % and Phosphorus content 
between0.015 % and 0.040 %. It should have low residue ( below 0.038 gm / sq mtr ). 
The material should also be as per the RoHS norms specified by EU; that is, Mercury,  
Chromium and Lead contents below 1000 ppm, and Cadmium content below 100 ppm.  
 
2. Physical properties of the material should conform to JIS-H-3300 or ASTM-B-68 & B-
75, should be tested for Tensile / elongation / hardness / grain size tests as per ASTM 
B –280.  
 
3. Dimensional tolerance should be as per JIS-H-3300 or ASTM-B-251. The tubes 
should be tested using non-destructive Eddy current test before the final anneal, as per 
JIS- H-3300 or ASTM-E-243.  
 
4. Heat treatment should be carried out in non-oxidizing atmosphere to ensure oxygen 
free and Cuprous oxide-free surface.  
 
5. Proper certificates describing composition and results of all tests carried out must be 
supplied with each consignment. These certificates, along with check results for 
dimensional and thickness accuracy are recommended to be carried out for every 
delivered lot, should be maintained till handing over of the project.  
 
6. Tubes should have 360 degree concentric wall thickness along their entire length. 
  
7. Wall thickness for soft tubes (bright annealed mirror finish ) should be 0.8 mm for ¼”, 
3/8” & ½” tubes, 1.0 mm for 5/8” tubes, 1.2 mm for ¾” tubes. Wall thickness for hard 
tubes should be 1 mm for 7/8”, 1” and 1.1/8” tubes, 1.1 mm for 1.1/4”, 1.2 mm for 
1.3/8”and 1.3 mm for 1.5/8” tubes.  
 
8. Wall thickness for elbows and fittings should be minimum 0.2 mm more than 
corresponding tube / tube size. 
  
9. For 1/4” to sizes up to ¾”, pulley type benders should be used for soft tubes and 
brazed joints should be avoided as far as possible. Similarly, for half hard tubes of size 
3/4” or more, one side expanded tubes must be used and use of couplings should be 
avoided as far as possible.  
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A -2 : TUBING DESIGN:  
1. Contractor should study the tender / GFC drawings carefully, and should carry out 
detailed survey of site, relating the drawings with site, and understand the system design 
and site limitations.  
 
2. Contractor should also collect final architectural and reflected ceiling plans from client 
and study the drawings for any mismatches with the HVAC drawings received. 
  
3. Contractor should discuss any such mis- matches and any doubts regarding system 
design with the consultant and get all doubts clarified.  
 
4. Before commencement of tubing work, proper shop drawings must be generated by 
the contractor, and same should be got approved from the consultant. The drawings 
must clearly indicate schematic flow diagrams for various circuits, tube sizes, description 
and quantities for refrigerant joints, indoor and outdoor unit models and room / block 
/floor names, tube routes, levels for horizontal tubes, details regarding insulation type 
and thickness and surface treatment for insulation, typical and critical sections and any 
other details to explain the entire tubing layout to the installer.  
 
5. Tube sizing and routing must be carried out taking into consideration various site 
constraints and system manufacturer‟s recommendations.  
 
6. Care should be taken to design tubing as per the manufacturer‟s recommendation for 
maximum tubing total length, maximum tubing length after first tapping, vertical height 
difference between outdoor and indoor units etc. and necessary corrections should be 
carried out in outdoor unit capacity if required.  
 
A – 3 : REFRIGERANT TUBING INSTALLATION WORK: 
  
1. The installer must first study the shop drawings in detail with respect to the site 
condition and point out any fouling / alternatives to the agency prepare shop drawing 
sand necessary revisions must be carried out in the drawings, to be approved by 
consultant. 
  
2. The layout must be marked on the true ceiling and any civil openings required should 
be marked and got done from concerned agency.  
 
3. Supports as described in BOQ / specifications should be installed, leaving adjustable 
free length for supports.  
 
4. Before installation, the tubes and tubes must not be removed from their original 
packing. Proper storage of tubing is a must to maintain the temper of the tubes / tubes. 
Any abrasion on ends / surface, or any in grace of dirt / dust must be avoided. Proper 
Polyethylene sheets should be used for covering the tubes and tubes, while wooden 
pellets and soft expanded Polyethylene / rubber sheets should be used as floor supports. 
  
5. Necessary loops / slopes must be followed as recommended by system 
manufacturer. 
  
6. Tubes must be cut to required sizes using cutting tools recommended by system 
manufacturer.  
 
7. Using proper quality of brazing set, Oxygen / Acetylene and Copper brazing rods 
having minimum 2% Silver content.  
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8. During brazing, Nitrogen must be filled in the Copper tubing at a mild positive pressure 
and must be kept bleeding out continuously, to prevent any oxidation of parent material. 
  
9. After tubing work, each circuit should be pressure tested as per the system 
manufacturer‟s recommendation and as per the procedure described in the following 
paragraphs. A certificate mentioning the test pressure, time of first and final pressure 
readings, make, model, serial number, range and least count of the gauge used, along 
with a copy of valid calibration certificate must be maintained, duly signed by the 
inspecting technician, and client /PMC representative.  
 
10. After pressure testing, insulation must be completed as per the material, make and 
thickness mentioned in the approved shop drawing. The joints of insulation must be  
sealed by minimum 50 mm wide Aluminium adhesive tape. Care should be taken to 
avoid any air gaps between tube / tube and insulation sleeves, and between two 
insulation sleeve joints. 
  
11. Proper tagging must be carried out to trace the tubing to respective indoor and 
outdoor circuits.  
 
12. The tubes exposed to sunlight must be covered / cladded / treated to prevent 
damage from UV radiation and bird pecks / tampering, as mentioned in the BOQ. The 
cladding should be made out of 26 G Aluminium sheet or G.S.S. sheet. While cladding, 
care should be taken to avoid penetrating the insulation by screws. Short screws Of 
metallic straps should be used for securing cladding sheets. Instead of cladding, glass 
cloth, with two coats of protective resin should be used.  
 
13. While charging refrigerant, manufacturer's recommendations must be strictly 
followed, and charging must be carried out using proper charging hose, gauge manifold 
with calibrated gauges and electronic weigh scale. Further leak check using a gas leak 
detector should be carried out. Charging must be carried out after proper evacuation of 
the tubing. The quantity of refrigerant to be charged should be calculated by totalizing 
the liquid tube volume as per the manufacturer's recommendation.  

 
A – 4 : RECOMMENDATIONS FOR PRESSURE TESTING:  
Refrigerant tubes carry refrigerant at pressures different from atmospheric pressure.  
When pressure inside tubes is more than atmospheric pressure, refrigerant may escape 
to the atmosphere, causing commercial loss due to loss of refrigerant, inefficient system 
performance or even system breakdown and contamination of surroundings. When 
pressure inside the tubes is less than atmospheric pressure, such as in case of suction 
tubes of some low temperature refrigeration machines, or during pump-down cycle of 
normal air-conditioning systems, leakages in tubes leads to ingress of air and moisture, 
causing severe system damage. Therefore, it is a must that the refrigerant tubing is 
thoroughly tested for leakages. Pressure testing for any tubing must be carried out at a 
pressure higher than the maximum operating pressure within the system. It is 
recommended that the pressure recommended by manufacturer be followed very 
strictly. Testing at lower pressures may lead to non-detection of some small leakages, 
while testing at higher pressures may lead to damage to some factory manufactured 
components within the system. Generally, for R-410 systems a pressure of around 
650psig is used. Nitrogen is the most common gas used for carrying out pressure 
testing. It has numerous advantages, some of which are listed below:  
 
1. Nitrogen is easily available as a commercial gas packed in easy to handle cylinders. 
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2. Nitrogen, being the most abundant component of the atmosphere, is safe for leaking  
out without contaminating the atmosphere.  
 
3. Nitrogen is less costly as compared with other gases.  
 
4. Nitrogen is safe for handling and testing.  
 
5. Nitrogen does not readily react with system components Pressure gauge/s used for 
testing must be calibrated and a calibration certificate with traceability to a 
Government(National) Physical Laboratory must be documented. The gauge should be 
capable of measuring pressure at least 10% above the reading to be recorded.  
 
A – 5 : PROCEDURE FOR CARRYING OUT PRESSURE TEST  
1) Ensure that the tubing to be tested is properly secured/supported and the openings 
have been sealed off as per manufacturer's recommendation.  
 
2) Install pressure gauge/s at strategic location/s where it shall not be tampered with, at 
the same time, should be easily visible.  
 
3) Install a valve and connecting tubing so that the open end of the tube reaches the 
cylinder outlet without moving the cylinder. 
  
4) Connect the tube to the cylinder and after ensuring proper connection, crack open the 
cylinder valve, keeping an eye on the pressure gauge. Let the pressure rise to around10 
psig.  
 
5) Check for proper sealing of all flanged / flare nut joints or valves/ valve glands looking 
for noise of escaping Nitrogen and seal same.  
 
6) Open the cylinder valve again and raise the pressure to 200 psig.  
 
7) Check the tube line for major leakages at brazed joints, elbows, valve glands, 
equipment end connections and tube seams with the help of soap water. Make up the 
leaks by tightening nuts. If the leaks are in brazed joints, flush out Nitrogen and carry 
out necessary re-brazing.  
 
8) Open the cylinder valve again and increase the pressure to 150 psig less than the 
final test pressure. Repeat leak check as above. 
  
9) Open the cylinder valve again and slowly raise the pressure to the manufacturer 
recommended pressure. Carry out a thorough leak check.  
 
10) Record the pressure and time. Let the pressure stand for 24 hours without 
tampering. Check the pressure again after 24 hours. If pressure has dropped, the tubing 
should be checked very thoroughly for minor leakages. It is important to follow this 24 
hours period as it gives enough time to detect minute leakages, and it removes the doubt 
created by thermal expansion of Nitrogen ( as after exact 24 hours, ambient conditions 
are generally same). 
  
11) In case of tubing extending to lengths more than 30 m and / or having more than 20 
site fabricated joints, the pressure should be recorded after 24 hours as well as after 48 
hours, so that all leakages are detected and made up.  
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12) After detecting and making up any leak, the pressure testing must be carried out 
once again from beginning.  
 
A – 6 : DOCUMENTATION RECOMMENDED FOR ENSURING PROPER QUALITY  
ASSURANCE:  
 
1. Manufacturer‟s certificate with every Delivery Challan declaring composition of parent 

material . 
 
2. Signed and approved Shop drawings approved by SBIIM / Client / Consultant, prior 
to start of work.  
 
3. Pressure test report signed by SBIIM / Client / Equipment manufacturer /  Consultant.  
 
4. False Ceiling closure check list duly signed by SBIIM / Client / Equipment 
manufacturer/ Consultant.  
 
GENERAL:  
ACR GRADE COPPER TUBES AND FITTINGS : SIZES AND SPECIFICATIONS  
 
Tube material Specification :  
( CFC- free refrigerant compatible tubes produced using Total loss lubricants ) 
  
1. De-oxidized High Phosphorized copper (DHP grade) raw material, with Chemical 
Composition of Copper = 99.9 % ; Phosphorus = 0.015 to 0.040 % 
  
2. RoHS Compliant  
 
3. 360 degree concentric Wall thickness along the entire length of the tubes 
  
4. Half hard drawn copper tubes should confirm to ASTM B75/ASTM280 ( C12200 ) / 
JIS H:3300( C1220 ) / BS2871 part 3 ( C106 ). Use Half Hard Temper Type for tube 
sizes above19.1 mm.  
 
5. Soft copper tubes, bright annealed (mirror finish) should confirm to ASTM B68 / JIS 
H:3300  
6. Super clean quality with low residual content below the permissible levels of 0.038 
g/m2 for compatibility with use of CFC-free refrigerant. 
  
7. 100 % Eddy Current Tested Tubes are to be used 
  
8. Proper packaging, Storage and Traceability of the tubes.  

 
Copper 
tube and 
Fittings 
Sizes and 
Insulation 
Specificatio
ns for CFC-
free 
Refrigerant. 
S.  
No.  

OUTER 
DIAMETE
R  
IN INCH & 
(MM)  

WALL  
THICKNE
SS  
IN 
GUAGE &  
(MM)  

LENGTH 
IN  
FEET &  
(MTRS.)  

TEMPER  WEIGHT  
PER 
METER  
(kg.)  

SOCKET 
AND  
ELBOW  
THICKNE
SS IN  
SWG & 
(MM)  

RUBBER  
INSULATI
ON  
THICKNE
SS  
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1.  1/4" (6.4 
mm)  

21 ( 0.8 
mm)  

50' (15.24)  Soft  0.1265  18 
(1.2mm)  

15mm  

2.  3/8" (9.5 
mm)  

21 ( 0.8 
mm)  

50' (15.24)  Soft  0.199  18 
(1.2mm)  

15mm  

3.  1/2" (12.7 
mm)  

21 ( 0.8 
mm)  

50' (15.24)  Soft  0.2714  18 
(1.2mm)  

15mm  

4.  5/8" (15.9 
mm)  

19 ( 0.99 
mm)  

50' (15.24)  Soft  0.4241  18 
(1.2mm)  

15mm  

5.  3/4" (19.1 
mm)  

19 ( 0.99 
mm)  

50' (15.24)  Soft  0.5147  18 
(1.2mm)  

20mm  

6.  1/4" (6.4 
mm)  

21 ( 0.8 
mm)  

12' (3.658)  Half Hard  0.1265  18 
(1.2mm)  

15mm  

7.  3/8" (9.5 
mm)  

21 ( 0.8 
mm)  

12' (3.658)  Half Hard  0.199  18 
(1.2mm)  

15mm  

8.  1/2" (12.7 
mm)  

21 (0.8 
mm)  

12' (3.658)  Half Hard  0.2714  18 
(1.2mm)  

15mm  

9.  5/8" (15.9 
mm)  

19 (0.99 
mm)  

12' (3.658)  Half Hard  0.4241  18 
(1.2mm)  

15mm  

10.  3/4" (19.1 
mm)  

21 (0.8 
mm)  

12' (3.658)  Half Hard  0.4164  18 
(1.2mm)  

20mm  

11.  7/8" (22.2 
mm)  

21 (0.8 
mm)  

12' (3.658)  Half Hard  0.489  18 
(1.2mm)  

20mm  

12.  1.0" (25.4 
mm)  

20 ( 0.88 
mm)  

12' (3.658)  Half Hard  0.6054  18 
(1.2mm)  

20mm  

13.  1 1/8" 
(28.6 mm)  

19 (0.99 
mm)  

12' (3.658)  Half Hard  0.7865  18 
(1.2mm)  

20mm  

14.  1 1/4" 
(31.8 mm)  

18.5 (1.1 
mm)  

12' (3.658)  Half Hard  0.843  16 
(1.6mm)  

20mm  

15.  1 3/8" 
(34.9 mm)  

18 (1.21 
mm)  

12' (3.658)  Half Hard  1.155  16 
(1.6mm)  

20mm  

16.  1 1/2" 
(38.1 mm)  

17.5 (1.3 
mm)  

12' (3.658)  Half Hard  1.340  16 
(1.6mm)  

20mm  

17.  1 5/8" 
(41.3 mm)  

17 (1.43 
mm)  

12' (3.658)  Half Hard  1.594  16 
(1.6mm)  

20mm  

 

Use Soft tube only for Indoor Unit Connection 
 
INSULATION TO REFRIGERANT PIPING:  
FR nitrile rubber / cross linked closed cell polyethylene tube insulation of 13mm upto 
1”dia pipes and 19mm thick for 1” and above shall be used for copper piping both for 
suction line and liquid line. All joints shall be sealed with self-adhesive tape or with heat.  
 
 
11. COMMUNICATION CABLE AND CONTROL CABLING:  
Communication cable and control cabling: Communication cable and control cabling 
should be of non-polar shielded 2 core cable shall be laid in 20 mm dia PVC conduits of 
required size. PVC conduit should be clamped neatly maintaining a distance from power 
cables, Cable terminations and dressing shall be done properly and neatly.  
 
12. DRAIN PIPING:  
PVC drain piping shall be used for the drain piping. Proper care shall be taken to lay the 
drain piping with sufficient slope and should be clamped or supported at 1.5 m interval. 
All drain pipe joints shall be done with adhesive. Drain piping should be tested for leaks 
before commissioning. After testing for leaks, drain pipe shall be insulated with 9 mm 
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thick nitrile rubber tube insulation. Insulation shall be finished with self-adhesive black 
cotton tape. 
 

LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTUERS 

 

 
AC Equipments: Blue Star, Carrier, Hitachi, Voltas, Ogeneral & Daikin. 

 
 
 

 

NB.   1)  The contractor should obtain prior approval from Employer / Consultants before 

placing order for any specific materials.  Employer may / delete any of the makes 

or brands out of the above list.  

 2).  All materials should conform to relevant standards and codes of BIS. 

3) Materials with I.S.I. mark shall be used duly approved by the SBIIMS Engineer / 

Architect. 

Note: -    If any material is found to be not up to the mark, the contractor will have 

to produce original bills/certificate from the manufacturer or his 

authorised Distributor for authenticity and genuineness of the material 

for consideration and as per make approved by the SBIIMS. The same will 

not be considered for payment.   .          

 

 

 

 
 

 

 


