
Tender ID AMR201912007
Date 05/12/19

SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMSPL),
(WHOLLY OWNED SUBSIDIARY OF SBI)

AMARAVATI CIRCLE OFFICE

INVITES e-TENDERS ON BEHALF OF

STATE BANK OF INDIA

THROUGH E-TENDERING PROCESS

FOR

SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 1 X 125
KVA DIESEL GENERATOR SET & ALLIED ELECTRICAL WORKS AT

SBILD, MACHILIPATNAM, KRISHNA DISTRICT, ANDHRA PRADESH (SBI
Code:  07858)

Manufacturers/ Authorized dealers of reputed brands are only eligible. (Bidder should submit
proof of the same)

Note: Firm should possess valid digital signature for this tender

Last date for submission of e-Tender: 3:00 P.M. (IST) on 19.12.2019

Opening of e Tenders: 3:30 P.M. (IST) on 19.12.2019

The Vice president,
SBI Infra Management Solutions Pvt. Ltd.

Amaravati Circle Office
2nd Floor, SBI Amaravati LHO Building,

Gun foundry, Abids
Hyderabad – 500 001

Ph: 040-23387364, 365
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NOTICE INVITING TENDER (NIT)

SBI Infra Management Solutions Pvt Ltd. Invites Online e tenders on behalf of SBI for the below
mentioned work from the Manufacturers/ Authorized dealers of reputed brands are only eligible. (Bidder
should submit proof of the same).

1 Name of the work SUPPLY,  INSTALLATION,  TESTING  AND
COMMISSIONING OF 1 X 125 KVA DIESEL GENERATOR
SET  &  ALLIED  ELECTRICAL  WORKS  AT  SBILD,
MACHILIPATNAM,  KRISHNA  DISTRICT,  ANDHRA
PRADESH (SBI Code:  07858)

2 Cost of Tender Documents 1) Rs 1,000.00 /-  (Non-refundable)  to be paid through  SB
Collect Payment Portal (in account of respective Tender ID
mentioned  above) available  in  SBI  internet  banking  site
https://www.onlinesbi.com/.

2) Proof  for  crediting  the  amount  i.e.  Receipt  /  Unique
Reference No. should be enclosed along with EMD.

For further details see Page No. 8, clause 5 in “Instructions to
the Tenderer”.

3 Date  and  Time  where
tender forms are available

Available from 05.12.2019 to 19.12.2019

at          (i ).  https://etender.sbi/
             (ii). SBI Procurement news.

4 Time  and  last  date  of
submission  of  online  e-
Tender

Up to 3.00pm on 19.12.2019

5 Place,  Time&  Address  for
submission  of  e
tender/contact  person
/telephone  no/email
address.

Up to 3.00 pm on 19.12.2019
A) Tender documents (as specified) through online at
                       https://etender.sbi/

B) EMD, Tender fees credit proof physically at the Address:

SBI Infra Management Solutions Pvt. Ltd.
Amaravati Circle Office
2nd Floor, SBI Amaravati LHO Building,
Gun foundry, Abids,
Hyderabad – 500 001
Ph: 040-23387364, 365
e- mail id: headand.sbiims@sbi.co.in

6 Date,  Time  and  Place  of
opening of e - Tenders

On 19.12.2019 at 3:30 PM

SBI Infra Management Solutions Pvt. Ltd.
Amaravati Circle Office
2nd Floor, SBI Amaravati LHO Building,
Gun foundry, Abids,
Hyderabad – 500 001
Ph: 040-23387364, 365
email id: headand.sbiims@sbi.co.in

7 Quantum of Earnest Money
Deposit (EMD).

Rs. 9,000.00 /- (DD-Drawn in favor of SBI Infra Management
Solutions Pvt. Ltd. payable at Mumbai)

8 Quantum  of  Security 1.  Initial  Security  Deposit  (ISD)  – 2% of  the  Tender  value
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Deposit (SD). including EMD.
2. Retention Money- Deductible in running bills @ 10% of the
value of  work and Total  deductible is 5% of  value of  work
including EMD, ISD.

9 Estimated cost Rs. 8,80,000.00 /-

10 Terms of payment of Bills 1. No Advance will be paid
11 Penalty  clause/Liquidated

Damages
@ 0.5% of the value of work per week of delay subject to a
maximum penalty of 5% of the value of work would be strictly
imposed.

12 Stipulated  time  for
completion  of  the
work/supply.

FOUR WEEKS

13 Validity  period  of  the
tender.

90 days from last date for receipt of tender

14 Eligible Taxes A) Income  Tax  will  be  deducted  at  source  as  per  Govt.
Guidelines.
B) Reimbursement of GST will be made only on submission
of  proper  GST  invoice  as  per  applicable  GST
provisions/Rules.  The  contractor  should  comply  with  the
following;

 Contractor should have GST Registration Number.
 Invoice should specifically/separately disclose the
amount of GST levied at applicable rate as per GST pro-
visions/Rules.
 In case of Correction in the bills after scrutiny, con-
tractor should submit fresh bills for payment.
 Contractor should timely file his GST return in ac-
cordance with GST provisions to enable the bank to claim
the credit of GST paid to the contractor.
 The GST Number of State Bank of India are

For Andhra Pradesh state-37AAACS8577K1ZO
For Telangana State         -36AAACS8577K1ZQ
For Puducherry U.T         - 34AAACS8577K1ZU

15 Electronic Payment Electronic payment shall be preferred. All the contractor must
furnish contact details for communication in addition to,
      1)  Name of their bank

2) Name of their branch
3) Account number
4) Name of the account holder as in the bank account  
5) IFSC No of the branch
6) PAN number.

16 For further Clarifications on
Technical  matters  &
Agency  for  arranging  e-
tender/online bidding

1. All e-Tender/Online bidding related issues,
e-Procurement Technologies Limited, Ahmedabad.
Primary Contact Numbers: - Ms. Shubhangi Banodiya, Contact 
No.:- 079-68136826/6824/6868, +91-9879996111, Email: 
shubhangi@auctiontiger.net

➢ Sujith Nair: - 079-68136857, sujith@eptl.in

➢ JaymeetRathod:07968136829,jaymeet.rathod@eptl.in

➢ Vinayak Khambe: - 079-68136835, vinayak.k@eptl.in

➢ Nadeem Mansuri: - 079-68136853, nadeem@eptl.in

➢ Nandan Valera: -  079-68136843, nandan.v@eptl.in

➢ Hemangi Patel: - 079-68136852, hemangi@eptl.in

➢ Kanchan Kumari: - 079-68136820, kanchan.k@eptl.in
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➢ Deepak Narekar: - 079-68136863, deepak@eptl.in

➢ Anshul Juneja:-  079-68136840, anshul.juneja@eptl.in

➢ Salina Motani: - 079-68136831, salina.motani@eptl.in

➢ Devang Patel: - 079-68136859, devang@eptl.in
Alternate Contact No.: - Mr. Samjad khan, Contact No.: - 079-
68136868, +91-9265871720, Email: samjad@auctiontiger.net

2. All technical matters contact ,
Sri. A. Devarajan, AVP(Electrical), +91-9676950049.
Sri. A. Rajasekhar, AM(Electrical), +91-9674710679.

17 Defect  Liability  Period/
Warranty period.

One years from date of Virtual Completion

18 Any additional Information The  quoted  rate  should  be  inclusive  of  materials,  labour,
wages,  fixtures,  transportation,  installation,  all  taxes
(excluding  GST),  wastage’s,  Octroy,  machinery,  temporary
works  such  as  scaffolding,  cleaning,  overheads,  profit,
statutory  expenses,  incidental  charges  and  all  related
expenses to complete the work

♦ Any clarifications sought after opening of  the tenders will  not  be entertained at any cost.  Firm
should visit the website till last date of submission for changes/ corrigendum if any.

♦ In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next
working day at the same time.

♦ The SBIIMS reserves the right to cancel or postpone the tenders at any stage without assigning any
reason, thereafter.

For and behalf of State Bank of India,
VICE PRESIDENT,

SBIIMSPL,
AMARAVATI.
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MANDATORY / CHECKLIST DOCUMENTS

TO BE SUBMITTED BY BIDDER

Bidder has to upload the following documents in the Technical Bid Section which is mandatory.

 Scanned copy of Tender Fees / Cost credit proof must be uploaded and physically the same needs to
be submitted at given address within due date of tender.

 Scanned copy of D.D/B.C of EMD must be uploaded and physically the same needs to be submitted
at given address within due date of tender.

 Scan copy of declaration copy duly signed by the respective bidder to be uploaded.

 Manufacturer authorized Dealership certificate/letter for dealership proof (of brand to be supplied)
should be uploaded.

 GST Registration certificate & PAN.

 Firm Registration / License certificate with registered address in Andhra Pradesh pertaining valid
address proof.

 Purchase/work  order  (minimum  3  Nos.)  copies  issued  by  any  Govt.  /  Semi  Govt.  /  PSU
Organizations within last 5 years (as mentioned in page No.8 clause 4.2).

 DG specifications (to be supplied by bidder) or leaflet catalogues of all type of accessories (like
Alternator,  Engine,  AVR,  AMF  Panel  ..etc.)  separately(individually)  self-attested  by  bidder
(Annexure-III)

 Annexure-I & II duly filled up & signed by respective bidder.

 P&L Statements/Audited turnover statements of last three years for proof of average turnover (as
mentioned in page No.8 clause 4.2).

 Scan  copies  of  Satisfactory  performance  certificates  given  by  any  Govt./PSUs/Semi  Govt.
organization for similar kind of works done within last 5 years.

 The signed and scanned copy of entire tender document in pdf format which is downloaded from
https://etender.sbi/.

All the photocopies of mandatory checklist documents should be sent through courier/ registered post to the
SBIIMSPL, Amaravati Circle Office and also scan copies should be uploaded in https://etender.sbi/.
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INSTRUCTIONS TO THE TENDERER

1.0 NAME OF WORK
Sealed Tenders are invited by M/s SBIIMSPL for and behalf of State Bank of India for the work of
SUPPLY,  INSTALLATION,  TESTING  AND  COMMISSIONING  OF  1  X  125  KVA  DIESEL
GENERATOR SET AT SBILD,  MACHILIPATNAM,  KRISHNA DISTRICT,  ANDHRA PRADESH
(SBI Code:  07858)

1.1 SITE AND ITS LOCATION
The proposed work is to be carried out at:   State Bank of India,

SBILD Machilipatnam,
Opp. Lakshmi Talkies,
Machilipatnam,
Krishna District,
Andhra Pradesh – 521002.

2.0 TENDER DOCUMENTS
2.1  The  work  should  be  carried  out  strictly  according  to  the  conditions  stipulated  in  tender
consisting the following documents and the most workman like manner,

Instructions to tenderer
General Conditions of Contract
Special Conditions of Contract
Additional Conditions for Electrical Installation
Technical Specifications
Drawings
Priced Bid

2.2 The above documents shall  be taken as complementary and mutually explanatory of  one
another but in case of ambiguities or discrepancies, shall take precedence in the order given below
:

Price Bid
Technical Specifications
Additional Conditions for Electrical Installation
Special Conditions of Contract
General Conditions of Contract
Instructions to Tenderer

2.3 Complete set of tender documents including relative drawings can be obtained/downloaded
from the                          
                               (i).  https://etender.sbi/
                               (ii). SBI Procurement news
              on any Day during the period mentioned in the NIT.

2.4 The tender documents are not transferable.

3.0 SITE VISIT
3.1  The  tenderer  must  obtain  himself  on  his  own  responsibility  and  his  own  expenses  all
information and data which may be required for the purpose of filling this tender document and
enter into a contract for the satisfactory performance of the work. The Tenderer is requested satisfy
himself  regarding  the  availability  of  water,  power,  transport  and  communication  facilities,  the
character  quality  and  quantity  of  the  materials,  labour,  the  law  and  order  situation,  climatic
conditions  local  authority’s  requirement,  traffic  regulations  etc.;  The  tenderer  will  be  fully
responsible for considering the financial effect of any or all the factors while submitting his tender.
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3.2  The  tenderer  should  visit  the  site  to  ascertain  the  working  conditions  and  local  authority
regulations / restrictions if any and other information required for the proper execution of the work.
The work should be carried out at any floor.

4.0 TENDER EVALUATION
4.1 Submission of Bids/Tender:
Tenders  should  be  submitted  online  in  the  website  https://etender.sbi/.The  tender  shall  be
submitted online in  two parts,  viz.,  Technical Bid and Financial/Price Bid with acceptance of
Tender Conditions. In addition, scanned copies of required (as mentioned in NIT) Mandatory
checklist documents should be submitted online with help of our service provider on the website
at https://etender.sbi/. The tender document is not required to be sent to us in hard copy.

4.2 Technical bid
The list of documents, which are mandatory & specified in Tender Notice are to be furnished by the
bidder. Only Technical Bids of those contractors, who submit the earnest money in the prescribed
manner, will be opened.  All Technical bid documents will be verified at the tender opening time
specified in Notice Inviting Tender.

Eligible criteria:

1. Technical bids of bidders whose EMD was not received physically, will not be opened.

2. If the Bidders failed to submit the listed mandatory documents, they will be disqualified.

3. Tender  documents  found  partly  or  fully  modified  /  altered/  corrected  etc.  shall  stand
summarily rejected.

4. Scan copies of Purchase/ work orders  undertaken during last 5 years with Government
Department/PSU's/Semi Govt. organizations :
Three similar completed works each costing not less than the amount of Rs. 3.6 lacs  

OR 
Two similar completed works each costing not less than the amount of Rs. 4.5 lacs

OR
One similar completed work costing not less than Rs. 7.20 lacs

5. P&L Statements/Audited  turnover  statements  of  last  three  years  for  proof  of  average
turnover shall not be less than Rs. 30,000.00

6. Only Manufacturers/  Authorized dealers of  SBI  approved makes/  brands are  eligible to
participate.

Financial bids of those bidders who qualified in technical bid will only be opened. Any clarifications
sought  after  opening of  the tenders will  not  be entertained at  any cost.  If  any bidder  submits
false/fake document, they will be banned from doing work in SBI.

4.3 Financial bid
The rates to be quoted in Financial Bid should be in Indian Rupees and excluding GST. The rates
are summed up automatically in the SBI e-Tender portal. The rates quoted by the Bidder will be
validated/scrutinized by committee and compared to market price for adaptability. The lowest total
rate quoted will be considered for award of work.

The Bank/SBIIMS will not be bound to accept the lowest tender and reserves the right to accept or reject any
or all the tenders without assigning any reason whatsoever.

5.0 TENDER FEES / COST OF TENDER DOCUMENTS

Signature of the Contractor                                                                                                    Page No. 8 of 54



The Tender Fees as mentioned in Notice shall be paid through  “SB Collect” Payment Portal
available in SBI internet banking site https://onlinesbi.com/.

For Tender Fees Payment process follow the below mentioned steps,
1. Tenderer needs to use SBI internet banking site i.e.  https://onlinesbi.com/ and select  SB

Collect from the Task bar / Top menu bar for quick access.

2. Go through  the  “Terms used” in  the  home page  of  State  Bank  Collect  and  click  on
“Proceed” button after accepting terms & conditions.

3. Select “All India” in State of Corporate / Institution & select  “Commercial Services” in
Type of Corporate / Institution. Click on “Go” button below shall lead to next page.

4. Select  “SBI Infra Management Solutions” in Commercial Services Name and click on
“Submit” button below for proceed to next page.

5. In Select Payment Category opt for “Tender Application Fee” & Enter Tender ID exactly
as mentioned above in Tender Notice. Click on “Submit” button below to proceed to next
page.

6. The next page shall be ready with few of the Preloaded Tender details such as Tender ID,
Tender name, Opening date,  End date...etc.,  remaining blank details  to  be filled up by
tenderer.

7. Tenderer have to fill up the fields properly whichever mentioned and complete the payment
process through portal.

8. After completing the payment, a receipt will be generated with a Unique Reference No. A
copy of receipt to be send to SBIIMSPL, Amaravati Office address (mentioned in NIT) along
with EMD and same to be uploaded online in technical bid.

Tenderer have to pay the tender fee within stipulated time as given in Notice. Tenders uploaded
without  Tender  Application fees shall  be rejected summarily.  For  any Clarification,  Contact  the
SBIIMSPL representative / SBIIMSPL Circle Office as mentioned in NIT.

6.0 EARNEST MONEY DEPOSIT
6.1 The tenderer is requested to submit the Earnest Money (as mentioned in NIT) in the form of
Demand Draft or Banker’s Cheque in favour of State Bank of India drawn on any Bank in India.

6.2  EMD  in  any  other  form  other  than  as  specified  above  will  not  be  accepted.  Tender  not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

6.3 No interest will be paid on the EMD.

6.4 EMD of unsuccessful tenderer will be returned within 30 days of award of Contract.

6.5 EMD of successful tenderer will be returned after submission of security deposit.

Forfeit of EMD: The EMD will be forfeited under the following conditions:
(a) If the tenderer withdraws or amend, impairs or derogates from the tender in any respect within
the period of validity of the tender.
(b) If the bidder withdraws the bid before the expiry of the validity period of 90 days of the bid or
within the time frame of extension given by SBI in special case communicated before the expiry of
the bid.
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(c) If the bidder fails to comply with any of the provisions of the terms and conditions of the bid
document.
(d) If  the selected bidder  fails  to execute agreement in prescribed format and furnish the Bank
Guarantee within the prescribed time.

7.0 INITIAL SECURITY DEPOSIT
The successful tenderer will have to submit a sum equivalent to 2.5% of contract value less EMD
by means of D/D drawn in favour of State Bank of India within a period of 15 days of acceptance of
tender.

8.0 SECURITY DEPOSIT
8.1 Total security deposit comprise of:

Earnest Money Deposit
Initial Security Deposit
Retention Money

and shall be 5% of contract value. Out of this 2.5% of contract value is in the form of initial security
deposit which includes the EMD. Balance 2.5% shall be deducted from the running account bill of
the work at the rate of 10% of the respective running account bill i.e. deduction from each running
bill account will be 10% till total 2.5% of contract value is reached. 50% of the total security shall be
paid to the contractors on the basis of SBI/SBIIMSPL/Architects certifying the virtual completion.
The balance 50% would be paid to the contractors after the defects liability period as specified in
the contract.

8.2 No interest shall be paid to the amount retained by the Bank as Security Deposit.

9.0 SIGNING OF CONTRACT DOCUMENTS
The successful tenderer shall be bound to implement the contract by signing an agreement and
conditions of contract attached herewith within 15 days from the receipt of intimation of acceptance
of his tender by the Bank. However, the written acceptance of the tender by the Bank will constitute
a binding agreement between the Bank and successful tenderer whether such formal agreement is
subsequently entered into or not.

10.0 COMPLETION PERIOD
The Successful Tenderer shall be complete the work within time period (as mentioned in the NIT)
from the date of the work order issued to the contractor to commence the work.  

i) The work shall be considered as complete only when the certificate of virtual completion is
issued by the architects/Bank/SBIIMS.

ii) The 'defects liability period' as prescribed in the contract shall commence only from date of
such virtual completion.  

iii) Any defect  that  may appear  within  the defects  liability  period  shall  be  rectified  by  the
contractor within reasonable time on receipt of necessary instructions from Bank/SBIIMS to
that effect.

11.0 VALIDITY OF TENDER
Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the date
of opening price bid. If  the tenderer withdraws his/her offer during the validity period or makes
modifications in his/her original offer which are not acceptance to the Bank without prejudice to any
other right or remedy the Bank shall be at liberty to forfeit the EMD.

12.0 PAYMENT TERMS
No advance payment in any from will be granted for the works proposed. Running A/c Bills shall be
granted in approved format as mentioned in NIT. Period of taking up the final bill will be one month
from/ after satisfactory virtual completion or the date of submission of the final bill whichever is
later.
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13.0 TAXES AND DUTIES
The tenderer must  include in their  tender prices quoted for all  taxes (except GST) and duties
royalties,  cess, local charges if  applicable.  No extra claim on this account  will  in any case be
entertained.

14.0 RATES AND PRICES
14.1 The tenderer shall quote their rates for individual items both in words and figures in case of
discrepancy between the rates quoted in  words and figures the unit  rate quoted in  words will
prevail. If no rate is quoted for a particular item, the contractor shall not be paid for that item when
it is executed.

The amount of each item shall be calculated and the requisite total is given. In case of discrepancy
between the unit  rate and the total  amount  calculated from multiplication of  unit  rate  and the
quantity the unit rate quoted will govern and the amount will be corrected.

14.2 The tenderer need not quote their rates for which no quantities have been given. In case the
tenderer quote their rates for such items those rates will be ignored and will not be considered
during execution.

14.3 The tenderer should not change the units as specified in the tender. If any unit is changed the
tenders would be evaluated as per the original unit and the contractor would be paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any discrepancy
is observed, he should immediately bring to the knowledge of the SBI/SBIIMSPL/ Bank.

14.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting
shall be duly attested by him.

14.5 Each page shall be totaled and the grand total shall be given.

14.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, etc.
excluding GST.

14.7  Bank/SBIIMS  has  the  right  to  offer  the  contractor  to  modify  the  old  material  wherever/
whenever necessary instead of new supplies.

14.8 The quantities of  various items given in  the schedule of  quantities are approximate.  The
quantities of work may vary at time of allotment / execution of work. Bank/SBIIMS reserves the
right  to omit  /  delete any item(s) of  work from the schedule at  the time of  allotment /  before.
Contractor will be paid for the actual work done at the site duly verified by the concerned official of
the Bank/SBIIMS.

The acceptance of a tender will rest with the Competent Authority, who does not bind himself to accept the
lowest  tender and reserves to himself  the authority to reject  any or all  of the tenders received,  without
assigning  any  reasons.  All  tenders  in  which  any  of  the  prescribed  conditions  are  not  fulfilled,  or  are
incomplete in any respect are liable to be rejected.

-Sd-
SBI Infra Management Solutions Pvt Ltd,

Amaravati.
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The Vice president,
SBI Infra Management Solutions Pvt. Ltd.,
Amaravati Circle Office,2nd Floor,
SBI Amaravati LHO Building, Gun foundry,
Abids, Hyderabad – 500 001.

Dear Sir/s,

Ref: TENDER FOR SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 1 X 125
KVA DIESEL GENERATOR SET AT  SBILD,  MACHILIPATNAM,  KRISHNA DISTRICT,
ANDHRA PRADESH (SBI Code:  07858)

I/ We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice
Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of
approximate  quantities  and  rates,  Form  of  Agreement,  General  Specification,  Approved
manufacturers/ natural source of materials Technical Specifications of schedule of quantities, and
clearly  understood  all  the  same and  on  the  basis  of  the  same I/We quoted  our  rates  in  the
Schedule of Quantities (i.e. BOQ) attached with the tender documents.

I / We do here by undertaken to execute and complete the whole or part of the work (as desired by
you) at the respective rates quoted. I/  We are depositing a sum of  Rs. ________________.00
(Rupees _______ ______________ ONLY) as earnest money deposit by way of demand draft
drawn in favor of  SBI Infra Management Solutions Pvt. Ltd.,  payable at  Mumbai along with this
tender for due execution of the work at my/ our tendered rates.

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the
declaration on requisite non-judicial stamp papers as and when required and execute the contract
according to your  form of  Agreement  etc.,  in  default  whereof,  I/  We do hereby bind my-self  /
ourselves to forfeit the aforesaid deposit. In the event of this Tender being accepted I/ We agree to
obtain the labor license and the CAR and Third party insurance policy and deposit the balance
E.M.D. amount and adhere/comply to all other instructions as given in TENDER DOCUMENT.

I / We further agree to complete the work included in the said schedule of quantities within time
FOUR  WEEKS from  the  date  of  the  work  order  issued  to  commence  the  same.  Date  of
commencement shall be either one week from the date of work order issued to the contractor or
the date on which mark out of work at site has been given to contractor; whichever is later.

I / We agree not to employ sub-contractors other than those that may be approved by Employer. I /
We agree to pay all taxes (except GST), insurance charges as prevailing from time to time, on
such items for whom same is to be levied by/ for the government, and the rates quoted by me / us
are inclusive of all the same.

Yours Faithfully, Signature of Witness:

Contractor’s Signature_______________________ 1.

Name: _______________________________ 2.

Address: ___________________________________ 3.
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GENERAL CONDITIONS OF CONTRACT

1.0 Definitions
“Contract” means the documents forming the tender and the acceptance thereof and the formal
agreement executed between State Bank of India (Client) and the contractor, together with the
documents referred therein including these conditions, the specifications, designs, drawings and
instructions issued from time to time by the SBI/SBIIMSPLs/Bank and all these documents taken
together shall be deemed to form one contract and shall be complementary to one another.

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the
meaning hereby respectively assigned to them.

1.1.1 ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank of
India Act 1955, having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai
400  021  and  a  LHO at  Hyderabad  and  includes  the  client’s  representatives,  successors  and
assigns.

1.1.2 ‘SBIIMSPL’ shall mean SBI Infra Management Solutions Pvt Ltd.

1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give
instructions to the contractors.

1.1.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not,
undertaking the works and shall include legal personal representative of such individual or the
composing  the  firm  or  company  and  the  permitted  assignees  of  such  individual  or  firms  of
company.

1.1.5 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in
the ‘Scope of Work” and/or to be executed in accordance with the contract and includes materials,
apparatus,  equipment,  temporary supports,  fittings  and things  of  all  kinds  to  be provided,  the
obligations of the contractor hereunder and work to be done by the contractor under the contract.

1.1.6 ‘Engineer’ shall mean the representative of the SBI/SBIIMSPL/Architect.

1.1.7 ‘Drawings’ shall  mean the drawings prepared by the SBI/SBIIMSPLs and issued by the
Engineer and referred to in the specifications and any modifications of such drawings as may be
issued by the Engineer from time to time ‘Contract value shall mean the value of the entire work as
stipulated in the letter of acceptance of tender subject to such additions thereto or deductions there
from as may be made under the provision herein after contained.

1.1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications
thereof as may time to time be furnished or approved by the SBI/SBIIMSPL/ Architect “Month”
means calendar month.

1.1.9 “Week” means seven consecutive days.

1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 hrs. respectively.

2.0 Scope of Work
The contractor shall carry out, complete and maintain the said work in every respect strictly in
accordance with this contract and with the directions of and to the satisfaction of the Bank to be
communicated through the SBIIMSPL/Architect. The SBIIMSPL/Architect at the directions of the
Bank from time to time issue further drawings and/or written instructions, details directions and
explanations which are hereafter collectively referred to as SBI/SBIIMSPL’s/Architect’s instructions
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in regard to : the variation or modification of the design, quality or quantity of work or the addition
or omission or substitution of any work, any discrepancy in the drawings or between the BOQ
and/or drawings and/or specifications, the removal from the site of any material brought thereon by
the contractor and the substitution of any other materials thereof, the demolition, removal and/or
re-execution  of  any  work  executed  by  him,  the  dismissal  from  the  work  of  any  person
employed/engaged thereupon.

3.0 (i) Letter of Acceptance
Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or
through the Architect/SBIIMSPL by registered post or otherwise depositing at the address of the
contractor as given in the tender to enter into a Contract for the execution of the work as per the
terms of the tender. The letter of acceptance shall constitute a binding contract between the SBI
and the contractor.
(ii)Contract Agreement
On  receipt  of  intimation  of  the  acceptance  of  tender  from  the  SBI/SBIIMSPL/Architect  the
successful tenderer shall be bound to implement the contract and within fifteen days thereof he
shall sign an agreement in a non-judicial stamp paper of appropriate value.
Copies of Agreement
Two copies of agreement/tender document duly signed by both the parties with the drawings shall
be handed over to the contractors.

4.0 Detailed drawings and instructions
The SBI  through  its  SBIIMSPL/Architects  shall  furnish  with  reasonable  promptness  additional
instructions by means of drawings or otherwise necessary for the proper execution of the work. All
such drawings and instructions shall be consistent with the contract documents, true developments
thereof and reasonably infer-able there from.

The work shall be executed in conformity therewith and the contractor prepare a detailed program
schedule indicating therein the date of start and completion of various activities on receipt of the
work order and submit the same to the SBI through the SBIIMSPL/Architect.

Ownership of drawings
All  drawings,  specifications  and  copies  thereof  furnished  by  the  SBI  through  its  SBIIMSPL/
Architects are the properties of the SBI. They are not to be used on other work.

5.0 Commencement of Works
The date of commencement of the work will be reckoned as the recorded date of handing over site
by the SBI/SBIIMSPL or 15 days from the date of issue of Letter of Acceptance of Bank, whichever
is later.

6.0 Schedule of Quantities
i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in
accordance with the Indian Standard Method of Measurements The rate quoted shall remain valid
for variation of quantity against individual item to any extent subject to maximum variation of the
contract value by 25%. The entire amount paid under Clause 20 hereof as well as amounts of
prime cost and provisional sums, if any, shall be excluded.

ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25%
shall be paid based on provisions of clause 21(e) hereof.

Approximate Quantities and Rates
✔ The quantities given in BOQ are those upon which the lump sum cost of the work is based.

They are subjected to alterations omissions, deductions or additions as provided for in the
conditions of this contract and do not necessarily show the actual quantities of the work to
be done. The unit rate noted below are those governing payment of extras or deductions for
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omissions,  according  to  the  conditions  of  the  contract  as  set  forth  in  the  preliminary
specifications of the Andhra Pradesh detailed standard specifications and other conditions
or specifications of this contract.

✔ It is to be expressly understood that the measured work is to be taken net (notwithstanding)
any custom or practice to the contrary according to the actual quantities when in place and
finished  according  to  the  drawings  or  as  may  be  directed  from  time  to  time  by  the
SBI/SBIIMSPLs,  and the cost  calculated by measurements or  weight,  at  the respective
prices,  without  any additional  charge for  any necessary or  contingent  works connected
there with. The rates quoted are for work in site and complete in every respect.

✔ If  any  operation  of  work,  which  is  specified  in  the  respective  items  mentioned  in  the
schedule of quantities, is not executed by the contractor then proportionately the amount
shall not be paid.

7.0 Language Errors, Omissions and Discrepancies
In case of errors, omissions and/or disagreement between written and scaled dimensions on the
drawings or between the drawings and specifications etc., the following order shall apply.

i) Between scaled and written dimension (or description) on a drawing, the latter shall be
adopted.
ii)  Between  the  written  or  shown  description  or  dimensions  in  the  drawings  and  the
corresponding one in the specification the former shall be taken as correct.
iii) Between written description of the item in the specifications and descriptions in bills of
quantities of the same item, the latter shall be adopted.
iv) In case of difference between rates written in figures and words, the rate in words shall
prevail.
v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken
as correct.

8.0 Materials, Appliances and Employees
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water,
power, tools, equipment transportation and any other facilities that are required for the satisfactory
execution and completion of the work. Unless or otherwise specified all materials shall be new and
both workmanship and materials shall be best quality. The contractor shall at all times enforce strict
discipline and good order among his employees and shall not employ on the work any unfit person
or anyone not skilled in the work assigned to him. Workman whose work or behavior is found to be
unsatisfactory by the SBI/SBI/SBIIMSPL/Architect he shall be removed from the site immediately.

9.0 Quality of Materials, Workmanship & Test
           (i) All materials and workmanship
All materials & workmanship shall be best of the respective kinds described in the contract and in
accordance with SBI/SBIIMSPL/Architect  instructions and shall  be subject  from time to time to
such tests as the SBI/SBIIMSPL/Architect may direct at the place of manufacture or fabrication or
on  the  site  or  an  approved  testing  laboratory.  The  contractor  shall  provide  such  assistance,
instruments, machinery, labour and materials

(ii)Samples
All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by
the contractor without any extra charges. If certain items proposed to be used are of such nature
that samples cannot be presented or prepared at the site detailed literature/test certificate of the
same shall be provided to the satisfaction of the SBI/SBIIMSPL/ Architect. Before submitting the
sample/literature the contractor shall satisfy himself that the material/equipment for which he is
submitting the samples/literature meet with the requirement of tender specification. Only when the
samples are approved in writing by the SBI/SBIIMSPL/Architect the contractor shall proceed with
the procurement and installation of the particular material/equipment.
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The approved samples shall be signed by the SBI/SBIIMSPL/Architect for identification and shall
be kept on record at site office until the completion of the work for inspection/comparison at any
time. The SBI/SBIIMSPL/Architect shall take reasonable time to approve the sample. Any delay
that might occur in approving the samples for reasons of its not meeting the specifications or other
discrepancies inadequacy in furnishing samples of best qualities from various manufacturers and
such other aspects causing delay on the approval of the materials/equipment’s etc. shall be to
the account of the contractor.

(iii)Cost of tests
The cost of making any test shall be borne by the contractor if such test is intended by or provided
for in the specifications or BOQ.

(iv)Cost of test not provided for
If any test is ordered by the SBI/SBIIMSPL/ Architect which is either:
(a) If so intended by or provided for or (in the cases above mentioned) is not so particularized or
through so intended or provided for but ordered by the SBI/SBIIMSPL/Architect which is either to
be  carried  out  by  an  independent  person  at  any  place  other  than  the  site  or  the  place  of
manufacture or fabrication of the materials tested or any Government/approved laboratory, then
the cost of such test shall be borne by the contractor.

10.0 Work Performed at Contractors Risk
The contractor shall take all precautions necessary and shall be responsible for the safety of the
work and shall maintain all lights, goods, signs, temporary passages or other protection necessary
for the purpose. All works shall be done by the contractor’s risk and if any loss or damage shall
result from fire or from others cause, the contractor shall promptly repay or replace such loss or
damage free from all expenses to the employer. The contractor shall be responsible for any loss or
damage to materials, tools or other articles used held for use in connection with the work. The work
shall be carried on to completion without interferences with the operations of existing machinery or
equipment, if any

11.0 Authorities, Notices, Patent rights and Royalties
The contractor shall conform to the provisions of any Acts of the Legislature relating to the work,
and to the Regulations and Bye-Laws of any authorities, and / or any water, lighting and other
companies,  and  /  or  authorities  with  whose  systems  the  structures  were  proposed  to  have
connection and shall before making any variations from the drawings or specifications that may be
associated  to  so  conform,  give  the  Employer  /  SBI/SBIIMSPLs  written  notices  specifying  the
variations proposed to be made and reasons for making them and apply for instruction thereon.
The  Employer  /  SBI/SBIIMSPLs  on  receipt  of  such  intimation  shall  give  a  decision  within  a
reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-
laws to be given to any authority, and to pay to such authority or to any public officer all fees that
may be properly chargeable in respect of the work and lodge the receipts with the Employer

The Contractor shall identify the Employer against all claims in respect of patent rights, designs,
trademarks or name or the protected rights in respect of any constructional plant, machine, work or
material used for or in connection with the works or temporary works and from and against all
claims, demands, proceedings, damages, costs, charges, and expenses whatsoever in respect
thereof or in relation thereto. The Contractor shall  defend all  actions arising from such claims,
unless  he has informed the SBI/SBIIMSPLs,  before any such infringement  and received their
permission to proceed and shall himself pay all royalties, license fees, damages, coat and charges
of all and every sort that may be legally incurred in respect thereof.

12.0 Permits, Laws and Regulations
Permits and licenses required for the execution of the work shall be obtained by the contractor at
his own expenses. The contractor shall give notices and comply with the regulations, laws, and
ordinances rules, applicable to the contractor. If the contractor observes any discrepancy between
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the drawings and specifications, he shall promptly notify the SBI in writing under intimation of the
SBI/SBIIMSPL/Architect.  If  the contractor performs any act  which is against  the law,  rules and
regulations he shall meet all the costs arising there from and shall indemnify the SBI any legal
actions arising there from.

13.0 Setting out Work
The contractor shall set out the work and shall be responsible for the true and perfect setting out of
the same and for the correctness of the positions, levels, dimensions, and alignment of all parts
thereof and get it approved by the SBI/SBIIMSPL/Architect before proceeding with the work. If at
any time any error in this respect shall appear during the progress of the works, irrespective of the
fact  that  the layout  had been approved by the SBI/SBIIMSPL/Architect  the contractor  shall  be
responsible  for  the  same and  shall  at  his  own expenses  rectify  such error,  if  so,  required to
satisfaction of the
SBI.

14.0 Protection of works and property
The contractor shall continuously maintain adequate protection, of all his work from damage and
shall protect the SBI’s properties from injury or loss arising in connection with contract. He shall
make good any such damage, injury, loss due to his fault or negligence except which are due to
causes beyond his control. He shall take adequate care and steps for protection of the adjacent
properties. The contractor shall take all precautions for safety and protection of his employees on
the works and shall comply with all applicable provisions of Government and local bodies’ safety
laws  and  building  codes  to  prevent  accidents,  or  injuries  to  persons  or  property  of  about  or
adjacent to his place of work. The contractor shall take insurance covers as per clause 22.0 at his
own cost. The policy may be taken in joint names of the contractors and the SBI and the original
policy may be lodged with the SBI.

15.0 Obtaining Information related to execution of work
No claim by the contractor for additional payment shall be entertained which is consequent upon
failure on his part to obtain correct information as to any matter affecting the execution of the work
nor any misunderstanding or the obtaining incorrect  information or the failure to obtain correct
information relieve him from any risks or from the entire responsibility for the fulfillment of contract.

16.0 Contractor’s superintendence
The contractor shall give necessary personal superintendence during the execution of the works
and as long, thereafter, as the SBI/SBIIMSPL/Architect may consider necessary until the expiry of
the defects liability period, stated hereto.

17.0 Dismissal of Workmen
The contractor shall on the request of the Employer immediately dismiss from works any person
employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who
may misconduct him. Such discharges shall not be the basis of any claim for compensation or
damages against the Employer or any of their officer or employee.

18.0 Rate of progress
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner
and speed of execution and maintenance of the works are to be of a kind and conducted in a
manner to the satisfaction of the SBI/SBIIMSPL/Architect. Should the rate of progress of the work
or any part thereof be at any time be in the opinion of the SBI/SBIIMSPL/ Architect too slow to
ensure  the completion  of  the  whole  of  the  work  by the prescribed time or  extended time for
completion the SBI/SBIIMSPL/Architect shall thereupon take such steps as considered necessary
by the SBI/SBIIMSPL/Architect to expedite progress so as to complete the woks by the prescribed
time or extended time. Such communications from the SBI/SBIIMSPL/Architect neither shall relieve
the contractor from fulfilling obligations under the contract nor he shall be entitled to raise any
claims arising out of such directions.
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19.0 Assignment and subletting
The whole of work included in the contract shall be executed by the contractor and he shall not
directly entrust and engage or indirectly transfer assign or under let the contract or any part or
share thereof or interest therein without the written consent of the SBI through the SBIIMSPL and
no undertaken shall  relieve the contractor  from the responsibility of  the contractor  from active
superintendence of the work during its progress.

20.0 Variations:
No alteration, omission or variation ordered in writing by the SBI/SBIIMSPL/Architect shall vitiate
the contract.

In case the SBI/SBIIMSPL/Architect thinks proper at any time during the progress of works to
make any alteration in, or additions to or omission from the works or any alteration in the kind or
quality of the materials to be used therein, the SBI/SBIIMSPL/Architect shall give notice thereof in
writing to the contractor or shall confirm in writing within seven days of giving such oral instructions
the contractor shall alter to, add to, or omit from as the case may be in accordance with such
notice but the contractor shall not do any work extra to or make any alteration or additions to or
omissions from the works or any deviation from any of the provisions of the contract, stipulations,
specifications  or  contract  drawings  without  previous  consent  in  writing  of  the
SBI/SBIIMSPL/Architect and the value of such extras, alterations, additions or omissions shall in all
cases be determined by the SBI/SBIIMSPL/Architect and the same shall be added to or deducted
from the contract value, as the case may be.

21.0 Valuation of Variations
No claim for an extra shall be allowed unless it shall have been executed under the authority of the
SBI/SBIIMSPL/Architect with the concurrence of the SBI as herein mentioned. Any such extra is
herein  referred  to  as  authorized  extra  and  shall  be  made  in  accordance  with  the  following
provisions.
a)         i) The net rates or prices in the contract shall determine the valuation of the extra work
where such extra work is of similar character and executed under similar conditions as the work
priced herein.
           ii) Rates for all items, wherever possible should be derived out of the rates given in the
priced Bill of Quantities.

b) The net prices of the original tender shall determine the value of the items omitted, provided if
omissions do not vary the conditions under which any remaining items of works are carried out,
otherwise the prices for the same shall be valued under sub clause (c) hereunder.

c) Where the extra works are not of similar character and/or executed under similar conditions as
aforesaid or where the omissions vary the conditions under which any remaining items or works
are carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance
inform the SBI/SBIIMSPL/Architect of the rate which he intends to charge for such items of work,
duly supported by analysis of the rate or rates claimed and the SBI/SBIIMSPL/Architect shall fix
such rate or prices as in the circumstances in his opinion are reasonable and proper, based on the
market rate.

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day
work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance
with the local day work rates and wages for the district; provided that in either case, vouchers
specifying the daily time (and if required by the SBI/SBIIMSPL/Architect) the workman’s name and
materials employed be delivered for verifications to the SBI/SBIIMSPL/Architect at or before the
end of the week following that in which the work has been executed.

e) It is further clarified that for all such authorized extra items where rates cannot be derived from
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the tender, the contractor shall submit rates duly supported by rate analysis worked on the “market
rate basis” for material, labour, hire/running charges of equipment and wastage’s etc plus 15%
towards establishment charges, contractor’s overheads and profit. Such items shall not be eligible
for escalation.

22.0 Insurance of Works
22.1 Without limiting his obligations and responsibilities under the contract the contractor shall
insure in the joint names of the SBI and the contractor against all loss or damages from whatever
cause arising other than the excepted risks, for which he is responsible under the terms of contract
and in such a manner that the SBI and contractor are covered for the period stipulated in clause 23
of GCC and are also covered during the period of maintenance for loss or damage arising from a
cause, occurring prior to the commencement of the period of maintenance and for any loss or
damage occasioned by the contractor in the course of any operations carried out by him for the
purpose of complying with his obligations under clause.

a) The works for the time being executed to the estimated current Contract value thereof, or
such additional sum as may be specified together with the materials for incorporation in the
works at their replacement value.

b) The constructional plant and other things brought on to the site by the contractor to the
replacement value of such constructional plant and other things.

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which
approval shall  not be unreasonably withheld and the contractor  shall  whenever require,
produce to the SBI/SBIIMSPL/Architect the policy of insurance and the receipts for payment
of the current premiums.

22.2 Damage to persons and property
The contractor shall, except if  and so far as the contract provides otherwise indemnify the SBI
against  all  losses  and claims in  respect  of  injuries  or  damages  to  any person or  material  or
physical damage to any property whatsoever which may arise out of or in consequence of the
execution and maintenance of  the works and against  all  claims proceedings,  damages,  costs,
charges and expenses whatsoever in respect of or in relation thereto except any compensation of
damages for or with respect to :

a) The permanent use or occupation of land by or any part thereof.

b) The right of SBI to execute the works or any part thereof, on, over, under, in or through
any lands.

c)  Injuries  or  damages  to  persons  or  properties  which  are  unavoidable  result  of  the
execution or maintenance of the works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI,
their agents, employees or other contractors not being employed by the contractor or in
respect  of  any claims,  proceedings,  damages,  costs,  charges and expenses in  respect
thereof  or  in  relation thereto or  where the injury or  damage was contributed to by the
contractor,  his  servants  or  agents  such  part  of  the  compensation  as  may be  just  and
equitable having regard to the extent of the responsibility of the SBI, their employees, or
agents or other employees, or agents or other contractors for the damage or injury.

22.3 Contractor to indemnify SBI
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges
and expenses in respect of the matters referred to in the provision sub-clause 22.2 of this clause.
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22.4 Contractor’s superintendence
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or
proceeding relating to infringement or use of any patent or design or any alleged patent or design
rights and shall pay any royalties which may be payable in respect of any article or part thereof
included in the contract. In the event of any claim made under or action brought against SBI in
respect of such matters as aforesaid the contractor shall be immediately notified thereof and the
contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation
that may arise there from, provided that the contractor shall not be liable to indemnify the SBI if the
infringement of the patent or design or any alleged patent or design right is the direct result of an
order passed by the SBI/SBIIMSPL/Architect in this behalf.

22.5 Third Party Insurance
25.5.1  Before  commencing  the  execution  of  the  work  the  contractor  but  without  limiting  his
obligations and responsibilities under clause 09.0 of GCC shall insure against his liability for any
material or physical damage, loss, or injury which may occur to any property including that of SBI,
or to any person, including any employee of the SBI, by or arising out of the execution of the works
or in the carrying out of the contract, otherwise than due to the matters referred to in the provision
to clause 2.0 & 9.0 thereof.

22.5.2 Minimum Amount of Third Party Insurance: Such insurance shall be affected with an
insurer and in terms approved by the SBI which approval shall not be reasonably withheld and for
at  least  the  amount  stated  below.  The  contractor  shall,  whenever  required,  produce  to  the
SBI/SBIIMSPL/Architect the policy or policies of insurance cover and receipts for payment of the
current premiums.

22.6 Minimum Insurance Cover
The minimum insurance cover for physical property, injury, and death is Rs.5.0lacs per occurrence
with the number of occurrences limited to four. After each occurrence contractor, will pay additional
premium necessary to make insurance valid for four occurrences always.

22.7 Accident or Injury to Workmen
22.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law
in respect or in consequence of any accident or injury to any workmen or other person in the
employment of the contractor or any sub-contractor, save and except an accident or injury resulting
from any act or default of the SBI or their agents, or employees. The contractor shall indemnify and
keep indemnified SBI against all such damages and compensation, save and except as aforesaid
and against all claims, proceedings, costs, charges and expenses whatsoever in respect
thereof or in relation thereto.

22.7.2 Insurance against accidents etc. to workmen
The contractor shall insure against such liability with an insurer approved by the SBI during the
whole of the time any person employed by him on the works and shall, when required, produce to
the  SBI/SBIIMSPL/Architect  such  policy  of  insurance  and  receipt  for  payment  of  the  current
premium. Provided always that, in respect of any persons employed by any sub-contractor the
contractor’s obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub-
contractor shall have insured against the liability in respect of such persons in such manner that
SBI is indemnified under the policy but the contractor shall require such sub-contractor to produce
to the SBI/SBIIMSPL/Architect  when required such policy of  insurance and the receipt  for  the
payment of the current premium.

22.7.3 Remedy on Contractor’s failure to insure
If  the contractor fails to effect and keep in force the insurance referred to above or any other
insurance which he may be required to effect under the terms of contract, then and in any such
case the SBI may effect and keep in force any such insurance and pay such premium or premiums
as may be necessary for that purpose and from time to time deduct the amount so paid by the SBI
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as aforesaid and also deduct 15%of contract value from any amount due or which may become
due to the contractor, or recover the same as debt from the contractor.

22.7.4  Without  prejudice to the other rights  of  the SBI  against  contractors,  in  respect  of  such
default, the Bank shall be entitled to deduct from any sums payable to the contractor the amount of
any damages costs, charges, and other expenses paid by the SBI and which are payable by the
contractors under this clause. The contractor shall upon settlement by the insurer of any claim
made against the insurer pursuant a policy taken under this clause, proceed with due diligence to
rebuild or repair the works destroyed or damaged. In this event, all the monies received from the
insurer in respect of such damage shall be paid to the contractor and the contractor shall not be
entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of
the materials or goods destroyed or damaged.

23.0 Extension of Time
If,  in  the opinion of  the SBI/SBIIMSPL/Architect,  the work be delayed for  reasons beyond the
control of the contractor, the SBI/SBIIMSPL/Architect may submit a recommendation to the SBI to
grant a fair and reasonable extension of time for completion of work as per the terms of contract. If
the contractor needs an extension of time for the completion of work or if the completion of work is
likely  to  be delayed for  any reasons  beyond  the  due date  of  completion  as  stipulated in  the
contract,  the contractor shall apply to the SBI through the SBI/SBIIMSPL/Architect in writing at
least 30 days before the expiry of the scheduled time and while applying for extension of time he
shall  furnish  the  reasons  in  detail  and  his  justification  if  any,  for  the  delays.  The
SBI/SBIIMSPL/Architect shall submit their recommendations to the SBI in the prescribed format for
granting extension of time. While granting extension of time the contractor shall be informed the
period extended time which will qualify for levy of liquidated damages. For the balance period in
excess of original stipulated period and duly sanctioned extension of time by the SBI the provision
of  liquidated damages  as  stated  under  clause  24.0  of  GCC shall  become applicable.  Further
contract shall remain in force even for the period beyond the due date of completion irrespective
whether the extension is granted or not.

24.0 Liquidated Damages
If  the contractor  fails  to  maintain the required progress in  terms of  clause 18.0 of  GCC or to
complete the work and clear the site including vacating their office on or before the contracted or
extended date or completion without justification in support of the cause of delay, he may be called
upon without prejudice to any other right of remedy available under the law to the SBI on account
of such breach to pay a liquidated damages at the rate of 0.5% of the contract value per week
subject to a maximum of 5% of the contract value.

25.0 Inspection of Work
The SBI/SBIIMSPL/Architect or their representatives shall at all reasonable time have free access
to the work site and/or to the workshop, factories or other places where materials are lying or from
where they are obtained and the contractor shall give every facility to the SBI, SBIIMSPL/Architect
and their representatives necessary for inspection and examination and test of the materials and
workmanship.  No  person  unless  authorized  by  the  SBI/SBIIMSPL/Architect  except  the
representative of Public authorities shall be allowed on the work at any time. The proposed work
either during its construction stage or its completion can also be inspected by the Chief Technical
Examiner’s organization a wing of Central Vigilance Commission.

26.0 No compensation for restrictions of work
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of
work for any reason whatsoever and hence not require the whole or any part of the work to be
carried out, the SBIIMSPL/Architect shall give notice in writing to that effect to the contractor and
the contractor shall act accordingly in the matter.

The contractor shall have no claim to any payment of compensation or otherwise whatsoever, on
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account of any profit or advantage which he might have derived from the execution of the work
fully but which he did not derive in consequence of the foreclosure of the whole or part of the work.
Provided that the contractor shall be paid the charges on the cartage only of materials actually and
bonafied brought to the site of the work by the contractor and rendered surplus as a result of the
abandonment, curtailment of the work or any portion thereof and then taken back by the contractor,
provided however that the SBIIMSPL/Architect shall have in such cases the option of taking over
all or any such materials at their purchase price or a local current rate whichever is less. In case of
such stores having been issued from SBI stores and returned by the contractor to stores, credit
shall  be given to him at  the rates not  exceeding those at  which were originally issued to the
contractor after taking into consideration and deduction for claims on account of any deterioration
or  damage  while  in  the  custody  of  the  contractor  and  in  this  respect  the  decision  of
SBIIMSPL/Architect shall be final.

27.0 Time for completion
Time is the essence of the contract and shall be strictly observed by the contractor. The entire work
shall be completed within a period as mentioned in Notice from the date of commencement. If
required in the contract or as directed by the SBIIMSPL/Architect, the contractor shall complete
certain portions of work before completion of the entire work. However, the completion date shall
be reckoned as the date by which the whole work is completed as per the terms of the contract.

28.0 Action Where there is no Specification
In case of any class of work for which is there is no specification mentioned, the same will be
carried out in accordance with the Indian Standards Specifications subject to the approval of the
Employer / SBIIMSPL.

29.0 Suspension of work
i)The contractor shall, on receipt of the order in writing of the SBIIMSPL/Architect (whose decision
shall be final and binding on the contractor) suspend the progress of works or any part thereof for
such time and in such manner as SBIIMSPL/ Architect may consider necessary so as not cause
any damage or injury to the work already done or endanger the safety thereof for any of following
reasons.

a) On account, any default on the part of the contractor, or
b) For proper execution of the works or part thereof for reasons other than the default of the
contractor, or
c)For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the extent
necessary and carry out the instructions given in that behalf by the SBIIMSPL/Architect.

ii)If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above:
The  contractor  shall  be  entitled  to  an  extension  of  time  equal  to  the  period  of  every  such
suspension. No compensation whatsoever shall be paid on this account.

30.0 Action when the whole security deposit is forfeited
In  any case in  which under  any clause or  clauses of  this  contract,  the  Contractor  shall  have
rendered himself liable to pay compensation amounting to the whole of his security deposit the
SBIIMSPL/Architect shall have the power to adopt any of the following course as they may deem
best suited to the interest of the SBI.

a) To rescind the contract (of which rescission notice in writing to the contractor by the
SBIIMSPL/Architect shall be conclusive evidence) and in which case the security deposit of
the contractor shall be forfeited and be absolutely at the disposal of SBI.

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any
part of the work, debiting the contractor with the cost of the labour and materials(the cost of
such labour and materials as worked out by the SBIIMSPL/ Architect shall  be final  and
conclusive against the contractor) and crediting him with the value of the work done, in all
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respects in the same manner and at the same manner and at  the same rates as if it had
been  carried  out  by  the  contractor  under  the  terms  of  this  contract  the  certificate  of
SBIIMSPL/Architect as to the value of work done shall be final and conclusive against the
contractor.

c) To measure up the work of the contractor,  and to take such part  thereof as shall be
unexecuted, out of his hands, and to give it to another contractor to complete in which case
any expenses which may be incurred in excess of the sum which would have been paid to
the original contractor, if the whole work had been executed by him (of the amount of which
excess the certificates in writing of the SBIIMSPLs/Architect shall be final and conclusive)
shall be borne by original contractor and may be deducted from any money due to him by
SBI under the contract or otherwise, or from his security deposit or the proceeds of sale
thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no claim
to compensation for any loss sustained by him by reasons of his having purchased or procured
any material or entered into any engagements or make any advances on account of, or with a view
to the execution of the work or the performance of the contract and in case the contract shall be
rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid
any sum or  any work thereto for  actually performed under  this  contract,  unless,  and until  the
SBIIMSPL/Architect  will  have certified  in  writing  the performance  of  such work  and the value
payable in respect thereof, and he shall only be entitled to be paid the value so certified.

31.0 Prices for Extras etc., Ascertainment
The rates of extra items will be ascertained as below

a) The rates will be derived from the rates of items already quoted in the original tender for
the extra work.
b)  Where  extra  work  cannot  be  properly  measured  or  valued,  the  contractor  shall  be
allowed any work prices at the net rates stated in the tender or the priced schedule of
quantities, or if not so stated, then in accordance with the local day work, rates and wages
for  the  district,  provided  that  in  either  case  vouchers  specifying  the  daily  time  (and  if
required by the SBIIMSPL, the workman’s name) and materials employed at or before the
end of the week following that in which the work has been executed.
c)  The measurements and valuations in respect  of  the extra items of  contract  shall  be
completed within the ‘period of final measurement’ or within three months of the completion
of the contract works as defined under clause (Certificate of Virtual Completion)

32.0 Extra Items Rates
The work or extra items shall be started only after the approval of extra items rates by client /
SBIIMSPL. Rates for additional or extra items work which cannot be derived from the contract item
rates shall be calculated on the basis of actual cost plus 15 % for profit.

33.0 Virtual Completion Certificate (VCC)
On successful completion of entire works covered by the contract to the full satisfaction of the SBI,
the contractor shall ensure that the following works have been completed to the satisfaction of the
SBI.

a)  Clear  the  site  of  all  scaffolding,  wiring,  pipes,  surplus  materials,  contractor’s  labour,
equipment and machinery.

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures
including labour sheds/camps and constructions and other items and things whatsoever
brought upon or erected at the site or any land allotted to the contractor by the SBI and not
incorporated in the permanent works.
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c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the
SBI and shall clear, level and dress, compact the site as required by the SBI.

d) Shall put the SBI in undisputed custody and possession of the site and all land allotted
by the SBI.

e) Shall hand over the work in a peaceful manner to the SBI.

f) All defects/imperfections have been attended and rectified as pointed out by the SBI to
the full satisfaction of SBI.

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled
to apply to the SBI/SBIIMSPL/Architect for the certificate. If the SBI/SBIIMSPL/Architect is satisfied
of the completion of the work, relative to which the completion certificate has been sought, the
SBI/SBIIMSPL/Architect shall within fourteen (14) days of the receipt of the application for virtual
completion certificate, issue a VCC in respect of the work for which the VCC has been applied.

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities
under  the  contract  including  the  contractor’s  liability  for  defects  liability  period  nor  shall  the
issuance of VCC in respect of the works or work at any site be construed as a waiver of any right
or claim of the SBI against the contractor in respect of works or work at the site and in respect of
which the VCC has been issued.

34.0 Removal of Improper Work
The Employer shall during the progress of the work have power to order in writing from time to time
the removal from the work within such reasonable time or times as may be specified in the order of
any materials which in the opinion of the Employer / SBI/SBIIMSPLs are not in accordance with
specification or  instructions,  the substitution or  proper re-execution of  any work executed with
materials or workmanship not in accordance with the drawings and specifications or instructions. In
case the contractor refuses to comply with the order the Employer shall have the power to employ
and pay other agencies to carry out the work and all expenses consequent thereon or incidental
thereto as certified by the Employer / SBI/SBIIMSPLs shall be borne by the contractor or may be
deducted from any money due to or that may become due to the contractor. No certificate, shall
relieve the contractor from his liability in respect of unsound work or bad materials.

35.0 Defects after Completion
The contractor shall make good at his own cost and to the satisfaction of the Employer all defects,
peeling off laminate, false ceiling cracks, or any other faults, which may appear within 12 months
after completion of the work. In the default, the Employer may employ and pay other persons to
amend and make good such damages, losses and expenses consequent thereon or incidental
thereto shall be made good and borne by the contractor and such damages, loss and expenses
shall be recoverable from him by the Employer or may be deducted by the employer, in lieu of such
amending and making good by the contractor, deduct from any money due to the contractor a sum
equivalent  to  the cost  of  amending such work and in  the event  of  the amount  retained being
insufficient recover that balance from the contractor from the amount retained(retention money)
together with any expenses the Employer may have incurred in connection therewith.

36.0 Works to be measured
The SBI/SBIIMSPL/Architect may from time to time intimate to the contractor that he required the
work to be measured and the contractor shall forthwith attend or send a qualified representative to
assist the SBI/SBIIMSPL in taking such measurements and calculation and to furnish all particulars
or  to  give  all  assistance  required  by  any  of  them.  Such  measurements  shall  be  taken  in
accordance with the Mode of measurements detailed in the specifications. The representative of
the SBI/SBIIMSPL/Architect shall take joint measurements with the contractor’s representative and
the measurements shall be entered in the measurement book.
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The contractor or his authorized representative shall sign all the pages of the measurement book
in which the measurements have been recorded in token of his acceptance. All the corrections
shall be duly attested by both representatives. No over writings shall be made in the M book.
Should  the  contractor  not  attend  or  neglect  or  omit  to  depute  his  representative  to  take
measurements  then  the  measurements  recorded  by  the  representative  of  the
SBI/SBIIMSPL/Architect shall be final. All authorized extra work, omissions and all variations made
shall be included
in such measurements.

37.0 Final Measurement
The measurement and valuation in respect of the contract shall be completed within six months of
the virtual completion of the work.

38.0 Work by other agencies
The SBI/SBI/SBIIMSPL/Architect reserves the rights to use premises and any portion of the site for
execution of any work not included in the scope of this contract which it may desire to have carried
out  by  other  persons  simultaneously  and  the  contractor  shall  not  only  allow but  also  extend
reasonable facilities for the execution of such work. The contractor however shall not be required
to provide any plant or material for the execution of such work except by special arrangement with
the SBI. Such work shall be carried out in such manners not to impede the progress of the works
included in the contract.

39.0 Notices and Statutory Regulations
The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for
the successful completion of the contract works. The whole of the work is to be complied with as
per  the  requirements  and  bylaws  of  the  relevant  statutory  authorities  including  contract  labor
(Regulation and Abolition) Act 1970.

40.0 Clearing Site on Completion
On completion of the works the contractor shall clear away and remove from the site all machinery,
surplus materials, rubbish and temporary works of every kind and leave the whole of the site and
the  works  clean  and  in  a  workmanlike  condition  to  the  satisfaction  of  the
Employer/SBI/SBIIMSPLs.

41.0 Architect’s Delay in Progress
The SBI/SBIIMSPL may delay the progress of the works in case of rains or otherwise, without
vitiating the contract and grant such extension of time with the approval of the employer for the
completion of the contract as he may think proper and sufficient in consequences of such delay,
and the contractor, shall not make any claim for compensation or damage in relation thereto.

42.0 Failure by Contractor Comply with Architect Employer’s Instructions
If  the  contractor  after  receipt  of  written  notice  from  the  employer/SBI/SBIIMSPL  requiring
compliance with such further drawings and / or instruction, fails within seven days to comply with
the same, the Employer / SBI/SBIIMSPL may employ and pay other persons to execute any such
work whatsoever as may be necessary to give effect thereto and all cost incurred in connection
there  with  shall  be  recoverable  from the  contractors  by  the  Employer  as  a  debit  or  may be
deducted from any money due or which become due to the Contractors.

43.0 Owner’s Right to Terminate the Contract
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an
insolvent  or  being  an  incorporated  company  shall  have  an  order  for  compulsory  winding  up
voluntarily  or  subject  to  the  supervision  of  Government  and  of  the  Official  Assignees  of  the
liquidator in such acts of insolvency or winding up shall be unable within seven days after notice to
him to do so, to show to the reasonable satisfaction of the SBI/SBIIMSPL/Architect that he is able
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to  carry  out  and  fulfill  the  contract,  and  to  give  security  therefore  if  so  required  by  the
SBI/SBIIMSPL/Architect. Or if the contractor (whether an individual firm or incorporated Company)
shall suffer execution to be issued or shall suffer any payment under this contract to be attached by
or on behalf of any of the creditors of the contractor. Or shall assign or sublet this contract without
the consent in writing of the SBI through the SBI/SBIIMSPL/Architect or shall charge or encumber
this contract or any payment due to which may become due to the contractor there under.

a) Has abandoned the contract; or

b) Has failed  to  commence the works,  or  has  without  any  lawful  excuse under  these
conditions suspended the progress of the works for 14 days after receiving from the SBI
through the SBI/SBIIMSPL/Architect written notice to proceed, or

c) Has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or
has failed to remove the materials from the site or to pull down and replace work within
seven days after written notice from the SBI through the SBI/SBIIMSPL/Architect that
the said materials were condemned and rejected by the SBI/SBIIMSPL/Architect under
these conditions; or has neglected or failed persistently to observe and perform all or
any of the acts, matters or things by this contract to be observed and performed by the
contractor for seven days after written notice shall have been given to the contractor to
observe  or  perform  the  same  or  has  to  the  detriment  of  good  workmanship  or  in
defiance of the SBI’s or SBI/SBIIMSPL’s/Architect’s instructions to the contrary subject
any  part  of  the  contract.  Then  and  in  any  of  said  cases  the  SBI  and  or  the
SBI/SBIIMSPL/Architect, may not withstanding any previous waiver, after giving seven
days’ notice in  writing to the contractor,  determine the contract,  but  without  thereby
affecting the powers of the SBI or the SBI/SBIIMSPL/Architect or the obligation and
liabilities of the contractor the whole of which shall continue in force as fully as if the
contract  had  not  been  so  determined  and  as  if  the  works  subsequently  had  been
executed  by  or  on  behalf  of  the  contractor.  And,  further  the  SBI  through  the
SBI/SBIIMSPL/Architect,  their  agents  or  employees  may  enter  upon  and  take
possession of the work and all plants, tools, scaffolding’s, materials, sheds, machines
lying upon the premises or on the adjoining lands or roads, use the same by means of
their  own  employees  or  workmen  in  carrying  on  and  completing  the  work  or  by
engaging any other contractors or persons to complete the work and the contractor
shall not in any was interrupt or do any act, matter or thing to preventer hinder such
other contractor or other persons employed for completing and finishing or using the
materials  and plant  for  the works.  When the works  shall  be  completed or  as  soon
thereafter as convenient the SBI or the SBI/SBIIMSPL/Architect shall give a notice in
writing to the contractor  to remove his surplus materials and plants and should the
contractor fail to do so within 14 days after receipt thereof by him the SBI sell the same
by public auction after due publication and shall adjust the amount realized by such
auction.  The  contractor  shall  have  no  right  to  question  any  of  the  act  of  the  SBI
incidental to the sale of the materials etc.

44.0 Certificate of Payment
The contractor shall be entitled under the certificates to be issued by the SBI/SBIIMSPL/Architect
to the contractor within 10 working days from the date of certificate to the payment from SBI from
time to time. The SBI shall recover the statutory recoveries and other dues including the retention
amount from the certificate of payment. Provided always that the issue of any certificate by the
SBI/SBIIMSPL/Architect  during  the  progress  of  works  or  completion  shall  not  have  effect  as
certificate of satisfaction or relieve the contractor from his liability under clause.

The SBI/SBIIMSPL/Architect shall have power to withhold the certificate if the work or any part
thereof is not carried out to their satisfaction.
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The SBI/SBIIMSPL/Architect  may by any certificate make any corrections required in  previous
certificate.

The SBI shall modify the certificate of payment as issued by the SBI/SBIIMSPL/Architect from time
to time while making the payment.

The  contractor  shall  submit  interim  bills  only  after  taking  actual  measurements  and  properly
recorded in the Measurement book (M.B).

The contractor shall not submit interim bills when the approximate value of work done by him is
less than amount specified in NIT and the minimum interval between two such bills shall be one
month.

The final bill may be submitted by contractor within a period of one month from the date of virtual
completion and SBI/SBIIMSPL/Architect shall issue the certificate of payment within a period of
two months. The SBI shall pay the amount within a period of three months from the date of issue of
certificate provided there is no dispute in respect of rates and quantities.

45.0 Settlement of Disputes and Arbitration
Except where otherwise provided in the contract all questions and disputes relating to the meaning
of  the specifications, design,  drawings and instructions herein before mentioned and as to the
quality of workmanship or materials used on the work or as to any other question, claim, right,
matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise concerning the work
or the execution or failure to execute the same, whether arising during the progress of the work or
after  the  cancellation,  termination,  completion  or  abandonment  thereof  shall  be  dealt  with  as
mentioned hereinafter :

i)If the contractor considers that he is entitled to any extra payment or compensation in respect of
the works over and above the amounts admitted as payable by the SBI/SBIIMSPL or in case the
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be
made from the contract or raise any dispute, the Contractor shall forthwith give notice in writing of
his claim, or dispute to the Assistant General Manager (Premises& Estate)/Dy. General Manager
(Premises)and endorse a copy of the same to the SBI/SBIIMSPL, within 30 days from the date of
dis allowance thereof or the date of deduction or recovery. The said notice shall give full particulars
of the claim, grounds on which it is based and detailed calculations of the amount claimed and the
contractor shall not be entitled to raise any claim nor shall the Bank be in any way liable in respect
of any claim by the contractor unless notice of such claim shall have been given by the contractor
to  the Assistant  General  Manager  (Premises& Estate)/Dy.  General  Manager  (premises)  in  the
manner and within the time as aforesaid. The contractor shall be deemed to have waived and
extinguished all his rights in respect of any claim not notified to the Assistant General Manager
(Premises& Estate)/Dy. General Manager (premises) in writing in the manner and within the time
aforesaid.

ii)The Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) shall give
his decision in writing on the claims notified by the contractor. The contractor may within 30 days of
the receipt  of  the  decision  of  the  Assistant  General  Manager  (Premises& Estate)/Dy.  General
Manager (premises) submit his claims to the conciliating authority namely the Circle Development
Officer/General Manager (Corporate Services) for conciliation along with all details and copies of
correspondence  exchanged  between  him  and  the  Assistant  General  Manager  (Premises&
Estate)/Dy. General Manager (premises).

iii)If the conciliation proceedings are terminated without settlement of the disputes, the contractor
shall, within a period of 30 days of termination thereof shall give a notice to the concerned Chief
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General  Manager/Dy.  Managing  Director  &Corporate  Development  Officer  of  the  Bank  for
appointment  of  an  arbitrator  to  adjudicate  the  notified  claims  failing  which  the  claims  of  the
contractor shall be deemed to have been considered absolutely barred and waived.

iv)Except where the decision has become final, binding and conclusive in terms of the contract, all
disputes or  differences arising out  of  the notified claims of  the contractor  as aforesaid and all
claims of  the Bank shall  be referred for  adjudication through arbitration by the Sole Arbitrator
appointed by the Chief General Manager/Dy. Managing Director &Corporate Development Officer.
It will  also be no objection to any such appointment that the Arbitrator so appointed is a Bank
Officer and that he had to deal with the matters to which the Contract relates in the course of his
duties as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever another sole arbitrator shall be
appointed in  the manner  aforesaid  by the said  Chief  General  Manager/Dy.  Managing Director
&Corporate Development Officer. Such person shall be entitled to proceed with the reference from
the stage at which it was left by his predecessor.

It  is  a term of  this contract  that  the party invoking arbitration shall  give a list  of  disputes with
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator.

It  is also a term of  this contract that  no person other than a person appointed by such Chief
General Manager aforesaid should act as arbitrator.

The  conciliation  and  arbitration  shall  be  conducted  in  accordance  with  the  provisions  of  the
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the
rules made there under.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid
equally by both the parties. However, no fees will  be payable to the arbitrator if  he is a Bank
Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference
on the date he issues notice to both the parties calling them to submit their statement of claims and
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by
the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid
before the award is made and published, be paid half and half by each of the parties. The cost of
the reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion
of the arbitrator who may direct to any by whom and in what  manner, such costs or any part
thereof shall be paid and fix or settle the amount of costs to be so paid.
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SPECIAL CONDITIONS OF CONTRACT

In the event  of any discrepancy with clauses mentioned anywhere else in the tender with the
clauses mentioned within special conditions of contract, the clauses mentioned within the special
conditions of contract shall supersede those mentioned elsewhere.

1.0 Work during nights and holidays
Subject to any provision to the contrary contained in the contract no permanent work shall save as
herein provided be carried on during the night or on holidays without the permission in writing of
the SBI/SBIIMSPL/Architect, save when the work is unavoidable or absolutely necessary for the
saving of life or property or for the safety of the work in which case the contractor shall immediately
advise the SBI/SBIIMSPL/Architect. However, the provision of the clause shall not be applicable in
the case of  any work which becomes essential  to carry by rotary or  double shifts  in  order to
achieve the progress and quality of the part of the works being technically required and continued
with the prior approval of the SBI/SBIIMSPL/Architect at no extra cost to the SBI. All work at night
after obtaining approval from competent authorities shall be carried out without unreasonable noise
and disturbance.

2.0 Site Supervision
The  contractor  shall  appoint  at  his  own  cost  competent  and  adequate  number  of  qualified
Engineers at site,
       (1) for joint measurements and preparations of bills,

(2) for testing materials at site and outside laboratory,
(3) for  other  general  supervision.  Their  appointment  shall  be  approved  by  the  Employer  /

SBI/SBIIMSPL.
(4) The site Engineers shall not be removed from the site without the written consent of the

Employer / SBI/SBIIMSPL.

3.0 Cutting and Making Good
Where it is found necessary to interfere with finished work in order to execute this contract, the
contractor will be required to do all necessary work at his expenses. Only approved hangers and
bolts  or  other  metal  fixing  devices  shall  be  used  to  secure  frames panels  and  other  units  in
position. Wooden plugs will not be permitted. Holes shall be formed with electric drills whenever
possible. Structural members shall not be cut or drilled without prior consent of the client.

4.0 Typographical Clerical Errors
The Employer / SBI/SBIIMSPL clarification regarding partially omitted particulars of typographical
or Clericals errors shall be final and binding on the contractors.  

5.0 Water supply
The contractor shall make his own arrangements for water required for the work and nothing extra
will be paid for the same. This will be subject to the following conditions:

i) That  the  water  used  by  the  Contractor  shall  be  fit  for  construction  purpose  to  the
satisfaction of the SBI/SBIIMSPL/Architect.

ii) The  Contractor  shall  make  alternative  arrangements  for  the  supply  of  water  if  the
arrangements  made  by  the  Contractor  for  procurement  of  water  in  the  opinion  of  the
SBI/SBIIMSPL/Architect is unsatisfactory.

6.0 Power supply
The contractor  shall  make his  own arrangements for  power  and supply/distribution system for
driving plant or machinery for the work and for lighting purpose at his own cost. The cost of running
and maintenance of the plants are to be included in his tender prices. He shall pay all fees and
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charges required for the power supply and include the same in his tendered rates and hold the
owner  free  from  all  such  costs.  He  has  to  obtain  necessary  approvals  from  the  appropriate
authorities, if required.

7.0 Treasure Trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be the property of
SBI and shall be handed over to the Bank immediately.

8.0 Unfixed Materials
When any materials intended for the works shall have been placed at site by the Contract, such
material shall not be removed there from (except for the purposes of being used on the works)
without the written authority of the Employer / SBI/SBIIMSPL and when the contractor shall have
received payment in respect of any certificate in which the SBI/SBIIMSPL shall have stated that he
has taken in to account to value of such unfixed materials on the works such material shall become
the property of the Employer and the contractor shall be liable for any loss or damage to any such
materials.

9.0 Custody and Security of Materials
The contractors shall be responsible for the custody and security of all materials and equipment at
site  and  he  will  provide  full  time  watchman  /  watchmen  to  lock  after  his  materials,  stores
equipment’s etc.

10.0 Method of Measurement
Unless  otherwise  mentioned  in  the  schedule  of  quantities  or  in  mode  of  measurement,  the
measurement will be on the net quantities or work produced in accordance with up to date. Rules
laid down by the Bureau of Indian Standards. In the event, any dispute/disagreement the decision
of the SBI/SBIIMSPL/Architect shall be final and binding on the contractor.

11.0 Maintenance of Registers
The contractor shall maintain the following registers as per the enclosed format at site of work and
should produce the same for inspection of SBI/SBI/SBIIMSPL/Architect whenever desired by them.
The  contractor  shall  also  maintain  the  records/registers  as  required  by  the  local
authorities/Government from time to time.

i) Register for secured advance
ii) Register for hindrance to work
iii) Register for running account bill
iv) Register for labour

12.0 Force majeure
12.1 Neither contractor not SBI shall be considered in default in performance of their obligations if
such performance is prevented or delayed by events such as war, hostilities revolution, riots, civil
commotion, strikes, lockout,  conflagrations,  epidemics, accidents, fire,  storms, floods, droughts,
earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control
of the party affected or prevented or delayed. However, a notice is required to be given within 30
days from the happening of the event with complete details, to the other party to the contract, if it is
not possible to serve a notice, within the shortest possible period without delay.

12.2 As soon as the cause of force majeure has been removed the party whose ability to perform
its obligations has been affected, shall notify the other of such cessation and the actual delay
incurred in such affected activity adducing necessary evidence in support thereof.

12.3 From the date of occurrence of a case of force majeure obligations of the party affected shall
be suspended during the continuance of any inability so caused. With the cause, itself and inability
resulting  there  from  having  been  removed,  the  agreed  time  of  completion  of  the  respective
obligations under this agreement shall stand extended by a period equal to the period of delay
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occasioned by such events.

12.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of
force majeure  lasting  to  a  period  of  6  months  or  more the  two  parties  shall  mutually  decide
regarding the future execution of this agreement.

13.0 Local Laws, Acts, Regulations
The  contractor  shall  strictly  adhere  to  all  prevailing  labour  laws  inclusive  of  contract  labour
(regulation and abolition act of 1970) and other safety regulations. The contractor shall comply with
the provision of all labour legislation including the latest requirements of all the Acts, laws, any
other regulations that are applicable to the
execution of the project.

i)Minimum Wages Act, 1948 (Amended)
ii)Payment of Wages Act 1936 (Amended)
iii)Workman’s Compensation Act 1923 (Amended)
iv)Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)
v)Apprentice Act 1961 (Amended)
vi)Industrial Employment (Standing Order) Act 1946 (Amended)
vii)Personal Injuries (Compensation Insurance) Act 1963 and any other modifications
viii)Employees’ Provident  Fund and Miscellaneous Provisions Act 1952 and amendment
thereof
ix)Shop and Establishment Act
x)Any other Act or enactment relating thereto and rules framed there under from time to
time.

14.0 Amendment
The central government may from time to time add to or amend the regulation and on any ques-
tion as to the application, interpretation or effect of these regulations the decision of the chief
labour commission or deputy chief labour commission to the government of India, or any other
person authorized by the central government in that behalf shall be final.

15.0 Contractor's Labour Regulations

Contractors should strictly follow the labour regulations as per the latest Indian Government acts.
Periodical wages, Insurance coverages, Employee minimum allowances...etc. must be availed for
all the staff. All the Licenses and necessary Registers to be maintained by the Contractor shall be
verified by SBI anytime.

16.0 Delayed Payments
Any amounts payable by the Employer to the contractor in pursuance of any Certificate given by
the SBI/SBIIMSPL hereunder shall,  if  not  paid within the ‘Period of  honoring of  Certificate’ no
interest will be paid by the Employer.

17.0 SAFETY CODE/SAFETY MEASURES
All  equipment’s  shall  incorporate suitable safety provisions to ensure  safety of  the operating
personnel as per manufacturers’ standard practice.

1.  All  personnel  at  site  should  be  provided  with  Helmets  and  Safety  Boots  with  some
Identification Mark. Visitors also should be provided with Helmets. It should be ensured that
these are used properly.

2. First Aid Box should be kept at site with all requisite materials.

3. No one should be allowed to inspect / work at a height without Safety Belt.

Signature of the Contractor                                                                                                    Page No. 31 of 54



4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done
from the ground, or from solid construction except such short period Work as can be done
safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the
ladder  and  if  the  ladder  is  used  for  carrying  materials  as  well  as  suitable  footholds  and
handholds shall  be provided on the ladder and the ladder shall  be given an inclination not
steeper than ¼ to 1 (¼ horizontal and 1 vertical).

5. Scaffolding  or  staging  more  than  3.5  meters  above  the  ground  or  floors,  swung  or
suspended from an overhead support or erected with stationary support shall have a guard rail
properly attached, bolted, braced and otherwise secured at least 1 Meter high above the floor
or platform of such scaffolding or staging and extending along the entire length of the outside
and
ends thereof with only such openings as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag
unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more
than 3-5 Meters above ground level or floor level they should be closely boarded, should have
adequate width and should be suitably fenced, as described.

7. Every opening in the floor of a building or in a working platform be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing whose
minimum height shall be 1 Meter.

8. Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length
while the width between side rails in rung ladder shall in no case be less than 30cms for ladder
up to and including Meters in length. For longer ladders this width should be increased at least
6mm for each additional 30 cm. Uniform step spacing shall not exceed 30 cm.

9. Adequate precautions shall  be taken to prevent  danger from electrical  equipment’s.  For
electrical on line works gloves, rubber mats, and rubber shoes shall be used.

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one
ladder for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of
the trench to at least 1 Meter above the surface of the ground. The sides of the trenches,
which are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or securely
held by timber
bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be
placed within 1.5 Meters of the edge of the trench or half of the depth of the trench whichever
is more cuttings shall be done from top to bottom. Under no circumstances undermining or
under cutting shall be done.

11. Before any demolition work is commenced and also during the process of the work:-
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably
protected;

b) No electrical cable or apparatus which is liable to be a source of danger over a cable
or apparatus used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk or
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fire or explosion or flooding. No floor, roof or other part of the building shall be so over-
loaded with debris or materials as to render it unsafe.

d)  All  necessary  personal  safety  equipment  as  considered  adequate  by  the  Site
Engineer should be kept available for the use of the persons employed on the Site and
maintained in a condition suitable for immediate use; and the Contractor should take
adequate steps to ensure proper use of equipment by those concerned.

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

f)  Those engaged in white washing and mixing or stacking of  cement bags or any
materials which is injurious to the eyes shall be provided with protective goggles.

g) Those engaged in welding works shall  be provided with Welder’s protective eye-
shields.

h) Stone breakers shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

i)  When  workers  are  employed  in  sewers  and  manholes,  which  are  in  use,  the
Contractor shall ensure that the manhole covers are opened and are ventilated at least
for an hour before the workers are allowed to get into the manholes and the manholes
so opened shall be cordoned off with suitable railing and provided with warning signals
and boards to prevent accident to the Public.

12. Use of hoisting machines and tackle including their attachments, anchorage and support
shall conform to the following standard or conditions: -

a)  These  shall  be  of  good  mechanical  construction,  sound  material  and  adequate
strength and free from patent defect and shall  be kept in good repairs and in good
working order.

b) Every rope used in hoisting or lowering materials or as a means of suspension shall
be of durable quality and adequate strength, and free from patent defects.

c) Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in-charge of any hoisting machine including
any scaffold, winch or give signals to the operator.

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and
pulley block used in hoisting or lowering or as means of suspension the safe working
load shall be ascertained by adequate means.

e) Every hoisting machine and all gear referred to above shall be plainly marked with
the safe working load. In case of hoisting machine having a variable safe working load,
each safe working load of the conditions under which it is applicable shall be clearly
indicated. No part of any machine or of any gear referred to above in this paragraph
shall be loaded beyond the safe working load except for the purpose of testing.

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards, hoisting appliances should be

Signature of the Contractor                                                                                                    Page No. 33 of 54



provided with such means as will reduce to the minimum the risk of accidental descent
of the load, adequate precautions should be taken to reduce to the minimum the risk of
any part of a suspended load becoming accidentally displaced.

g) When workers are employed on electrical installation, which are already energized,
insulating  mats,  wearing  apparel  such  as  gloves,  sleeves,  and  boots  as  may  be
necessary should be provided. The workers should not wear any rings, watches and
carry keys or other materials, which are good conductors of electricity.

13.  All  scaffolds,  ladders  and  other  safety  devices,  mentioned  or  described  herein  shall  be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities shall be provided at or near places of work.

18.0 Accidents
The  contractor  shall  immediately  on  occurrence  of  any  accident  at  or  about  the  site  or  in
connection with the execution of the work report such accident to the SBI/SBIIMSPL/Architect. The
contractor  shall  also  report  immediately  to  the  competent  authority  whenever  such  report  is
required to be lodged by the law and take appropriate actions thereof.
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ADDITIONAL CONDITIONS FOR DG SET PROCUREMENT
AND ALLIED WORKS

Unless otherwise specified in Technical specifications / General Conditions / Special Conditions the
additional conditions for DG Set Procurement shall be adopted. The Allied Electrical works and
other accessories shall comply with latest IS (Indian Standard Codes) and National Electrical code
– 1985.

 The  contractor  should  submit  &  approve  make  list  with  bank's  engineer/  SBIIMSPL
representative/ Architect before working & submit signed copy with final bill submission.

 The contractor should check approved make list before quote.

 The contractor should submit test certificate of panel from panel, but the panel should be
made as per CPRI terms & conditions & also approved by bank's electrical  engineer  /
Architect. the contractor should follow the GA drawing & panel SLD if given in tender (if
given).

 Earth resistance should be checked & submitted the report with duly signed by electrical
contractor at the time of bill checking.

 Vendor has to submit MTC / test reports & Inspection certificate of Company wherever
required.

 Concealed Work:  The contractor shall give due notice to the Employer/SBI/SBIIMSPLs
whenever any work is to be covered up or finished up or otherwise becoming inaccessible
later on, in order that the work may be inspected and correct dimensions taken before such
covering, in default whereof the same shall, at the opinion of the Employer/ SBI/SBIIMSPL
be either opened up for measurement at the contractor’s expenses or no payment may be
made for such materials. Should any dispute or differences arise after the execution of any
work as to measurements etc., or other matters which cannot be conveniently tested or
checked, the notes of the Employer / SBI/SBIIMSPLs shall be accepted as correct and
binding on the contractor.

 All  the laborer’s,  electricians etc.,  involved in  work shall  be efficient,  qualified electrical
license  holders  and  well  experienced  in  Electrical  installations  and  allied  works.  All
employees should be under the coverage of P.F./Minimum Wages Act, as per labour laws.
All  rules  and  regulations  as  per  the  extant  guidelines  of  labour  department  are  to  be
followed.

 MCCB fault level shall be of minimum 16 ka, whereas fault level for all MCBs shall be of
minimum 3 ka.

 All copper wires & aluminum cables shall be 1.1 KV grade. All copper wires used for wiring
shall be FRLS type.

 All medium voltage equipment’s (Manual Control Panel, AMF Panel, starting motors...etc.)
shall be earthed by two separate and distinct connections with the earth.

 If  necessary,  any  additional  cutouts  and  patching  up  gaps/holes  side  by  the  Electrical
fittings/ accessories are to be repaired by successful bidder only.

 Job to be carried out at working office environment, So successful bidder shall co-ordinate
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with Electrical Facility Management Team on site for proper permissions and non-hindrance
of SBI regular functions. 

 The successful tenderer will arrange staff/ fuel/ POL for test run at his cost. 

 All major items/ equipment i.e. engine & alternator in assembled condition, Electrical control
panel etc. shall be offered for initial inspection at factory/ manufacturers works.

The requirement of testing of DG Set at manufacturer’s premises, in presence of representative
of the SBI, can be dispensed with/ waived off, keeping in view the exigency of works, with the
prior approval of the SBI/ SBIIMSPL Engineer. However, test certificates of the particular DG
Set on full load, shall be submitted at the time of delivery of DG Set at site.

STATUTORY CLEARANCE(S)

Approval/ clearance of the complete installation shall be obtained by the contractor from CPCB/
State Pollution Control Boards/ Local Bodies/ Central Electricity Authority (CEA)/ other licensing
authorities wherever required. However, application shall be made by SBI and any statutory fee, as
applicable, shall be paid by SBI directly to the govt. authorities concerned.

TRIAL RUN/ RUNNING-IN-PERIOD

After successful testing of the DG Set, a trial run at available load will be carried out for 12 Hours
or 3 days (4 hrs per day) whichever is earlier. The DG Set will be operated and a log of all relevant
parameters will be maintained during this period. The arrangement of staff for trial run/ running in
period will be made by the successful tenderer. However, diesel shall be provided by Department.
The contractor will be free to carry out necessary adjustments.

The DG Set will be said to have successfully completed the trial run, if no break-down or abnormal/
unsatisfactory operation of any component of the entire installation included in the scope of work of
the contract, occurs during this period. After this the DG Set will be made available for beneficial
use. After the DG Set has operated without any major break-down/ trouble, it shall be taken over
by the department subject to guarantee clause of the contract. This date of taking over of the DG
Set,  after  trouble  free  operation  during  the  trial  run/  running-in  period,  shall  be  the  date  of
acceptance/ taking over.

GUARANTEE

All equipment’s shall be guaranteed, against unsatisfactory performance and/ or break down due
to defective design, workmanship or material, for a period of 12 months from the date of taking
over the installation by the department. The equipment’s or components, or any part thereof, so
found defective during guarantee period shall be forthwith repaired or replaced free of cost, to the
satisfaction of the Engineer-in- Charge. In case it is felt by the department that undue delay is
being caused by the contractor in attending the defect/ fault removed, the same will be got done by
the department at the risk and cost of the contractor. The decision of the Engineer-in- charge in
this regard shall be final.

TENDER DRAWINGS, DRAWINGS FOR & COMPLETION DRAWINGS

The contractor shall prepare & submit three sets of following drawings and get them approved from
the Engineer-in-charge before the start of the work. The approval of drawings however does not
absolve the contractor not to supply the equipment’s/ materials as per agreement, if there is any
contradiction between the approved drawings and agreement.

 Lay out drawings of the equipment’s to be installed including control cables, fuel/
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lube oil pipes and supports/ structure for exhaust piping, Chimney and bus ducts/ cable
trays.

 Drawings including section, showing the details of erection of entire equipment’s.

 Dimensioned drawings of Acoustic enclosure/ Engine-Alternator set and Electrical
control panel.

 Drawings showing details of supports for pipes, chimney cable trays, ducts etc.

 Two sets of the following laminated drawings shall be submitted by the contractor
while handing over the installation to the Department. In addition, drawings will be given on
Compact Disc (CD).

 DG set installation drawings giving complete details of all the equipment’s, including
their  foundations,  Line  diagram  and  layout  of  all  electrical  control/AMF  panels  giving
switchgear ratings and their disposition, cable feeder sizes and their layout.

 Control wiring drawings with all control components and sequence of operations to
explain the operation of control circuits in AMF panel/PCC.

 Manufacturer’s technical catalogues of all equipment’s and accessories.

 Operation  and  maintenance  manual  of  all  major  equipment’s,  detailing  all
adjustments, operation and maintenance procedure.

AFTER SALES SERVICES

The contractor shall ensure adequate and prompt after sales service free of cost during guarantee
period, and against payment after the guarantee period is over, in the form of maintenance, spares
and personnel as and when required during normal life span of the equipment’s and shall minimize
the breakdown period. In case of equipment supplied by other manufacturers the firm shall furnish
a guarantee from the manufacturer for the same before the DG Set installation is taken over.
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TECHNICAL SPECIFICATIONS

1. SCOPE

DG sets of 125 KVA capacity required to be supplied, installed, tested and commissioned with
acoustic enclosure as per CPCB norms. The tenderer has to certify that the engine & alternator
meets the capacity requirement after de-rating as per IS/ BIS. DG Set should be type tested for
Noise and Emission norms/standards as per CPCB.

2. DIESEL ENGINE

2.1 Engine Rating
The engine shall  be of  standard design of  the original  manufacturers.  It  should be  4  stroke
cycles, water cooled, naturally aspirated/ turbo charged (as per manufacturer standard), diesel
engine developing suitable BHP for giving a power rating as per ISO 8528- Part-1 in KVA at the
load terminals of alternator at 1500 rpm at actual site conditions.

The engine shall be capable for delivering specified Prime Power rating at variable loads for PF
of 0.8 lag with 10% overload available in excess of specified output  for  one hour in every 12
hours. The average load factor of the engine over period of 24 hours shall be 0.85 (85%) for
prime power output.

The  engine  shall  conform to  IS:10000/  ISO  3046/  BS:649/  BS  5514  amended  up  to  date.
Necessary certificate indicating the compliance of the above capacity requirement for the engine
model so selected along with compliance of Noise and Emission norms as per latest CPCB
guidelines for DG set capacity up to 1000 KVA, should be  furnished from the manufacturers
along with the technical bid. 

The engine shall be fitted with following accessories subject to the design of the manufacturer:

• Dynamically balanced Fly wheel, governor with self-contained unit capable of monitoring
speed, as per ISO 3046/   BS 5514 with actuator shall be provided as per standard design
of manufacturer

• Necessary flexible  coupling  and guard  for  alternator  and engine. A common bed plate
together  with  all  auxiliaries  to  ensure  perfect  alignment  of  engine  and  alternator  with
minimum vibrations. The bed plate shall be suitable for installation on suitable anti-vibration
mounting system.

• Air cleaner (dry/ oil bath type) as per manufacturer standard.

• A mechanical/ electronic governor to maintain engine speed at all conditions of load.

• Daily fuel service tank of minimum capacity,  fabricated from M.S. sheet with inlet, outlet
connections air vent tap, drain plug and level indicator (gauge) M.S. fuel piping from tank to
engine  with  valves,  unions,  reducers,  flexible  hose  connection  and  floor  mounting
pedestals,  twin  fuel  filters  and fuel  injectors.  The location  of  the tank shall  depend on
standard manufacturers design. If piping length is more than 10 meters, detail engineering
is required in consultation with OEM/ Manufacturers.

• Dry exhaust manifold with suitable exhaust residential grade silencer to reduce the noise
level.
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• Suitable self-starter for 12 V DC.

• Battery charging alternator unit and voltage regulator, suitable for starting  batteries,
battery racks with interconnecting leads and terminals.

• Necessary gear driven oil pump for lubricating oil, priming of engine bearing as well as fuel
systems as per manufacturer recommendations.

• Naturally aspirated/ turbo charger (as per manufacturer standard)

• Lubrication oil cooler

• Lubrication oil filters with replaceable elements

• Crank case heater as per manufacturer recommendations

• Fuel injection: Engine should have suitable fuel injection system in order to achieve low fuel
consumption

• Fuel control solenoid

• Fuel pump with engine speed adjustment.

• Engine Control Panel: fitted and having digital display for following:
(a) Start/stop key switch.      (f) Battery charging indication
(b) Lube oil pressure indication   (g) Low lube Oil trip indication
(c) Water temp. indication      (h) High water temp. indication
(d) RPM indication     (i) Over speed indication.
(e) Engine Hours indications

• Any other item not included/ specified but is a standard design of the manufacturer

All moving parts of the engine shall be mechanically guarded in such a manner that a human finger
cannot touch any moving part.

2.2 Frequency Variation
The engine speed shall be so maintained that frequency variation at constant load including no
load shall remain within a band of 1% of rated frequency.

2.3 Lubricating Oil System
It shall be so designed that when the engine starts after a long shut down lubrication failure does
not  occur.  Necessary  priming  pump  for  the  lube  oil  circuit  as per  recommendation  of
manufacturer  shall  be  installed,  to  keep  bearings  primed.  This  pump  shall  be  normally
automatically operative on AC/ DC supply available with the set.

2.4 Starting System
This shall  comprise  of  necessary set  of  heavy duty batteries 12V DC (as  per  manufacturer
standard). A timer in the control panel to protect the starter motor from excessively long cranking
runs shall be suitably integrated with the engine protection system and shall be included within
the scope of the work. Battery capacity shall be suitable for meeting the needs of starting
system, as well as the requirements of control panel, indications and auxiliaries such as priming
pump as applicable etc. The scope shall cover all cabling, terminals, including initial charging etc.
The system shall be capable of starting the DG set within 20-30 sec., even in winter condition
with an ambient temperature down to 0°C.

2.5 Battery Charger
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The battery charger shall be suitable to charge required numbers of batteries at 12V/  24 volts
complete with, transformer, rectifier, charge rate selector switch, indicating ammeter & voltmeter
etc. Connections between the battery charger & batteries shall be provided with suitable copper
leads with lugs etc.

2.6 Piping Work
Necessary flexible pieces in the exhaust, fuel, lube oil and water lines as are necessary in view
of the vibration isolation requirement in the installation. Piping of adequate size shall be used for
lube oil of the material as per manufacturer standard. However, only M.S. pipes for the exhaust
shall be used. For fuel lines within the acoustic enclosure, PVC braided pipe as per manufacturer
recommendations can be used. The pipe work shall be inclusive of all fittings and accessories
required  for  complete  DG Set  operative  such  as  bends, reducers, elbows, flanges, flexible
connections, necessary hardware etc. 

2.7 Exhaust System
All M.S. Pipes for exhaust lines shall be conforming to relevant IS. The work includes necessary
cladding of exhaust pipe work using 50 mm thick Loosely bound resin (LBR) mattress/ mineral

wool/ Rockwool, density not less than 120 kg/m3 and aluminium cladding (0.6 mm thick) for the
complete portion. The exhaust pipe work includes necessary supports, foundation etc. to avoid
any load & stress on turbo charger / exhaust piping.

Number of bends should be kept minimum and smooth bends should be used to minimize back
pressure, flexible bellows can be used. Exhaust piping inside the Acoustic Enclosure/ Genset
room should be  lagged  with asbestos rope along with aluminium sheet cladding / insulated to
avoid heat input to the room. The exhaust outlet should be in the direction of prevailing winds
and should not allow exhaust gases to enter air inlet/ windows etc. Proper arrangements should
be given at the end of the pipe to avoid rain water entry into exhaust piping. Silencer should be
installed with drain plug at bottom. Care should be taken to ensure that no carbon particles
emitted  due  to  exhaust  leakage  enters  and  deposits  on  alternator  windings  and  on  open
connections.

2.8 Air System
It is preferable to provide vacuum indicator with all engines to indicate choked filter. Maximum air
intake restrictions with clean and choked filters should be within prescribed limit as per OEM/
manufacturer recommendation for the particular model  of the engine. Gensets should be
supplied with medium duty air cleaners.

2.9 Cooling System
System should be designed for ambient temperature of 40 Deg.C.  The DG set shall be radiator
cooled  &  engine  jacket  water  used,  shall  be  mixed  with  additive  as  per  recommendation  of
manufacture.  Radiator fan flow should be free from any obstruction. In this the cooling media is
ambient air

Optional items as under may be included as per site requirement at the discretion of Technical
Sanctioning authority:

Cooling System
Jacket Water Heater
Crankcase Oil Heater
After cooler jacket turbo charger, electrical pre-heat systems.

Fuel System
Fuel Water Separator
Auxiliary Fuel Pump

Exhaust System
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Residential Grade Muffler
Critical Grade Muffler

Start System
Battery Warmer Plate
Automatic Float Equalizing
Trickle

3. ALTERNATOR

3.1 Synchronous Alternator
Self-excited, screen protected, self-regulated, brush less alternator, Horizontal foot mounted in
Single/Double bearing construction suitable for the following:

Rated PF : 0.8 (lag)
Rated voltage : 415 volts
Rated frequency : 50 Hz
No. of Phases : 3
Enclosure  : SPDP
Degree of protection : IP-23
Ventilation : Self-ventilated air cooled Ambient Temperature
40° C Maximum Insulation Class : H
Temperature Rise : 50° C
Within class F/H limits at rated 
load Voltage Regulation

: +/- 1%

Voltage variation : +/- 5%
Overload duration/capacity : 10% for one hour in every 12 hours of 

continuous use.
Frequency variation : As defined by the Engine Governor (+/-1%)
Excitation : Self-excited system
Type of AVR : Electronic
Type of Bearing and : Anti-friction bearings with Grease Lubrication 

arrangement
Standard : IS 4722 & IEC:34 as amended up to date.

Alternator should be able to deliver output rating at actual site conditions.

3.2 Excitation
The alternator shall  be brushless type and shall  be self-excited, self-  regulated having static
excitation facility. The rectifier shall be suitable for operation at high ambient temperature at site.

3.3 Automatic Voltage Regulators (AVR)
In  order  to  maintain  output  terminal  voltage  constant  within  the  regulation  limits  i.e.  +/-  1%,
Automatic voltage regulator unit shall be provided as per standard practice of manufacturer.

3.4 Fault tripping
In the event of any fault e.g. over voltage/ high bearing temperature/ high winding temperature or
an external fault, the AVR shall remove the excitation voltage to the alternator. An emergency trip
shall also be provided.

3.5 Performance
Voltage dip shall not exceed 20% of the rated voltage for any step load or transient load as per
ISO  8528  (Part-1).  The  winding  shall  not  develop  hot  spots  exceeding  safe  limits  due  to
imbalance  of  20% between any two phases from no  load  to  full load.  The generator  shall
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preferably be capable of withstanding a current equal to 1.5 times the rated current for a period
of not more than 15 seconds as required vide IS 4722:1992.

The performance characteristics of the alternator shall be as below:

Efficiency at full load 0.8 P.F. : not less than 90%
Total distortion factor : Less than 3 %
(i)   10% overload : One hour in every 12 hrs. of 

continuous use
(ii)  50% overload : 15 seconds.

3.6 Terminal Boxes
Terminal boxes shall be suitable for U.G. cables/ Bus Trunking. The terminal box shall be suitable
to withstand the mechanical and thermal stresses developed due to  any short  circuit  at  the
terminals and adequate space for looping cable cores.

3.7 Earth Terminals
2 Nos. earth terminals on opposite side with vibration proof connections, non-ferrous hardware
etc. with galvanized plate and passivated washer of minimum size 12 mm  dia. hole shall be
provided.

4. MANUAL/ AMF PANEL, BATTERIES AND ELECTRICAL SYSTEM

Associated AMF panel/ Manual panel of the DG Set can be located outside the acoustic
enclosure as per manufacturer’s standard.

4.1 Manual Control Panel
The control panel shall be fabricated out of 1.6 mm sheet steel, totally enclosed, dust, damp and
vermin proof wall mounted/ free standing floor mounted type with IP-53 degree of protection &
front operated.

The Standard control panel shall consist the following instruments:
1. Composite meter for digital display of:

1. Voltage
2. Current
3. Power factor 
4. Frequency
5. Energy Meter

2. HRC fuses of suitable rating.
3. Push button-switch or ON/ OFF Switch for ON and OFF operation
4. Pilot lamps.
5. Battery charger complete with voltage regulator, Voltmeter and Ammeter  for  charging the

battery from external mains. This will be in addition to the  battery  charging alternator or
dynamo fitted on the engine.

6. Instrument fuses.

All  the components in the control  panel  shall  be properly mounted,  duly wired  and labeled.
Suitable terminals are to be provided for panel incoming and outgoing connections.

4.2 AMF Control Panel
4.2.1 General Features: 
The control panel shall be fabricated out of 1.6 mm thick sheet steel, totally enclosed, dust,
damp and vermin proof free standing floor mounted type & front operated. It shall be made into
sections such that as far as feasible, there   is no mixing of control, power, DC & AC functions in
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the same section and they are sufficiently segregated except where their bunching is necessary.
Hinged doors shall be provided preferably double leaf for access for routine inspection from the
rear.  There is no objection to have single leaf hinged door in the front, all indication lamps,
instruments meter etc. shall be flushed in the front. The degree of protection required will be IP-
42 conforming to IS 2147.

4.2.2 Terminal Blocks and Wiring: 
Terminal blocks of robust type and generally not less than 15 Amps capacity, 250/500 V grade for
DC up to 100 V and 660/ 1100 volts’ grade for AC and rest of the junction shall be employed in
such a manner so that they are freely accessible for maintenance. All control and small wiring
from unit  to  unit  inside  the panel  shall  also  be done with  not  less  than 1.5  sq.mm copper
conductor PVC insulated and 660/ 1100 volts grade. Suitable colour coding can be adopted.
Wiring system shall be neatly formed and run preferably, function wise and as far as feasible
segregated voltage wise. All ends shall be identified with ferrules at the ends.

4.2.3 Labeling: 
All internal components shall be provided with suitable identification labels  suitably engraved.
Labels shall be fixed on buttons, indication lamps etc.

4.2.4 Painting: 
The entire panel shall be given primer coat after proper treatment  and  powder coating with 7
tanks process before assembly of various items.

4.2.5 Equipment requirements: 
The control cubical shall incorporate into assembly general equipment and systems as under:

• Control system equipment’s and components such as relays, contactors, timers, etc. both
for automatic operation on main failure and as well as for manual operation.

• Equipment and components necessary for testing generating set’s healthiness with test
mode and with load on mains.

• Necessary instruments and accessories such as voltmeter, power factor meter, KW meter,
KWH meter, Ammeter, Frequency meter etc. in one energy analyzer  unit  with  selector
switch to obtain the reading of desired parameters.

• Necessary indication lamps, fuses, terminal blocks, push buttons, control switches etc. as
required.

• Necessary engine/ generating set shut down devices (Emergency switch) due to faults
/abnormalities.

• Necessary visual audio alarm indication and annunciation facility as specified.

• Necessary battery charger.

• Necessary excitation control and voltage regulating equipment. (Alternatively provided on
the Alternator itself).

4.2.6 System Operation: 
The above mentioned facilities provided shall afford the following operational requirements.

Auto Mode:
When the mains supply voltage fails completely or falls below set value (variable between 80 to
95% of  the normal  value)  on any phase,  the monitor  module shall  initiate  start-up of  diesel
engine. To avoid initiation due to momentary disturbance, a time delay adjustment between 0 to 5
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second shall be incorporated in start-up initiation.

When the main supply is restored and is healthy as sensed by the line voltage monitor setting,
both for under voltage and unbalance, the system shall be monitored by a suitable timer which
can be set between 1 minute to 10 minutes for the load to be transferred automatically to main
supply. The diesel alternator set reverts to standby for next operation.

Manual Mode:
In a manual mode, it shall be feasible to start-up the generator set by the operator on pressing
the start push button. Three attempt starting facility shall be operative for the start-up function.

Test Mode:
When under ‘test’ mode pressing of ‘test’ button shall complete the startup sequence simulation
and start the engine.

4.2.7  Engine  shut  down and alternator  protection  equipment: Following  shut  down  and
protection system shall be integrated in the control panel.

Engine Protection:
Low lubricating oil pressure shut down. This shall be inoperative during start up and
acceleration period.
High coolant (water) temp. shut down.
Engine over speed shut down.

Alternator Protection: Following protection arrangement shall be made:
Over load
Short circuit
Earth fault
Over voltage

4.2.8 Monitoring and Metering Facilities:
Necessary energy analyzer  unit  for  visual  monitoring  of  mains,  alternator  and load voltage,
current, frequency, KWH, power factor, etc. A set of visual monitoring lamp indication for:

Load on set
Load on mains
Set on test.
Set of lamp for engine shut down for over speed, low lub. oil pressure and high coolant
water temperature, overload trip of alternator, earth fault trip of alternator, engine lock out
and  failure  to  start  etc.  All  these  indications  shall  have  an  audio  and  visual  alarm
(Annunciation Panel).

4.2.9 Operating Devices: 
A set of operation devices shall be incorporated in the front of panel as under:
Master Engine Control Switch: This shall cut off in ‘OFF’ position DC control to the entire panel,
thus preventing start-up of engine due to any cause. However, battery charger, lamp test button
for testing the healthiness of indication lamps, DC volt mater / ammeter etc. shall be operative. It
shall be feasible to lock the switch in OFF position for maintenance and shut down purposes.
Also, Operation selector  switch OFF/AUTO/MANUAL/TEST position, Energy analyzer unit  for
display of various electrical parameters like voltage, current, frequency,  KW, power factor, etc.,
Necessary  battery  charger  with  boost/  trickle  selector,  DC  voltmeter  and  DC  ammeter  as
required.

5. CABLING

Power cabling between alternator and control panel and control panel and change over switch to
mains should be done with recommended cable sizes. Overheating due to loose thimbling /
undersize cables causes most of electrical failures, hence correct size of cable and thimbles
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should always be used, if cable is specified.

While terminating cables, avoid any tension on the bolts/ bus bars (if cable is specified). While
terminating R, Y& B phase notations should be maintained in the alternator and control panel for
easy maintenance. Crimped cables should be connected to alternator and control panel through
cable glands, if cable is specified. Multi-core copper cables should be used for inter connecting
the engine controls with the switchgear and other equipment’s. For AMF application, multicore
1.5  sq.mm  flexible  stranded  copper  cable  for  control  cabling  should  be used.  For  proper
terminations between links and switchgear terminals, the contact area must be adequate. 

6. ACOUSTIC ENCLOSURE

As per CPCB norms, restriction has been imposed for new DG sets up to 1000 KVA for noise
level.  Therefore,  in  terms  of  these  norms,  acoustic  enclosure  should  be type  tested  at  the
climatic conditions through one of the authorized laboratory.

6.1 Installation
Acoustic enclosures are supplied with built in Anti Vibration Mountings (AVMs). As such Genset
can be installed  directly  on the leveled surface.  Exhaust  piping outlet  should  not  be turned
towards  window /  ventilator  of  home  or  occupied  building.  Provision  of  rain  cap  should  be
ensured. The acoustic enclosure placement should be such that there is no restriction in front of
air inlet and outlet from canopy.

6.2 Service Accessibility
Genset / Engine control panel should be visible from outside the enclosure. Routine / periodical
check on engine / alternator (filter replacement and tappet setting  etc.)  should  be  possible
without dismantling acoustic enclosure. Sufficient space should be available around the Genset
for inspection and service.

6.3 General Design Guidelines
Temperature rise inside the enclosure should not be more than 5°C for maximum ambient above
40°C and it should be below 10°C for ambient below 40°C. There should be provision for oil,
coolant drain and fill.  Fuel tank should  have  provision for cleaning. The enclosure should be
designed to meet the total  air  requirement for the D.G. Set  at full  load at site conditions as
recommended by the engine manufacturer.

6.4 Specifications for Acoustic Enclosure
The acoustic enclosure shall be designed and manufactured confirming to relevant standards
suitable for outdoor installation exposed to weather (rainy and hot) conditions, and to limit overall
noise level to 75 dB (A) at a distance of 1 mtr. from the enclosure, as per CPCB norms under
free field conditions.
The detailed construction shall conform to the details as under:

The enclosure shall be fabricated out the CRCA sheet of thickness not less than 1.6 mm on the
outside cover with inside cover having not less than 0.6 mm thick perforated powder coated CRCA
sheet. The hinged doors shall be made from not less than 16 SWG (1.6 mm) thick CRCA sheet
and will be made air tight with neoprene rubber gasket and heavy duty locks. All sheet metal parts
should be processed through 7-tank process & powder coated.

The batteries should be accommodated in the enclosure in battery rack. The canopy should be
provided with high enclosure temperature safety device. The acoustic lining should be made up of
high quality insulation material of appropriate thickness & density for sound  absorption as per
standard design of manufacturer’s to reduce the sound level as per CPCB norms. The insulation
material shall be covered with fine glass fiber cloth and would be supported by perforated M. S.
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Sheet duly powder coated / GI sheet/ aluminium sheet. The acoustic enclosure should be provided
with gland plates/ to enable cable entry & exit/ suitable round openings. Such arrangements on
acoustic enclosure should be water proof & dust-proof conforming to IP-65 protection.

The inside of enclosure should be provided with at least two nos. fluorescent tube light luminaire
controlled by a 5A switch for adequate lighting during servicing etc. of the DG Set. The power
supply to this luminaire should be from the load  side  of the AMF Panel so that it can remain
energized under all conditions.

7. EARTHING

This section covers the earthing requirement of DG Set installations. Copper  plate  earthing
(Neutral Grounding) shall be provided for DG Sets. The body earthing shall generally be of G.I.

Earth sets for each DG Sets are required as under:

 2 earthing sets for Genset/ control panel body.

 2 earthing sets for neutral.

For Gensets with AVM’s the body earthing must be done at the engine/ alternator and not at
base-rail. Genset should be earthed at two distinct points through a conductor strip having cross-
section suitable to carry the short circuit (three phase dead short circuit with ground) current
without  burning  out  in  conformity  to  IS  3043.  Test  joints  should  be  provided  for  testing  the
earthing as and when required. For further details of Earthing work, like size of plate/ earth strip,
depth of earthing, method etc., refer IS 3043.

8. INSPECTION AND TESTING

For DG set testing shall necessarily be carried out at site. However, initial inspection can be
done at factory/manufacturer works before dispatch at site of work at the discretion of Engineer-
in-Charge. The cost of the Engineer’s visit to the factory will be borne by the Bank. After initial
inspection, DG Set and associated Electrical panel equipment’s shall be cleared for dispatch at
site.

Copies of all documents of routine and type test certificates of the equipment, carried out at the
manufacturers  premises  shall  be  furnished  to  the  Engineer-in-charge  and  consignee.  After
completion of  the installation work in  all  respects,  the contractor  shall  offer  the DG Sets for
testing.
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FORM OF AGREEMENT

ARTICLES of AGREEMENT made this _________ day of __________ year 2018 between the
State Bank of India, Assistant General Manager, Amaravati LHO (Hereinafter referred to as the
“Employer/Owner/client” which expression shall, unless excluded by or repugnant to the context,
includes  its  successors  and  assigns)  of  the  ONE  PART  and  ___________  of
___________(Hereinafter  referred  to  as  “Contractor”  unless  excluded  by  or  repugnant  to  the
context, includes its successors and assigns) of the OTHER PART.

WHEREAS  the  Employer  intends  to  carry  out  SUPPLY,  INSTALLATION,  TESTING  AND
COMMISSIONING OF 1 X 125 KVA DIESEL GENERATOR SET AT SBILD, MACHILIPATNAM,
KRISHNA DISTRICT, ANDHRA PRADESH (SBI Code:  07858) and shall herein after referred
to as “Project”.

AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders
from  experienced,  resourceful  and  bonafied  contractors  vide  his  Notice  Inviting  Tender
(No._______________ dated. _____).

WHEREAS the  contractor  submitted  his  Tender  Documents  containing  Notice  Inviting  Tender,
General  notes,  General  Conditions  of  Contract,  Special  conditions,  Schedule  of  approximate
quantities and rates , Form of Agreement, General Specification, Approved manufacturers/ natural
source of materials, Declaration, Technical Specifications as in Schedule of Quantities etc. for the
above said project, (Hereinafter collectively referred to as the “said conditions”), duly signed on
each page as a token of his acceptance of the same, along with requisite Earnest Money Deposit

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most
suitable for the project.

AND WHEREAS the Employer has accordingly issued the work order (No._____ Dt. __________)
to the contractor subject to his furnishing the requisite Security Deposit.

AND  WHEREAS  the  Contractor  has  accepted  the  aforesaid  Work  Order  vide  his  letter  of
acceptance NO.____________ dt.______________ and has also deposited with the Employer a
sum of Rs._____________ which with the Earnest Money of RS._________ forms the requisite
Security Deposit @ 2 % of the accepted Tender Value of Rs._________.

NOW, therefore, it is hereby agreed to and between the parties as follows:

1) Contract documents
The following documents shall constitute the Contract Documents.

I. This Article of Agreement.
II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T
and Schedule of quantity.
III. All correspondence between the Employer and the Contractor from the date of issue
of   N.I.T and the date of issue of work order.
IV. Work order No. ______________dt. ______________

2)   In consideration of the payments to be made to the Contractor as hereinafter provided the
Contractor shall upon and subject to the said conditions, execute and complete the contracted
project works shown upon the said drawings etc. and such further detailed drawings as may be
furnished to the contractor by the said Employer and described in the said Specifications and the
said Schedule of Quantities.
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3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract
of herein stated before, the Employer reserves itself  the right of altering the drawings and the
nature of the  work and addition to or omitting any items of work or of having portions of same
carried out  departmentally or  otherwise and such alterations or  variations shall  be carried out
without prejudice to this contract.

4)   As mentioned in Article 1 above, the “said conditions” shall be read and be treated as forming
part of this agreement and parties hereto will respectively be bound thereby and to abide by and
submit themselves to the conditions and stipulations and perform the same on their parts to be
respectively observed and preferred.

5)  Any dispute  arising  under  this  agreement  shall  be referred to the Arbitration  in  a manner
specified in the General Conditions of the Contract and all legal disputes shall be limited within the
territorial jurisdiction of the Hyderabad thereto. The decision of the arbitration shall be final and
binding on both the parties.

IN WITNESS, WHEREOF THE PARTIES to their present have here under set and subscribed their
hands, the     day, month and year first above written.

Signed and delivered for and on behalf of

State Bank of India, Shri. ____________________ its duly authorized official, In the presence of –
1. (Name and Address)

2. (Name and Address)

Signed and delivered for and on behalf of

The Contractor  _________________by Shri__________________________ his duly authorized
official, in the presence of –
1. (Name and Address)

2. (Name and Address)

READ, UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEAL
DATE
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DECLARATION

The Vice president,
SBI Infra Management Solutions Pvt. Ltd.,
Amaravati Circle Office,2nd Floor,
SBI Amaravati LHO Building,
Gun foundry, Abids,
Hyderabad – 500 001.

     I/We have inspected the site SBILD, MACHILIPATNAM, ANDHRA PRADESH (CODE: 07858)
and I/We have made me/ us fully acquainted with the local conditions in and around the sites of
works and Lay out drawings of works, drawings of each items etc. complete.

     I/We hereby declare that I/ We have carefully gone through the conditions laid down in the
Notice  Inviting  Tender,  General  notes,  General  Conditions  of  Contract,  Special  conditions,
Schedule  of  approximate  quantities  and  rates  ,  Form  of  Agreement,  General  Specification,
Approved manufacturers/  natural  source of  materials  (i.e.  all  parts  of  Technical  bid),  Technical
Specifications of schedule of quantities (i.e. all parts of Price bid), and clearly understood all the
same and on the basis of the same I/ We have quoted our rates in the Schedule of Quantities/BOQ
attached with the tender documents.

      We accept all the terms and conditions of tender documents. We will abide by the technical
specification mentioned in the tender. We here by undertake to use only specified material/ make
as per the tender schedule. I/ We hereby declare that, in particular during execution of all works at
site;  it  will  be my/  our sole responsibility  to  strictly adhere to/  meticulously follow the General
Specification,  Approved manufacturers/  natural  source of  materials,  Technical  Specifications  of
schedule of quantities, all drawings of layout and items.

    For any type of  deviation (to any of  above or  subsequent  instructions),  it  will  be my/  our
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing which it
shall be deemed that I have carried out any such deviations at my own and I shall be duty bound to
replace the all deviated material/ works from the site at my/ our cost as well as I shall be liable to
penalized by the employer as deemed fit and for all such loses made thereof, I/ we shall not have
any right to arbitrate in any manner.

      I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in time
and also shall uniformly maintain such progress as may be directed by the employer to ensure
completion of same within the target date/ time as mentioned in the tender document.

Date:                                                                          Signature and seal of Contractor/ Tenderer

Witness:

1.

2.

Signature of the Contractor                                                                                                    Page No. 49 of 54



ANNEXURE-I

BID FORM
(TECHNICAL BID)

No.:                                                                                                                            Date:

To,
The Vice President,
SBI Infra Management Solutions Pvt. Ltd.,
Amaravati Circle Office,
2nd Floor, SBI Amaravati LHO Building,
Gunfoundry, Abids,
Hyderabad – 500 001.

Dear Sir,

SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 1 X 125 KVA DIESEL
GENERATOR SET AT SBILD, MACHILIPATNAM, KRISHNA DISTRICT, ANDHRA PRADESH

(SBI Code:  07858)

We have examined the Notice, the receipt of which is hereby duly acknowledged and subsequent
modifications / revisions, if any, furnished by the Bank and we offer to  supply, install DG Set at
SBILD, Machilipatnam, Andhra Pradesh as per the terms and conditions given in the Notice. We
shall participate and submit the commercial bid through online auction to be conducted by the
Bank’s authorized service provider, on the date advised to us.

2. While submitting this bid, we certify that:
 The undersigned is authorized to sign on behalf of the VENDOR and the necessary support

document delegating this authority is enclosed with this letter.

 Quoted prices submitted by us have been arrived at  without  agreement with any other
Bidder of this Notice for the purpose of restricting competition.

 The Quoted prices submitted by us have not been disclosed and will not be disclosed to
any other Bidder responding to this Notice.

 We have not induced or attempted to induce any other Bidder to submit or not to submit a
bid for restricting competition.

 The rate quoted in  the for  the products are as per the Notice and subsequent  pre-bid
clarifications/ modifications/ revisions furnished by the Bank, without any exception.

3. If our offer is accepted, we undertake to complete the formalities for the above rate contract
within a period of 4 weeks from date of Purchase Order.

4.  We also  undertake  to  provide  maintenance  support  till  the  end  of  life  of  the  product  at  a
reasonable charge after warranty and guarantee period.

5. We agree to abide by the Bid and the rates quoted therein for the orders awarded by the
Bank up to the period prescribed in the Bid, which shall remain binding upon us.

6. Until a formal contract is prepared and executed, this Bid, together with your written acceptance
thereof and your notification of award, shall constitute a binding Contract between us.

7. We undertake that, in competing for (and, if the award is made to us, in executing) the above
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contract, we will  strictly observe the laws against fraud and corruption in force in India namely
“Prevention of Corruption Act 1988”.

8. We also certify that the information/ data/ particulars furnished in our bids are factually correct.
We also accept that in the event of any information / data / particulars proving to be incorrect, the
Bank will have the right to disqualify us from the bid.

9. We understand that you are not bound to accept the lowest or any Bid you may receive.

10. Details of EMD

a) Name of bank
b) Amount
c) DD No.
d) Date  

Dated this ....... day of ............................ 2017

____________________________________________________________________________

(Signature)                         (Name)                                  (In the capacity of)                     Seal

Office Address: -

The above-mentioned official is authorized to sign the tender Bid for and on behalf of

DATE:                                                                                            APPLICANT SIGNATURE:

PLACE:                                                                                                STAMP:
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ANNEXURE-II

MANUFACTURERS'/PRODUCERS’ AUTHORIZATION FORM

No.                                                                                                                         Date:
To,
The Vice President,
SBI Infra Management Solutions Pvt. Ltd.,
Amaravati Circle Office,
2nd Floor, SBI Amaravati LHO Building,
Gunfoundry, Abids,
Hyderabad – 500 001.

Dear Sir:

SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 1 X 125 KVA DIESEL
GENERATOR SET AT SBILD, MACHILIPATNAM, KRISHNA DISTRICT, ANDHRA PRADESH

We who are established and reputable manufacturers / producers of ________________________
having factories / development facilities at (address of factory / facility) do hereby authorize M/s
___________________ (Name and address of Agent) to submit a Bid, and sign the contract with
you against the above Bid Invitation.

2.  We hereby extend our  full  guarantee and warranty for  the Solution,  Products and services
offered by the above firm against this Bid Invitation.

3. We also undertake to provide any or all of the following materials, notifications, and information
pertaining to the Products manufactured or distributed by the Vendor:

(a)Such Products as the Bank may opt to purchase from the Vendor, provided, that this
option  shall not relieve the Vendor of any warranty obligations under the Contract; and

(b)in the event of termination of production of  such Products:
(i) advance notification to the Bank of the pending termination, keeping sufficient
time to permit the Bank to procure needed requirements; and

(ii)  following such termination,  furnishing at  no cost  to  the  Bank,  the  blueprints,
design documents, operations manuals, standards, source codes and specifications
of the Products, if requested.

4. We duly authorize the said firm to act on our behalf in fulfilling all installations, Technical support
and maintenance obligations required by the contract.

Yours faithfully,

(Name of Manufacturers / Producers)

Note: This letter of authority should be on the letterhead of the manufacturer and should be signed by a
person competent and having the power of attorney to bind the manufacturer. The Bidder in its Bid should

include it.  
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ANNEXURE-III

SCHEDULE OF TECHNICAL PARTICULARS

DG Set Catalogue consisting of following details 
Sl. No.
I. Engine

1. Make
2. Model/ISS reference
3. No. of cylinders
4. Rated R.P.M.
5. Method of Starting
6. Aspiration Method
7. BHP
8. Specific Fuel oil consumption (gm/BHP/hr.)
9. Lub. Oil recommended
10. Lub. Oil pressure
11. Qty. of lub. oil required
12. Time required for starting
13. Lub. oil sump capacity
14. Nos. of exhaust pipe required.
15. Dia. of exhaust pipe
16. Whether meets CPCB norms for Emission
17. Fuel Consumption at full load, 50% load and 25% load.
18. Speed control Governing.
19. Fuel tank with gauge
20. Any other data.

II. Alternator
1. Make
2. Enclosure Details
3. Full Load output in KVA
4. Full Load output in KW at 0.8 PF
5. Designed over load capacity at max. ambient temp.
6. Efficiency at full load
7. Class of Insulation of rotor
8. Class of Insulation stator
9. AVR provided

III. General:
1. Overall Length of DG set L x W x H
2. Overall Weight of DG set
3. Noise Level of DG Set at one Metre with Acoustic Enclosure

IV. AMF Panels
1. Make
2. Type (Floor/Wall mounted)
3. Overall dimensions (L x B x H)
4. Finish
5. Metering & Indicators

V. Generator Control Panel:
1. Make

VI. Acoustic Enclosure:
1. Make
2. Size
3. Details of Acoustic Lining Material & Make
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LIST OF APPROVED MAKES OF MATERIALS

Sr.
No.

Item Makes

1 Engine :
Kirlosker/ Ashok Leyland/ Cummins/ Koelgreen /
TATA

2 Alternator :
Stamford/  Kirloskar/  Kirloskar  Electric/Crompton
Greaves.

3 AMF :

Designed & manufactured by DG set supplier
Milestone Switch Gear Pvt. Ltd./Neptune System
Pvt. Ltd./ Trico lite Electrical Industries
Manufacturers with CPRI Test Certificate

4 Acoustic Panel : Designed & Manufactured by DG Set supplier
5 Relays : Siemens/ ABB/ Alstom/Schneider
6 Contactors : L&T/ Siemens/ABB
7 Anti Vibrations Mountings : Designed & Manufactured by DG Set/ Dunlop
8 Batteries (SMF) : Exide/ HBL/ Panasonic/ Rocket

9 MCCBs/Switchgear :
GE Power /Hager(Compact) 
/L&T/ABB/Schneider/ Legrand

12 Copper Conductor wires :
Finolex /RR Cable/Havells/ Power flex/ Poly 
Cab/KEI

13
MCBs /MCB Distribution 
boards(Powder coated Only) 

: ABB/Siemens/ Legrand / Schneider /L&T/ Havells

14 MCCBs/Switchgear :
GE Power /Hager(Compact) /L&T/ 
ABB/Schneider/ Legrand

15 Underground Cables : CCI /Havells/ Universal/ Poly Cab

16 Cable Glands :
HMI /Comet/ Cosmos/Dowells (Biller India)/ Hax 
Brass

17 Cable Lugs : Dowell's / 3D

18 Measuring Instruments :
Conzerv/ CMS/ El measure/IME/ L&T/ Schneider 
Electric

19 Indication Lamps LED : Schneider / Vaishno / Binay
20 Resin cast CTs : AE / Kappa
21 Selector Switches : Vaishno / Salzer / Kaycee

All  accessories/  material  to  be  selected  by  the  Engineer  in  charge  of  SBIIMSPL out  of  three
samples submitted by the successful bidder. Prompting to use specific unauthorized brand material
is strictly prohibited.
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