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SBI INFRA MANAGEMENT SOLUTIONS PVT.LTD. 
 

CIRCLE OFFICE, PREMISES DEPARTMENT, STATE BANK OF INDIA, LOCAL HEAD OFFICE, C-6, 
BLOCK G, BANDRA KURLA COMPLEX, BANDRA (E), MUMBAI 400 051 

 

PART – A:  TECHNICAL BID 
 
TENDER FOR: 
 
PROPOSED MAJOR STRUCTURAL REPAIRS & RESTORATION FOR SOUTH SIDE, EAST SIDE, 
STAIRCASE AREA, WATERPROOFING, PLUMBING AND PAINTING WORK AT SBI INDUSTRIAL ESTATE 
BRANCH PREMISES. 
 
 
 
 
TENDER SUBMITTED BY: 
 
 

NAME    : __________________________________ 
 

ADDRESS   : __________________________________ 
 

                                               __________________________________ 
 

                                             __________________________________ 
      

DATE        :        __________________________________ 
 
 
 

 

PROJECT MANAGEMENT CONSULTANTS 
 

M/S. CREATIVE CONSULTANTS  
 

112, SHIV SHAKTI C.H.S. LTD. OPP. MADHUWAN BUILDING, FOUR BUNGLOW ANDHERI WEST. 
MUMBAI – 400 053. 

Email : info@ccplindia.org / creativestructure@rediffmail.com 
Web : www.ccplindia.org 

Tell  : 022-60606115 / 9136665543 

mailto:creativestructure@rediffmail.com
http://www.ccplindia.org/
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NOTICE INVITING TENDERS 
 

SBIIMS on behalf of SBI through its Project Management Consultants (PMC) M/s. Creative 
Consultants, Mumbai invites “online item rate E-tender” from the following: 
 

 Only those contractors who are empaneled with SBI Infra Management Solutions Pvt. Ltd 
for Building structural Repair and Retrofitting works shall be eligible to submit the tender.  

 
The details of tender are as under: 
 

Sr. No. Description  

1. Name of work Proposed Major Structural Repairs & Restoration 
For South Side, East Side, Staircase Area, 
Waterproofing, Plumbing And Painting Work at SBI 
Industrial Estate Branch Premises. 

2. Nature of Work Civil Work 

3. Time allowed for completion 2 (Two) Months 

4. Cost of Tender Documents Rs. 2,000/- (To be deposited along with Tender Part-
A by way of Demand Draft in favour of SBI Infra 
Management Solutions Pvt. Ltd. and payable in 
Mumbai.) 

5. Earnest Money Deposit Rs.36,000/- (Thirty Six Thousand Only) by means of 
Demand Draft / Pay Order (Valid for a period of 180 
Days from the last date of submission of the tender) 
from any scheduled Nationalized Bank drawn in 
favour of SBI Infra Management Solutions Pvt. Ltd. 
and payable in Mumbai. 

6. Initial Security Deposit 2% of contract amount including EMD 

7. Date of issue of tender 
documents form Bank’s website 

05.01.2019 to 19.01.2019 www.sbi.co.in  under 
<Link>procurement news. 

8. Pre-Bid Meeting at site i.e.” SBI 
Industrial Estate Branch Premises, 
Charkop, Kandivali (W), Mumbai.” 

14.01.2019 at 04.00 PM 

9. Last date & time for submission of 
Technical bid, EMD and cost of 
tender document 

19.01.2019  by 3.00 PM 

9. Address at which Technical 
bid(hard copy) along with EMD & 
Cost of tender document has to 
be submitted. 

V.P. & Circle Head, SBI Infra Management Solutions 
Pvt. Ltd., State Bank of India, Premises Department, 
Local Head Office, ‘Synergy’, C-6, G-Block, Bandra 
Kurla Complex, Bandra (E), Mumbai 400 051 

10. Last date & time for submission of 
online price bid.   

23.01.2019     at 3.00 PM 
At: - https://tenderwizard.com/ 

http://www.sbi.co.in/
https://tenderwizard.com/
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11. Last date & time for opening  
Of online price bid. 

23.01.2019      at 3.30 PM 
 At: - https://tenderwizard.com/ 

12. Place of opening tenders V.P. & Circle Head, SBI Infra Management Solutions 
Pvt. Ltd., State Bank of India, Local Head Office, 
Synergy, Plot No. C-6, G-Block, Bandra Kurla 
Complex, Bandra (East), Mumbai 400 051 

13. Liquidated Damages 0.50% of contract amount per weeks subject to 
max. 5% of contract value or final bill value. 

14. Defects liability period 12 Months from the date of Virtual Completion 

15. Validity of offer 90 days from the date of opening of Price-bid 

16. Value of Interim Certificate Rs. 15.00 Lakhs. No advance on materials / plant / 
machinery or mobilization advance shall be paid 
under any circumstances 

 
 

16. Tenders can be downloaded from the bank’s website www.sbi.co.in (link) <Procurement 
News>.It shall be responsibility of the contractor to arrange and ensure that all pages of technical 
and financial bid are properly bound separately. Tenders in loose pages may be disqualified. 
 

17. The contractor shall sign and stamp each page of the tender document thereby ensuring the 
number and sequence of all pages. 
 

18. No conditions other than mentioned in the tender will be considered, and if given they will have 
to be withdrawn before opening of the price-bid. 
 

19. The SBIIMS Pvt. Ltd. reserve their rights to accept or reject any or all the tenders, either in whole 
or in part without assigning any reason(s) for doing so and no claim / correspondence shall be 
entertained in this regard. 
 

20. Tenders received without EMD and Cost of Tender Documents shall be summarily rejected and 
such tenders shall not be allowed to participate in the online price bidding process.  
 

21. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the 
next working day at the same time. 
 
22. SBIIMS Pvt. Ltd. has the right to accept / reject any / all tenders without assigning any reasons 
and no correspondence shall be entertained in this regard. 
 
Yours Faithfully, 
For M/s. creative consultants  
 
 
Mr. Vivek Singh 
C.E.O. 

 
 

     FORM TENDER 
  

https://tenderwizard.com/
http://www.sbi.co.in/
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To, 
The V.P. Circle Head, 
SBI Infra Management Solutions Pvt. Ltd. 
State Bank of India, Local Head Office, 
‘Synergy’, C-6, G-Block, Bandra  Kurla Complex, 
Bandra, Mumbai- 400 021. 
 
Dear Sir, 
 
Having examined the Tender Document and schedule of quantities relating to the works specified in 
the memorandum hereinafter set out and having visited and examined the site of the works 
specified in the said memorandum and having acquired the requisite information relating thereto 
as affecting the tender, I/We hereby offer to execute the works specified in the said memorandum 
at the rates mentioned in the attached Schedule of Quantities and in accordance in all respects with 
the specifications, Tender Document and instructions in writing referred to in conditions of tender, 
the Articles of Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract and 
with such materials as are provided for by, and in all other respects in accordance with such 
conditions so far as they may be applicable. 

MEMORANDUM 

 

Description of work Proposed Major Structural Repairs & Restoration For 
South Side, East Side, Staircase Area, Waterproofing, 
Plumbing And Painting Work at SBI Industrial Estate 
Branch Premises. 

Earnest Money Rs.36,000/- (Thirty Six Thousand Only) by means of 
Demand Draft / Pay Order (Valid for a period of 180 
Days from the last date of submission of the tender) 
from any scheduled Nationalized Bank drawn in favour 
of SBI Infra Management Solutions Pvt. Ltd. and 
payable in Mumbai. 

Percentage, if any, to be deducted 
from Bills and total amount to be 
retained 

10 % from Running Bills, subject to maximum Total 5% 
of contract amount or actual Final Bill value including 
EMD & Initial Security Deposit. 

Time allowed for completion of the 
Works from fourteenth day after the 
date of written order or date of 
handing over of the site (whichever is 
later) to commence the work 

2 (Two) months 

 
 
 
I / We have deposited a sum of Rs. 36,000/- (Thirty Six Thousand Only) of the total tender amount 
as Earnest Money with the SBI Infra Management Solutions Pvt. Ltd. which amount is not to bear 
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any interest. Should I / We fail to execute the Contract when called upon to do so I / We do hereby 
agree that this sum shall be forfeited by me/us to SBI Infra Management Solutions Pvt. Ltd. 
1) Our Bankers are: 

 
i)  
 
ii)  
 
The names of partners of our firm are: 

 
i)  
 
ii)  
 
Name of the partner of the firm 
   
Authorized to sign  
      
Or   
      
(Name of person having Power of Attorney to sign the Contract.  

(Certified true copy of the Power of Attorney should be attached) 

  

Yours faithfully, 
 
Signature of Contractors. 
 
 
Signature and addresses of Witnesses 
 
 
i)  
 
 
 ii)  
 

 
 
 

             SAMPLE BUISNESS RULE DOCUMENT 
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ONLINE E-TENDERING FOR PROPOSED MAJOR STRUCTURAL REPAIRS & RESTORATION FOR SOUTH 
SIDE, EAST SIDE, STAIRCASE AREA, WATERPROOFING, PLUMBING AND PAINTING WORK AT SBI 
INDUSTRIAL ESTATE BRANCH PREMISES. 
 
(A) Business rules for E-tendering: 

1. Only empaneled contractors with SBIIMS PVT.LTD. Under appropriate category who are 
invited by the project consultants /SBIIMS shall only be eligible to participate. 
 

2. SBIIMS PVT.LTD. Will engage the services of and E-tendering service provider who will provide 
necessary training and assistance before commencement of online bidding on Internet. 

 
3. In case of e-tendering, SBIIMS will inform the vendor in writing, the details of service provider 

to enable them to contact and get trained. 
 

4. Business rules like event date, closing and opening time etc. also will be communicated 
through service provider for compliance. 

 
5. Contractors have to send by email, the compliance form in the prescribed format (provided 

by service provider), before start of E-tendering. Without this the vendor will not be eligible 
to participate in the event. 
 

6. The Contractors will be required to submit the various documents in sealed Envelope to the 
office of SBI Infra Solutions Pvt. Ltd. at the address mentioned hereinbefore by the stipulated 
date i.e. (1) Hard Copy of Technical Bid duly signed and stamped on each page (2) Demand 
Draft of specified amount of EMD (3) Demand Draft of Cost of Tender documents Contractors 
not submitting any one or more documents shall not be eligible to participate in the on line 
price bidding. 

 
7. E-tendering will be conducted on schedule date & time. 

 
8. The e-tendering will be treated as closed only when the bidding process gets closed in all 

respects for the item listed in the tender. 
 
 
(B) Terms & conditions of E-tendering: 

SBIIMS PVT.LTD. shall finalize the Tender through e-tendering mode for which M/s. Antares Systems 
Limited. has been engaged by SBIIMS an authorized service provider. Please go through the 
guidelines given below and submit your acceptance to the same along with your Commercial Bid. 
 

1. E-tendering shall be conducted by SBIIMS through M/s. Antares Systems Limited., on pre-
specified date. While the Contractors shall be quoting from their own offices/ place of their 
choice, Internet connectivity and other paraphernalia requirements shall have to be ensured 
by Contractors themselves. In the event of failure of their Internet connectivity, (due to any 
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reason whatsoever it may be) it is the bidders’ responsibility. In order to ward-off such 
contingent situation bidders are requested to make all the necessary arrangements/ 
alternatives such as back–up power supply whatever required so that they are able to 
circumvent such situation and still be able to participate in the E-tendering successfully. 
Failure of power at the premises of Contractors during the E-tendering cannot be the cause 
for not participating in the E-tendering. On account of this the time for the E-tendering 
cannot be extended and SBIIMS Pvt. Ltd. is not responsible for such eventualities. 
 

2. M/s. Antares Systems Limited. shall arrange to train your nominated person(s), without any 
cost to you. They shall also explain you all the Rules related to the E-tendering. You are 
required to give your compliance on it before start of bid process.   

 
3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian 

currency & Unit of Measurement will be displayed in Online E-tendering. 
 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBIIMS 
Pvt. Ltd. their appointed Consultants. 

 
5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document 

and shall not be subjected to any change whatsoever. 
 

6. Procedure of E-tendering: 
i. Online E-tendering :   

 
(a) The hard copy of the Technical as well as Price Bid are available on the Bank’s website 

during the period specified in the NIT. 
(b) Online e-tendering is open to the empaneled bidders who receive NIT from the 

Consultant and qualified for participating in the price bidding as provisions 
mentioned hereinabove through SBIIMS approved Service Provider. 

(c) The Price-Bid shall be made available online by the Service Provider wherein the 
contractors will be required to fill-in their Item-wise rates for each item. 

(d) The Contractors are advised not to wait till the last minute to submit their online 
item-wise quote in the price bid to avoid complications related with internet 
connectivity, network problems, system crash down, power failure, etc. 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for 
each and every item.  

(f) In case, contractor fails to quote their rates for any one or more tender items, their 
tender shall be treated as “Incomplete Tender” and shall be liable for rejection. 
 

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by 
M/s. Antares Systems Limited. The Bidders are requested to change the Password after the 
receipt of initial Password from M/s. Antares Systems Limited. All bids made from the Login 
ID given to the bidder will be deemed to have been made by the bidder.  
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8.  BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids 
once made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the 
work at the quoted bid price. In case the L-1 Bidder backs out or fail to complete the work as 
per the rates quoted, SBIIMS shall at liberty to take action as deemed necessary including 
depaneling such contractors and forfeiting their EMD. 

 
9. At the end of the E-tendering, SBIIMS Pvt. Ltd. will decide upon the winner. SBIIMS Pvt. Ltd. 

decision on award of Contract shall be final and binding on all the Bidders.  
  

10. SBIIMS shall be at liberty to cancel the E-tendering process / tender at any time, before 
ordering, without assigning any reason. 

 
11. SBIIMS shall not have any liability to bidders for any interruption or delay in access to the site 

irrespective of the cause. 
 

12. Other terms and conditions shall be as per your techno-commercial offers and other 
correspondences till date.  

 
13. OTHER TERMS & CONDITIONS:  

 
- The Bidder shall not involve himself or any of his representatives in Price manipulation of 

any kind directly or indirectly by communicating with other suppliers / bidders. 
 
- The Bidder shall not divulge either his Bids or any other exclusive details of SBIIMS Pvt. 

Ltd.  To any other party. 
 
- SBIIMS Pvt. Ltd. decision on award of Contract shall be final and binding on all the Bidders. 
 

- SBIIMS Pvt. Ltd. reserve their rights to extend, reschedule or cancel any E-tendering within 
its sole discretion.  

 
- SBIIMS or its authorized service provider M/s. Antares Systems Limited shall not have any 

liability to Bidders for any interruption or delay in access to the site irrespective of the 
cause. 

 
- SBIIMS or its authorized service provider M/s. Antares Systems Limited is not responsible 

for any damages, including damages that result from, but are not limited to negligence.  
 

 
- SBIIMS or its authorized service M/s. Antares Systems Limited will not be held responsible 

for consequential damages, including but not limited to systems problems, inability to use 
the system, loss of electronic information etc. 
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N.B. 
- All the Bidders are required to submit the Process Compliance Statement (Annexure II) duly 

signed to M/s. Antares Systems Limited. 
 

 -      All the bidders are requested to ensure that they have a valid digital signature certificate 
well in advance to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

 

 

(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing) 

 
To, 
M/s. Antares Systems Limited, 
# 24, 3rd Stage, 4th Block,  
Basaveshwara nagar, Bangalore- 560 079. 
Tel: 080-4935 2000. Mobile no. 7980042472 
Email: manojkumar.d@antaressystems.com 
 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-TENDERING 
FOR PROPOSED MAJOR STRUCTURAL REPAIRS & RESTORATION FOR SOUTH SIDE, EAST SIDE, 
STAIRCASE AREA, WATERPROOFING, PLUMBING AND PAINTING WORK AT SBI INDUSTRIAL ESTATE 
BRANCH PREMISES. 
 
Dear Sir, 
 
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 
This letter is to confirm that: 
1) The undersigned is authorized representative of the company. 

2) We have studied the Commercial Terms and the Business rules governing the E-tendering as 

mentioned in RFP of SBIIMS Pvt. Ltd. as well as this document and confirm our agreement to 

them. 

3) We also confirm that we have taken the training on the E-tendering tool and have understood 

the functionality of the same thoroughly. 

4) We confirm that SBIIMS Pvt. Ltd. and M/s. E-tendering Technologies Ltd. shall not be liable & 

responsible in any manner whatsoever for my/our failure to access & bid on the e-E-tendering 

platform due to loss of internet connectivity, electricity failure, virus attack, problems with the 

PC, any other unforeseen circumstances etc. before or during the E-tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority.  

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process.  

 

With regards, 

Date: 
 
Signature with company seal 
 

mailto:manojkumar.d@antaressystems.com
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Name: 
 
Company / Organization: 
 
Designation within Company / Organization: 
 
Address of Company / Organization:  
 
Scan it and send to this Document on --------------------------- 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ARTICLES OF AGREEMENT 
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(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules) 

ARTICLES OF AGREEMENT made the ______________ date of _______ between SBIIMS PVT.LTD., 

on behalf of SBI, having its office at Mumbai hereinafter called "the Service Provider" of the One 

Part and 

________________________________________________________________________________

________________________________________________________________ 

 

WHEREAS the SBIIMS PVT. LTD. is desirous of 

________________________________________________________________________________

______________________________________________________________________and has 

caused drawings and specifications describing the work to be done to be prepared by M/s. CREATIVE 

CONSULTANTS, its Project Management Consultants (PMC). 

 

AND WHEREAS the said Tender Document numbered _______________ to_______________ 

inclusive, the Specifications and the Schedule of Quantities have been signed by or on behalf of the 

parties hereto. 

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set forth 

herein and to the Conditions set forth herein in the Special Conditions and in the Schedule of 

Quantities and Conditions of Contract (all of which are collectively hereinafter referred to as “the 

said conditions”) the works shown upon the said tender document and / or described in the said 

Specifications and included in the Schedule of Quantities at the respective rates therein set forth 

amounting to the sum as therein arrived at our such other sum as shall become payable there under 

(hereinafter referred to as “the said Contract Amount.) 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1) In consideration of the said Contract Amount to be paid at the times and in the manner set forth 

in the said Conditions, the Contractor shall upon and subject to the said Conditions execute and 

complete the work shown upon the said Drawings and described in the said Specifications and 

the priced Schedule of Quantities.   

 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as shall 

become payable, at the times and in the manner specified in the said Conditions.  

 

3) The     term   “the Consultants” in   the   said   Conditions   shall   mean   the   said M/s. CREATIVE 

CONSULTANTS, or in the event of their ceasing to be the Consultants for the purpose of this 

Contract for whatever reason, such other person or persons as shall be nominated for that 

purpose by the Employer, not being a person to whom the Contractor shall object for reasons 

considered to be sufficient by the Employer, PROVIDED ALWAYS that no person or persons 

subsequently appointed to be Consultants under this Contract shall be entitled to disregard or 
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overrule any previous decisions or approval or direction given or expressed in writing by the 

outgoing Consultants for the time being.  

 

4) The said Conditions and Appendix thereto shall be read and construed as forming part of this 

Agreement, and the parties hereto shall respectively abide by submit themselves to the said 

Conditions and perform the Agreements on their part respectively in the said Conditions 

contained.  

 

5) The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract.  

 

6) This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to 

carry out the work in respect of the entire building complex to be paid for according to actual 

measured quantities at the rates contained in the Schedule of Quantities and Rates or as 

provided in the said Conditions.  

 

7) The Contractor shall afford every reasonable facility for the carrying out of all works relating to 

civil works, installation of lifts, Telephone, electrical installations, fittings air-conditioning and 

other ancillary works in the manner laid down in the said Conditions, and shall make good any 

damages done to walls, floors, etc. after the completion of his work.  

 

8) The SBIIMS Pvt. Ltd. reserves to itself the right of altering the drawings and nature of the work 

by adding to or omitting any items of work or having portions of the same carried out without 

prejudice to this Contract. 

 

9) Time shall be considered as the essence of this Contract and the Contractor hereby agrees to 

commence the work soon after the Site is handed over to him or from 14th day after the date of 

issue of formal work order as provided for in the said Conditions whichever is later and to 

complete the entire work within 2 (Two Months) subject to nevertheless the provisions for 

extension of time. 

 

10) All payments by the SBI under this Contract will be made only at Mumbai. 

 

11) All disputes arising out of or in any way connected with this Agreement shall be deemed to have 

arisen at Mumbai and only the Courts in Mumbai shall have jurisdiction to determine the same. 

 

12) That the several parts of this Contract have been read by the Contractor and fully understood by 

the Contractor. 
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IN WITNESS WHEREOF THE SBIIMS PVT. LTD. and the Contractor have set their respective hands to 

these presents and two duplicates hereof the day and year first hereinabove written.  

 
SIGNATURE CLAUSE 
 
SIGNED AND DELIVERED by the  
 
_______________________ By the  
(Employer)  
 
hand of Shri ___________________ 
 
______________________________   (Signature of Employer) 
(Name and Designation) 
 
In the presence of : 
 
1) Shri / Smt. ___________________   (Signature of Witness) 
 

Address     ___________________ 
 
  ___________________ 
  (Witness) 
 
SIGNED AND DELIVERED by the  
 
_______________________  by the  
(Contractor)        (Signature of Contractors) 
 
 
in the presence of : 
 
Shri / Smt. ___________________    (Signature of Witness) 
 

Address     ___________________ 
 
  ___________________ 
  (Witness) 

 
 
 
 

 SECTION – 1 
 

INSTRUCTIONS TO THE TENDERERS 
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1.0  Scope of work 
 

Sealed Tenders are invited M/s. Creative Consultants on behalf of SBIIMS PVT.LTD. For the 
Proposed Major Structural Repairs & Restoration For South Side, East Side, Staircase Area, 
Waterproofing, Plumbing and Painting Work at SBI Industrial Estate Branch Premises. 
 

1.1 Site and its location 
The proposed work is to be carried out at South Side, East Side, Staircase Area, 
Waterproofing, Plumbing and Painting Work at SBI Industrial Estate Branch Premises. 
 

2.0  Tender documents 
2.1  The work has to be carried out strictly according to the conditions stipulated in the tender 

consisting of the following documents and the most workmen like manner. 
 

Instructions to tenderers 
 

General conditions of Contract 
 

Special conditions of Contract 
 

Additional specifications 
 

Drawings 
 

Priced bid A 
 

2.2  The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order given 
below; 

 
a) Price Bid 

b) Additional Specifications 

c) Technical specifications 

e) Special conditions of contract 

f) General conditions of contract 

g) Instructions to Tenderers 

2.3  Complete set of tender documents including relative drawings can be downloaded from the 
website www.sbi.co.in 

 

2.4  The tender documents are not transferable. 
 

3.0  Site Visit 
 

http://www.sbi.co/


SBI INFRA MANAGEMENT SOLUTIONS PVT.LTD. 
    

 
 

Signature of Contractor with Seal 
 

CREATIVE CONSULTANTS                                                                                                                  16 

3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data that may be required for the purpose of filling this tender document 
and enter into a contract for the satisfactory performance of the work. The tenderer is 
requested satisfy himself regarding the availability of water, power, transport and 
communication facilities, the character quality and quantity of the materials, labour, the law 
and order situation, climatic conditions local authorities requirement, traffic regulations etc., 
The tenderer will be fully responsible for considering the financial effect of any or all the 
factors while submitting his tender. 

 
4.0  Earnest Money 
 
4.1  The tenderers are requested to submit the Earnest Money of Rs.36,000.00 (Rupees  Thirty 

Six Thousand Only by means of Demand Draft / Pay Order (Valid for a period of 180 Days 
from the last date of submission of the tender) from any scheduled Nationalized Bank drawn 
in favour of SBI Infra Management Solutions Pvt. Ltd. and payable in Mumbai. 

 
4.2  EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
 
4.3  No interest will be paid on the EMD. 
 
4.4  EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 
 
4.5  EMD of successful tenderer will be retained as a part of security deposit. 
 
5.0  Initial/ Security Deposit 
 

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value 
less EMD by means of DD drawn in favour of SBIIMS Pvt. Ltd. within a period of 15 days of 
acceptance of tender. 

 
6.0  Security Deposit 
 
6.1  Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the 

form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall be deducted 
from the running account bill of the work at the rate of 10% of the respective running account 
bill i.e., deduction from each running bill account will be @10% till Total Security Deposit 
(TSD) including ISD reaches to 5% of contract value. The 50% of the Total Security Deposit 
shall be paid to the contract on the basis of Consultant’s certifying the virtual completion. The 
balance 50% would be paid to the contractors after the defects liability period as specified in 
the contract. 

 
6.2 Additional Security Deposit 

In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated project 
cost), the bank may ask such bidder to deposit additional security deposit (ASD) equivalent 
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to difference of estimated cost vis-à-vis L-1 quoted amount for due fulfillment of contract. 
Such ASD could be in the form of FDR / Bank’s guarantee in the Bank’s name as per format 
approved by the Bank. On successful completion of work ASD will be returned to the 
contractor. In case contractor fails to complete the work in time or as per tender specification 
or leave the job incomplete, the bank will be at liberty to recover the dues from ASD or to 
forfeit such ASD as the case may be within its sole discretion. 

 
6.3 No interest shall be paid to the amount retained by the Bank as Security Deposit. 
 
7.0  Signing of contract Documents 
 

The successful tenderer shall be bound to implement the contract by signing an agreement 
and conditions of contract attached herewith within 30 days from the receipt of intimation 
of acceptance of the tender by the Bank. However, the written acceptance of the tenders by 
the Bank will constitute a binding agreement between the Bank and successful tenderer 
whether such formal agreement is subsequently entered into or not. 

 
8.0  Completion Period 

 
Time is essence of the contract. The work should be completed in all respect accordance with 
the terms of contract within a period of 2 (Two Months) from the date of award of work. 

 
9.0  Validity of tender 
 

Tenders shall remain valid and open for acceptance for a period of 90 days from the date of 
opening price bid. If the tenderer withdraws his/her offer during the value period or makes 
modifications in his/her original offer which are not acceptable to Bank without prejudice to 
any other right or remedy the Bank shall be at liberty forfeit the EMD. 
 

10.0  Liquidated Damages 
 

The liquidated damages shall be 0.50% per week subject to a maximum of 5% of contract 
value. 

 
11.0  Rate and prices: 
 
11.1  In case of item rate tender 
 
11.1.1 The tenderers shall quote their rates for individual items both in words and figure. In case of 

discrepancy between the rate quoted in words and figures, the unit rate quantity in words 
will prevail. If no rate is quoted for a particular item the contractor shall not be paid for that 
item when it is executed. 
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The amount of each item shall be calculated and the requisite total is given. In case of 
discrepancy between the unit rate and the total amount calculated from multiplication of unit 
rate and the quantity the unit rate quoted will govern and the amount will be corrected. 

 
11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the 

tenderers quote their rates for such items those rates will be ignored and will not be 
considered during execution. 

 
11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed 

the tenders would be evaluated as per the original unit and the contractor would be paid 
accordingly. 
 
The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the Consultant/ 
SBIIMS Pvt. Ltd. 

 
11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting 

shall be duly attested by him. 
 
11.1.5 Each page shall be totaled and the grand total shall be given. 
 
11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies. 
 
11.1.7 The SBIIMS Pvt. Ltd. reserve their rights to accept any tenders, either in whole or in part or 
may entrust the work in phases or may drop the part scope of work at any stage of the project within 
its sole discretion without assigning any reason(s) for doing so and no claim / correspondence shall 
be entertained in this regard. 
 
11.1.8 In case it is decided by the SBIIMS Pvt. Ltd. to drop one or more buildings from the scope of 
work at any stage of the project, the contractor shall not be entitled to raise any claim / 
compensation for such deleted scope of work. Also, the SBIIMS Pvt. Ltd. may consider issuing work 
order for various buildings in phases but within a reasonable time interval and the contractor shall 
be bound to execute the same within the stipulated time period and as per rates quoted by them in 
this tender without any claim for price escalation. 
 
 
 
SIGNATURE OF THE CONTRACTOR 
 
WITH SEAL 
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GENERAL CONDITIONS OF CONTRACT 

 
1.0  Definitions: - 

“Contract means the documents forming the tender and the acceptance thereof and 
the formal agreement executed between SBI Infra Management Solutions Pvt. Ltd. 
(client) and the contractor, together with the documents referred there in including 
these conditions, the specifications, designs, drawings and instructions issued from 
time to time by the consultant / Bank and all these documents taken together shall be 
deemed to form one contract and shall be complementary to one another. 

 
1.1  In the contract the following expressions shall, unless the context otherwise requires, 

have the meaning hereby respectively assigned to them. 
 
1.1.1 ‘SBIIMS’ shall mean V.P. & Circle Head, SBI Infra Management Solutions Pvt. Ltd.,     

Premises Department, Local Head Office, ‘Synergy’, C-6, G-Block, Bandra Kurla 
Complex, Bandra (E), Mumbai 400 051 and includes the client’s representatives, 
successors and assigns. 

 
1.1.2 ‘Consultants/ Consultants’ shall mean M/s Creative Consultants, Mumbai. 
 
1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBIIMS at site as their 

representative for day-to-day supervision of work and to give instructions to the 
contractors. 

 
1.1.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporate not, 

undertaking the works and shall include legal personal representative of individual or 
the composing the firm or company and the permitted assignees of individual or firms 
of company. 
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
description in the “Scope of work” and / or to be executed in accordance with the 
contract includes materials, apparatus, equipment, temporary supports, fittings and 
things of kinds to be provided, the obligations of the contractor hereunder and work to 
be done by the contractor under the contract. 

 
1.1.5 ‘Engineer’ shall mean the representative of the consultant. 
 

 
1.1.6 Specifications’ shall mean the specifications referred to in the tender and modifications 

thereof as may time to time be furnished or approved by the Consultant. 
 
1.1.7  “Month” means calendar month. 
 
1.1.8 “Week” means seven consecutive days. 

 
1 .1.10“Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively. 
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1.1.11 “SBIIMS’s Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project, as 
nominated by the V.P. & Circle Head, SBI Infra Management Solutions Pvt. Ltd. 

 
1.1.12 The following shall constitute the Joint Project Committee (herein under referred to as JPC) 

for assessing and reviewing the progress of the work on the project and to issue instructions 
or directions from time to time for being observed and followed by the Site Engineer /PMC 
and other consultants / contractors engaged in the execution of the project. 
 
i) Vice President – Circle Head of SBIIMS Pvt. Ltd. 
ii) SBIIMS Engineer (Civil and Electrical) in-charge of the Project, as may be nominated by 

the M.D. & CEO, SBI Infra Management Solutions Pvt. Ltd.….Members. 
iii) Concerned partner of the Consultants and their Resident Consultant…. Member. 

 

CLAUSE 

 
1.0  Total Security Deposit 
 

Total Security deposit comprise of 
 

Earnest Money Deposit 
 

Initial security deposit 
 

Retention Money 
 

a)  Earnest Money Deposit - 
 
The tenderer shall furnish EMD of Rs. 36,000/- (Thirty Six Thousand Only) in the form of 
Demand draft or bankers cheque drawn in favour of SBIIMS PVT. LTD., on any Scheduled Bank. 
No tender shall be considered unless the EMD is so deposited in the required form. No 
interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded 
soon after the decision to award the contract is taken without interest. The EMD shall stand 
absolutely forfeited if the tenderer revokes his tender at any time the period when he is 
required to keep his tender open acceptance by the SBIIMS Pvt. Ltd. or after it is accepted by 
the SBIIMS Pvt. Ltd.  the contractor fails to enter into a formal agreement or fails to pay the 
initial security deposit as stipulated or fails to commence the commence the work within the 
stipulated time. 

 
 
b) Initial Security Deposit (lSD) 
 

The amount of ISD shall be 2% of accepted value of tender including the EMD in the form of 
DD/FDR drawn on any scheduled Bank and shall be deposited within 15 days from the date 
of acceptance of tender. 
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ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE 
In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated project 
cost), the bank may ask such bidder to deposit additional security deposit (ASD) equivalent 
to difference of estimated cost vis-à-vis L-1 quoted amount for due fulfillment of contract as 
performance guarantee. Such ASD could be in the form of FDR / Bank’s guarantee in the 
Bank’s name as per format approved by the Bank. On successful completion of work ASD will 
be returned to the contractor. In case contractor fails to complete the work in time or as per 
tender specification or leave the job incomplete, the bank will be at liberty to recover the 
dues from ASD or to forfeit such ASD as the case may be within its sole discretion. 
No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 

c)  Retention Money: - 
 

Besides the SD as deposited by the contractor in the above said manner, the Retention money 
shall be deducted from the running account bill at the rate of 10% of the gross value of work 
done by the contractor and claimed in each bill provided the total security deposit i.e. ISD 
plus EMD plus Retention Money shall both together not exceed 5% of the contract value. The 
50% of the total security deposit shall be refunded to the contractor without any interest on 
issue of Virtual Completion certificate by the consultant. The balance 50% of the total security 
deposit shall be refunded to the contractors without interest within fifteen days after the end 
of defects liability period provided the contractor has satisfactorily attended to all defects in 
accordance with the conditions of contract including site clearance. 

 

2.0  Language 
 

The language in which the contract documents shall be drawn shall be in English. 
 

3.0  Errors, omissions and discrepancies 
 

In case of errors, omissions and/ or disagreement between written and scaled dimensions on 
the drawings or between the drawings and specifications etc., the following order shall apply. 

 

i)  Between scaled and written dimension (or description) on a drawing, the latter shall be 
adopted. 

 

ii)  Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

 

iii)  Between written description of the item in the specifications and descriptions in bills of 
quantities of the same item, the former shall be adopted: 

 

a)  In case of difference between rates written in figures and words, the rate in words shall 
prevail. 

b)  Between the duplicate / subsequent copies of the tender, the original tender shall be taken 
as correct. 

4.0 Scope of Work: 
 

The contractor shall carryout complete and maintain the said work in every respect strictly 
accordance with this contract and with the directions of and to the satisfaction Bank to be 
communicated through the consultant. Bank /Consultants may in their absolute discretion 
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issue further drawings and/or written instructions, details, directions and explanations, which 
are, hereafter collectively referred to as “the Bank /Consultants instructions in regard to: 

 

1. The variation or modification of the design quality or quantity of works or the addition 
or omission or substitution   of any work. 

2. Any discrepancy in the drawings or between the schedule of quantities and/or   
specification. 

3. The removal from the site of any defective material brought thereon by the contractor 
and the substitution of any other material thereof. 

4. The demolition removal and /or re-execution of any work executed by the 
contractor/s. 

5. The dismissal from the work of any person employed thereupon. 
6. The opening up for inspection of any work covered up. 
7. The rectification and making good of any defects under clauses hereinafter mentioned      

and those arising during the maintenance period (retention period). 
 

5.0 i)  Letter of Acceptance: 
 

Within the validity period of the tender the SBIIMS shall issue a letter of acceptance directly 
or through the Consultant by registered post or otherwise depositing at the of the contractor 
as given in the tender to enter into a Contract for the execution of the work as per the terms 
of the tender. The letter of acceptance shall constitute a bind contract between the SBIIMS 
and the contractor. 

 

ii) Contract Agreement: 
 

On receipt of intimation of the acceptance of tender from the SBIIMS Pvt. Ltd/Consultants  
the successful tenderer shall be bound to implement the contract and within fifteen days 
there of shall sign an agreement in a non-judicial stamp paper of appropriate value. 

 

6.0  Ownership of drawings: 
 

All drawings, specifications and copies thereof furnished by the SBIIMS Pvt. Ltd SBI through 
its Consultant / consultants are the properties of the SBIIMS Pvt. Ltd. They are not to be used 
on other work.             
 

7.0  Detailed drawings and instructions: 
 

The SBIIMS Pvt. Ltd.  Through its consultants shall furnish with reasonable proper additional 
instructions by means of drawings or otherwise necessary for the execution of the work. All 
such drawings and instructions shall be consistent with contract documents, true 
developments thereof and reasonably inferable there. 

 

The work shall be executed in conformity therewith and the contractor prepare a detailed 
program me schedule indicating therein the date of start and completion of various activities 
on receipt of the work order and submit the same to the SBIIMS Pvt. Ltd. through the 
Consultant/consultant 

 
7.0  Copies of agreement 
 

Two copies of agreement duly signed by both the parties with the drawings shall be handed 
over to the contractors. 
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8.0  Liquidated damages: 
 

If the contractor fails to maintain the required progress in terms of clause 6. 0 of GOC or to 
complete the work and clear the site including vacating their office on or before the 
contracted or extended date or completion, without justification in support of the cause of 
delay, he may be called upon without prejudice to any other right of remedy available under 
the law to the SBIIMS Pvt. Ltd. on account of such breach to pay a liquidated damages at the 
rate of 0.50% of the contract value which subject to a maximum of 5% of the contract value. 

 

9.0  Materials, Appliances and Employees 
 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, 
water, power, tools, equipment transportation and any other facilities that are required for 
the satisfactory execution and completion of the work. Unless or otherwise specified all 
materials shall be new and both workmanship and materials shall be best quality. The 
contractor shall at all times enforce strict discipline and good order among his employees and 
shall not employ on the work any unfit person or anyone not skilled in the work assigned to 
him. Workman whose work or behavior is found to be unsatisfactory by the SBIIMS Pvt. Ltd. 
/consultant he shall be removed from the site immediately. 

 
10.0 Permits, Laws and Regulations: 
 

Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with the  
 
regulations, laws, and ordinances rules, applicable to the contract. If the contractor observes 
any discrepancy between the drawings and specifications, he shall promptly notify the SBIIMS 
Pvt. Ltd. in writing under intimation of the Consultant. If the contractor performs any act, 
which is against the law, rules and regulations he shall meet all the costs arising there from 
and shall indemnify the SBIIMS Pvt. Ltd. any legal actions arising there from. 
 

11.0  Setting out Work: 
 

The contractor shall set out the work and shall be responsible for the true and perfect setting 
out of the same and for the correctness of the positions, levels, dimensions, and alignment 
of all parts thereof and get it approved by the consultant before proceeding with the work. If 
at any time any error in this respect shall appear during the progress of the works, irrespective 
of the fact that the layout had been approved by, the consultant the contractor shall be 
responsible for the same ad shall his own expenses rectify such error, if so, required to 
satisfaction of the SBIIMS Pvt. Ltd. 

 
12.0  Protection of works and property: 

 

The contractor shall continuously maintain adequate protection. Of all his work from damage 
and shall protect the SBI’s properties from injury or loss arising in connection with contract. 
He shall make good any such damage, injury, loss, except due to causes beyond his control 
and due to his fault or negligence. 
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He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the works 
and shall comply with all applicable provisions of Govt. and local bodies’ safety laws and 
building codes to prevent accidents, or injuries to persons or property on about or adjacent 
to his place of work. The contractor shall take insurance covers as per clause 24.0 at his own 
cost. The policy may be taken in joint names of the contractor and the SBIIMS Pvt. Ltd. and 
the original policy may be lodged with the SBIIMS Pvt. Ltd. 

 
13.0  Inspection of work: 
 

The SBIIMS Pvt. Ltd. / Consultant or their representatives shall at all reasonable times have 
free access to the work site and / or to the workshop, factories, or other places where 
materials are lying or from where they are obtained and the contractor shall give every facility 
to the SBIIMS Pvt. Ltd. /consultant and their representatives necessary for inspection and 
examination and test of the materials and workmanship. No person unless authorized by the 
SBIIMS Pvt. Ltd. / Consultant except the representative of Public authorities shall be allowed 
on the work at any time. The proposed work either during its construction stage or its 
completion can also be inspected by the Chief Technical Examiner’s Organization a wing of 
Central Vigilance commission. 

 
14.0  Assignment and subletting 
 

The whole of work included in the contract shall be executed the contractor and he shall not 
directly entrust and engage or indirectly transfer, assign or underlet the contract or any part 
or share there of or interest therein without the written consent of the SBIIMS Pvt. Ltd. 
through the Consultant and no undertaking shall relieve the contractor from the 
responsibility of the contractor from active & superintendence of the work during its 
progress. 
 

15.0 Quality of materials, workmanship & Test  
 

All materials and workmanship shall be best of the respective kinds described in the contract 
and in accordance with consultant instructions and shall be subject from time to time to such 
tests as the consultant may direct at the place of manufacture or fabrication or on the site or 
an approved testing laboratory. The contractor shall provide such assistance, instruments, 
machinery, labor, and materials as are normally required for examining measuring sampling 
and testing any material or part of work before incorporation in the work for testing as may 
be selected and required by the consultant. 

 

ii)  Samples 
 

All samples of adequate numbers, size, shades & pattern as per specifications shall be 

supplied by the contractor without any extra charges. If certain items proposed to be used 

are of such nature that samples cannot be presented or prepared at the site detailed 

literature / test certificate of the same shall be provided to the satisfaction of the 

Consultant/consultant. Before submitting the sample / literature the contractor shall satisfy 

himself that the material / equipment for which he is submitting the sample / literature meet 
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with the requirement of tender specification. Only when the samples are approved in writing 

by the consultant the contractor shall proceed with the procurement and installation of the 

particular material / equipment. The approved samples shall by the signed by the Consultant 

for identification and shall be kept on record at site office until the completion of the work 

for inspection / comparison at any time. The Consultant shall take reasonable time to approve 

the sample. Any delay that might occur in approving the samples for reasons of its not 

meeting the specifications or other discrepancies inadequacy in furnishing samples of best 

qualities from various manufacturers and such other aspects causing delay on the approval 

of the materials / equipment etc. shall be to the account of the contractor. 
 

iii)  Cost of tests 
 

The cost of making any test shall be borne by the contractor if such test is intended by or 

provided for in the specification or BOQ. 
  

iv)  Costs of tests not provided for 
 

If any test is ordered by the Consultant which is either 
 

a)  If so intended by or provided for or (in the cases above mentioned) is not so particularized, 
or though so intended or provided for but ordered by the Consultant to be carried out by an 
independent person at any place other than the site or the place of manufacture or 
fabrication of the materials tested or any Government / approved laboratory, then the cost 
of such test shall be borne by the contractor. 

 

16.0  Obtaining information related to execution of work 
 

No claim by the contractor for additional payment shall be entertained which is consequent 
upon failure on his part to obtain correct information as to any matter affecting the execution 
of the work nor any misunderstanding or the obtaining incorrect information or the failure to 
obtain correct information relieve him from any risks or from the entire responsibility for the 
fulfillment of contract. 

 

17.0 Contractor’s superintendence 
 

The contractor shall give necessary personal superintendence during the execution the works 
and as long, thereafter, as the Consultant may consider necessary until the expiry of the 
defects liability period, stated here to. 

18.0  Quantities 
 

i)  The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements and quantities. 
The rate quoted shall remain valid for variation of quantity against individual item to any 
extent. The entire amount paid under Clause 19, 20 hereof as well as amounts of prime cost 
and provision sums, if any, shall be excluded. 

 

19.0  Works to be measured 
 

The Consultant may from time to time intimate to the contractor that he require the work to 
be measured and the contractor shall forthwith attend or send a quantity representative to 
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assist the Consultant in taking such measurements and calculation  and to furnish all 
particulars or to give all assistance required by any of them. Such measurements shall be 
taken in accordance with the Mode of measurements detail in the specifications. The 
representative of the Consultant shall take measurements with the contractor’s 
representative and the measurements shall be entered in the measurement book. The 
contractor or his authorized representative shall sign all the pages of the measurement book 
in which the measurements have been recorded in token of his acceptance. All the 
corrections shall be duly attested by both representatives. No over writings shall be made in 
the M book should the contractor not attend or neglect or omit to depute his representative 
to take measurements the measurements recorded by the representative of the consultant 
shall be final. All authorized extra work, omissions and all variations made shall be included 
such measurement. 

 

20.0  Variations 
 

No alteration, omission or variation ordered in writing by the consultant vitiates the contract. 
In case the SBIIMS Pvt. Ltd. / Consultant thinks proper at any during the progress of works to 
make any alteration in, or additions to or omission from the works or any. alteration in the 
kind or quality of the materials to be used therein, the Consultant shall give notice thereof in 
writing to the contractor shall confirm in writing within seven days of giving such oral 
instructions the contract shall alter to, add to, or omit from as the case may be in accordance 
with such but the contractor shall not do any work extra to or make any alterations or 
additions to or omissions from the works or any deviation from any of the provisions of the 
contract, stipulations, specifications or contract drawings without previous consent in writing 
of the Consultant and the value of such extras, alterations, additions or omissions shall in all 
cases be determined by the Consultant and the same shall be added to or deducted from the 
contract value, as the case may be. 

21.0  Valuation of Variations 
 

No claim for an extra shall be allowed unless it shall have been executed under the authority 
of the Consultant with the concurrence of the SBIIMS Pvt. Ltd. as herein mentioned. Any such 
extra is herein referred to as authorized extra and shall be made in accordance with the 
following provisions. 
 
 
a)  (i) The net rates or prices in the contract shall determine the valuation of the extra 

work where such extra work is of similar character and executed under similar 
conditions as the work priced herein. 

 
(ii) Rates for all items, wherever possible should be derived out of the rates given in 
the priced BOQ. 

 

b)  The net prices of the original tender shall determine the value of the items omitted, provided 
if omissions do not vary the conditions under which any remaining items of  
Works are carried out, otherwise the prices for the same shall be valued under sub-Clause ‘c’ 
hereunder. 
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c)  Where the extra works are not of similar character and/or executed under similar conditions 
as aforesaid or where the omissions vary the conditions under which any remaining items or 
works are carried out, then the contractor shall within 7 days of the receipt of the letter of 
acceptance inform the consultant of the rate which he intends to charge for such items of 
work, duly supported by analysis of the rate or rates claimed and the consultant shall fix such 
rate or prices as in the circumstances in his opinion are reasonable and proper, based on the 
market rate. 

 

d)  Where extra work cannot be properly measured or valued the contractor shall be allowed 
day work prices at the net rates stated in the tender, of the BOQ or, if not, so stated then in 
accordance with the local day work rates and wages for the district; provided that in either 
case, vouchers specifying the daily time (and if required by the Consultant) the workman’s 
name and materials employed be delivered for verifications to the consultant at or before the 
end of the week following that in which the work has been executed. 

 

e)  It is further clarified that for all such authorized extra items where rates cannot be derived 
from the tender, the Contractor shall submit rates duly supported by rate analysis worked on 
the ‘market rate basis for material, labour hire / running charges of equipment and wastages 
etc. plus 15% towards establishment charges, contractor’s overheads and profit. Such items 
shall, not be eligible for escalation. 

 

22.0  Final measurement 
 

The measurement and valuation in respect of the contract shall be completed within two 
months of the virtual completion of the work. 
 

23.0  Virtual Completion Certificate (VCC) 
 

On successful completion of entire works covered by the contract to the full satisfaction of 
the SBIIMS Pvt. Ltd., the contractor shall ensure that the following works have been 
completed the satisfaction of the SBIIMS Pvt. Ltd.: 

 

a)  Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour equipment 
and machinery.  

 
 
 
 

b)  Demolish, dismantle and remove the contractor’s site office, temporary works, structure 
including labour sheds/camps and constructions and other items and things whatsoever 
brought upon or erected at the site or any land allotted to the contractor by the SBIIMS Pvt. 
Ltd. not incorporated in the permanent works. 

 

c)  Remove all rubbish, debris etc. from the site and the land allotted to the contractor the 
SBIIMS Pvt. Ltd. and shall clear, level and dress, compact the site as required by the SBIIMS 
Pvt. Ltd. 

 

d)  Shall put the SBIIMS Pvt. Ltd. in undisputed custody and possession of the site and all land 
allot by the SBIIMS Pvt. Ltd. 
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e)  Shall hand over the work in a peaceful manner to the SBIIMS Pvt. Ltd. 
 

f)  All defects / imperfections have been attended and rectified as pointed out by the 
Consultants to the full satisfaction of SBIIMS Pvt. Ltd. 

 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled 
to apply to the consultant is satisfied of the completion of work. Relative to which the 
completion certificate has been sought, the consultant shall within fourteen (14) days of the 
receipt of the application for completion certificate, issue a VCC in respect of the work for 
which the VCC has applied. 

 

This issuance of a VCC shall not be without prejudice to the SBIIMS’s rights and contractor 
liabilities under the contract including the contractor’s liability for defects liability nor shall 
the issuance of VCC in respect of the works or work at any site be construction as a waiver of 
any right or claim of the SBIIMS Pvt. Ltd. against the contractor in respect of or work at the 
site and in respect of which the VCC has been issued. 

 

24.0  Work by other agencies 
 

The SBIIMS Pvt. Ltd. / consultant reserves the rights to use premises and any portion the site 
for execution of any work not included in the scope of this contract with may desire to have 
carried out by other persons simultaneously and the contractor shall not only allow but also 
extend reasonable facilities for the execution of such work. The contractor however shall not 
be required to provide any plant or material for the execution of such work except by special 
arrangement with the SBI. Such work shall be carried out in such manner as not to impede 
the progress of the works included in the contract. 

 

25.0  Insurance of works 
25.1  Without limiting his obligations and responsibilities under the contract the contractor shall 

insure in the joint names of the SBIIMS Pvt. Ltd. and the contractor against all loss of damages 
from whatever cause arising other than the excepted risks, for which he is responsible under 
the terms of contract and in such a manner that the SBIIMS Pvt. Ltd. and contractor are 
covered for the period stipulated I clause of GCC and are also covered during the period of 
maintenance for loss or damage arising from a cause, occurring prior to the commencement 
of the period of maintenance and for any loss or damage occasioned by the contractor in the 
course of any operations carried out by him for the purpose of complying with his obligations 
under clause. 

a)  The Works for the time being executed to the estimated current Contract value thereof, or 
such additional sum as may be specified together with the materials for incorporation in the 
works at their replacement value. 

 

b)  The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 

 

c)  Such insurance shall be effected with an insurer and in terms approved by the SBIIMS Pvt. 
Ltd. which approval shall not be unreasonably withheld and the contractor shall whenever 
required produce to the consultant the policy if insurance and the receipts for payment of 
the current premiums. 
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25.2  Damage to persons and property 
 

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI 
against all losses and claims in respect of injuries or damages to any person or material or 
physical damage to any property whatsoever which may arise out of or in consequence of the 
execution and maintenance of the works and against all claims proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto except any 
compensation of damages for or with respect to: 

 

a)  The permanent use or occupation of land by or any part thereof. 
 

b)  The right of SBIIMS Pvt. Ltd. to execute the works or any part thereof on, over, under, in or 
through any lands. 

 

c)  Injuries or damages to persons or properties which are unavoidable result of the execution 
or maintenance of the works in accordance with the contract 

 

d)  Injuries or damage to persons or property resulting from any act or neglect of the SBIIMS Pvt. 
Ltd. their agents, employees or other contractors not being employed by the contractor or 
for or in respect of any claims, proceedings, damages, costs, charges and expenses in respect 
thereof or in relation thereto or where the injury or damage was contributed to by the 
contractor, his servants or agents such part of the compensation as may be just and equitable 
having regard to the extent of the responsibility of the SBIIMS Pvt. Ltd., their employees, or 
agents or other employees, or agents or other contractors for the damage or injury.  

 
25.3  Contractor to indemnify SBIIMS Pvt. Ltd. 
 

The contractor shall indemnify the SBIIMS Pvt. Ltd. against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the provision sub-clause 
25.2 of this clause. 

 
25.4  Contractor’s superintendence 
 

The contractor shall fully indemnify and keep indemnified the SBIIMS Pvt. Ltd. against any 
action, claim, or proceeding relating to infringement or use of any patent or design or any 
alleged patent r design rights and shall pay any royalties which may be payable in respect of 
any article or part thereof included in the contract. In the event of any claim made under or 
action brought against SBIIMS Pvt. Ltd. in respect of such matters as aforesaid the contractor 
shall be immediately notified thereof and the contractor shall be at liberty, at his own 
expenses to settle any dispute or to conduct any litigation that may arise there from, provided 
that the contractor shall not be liable to indemnify the SBIIMS Pvt. Ltd. if the infringement of 
the patent or design or any alleged patent or design right is the direct result of an order 
passed by the Consultant / consultant in this behalf. 

 

25.5  Third Party Insurance 
 

25.5.1 Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities under clause 24.0 of GCC shall insure against his liability for 
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any material or physical damage, loss, or injury which may occur to any property including 
that of SBIIMS Pvt. Ltd., or to any person, including any employee of the SBIIMS Pvt. Ltd., by 
or arising out of the execution of the works or in the carrying out of the contract, otherwise 
than due to the matters referred to in the provision to clause 24.0 thereof. 

 

25.5.2 Minimum amount of Third Party Insurance 
 

Such insurance shall be affected with an insurer and in terms approved by the SBIIMS Pvt. 
Ltd. which approval shall not be reasonably withheld and for at least the amount stated 
below. The contractor shall, whenever required, produce to the. Consultant the policy or 
policies of insurance cover and receipts for payment of the current premiums. 

 

25.6  The minimum insurance cover for physical property, injury, and death is Rs.5 Lakhs per 
occurrence with the number of occurrences limited to four. After each occurrence contractor 
will pay additional premium necessary to make insurance valid for four occurrences always. 

 

25.7 Accident or Injury to workman: 
 

25.7.1 The SBIIMS Pvt. Ltd. shall not be liable for or in respect of any damages or compensation 
payable at law in respect or in consequence of any accident or injury to any workmen or other 
person in the employment of the contractor or any sub-contractor, save and except an 
accident or injury resulting from any act or default of the SBIIMS Pvt. Ltd. or their agents, or 
employees. The contractor shall indemnify and keep indemnified SBIIMS Pvt. Ltd. against all 
such damages and compensation, save and except as aforesaid, and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto. 

 

25.7.2 Insurance against accidents etc. to workmen 
 

The contractor shall insure against such liability with an insurer approved by the SBIIMS Pvt. 
Ltd. during the whole of the time that any persons are employed by him on the works and 
shall, when required, produce to the consultant such policy of insurance and receipt for 
payment of the current premium. Provided always that, in respect of any persons employed 
by any sub-contractor the contractor’s obligation to insured as aforesaid under this sub-
clause shall be satisfied if the sub-contractor shall have insured against the liability in respect 
of such persons in such manner that SBIIMS Pvt. Ltd. is indemnified under the policy but the 
contractor shall require such sub-contractor to produce to the consultant when such policy 
of insurance and the receipt for the payment of the current premium. 

 

25.7.3 Remedy on contractor’s failure to insure 
If the contractor fails to effect and keep in force the insurance referred to above or any other 
insurance which he may be required to effect under the terms of contract, then and in any 
such case the SBIIMS Pvt. Ltd. may effect and keep in force any such insurance and pay such 
premium or premiums as may be necessary for that purpose and from time to time deduct 
the amount so paid by the SBIIMS Pvt. Ltd. as aforesaid from any amount due or which may 
become due to the contractor, or recover the same as debt from the contractor. 

 

25.7.4 without prejudice to the others rights of the SBIIMS Pvt. Ltd. against contractors. In respect of 
such default, the employer shall be entitled to deduct from any sums payable to the contractor 
the amount of any damages costs, charges, and other expenses paid by the SBIIMS Pvt. Ltd. and 
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which are payable by the contractors under this clause. The contractor shall upon settlement by 
the Insurer of any claim made against the insurer pursuant to a policy taken under this clause, 
proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event all 
the monies received from the Insurer in respect of such damage shall be paid to the contractor 
and the Contractor shall not be entitled to any further payment in respect of the expenditure 
incurred for rebuilding or repairing of the materials or goods destroyed or damaged. 

 

26.0  Commencement of Works: 
The date of commencement of the work will be reckoned as the date, fifteen days from the 
date of award of letter by the SBIIMS Pvt. Ltd. 

 

27.0  Time for completion 
Time is essence of the contract and shall be strictly observed by the contractor. The entire 
work shall be completed within a period of 2 calendar months from the date of 
commencement. If required in the contract or as directed by the Consultant / consultant. The 
contractor shall complete certain portions of work before completion of the entire work. 
However, the completion date shall be reckoned as the date by which the whole work is 
completed as per the terms of the contract. 

 

28.0  Extension of time 
If, in the opinion of the consultant, the work be delayed for reasons beyond the control of the 
contractor, the consultant may submit a recommendation to the SBIIMS Pvt. Ltd. to grant a 
fair and reasonable extension of time for completion of work as per the terms of contract. If 
the contractor needs an extension of time for the completion of work or if the completion of 
work is likely to be delayed for any reasons beyond the due date of completion as stipulated 
in the contract, the contractor shall apply to the SBIIMS Pvt. Ltd. through the Consultant in 
writing at least 30 Days before the expiry of the scheduled time and while applying for 
extension of time he shall furnish the reason in detail and his justification if an’, for the delays. 
The consultant shall submit their recommendations to the SBIIMS Pvt. Ltd. in the prescribed 
format for granting extension of time. While granting extension of time the contractor shall 
be informed the period extended time which will qualify for levy of liquidated damages. For 
the balance period in excess of original stipulated period and duly sanctioned extension of 
time by the provision of liquidated damages as stated under clause 10.0 shall become 
applicable. Further the contract shall remain in force even for the period beyond the due date 
of completion irrespective whether the extension is granted or not. 

 
29.0 Rate of progress 

 

Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the consultant should the rate of progress of the 
work or any part thereof be at any time be in the opinion the. consultant too Slow to ensure 
the completion of the whole of the work the prescribed time or extended time for completion 
the consultant shall thereupon take such steps as considered necessary by the consultant to 
expedite progress so as to complete the works by the prescribed time or extended time. Such 
communications from the consultant neither shall relieve. The contractor from fulfilling 
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obligations under the contract nor he will be entitled to raise any claims arising out of such 
directions.  
 

30.0  Work during nights and holidays 
 

Subject to any provision to the contrary contained in the contract no permanent work shall 
save as herein provided be carried on during the night or on holidays without the permission 
in writing of the consultant, save when the work is unavoidable or absolutely necessary for 
the saving of life or property or for the safety of the work in which case the contractor shall 
immediately advise the consultant. However the provisions of the clause shall not be 
applicable in the case of any work which becomes essential to carry by rotary or double shifts 
in order to achieve the progress and quality of the part of the works being technically required 
/ continued with the prior approval of the consultant at no extra cost to the SBIIMS Pvt. Ltd. 

 

All work at night after obtaining approval from competent authorities shall be carried out 
without unreasonable noise and disturbance. 

 
31.0  No compensation or restrictions of work 
 

If at any time after acceptance of the tender SBIIMS Pvt. Ltd. shall decide to abandon or 
reduce the scope of work for any reason whatsoever and hence not required the whole or 
any part of the work to be carried out. The consultant shall give notice in writing to that effect 
to the contractor and the contractor shall act accordingly in the matter. The contractor shall 
have no claim to any payment of compensation or otherwise what so ever on account of any 
profit or advantage which he might have derived from the execution of the Work fully but 
which he did not derive in consequence of the foreclosure of the whole or part of the work. 

 

Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bona fide brought to the site of the work by the contractor and rendered surplus 
as a result of the abandonment, curtailment of the work or any portion thereof and then 
taken back by the contractor, provided however that the Consultant shall have in such cases 
the option of taking over all or any such materials at their purchase price or a local current 
rate whichever is less. 

 

“In case of such stores having been issued from SBIIMS Pvt. Ltd. stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those at which 
were originally issued to the contractor after taking into consideration and deduction for 
claims on account of any deterioration or damage while in the custody of the contractor and 
in this respect the decision of consultant shall be final. 

 

32.0 Suspension of work 
 

i)  The contractor shall, on receipt of the order in writing of the consultant (whose decision shall 
be final and binding on the contractor) suspend the progress of works or any part thereof for 
such time and in such manner as consultant may consider necessary so as not to cause any 
damage or injury to the work already done or endanger the safety thereof for any of following 
reasons: 
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a) On account any default on the part of the contractor, or 
 

b) For proper execution of the works or part thereof for reasons other than the default the 
contractor, or  

c)  For safety of the works or part thereof.  
The contractor shall, during such suspension, properly protect and secure the works the 
extent necessary and carry out the instructions given in that behalf by the consultant. 

i) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 

 

33 Action when the whole security deposit is forfeited 
 

In any case in which under any clause or clauses of this contract, the Contractor shall have 
rendered himself liable to pay compensation amounting to the whole of his security deposit 
the consultant shall have the power to adopt any of the following course as they may deem 
best suited to the interest of the SBIIMS Pvt. Ltd.: 

 
a) To rescind the contract (of which rescission notice in writing to the contractor by -  consultant 

shall be conclusive evidence) and in which case the security, deposit of the contractor shall 
be forfeited and be absolutely at the disposal of SBIIMS Pvt. Ltd.. 

 

b) To employ labour paid by the SBIIMS Pvt. Ltd. and to supply materials to carry out the work, 
or part of the work, debiting the contractor with the cost of the labour and materials cost of 
such labour and materials as worked out by the consultant shall final and conclusive against 
the contractor) and crediting him with the value of the work done, in all respects in the same 
manner and at the same manner and at the same rates as if it had been carried out by the 
contractor under the terms of this contract certificate of consultant as to the value of work 
done shall be final conclusive against the contractor. 

 
 
 
 
 

c) To measure up the work of the contractor, and to take such part thereof as shall  unexecuted, 
out of his hands, and to give it to another contractor to complete in which case any expenses 
which may be incurred in excess of the sum which would have been paid to the original 
contractor, if the whole work had been executed by him ( The amount of which excess the 
certificates in writing of the consultant shall  final and conclusive) shall be borne by original 
contractor and may be deducted f any money due to him by SBIIMS Pvt. Ltd. under the 
contract or otherwise, or from his security deposit or the proceeds of sale thereof, or 
sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBIIMS Pvt. Ltd. the contractor 
shall have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any material or entered into any engagements or make any advances 
on account of, or with a view to the execution of the work or the performance of the contract 
and in case the contract shall be rescind under the provision aforesaid, the contractor shall 
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not be entitled to recover or to be paid any sum or any work thereto for actually performed 
under this contract, unless, and until the consultant will have certified in writing the 
performance of such work and the value payable in respect thereof, and he shall only be 
entitled to be paid the value so certified. 
 

34.0  Owner’s right to terminate the contract 
 

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for compulsory 
winding up voluntarily or subject to the supervision of Govt. and of the Official Assignee of 
the liquidator in such acts of insolvency or winding up shall be unable within seven days after 
notice to him to do so, to show to the reasonable satisfaction of the Consultant that he is able 
to carry out and fulfill the contract, and to dye security therefore if so required by the 
Consultant. 

 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by or 
on behalf of any of the creditors of the contractor. 

 
Or shall assign or sublet this contract without the consent in writing of the SBIIMS Pvt. Ltd. 
through the Consultant or shall charge or encumber this contract or any payment due to 
which may become due to the contractor there under: 

 
a)  Has abandoned the contract; or 
b)  has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for 14 days after receiving from the SBIIMS Pvt. Ltd. 
through the consultant written notice to proceed, or 

c)  Has failed to proceed with the works with such diligence and failed to make such due progress 
as would enable the works to be completed within the time agreed upon, or 
has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBIIMS Pvt. Ltd. through the Consultant that the said 
materials were condemned and rejected by the consultant under these conditions; or has 
neglected or failed persistently to observe and perform all or any of the acts matters or things 
by this contract to be observed and performed by the contactor for seven days after written 
notice shall have been given to the contractor to observe or perform the same or has to the 
detriment of good workmanship or in defiance of the SBIIMS Pvt. Ltd. or consultant’s 
instructions to the contrary subject any part of the contract. Then and in any of said cases the 
SBIIMS Pvt. Ltd. and or the consultant, may not withstanding any previous waiver, after giving 
seven days’ notice in writing to the contractor, determine the contract, but without thereby 
affecting the powers of the SBIIMS Pvt. Ltd. or the consultant or the obligation and liabilities 
of the contractor the whole of which shall continue in force as fully as if the contract had not 
been determined and as if the works subsequently had been executed by or on behalf of the 
contractor. And, further the SBIIMS Pvt. Ltd. through the consultant their agents or 
employees may enter upon and take possession of the work and all plants, took scaffoldings, 
materials, sheds, machineries lying upon the premises or on the adjoining lands or roads use 
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the same by means of their own employees or workmen in carrying on and completing the 
work or by engaging any other contractors or persons to the work and the contractor shall 
not in any was interrupt or do any act, matter or thing to prevent or hinder such other 
contractor or other persons employed for complement and finishing or using the materials 
and plant for the works. 

 

When the works shall be completed or as soon thereafter as convenient the SBIIMS Pvt. Ltd. 
or consultant shall give a notice in writing to the contractor to remove his surplus materials 
and plants and should the contractor fail to do so within 14 days after receive thereof by him 
the SBIIMS Pvt. Ltd. sell the same by publication, and after due publication, and shall, adjust 
the amount realized by such auction. The contractor shall have no right to question any of 
the act of the SBIIMS Pvt. Ltd. incidental to the sale of the materials etc. 

 

35.0  Certificate of payment 
 

The contractor shall be entitled under the certificates to be issued by the consultant to the 
contractor within 10 working days from the date of certificate to payment from SBIIMS Pvt. 
Ltd. from time to time. The SBIIMS Pvt. Ltd. shall recover the statutory recovering other dues 
including the retention amount from the certificate of payment. 
 

Provided always that the issue of any certificate by the consultant during progress of works 
or completion shall not have effect as certificate of satisfaction relieve the contractor from 
his liability under clause. 

 

The consultant shall have power to withhold the certificate if the work or in part thereof is 
not carried out to their satisfaction. 

 

The consultant may by any certificate make any corrections required previous certificate. 
 

The SBIIMS Pvt. Ltd. shall modify the certificate of payment as issued by the consultant from 
time to time while making the payment 

 

The contractor shall submit interim bills only after taking actual measurements and properly 
recorded in the M books 

 

The Contractor shall not submit interim bills when the approximate value of work done by 
him is less than Rs. 15.0 Lakhs. 
 

 

The final bill may be submitted by contractor within a period of one month from the date of 
virtual completion and consultant shall issue the certificate of payment within a period of two 
months. The SBIIMS Pvt. Ltd. shall pay the amount within a period of three months from the 
date of issue of certificate provided there is no dispute in respect of rates and quantities. 

 

The contractor shall submit the interim bills in the prescribed format with all details. 
 

36.0   A. Settlement of Disputes and Arbitration  
 

Except where otherwise provided in the contract all questions and disputes to the meaning 
of the specifications, drawings and instructions herein before mentioned and as to the quality 
of workmanship or materials used on the work or as to any other question , claim, right, 
matter or thing whatsoever in any way arising out of or relating to the contract, technical and 
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drawings specifications, estimates, instructions orders or these conditions or otherwise 
concerning the work or the execution or failure to execute the same whether arising during 
the progress of the work or after the cancellation, termination, completion or abandonment 
thereof shall be dealt with as mentioned hereinafter:  
 

i) If the contractor considers that he is entitled to any extra payment or compensation in respect 
of the works over and above the amounts admitted as payable by the consultant or in case 
the contractor wants to dispute the validity of any deductions or recoveries made or proposed 
to be made from the contract or raise any dispute, the contractor shall forthwith give notice 
in writing of his claim, or dispute to The M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office, Raheja 
Chambers, Free Press Journal Marg, Mumbai and endorse a copy of the same to the 
Consultant, within 30 days from the date of disallowance thereof or the date of deduction or 
recovery. The said notice shall give full particulars of the claim, grounds on which it is based 
and detailed calculations of the amount claimed and the contractor shall not be entitled to 
raise any claim nor shall the SBIIMS Pvt. Ltd be in any way liable in respect of any claim by the 
contractor unless notice of such claim shall have been given by the contractor to the M.D.& 
C.E.O. SBIIMS Pvt. Ltd., Head Office in the manner and within the time as aforesaid. The 
Contractor shall be deemed to have waived and extinguished all his rights in respect of any 
claim not notified to the M.D.&C.E.O. SBIIMS Pvt. Ltd., Head Office in writing in the manner 
and within the time aforesaid.  

 

B. Settlement of Disputes and Arbitration  
 

The M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office shall give his decision in writing on the claims 
notified by the receipt of the contractor may within 30 days of the receipt of the decision of 
the M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office/ Submit his claims to the conciliating authority 
namely the M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office, Raheja Chambers, Free Press Journal 
Marg, Mumbai. For conciliation along with all details and copies of correspondence 
exchanged between him and the SBIIMS Pvt. Ltd. 

 

iii)  If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to the 
concerned M.D. & C.E.O. of the SBIIMS Pvt. Ltd. for appointment of an arbitrator to adjudicate 
the notified claims falling which the claims of the contractor shall be deemed to have been 
considered absolutely barred and waived. 

 
iv) Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified claims of the contractor 
as aforesaid and all claims of the SBIIMS Pvt. Ltd shall be referred for adjudication 
through arbitration by the Sole Arbitrator appointed by the M.D. & C.E.O. and who will 
be of Deputy General Manager rank. It will also be no objection to any such 
appointment that the Arbitrator so appointed is a SBIIMS Pvt. Ltd., Officer and that he 
had to deal with the matters to which the Contract relates in the course of his duties 
as SBIIMS Pvt. Ltd., Officer. If the arbitrator so appointed is unable or unwilling to act 
or resigns his appointment or vacates his office due to any reason whatsoever another 
sole arbitrator shall be appointed in the manner aforesaid by the said M.D. & C.E.O. of 
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the SBIIMS Pvt. Ltd. Such person shall be entitled to proceed with the reference from 
the stage at which it was let by his predecessor. 

 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator. 

 

It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager as aforesaid should act as arbitrator. 

 

The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any or any accordance modification or reenactment 
thereof and the rules made there under. 
 

It is also a term of the contract that if any fees are payable to the Arbitrator these shall be 
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is a 
SBIIMS Pvt. Ltd. Officer. 
 

It is also a term of the contract that the Arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 
such place as may be fixed by the arbitrator in his sole discretion. The fees, if any of the 
arbitrators shall, if required to be paid before the award is made and published, be paid half 
and half by each of the parties. The Cost of the reference and of the award (including the fees, 
if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by 
whom and din what manner, such costs or any part thereof, shall be paid and fix or settle the 
amount of costs to be so paid.   
 

 

37.0  Water supply 
 

The contractor shall make his own arrangements for water required for the work and nothing 
extra will be paid for the same. This will be subject to the following condition. 

 

i)  That the water used by the contractor shall be fit for construction purposes to the satisfaction 
of the consultant’s.  

 

ii)  The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contractor for procurement of water in the opinion of the 
consultant is unsatisfactory. 

 
 

iii)  In case contractor is permitted to use SBIIMS’s source of water i.e. Municipal connection, 
Bore well (existing or new) etc., the SBIIMS Pvt. Ltd may consider recovering @1% of contract 
amount form the final bill of contractor. 

 

37.1 The contractor shall construct temporary well / tube well in SBIIMS Pvt. Ltd land for taking 
water for construction purposes only after obtaining permission in writing from the SBIIMS 
Pvt. Ltd. The contractor has to make his own arrangements for drawing and distributing the 
water at his own cost. He has to make necessary arrangements. To avoid any accidents or 
damages caused due to construction and subsequent maintenance of the wells. He has to 
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obtain necessary approvals from local authorities, if required, at his own cost. He shall restore 
the ground to its original condition after wells are dismantled on completion of work or hand 
over the well to the SBIIMS Pvt. Ltd. without any compensation as directed by the Consultant 
/ consultant. 

 

38.0  Power supply 
The contractor shall make his own arrangements for power and supply / distribution system 
for driving plant or machinery for the work and for lighting purpose at his own cost, The cost 
of running and maintenance of the plants are to be included in his tender prices, He shall pay 
all fees and charges required, by the power supply and include the same in his tendered rates 
and hold the owner free from all such costs. He has to obtain necessary approval from the 
appropriate authorities, if required. 

 

39.0  Treasure trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBIIMS Pvt. Ltd. and shall be handed over to the bank immediately. 

 

40.0 Method of measurement 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up to date 
rules laid down by the Bureau of Indian Standards. In the event any dispute / disagreement 
the decision of the consultant shall be final and binding on the corrector. 

 

41.0   Maintenance of registers 
The contractor shall maintain the following registers as per the enclosed perform at site of 
work and should produce the same for inspection of SBIIMS Pvt. Ltd/consultant whenever 
desired by them. The contractor shall also maintain the records / registers as required by the 
local authorities / Govt. from time to time. 

 

I)  Register for secured advance  
ii) Register for hindrance to work  
iii)  Register for running account bill  
iv)  Register for labour 
 

42.0  Force Majeure 
42.1  Neither contractor nor SBIIMS Pvt. Ltd. shall be considered in default in performance of the 

obligations if such performance is prevented or delayed by events such as but not war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for any 
other cause beyond the reasonable control of the party affected or prevents or delayed. 
However a notice is required to be given within 30 days from the happening of the event with 
complete details, to the other party to the contract, if it is not possible to serve a notice, 
within the shortest possible period without delay. 

 

42.2  As soon as the cause of force majeure has been removed the party whose ability perform its 
obligations has been affected, shall notify the other of such cessation and the actual delay 
incurred in such affected activity adducing necessary evidence in support thereof. 
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42.3  From the date of occurrence of a case of force majeure obligations of the party affected shall 
be suspended during the continuance of any inability so caused. With the caused itself and 
inability resulting there from having been removed, the agreed time completion of the 
respective obligations under this agreement shall stand extended a period equal to the period 
of delay occasioned by such events. 

 
42.4  Should one or both parties be prevented from fulfilling the contractual obligations by state of 

force majeure lasting to a period of 6 months or wore the two parties, shall each other to 
decide regarding the future execution of this agreement. 

 
43.0  Local laws, Acts Regulations: 

 

The contractor shall strictly adhere to all prevailing labour laws inclusive at contract labour 
(regulation and abolition act of 1970) and other safety regulations. The contractors should 
comply with the provision of all labour legislation including the latest requirements of the 
Acts, laws, any other regulations that are applicable to the execution of the project. 

 
i)  Minimum wages Act 1948 (Amended) 
ii)  Payment of wages Act 1936 (Amended) 
iii)  Workmen’s compensation Act 1923 (Amended) 
iv)  Contract labour regulation and abolition act 1970 and central rules 1971 (Amended) 
v)  Apprentice act 1961 (amended) 
vi)  Industrial employment (standing order) Act 1946 (Amended) 
vii)  Personal injuries (Compensation insurance) act 1 963 and any other modifications 
viii)  Employees’ provident fund and miscellaneous provisions Act 1952 and amendment thereof 
ix)  Shop and establishment act 
x)  Any other act or enactment relating thereto and rules framed there under from time to time. 
xi)      Prevailing Indian Electricity rules & act. 
 
44.0  Accidents 

 

The contractor shall immediately on occurrence of any accident at or about the site or in 
connection with the execution of the work report such accident to the consultant. The 
contractor shall also such report immediately to the competent authority whenever such 
report is required to be lodged by the law and take appropriate actions thereof. 
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SPECIAL CONDITION OF CONTRACT 
 
Scope of work 
1.0 The scope of work is to carry out for the Proposed or Structural Repairs & Restoration for South 

Side, East Side, Staircase Area, Waterproofing, Plumbing and Painting Work at SBI Industrial 
Estate Branch Premises. 

 

2.0 Address of site 
 

          The Site Is Located At Branch Premises of Kandivali Industrial Estate Branch, Near Hindustan 
Naka, Govt. Indl. Estate Plot No.11/AB, Kandivali (W), Mumbai. 

 

3.0   Dimensions and levels 
 

All dimensions and levels shown on the drawings shall be verified by the contractor and the 
site and he will be held responsible for the accuracy and maintenance of. All the dimensions 
and the levels. Figured dimensions are in all cases to be accepted and dimension shall be scaled. 
Large scale details shall take precedence over small scale drawings. In case of discrepancy the 
contractor shall ask for clarification from the consultant before proceeding with the work. 

 

04   Notice of operation  
 

The contractor shall not carry out any important operation without the Consent in with from 
the consultant: 

 

5.0 Construction records  
 

         The contractor shall keep and provide to the consultant full and accurate records of the   
         Dimensions and positions of all new work and any other information necessary to prepare   
         Complete drawings recording details of the work as construction. 
 

6.0   Safety of adjacent structures and trees 
 

The contractor shall provide and erect to the approval of the consultant supports as may be 
required to protect effectively all structures and protective give to trees, which may be 
endangered by the execution of the works or otherwise such permanent measures as may be 
required by the Consultant to protect the tree structures.  

 

7.0  Temporary works.  
 

Before any temporary works are commenced the contractor shall submit at least in advance 
to the consultant for approval complete drawings of all temporary works he may require for 
the execution of the works. The contractor shall carry out the modifications relating to 
strength, if required by the consultant may require in accordance with the conditions of 
contract at his own cost The contractor shall be solely responsible for the stability and safety 
of all temporary works and unfinished works and for the quality of the permanent works 
resulting from the arrangement eventually adopted for their execution. 
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8.0  Water power and other facilities 
 

a)  The rate quoted by the contractor shall include all expenses that are required for providing 
all the water required for the work and the contractor shall make his own arrangements for 
the supply of good quality water suitable for the construction and good quality drinking water 
for their workers If necessary the contractor has to sink a tube well / open well and bring 
water by means of tankers at his own cost for the purpose The SBIIMS Pvt. Ltd. will not be 
liable to pay any charges in connection with the above 

 

b)  The rate quoted in the tender shall include the expenses for obtaining and maintaining power 
connections and shall pay for the consumption charges 

 

c) The contractors for other trades directly appointed by the SBIIMS Pvt. Ltd.  shall be entitled 
to take power and water connections from the temporary water and power supply obtained 
by the contractor However, the concerned contractor shall make their own arrangements to 
draw the supply and pay directly the actual consumption charges at mutually agreed rates 
between them. All municipal charges for drainage and water connection for Construction 
purposes shall be borne by the contactor and charges payable for permanent connections, if 
any, shall be initially paid by the contactor and the SBIIMS Pvt. Ltd. Will reimburse the amount 
on production of receipts 

 

d)  The SBIIMS Pvt. Ltd. as well as the consultant shall give all possible assistance to the 
Contractor’s to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor 

 

9.0  Facilities for contractor’s employees 
 

The contractor shall make his own arrangement for the housing and welfare of his staff and 
workmen including adequate drinking water facilities. The contractor shall also make the 
arrangements at his own cost for transport where necessary for his staff and workmen to and 
from site of work at his own cost.  

 

10.0  Lighting of works 
 

The contractor shall at all times provide adequate and approved lighting as required for the 
proper execution and supervision and inspection of work. 

 

11.0  Firefighting arrangements 
 

i)  The contractor shall provide suitable arrangement for firefighting at his own cost. This 
purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water these 
equipment shall be provided at suitable prominent and easily accessible place and shall be 
properly maintained. 

 

ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at 
his own cost and, to the approval of the relevant authorities. The contractor make the 
following arrangements at his own cost but not limited the following: 

 

a) Proper handling, storage and disposal of combustible materials and waste. 
b)  Work operations which can create fire hazards. 
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c) Access for fire-fighting equipment. 
 
d) Type, number and location of containers for the removal of surplus materials and rubbish. 
e)  Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f)  General house keeping 
 

12.0  Site order book 
 

A site order book shall be maintained at site for the purpose of quick communication between 
the Consultants. Any communication relating to the work may be conveyed through records 
in the site order book. Such a communication from one party to the other shall be deemed to 
have been adequately served in terms of contract Each site order book shall have machine 
numbered pages in triplicate and shall carefully maintained and preserved by the contractor 
and shall be made available to the consultant as and when demanded- Any instruction which 
the consultant may like to issue to the contractor or the contractor may like to bring to the 
consultant two copies of such instructions shall be taken from the site order book and one 
copy will be handed over to the party against proper acknowledgment and the second copy 
will be retained for their record. 

 

13.0  Temporary fencing/ barricading 
 

The contractor shall provide and maintain a suitable temporary fencing / barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the Consultant I consultant and regulations of local authorities. These shall 
be altered, relocated and adopted from time to time as necessary and removed on 
completion of the work. 

 

14.0  Site meetings 
 

Site meetings will be held to review the progress and quality evaluation. The contractor shall 
depute a senior representative along with the site representative and other staff of approved 
sub-contractors and suppliers as required to the site meetings and ensure all follow up 
actions. Any additional review meetings shall he held if required by the consultant.  

 

15.0  Disposal of refuse 
 

The contractor shall cart away all debris, refuse etc. arising from the work from the site and 
deposit the same as directed by the consultant at his own cost. It is the responsibility of the 
contractor to obtain from the local authorities concerned to the effect that all rubbish arising 
out of contractor’s activities at the construction site or any other off-site activities borrow 
pits has been properly disposed of. 

 

16.0 Contractor to verify site measurement 
 

The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own shop 
drawing and pass on the information with sufficient promptness as will in any way delay the 
works. 
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17.0 Displaying the name of the work 
 

The contractor shall put up a name board of suitable size as directed by the consultant 
indicating there in the name of the project and other details as given by the 
Consultant/consultant at his own cost and remove the same on completion of work.  

 

18.0  As built drawings 
 

i) For the drawings issued to the contractor by the Consultant. The Consultant will issue two 
sets of drawings to the Contractor for the items for some changes have been made. From the 
approved drawings as instructed by the SBIIMS Pvt. Ltd. / Consultant. The contractor will 
make the changes made on these copies and return these copies to the Consultant for their 
approval. In cases revision is required or the corrections are not properly marked the 
Consultant will point out the discrepancies to the contractor. The contractor will have to 
incorporated these corrections and / or attend to discrepancies either on copies as directed 
by the consultant and resubmit to him for approval. The consultant will return one copy duly 
approved by him. 

 

ii) For the drawings prepared by the contractor 
 

The contractor will modify the drawing prepared by him wherever the changes made by the 
SBIIMS Pvt. Ltd. / Consultant. And submit two copies of such modified drawings to the 
consultant for approval. The consultant will return one copy of the approved drawing to the 
contractor. 

19.0 Approved make 
The contractor shall provide all materials from the list of approved makes at his own cost and 
also appoint the specialized agency for the waterproofing anti-termite, aluminum doors and 
windows and any other item as specified in the tender. The consultant may approve any make 
/ agency within the approved list as given in the tender after inspection of the sample/mock 
up. 

 

20.0  Procurement of materials 
The contractor shall make his own arrangements to procure all the required materials for the 
work .All wastages and losses in weight shall be to the contractors account 

 

21.0  Excise duty, taxes, levies etc.; 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, 
fees, cess or charges in respect of the works including but not limited to sales tax, tax on 
works contract excise duty, and octroi, payable in respect of materials, equipment plant and 
other things required for the contact. All of the aforesaid taxes, duties, levies, fees and 
charges shall be to the contractor’s account and the SBIIMS Pvt. Ltd. shall not be required to 
pay any additional or extra amount on this account. Variation of taxes, duties, fees, levies etc. 
if any, till completion of work shall be deemed to be included in the quoted rates and no extra 
amount on this account. Variation of taxes, duties, fees, levies etc. if any, till completion of 
work shall be deemed to be included in the quoted rates and no extra claim on this account 
will in any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is 
imposed under as statutory law during the currency of contract the same shall be borne by 
the contractor. 
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22.0  Acceptance of tender 

The SBIIMS Pvt. Ltd. shall have the right to reject any or all tenders without assigning any 
reason. They are not to bind to accept the lowest or any tender and the tenderer or tenderers 
shall have no right to question the acts of the SBIIMS Pvt. Ltd. However adequate 
transparency would be maintained by the SBIIMS Pvt. Ltd. 

 

23.0   Photographs: 
 

 The Contractor shall at his own expense supply to the Consultants with duplicate hard 
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken 
from two approved portions of each building, at intervals of not more than one months 
during the progress of the work or at every important stage of construction. 

 

 In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with their each Running Bill for the project clearing showing major 
progress of work measured and claimed therein failing which the Consultant / SBIIMS 
Pvt. Ltd. may consider returning the Bill to the contractor and no claim for delay on 
this account will be entertained.  
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SAFETY CODE 
 

1.  First aid appliances including adequate supply of sterilized dressing and cotton wool shall be 
kept in a readily accessible place. 

 
2. An injured person shall be taken to a public hospital without loss of time, in cases when the 

injury necessitates hospitalization. 
 

3.  Suitable and strong scaffolds should be provided for workmen for all works that cannot safely 
be done from the ground. 

 
4.  No portable single ladder shall be over 8 meters in length. The width between the side rails 

shall not be less than 30 cm. (clear) and the distance between two adjacent runnings shall not 
be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding 
ladder. 

 

5.  The excavated material shall not be placed within 1.5 meters of the edge of the trench half 
of the depth of trench whichever is more. All trenches and excavations shall be provided with 
necessary fencing and lighting. 

 

6.  Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be one meter. 

 

7.  No floor, roof or other part of the structure shall be so overloaded with debris or material as 
to render it unsafe. 

 

8.  Workers employed on mixing and handling material such as asphalt, cement, mortar, 
concrete and lime shall be provided with protective footwear and rubber hand gloves. 

 

9  Those engaged in welding works shall be provided with welders’ protective eye shield and 
gloves. 

 

10.  (i) No paint containing lead or lead products shall be used except in the form of paste 
readymade paint. 
(ii) Suitable facemasks should be supplied for use by the workers when the paint applied in 
the form of spray or surface having lead paint dry rubbed and scrapped. 

 
11.  Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 

provided to enable the working painters to wash during cessation of work. 
 
12  Hoisting machines and tackle used in the works including their attachments anchor and 

supports shall be in perfect condition. 
 
13.  The ropes used in hoisting or lowering material or as a means of suspension shall be durable 

quality and adequate strength and free form defects. 
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APPENDIX HEREINBEFORE REFERRED TO 

 
1) Name of the organization Offering Contract :The V.P. & Circle Head, SBI Infra Management 

Solutions Pvt. Ltd., State Bank of India, Premises 
Department, Local Head Office, ‘Synergy’, C-6, G-
Block, Bandra Kurla Complex, Bandra (E), Mumbai 
400 051 

 
2)   Consultants    :  M/s. Creative Consultants  
                                                                                       112, Shiv Shakti C.H.S. Ltd. Opp. Madhuwan   
                                                                                       Building, Four Bunglow Andheri West.      
                                                                                       Mumbai – 400 053.  
                                                                                       Email : info@ccplindia.org,      
                                                                                                    creativestructure@rediffmail.com  
                                                                                       Web: www.ccplindia.org 
                                                                                       Mob: 9136665543 
 
3) Site Address    :        Branch Premises of Kandivali Industrial Estate         
                                                                                   Branch, Near Hindustan Naka, Govt. Indl. Estate Plot     
                                                                                   No.11/AB, Kandivali (W), Mumbai.   
     
4)  Scope of Work   :      Major Structural Repairs & Restoration for South   
                                                                                Side, East Side, Staircase Area, Waterproofing,   
                                                                                Plumbing and Painting Work at SBI Industrial Estate                    
                                                                                Branch Premises. 

 
5)  Name of the Contractor : ----------------------------------- 
       ----------------------------------- 
       ------------------------------------ 
 
6) Address of the Contractor  : ------------------------------------ 
       ------------------------------------ 
       ------------------------------------  
 
7)  Period of Completion  : 2(Two) months from the dated of  
       Commencement 
 
8)  Earnest Money Deposit : Rs. 36,000/- (Thirty Six Thousand only) by means    
                                                                                      of Demand Draft / Pay Order (Valid for a period of           
                                                                                      180 Days from the last date of submission of the   
                                                                                      tender) from any scheduled Nationalized Bank   
                                                                                      drawn in favour of SBI Infra Management          
                                                                                      Solutions Pvt. Ltd. and payable in Mumbai.  
9) Retention Money   : As per clause no. 11(a) of general  
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Conditions 
 
10) Defects Liability Period              :      Twelve Months from the date of  

                 Virtual Completion. 
    
11) Insurance to be undertaken by the  : 125% of Contract Value  
            Contractor at his cost    (Contractor’s all risk policy) 
 
12) Liquidated damages    : 0.5% of the Contract amount shown  

in the tender per week subject to max. 5% of the 
contract value or actual final bill value. 

  

13) Value of Interim Bill (Min.)  : Rs. 05.00 Lakhs. 
 
14) Date of Commencement  : 15 days from the date of acceptance letter 

is issued to the Contractor/ or the day on which the 
Contractor is instructed to take possession of the 
site whichever is earlier. 

 

15) Period of Final Measurement  : 2 Months from the date of Virtual  
Completion. 

 
16) Initial Security Deposit  : 2% of the Accepted Value of the 
Tender. (Clause No. 22)                                                                      
 

17) Total Security Deposit   : As per clause No. 11 a  
 
18)      Refund of initial Security Deposit 

Comprising of EMD and ISD. : 50% of the Security Deposit shall be refunded to the 
Contractor on completion of the work and balance 
refunded only after the Defect Liability Period is 
over. 

  
19)    Period for Honoring Certificate  : 1. One Month for R.A. Bills 
       2. The final bill will be submitted by the 

Contractor within one month of the date fixed for 
completion work and the Bill shall be Certified 
within 2 months from the date of receipt of final bill 
provided the bills are submitted with all pre-
requisite documents/test reports etc. prescribed in 
the tender. 

       ________________________ 
      Signature of Tenderer. 
 

       Date: 
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LETTER OF DECLARATION 

 
 
 
To, 
The V.P. Circle Head, 
SBI Infra Management Solutions Pvt. Ltd. 
State Bank of India, Local Head Office, 
‘Synergy’, C-6, G-Block, 
Bandra Kurla Complex, 
Bandra, Mumbai- 400 021. 
 
Dear Sir, 

 
PROPOSED MAJOR STRUCTURAL REPAIRS & RESTORATION FOR SOUTH SIDE, EAST SIDE, STAIRCASE 
AREA, WATERPROOFING, PLUMBING AND PAINTING WORK AT SBI INDUSTRIAL ESTATE BRANCH 
PREMISES. 
 
 
Having  examined the terms &  conditions, drawings, specifications,  design relating to the works 
specified in the  memorandum hereinafter  set out and having visited and examined the site  of 
the  works specified in the said memorandum and  having  acquired the  requisite  information 
relating thereto and  affecting  the quotation,  I/We hereby offer to execute the works specified in 
the  said memorandum within the time specified in the said  memorandum on the item rate basis 
mentioned in the attached  schedule and in accordance in all respect with the specifications, design, 
drawings and instructions in writing referred to in conditions of Tender, the articles of agreement, 
conditions of contract  and with such conditions so far as they may be applicable. 
 

MEMORANDUM 
 
(a) Description of work Proposed Major Structural Repairs & 

Restoration For South Side, East Side, 
Staircase Area, Waterproofing, Plumbing 
And Painting Work at SBI Industrial Estate 
Branch Premises. 
 

(b) Earnest Money Rs. 36,000/- (Thirty Six Thousand only) by 
means of Demand Draft / Pay Order from 
any scheduled Nationalized Bank drawn in 
favour of SBI Infra Management Solutions 
Pvt. Ltd. and payable in Mumbai. 

(c) Time allowed for completion of 
work from the date of issue of 
work order.      

2 (Two) months from the date of 
commencement as per tender. 
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Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions 
of the said conditions of Contract annexed hereto so far as they may be applicable or in default 
thereof to forfeit and pay to SBIIMS PVT.LTD., the amount mentioned in the said conditions. 
 
 
I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of Rs. 36,000/- (Thirty Six 
Thousand only) as Earnest money deposit with the SBI Infra Management Solutions Pvt. Ltd. Should 
I/we do fail to execute the contract when called upon to do so, I/we hereby agree that this sum shall 
be forfeited by me/us to SBI Infra Management Solutions Pvt. Ltd. 
 
We understand that as per terms of this tender, the SBIIMS Pvt. Ltd. may consider accepting our 
tender in part or whole or in phases. We, therefore, undertake that we shall not raise any claim / 
compensation in the eventuality of Bank deciding to drop any of the building / buildings from the 
scope of work of this tender at any stage during the contract period. Further, we also undertake to 
execute the work entrusted to us in phases on our approved rates and within the stipulated time 
limit without any extra claim for price escalation as provided for in Clause 11.1.7 and 11.1.8 
“Instructions to Tenderers” of this tender. 
 
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any 
of the material during the currency of contract/execution/completion period.  
 
 
Yours faithfully, 
 
 
 
Signature of contractor 
With Seal 
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PROFORMA FOR APPLICATION FOR EXTENSION OF TIME PERIOD 
 
1. Name     of contractor  : 
 
2. Name of the work as given in the Agreement :  
 
3. Agreement No. : 
 
4. Estimated Tender Amount : 
 
5. Date of commencement of work as per Agreement : 
 
6. Period allowed for completion of wok as per  : 
 Agreement, 
 
7. Date of completion stipulated in Agreement : 
 
8. Period for which extension of time has been  : 
 given previously 
 
a) 1st extension vide Consultants/Banker’s letter : 
 
 No.                            Dated  Month Days 
 
 
b) 2nd extension vide Consultants/Banker’s letter : 
 
 No.                            Dated  Month Days 
 
 
c) 3rd extension vide Consultants/Banker’s letter : 
 
 No.                            Dated  Month Days 
 
 
d) 4th extension vide Consultants/Banker’s letter : 
 
 No.                            Dated  Month Days 
 
 Total extension previously given 
 
9. Reasons for which extensions have been :  
 Previously given (copies of the previous applications  
 Should be attached) 
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10. Period for which extension is applied for : 
 
11. Hindrances on account of which extension is  : 
 Applied for with dates on which hindrances  
 occurred and the period for which these are  
 likely to last 
 
a) Serial No. : 
 
b) Nature of hindrance : 
 
c) Date of occurrence : 
 
d) Period for which it is likely to last : 
 
e) Period for which extension required for this  : 
 Particular hindrance 
 
f) Overlapping period if any, with reference to: 
 Item (e) above 
 
g) Net extension applied for : 
 
h) Remarks, if any  : 
 
12. Extension of time required for extra work : 
 
13. Details of extra work and the amount involved : 
 
14. Total extension of time required for 11 & 12. : 
 
 
 
Submitted to the Consultants / Bank ………………………………………….   
 
 
Date: ……………….                                            ----------------------------                                                                
Signature of the Contractor 
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BANK’S BUILDING PROJECTS – MAINTENANCE OF RECORDS 

 
 
 

 

  

Place: …………………. 

 Date: …………………... 

 

 

 

 

 

A. Registers at the site office of the Bank’s Engineer: 

1 Measurement Books. 

2 Cement Register (Daily Record). 

3 Steel Register. 

4 Steel Consumption Register – Bill wise. 

5 Drawings register 

6 Materials at site register. 

7 Hindrance Register. 

8 Concrete cube Test Register. 

9 File and Register for extra / variation items. 

10 Materials test Register and File. 

11 Site Order Book (in triplicate). 

12 Lead caulking Register. 

13 Labour Reports and progress Reports Register. 

14 Site Visit & Instructions Register. 

15 Certified true copies of the contracts. 
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PROFORMA FOR RUNNING A/C BILL 

 

i. Name of Contractor / Agency  : 

 

ii. Name of Work    : 

 

iii. Sl.No. of this Bill    : 

 

iv. No. & Date of previous Bill   : 

 

v. Reference to Agreement No.  : 

 

vi. Date of Written order to commence  : 

 

vii. Date of Completion as per Agreement : 

S.No. Item Description Unit Rate (Rs.) As per Tender 

Quantity Amount (Rs.) 

1 2 3 4 5 
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Upto Previous R.A. 
Bill 

Up Date (Gross Present Bill Remarks 

Quantity Amount 
(Rs.) 

Quantity Amount 
(Rs.) 

Quantity Amount 
(Rs.) 

6 7 8 9 

 

 

 

 

 

 

 

 

   

 

Note: 1. If part rate is allowed forany items, it 
should be indicated with reasons for 
allowing such a rate. 

 ____________ 

___________ 

Net Value since previous 
bill 

 2. If ad-hoc payment is made, it should 
be mentioned specifically. 

  

     

 

 

 

 

 

 

 

 

 

 

 

 



SBI INFRA MANAGEMENT SOLUTIONS PVT.LTD. 
    

 
 

Signature of Contractor with Seal 
 

CREATIVE CONSULTANTS                                                                                                                  55 

 

CERTIFICATE 

 

 The measurements on the basis of which the above entries for the Running Bill No. -----------

--------------- were made have been taken jointly on -------------------------- and are recorded at pages --

------------------------ to -------------------------- of measurement book No. --------------------------. 

 

 

 

-------------------- ----------------------- --------------------- 

 

Signature and  

date of Contractor 

Signature and  

date of consultant 
Representative (Seal) 

Signature and  

date of Site Engineer 

   

 

 

 The work recorded in the above mentioned measurements has been done at the site 

satisfactorily as per tender, conditions and specifications. 

 

--------------------  --------------------- 

 

Consultant  Signature and  

date of Site Engineer 
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MATERIAL SPECIFICATIONAPPROVED BRANDS 

 
APPROVED BRANDS OF VARIOUS BUILDING MATERIALS:  

 

S. NO MATERIALS APPROVED BRANDS 

 
1.  

Cement OPC,PPC 
Grade 43 / 53 

 Ultratech, A.C.C, Birla  

2. White Cement `A. C. C. ’  (Silvicrete),  JK White, Birla 
white.  
  

3. U-PVC & PVC 
Plumbing pipes.  

Supreme or Prince ISI “A” grade. 

4. C.I.  Pipe NICO ISI or Conforming to I.S.1230 for 
rain water pipes & Fittings & the I.S.1729 
& ISP 3889 for soil  & wastewater pipes.  

5. Cement based 
Paint 

Asian Paints,  ICI Paints,  Nerolac Paints, 
Sherwin Wil liams   

6. Acrylic Paint / 
Elastomeric 
Paint   

Asian Paints,  ICI Paints,  Nerolac Paints, 
Sherwin Wil liams   

7. Premium Acrylic 
Paint 

Asian Paints,  ICI Paints,  Nerolac Paints, 
Sherwin Wil liams   

8. Semi Acrylic 
Paint  

Asian Paints,  ICI Paints,  Nerolac Paints, 
Sherwin Wil liams   

9. Metal Red-oxide 
Primer 

Asian, Bright & Co. Primer, Goodlac 
Nerolac, ‘Johnson Nicholson’   

10. 
 

G.I.  PIPES Jindal,  Zenith “C” Class 

11. 
 

Sand For 
plastering & 
other work 

Packed Gujrat Sand Bags or SILPOZ, River 
Sand  

12. Sand for 
waterproofing 
work 

Pure  River Sand 

13. OIL Bound 
Distemper 

ICI,  ASIAN Goodlac, Nerolac  

14. Oil PAINT ICI,  ASIAN Goodlac, Nerolac  
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NAME OF CHEMICALS AND ADMIXTURES USED AS UNDER:  
 

 
NAME OF OTHER APPROVED MATERIALS:  
 
The above mentioned materials and chemicals shall  be used as per manufactures 
specifications and Approval of consultants / Bank ’s Engineer.  
Note –  
 
1. Contractors’ attention is drawn to clauses of the General Instructions to the Contractor and 
Special Conditions in this connection. In addition to the above listed materials, materials having 
BIS marks will also be construed as the approved materials.  

 

ITEMS NAME OF CHEMICALS & MANUFACTURERS.  

Inhibition coat  
 

Sunanda Chemicals, Roff pidilite, STP Limited ,  
Krishna Conchem  

Bond coat 
 

Sunanda Chemicals, Roff pidilite, STP Limited ,  
Krishna Conchem 

Polymer 
 

Sunanda Chemicals, Roff pidilite , STP Limited ,  
Krishna Conchem 

Plasticizing &water 
proofing property  

Sunanda Chemicals, Roff pidilite, STP Limited ,  
Krishna Conchem 

Plasticizer & protection 
& controls of corrosion 
admixture  

Sunanda Chemicals, Roff pidilite, STP Limited ,  
Krishna Conchem 

Gunniting aid 
 

Sunanda Chemicals, Roff pidilite, STP Limited ,  
Krishna Conchem 

Curing Compound  
 

Sunanda Chemicals, Roff pidilite, STP Limited ,  
Krishna Conchem 

Crack fi l l ing & 
waterproofing 
compound. 
 

Sunanda Chemicals, Roff pidilite , STP Limited ,  
Krishna Conchem 

Polymer modified w/p 
Grout for Injection.  
 

Sunanda Chemicals, Roff pidilite, STP Limited ,  
Krishna Conchem 

Micro Concrete Sunanda Chemicals, Roff pidilite, STP Limited ,  
Krishna Conchem 
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SBI INFRA MANAGEMENT SOLUTIONS PVT.LTD. 
 

CIRCLE OFFICE, PREMISES DEPARTMENT, STATE BANK OF INDIA, LOCAL HEAD OFFICE, C-6, 
BLOCK G, BANDRA KURLA COMPLEX, BANDRA (E), MUMBAI 400 051 

 

PART – B:  PRICE BID  
 
TENDER FOR: 
 
PROPOSED MAJOR STRUCTURAL REPAIRS & RESTORATION FOR SOUTH SIDE, EAST SIDE, 
STAIRCASE AREA, WATERPROOFING, PLUMBING AND PAINTING WORK AT SBI INDUSTRIAL 
ESTATE BRANCH PREMISES, KANDIVALI. 
 
 
 
 
 
TENDER SUBMITTED BY: 
 
 

NAME    : __________________________________ 
 

ADDRESS   : __________________________________ 
 

                                               __________________________________ 
 

                                             __________________________________ 
      

DATE        :        __________________________________ 
 
 
 

 

PROJECT MANAGEMENT CONSULTANTS 
 

M/S. CREATIVE CONSULTANTS  
 

112, SHIV SHAKTI C.H.S. LTD. OPP. MADHUWAN BUILDING, FOUR BUNGLOW ANDHERI WEST. 
MUMBAI – 400 053. 

Email : info@ccplindia.org / creativestructure@rediffmail.com 
Web : www.ccplindia.org 

Tell  : 022-60606115 / 9136665543 

  

mailto:creativestructure@rediffmail.com
http://www.ccplindia.org/
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BILL OF QUANTITY 
 

BILL OF QUANTITY FOR MAJOR STRUCTURAL REPAIRS & RESTORATION FOR SOUTH SIDE, EAST 
SIDE, STAIRCASE AREA, WATERPROOFING, PLUMBING AND PAINTING WORK AT SBI INDUSTRIAL 

ESTATE BRANCH   PREMISES OF KANDIVALI INDUSTRIAL ESTATE BRANCH, NEAR HINDUSTAN 
NAKA, GOVT. INDL. ESTATE PLOT NO.11/AB, KANDIVALI (W), MUMBAI-400 067. 

 

I. ENABLING  SYSTEM          

Sr. No. Work   Description 
Quantit

y 
Unit  Rate  Amount  

1.  ERRECTION & REMOVAL  OF   BAMBOO 
SCAFFOLDING:-                                          
Providing / Fixing and Erecting Single or 
Double bamboo Scaffolding  on the  Building 
structure or any other places without any  
puncher to wall surface etc. all complete as 
per the direction of Consulting Engineer / in-
charge. 

927.00 Sq.Mt. 
  

2.  HESSIAN CLOTH:- 
Providing & Fixing Synthetic cloth/ bardan 
covering screen to the external side 
scaffolding including removing the same after 
the work etc. complete. 

927.00 Sq.Mt. 
  

3.  SAFETY NYLON NET:- 
Providing erecting, maintaining and removing 
temporary protective screens of NYLON NET 
with all necessary fixing arrangement to 
ensure that it remains in position for the 
entire work duration etc. complete as per the 
direction of Consulting Engineer / in-charge.  

76.00 Sq.Mt.   

4.  PLY PROTECTION:- 
Providing and covering with 3 to 4 mm thick  
Plywood or GI Sheets for windows, doors or 
other openings at all levels including securing 
it properly to avoid damage to the glass 
panels and to prevent dust entering into 
flats/units etc. including dismantling the same 
after completion of the work etc. 

71.00 Sq.Mt. 
  

5.  TEMPORARY PLATFORM:- 
Providing and Fixing TEMPORARY PLATFORM 
made up of Plywood, G.I sheets, Bamboo etc. 
supporting with Props to safeguard or protect 
the entire area while work in progress with all 
necessary arrangements etc. complete as per 
the direction of Consulting Engineer / in-
charge. 

39.00 Sq.Mt.   
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6.  BREAKING OF PLASTER:- 
Breaking of old plaster of any thickness and at 
all levels, including cleaning of exposed 
surface etc. all complete as per the direction 
of Consulting Engineer / in-charge. 

487.00 Sq.Mt. 
  

7.  CHIPPING OF R.C.C.:- 
Chipping of existing loose and damaged cover 
concrete at specified locations up to the 
concrete core with chisel and hammer, 
cleaning the surface with wire brush and 
washing concrete surface with water etc. all 
complete as per the direction of Consulting 
Engineer / in-charge. 

312.00 Sq.Mt. 
  

8.  BREAKING OF TERRACE / CHAJJA  
WATERPROOFING :- 
 Removing existing water proofing treatment 
over terrace, chajja etc. by mechanical as well 
as manual means upto slab level and cleaning 
the surface for providing new specialized 
water proofing treatment etc. complete  as 
per the direction of Consulting Engineer / in-
charge 

412.00 Sq.Mt.   

9.  CARTING AWAY DEBRIS:- 
Removing all debris, spalls, etc. outside the 
building compound upto the municipal dump 
with all lead and lift complete  as per the 
direction of Consulting Engineer / in-charge                                          

46.00 Nos. 
  

10.  SHUTTERING WORKS:- 
Providing and laying waterproof shuttering 
ply material or steel plates for all type of 
shuttering works required for jacketing, micro 
concrete, recasting, etc. complete as per the 
direction of Consulting Engineer / in-charge  

56.00 Sq.Mt. 
  

TOTAL   

 

 

 

 

 

 

 

 

 

 

 

 

 



SBI INFRA MANAGEMENT SOLUTIONS PVT.LTD. 
 

Signature of Contractor with Seal 
 

CREATIVE CONSULTANTS                                                                                                                  4 

II. STRUCTURAL REPAIR  

Sr. No. Work   Description Quantity Unit  Rate  Amount  

1.  STRUCTURAL POLYMER REPAIR:- 
1) Rust Remover  
Brushing with wire rush and removing all rust 
scales from rebars & washing with water as 
required and providing and applying Rust 
Remover on existing exposed reinforcement 
bars 

210.00 Sq.Mt   

2) R.I. Coat 
Providing and applying Rust Inhibition Coat / 
system to exposed rebars & also new rebars 
complete.  

3) Bond coat 
Providing and applying raw Polymer Bond Coat / 
system to all exposed concrete surface and 
rebars prior to polymer treatment complete. 

4) P.M.M.  
Providing and applying Polymer modified mortar 
in ratio 1:5:15 (1 part by weight of polymer: 5 
parts by weight of cement: 15 parts by weight of 
Quartz sand) up to 25 mm thickness all complete 
as per the direction of Consulting Engineer / in-
charge. 

2.  INTERNAL STRUCTURAL REPAIR:- 
Same as above Specification but on internal 
surface all complete as per the direction of 
Consulting Engineer / in-charge.  

102.00 Sq.Mt   

3.  PRO & FIX STEEL:- 
Providing and fabricating, fixing steel as required 
for column and beams. complete as per the 
direction of Consulting Engineer / in-charge  

0.16 MT   

4.  MICRO CONCRETE:- 
Providing and laying Super Fluid Micro concrete 
which shall be single component, non-shrink, 
free flow, self-compacting, ready to use after 
mixing water in specified proportion to the 
beam bottoms, columns, slabs, etc. Including 
mixing with 05mm to 10mm size aggregates, 
pouring, temping, Consolidating, curing etc.  
Complete as per the direction of Consulting 
Engineer / in-charge.  

6500.00 Kg.    

TOTAL   
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III. CIVIL REPAIR WORK 

Sr. No. Work   Description Quantity Unit  Rate  Amount  

1.  PLASTERING WORK :- 
Providing 25mm thick External Plastering in 
two coats, under layer 12mm thick with 
C.M. 1:4 finished with a top layer 8mm 
thick in C.M.  1:5 including admixture with 
approved Water proofing admixture @ 2% 
by weight of cement used or as per 
manufacturer's specifications, sieving of 
sand to required fineness, finishing, curing, 
etc. complete as per specifications, 
drawings and as per the direction of 
Consulting Engineer / in-charge. 

283.00 Sq.Mt.   

2. DASH COAT:- 
Removing the loose plaster material and 
repairing the damaged wall surface with 
application of Dash coat of 1: 4 cement 
mortar and inserting brickbats or metal 
chips to level the surface complete  as per 
the direction of Consulting Engineer / in-
charge  

145.00 Sq.Mt.   

3.  INTERNAL NEERU PLASTER:- 
Providing & Applying internal Neeru finish 
plaster 12mm thick in CM 1:4 complete to 
the wherever necessary area.   complete.as 
per the direction of Consulting Engineer / 
in-charge.  

203.00 Sq.Mt.   

4. SEALING SEPARATION GAPS:- 
Providing & sealing separation cracks 
between RCC and brick work by cutting 
grove on both sides crack along the length 
by electrically operated groove cutter 
Breaking / removing  plaster  &  loose 
mortar (up to 75mm depth) in the area 
between two grooves by chiseling. 
Washing by drinking water to make it dust 
free surface. Hammering 10 to 20mm size 
aggregates in the crack as directed by the 
consultant. Sealing the crack with polymer 
modified cementations. Mortar 9 Up to 
50mm depth in two layers 1:5.15. 
complete  as per the direction of 
Consulting Engineer / in-charge  

155.00 RMT   
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5. P.V.C. CHICKEN MESH:- 
Providing and fixing chicken wire mesh of 
150 mm wide of aperture at the junction of 
R.C.C. members and brick work of 
approved quality including fixing mesh in 
position by necessary nailing in concrete or 
/ B.B. masonry and/or tying with binding 
wire etc. All complete as per the direction 
of Consulting Engineer / in-charge.   

25.00 Sq.Mt.   

TOTAL  
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



SBI INFRA MANAGEMENT SOLUTIONS PVT.LTD. 
 

Signature of Contractor with Seal 
 

CREATIVE CONSULTANTS                                                                                                                  7 

 

 

IV. WATERPROOFING WORKS 

Sr. No. Work   Description Quantity Unit  Rate  Amount  

1.  CHHAJJA WATERPROOFING:- 
Providing & laying brick bat coba 
waterproofing treatment on chajjas top/ 
Balcony top with 65 mm average thickness 
with small brick finished with joint less 
waterproofing layer in CM 1:4 of average 
25mm to 30 mm thick finished smooth 
with cement slurry & marking thin lines in 
to 300 x 300 mm false squares with 
minimum 6mm thick cotton line 150mm x 
150mm Watta carried along with the wall 
with throating at the junction of the wall 
and Watta top curing, cleaning, as directed 
etc. complete. As per the Direction Of 
Consulting Engineer - In-Charge. 

12.00 Sq.Mt.   

2.  TERRACE WATERPROOFING:- 
Providing and laying integral cement based 
waterproofing treatment upto 112 mm 
thickness including preparation of surface 
as required for treatment of roof, 
balconies, terraces etc. consisting of 
following operations. B) Laying brickbat 
coba using broken brick/brick bats 25mm 
to 100 mm size with cement mortar upto 
50% 1:5 (1cement: 5 coarse sand) admixed 
with proprietary waterproofing compound 
conforming to IS: 2645 over 20mm thick 
layer of cement mortar mix 1:5 (1 cement 5 
coarse sand) admixed with proprietary 
waterproofing compound conforming to to 
IS:2645 to required slope and treating 
similarly the adjoining walls  upto 300mm 
height including rounding of junction of 
walls and slabs. C) After two days of proper 
curing Providing & laying IPS in C.M 1:4 i/c 
roughening the surface to receive China 
Mosaic & P/L china mosaic in CM 1:4 all 
complete i/c ponding the entire terrace for 
07 days etc. complete. as per the Direction 
Of Consulting Engineer / In-Charge.   

400.00 Sq.Mt   

3.  JOINT STITCHING AT JUNCTION:- 
Providing & laying joint filling between 

100.00 RMT   
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terrace flooring and parapet wall in cement 
mortar 1:4 mix, with metal down No.1 
embedded in mortar at the corners of 
entire terrace complete. As per the 
Direction Of Consulting Engineer / In-
Charge.  

4.  ROUND WATTA :- 
Providing and making cement mortar (1:4) 
watta at the junctions of terrace and 
parapet wall surface complete.as per the 
Direction Of Consulting Engineer / In-
Charge.  

100.00 RMT   

5.  INJECTION GROUTING:- 
Providing and executing grouting by 
installing Pvc. Grout nipples at specified 
distance, providing and fixing connecting 
pipe form grout tank to nipple, grouting 
using cement slurry with acrylic based 
grout chemical with high pressure grouting 
pump.complete.as per the Direction Of 
Consulting Engineer / In-Charge.  

250.00 Nos.   

6.  R.C.C. COPING :- 
Providing and laying RCC coping in 100mm 
thick and 375mm wide using 20mm down 
metal in proportion of (1:1.5:3) including 
tying reinforcement, shuttering 
compacting curing etc. complete.as per the 
Direction Of Consulting Engineer / In-
Charge.   

100.00 RMT   

TOTAL  
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V. PLUMBING WORKS 

Sr. No. Work   Description Quantity Unit  Rate  Amount  

1.  REMOVING EXISITNG C.I/A.C/P.V.C.PIPE:- 
Removing the Existing C.I. / A.C./ PVC Pipe 
Carefully stacking in compound as directed. 
Including all fitting etc. complete. as per 
the Direction Of Consulting Engineer / In-
Charge.  

14.00 Nos.   

2.  REMOVING EXISITNG G.I WATER PIPE:- 
Removing the Existing G.I. Water supply 
line with all fitting etc. complete. 

10.00 Nos.   

3.  TEMPORARY LINE:- 
Providing and fixing temporary plumbing 
lines as and when required, when the work 
in progress, removing the same after the 
completion of plumbing job with all the 
fittings complete. 

6.00 Nos.   

4.  PROVIDING AND FIXING PVC PIPE :- 
Providing and fixing new PVC pipes after 
removing the existing plumbing lines, 
Sealing the joints with lead  with all fittings 
and Nails, cutting holes in walls complete 
as per the Direction Of Consulting Engineer 
/ In-Charge. 

      

a.  4" New W.C. Line  19.00 RMT   

b.  4" New R.W. Line  30.00 RMT   

c.  3" New BATH & KIT Line  12.00 RMT   

d.  3" New Vent Line 10.00 RMT   

5.  PROVIDING AND FIXING DOWN TAKE 
LINE:- 
Removing the existing G.I. lines & Providing 
and fixing  the new G.I. pipes of approved 
brand with all temporary line & necessary 
fittings to terrace loop line and also down 
take lines, filling the joints with chemical 
complete as per the direction of Consulting 
Engineer / in-charge.  

      

a.  
1/2" Dia 26.00 RMT   

b.  
1.5" Dia Main Line 25.00 RMT   
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6.  G.I. CONNECTORS WITH PVC SLEEVES:- 
Providing and fixing new G.I. Connector of 
required sizes with all necessary fittings 
after removing the existing lines,  filling the 
joints, providing PVC sleeves on top, 
cutting holes in external walls into inside 
flats complete 

12.00 Nos.   

7.  P/f G.I. Brackets for PVC & G.I pipes with U 
Bolt  complete  as per the direction of 
Consulting Engineer / in-charge  

50.00 Nos.   

TOTAL  
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VI. PAINTING WORK 

Sr. No. Work   Description Quantity Unit  Rate  Amount  

1.  SYNTHETIC TEXTURE:- 
Thoroughly cleaning all external wall 
surfaces, removing all fungus / plantation, 
Removing old caulk from the plaster 
surface, making the surface clean and dry. 
Pre wetting of wall surfaces. Mixing the 
product with clean water thoroughly with 
an electrical mixer for 3-5 minutes until the 
desired homogeneous paste is achieved so 
as to ensure that the mixture is free from 
lumps before use. Applying minimum 
thickness of 2mm of the homogeneous 
paste thus prepared on the plastered 
surface with a steel trowel so as to have 
the desired texture finish. If necessary, a 
second layer may be applied. All this works 
to be carried out in accordance with the 
manufacturer’s specs and as per the 
Direction Of Consulting Engineer / In-
Charge.  

655.00 Sq.Mt.   

2.  ACRYLIC PAINT WITH CRACK FILLING:- 
Firstly remove old paint with scratching 
using still wire/fiber brush, sand paper 
then removing all loose and powdery 
residue, any fungus and algae thorough 
brushing, cleaning, making surface 
imperfections such as holes, dents, small 
visible cracks by filling using mixture and 
then after surface preparations applying 
one coat primer and two coat of acrylic 
paint of approved brand Completes as per 
the direction of Consulting Engineer / in-
charge. (Rate Including Ereaction and 
removing of scaffolding)  

985.00 Sq.Mt.   

3.  OIL BOND DISTEMPER:- 
Providing and applying washable oil-bound 
distemper of Approved brand and of 
approved shade firstly removing old paint 
with scratching using stiff wire / fiber 
brush, sand paper, fine steel wool then 
removing all loose and powdery residue, 
any fungus and algae thorough brushing, 
cleaning, making surface imperfections 
such as holes, dents, small visible cracks by 

210.00 Sq.Mt.   
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filling using mixture and then after surface 
preparations, then applying one coat of  
approved primer, then providing and 
applying two coats of  washable oil bound 
distemper of approved colour, shade. etc. 
All complete as per the Direction Of 
Consulting Engineer / In-Charge.    

4.  OIL PAINT:- 
Thoroughly scraping and cleaning the 
surface applying one coat of prime, and 
two coats of oil paint to window. complete 
as per the direction of Consulting Engineer 
/ in-charge  

75.00 Sq.Mt.   

TOTAL  
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Amount in words…………………………………………………………………………………………………… 
 
 
  
 
 
 
 
 
 
 

Seal & Signature of Contractor ……………………… 
 

 

SUMMARY OF BILL OF QUANTITY 

ITEM 
NO.  

ITEMS  AMOUNT  

I.  ENABLING    SYSTEM  
 

II.  STRUCTURAL REPAIR 
 

III.  CIVIL REPAIR WORKS 
 

IV.  WATERPROOFING WORK  

V.  PLUMBING WORK  

VI.  PAINTING WORK  

TOTAL AMOUNT   

S GST @ 9%  

C GST @ 9%  

TOTAL AMOUNT WITH TAXES    


