



**SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMS),
(WHOLLY OWNED SUBSIDIARY OF SBI)
GUWAHATI CIRCLE OFFICE**

CORRIGENDUM-I

ISSUED ON 06.01.2020

IN CONNECTION WITH TENDER ID NO : GUW201912013
APPOINTMENT OF PROJECT ARCHITECT
FOR REFURBISHMENT OF LHO BUILDING, GUWAHATI

As discussed in the pre-bid meeting held on 03.01.2020 with the representatives of 5(Five) Bidders, the following corrigendum is issued as under :-

Sl. No.	EXISTING	REVISED
1.	EXISTING LAST DATE & TIME OF SUBMISSION OF BIDS: 11.01.2020 UPTO 02:00 PM	REVISED LAST DATE & TIME OF SUBMISSION OF BIDS: 16.01.2020 UPTO 02:00 PM (11.01.2020 IS HOLIDAY) AND TECHNICAL BIDS RECEIVED WILL BE OPENED AT 03:00 PM ON 16.01.2020.
2.	IN THE FORMAT 'V'-(B)- SL. NO. VII – “Adherence to norms prescribed by the MCGM and National Building Code.”	“Adherence to norms prescribed by the LOCAL COMPETENT AUTHORITIES and National Building Code.”
3.	IN THE FORMAT 'III' SL. NO. 6.k) – “Complete role of Project Management Consultant (PMC) will also be played by consultant to ensure both qualitative and quantitative aspects of the project and would include day to day supervision of work through a team of various experienced Engineers led by a Project Manager to be posted at the site (within the professional fee mutually agreed only) and who will be overall responsible for smooth and timely completion of all works within the agreed time schedule without cost overruns barring exceptional circumstances beyond the control of the consultant. “	REVISED :- “Complete role of Project Management Consultant (PMC) will also be played by the Architectural Consultancy Firm/ Project Architect consultant to ensure both qualitative and quantitative aspects of the project and would include day to day supervision of work through a team of various experienced Engineers led by a Project Manager to be posted at the site and who will be overall responsible for smooth and timely completion of all works within the agreed time schedule without cost overruns barring exceptional circumstances beyond the control of the consultant. The cost for PMC including salary, expenditure etc. of the Project Manager and team of Engineers posted at site by the Project Architect will be within the BANK'S ACCEPTED professional fee QUOTED IN PRICE BID AS PER FORMAT XII and no extra payment will be made by the SBIIMS/SBI “

