
Tender ID AMR201904008
Date 18/04/19

SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMSPL), 
(WHOLLY OWNED SUBSIDIARY OF SBI)

AMARAVATI CIRCLE OFFICE

INVITES e-TENDERS ON BEHALF OF

STATE BANK OF INDIA

THROUGH E-TENDERING PROCESS

FOR

ELECTRICAL INSTALLATION WORKS OF SUBSTATION LOAD 
ENHANCEMENT [ CONVERSION FROM LT TO HT ] AT SRIKAKULAM 

BRANCH, ANDHRA PRADESH (Branch Code : 919)
Contractors who are on the panel of SBI, Hyderabad Circle (LHO) in the appropriate Electrical installation 

work category are only eligible.  (Contractors should submit proof of the same)

Note:Firm should possess valid digital signature for this tender 

Last date for submission of e-Tender: 3:00 P.M. (IST) on 03.05.2019

Opening of e Tenders: 3:30 P.M. (IST) on 03.05.2019

The Vice president,
SBI Infra Management Solutions Pvt. Ltd.

Amaravati Circle Office
2nd Floor, SBI Amaravati LHO Building,

Gun foundry, Abids
Hyderabad – 500 001

Ph: 040-23387364, 365
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NOTICE INVITING TENDER (NIT)

SBI Infra Management Solutions Pvt  Ltd.  invites Online e tenders on behalf  of  SBI for the below 
mentioned  work  from  the  contractors  on  the  approved  panel  of  SBI,  LHO-Hyderabad  in  the 
appropriate  Electrical  installation  work  category (contractors  to  furnish  proof  of  empanel  and  its 
validity).

1 Name of the work ELECTRICAL  INSTALLATION  WORKS  OF  SUBSTATION 
LOAD ENHANCEMENT (CONVERSION TO HT FROM LT) AT 
SRIKAKULAM BRANCH, ANDHRA PRADESH (Branch Code : 
919)

2 Cost of Tender Documents 1) Rs 500/- to be paid through SB Collect Payment Portal  (in 
account of respective Tender ID mentioned above) available in 
SBI internet banking site https://www.onlinesbi.com/.

2) Proof for crediting the amount i.e. Reciept / Unique Reference 
No. should be enclosed along with EMD.

For further details see clause 5 in “Instructions to the Tenderer”.
3 Date  and  Time  where 

tender forms are available 
Available from  18.04.2019 to 03.05.2019

at          (i).  https://etender.sbi/
             (ii). SBI Procurement news.

4 Time  and  last  date  of 
submission  of  online  e-
Tender

Up to 3.00pm on 03.05.2019

5 Place,  Time&  Address  for 
submission  of  e 
tender/contact  person 
/telephone  no/email 
address.

Up to 3.00 pm  on 03.05.2019 
A) Tender documents (as specified) through online at
                       https://etender.sbi/

B) EMD, Tender fees credit proof physically at the Address:

SBI Infra Management Solutions Pvt. Ltd.
Amaravati Circle Office
2nd Floor, SBI Amaravati LHO Building,
Gun foundry, Abids
Hyderabad – 500 001
Ph : 040-23387364, 365
e- mail id : headand.sbiims@sbi.co.in

6 Date,  Time  and  Place  of 
opening of e - Tenders

On 03.05.2019  at  3:30 PM 

SBI Infra Management Solutions Pvt. Ltd.
Amaravati Circle Office
2nd Floor, SBI Amaravati LHO Building,
Gun foundry, Abids
Hyderabad – 500 001
Ph: 040-23387364, 365
email id : headand.sbiims@sbi.co.in

7 Quantum of Earnest Money Rs.  14,000.00  /- (DD-Drawn  in  favor  of  Assistant  General 
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Deposit (EMD). Manager, SBI, Srikakulam Branch payable at Srikakulam)
8 Quantum  of  Security 

Deposit (SD).
1.  Initial  Security  Deposit  (ISD)  –  2%  of  the  Tender  value 
including EMD.

2. Retention Money- Deductible in running bills @ 10% of the 
value  of  work  and  Total  deductible  is  5%  of  value  of  work 
including EMD, ISD.

9 Estimated cost Rs. 13,54,950.00 /-

10 Terms of payment of Bills 1. No Advance will be paid
2.One running bill minimum of 8.00 lakhs will be paid.

11 Penalty  clause/Liquidated 
Damages

@ 0.5% of  the value of  work per week of  delay subject  to a 
maximum penalty of  5% of the value of work  would be strictly 
imposed.

12 Stipulated  time  for 
completion  of  the 
work/supply.

FOUR WEEKS

13 Validity  period  of  the 
tender.

90 days from last date for receipt of tender 

14 Eligible Taxes A) Income  Tax  will  be  deducted  at  source  as  per  Govt. 
Guidelines.

B) Reimbursement of GST will be made only on submission of 
proper GST invoice as per applicable GST provisions/Rules. The 
contractor should comply with the following;

➢ Contractor should have GST Registration Number. 
➢ Invoice  should  specifically/separately  disclose  the 
amount of GST levied at applicable rate as per GST provi-
sions/Rules.
➢ In case of Correction in the bills after scrutiny, con-
tractor should submit fresh bills for payment.
➢ Contractor should timely file his GST return in accord-
ance with GST provisions to enable the bank to claim the 
credit of GST paid to the contractor.
➢ The GST Number of State Bank Of India are

For Andhra Pradesh state-37AAACS8577K1ZO
For Telangana State         -36AAACS8577K1ZQ
For Puducherry U.T         - 34AAACS8577K1ZU

15 Electronic Payment Electronic  payment  shall  be preferred.  All  the  contractor  must 
furnish contact details for communication in addition to, 
      1)  Name of the their bank 

2) Name of their branch
3) Account number 
4) Name of the account holder as in the bank account  
5) IFSC No of the branch 
6) PAN number. 

16 For further Clarifications on 
Technical  matters  & 
Agency  for  arranging  e-
tender/online bidding

1. All e-Tender/Online bidding related issues,
e-Procurement technologies Limited, Ahmedabad.
Primary Contact Numbers:- M:- 9081000427

1.Sujith Nair:-079-68136857, sujith@eptl.in
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2.Jaymeet Rathod:- 079-68136829,jaymeet.rathod@eptl.in
3.Vinayak Khambe:- 079-68136835, vinayak.k@eptl.in
4.Pratik Parekh:- 79-68136863, pratik.parekh@eptl.in
5.Anshul Juneja:- 079-68136840, anshul.juneja@eptl.in
6.Mehnaz Bano:-079-68136831, mehnaz@eptl.in
7.Devang Patel:- 079-68136859, devang@eptl.in

Alternate Contact No.:- Mr. Yashrajsinh Rathod:- 079-68136815, 
yashrajsinh@auctiontiger.net

2. All technical matters contact ,
Sri. Ramesh Kumar K,  Dy.M (Elect), +91- 9567254549

17 Defect Liability Period. One year from date of Virtual Completion

18 Any additional Information The quoted rate should be inclusive of materials,  labour, 
wages,  fixtures,  transportation,  installation,  all  taxes 
(excluding GST), wastage’s, Octroi, machinery, temporary 
works  such  as  scaffolding,  cleaning,  overheads,  profit, 
statutory  expenses,  incidental  charges  and  all  related 
expenses to complete the work

MANDATORY / CHECKLIST DOCUMENTS TO BE SUBMITTED BY BIDDER

 S canned copy of Tender Fees / Cost credit proof must be uploaded and physically the same needs 
to be submitted at given address within due date of tender.

 S canned  copy  of  D.D/B.C  of  EMD  must  be  uploaded  and  physically  the  same  needs  to  be 
submitted at given address within due date of tender.

 Scan  copy of letter of empanel should be uploaded, failing which tender summarily rejected.

 Scan copy of declaration copy duly signed by the respective bidder to be uploaded.

 Scan copy of valid Electrical contractor license of the respective bidder to be uploaded.

 The signed and scanned copy of entire tender document in pdf format  which is downloaded from 
https://etender.sbi/.

♦ Any clarifications sought after opening of the tenders will not be entertained at any cost.  Firm should 
visit the website till last date of submission for changes/ corrigendum if any.

♦ In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next  
working day at the same time.

♦ The SBIIMS reserves the right to cancel or postpone the tenders at any stage without assigning any  
reason.

For and behalf of State Bank of India,
VICE PRESIDENT,

SBIIMSPL,
AMARAVATI.
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INSTRUCTIONS TO THE TENDERER

1.0 NAME OF WORK
Sealed Tenders are invited by M/s SBIIMSPL for and behalf of State Bank of India for the work of 
ELECTRICAL INSTALLATION WORKS OF SUBSTATION LOAD ENHANCEMENT (CONVERSION 
TO HT FROM LT) AT SRIKAKULAM BRANCH, ANDHRA PRADESH (Branch Code : 919)

1.1 SITE AND ITS LOCATION
The proposed work is to be carried out at  : State Bank of India,

Srikakulam Branch (919),
P B No.8, G T Road,
Srikakulam Dist,
Andhra Pradesh-532001

2.0 TENDER DOCUMENTS
2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting 
the following documents and the most workman like manner,

Instructions to tenderer
General Conditions of Contract
Special Conditions of Contract
Additional Conditions for Electrical Installation
Technical Specifications
Drawings
Priced Bid

2.2 The above documents shall be taken as complementary and mutually explanatory of one another 
but in case of ambiguities or discrepancies, shall take precedence in the order given below :

Price Bid
Technical Specifications
Additional Conditions for Electrical Installation
Special Conditions of Contract
General Conditions of Contract
Instructions to Tenderer

2.3 Complete set of tender documents including relative drawings can be obtained/downloaded from 
the                          (i).  https://etender.sbi/
                               (ii). SBI Procurement news 
              on any Day during the period mentioned in the NIT.

2.4 The tender documents are not transferable.

3.0 SITE VISIT
3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information 
and data which may be required for  the purpose of  filling this  tender  document and enter  into a 
contract  for  the  satisfactory  performance  of  the  work.  The  Tenderer  is  requested  satisfy  himself 
regarding the availability of water, power, transport and communication facilities, the character quality 
and quantity of the materials, labour, the law and order situation, climatic conditions local authorities 
requirement, traffic regulations etc; The tenderer will be fully responsible for considering the financial 
effect of any or all the factors while submitting his tender.
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3.2 The tenderer should visit the site to ascertain the working conditions and local authority regulations 
/  restrictions if  any and other information required for the proper execution of the work. The work 
should be carried out at any floor.

4.0 TENDER EVALUATION 
4.1 Submission of Bids/Tender:
Tenders should be submitted online in the website https://etender.sbi/.The tender shall be submitted 
online  in  two  parts,  viz.,  Technical  Bid  and  Financial/Price  Bid  with  acceptance  of  Tender  
Conditions. In  addition,  scanned  copies  of  required(as  mentioned  in  NIT)  Mandatory  checklist  
documents  should  be  submitted  online  with  help  of  our  service  provider  on  the  website  at 
https://etender.sbi/ . The tender document is not required to be sent to us in hard copy.

4.2 Technical bid
The list of documents, which are mandatory & specified in Tender Notice are to be furnished by the 
bidder. Only Technical Bids of those contractors, who submit the earnest money in the prescribed 
manner,  will  be opened.   All  Technical  bid  documents will  be  verified  at  the  tender  opening time 
specified in Notice Inviting Tender. 

1. Technical bids of bidders whose EMD was not received physically, will not be opened.

2. If the Bidders failed to submit the listed mandatory documents, they will be disqualified.

3. Tender documents found partly or fully modified / altered/ corrected etc shall stand summarily 
rejected.

4. Any clarifications sought after opening of the tenders will not be entertained at any cost.

5. Tender Document duly signed & stamped by the respective bidder in pdf format only will be 
validated.

6. If any bidder submit false/fake document they will be banned from doing work in SBI.

Financial bids of those bidders who qualified in technical bid will only be opened.

4.3 Financial bid
The rates to be quoted in Financial Bid should be in Indian Rupees and excluding GST. The rates are 
summed  up  automatically  in  the  SBI  e-Tender  portal.  The  rates  quoted  by  the  Bidder  will  be 
validated/scrutinized by committee and compared to market price for adaptability. The lowest total rate 
quoted will be considered for award of work.

The Bank/SBIIMS will not be bound to accept the lowest tender and reserves the right to accept or reject any or  
all the tenders without assigning any reason whatsoever.

5.0 TENDER FEES / COST OF TENDER DOCUMENTS
The  Tender  Fees  as  mentioned  in  Notice  shall  be  paid  through  “SB Collect”  Payment  Portal 
available in SBI internet banking site https://onlinesbi.com/. 

For Tender Fees Payment process follow the below mentiones steps,
1. Tenderer  needs  to  use  SBI  internet  banking  site  i.e.  https://onlinesbi.com/ and  select  SB 

Collect from the Task bar / Top menu bar for quick access.
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2. Go through the “Terms used” in the home page of State Bank Collect and click on “Proceed” 
button after accepting terms & conditions.

3. Select “All India” in State of Corporate / Institution & select “Commercial Services” in Type 
of Corporate / Institution. Click on “Go” button below shall lead to next page.

4. Select  “SBI  Infra  Mnagement  Solutions” in  Commercial  Services  Name  and  click  on 
“Submit” button below for proceed to next page.

5. In Select Payment Category opt for “Tender Application Fee” & Enter Tender ID exactly as 
mentioned above in Tender Notice. Click on “Submit” button below to proceed to next page.

6. The next page shall be ready with few of the Preloaded Tender details such as Tender ID, 
Tender name, Opening date, End date...etc., remaining blank details to be filled up by tenderer.

7. Tenderer have to fill  up the fields properly whichever mentioned and complete the payment 
process through portal.

8. After completing the payment, a reciept will be generated with a Unique Reference No. A copy 
of reciept to be send to SBIIMSPL, Amaravati Office address (mentioned in NIT) along with 
EMD and same to be uploaded online in technical bid.

Tenderer  have to pay the tender  fee within stipulated time as given in  Notice.  Tenders uploaded 
without  Tender  Application  fees  shall  be  rejected  summarily.  For  any  Clarification,  Contact  the 
SBIIMSPL representative / SBIIMSPL Circle Office as mentioned in NIT.

6.0 EARNEST MONEY DEPOSIT
6.1 The tenderer are requested to submit the Earnest Money (as mentioned in NIT) in the form of 
Demand Draft or Banker’s Cheque in favour of State Bank of India drawn on any Bank in India.

6.2  EMD  in  any  other  form  other  than  as  specified  above  will  not  be  accepted.  Tender  not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

6.3 No interest will be paid on the EMD.

6.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.

6.5 EMD of successful tenderer will be retained as a part of security deposit.

Forfeit of EMD : The EMD will be forfeited under the following conditions: 
(a) If the tenderer withdraws or amend, impairs or derogates from the tender in any respect within the  
period of validity of the tender.
(b) If the bidder withdraws the bid before the expiry of the validity period of 90 days of the bid or within  
the time frame of extension given by SBI in special case communicated before the expiry of the bid. 
(c)  If  the  bidder  fails  to  comply with any of  the  provisions  of  the  terms and conditions  of  the  bid  
document. 
(d)  If  the  selected  bidder  fails  to  execute  agreement  in  prescribed  format  and  furnish  the  Bank  
Guarantee within the prescribed time. 

7.0 INITIAL SECURITY DEPOSIT
The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD by 
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means of D/D drawn in favour of State Bank of India within a period of 15 days of acceptance of 
tender.

8.0 SECURITY DEPOSIT
8.1 Total security deposit comprise of :

Earnest Money Deposit
Initial Security Deposit
Retention Money

and shall be 5% of contract value. Out of this 2% of contract value is in the form of initial security 
deposit which includes the EMD. Balance 3% shall be deducted from the running account bill of the 
work at the rate of 10% of the respective running account bill i.e. deduction from each running bill 
account will be 10% till total 3% of contract value is reached. 50% of the total security shall be paid to 
the contractors on the basis of SBI/SBIIMSPL/Architects certifying the virtual completion. The balance 
50% would be paid to the contractors after the defects liability period as specified in the contract.

8.2 No interest shall be paid to the amount retained by the Bank as Security Deposit.

9.0 SIGNING OF CONTRACT DOCUMENTS
The successful  tenderer  shall  be bound to implement  the  contract  by signing an agreement  and 
conditions of contract attached herewith within 15 days from the receipt of intimation of acceptance of 
his tender by the Bank. However, the written acceptance of the tender by the Bank will constitute a 
binding agreement  between the Bank and successful  tenderer  whether  such formal  agreement is 
subsequently entered into or not.

10.0 COMPLETION PERIOD
The Successful Tenderer shall be complete the work within time period(as mentioned in the NIT) from 
the date of the work order issued to the contractor to commence the work.  

i) The work shall be considered as complete only when the certificate of virtual completion is 
issued by the architects/Bank/SBIIMS.

ii) The 'defects liability period' as prescribed in the contract shall commence only from date of 
such virtual completion.  

iii) Any defect that may appear within the defects liability period shall be rectified by the contractor 
within reasonable time on receipt of necessary instructions from Bank/SBIIMS to that effect. 

11.0 VALIDITY OF TENDER
Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the date of  
opening  price  bid.  If  the  tenderer  withdraws  his/her  offer  during  the  validity  period  or  makes 
modifications in his/her original offer which are not acceptance to the Bank without prejudice to any 
other right or remedy the Bank shall be at liberty to forfeit the EMD.

12.0 PAYMENT TERMS
No advance payment in any from will be granted for the works proposed. Running A/c Bills shall be 
granted in approved format as mentioned in NIT.  Period of taking up the final bill will be one month 
from/ after satisfactory virtual completion or the date of submission of the final bill whichever is later.

13.0 TAXES AND DUTIES
The tenderer must include in their tender prices quoted for all taxes(except GST) and duties royalties, 
cess ,local charges if applicable. No extra claim on this account will in any case be entertained.

14.0 RATES AND PRICES
14.1 The tenderer shall quote their rates for individual items both in words and figures in case of 

Signature of Bidder                                                                                                        Page No. 9 of 57 



discrepancy between the rates quoted in words and figures the unit rate quoted in words will prevail. If  
no rate is quoted for a particular item the contractor shall not be paid for that item when it is executed.

The amount of each item shall be calculated and the requisite total is given. In case of discrepancy 
between the unit rate and the total amount calculated from multiplication of unit rate and the quantity 
the unit rate quoted will govern and the amount will be corrected.

14.2 The tenderer need not quote their rates for which no quantities have been given. In case the 
tenderer quote their rates for such items those rates will be ignored and will not be considered during 
execution.

14.3 The tenderer should not change the units as specified in the tender. If any unit is changed the 
tenders would be evaluated as per the original unit and the contractor would be paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any discrepancy is 
observed he should immediately bring to the knowledge of the SBI/SBIIMSPL/ Bank.

14.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall 
be duly attested by him.

14.5 Each page shall be totaled and the grand total shall be given.

14.6 The rate quoted shall be firm and shall include all  costs, allowances, taxes, VAT, levies, etc. 
excluding GST.

14.7 Bank/SBIIMS has the right to offer the contractor to modify the old material wherever/ whenever 
necessary instead of new supplies.

14.8  The  quantities  of  various  items  given  in  the  schedule  of  quantities  are  approximate.  The 
quantities of work may vary at time of allotment / execution of work. Bank/SBIIMS reserves the right to 
omit / delete any item(s) of work from the schedule at the time of allotment / before. Contractor will be 
paid for the actual work done at the site duly verified by the concerned official of the Bank/SBIIMS.

The acceptance of a tender will rest with the Competent Authority, who does not bind himself to accept the  
lowest tender and reserves to himself the authority to reject any or all of the tenders received, without assigning  
any reasons. All tenders in which any of the prescribed conditions are not fulfilled, or are incomplete in any  
respect are liable to be rejected.

-Sd-
SBI Infra Management Solutions Pvt Ltd,

Amaravati.
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The Vice president,
SBI Infra Management Solutions Pvt. Ltd.,
Amaravati Circle Office,2nd Floor, 
SBI Amaravati LHO Building,Gun foundry, 
Abids,Hyderabad – 500 001.

Dear Sir/s,

Ref: TENDER  FOR  ELECTRICAL  INSTALLATION  WORKS  OF  SUBSTATION  LOAD 
ENHANCEMENT (CONVERSION TO HT FROM LT) AT SRIKAKULAM BRANCH, ANDHRA 
PRADESH (Branch Code : 919)

I/ We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice 
Inviting  Tender,  General  notes,  General  Conditions  of  Contract,  Special  conditions,  Schedule  of 
approximate  quantities  and  rates,  Form  of  Agreement,  General  Specification,  Approved 
manufacturers/  natural  source of  materials  Technical  Specifications  of  schedule  of  quantities,  and 
clearly understood all the same and on the basis of the same I/We quoted our rates in the Schedule of 
Quantities (i.e. BOQ) attached with the tender documents.

I / We do here by undertaken to execute and complete the whole or part of the work (as desired by 
you) at the respective rates quoted. I/ We are depositing a sum of Rs.________________.00 (Rupees 
_______ ______________ ONLY ) as earnest money deposit by way of demand draft drawn in favor 
of  Assistant General Manager, SBI, Srikakulam Branch payable at  Srikakulam along with this tender 
for due execution of the work at my/ our tendered rates.

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the 
declaration on requisite non-judicial stamp papers as and when required and execute the contract 
according to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self / ourselves 
to forfeit the aforesaid deposit. In the event of this Tender being accepted I/ We agree to obtain the 
labor license and the CAR and Third party  insurance policy and deposit the balance E.M.D. amount  
and adhere/comply to all other instructions as given in TENDER DOCUMENT.

I / We further agree to complete the work included in the said schedule of quantities within time FOUR 
WEEKS from the date of the work order issued to commence the same. Date of commencement shall  
be either one week from the date of work order issued to the contractor or the date on which mark out 
of work at site has been given to contractor; whichever is later.

I / We agree not to employ sub-contractors other than those that may be approved by Employer. I / We 
agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on such items 
for whom same is to be levied by/ for the government, and the rates quoted by me / us are inclusive of 
all the same.

Yours Faithfully, Signature of Witness:

Contractor’s Signature_______________________ 1.

Name: _______________________________ 2.

Address: ___________________________________ 3.
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GENERAL CONDITIONS OF CONTRACT

1.0 Definitions
“Contract”  means the documents forming the tender  and the acceptance thereof  and the formal 
agreement  executed  between  State  Bank  of  India  (Client)  and  the  contractor,  together  with  the 
documents  referred  therein  including  these  conditions,  the  specifications,  designs,  drawings  and 
instructions issued from time to time by the SBI/SBIIMSPLs/Bank and all  these documents taken 
together shall be deemed to form one contract and shall be complementary to one another.

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the 
meaning hereby respectively assigned to them.

1.1.1 ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank of India 
Act 1955, having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 400 021 
and a LHO at Hyderabad and includes the client’s representatives, successors and assigns.

1.1.2 ‘SBIIMSPL’ shall mean SBI Infra Management Solutions Pvt Ltd .

1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give 
instructions to the contractors.

1.1.4 ‘The Contractor’ shall  mean the individual or firm or company whether incorporated or not, 
undertaking  the  works  and  shall  include  legal  personal  representative  of  such  individual  or  the 
composing the firm or company and the permitted assignees of such individual or firms of company.

1.1.5 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the 
‘Scope  of  Work”  and/or  to  be  executed  in  accordance  with  the  contract  and  includes  materials, 
apparatus,  equipment,  temporary  supports,  fittings  and  things  of  all  kinds  to  be  provided,  the 
obligations of the contractor hereunder and work to be done by the contractor under the contract.

1.1.6 ‘Engineer’ shall mean the representative of the SBI/SBIIMSPL/Architect.

1.1.7  ‘Drawings’  shall  mean  the  drawings  prepared  by  the  SBI/SBIIMSPLs  and  issued  by  the 
Engineer and referred to in the specifications and any modifications of  such drawings as may be 
issued by the Engineer from time to time ‘Contract value shall mean the value of the entire work as 
stipulated in the letter of acceptance of tender subject to such additions thereto or deductions there 
from as may be made under the provision herein after contained.

1.1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications 
thereof as may time to time be furnished or approved by the SBI/SBIIMSPL/ Architect “Month” means 
calendar month.

1.1.9 “Week” means seven consecutive days.

1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively.

2.0 Scope of Work
The  contractor  shall  carry  out,  complete  and  maintain  the  said  work  in  every  respect  strictly  in 
accordance with this contract and with the directions of  and to the satisfaction of  the Bank to be 
communicated through the SBIIMSPL/Architect. The SBIIMSPL/Architect at the directions of the Bank 

Signature of Bidder                                                                                                        Page No. 12 of 57 



from time to time issue further drawings and/or written instructions, details directions and explanations 
which are hereafter collectively referred to as SBI/SBIIMSPL’s/Architect’s instructions in regard to : the 
variation  or  modification  of  the design,  quality  or  quantity of  work  or  the addition  or  omission or 
substitution of any work, any discrepancy in the drawings or between the BOQ and/or drawings and/or 
specifications, the removal from the site of any material brought thereon by the contractor and the 
substitution of any other materials thereof, the demolition, removal and/or re-execution of any work 
executed by him, the dismissal from the work of any person employed/engaged thereupon.

3.0 (i) Letter of Acceptance
Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or 
through the Architect/SBIIMSPL by registered  post  or  otherwise  depositing  at  the  address  of  the 
contractor as given in the tender to enter into a Contract for the execution of the work as per the terms 
of the tender. The letter of acceptance shall constitute a binding contract between the SBI and the 
contractor.
(ii)Contract Agreement
On receipt of intimation of the acceptance of tender from the SBI/SBIIMSPL/Architect the successful 
tenderer shall be bound to implement the contract and within fifteen days thereof he shall sign an 
agreement in a non-judicial stamp paper of appropriate value.
Copies of Agreement
Two copies of agreement/tender document duly signed by both the parties with the drawings shall be 
handed over to the contractors.

4.0 Detailed drawings and instructions
The  SBI  through  its  SBIIMSPL/Architects  shall  furnish  with  reasonable  promptness  additional 
instructions by means of drawings or otherwise necessary for the proper execution of the work. All 
such drawings and instructions shall be consistent with the contract documents, true developments 
thereof and reasonably infer-able there from.

The work shall be executed in conformity therewith and the contractor prepare a detailed programme 
schedule indicating therein the date of start and completion of various activities on receipt of the work 
order and submit the same to the SBI through the SBIIMSPL/Architect.

Ownership of drawings
All drawings, specifications and copies thereof furnished by the SBI through its SBIIMSPL/ Architects 
are the properties of the SBI. They are not to be used on other work.

5.0 Commencement of Works
The date of commencement of the work will be reckoned as the recorded date of handing over site by 
the SBI/SBIIMSPL or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is 
later.

6.0 Schedule of Quantities
i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 
accordance with the Indian Standard Method of Measurements The rate quoted shall remain valid for 
variation of quantity against individual item to any extent subject to maximum variation of the contract 
value by 25%. The entire amount paid under Clause 20 hereof as well as amounts of prime cost and 
provisional sums, if any, shall be excluded.

ii) Variation exceeding 25% : The items of work executed in relation to variation exceeding 25% shall  
be paid on the basis of provisions of clause 21(e) hereof.
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Approximate Quantities and Rates
 The quantities given in BOQ are those upon which the lump sum cost of the work is based.  

They are subjected to alterations omissions, deductions or additions as provided for in the 
conditions of this contract and do not necessarily show the actual quantities of the work to be 
done.  The unit  rate noted below are those governing payment of  extras or  deductions for 
omissions,  according  to  the  conditions  of  the  contract  as  set  forth  in  the  preliminary 
specifications of the Andhra Pradesh detailed standard specifications and other conditions or 
specifications of this contract.

 It is to be expressly understood that the measured work is to be taken net (notwithstanding) 
any custom or practice to the contrary according to the actual quantities when in place and 
finished  according  to  the  drawings  or  as  may  be  directed  from  time  to  time  by  the 
SBI/SBIIMSPLs, and the cost calculated by measurements or weight, at the respective prices, 
without any additional charge for any necessary or contingent works connected there with. The 
rates quoted are for work in site and complete in every respects.

 If any operation of work, which is specified in the respective items mentioned in the schedule of 
quantities, is not executed by the contractor then proportionately the amount shall not be paid..

7.0 Language Errors, Omissions and Discrepancies
In  case of  errors,  omissions and/or  disagreement  between written and scaled dimensions on the 
drawings or between the drawings and specifications etc, the following order shall apply.

i)  Between scaled and written  dimension (or  description)  on a drawing,  the latter  shall  be 
adopted.
ii)  Between  the  written  or  shown  description  or  dimensions  in  the  drawings  and  the 
corresponding one in the specification the former shall be taken as correct.
iii)  Between written description of  the item in the specifications and descriptions in  bills  of 
quantities of the same item, the latter shall be adopted.
iv) In case of difference between rates written in figures and words, the rate in words shall 
prevail.
v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as 
correct.

8.0 Materials, Appliances and Employees
Unless or otherwise specified the contractor shall  provide and pay for all  materials,  labour,  water, 
power, tools, equipment transportation and any other facilities that are required for the satisfactory 
execution and completion of the work. Unless or otherwise specified all materials shall be new and 
both workmanship and materials shall be best quality. The contractor shall at all times enforce strict 
discipline and good order among his employees and shall not employ on the work any unfit person or 
anyone not skilled in the work assigned to him. Workman whose work or behavior is found to be 
unsatisfactory by the SBI/SBI/SBIIMSPL/Architect he shall be removed from the site immediately.

9.0 Quality of Materials, Workmanship & Test
           (i) All materials and workmanship 
All materials & workmanship shall be best of the respective kinds described in the contract and in 
accordance with SBI/SBIIMSPL/Architect instructions and shall be subject from time to time to such 
tests as the SBI/SBIIMSPL/Architect may direct at the place of manufacture or fabrication or on the 
site  or  an approved testing  laboratory.  The contractor  shall  provide such assistance,  instruments, 
machinery, labour and materials

(ii)Samples
All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by 
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the contractor without any extra charges. If certain items proposed to be used are of such nature that 
samples cannot be presented or prepared at the site detailed literature/test certificate of the same 
shall  be  provided  to  the  satisfaction  of  the  SBI/SBIIMSPL/  Architect.  Before  submitting  the 
sample/literature  the  contractor  shall  satisfy  himself  that  the  material/equipment  for  which  he  is 
submitting the samples/literature meet with the requirement of tender specification. Only when the 
samples are approved in writing by the SBI/SBIIMSPL/Architect the contractor shall proceed with the 
procurement and installation of the particular material/equipment.

The approved samples shall be signed by the SBI/SBIIMSPL/Architect for identification and shall be 
kept on record at site office until the completion of the work for inspection/comparison at any time. The 
SBI/SBIIMSPL/Architect shall take reasonable time to approve the sample. Any delay that might occur 
in  approving the samples for  reasons of  its  not  meeting the specifications or  other discrepancies 
inadequacy in furnishing samples of best qualities from various manufacturers and such other aspects 
causing delay on the approval of the materials/equipments etc shall be to
the account of the contractor.

(iii)Cost of tests
The cost of making any test shall be borne by the contractor if such test is intended by or provided for 
in the specifications or BOQ.

(iv)Cost of test not provided for
If any test is ordered by the SBI/SBIIMSPL/ Architect which is either :
(a) If so intended by or provided for or ( in the cases above mentioned) is not so particularized or 
through so intended or provided for but ordered by the SBI/SBIIMSPL/Architect which is either to be 
carried out by an independent person at any place other than the site or the place of manufacture or 
fabrication of the materials tested or any Government/approved laboratory, then the cost of such test 
shall be borne by the contractor.

10.0 Work Performed at Contractors Risk
The contractor shall take all precautions necessary and shall be responsible for the safety of the work 
and shall maintain all lights, goods, signs, temporary passages or other protection necessary for the 
purpose. All works shall be done by the contractor’s risk and if any loss or damage shall result from 
fire or from others cause, the contractor shall promptly repay or replace such loss or damage free from 
all expenses to the employer. The contractor shall be responsible for any loss or damage to materials, 
tools or other articles used held for use in connection with the work. The work shall be carried on to 
completion without interferences with the operations of existing machinery or equipment, if any

11.0 Authorities, Notices, Patent rights and Royalties
The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and 
to the Regulations and Bye-Laws of any authorities, and / or any water, lighting and other companies, 
and / or authorities with whose systems the structures were proposed to have connection and shall  
before  making  any  variations  from  the  drawings  or  specifications  that  may  be  associated  to  so 
conform, give the Employer / SBI/SBIIMSPLs written notices specifying the variations proposed to be 
made and reasons for making them and apply for instruction thereon. The Employer / SBI/SBIIMSPLs 
on receipt of such intimation shall give a decision within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-laws 
to be given to any authority, and to pay to such authority or to any public officer all fees that may be 
properly chargeable in respect of the work and lodge the receipts with the Employer

The Contractor  shall  identify the Employer  against  all  claims in  respect  of  patent  rights,  designs, 
trademarks or name or the protected rights in respect of any constructional plant, machine, work or 
material used for or in connection with the works or temporary works and from and against all claims, 
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demands, proceedings, damages, costs, charges, and expenses whatsoever in respect thereof or in 
relation  thereto.  The Contractor  shall  defend  all  actions  arising  from such  claims,  unless  he  has 
informed the SBI/SBIIMSPLs, before any such infringement and received their permission to proceed 
and shall himself pay all royalties, license fees, damages, coat and charges of all and every sort that 
may be legally incurred in respect thereof.

12.0 Permits, Laws and Regulations
Permits and licenses required for the execution of the work shall be obtained by the contractor at his 
own  expenses.  The  contractor  shall  give  notices  and  comply  with  the  regulations,  laws,  and 
ordinances rules, applicable to the contractor. If the contractor observes any discrepancy between the 
drawings  and  specifications,  he  shall  promptly  notify  the  SBI  in  writing  under  intimation  of  the 
SBI/SBIIMSPL/Architect.  If  the  contractor  performs  any  act  which  is  against  the  law,  rules  and 
regulations he shall meet all the costs arising there from and shall indemnify the SBI any legal actions 
arising there from.

13.0 Setting out Work
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the 
same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof 
and get it approved by the SBI/SBIIMSPL/Architect before proceeding with the work. If at any time any 
error in this respect shall appear during the progress of the works, irrespective of the fact that the 
layout had been approved by the SBI/SBIIMSPL/Architect the contractor shall be responsible for the 
same and shall at his own expenses rectify such error, if so, required to satisfaction of the
SBI.

14.0 Protection of works and property
The contractor shall continuously maintain adequate protection, of all his work from damage and shall 
protect the SBI’s properties from injury or loss arising in connection with contract. He shall make good 
any such damage, injury, loss due to his fault or negligence except which are due to causes beyond 
his  control.  He shall  take adequate care and steps for  protection of  the adjacent  properties.  The 
contractor shall take all precautions for safety and protection of his employees on the works and shall  
comply with all applicable provisions of Government and local bodies’ safety laws and building codes 
to prevent accidents, or injuries to persons or property of about or adjacent to his place of work. The 
contractor shall take insurance covers as per clause 22.0 at his own cost. The policy may be taken in 
joint names of the contractors and the SBI and the original policy may be lodged with the SBI.

15.0 Obtaining Information related to execution of work
No claim by the contractor  for  additional  payment shall  be entertained which is consequent  upon 
failure on his part to obtain correct information as to any matter affecting the execution of the work nor 
any misunderstanding or the obtaining incorrect information or the failure to obtain correct information 
relieve him from any risks or from the entire responsibility for the fulfillment of contract.

16.0 Contractor’s superintendence
The contractor shall give necessary personal superintendence during the execution of the works and 
as long,  thereafter,  as the SBI/SBIIMSPL/Architect  may consider necessary until  the expiry of the 
defects liability period, stated hereto.

17.0 Dismissal of Workmen
The contractor  shall  on the request  of  the Employer  immediately dismiss from works any person 
employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who 
may misconduct  him.  Such  discharges  shall  not  be  the  basis  of  any  claim  for  compensation  or 
damages against the Employer or any of their officer or employee.
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18.0 Rate of progress
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and 
speed of execution and maintenance of the works are to be of a kind and conducted in a manner to 
the satisfaction of the SBI/SBIIMSPL/Architect. Should the rate of progress of the work or any part  
thereof  be  at  any time be in  the  opinion of  the  SBI/SBIIMSPL/  Architect  too  slow to  ensure  the 
completion of  the whole of  the work  by the prescribed time or  extended time for  completion the 
SBI/SBIIMSPL/Architect  shall  thereupon  take  such  steps  as  considered  necessary  by  the 
SBI/SBIIMSPL/Architect to expedite progress so as to complete the woks by the prescribed time or 
extended  time.  Such  communications  from  the  SBI/SBIIMSPL/Architect  neither  shall  relieve  the 
contractor from fulfilling obligations under the contract nor he shall be entitled to raise any claims 
arising out of such directions.

19.0 Assignment and subletting
The whole of work included in the contract shall be executed by the contractor and he shall not directly 
entrust and engage or indirectly transfer assign or under let the contract or any part or share thereof or 
interest therein without the written consent of the SBI through the SBIIMSPL and no undertaken shall 
relieve the contractor from the responsibility of the contractor from active superintendence of the work 
during its progress.

20.0 Variations:
No alteration, omission or variation ordered in writing by the SBI/SBIIMSPL/Architect shall vitiate the 
contract.

In case the SBI/SBIIMSPL/Architect thinks proper at any time during the progress of works to make 
any alteration in, or additions to or omission from the works or any alteration in the kind or quality of 
the materials to be used therein, the SBI/SBIIMSPL/Architect shall give notice thereof in writing to the 
contractor or shall confirm in writing within seven days of giving such oral instructions the contractor 
shall  alter  to,  add to,  or  omit  from as  the case  may be in  accordance with  such notice  but  the 
contractor shall not do any work extra to or make any alteration or additions to or omissions from the 
works  or  any  deviation  from  any  of  the  provisions  of  the  contract,  stipulations,  specifications  or 
contract drawings without previous consent in writing of the SBI/SBIIMSPL/Architect and the value of 
such  extras,  alterations,  additions  or  omissions  shall  in  all  cases  be  determined  by  the 
SBI/SBIIMSPL/Architect and the same shall be added to or deducted from the contract value, as the 
case may be.

21.0 Valuation of Variations
No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
SBI/SBIIMSPL/Architect  with  the concurrence of  the SBI  as  herein  mentioned.  Any such extra  is 
herein referred to as authorized extra and shall be made in accordance with the following provisions.
a)         i)The net rates or prices in the contract shall determine the valuation of the extra work where 
such extra work is  of  similar  character  and executed under  similar  conditions as the work priced 
herein.
           ii)Rates for all items, wherever possible should be derived out of the rates given in the priced 
Bill of Quantities.

b)  The net prices of the original tender shall determine the value of the items omitted, provided if 
omissions do not  vary the conditions under  which any remaining items of  works are carried  out, 
otherwise the prices for the same shall be valued under sub clause (c) hereunder.

c) Where the extra works are not of similar character and/or executed under similar conditions as 
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aforesaid or where the omissions vary the conditions under which any remaining items or works are 
carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance inform the 
SBI/SBIIMSPL/Architect of the rate which he intends to charge for such items of work, duly supported 
by analysis of the rate or rates claimed and the SBI/SBIIMSPL/Architect shall fix such rate or prices as 
in the circumstances in his opinion are reasonable and proper, based on the market rate.

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work 
prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with the 
local day work rates and wages for the district; provided that in either case, vouchers specifying the 
daily  time  (and  if  required  by  the  SBI/SBIIMSPL/Architect)  the  workman’s  name  and  materials 
employed be delivered for verifications to the SBI/SBIIMSPL/Architect at or before the end of the week 
following that in which the work has been executed.

e) It is further clarified that for all such authorized extra items where rates cannot be derived from the 
tender, the contractor shall submit rates duly supported by rate analysis worked on the “market rate 
basis” for material, labour, hire/running charges of equipment and wastage’s etc plus 15% towards 
establishment  charges,  contractor’s  overheads  and  profit.  Such  items  shall  not  be  eligible  for 
escalation.

22.0 Insurance of Works
22.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure 
in the joint names of the SBI and the contractor against all loss or damages from whatever cause 
arising other than the excepted risks, for which he is responsible under the terms of contract and in  
such a manner that the SBI and contractor are covered for the period stipulated in clause 23 of GCC 
and are also covered during the period of maintenance for loss or damage arising from a cause, 
occurring  prior  to  the  commencement  of  the  period of  maintenance and for  any loss  or  damage 
occasioned by the contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause. 

a)The works for the time being executed to the estimated current Contract value thereof, or 
such additional sum as may be specified together with the materials for incorporation in the 
works at their replacement value.

b)The constructional plant  and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things.

c)Such insurance shall be effected with an insurer and in terms approved by the SBI which 
approval  shall  not  be  unreasonably  withheld  and  the  contractor  shall  whenever  required 
produce to the SBI/SBIIMSPL/Architect the policy of insurance and the receipts for payment of 
the current premiums.

22.2 Damage to persons and property
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against 
all losses and claims in respect of injuries or damages to any person or material or physical damage to 
any property whatsoever which may arise out of or in consequence of the execution and maintenance 
of the works and against all claims proceedings, damages, costs, charges and expenses whatsoever 
in respect of or in relation thereto except any compensation of damages for or with respect to :

a)The permanent use or occupation of land by or any part thereof.

b)The right of SBI to execute the works or any part thereof, on, over, under, in or through any 
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lands.

c)Injuries or damages to persons or properties which are unavoidable result of the execution or 
maintenance of the works in accordance with the contract.

d)Injuries or damage to persons or property resulting from any act or neglect of the SBI, their 
agents, employees or other contractors not being employed by the contractor or in respect of 
any  claims,  proceedings,  damages,  costs,  charges and  expenses  in  respect  thereof  or  in 
relation  thereto  or  where  the  injury  or  damage  was  contributed  to  by  the  contractor,  his 
servants or agents such part of the compensation as may be just and equitable having regard 
to the extent of the responsibility of the SBI, their employees, or agents or other employees, or 
agents or other contractors for the damage or injury.

22.3 Contractor to indemnify SBI
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and 
expenses in respect of the matters referred to in the provision sub-clause 22.2 of this clause.

22.4 Contractor’s superintendence
The  contractor  shall  fully  indemnify  and  keep  indemnified  the  SBI  against  any  action,  claim,  or 
proceeding relating to infringement or use of any patent or design or any alleged patent or design 
rights and shall  pay any royalties which may be payable in respect  of  any article  or  part  thereof 
included in the contract. In the event of any claim made under or action brought against SBI in respect 
of such matters as aforesaid the contractor shall be immediately notified thereof and the contractor 
shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise 
there from, provided that the contractor shall not be liable to indemnify the SBI if the infringement of 
the patent or design or any alleged patent or design right is the direct result of an order passed by the 
SBI/SBIIMSPL/Architect in this behalf.

22.5 Third Party Insurance
25.5.1 Before commencing the execution of the work the contractor but without limiting his obligations 
and responsibilities under clause 09.0 of GCC shall  insure against his liability for  any material  or 
physical damage, loss, or injury which may occur to any property including that of SBI, or to any 
person, including any employee of the SBI, by or arising out of the execution of the works or in the 
carrying out of the contract, otherwise than due to the matters referred to in the provision to clause 2.0 
& 9.0 thereof.

22.5.2  Minimum Amount  of  Third Party Insurance : Such  insurance shall  be  affected with  an 
insurer and in terms approved by the SBI which approval shall not be reasonably withheld and for at 
least  the  amount  stated  below.  The  contractor  shall,  whenever  required,  produce  to  the 
SBI/SBIIMSPL/Architect  the policy or  policies  of  insurance cover  and receipts  for  payment  of  the 
current premiums.

22.6 Minimum Insurance Cover
The minimum insurance cover for physical property, injury, and death is Rs.5.0lacs per occurrence 
with the number of occurrences limited to four. After each occurrence contractor will pay additional 
premium necessary to make insurance valid for four occurrences always.

22.7 Accident or Injury to Workmen
22.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law in 
respect  or  in  consequence  of  any  accident  or  injury  to  any  workmen  or  other  person  in  the 
employment of the contractor or any sub-contractor,save and except an accident or injury resulting 
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from any act or default of the SBI or their agents, or employees. The contractor shall indemnify and 
keep indemnified SBI against all such damages and compensation, save and except as aforesaid and 
against all claims, proceedings, costs, charges and expenses whatsoever in respect
thereof or in relation thereto.

22.7.2 Insurance against accidents etc to workmen
The contractor shall insure against such liability with an insurer approved by the SBI during the whole 
of  the  time any person  employed by him on  the works  and shall,when required,  produce to  the 
SBI/SBIIMSPL/Architect such policy of insurance and receipt  for  payment of  the current premium. 
Provided always that,  in  respect  of  any persons employed by any sub-contractor  the contractor’s 
obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub contractor shall 
have insured against the liability in respect of such persons in such manner that SBI is indemnified 
under  the  policy  but  the  contractor  shall  require  such  sub-contractor  to  produce  to  the 
SBI/SBIIMSPL/Architect when required such policy of insurance and the receipt for the payment of the 
current premium.

22.7.3 Remedy on Contractor’s failure to insure
If the contractor fails to effect and keep in force the insurance referred to above or any other insurance 
which he may be required to effect under the terms of contract,then and in any such case the SBI may 
effect and keep in force any such insurance and pay such premium or premiums as may be necessary 
for that purpose and from time to time deduct the amount so paid by the SBI as aforesaid and also 
deduct 15%of contract value from any amount due or which may become due to the contractor,or 
recover the same as debt from the contractor.

22.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such default, 
the Bank shall  be entitled to deduct  from any sums payable to the contractor  the amount of  any 
damages  costs,  charges,  and  other  expenses  paid  by  the  SBI  and  which  are  payable  by  the 
contractors under this clause. The contractor shall upon settlement by the insurer of any claim made 
against the insurer pursuant a policy taken under this clause, proceed with due diligence to rebuild or 
repair  the works destroyed or damaged. In this event  all  the monies received from the insurer in 
respect of such damage shall be paid to the contractor and the contractor shall not be entitled to any 
further payment in respect of the expenditure incurred for rebuilding or repairing of the materials or 
goods destroyed or damaged.

23.0 Extension of Time
If, in the opinion of the SBI/SBIIMSPL/Architect, the work be delayed for reasons beyond the control of 
the contractor, the SBI/SBIIMSPL/Architect may submit a recommendation to the SBI to grant a fair  
and reasonable extension of time for completion of work as per the terms of contract. If the contractor 
needs an extension of time for the completion of work or if  the completion of work is likely to be 
delayed  for  any  reasons  beyond  the  due  date  of  completion  as  stipulated  in  the  contract,  the 
contractor shall apply to the SBI through the SBI/SBIIMSPL/Architect in writing at least 30 days before 
the expiry of the scheduled time and while applying for extension of time he shall furnish the reasons 
in  detail  and his  justification if  any,  for  the delays.  The SBI/SBIIMSPL/Architect  shall  submit  their 
recommendations to the SBI in the prescribed format for granting extension of time. While granting 
extension of time the contractor shall be informed the period extended time which will qualify for levy 
of  liquidated  damages.  For  the  balance  period  in  excess  of  original  stipulated  period  and  duly 
sanctioned extension of time by the SBI the provision of liquidated damages as stated under clause 
24.0 of  GCC shall  become applicable.  Further  contract  shall  remain  in  force even for  the period 
beyond the due date of completion irrespective whether the extension is granted or not.

24.0 Liquidated Damages
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If the contractor fails to maintain the required progress in terms of clause 18.0 of GCC or to complete 
the work and clear the site including vacating their office on or before the contracted or extended date 
or completion without justification in support of the cause of delay, he may be called upon without 
prejudice to any other right of remedy available under the law to the SBI on account of such breach to 
pay a liquidated damages at the rate of 0.5% of the contract value per week subject to a maximum of 
5% of the contract value.

25.0 Inspection of Work
The SBI/SBIIMSPL/Architect or their representatives shall at all reasonable time have free access to 
the work site and/or to the workshop, factories or other places where materials are lying or from where 
they are obtained and the contractor shall give every facility to the SBI, SBIIMSPL/Architect and their 
representatives necessary for inspection and examination and test of the materials and workmanship. 
No  person  unless  authorized  by  the  SBI/SBIIMSPL/Architect  except  the  representative  of  Public 
authorities shall be allowed on the work at any time. The proposed work either during its construction 
stage or its completion can also be inspected by the Chief Technical Examiner’s organization a wing of 
Central Vigilance Commission.

26.0 No compensation for restrictions of work
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work 
for any reason whatsoever and hence not require the whole or any part of the work to be carried out, 
the SBIIMSPL/Architect shall give notice in writing to that effect to the contractor and the contractor 
shall act accordingly in the matter.

The contractor shall have no claim to any payment of compensation or otherwise whatsoever,  on 
account of any profit or advantage which he might have derived from the execution of the work fully 
but which he did not derive in consequence of the foreclosure of the whole or part of the work.
Provided that the contractor shall be paid the charges on the cartage only of  materials actually and 
bonafied brought to the site of the work by the contractor and rendered surplus as a result of the 
abandonment, curtailment of the work or any portion thereof and then taken back by the contractor, 
provided however that the SBIIMSPL/Architect shall have in such cases the option of taking over all or 
any such materials at their purchase price or a local current rate whichever is less. In case of such 
stores having been issued from SBI stores and returned by the contractor to stores, credit shall be 
given to him at the rates not exceeding those at  which were originally issued to the contractor after 
taking into consideration and deduction for claims on account of any deterioration or damage while in 
the custody of the contractor and in this respect the decision of SBIIMSPL/Architect shall be final.

27.0 Time for completion
Time is the essence of the contract and shall be strictly observed by the contractor. The entire work 
shall be completed within a period as mentioned in Notice from the date of commencement. If required 
in the contract or as directed by the SBIIMSPL/Architect, the contractor shall complete certain portions 
of work before completion of the entire work. However the completion date shall be reckoned as the 
date by which the whole work is completed as per the terms of the contract.

28.0 Action Where there is no Specification
In case of any class of work for which is there is no specification mentioned, the same will be carried  
out in accordance with the Indian Standards Specifications subject to the approval of the Employer / 
SBIIMSPL.

29.0 Suspension of work
i)The contractor shall, on receipt of the order in writing of the SBIIMSPL/Architect(whose decision shall 
be final and binding on the contractor) suspend the progress of works or any part thereof for such time 
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and in such manner as SBIIMSPL/ Architect may consider necessary so as not cause any damage or 
injury to the work already done or endanger the safety thereof for any of following reasons.

a)On account any default on the part of the contractor, or
b)For proper execution of the works or part thereof for reasons other than the default of the 
contractor, or
c)For safety of the works or part thereof.

The contractor shall,  during such suspension, properly protect and secure the works to the extent 
necessary and carry out the instructions given in that behalf by the SBIIMSPL/Architect.

ii)If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above :
The contractor shall be entitled to an extension of time equal to the period of every such suspension. 
No compensation whatsoever shall be paid on this account.

30.0 Action when the whole security deposit is forfeited
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered 
himself  liable  to  pay  compensation  amounting  to  the  whole  of  his  security  deposit  the 
SBIIMSPL/Architect shall have the power to adopt any of the following course as they may deem best 
suited to the interest of the SBI.

a)To  rescind  the  contract  (of  which  rescission  notice  in  writing  to  the  contractor  by  the 
SBIIMSPL/Architect shall be conclusive evidence) and in which case the security deposit of the 
contractor shall be forfeited and be absolutely at the disposal of SBI.

b)To employ labour paid by the SBI and to supply materials to carry out the work, or any part of 
the work, debiting the contractor with the cost of the labour and materials(the cost of such 
labour and materials as worked out by the SBIIMSPL/ Architect shall be final and conclusive 
against the contractor) and crediting him with the value of the work done, in all respects in the 
same manner and at the same manner and at the same rates as if it had been carried out by 
the contractor under the terms of this contract the certificate of SBIIMSPL/Architect as to the 
value of work done shall be final and conclusive against the contractor.

c)To  measure  up  the  work  of  the  contractor,  and  to  take  such  part  thereof  as  shall  be 
unexecuted, out of his hands, and to give it to another contractor to complete in which case 
any expenses which may be incurred in excess of the sum which would have been paid to the 
original contractor, if the whole work had been executed by him (of the amount of which excess 
the certificates in writing of the SBIIMSPLs/Architect shall be final and conclusive) shall be 
borne by original contractor and may be deducted from any money due to him by SBI under 
the contract  or  otherwise,  or  from his  security deposit  or  the proceeds of  sale thereof,  or 
sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any 
material or entered into any engagements or make any advances on account of, or with a view to the 
execution of the work or the performance of the contract and in case the contract shall be rescinded 
under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum or 
any work thereto for actually performed under this contract, unless, and until the SBIIMSPL/Architect 
will have certified in writing the performance of such work and the value payable in respect thereof, 
and he shall only be entitled to be paid the value so certified.

31.0 Prices for Extras etc., Ascertainment 
The rates of extra items will be ascertained as below

a) The rates will be derived from the rates of items already quoted in the original tender for the 
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extra work.
b) Where extra work cannot be properly measured or valued, the contractor shall be allowed 
any work prices at the net rates stated in the tender or the priced schedule of quantities, or if  
not so stated, then in accordance with the local day work, rates and wages for the district, 
provided  that  in  either  case  vouchers  specifying  the  daily  time  (and  if  required  by  the 
SBIIMSPL, the workman’s name) and materials employed at or before the end of the week 
following that in which the work has been executed.
c)  The  measurements  and  valuations  in  respect  of  the  extra  items  of  contract  shall  be 
completed within the ‘period of final measurement’ or within three months of the completion of 
the contract works as defined under clause (Certificate of Virtual Completion)

32.0 Extra Items Rates
The work  or  extra  items shall  be  started  only  after  the  approval  of  extra  items rates  by client  / 
SBIIMSPL. Rates for additional or extra items work which cannot be derived from the contract item 
rates shall be calculated on the basis of actual cost plus 15 % for profit.

33.0 Virtual Completion Certificate (VCC)
On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the 
contractor shall ensure that the following works have been completed to the satisfaction of the SBI.

a)Clear  the  site  of  all  scaffolding,  wiring,  pipes,  surplus  materials,  contractor’s  labour, 
equipment and machinery.

b)Demolish,  dismantle and remove the contractor’s  site office,  temporary works,  structures 
including  labour  sheds/camps  and  constructions  and  other  items  and  things  whatsoever 
brought upon or erected at the site or any land allotted to the contractor by the SBI and not 
incorporated in the permanent works.

c)Remove all rubbish, debris etc from the site and the land allotted to the contractor by the SBI 
and shall clear, level and dress, compact the site as required by the SBI.

d)Shall put the SBI in undisputed custody and possession of the site and all land allotted by the 
SBI.

e)Shall hand over the work in a peaceful manner to the SBI.

f)All defects/imperfections have been attended and rectified as pointed out by the SBI to the full 
satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled to 
apply to the SBI/SBIIMSPL/Architect for the certificate. If the SBI/SBIIMSPL/Architect is satisfied of the 
completion  of  the  work,  relative  to  which  the  completion  certificate  has  been  sought,  the 
SBI/SBIIMSPL/Architect  shall  within fourteen (14) days of  the receipt  of  the application for  virtual 
completion certificate, issue a VCC in respect of the work for which the VCC has been applied.

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under 
the contract including the contractor’s liability for defects liability period nor shall the issuance of VCC 
in respect of the works or work at any site be construed as a waiver of any right or claim of the SBI  
against the contractor in respect of works or work at the site and in respect of which the VCC has 
been issued.
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34.0 Removal of Improper Work
The Employer shall during the progress of the work have power to order in writing from time to time 
the removal from the work within such reasonable time or times as may be specified in the order of 
any materials  which in  the opinion of  the Employer  /  SBI/SBIIMSPLs are not  in  accordance with 
specification  or  instructions,  the  substitution  or  proper  re-execution  of  any  work  executed  with 
materials or workmanship not in accordance with the drawings and specifications or instructions. In 
case the contractor refuses to comply with the order the Employer shall have the power to employ and 
pay other agencies to carry out the work and all expenses consequent thereon or incidental thereto as 
certified by the Employer / SBI/SBIIMSPLs shall be borne by the contractor or may be deducted from 
any money due to or that may become due to the contractor. No certificate, shall relieve the contractor 
from his liability in respect of unsound work or bad materials.

35.0 Defects after Completion
The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, 
peeling off laminate, false ceiling cracks, or any other faults, which may appear within 12 months after 
completion of the work. In the default, the Employer may employ and pay other persons to amend and 
make good such damages, losses and expenses consequent thereon or incidental thereto shall be 
made good and borne by the contractor and such damages, loss and expenses shall be recoverable 
from him by the Employer or may be deducted by the employer, in lieu of such amending and making 
good by the contractor, deduct from any money due to the contractor a sum equivalent to the cost of  
amending such work and in the event of the amount retained being insufficient recover that balance 
from  the  contractor  from  the  amount  retained(retention  money)  together  with  any  expenses  the 
Employer may have incurred in connection therewith.

36.0 Works to be measured
The SBI/SBIIMSPL/Architect may from time to time intimate to the contractor that he required the work 
to be measured and the contractor shall forthwith attend or send a qualified representative to assist 
the SBI/SBIIMSPL in taking such measurements and calculation and to furnish all particulars or to give 
all assistance required by any of them. Such measurements shall be taken in accordance with the 
Mode  of  measurements  detailed  in  the  specifications.  The  representative  of  the 
SBI/SBIIMSPL/Architect shall take joint measurements with the contractor’s representative and the 
measurements shall be entered in the measurement book.

The contractor or his authorized representative shall sign all the pages of the measurement book in 
which the measurements have been recorded in token of his acceptance. All the corrections shall be 
duly attested by both representatives. No over writings shall  be made in the M book. Should the 
contractor not attend or neglect or omit to depute his representative to take measurements then the 
measurements  recorded  by  the  representative  of  the  SBI/SBIIMSPL/Architect  shall  be  final.  All 
authorized extra work, omissions and all variations made shall be included
in such measurements.

37.0 Final Measurement
The measurement and valuation in respect of the contract shall be completed within six months of the 
virtual completion of the work.

38.0 Work by other agencies
The SBI/SBI/SBIIMSPL/Architect reserves the rights to use premises and any portion of the site for 
execution of any work not included in the scope of this contract which it may desire to have carried out 
by other persons simultaneously and the contractor shall not only allow but also extend reasonable 
facilities for the execution of such work. The contractor however shall not be required to provide any 
plant or material for the execution of such work except by special arrangement with the SBI. Such 
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work shall be carried out in such manners not to impede the progress of the works included in the 
contract.

39.0 Notices and Statutory Regulations
The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for the 
successful completion of the contract works. The whole of the work is to be complied with as per the 
requirements and bylaws of the relevant statutory authorities including contract labor (Regulation and 
Abolition) Act 1970.

40.0 Clearing Site on Completion
On completion of the works the contractor shall clear away and remove from the site all machinery,  
surplus materials, rubbish and temporary works of every kind and leave the whole of the site and the 
works clean and in a workmanlike condition to the satisfaction of the Employer/SBI/SBIIMSPLs.

41.0 Architect’s Delay in Progress
The SBI/SBIIMSPL may delay the progress of the works in case of rains or otherwise, without vitiating 
the contract and grant such extension of time with the approval of the employer for the completion of 
the contract as he may think proper and sufficient in consequences of such delay, and the contractor, 
shall not make any claim for compensation or damage in relation thereto.

42.0 Failure by Contractor Comply with Architect Employer’s Instructions
If the contractor after receipt of written notice from the employer/SBI/SBIIMSPL requiring compliance 
with such further drawings and / or instruction, fails within seven days to comply with the same, the 
Employer / SBI/SBIIMSPL may employ and pay other persons to execute any such work whatsoever 
as may be necessary to give effect thereto and all  cost incurred in connection there with shall be 
recoverable from the contractors by the Employer as a debit or may be deducted from any money due 
or which become due to the Contractors.

43.0 Owner’s Right to Terminate the Contract
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an 
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily 
or subject to the supervision of Government and of the Official Assignees of the liquidator in such acts 
of insolvency or winding up shall be unable within seven days after notice to him to do so, to show to 
the reasonable satisfaction of the SBI/SBIIMSPL/Architect that he is able to carry out and fulfill the 
contract,  and  to  give  security  therefore  if  so  required  by  the  SBI/SBIIMSPL/Architect.  Or  if  the 
contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or 
shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of 
the contractor. Or shall assign or sublet this contract without the consent in writing of the SBI through 
the SBI/SBIIMSPL/Architect or shall charge or encumber this contract or any payment due to which 
may become due to the contractor there under.

a)Has abandoned the contract; or

b)Has failed to commence the works, or has without any lawful excuse under these conditions 
suspended the progress of the works for 14 days after receiving from the SBI through the 
SBI/SBIIMSPL/Architect written notice to proceed, or

c)Has  failed  to  proceed  with  the  works  with  such  diligence  and  failed  to  make  such  due 
progress as would enable the works to be completed within the time agreed upon, or has failed 
to remove the materials from the site or to pull down and replace work within seven days after 
written notice from the SBI through the SBI/SBIIMSPL/Architect that the said materials were 

Signature of Bidder                                                                                                        Page No. 25 of 57 



condemned  and  rejected  by  the  SBI/SBIIMSPL/Architect  under  these  conditions;  or  has 
neglected or failed persistently to observe and perform all or any of the acts, matters or things 
by this contract to be observed and performed by the contractor for seven days after written 
notice shall have been given to the contractor to observe or perform the same or has to the 
detriment  of  good  workmanship  or  in  defiance  of  the  SBI’s  or  SBI/SBIIMSPL’s/Architect’s 
instructions to the contrary subject any part of the contract. Then and in any of said cases the 
SBI and or the SBI/SBIIMSPL/Architect, may not withstanding any previous waiver, after giving 
seven days notice in  writing  to the contractor,  determine the contract,  but  without  thereby 
affecting the powers of the SBI or the SBI/SBIIMSPL/Architect or the obligation and liabilities of 
the contractor the whole of which shall continue in force as fully as if the contract had not been 
so determined and as if  the works subsequently had been executed by or on behalf of the 
contractor. And, further the SBI through the SBI/SBIIMSPL/Architect, their agents or employees 
may enter upon and take possession of the work and all plants, tools, scaffolding’s, materials, 
sheds,machines lying upon the premises or on the adjoining lands or roads, use the same by 
means of  their  own employees or  workmen in carrying on and completing the work or  by 
engaging any other contractors or persons to complete the work and the contractor shall not in 
any was interrupt or do any act, matter or thing to preventor hinder such other contractor or 
other persons employed for completing and finishing or using the materials and plant for the 
works. When the works shall be completed or as soon thereafter as convenient the SBI or the 
SBI/SBIIMSPL/Architect shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after receipt thereof 
by him the SBI  sell  the same by public  auction  after  due publication  and shall  adjust  the 
amount realized by such auction. The contractor shall have no right to question any of the act 
of the SBI incidental to the sale of the materials etc.

44.0 Certificate of Payment
The contractor shall be entitled under the certificates to be issued by the SBI/SBIIMSPL/Architect to 
the contractor within 10 working days from the date of certificate to the payment from SBI from time to 
time. The SBI shall recover the statutory recoveries and other dues including the retention amount 
from  the  certificate  of  payment.  Provided  always  that  the  issue  of  any  certificate  by  the 
SBI/SBIIMSPL/Architect during the progress of works or completion shall not have effect as certificate 
of satisfaction or relieve the contractor from his liability under clause.

The SBI/SBIIMSPL/Architect shall have power to withhold the certificate if the work or any part thereof 
is not carried out to their satisfaction.

The  SBI/SBIIMSPL/Architect  may  by  any  certificate  make  any  corrections  required  in  previous 
certificate. 

The SBI shall modify the certificate of payment as issued by the SBI/SBIIMSPL/Architect from time to 
time while making the payment.

The contractor shall submit interim bills only after taking actual measurements and properly recorded 
in the Measurement book (M.B).

The contractor shall not submit interim bills when the approximate value of work done by him is less  
than amount specified in NIT and the minimum interval between two such bills shall be one month.

The final bill may be submitted by contractor within a period of one month from the date of virtual  
completion and SBI/SBIIMSPL/Architect shall issue the certificate of payment within a period of two 
months. The SBI shall  pay the amount within a period of  three months from the date of  issue of 
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certificate provided there is no dispute in respect of rates and quantities.

45.0 Settlement of Disputes and Arbitration
Except where otherwise provided in the contract all questions and disputes relating to the meaning of 
the specifications, design, drawings and instructions herein before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the work or the execution 
or  failure  to  execute  the  same,  whether  arising  during  the  progress  of  the  work  or  after  the 
cancellation,  termination,  completion  or  abandonment  thereof  shall  be  dealt  with  as  mentioned 
hereinafter :

i)If the contractor considers that he is entitled to any extra payment or compensation in respect of the 
works  over  and  above  the  amounts  admitted  as  payable  by  the  SBI/SBIIMSPL or  in  case  the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be made 
from the contract or raise any dispute, the Contractor shall forthwith give notice in writing of his claim, 
or dispute to the Assistant General Manager (Premises& Estate)/Dy. General Manager (Premises)and 
endorse a copy of the same to the SBI/SBIIMSPL, within 30 days from the date of dis allowance 
thereof or the date of deduction or recovery. The said notice shall give full particulars of the claim, 
grounds on which it is based and detailed calculations of the amount claimed and the contractor shall 
not be entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim by the 
contractor unless notice of such claim shall have been given by the contractor to the Assistant General 
Manager (Premises& Estate)/Dy. General Manager (premises) in the manner and within the time as 
aforesaid. The contractor shall be deemed to have waived and extinguished all his rights in respect of 
any claim not notified to the Assistant General Manager (Premises& Estate)/Dy. General Manager 
(premises) in writing in the manner and within the time aforesaid.

ii)The Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) shall give his 
decision in writing on the claims notified by the contractor. The contractor may within 30 days of the 
receipt of the decision of the Assistant General Manager (Premises& Estate)/Dy. General Manager 
(premises)  submit  his  claims  to  the  conciliating  authority  namely  the  Circle  Development 
Officer/General  Manager  (Corporate Services)  for  conciliation  along with all  details  and copies of 
correspondence exchanged between him and the Assistant General Manager (Premises& Estate)/Dy. 
General Manager (premises).

iii)If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, 
within a period of 30 days of termination thereof shall give a notice to the concerned Chief General 
Manager/Dy. Managing Director &Corporate Development Officer of the Bank for appointment of an 
arbitrator to adjudicate the notified claims failing which the claims of the contractor shall be deemed to 
have been considered absolutely barred and waived.

iv)Except where the decision has become final, binding and conclusive in terms of the contract, all  
disputes or differences arising out of the notified claims of the contractor as aforesaid and all claims of 
the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by the 
Chief  General  Manager/Dy.  Managing Director  &Corporate Development Officer.  It  will  also be no 
objection to any such appointment that the Arbitrator so appointed is a Bank Officer and that he had to 
deal with the matters to which the Contract relates in the course of his duties as Bank Officer. If the  
arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office 
due to any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid by 
the said Chief General Manager/Dy. Managing Director &Corporate Development Officer. Such person 
shall be entitled to proceed with the reference from the stage at which it was left by his predecessor.
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It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts  
claimed in respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief General 
Manager aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration 
& Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made there 
under.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally 
by both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on 
the date he issues notice to both the parties calling them to submit their statement of claims and 
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the 
arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid before the 
award is made and published, be paid half and half by each of the parties. The cost of the reference 
and of the award (including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator 
who may direct to any by whom and in what manner, such costs or any part thereof shall be paid and 
fix or settle the amount of costs to be so paid.
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SPECIAL CONDITIONS OF CONTRACT

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses 
mentioned within special conditions of contract, the clauses mentioned within the special conditions of 
contract shall supersede those mentioned elsewhere.

1.0 Work during nights and holidays
Subject to any provision to the contrary contained in the contract no permanent work shall save as 
herein provided be carried on during the night or on holidays without the permission in writing of the 
SBI/SBIIMSPL/Architect, save when the work is unavoidable or absolutely necessary for the saving of 
life or property or for the safety of the work in which case the contractor shall immediately advise the 
SBI/SBIIMSPL/Architect. However the provision of the clause shall not be applicable in the case of 
any work which becomes essential to carry by rotary or double shifts in order to achieve the progress 
and quality of the part of the works being technically required and continued with the prior approval of 
the SBI/SBIIMSPL/Architect at no extra cost to the SBI. All work at night after obtaining approval from 
competent authorities shall be carried out without unreasonable noise and disturbance.

2.0 Site Supervision
The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at 
site,
       (1) for joint measurements and preparations of bills, 

(2) for testing materials at site and outside laboratory,
(3) for  other  general  supervision.  Their  appointment  shall  be  approved  by  the  Employer  / 

SBI/SBIIMSPL. 
(4) The site  Engineers  shall  not  be removed from the site  without  the  written  consent  of  the 

Employer / SBI/SBIIMSPL.

3.0 Cutting and Making Good
Where it is found necessary to interfere with finished work in order to execute this contract, the 
contractor will be required to do all necessary work at his expenses. Only approved hangers and bolts 
or other metal fixing devices shall be used to secure frames panels and other units in position. Wooden 
plugs will not  be permitted .Holes shall be formed with electric drills whenever possible. Structural 
members shall not be cut or drilled without prior consent of the client.

4.0 Typographical Clerical Errors
The Employer / SBI/SBIIMSPL clarification regarding partially omitted particulars of typographical or 
Clericals errors shall be final and binding on the contractors.  

5.0 Water supply
The contractor shall make his own arrangements for water required for the work and nothing extra will  
be paid for the same. This will be subject to the following conditions:

i) That the water used by the Contractor shall be fit for construction purpose to the satisfaction of 
the SBI/SBIIMSPL/Architect.

ii) The  Contractor  shall  make  alternative  arrangements  for  the  supply  of  water  if  the 
arrangements  made  by  the  Contractor  for  procurement  of  water  in  the  opinion  of  the 
SBI/SBIIMSPL/Architect is unsatisfactory.
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6.0 Power supply
The contractor shall make his own arrangements for power and supply/distribution system for driving 
plant or machinery for the work and for lighting purpose at his own cost. The cost of running and 
maintenance of the plants are to be included in his tender prices. He shall pay all fees and charges 
required for the power supply and include the same in his tendered rates and hold the owner free from 
all such costs. He has to obtain necessary approvals from the appropriate authorities, if required.

7.0 Treasure Trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI 
and shall be handed over to the Bank immediately.

8.0 Unfixed Materials
When any materials intended for the works shall  have been placed at site by the Contract,  such 
material shall not be removed there from (except for the purposes of being used on the works) without  
the written authority of the Employer / SBI/SBIIMSPL and when the contractor shall have received 
payment in respect of any certificate in which the SBI/SBIIMSPL shall have stated that he has taken in 
to account to value of such unfixed materials on the works such material shall become the property of  
the Employer and the contractor shall be liable for any loss or damage to any such materials.

9.0 Custody and Security of Materials
The contractors shall be responsible for the custody and security of all materials and equipment at site 
and he will provide full time watchman / watchmen to lock after his materials, stores equipments etc.

10.0 Method of Measurement
Unless  otherwise  mentioned  in  the  schedule  of  quantities  or  in  mode  of  measurement,  the 
measurement will be on the net quantities or work produced in accordance with up to date. Rules laid 
down by the Bureau of Indian Standards. In the event any dispute/disagreement the decision of the 
SBI/SBIIMSPL/Architect shall be final and binding on the contractor.

11.0 Maintenance of Registers
The contractor shall maintain the following registers as per the enclosed format at site of work and 
should produce the same for inspection of SBI/SBI/SBIIMSPL/Architect whenever desired by them. 
The  contractor  shall  also  maintain  the  records/registers  as  required  by  the  local 
authorities/Government from time to time.

i) Register for secured advance
ii) Register for hindrance to work
iii) Register for running account bill
iv) Register for labour

12.0 Force majeure
12.1 Neither contractor not SBI shall be considered in default in performance of their obligations if 
such performance is prevented or delayed by events such as war, hostilities revolution, riots,  civil 
commotion,  strikes,  lockout,  conflagrations,  epidemics,  accidents,  fire,  storms,  floods,  droughts, 
earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control of 
the party affected or prevented or delayed. However a notice is required to be given within 30
days from the happening of the event with complete details, to the other party to the contract, if it is not 
possible to serve a notice, within the shortest possible period without delay.

12.2 As soon as the cause of force majeure has been removed the party whose ability to perform its 
obligations has been affected, shall notify the other of such cessation and the actual delay incurred in 
such affected activity adducing necessary evidence in support thereof.
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12.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be 
suspended  during  the  continuance  of  any  inability  so  caused.  With  the  cause  itself  and  inability 
resulting there from having been removed, the agreed time of completion of the respective obligations 
under this agreement shall stand extended by a period equal to the period of delay occasioned by 
such events.

12.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of 
force majeure lasting to a period of 6 months or more the two parties shall mutually decide regarding 
the future execution of this agreement.

13.0 Local Laws, Acts, Regulations 
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation 
and abolition act of 1970) and other safety regulations. The contractor shall comply with the provision 
of all labour legislation including the latest requirements of all the Acts, laws, any other regulations that 
are applicable to the
execution of the project.

i)Minimum Wages Act, 1948 (Amended)
ii)Payment of Wages Act 1936 (Amended)
iii)Workman’s Compensation Act 1923 (Amended)
iv)Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)
v)Apprentice Act 1961 (Amended)
vi)Industrial Employment (Standing Order) Act 1946 (Amended)
vii)Personal Injuries (Compensation Insurance) Act 1963 and any other modifications
viii)Employees’  Provident  Fund  and  Miscellaneous  Provisions  Act  1952  and  amendment 
thereof 
ix)Shop and Establishment Act
x)Any other Act or enactment relating thereto and rules framed there under from time to time.

14.0 Amendment
The central government may from time to time add to or amend the regulation and on any question 
as to the application, interpretation or effect of these regulations the decision of the chief labour com-
mission or deputy chief labour commission to the government of India, or any other person authorized 
by the central government in that behalf shall be final.

15.0 Contractor's Labour Regulations

Contractors should strictly follow the labour regulations as per the latest  Indian Government acts. 
Periodical wages, Insurance coverages, Employee minimum allowances...etc. must be availed for all 
the staff.All the Licenses and necessary Registers to be maintained by the Contractor shall be verified 
by SBI anytime.

16.0 Delayed Payments
Any amounts payable by the Employer to the contractor in pursuance of any Certificate given by the 
SBI/SBIIMSPL hereunder shall, if not paid within the ‘Period of honoring of Certificate’ no interest will  
be paid by the Employer.

17.0 SAFETY CODE/SAFETY MEASURES
1. All personnel at site should be provided with Helmets and Safety Boots with some Identification 
Mark. Visitors also should be provided with Helmets. It should be ensured that these are used 
properly.
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2. First Aid Box should be kept at site with all requisite materials.

3. No one should be allowed to inspect / work at a height without Safety Belt.

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done 
from the ground, or from solid construction except such short period Work as can be done safely  
from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder 
and if the ladder is used for carrying materials as well as suitable footholds and handholds shall  
be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ 
horizontal and 1 vertical).

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended 
from an overhead support  or erected with stationary support  shall  have a guard rail  properly 
attached, bolted, braced and otherwise secured at least 1 Meter high above the floor or platform 
of such scaffolding or staging and extending along the entire length of the outside and
ends thereof with only such openings as may be necessary for the delivery of materials. Such 
scaffolding or staging shall  be so fastened as to prevent it  from swaying from the building or 
structure.

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag 
unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more than  
3-5  Meters  above  ground  level  or  floor  level  they  should  be  closely  boarded,  should  have 
adequate width and should be suitably fenced, as described.

7. Every opening in the floor of a building or in a working platform be provided with suitable means 
to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum 
height shall be 1 Meter.

8. Safe means of access shall be provided to all working platforms and other working places.  
Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length  
while the width between side rails in rung ladder shall in no case be less than 30cms for ladder up 
to and including Meters in length. For longer ladders this width should be increased at least
6mm for each additional 30 cm. Uniform step spacing shall not exceed 30 cm.

9. Adequate  precautions  shall  be  taken  to  prevent  danger  from  electrical  equipments.  For 
electrical on line works gloves, rubber mats, and rubber shoes shall be used.

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder 
for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench  
to at least 1 Meter above the surface of the ground. The sides of the trenches, which are 1.5 
Meters or more in depth shall be stepped back to give suitable slope, or securely held by timber
bracing,  so as to avoid the danger of sides collapsing.  The excavated materials  shall  not be 
placed within 1.5 Meters of the edge of the trench or half of the depth of the trench whichever is 
more cuttings shall be done from top to bottom. Under no circumstances undermining or under  
cutting shall be done.

11. Before any demolition work is commenced and also during the process of the work :-
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably 
protected;
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b) No electrical cable or apparatus which is liable to be a source of danger over a cable or  
apparatus used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire 
or explosion or flooding. No floor, roof or other part of the building shall be so over-loaded 
with debris or materials as to render it unsafe.

d) All necessary personal safety equipment as considered adequate by the Site Engineer 
should be kept available for the use of the persons employed on the Site and maintained in 
a condition suitable for immediate use; and the Contractor should take adequate steps to 
ensure proper use of equipment by those concerned.

e) Workers employed on mixing Asphaltic materials,  cement and lime mortars shall  be 
provided with protective footwear and protective goggles.

f) Those engaged in white washing and mixing or stacking of cement bags or any materials  
which is injurious to the eyes shall be provided with protective goggles.

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields.

h) Stone breakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals.

i) When workers are employed in sewers and manholes, which are in use, the Contractor 
shall ensure that the manhole covers are opened and are ventilated at least for an hour 
before the workers are allowed to get into the manholes and the manholes so opened shall  
be cordoned off  with  suitable  railing and provided with  warning signals  and boards to 
prevent accident to the Public.

12. Use of hoisting machines and tackle including their attachments, anchorage and support shall 
conform to the following standard or conditions:-

a) These shall be of good mechanical construction, sound material and adequate strength 
and free from patent defect and shall be kept in good repairs and in good working order.

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 
of durable quality and adequate strength, and free  from patent defects.

c) Every crane driver or  hoisting appliance operator shall  be properly qualified and no 
person under the age of 21 years should be in-charge of any hoisting machine including 
any scaffold, winch or give signals to the operator.

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or lowering or as means of suspension the safe working load 
shall be ascertained by adequate means.

e) Every hoisting machine and all gear referred to above shall be plainly marked with the 
safe working load. In case of hoisting machine having a variable safe working load, each 
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safe working load of the conditions under which it is applicable shall be clearly indicated.  
No part of any machine or of any gear referred to above in this paragraph shall be loaded  
beyond the safe working load except for the purpose of testing.

f)  Motor,  Gearing,  Transmission,  Electric  wiring  and  other  dangerous  parts  of  hoisting 
appliances should be provided with efficient  safeguards,  hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of 
the load, adequate precautions should be taken to reduce to the minimum the risk of any 
part of a suspended load becoming accidentally displaced.

g)  When workers are employed on electrical  installation,  which are already energized, 
insulating mats, wearing apparel such as gloves,sleeves, and boots as may be necessary 
should be provided. The workers should not wear any rings, watches and carry keys or 
other materials, which are good conductors of electricity.

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained 
in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. 
Adequate washing facilities shall be provided at or near places of work.

18.0 Accidents
The contractor shall immediately on occurrence of any accident at or about the site or in connection 
with the execution of the work report such accident to the SBI/SBIIMSPL/Architect. The contractor 
shall also report immediately to the competent authority whenever such report is required to be lodged 
by the law and take appropriate actions thereof.
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ADDITIONAL CONDITIONS FOR ELECTRICAL INSTALLATION WORKS

Unless otherwise specified in Technical specifications / General Conditions / Special Conditions the 
additional conditions for Electrical Installations shall be adopted. The Electrical wiring installations and 
other accessories shall comply with latest IS(Indian Standard Codes) and National Electrical code – 
1985.

GENERAL : 

1. The  contractor  should  depute  one  person  at  site  from  start  of  work  to  finish  for  giving 
temporary connections & attending problems.

2. The contractor should work according to the final layout.

3. The contractor should submit & approve make list with arch./ bank's engineer / ele. Architect 
before working & submit signed copy with final bill submission.

4. The contractor should check ele. approved make list before quote.

5. The contractor should submit test certificate of panel from panel builder as per perfoma given 
in tender. but the panel should be made as per cpri terms & conditions & also approved by 
bank's ele. engineer / Architect . the contractor should follow the ga drawing & panel sld if  
given in tender(if given).

6. Lowest bidder shall be decided after deducting the buyback value.

7. The contractor should submit bank guarantee or warranty of fixtures - led for min. 3 years.

8. Contractor should be submitted the certificate of wires those used for the branch from duly 
signed by company authorised person. - per project basis.

9. Earth resistance should be checked & submitted the report with duly signed by ele. contracotr 
at the time of bill checking.

10. Single line diagram should be submitted at branch & one copy should be attached near db / 
main panel.

11. Shock treatment chart should be pest near db / main panel. stickers should be pest on dbs /  
main panel.

12. The contractor's presence must be compulsory for shifting / installing of ups , data rack, epabx 
systems. - must help to bank's vendors like pcs ( hardware ), ups , datacraft ( port switch - 
software ), etc.

13. Vendor  has  to  submit  MTC  /  test  reports  &  Inspection  certificate  of  Company  wherever 
required.

14. Concealed  Work  :  The  contractor  shall  give  due  notice  to  the  Employer/SBI/SBIIMSPLs 
whenever any work is to be covered up or finished up or otherwise becoming inaccessible later 
on,  in  order  that  the  work  may  be  inspected  and  correct  dimensions  taken  before  such 
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covering, in default whereof the same shall, at the opinion of the Employer/ SBI/SBIIMSPL be 
either opened up for measurement at the contractor’s expenses or no payment may be made 
for such materials. Should any dispute or differences arise after the execution of any work as to 
measurements etc.,  or  other matters which cannot  be conveniently tested or  checked,  the 
notes  of  the  Employer  /  SBI/SBIIMSPLs  shall  be  accepted as  correct  and binding on the 
contractor.

15. All the labourers, electricians etc., involved in work shall be efficient, qualified electrical license 
holders and well experienced in Electrical installations and allied works. All employees should 
be  under  the  coverage  of  P.F./Minimum  Wages  Act,  as  per  labour  laws.  All  rules  and 
regulations as per the extant guidelines of labour department are to be followed.

16. If  necessary,  the contractor  shall  be resposible for  Liaison with Electrical  Inspectorate and 
obtaining clearance/inspection certificate from inspectorate.

17. MCCB fault  level shall  be of  minimum 16 ka,  whereas fault  level for all  MCBs shall  be of  
minimum 3 ka.

18. All copper wires & aluminium cables shall be 1.1 kv grade. All copper wires used for wiring 
shall be FRLS type.

19. All medium voltage equipments shall be earthed by two separate and distinct connections with 
the earth. In the case of high and extra high voltages, the neutral points shall be earthed by not 
less than two separate and distinct connections with the earth, each having its own electrode 
at the generating station or substation.

20. If necessary, Any additional cutouts and patching up gaps/holes side by the Electrical fittings/ 
accessories are to be repaired by successful bidder only.

21. In some cases, job to be carried out at working office environment, So successful bidder shall 
co-ordinate with Electrical Facility Management Team on site for proper permissions and non-
hindrance of SBI regular functions.

ADDITIONAL SPECIFICATION FOR SUBSTATION WORKS :

1. The equipment offered and the work shall be carried out as per current CPWD specification for 
electrical works as amended from time to time and Indian electricity rules as amended up to 
date. The specification/ conditions indicated here in under will be applicable to the extent of the 
details of item including schedule of work.

2. The firm shall prepare the general layouts of M.V panels including capacitor panel, single line 
diagram & control wiring diagrams, Electrical Interlock diagram, general arrangement layout of 
substation equipment etc.,  and submit  to the Engineer-in-charge for  his approval within 15 
days after the award of work.

3. The  layout  of  the  work  will  be  given  by  the  Engineer-in-charge  or  his  duly  authorized 
representative at site of work.

4. It will  be responsibility of the contractor to get approval of Sub Station Installation Drawing 
before start of work, issue of Test Report of the installation and get the installations inspected & 
obtain  clearance  from  Electrical  Inspector  for  charging  the  same  without  any  extra  cost. 
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However any statutory fees like Application fees, testing fees shall be paid by the SBI.

5. Excise gate pass/ Invoice and factory test reports shall be submitted at the time of delivery of 
equipment at site.

6. M.V. panels, shall be manufactured from CPRI/ TAC approved firm.

7. The work shall be supervised by a qualified Supervisor.

8. Rejected materials if any shall have to be removed from site immediately by the contractor at 
his cost and risk.

9. The contractor shall submit the completion plan as per Clause 6(B), of the agreement within 30 
days of the completion of work. Failing to submit the completion plan, he will be liable to pay a 
sum equivalent to 2.5% of the value of work subjected to the ceiling of Rs.2,500/- as per the 
clause-6 (B) of agreement.

10. The contractor will have to give the following tests at his cost and intimate test results before 
final bills are paid. Nothing extra will be paid to him on this account.

a. Meggar test between Phases, Neutral and Earth for all systems.
b. Earth Resistance test for all earth stations.
c. Ration test of Transformers
d. Dielectric strength test of Transformer Oil before commissioning
e. Functional test of all switchgears and circuit breakers.
f. Relay test & their settings.
g. Polarity test.

11. Any damage done to the building by the contractor during the execution of work shall have to 
be made good at his cost and risk. If he does not do it himself within a reasonable time as 
determine  by  the  Executive  Engineer(E)  then  the  same  will  be  got  done  at  his  cost 
departmentally after giving notice to him.

12. While making the end connections of wires, no strand shall be cut and the termination of wire 
shall be done with necessary lugs and ferrules without any extra payment.

13. Lugs should be provided while terminating of G.I. earth wires for earth continuity without any 
extra payment.

14. The contractor shall furnish the test certificate of manufacturer in triplicate for all equipment 
and panels. Necessary instruction manuals, operation and maintenance manual in triplicate for 
ACBs of M.V. panel and major items shall be furnished before completion of work.

15. The overhead bus trunking system shall be fabricated as per the specification attached.

16. The fixing of the bus trunking, cable trays etc., to ceiling/ wall etc., shall be done using suitable 
hangers.  Fixing  of  panel  boards  on  slabs,  hangers  on  ceiling/  walls  shall  be  done  using 
suitable expansion fasteners instead of grouting bolts.

17. Wherever electrical termination, connections are made between dissimilar metals like copper 
and aluminum suitable size bimetal strips, washer shall be used.
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18. 50% quantity of  Transformer  is  to  be offered for  Heat  Run Test  without  any extra cost  at 
Manufacturer’s Premises.

19. Earthing  shall  be  done  in  presence  of  the  Engineer  In  Charge  or  his  duly  authorized 
representative. 

20. All necessary Tools & Plants shall be arranged by the contractor at his cost and risk.

21. Wherever two plates are joined like transformer body and cable end box etc., those have to be 
provided with laminated copper clip/tinned flexible copper strip connection at intervals Without 
extra cost.
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TECHNICAL SPECIFICATIONS

Unless  otherwise  mentioned  in  item  description  /  bill  of  quantities  and  /  or  instructed  by 
SBI/SBIIMSPLs/Engineer  following specifications shall  be adopted.  All  works to be carried as  per 
detailed execution drawings and instructions of SBI/SBIIMSPL/Engineer in-charge. Sizes mentioned 
hereunder or elsewhere in these tender documents are finished sizes and center to center distance is 
the maximum permissible distance.

TECHNICAL SPECIFICATION FOR TRANSFORMER

1 No of transformers : : 1 No

2 No of phases : : 3 Phase

3 Frequency : : 50Hz

4 Double wound/ Auto : : Double wound

5 Winding material : : Copper

6 Type of cooling : : ON AN

7 Rated KVA : : 200kVA

8 Rated Voltage :

HT side : : 11kV

LT side : : 415V

9 Taps required : : -10% to +5% in steps of 2.5% each

10 Tapping operation : : OFF load with necessary locking arrangement.

11 Vector group : : DYN11

12 Neutral earthing. : : Neutral to be brought out separately on MV side

13 Diagram required : : Yes

14 Parallel operation : : NA

15 Transformer size limitation : : NA

16 construction data: :

a) Class of insulation : :

b) Enclosure protection 
(made up of MS)

:

c) Type of installation : : Outdoor

d) Terminals details : : It shall consist of
a) HV side: Three No outdoor bushings suitable for 
reception of copper conductors.

b) LV side: Suitable MS box for reception of 3.5 x 
240 Sqmm cable end termination.

e) Extra fittings required : : Oil conservator, oil level gauge, silica gel breather, oil 
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drain  valve,  fitter  valve,  explosion  vent,  lifting  lugs, 
name  plate,  filling  points,  four  standard  rollers, 
earthing  lugs,  air  release  valve,  100mm  dial 
thermometer.

f) Buckholtz relay : : Not required.

16 Other details :

a) Oil : : The  transformer  shall  include  first  filling  the  oil, 
Conforming to IS 335/72 as amended upto date

b) Temperature rise : : As per IS 2026/77.

c) General : : The transformer shall be suitable for continuous run 
and  for  all  type  of  loads  with  high  efficiency.  The 
transformer shall conform to IS 2026/77 as amended 
up to date. The supplier should give sufficient spacing 
between various terminals so that OH bus /  cables 
can be properly terminated.

17 Tests : : All  Routine  & other  tests  prescribed by relevant  IS 
shall  be  carried  out  at  the  manufacturers  works 
before dispatch of the transformer. The test certificate 
shall  be furnished to the SBI.  Contractor  shall  give 
minimum  10  days  notice  to  Engineer-  in-  charge 
before  testing  at  manufactures  works.  Engineer-in- 
charge  reserves  the  right  to  depute  SBIIMSPL’s 
representative for witnessing the test.

LAYING OF CABLES

1.0 Scope :
This  specification  is  intended  to  cover  the  requirements  of  installation  and  energizing  of 
PVC/XLPE/PILCDSTA power cables including jointing of cables.

2.0 Standards :
The power cable and its fixing accessories shall comply with the latest relevant Indian Standards and 
National Electrical Code.

3.0 Laying of Cables :
3.1 General :
3.1.1 Before the commencement of cable laying, it shall be ensured by the Engineer-in- Charge that 
only ISI marked cables are used. It shall be the responsibility of the contractor to check the soundness 
and correctness of the size of the cable while taking delivery of the cable from stores. Any defect 
noticed shall be brought to the notice of the issuing authorities immediately. If any defects is noticed 
after the cable is laid or during the process of laying, it shall be brought to the notice of the Engineer-
in-Charge and upon his satisfaction, that the cable is not damaged due to bad handling, it will be the 
entire responsibility of the contractor to retrieve the cable already laid and return the defective cable to 
store and take fresh length of the cable from the store and relay the same.

3.1.2 The material such as bricks, sand, cable route markers, RCC slab of best quality as approved by 
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the Engineer-in-Charge only shall be used for cable laying works.

3.1.3 The contractor shall provide all the necessary labour, tools, plants and other requisites at his 
own cost  for  carrying out  pumping of  water  and removing of  water  from trenches,  if  any,  where 
required.

3.1.4 Installation shall be carried out in a neat,  workman like manner by skilled,  experienced and 
competent workman in accordance with standard practices.

3.1.5 While laying the cable care shall be taken to avoid formation of kinks and also damage to the 
cable.  In the case of  cable bends,  it  shall  not  have bent  radius lesser  than 20 times the overall 
diameter of the cable.

3.1.6 A cable loop of about five meters length and as directed by the Engineer-in-Charge / SBIIMS 
shall be provided at the following locations.

a) Near the termination points
b) Near to the straight through joint

3.1.7 The method of cable laying and routing of cables, shall in every case be as directed by the 
Engineer-in-Charge / consultant / SBIIMS.

3.1.8 Whenever cable passes through Hume pipes/GI pipes embedded across the wall in a building, 
both the ends of the pipe shall be suitably sealed.

3.1.9 Identification  tags  indicating  the size  of  the  cable  and feeder  designation  shall  be  securely 
attached at both ends of the cable. Such tags shall also be attached to the cable at intervals of 50 
Mtrs. The materials of the tag shall be of either 12 SWG GI sheet. In case of plastic, the details have 
to be engraved and in case of GI sheet, the details should be punched. Cable route markers shall be 
provided at the intervals of 200 M with a minimum of one number route marker. The details of the 
route makers shall be as per the drawing. At the locations of straight through joints, necessary joint-
markers shall be provided.

3.1.10 When cable runs vertically, it shall be clamped on mild steel flats or angle iron fixed on walls 
and are spaced at such intervals as to prevent buckling of the cables. All steel work shall be painted 
with a coat of red oxide and thereafter finished with suitable anti corrosive paints.

3.2 Cable laid in ground :
3.2.1. All MV cables (up to 1.1 KV) shall be laid at a minimum depth of 0.75 M & HT cables (1.1 KV to  
11 KV) shall be laid at a depth of 1.0 M when laid in ground. When cable pass through roads, nallahs 
etc. they must be protected by either Hume pipe or GI pipe of suitable dimensions.

3.2.2. Excavations of trenches shall be carried out as indicated in the drawing. The width of the trench 
at the bottom shall be 0.4 M for one cable. In case the total number of cables laid in trenches is more 
than one, then the width shall be such that the spacing between the cables is maintained as shown in 
the drawing. Before the cable is laid in the trench the bottom of the trench shall be cleared from stones 
and other sharp materials and filled with sand layers of 75 mm, as shown in the drawing.

3.2.3. While removing the cable from the drum, it shall be ensured that the cable drum is supported on 
suitable jacks and the drum is rotated to unwind the cable from the drum. The cable should never be 
pulled while unwinding from the drum. It shall be ensured that the cables are run over the wooden 
rollers placed in the trench at intervals not exceeding 2 M.
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3.2.4. After placing the cables in the trench shall be filled in layers ensuring that each layer is well  
rammed by spraying water and consolidated. The extra earth shall  be removed from the place of 
trench and deposited at a place as directed by the Engineer-in- Charge/consultant / SBIIMS.

3.2.5. The HT cables shall be provided with RCC slabs (marked HT cable) on top as protection.

3.3 Cables laid in built up trench :
3.3.1. Before the commencement of cable laying the cable trench shall be drained properly. 

Cable shall be laid as explained in item 3.2.
3.3.2. Cable shall be properly clamped to the cable supports , which are provided in the cable 

trench. The method of clamping shall suit the size of the cable and the cable supports, which 
are provided in the cable trench. 

3.3.3. The method of clamping shall suit  the size of the cable and the cable supports,  as 
directed by the Engineer-in-Charge / SBIIMS. 

3.3.4. Care  shall  be  taken  while  removing  and  replacing  the  trench  cover  slab.  It  is  the 
responsibility of the contractor to make good any damaged trench covers.

3.4. Cable terminations and straight through joints :
3.4.1. All cable jointing materials such as straight through joint boxes, cable compound, cable lugs, 
insulation tapes etc. shall be of best quality and as approved by the Engineer-in- Charge / SBIIMS.

3.4.2. Cable glands for strip / armored cables shall include a suitable Armour clamp for receiving and 
securely attaching the armoring of the cable in a manner such that no movement of the Armour occurs 
when the assembly is subjected to tension forces. The cable gland shall not impose on the armoring, a 
bending radius  not  less  than the diameter  of  the  cable.  The clamping ring  shall  be  solid  and of  
adequate strength. Provision shall be made for attachment of an external earthing bond between the 
metallic covering of the cable and the metallic structure of the apparatus to which the cable box is  
attached.

3.5 Sealing boxes :
3.5.1 A sealing box, irrespective of the class of insulation of the cable for which it is intended, shall be 
so  designed  that  it  may  be  filled  with  compound  after  connecting  the  cable  specially  in  flame 
proof/hazardous areas.

3.5.2 All parts and connection for attaching the armoring, wiping or clamping the metallic sheath in a 
sealing box, shall be easily accessible. This may be achieved by splitting the box or by providing a 
suitable cover or other such means.

3.5.3 The joints in the box shall prevent leakage of the compound.

3.5.4 Provision shall be made to ensure that the cores of the cable are efficiently sealed to prevent 
moisture penetrating along the strands or the cable conductors.

3.5.5 The sealing box shall be provided with compound filling orifices with suitable covers or plugs of 
size that will permit easy pouring of the compound. In all cases where screwed plugs are used, one or 
more air vents shall be provided to ensure complete expulsion of air and total filling of the box with 
compound.

3.5.6 The box shall be of sufficient length to allow for manipulation of the insulated cover without 
damage to them or to the insulation.
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3.5.7 A sealing box intended to be attached directly to the apparatus shall be designed such that the 
box together with the connected cable may be detached from the apparatus without disturbing the 
sealing compound. Cable sealing and dividing boxes intended for use in the flame proof areas shall 
comply additionally with the relevant requirements of IS:2148-1968.

4.0 Testing
Once cable is laid, following tests shall be conducted in the presence of Engineer-in- Charge, before 
energizing the cable:

i) Insulation resistance test (Sectional and Overall).
ii) Sheathing continuity test.
iii) Continuity and conductor resistance test.
iv) Earth test.
v) High voltage test.

Tests conducted shall be as per Indian Standards and National Electrical Code.

EARTHING

1.0 SCOPE:
This  specification  is  intended  to  cover  the  requirements  of  supply,  installation,  testing  and 
commissioning of

a) Pipe earthing
b) Plate earthing
c) Strip earthing

2.0 STANDARDS:
Earthing installations shall conform to the Indian Electricity Rules - 1956, as amended from time to 
time and IS 3043-1989 "code of practice for earthing", with latest amendments.

3.0 Earth electrode arrangement :
3.1 Pipe electrode :
3.1.1 Electrode shall be made of CI pipe having a clean surface and not covered with paint, enamel or 
poorly conducting material. Galvanized pipe shall not be smaller than 100 mm ID. Earthing with pipe 
electrode shall be done as per the details indicated in IS : 3043/87 .

3.1.2 Electrodes shall be embedded below permanent moisture level.

3.1.3 The length of pipe electrodes shall not be less than 2.5 m. if rock is encountered, pipes shall be 
driven to a depth of not less than 2.5 m with suitable inclination. Pipe shall be in one piece and deeply 
driven.

3.1.4 To reduce the depth of burial of an electrode without increasing the resistance, a number of rods 
or pipes may have to be connected together in parallel. The distance between two electrodes in such 
a case shall not be less than twice the length of the electrode. The earthing lead shall be connected by 
means of a through bolt, nuts and washers and cable socket.

3.2 Plate electrode :For plate electrodes, minimum dimensions of the electrode shall be as under.
3.2.1 GI plate electrode : 600 x 600 x 6 mm thick.

3.2.2 Copper plate electrode : 600 x 600 x 3.15 mm thick
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3.2.3 The electrode shall be buried in ground, with its faces vertical and top not less than 2.5 M from 
the surface of the ground.

3.2.4 Earthing using plate electrode shall be done as per details, indicated in drawing.

3.2.5 Plate electrodes shall have a galvanized iron water pipe, buried vertically and adjacent to the 
electrode. One end of pipe shall be atleast 5 cm above the surface of the ground and need not be 
more than 10 cm. The internal diameter of the pipe shall be atleast 19 mm. The length of pipe under 
the earth's surface shall be such that it shall be able to reach the center of the plate. The earthing lead 
shall be securely bolted the plate with two bolts, nuts, check nuts and washers.

3.3. Strip or conductor electrodes :
3.3.1.  Strip  electrode shall  not  be smaller  than 25 x 1.6 mm, if  of  copper  and 25 x 3 mm, if  of  
galvanized iron and steel. If round conductors are used as earth electrodes, their cross sectional area 
shall not be smaller than 3 sq.mm , if of copper and 6 sq.mm. if galvanized iron and steel.

3.3.2. Conductor shall be buried in trenches not less than 0.5 m deep.

4.0 MISCELLENEOUS:
i) All materials used for connecting the earth lead with electrode shall be of GI in case of GI pipe 
and GI plate electrodes, and of tinned brass in case of copper plate electrode. The earthing lead shall 
be securely connected at the other end to the main board.

ii) The earthing lead from electrode onwards shall be suitably protected against mechanical injury 
by routing the earth wire / strip through a suitable size of GI pipe.

iii) All medium voltage equipments shall be earthed by two separate and distinct connections with 
the earth. In the case of high and extra high voltages, the neutral points shall be earthed by not less 
than two  separate  and distinct  connections  with  the  earth,  each  having  its  own electrode at  the 
generating station or substation.

iv) All  materials,  fittings  etc.  used  in  earthing  shall  conform to  Indian  standard  specifications 
wherever they exist. In the case of materials for which Indian standard specifications do not exist, such 
materials shall be approved by the Engineer-in-Charge.

v) The earth electrode shall be kept free from paint, enamel and grease.

vi) It shall be ensured that similar materials for respective earth electrodes and earth conductors 
are used. Earth electrode shall not be installed in proximity to a metal fence.
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FORM OF AGREEMENT

ARTICLES of AGREEMENT made this _________ day of __________ year 2018 between the State 
Bank of India,  Srikakulam Branch (Hereinafter referred to as the “Employer/Owner/client”  which 
expression shall, unless excluded by or repugnant to the context, includes its successors and assigns) 
of the ONE PART and ___________ of ___________(Hereinafter referred to as “Contractor” unless 
excluded by or repugnant to the context, includes its successors and assigns) of the OTHER PART.

WHEREAS  the  Employer  intends  to  carry  out  ELECTRICAL  INSTALLATION  WORKS  OF 
SUBSTATION  LOAD  ENHANCEMENT  (CONVERSION  TO  HT  FROM  LT)  AT  SRIKAKULAM 
BRANCH,  ANDHRA PRADESH  (Branch  Code  :  919) and  shall  herein  after  referred  to  as 
“Project”.

AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders from 
experienced,  resourceful  and  bonafied  contractors  vide  his  Notice  Inviting  Tender 
(NO._______________dated._____).

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, General 
notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities and 
rates  ,  Form  of  Agreement,  General  Specification,  Approved  manufacturers/  natural  source  of 
materials, Declaration, Technical Specifications as in Schedule of Quantities etc. for the above said 
project, (Hereinafter collectively referred to as the “said conditions”), duly signed on each page as a 
token of his acceptance of the same, along with requisite Earnest Money Deposit

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most 
suitable for the project.

AND WHEREAS the Employer has accordingly issued the work order (NO._____dt.__________) to 
the contractor subject to his furnishing the requisite Security Deposit.

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance 
NO.____________  dt.______________  and  has  also  deposited  with  the  Employer  a  sum  of 
Rs._____________ which with  the Earnest  Money of  RS._________ forms the requisite  Security 
Deposit @ 2 % of the accepted Tender Value of Rs._________.

NOW, therefore, it is hereby agreed to and between the parties as follows:

1) Contract documents
The following documents shall constitute the Contract Documents.

I. This Article of Agreement.
II. Tender  Document  submitted  by  the 
Contractor including the “said conditions”, N.I.T and Schedule of quantity.
III. All  correspondence  between the Employer 
and the Contractor from the date of issue of   N.I.T and the date of issue of work order.
IV. Work  order  No. 
______________dt.______________

2)    In  consideration  of  the  payments  to  be made to the Contractor  as  hereinafter  provided the 
Contractor shall upon and subject to the said conditions, execute and complete the contracted project 
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works shown upon the said drawings etc. and such further detailed drawings as may be furnished to 
the contractor by the said Employer and described in the said Specifications and the said Schedule of 
Quantities.

3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract of 
herein stated before, the Employer reserves itself the right of altering the drawings and the nature of 
the work and addition to or  omitting any items of work or of having portions of  same carried out 
departmentally or otherwise and such alterations or variations shall be carried out without prejudice to 
this contract.

4)   As mentioned in Article 1 above, the “said conditions”  shall be read and be treated as forming 
part  of  this agreement and parties hereto will  respectively be bound thereby and to abide by and 
submit  themselves  to  the conditions  and  stipulations  and  perform the same on  their  parts  to  be 
respectively observed and preferred.

5)  Any dispute arising under this agreement shall be referred to the Arbitration in a manner specified 
in the General Conditions of the Contract and all legal disputes shall be limited within the territorial  
jurisdiction of the Hyderabad thereto. The decision of the arbitration shall be final and binding on both 
the parties. 

IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed their 
hands, the     day, month and year first above written.

Signed and delivered for and on behalf of 

State Bank of India,  Shri.____________________ its duly authorized official, In the presence of –
1. (Name and Address)

2.  (Name and Address)

Signed and delivered for and on behalf of 

The  Contractor  _________________by  Shri__________________________  his  duly  authorized 
official, in the presence of –
1. (Name and Address)

2.  (Name and Address)

READ, UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEAL
DATE
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DECLARATION

The Vice president,
SBI Infra Management Solutions Pvt. Ltd.,
Amaravati Circle Office,2nd Floor, 
SBI Amaravati LHO Building,
Gun foundry,Abids,
Hyderabad – 500 001.

     I/We have  inspected  the  site SRIKAKULAM  BRANCH,  G  T  ROAD,  SRIKAKULAM  DIST, 
ANDHRA PRADESH (Branch Code : 919) and I/We have made me/ us fully acquainted with the local 
conditions in and around the sites of works and Lay out drawings of works, drawings of each items 
etc. complete. 

     I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice 
Inviting  Tender,  General  notes,  General  Conditions  of  Contract,  Special  conditions,  Schedule  of 
approximate  quantities  and  rates  ,  Form  of  Agreement,  General  Specification,  Approved 
manufacturers/ natural source of materials (i.e. all parts of Technical bid), Technical Specifications of 
schedule of quantities (i.e. all parts of Price bid), and clearly understood all the same and on the basis 
of the same I/ We have quoted our rates in the Schedule of Quantities/BOQ attached with the tender 
documents.

      We accept all the terms and conditions of tender documents. We will  abide by the technical 
specification mentioned in the tender. We here by undertake to use only specified material/ make as 
per the tender schedule. I/ We hereby declare that, in particular during execution of all works at site; it 
will be my/ our sole responsibility to strictly adhere to/ meticulously follow the General Specification, 
Approved  manufacturers/  natural  source  of  materials,  Technical  Specifications  of  schedule  of 
quantities, all drawings of layout and items.

    For  any  type  of  deviation  (to  any  of  above  or  subsequent  instructions),  it  will  be  my/  our  
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing which it 
shall be deemed that I have carried out any such deviations at my own and I shall be duty bound to 
replace the all deviated material/ works from the site at my/ our cost as well as I shall be liable to 
penalized by the employer as deemed fit and for all such loses made thereof, I/ we shall not have any 
right to arbitrate in any manner.

      I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in time  
and  also  shall  uniformly  maintain  such progress  as  may be  directed  by  the employer  to  ensure 
completion of same within the target date/ time as mentioned in the tender document.

Date:                                                                                Signature and seal of Contractor/ Tenderer

Witness:

1.

2.
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PROFORMA FOR 
RUNNING A/C BILL

i. Name of Contractor/ Agency :

ii. Name of Work :

iii. Sr. No. of this Bill:

iv. No. & Date of previous Bill :

v. Reference to Agreement No. :

vi. Date of Written order to commence :

vii. Date of Completion as per Agreement :

S.No Item 
descriptio
n

Unit Rate(
Rs.

As per 
Tender

 Up to 
Previous R.A. 
Bill

Up to date  
(Gross)

Present Bill  
Remar
ks

Qty Amou
nt

Qty Amoun
t

Qty Amou
nt

Qty Amo
unt

1 2 3 4 5 6 7 8 9 10 11 12 13

Note:

1. If part rate is allowed for any items, it should be indicated with reasons for allowing such a rate. Net 
Value since previous bill.

2. If ad-hoc payment is made, it should be mentioned specifically.
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MEMORANDUM FOR PAYMENT

BILL OF M/S._ _ _ _ _  _ _  _ _ _  _  _ _ _  _ _ _ _  _ _ _  _ _  _  _ _  _ _  _ _  _ _

FOR _  _ _ _  _ _ _  _ _  _ _  _ _  _ _  _  _ _ _  _ _  _ _ _  _ _  _  _ _ _ _ _ _  _ _ _ 

R/A BILL NO.

1. Total value of work done since previous bill (A)                             Rs......................

2. Total amount of secured advance due since Previous Bill (B)       Rs......................

3. Total amount due since Previous Bill (C) (A+B)                             Rs......................

4. PVA on account of declaration in price of Steel, Cement and 
other materials and labour as detailed in separate statements 
enclosed.                                                                                           Rs.....................

5. Total amount due to the Contractor                                               Rs......................

OBJECTIONS

6.   i) Secured Advance paid in the previous R/A                            Rs......................
     
      ii) Retention money on value of works as per accepted 
          tenders up to date amount                                                    Rs......................

                   Less already recovered                                               Rs......................

                   Balance to be recovered                                              Rs......................

      iii) Mobilization Advance, if any                                                 Rs......................
           
           (a) Outstanding amount(principal+interest) as on date        Rs......................

           (b) To be recovered in this bill                                              Rs......................

(c) Any other Departmental materials cost to be
recovered as per contract, if any                                  Rs......................

iv) Any other Departmental service charges to be
recovered if any, as per contract (water, power 
etc.) enclose statement.                                               Rs......................
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The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due 
checking of the measurements of work as required and is recommended for payment.

Date:------------------------- 

Signature of Architects
with Seal

The bill amount to Rs.-----------------certified by Architects has been scrutinized by me after due test 
checking of measurements of works as required and is recommended for payment for an amount of  
Rs...................................

Date : -----------------------------

Signature of Banks/ SBIIMS Engineer

STATUTORY DEDUCTION:

         i) Total Amount due (E)                       Rs. -----------

         ii) Less I.T. Payable                            Rs. -----------

         iii) Less S.T. Payable                          Rs. -----------

         iv) Net Payable                                   Rs. -----------

This figures given in the Memorandum for payable has been verified and bill  passed for payment 
---------------------------------------------------------------- (in words and figures)

Date:----------------------                                            Signature of the Circle Head & VP
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LIST OF APPROVED MAKES OF MATERIALS

S.No. ITEM MAKES

1 Transformer (Oil filled / Dry
type)

ABB  /  Schneider  Electric  /Andrew  Yule  /  Bharat  Bijlee  / 
Crompton / EMCO / Kirloskar / Siemens 
a) Above 400 KVA
b)  Up  to  400  KVA  In  addition  to  above  makes, 
Uttam/Automatic Electric Gear(AEG)/Patson/PETE/ Thoshiba 
/ ESSENAR
Any of  the  Make/Brand must  be prior  approved by Engineer-in-
charge before supplying it.

2 Air Circuit Breaker  L&T/ Schneider Electric / Siemens

3 MCCB(Ics=Icu) L&T/ Schneider Electric / Siemens

4 SDF units L&T/ Schneider Electric / Siemens/ HPL/Havells

5 Power Contactors L&T/ Schneider Electric / Siemens/ Lakshmi(LECS)

6 Change Over Switch HPL / Havells / H-H Elcon

7 Intelligent APFC Relay L&T/EPCOS(Siemens)/  Schneider  Electric  /  Neptune 
Ducati/Syntron/ABB

8 Power Capacitors (MPP/
APP)

L&T/EPCOS(Siemens)/ABB/Crompton/Schneider 
Electric/Neptune Ducati

9 Digital/ KWHr meter Schneider  Electric/  AE/  Digitron  /  IMP/  Meco  /  Rishabh  / 
Universal/HPL/L&T/ABB

10 Heat shrink HT/ LT Cable
Joint

Denson / 3M(M-Seal )/ Raychem

11 Rubber Matting  ISI mark

12 MCB/ lsolator/ ELCB/
RCCB/ Distribution Board

Crompton  /  Havells  /  lndokopp  /  MDS  Legrand/  L&T  / 
Schneider Electric/ Siemens / Standard/ C&S/ABB/HPL

13 MS/ PVC Conduit ISI mark

14 HT/LT Cables ISI mark

15 Cable Glands HMI /Comet/ Cosmos/Dowells (Biller India)/ Hax Brass

16 Single Phase preventer L&T / Minilec / Siemens / Zerotrip

17 GI/MS Pipe ATC / ATL / BST / GSI / ITC / ITS / IIA / JST / Jindal /TTA / 
Tata/Zenith

18 Load Break Switch ISI Marked and approved by Engineer-in-charge

Electrical accessories / Transformer / Other allied accessories to be selected by the Engineer in charge of  
SBIIMSPL out of three samples submitted by the successful bidder. Prompting to use specific unauthorized  
brand material is strictly prohibited.
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LIST OF I.S.CODES FOR 
ELECTRICAL INSTALLATION WORKS

 INDIAN 
STANDARDS 

TITLE 
INTERNATIONAL 

STANDARDS 

IS 1180 (Part-I): 
2014 

Outdoor Type Oil Immersed Distribution Transformers 
upto and including 2500kVA, 33kV-Specification 

IS 12444 Specification for Copper wire rod ASTM B-49 

IS-335 Specification for Transformer/Mineral Oil IEC Pub 296 

IS -104 Ready mixed paint, brushing zinc chromate, priming 

IS-2099 Specification for high voltage porcelain bushing 

IS- 3024 Cold rolled grain oriented electrical sheets and strips 

IS - 4257 Dimensions for clamping arrangements for bushings 

IS - 7421 Specification for Low Voltage bushings 

IS - 3347 Specification for Outdoor Bushings DIN 42531 to 33 

IS - 6600 Guide for loading of oil Immersed Transformers IEC 76 

 IS - 2362 Determination of water content in oil for porcelain bushing of 
transformer 

IS - 6262 Method of test for power factor and dielectric constant of 
electrical insulating liquids 

IS - 6792 Determination of electrical strength of insulating oil 

IS - 10028 Installation and maintenance of transformers. 

IS 2208 Specification for HRC fuses, cartridge fuse links up to 
650volts.

IS 2516 Part-I
& II section-I

Specification of alternating current circuit breaker

IS 3231 Electric relays for power system protection.

IS 3072 Code of practice for installation and maintenance of switch 
gear.

IS 1646-1961 Fire safety of buildings (General) Electrical Installation

IS 3043-1966 Earthing

IS 2309-1967 Protecting of buildings and allied structures against lightning

 IS 8084-1976 Bus bar ratings
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SCHEDULE OF WORKS- HT CONVERSION WORKS
SITC OF 200 KVA SUB STATION AT SRIKAKULAM MAIN BRANCH

SL. 
NO.

DESCRIPTION OF WORK UNIT QTY RATE AMOUNT

1 Supply, installation, testing and commissioning of 12 KV/ 
630A 20  KA HT load  break  switch  and  front  operated 
spring charges mechanism with 3 nos. HT HRC fuses of 
suitable  capacity,  all  arrangement  in  a  vermin  /  dust  / 
weather proof outdoor kiosk and erected on a platform in 
the substation including all hardware and Civil works with 
foundation etc. as required. 

Nos 1

2 Supply and laying of  3 runs of  35 sq.mm round single 
core armored HT XLPE cable of Cu conductor of 11KV 
grade in cable trench of 1mtr depth cover with sand and 
bricks including closing of trench and make3 it good in-
cluding cable markers on surface. 

Mtr 40

3 Supply and termination  of  11KV cable  with  XLPE heat 
shrinkable outdoor type termination kits.

Nos 4

4 Supplying and fixing of 8SWG HDBC wire for earthing of 
HT cable etc., as required.

Mtr 20

5 Supply and erecting ISI marked, 11000 / 433 V, 200kVA, 
3 Ph,  50 C/S,  Delta /  Star,  oil  immersed and naturally 
cooled, outdoor type, copper wound Transformer as per 
IS 1180, Level 2 (with latest amendment) with off load 
tap changer, with additional neutral brought out on load 
side  with  HV  taping,  plus  or  minus  2.5% continuously 
rated  for  full  load  and  temperature  rise  not  exceeding 
50°C by thermometer in oil and 55°C by resistance of the 
winding after continuous run on full load rating complete 
with the following standard mounting.  (Siemens / ABB / 
Toshiba  /  Kirloskar  /  Voltamp  /  Crompton  /  Univeral  / 
Jyoti  /  PETE /  ESSENAR or  any equivalent  to  be ap-
proved by bank)

Nos 1
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1) Adopter / Cable entry box at LT & HT side.
1) Off Load tap changing switch
2) Oil conservator with filling holes and cap and plain oil 
level gauge
3) Silica gel dehydrating breather.
4) Oil drain valve
5) Oil level gauge
6) Drain cum bottom filter valve
7) Lifting arrangements
8) Earthing terminals
9) Diagram and rating plate
10) First filling of oil with dielectric strength of 50KV/ No 
break.
11) Four bi-directional plain rollers
12) Air release hole with plug
13) Explosion vent with double diaphragm
14) Pressure relief valve without contacts
15) Top filter valve with plug
16) Inspection cover
17) LT terminal cable box.

6 Supply and laying 3.5C x 300 sq. mm 1.1 KV Grade PVC 
insulated  amourned  aluminum  conductor  under  ground 
cable in cable trench of suitable depth cover with sand 
and bricks including closing of trench and cable markers 
on surface.  

Mtr 70

7 Termination  of  above  cable  as  required  with  suitable 
glands and lugs.

Nos. 4

8 Supply and fixing of 400A 4 pole 25KA MCCB with en-
closure  with  extended  links  and  with  separate 
enclosures / chambers for Cable Entry & Out goings, in-
cluding interconnections of the cables at LT Side of the 
Transformer.

Nos. 1

9 Providing copper  plate  earth  station  with  600 X 600 X 
3.15 mm copper plate including provision of brick pedes-
tal providing meshed funnel and CI cover complete as per 
IS 3043-1987 or latest for transformer neutral,

Nos. 2
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10 Providing  CI  pipe  earth  station  with  40mm  dia  2.5mtr 
length  including  provision  of  brick  pedestal  providing 
meshed funnel and CI cover complete as per IS 3043-
1987 or latest for transformer body, HT SFU LT outdoor 
kiosk. 

Nos. 4

11 Supply and laying of hard drawn copper strip of 25X3mm 
below the ground for transformer Neutral. 

Mtr 50

12 Supply and laying of hard drawn GI strip of 25X3mm be-
low the ground for LT side. 

Mtr 50

13 Supply and laying of hard drawn GI strip of 25X6mm be-
low the ground for transformer body and HT Side. 

Mtr 20

14 Supplying and spreading and levelling of red soil/  black 
cotton/ good earth (murum) soil in the substation yard in-
cluding transportation, labour etc., as required, 

Supplying and levelling of 20mm dia metal in the outdoor 
Sub-station  yard/  DP  structure  yard  upto  a  height  of 
100mm from ground level and

Supplying and levelling of 40mm dia metal in the outdoor 
Sub-station  yard/  DP  structure  yard  upto  a  height  of 
100mm from ground level and  including construction of 
0.3m height retension wall (L shape) two sides of wall.

Sq.m 50

15 Supply and erecting chain link fencing made of 4mm GI 
wire and 02 mtr hight supported by angular iron posat at 
approximately (2.5 mtr  distance from pole to pole)  and 
0.75m wide gate with locking.

Sqm 50

16 Supply, installation, Testing and commissioning of CAPA-
CITOR BANK PANEL incorporating incorporating follow-
ing size APP Type 440V,  DELTA Connected APP Type 
Capacitors having seperate chambers for each capacitor 
(+2 spare),  Horizontal  /  vertical  sleeved COPPER BUS 
BARs, microporcessor based APFC Relay having suitable 
no. of stages (2 more than the no. of capacitors), capacit-

Nos. 1
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or duty Contactors and MCBs of suitable current ratings, 
R & G LED Indicators for each capacitor chanber, Am-
meter  & Volt  meter  of  suitable  ratings,  Phase  Selector 
switches for both the meters, cable & Contactor chamber 
etc as required, floor mounted, front operated, totally en-
closed  vermin  proof  ,  indoor  non-drawout-cubicle  type 
power panel fabricated out of 2mm thk CRCA sheet hav-
ing gasketed hinged cover on each cubicle fully powder 
coated after 7 Tank treatment, complete with all internal 
wiring,  danger  board,  2  earthing  legs,   housing  below 
mentioned switch gears as per single line diagram and 
technical specifications (GA drawing of the panel got to 
be approved by Bank / Architect).  

Incoming: 125A, 25KA TP MCCB – 1 set
Bush bars : 200A TPN Copper Busbars – 1 set
Capacitors :  (APP Type Delta  Connected,  with suit-
able capacitor duty contactors & MCBs)
25 kVAr -1 Nos. + 15 kVAr - 1 Nos. +10 kVAr - 2 Nos. +5 
kVAr - 1 Nos.
Chambers : (within the panel to accommodate the capa-
citors  &  other  accessories  with  proper  ventilation)  qty 
equal to no. of capacitors + 2 spare, with 1 RED LED in-
dicator bulb for ON/OFF indication + 1 GREEN & 1 RDED 
push buttons for Manual ON / OFF.
Metering :
Digital volt meter (0-500V) + selector switch  – 1 set
Digital  ammeter (0-200A) with Resin Cast  CTs of Ratio 
50/5A,  Class  1  Accuracy  &  15VA burden  +  Selector 
Switch – 1 No.
Auto / manual selector switch - 1 no.
APFC Relay :  Automatic  PF controller  relay  (Micropro-
cessor based) with PF meter & minimum no. of stages 
equal to no. of capacitors + 2 spare - 1 set
Note: cable  entry : Incoming from bottom

17 Charges for preparation of drawings as per IE rules ar-
rangement for inspection of loads and load approval from 
electrical inspector of state/central Govt.  and release of 
HT supply by local electricity authority, ( All statutory fees 
will be paid by Bank).     

LS 1

18 Supplying of standard first aid box with all standard con-
tents 

No. 1
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19 Supplying of rubber hand gloves pair suitable  for working 
on 11KV supply.

Nos. 1

20 Supply and laying of 6mm thick rubber mat with ISI mark 
as required 1 X 2.25mtr)

Nos. 1

21 Providing metalic caution boards written in telugu Hindi 
and English for substation yard. 

Nos. 4

22 Sand bucket of standard size with MS stand having 02 
buckets painted with red color and marked FIRE on it.

Nos. 2

23 Supplying and fixing of printed instructions chart both in 
English and Telugu and duly laminated for treatment of 
person suffering from Electric shock

No. 1

24 Supplying  artificial  resuscitator  for  electric  shock  with 
chart showing use of it (approved make)

No. 1

GRAND TOTAL : 

Discount if any : 

Net Total : 
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