TENDER DOCUMENT.

SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF VRF AC’S FOR PANATHUR BRANCH, BENGALURU

SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., CIRCLE OFFICE BENGALURU on behalf of STATE BANK OF INDIA, BANGALORE.

PART A

INSTRUCTIONS TO TENDERERS AND GENERAL CONDITIONS.

EMPLOYER: State Bank of India
Local Head Office
#65, St. Mark’s Road
Bangalore – 560 001

Issued to: M/s.…………………………
……………………………………
……………………………………
……………………………………
SBI Infra Management Solutions Pvt. Ltd. on behalf of State bank of India, Bangalore, invites two-bid E- tenders from AC Original Equipment Manufacturers (OEM) and authorized dealers (on behalf of OEMs) of specified Air-conditioner makes who have own office and service facility for supply installation testing and commissioning of air conditioners at **PANATHUR BRANCH**. Eligible contractors can download this whole tender from the website [https://etender.sbi](https://etender.sbi) from **10/12/19** to **21/12/19** up to **03:00PM**

Details of the tenders are as under;

**Architects** ; M/s. ACI (Sampath Kumar) - 9035031200

**Engineer in-charge** ; Shri.Harish Kumar - 9663244644

<p>| | |</p>
<table>
<thead>
<tr>
<th></th>
<th></th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>1</strong></td>
<td><strong>Name of the work</strong></td>
</tr>
<tr>
<td></td>
<td>SUPPLY, INSTALLATION, TESTING &amp; COMMISSIONING OF VRF AC’S FOR PANATHUR BRANCH, BENGALURU</td>
</tr>
<tr>
<td><strong>2</strong></td>
<td><strong>Time allowed for completion.</strong></td>
</tr>
<tr>
<td></td>
<td>45 days</td>
</tr>
<tr>
<td><strong>3</strong></td>
<td><strong>Quantum of Work</strong></td>
</tr>
<tr>
<td></td>
<td>As per BOQ</td>
</tr>
<tr>
<td><strong>3</strong></td>
<td><strong>Tender Fees</strong></td>
</tr>
<tr>
<td></td>
<td>Rs.1000/- Non-refundable, To be submitted through SBI Collect. Procedure for submission Tender fee is detailed in pages 69 to 72 of Technical Bid.</td>
</tr>
<tr>
<td><strong>4</strong></td>
<td><strong>Earnest Money Deposit.</strong></td>
</tr>
<tr>
<td></td>
<td>Rs.9,600/-, To be submitted in the form of Demand Draft drawn in favour of SBI Infra Management Solutions Pvt. Ltd., payable at Bengaluru and to be submitted physically at SBIIMS Circle Office Bengaluru, situated at 3rd Floor, New Annexe Building, No.65, St. Mark's Road, Bengaluru</td>
</tr>
<tr>
<td><strong>5</strong></td>
<td><strong>Initial Security Deposit.</strong></td>
</tr>
<tr>
<td></td>
<td>2% of contract value including EMD</td>
</tr>
<tr>
<td><strong>6</strong></td>
<td><strong>Last date and time of receipt of E-Tender.</strong></td>
</tr>
<tr>
<td></td>
<td>03:00PM On 21/12/19</td>
</tr>
<tr>
<td><strong>7</strong></td>
<td><strong>Estimated Value</strong></td>
</tr>
<tr>
<td></td>
<td>Rs.9.6 Lacs</td>
</tr>
<tr>
<td><strong>8</strong></td>
<td><strong>Mode of tender submission</strong></td>
</tr>
<tr>
<td></td>
<td>Tenders will be accepted only in e-tender</td>
</tr>
<tr>
<td></td>
<td></td>
</tr>
<tr>
<td>---</td>
<td>---</td>
</tr>
<tr>
<td>9</td>
<td>Date and time of opening of tenders.</td>
</tr>
<tr>
<td>10</td>
<td>Defect liability period.</td>
</tr>
<tr>
<td>11</td>
<td>Validity of tenders.</td>
</tr>
<tr>
<td>13</td>
<td>Liquidated damages.</td>
</tr>
<tr>
<td>14</td>
<td>Value of interim Certificate.</td>
</tr>
<tr>
<td>15</td>
<td><strong>Submission of Technical Bid</strong></td>
</tr>
</tbody>
</table>

In case the date of opening of tenders is declared as holiday, the tenders will be opened on next working day at the same time.

SBIIMS has the right to accept/reject any/all tenders without assigning any reason(s).

Vice President & Circle Head, SBIIMS, Circle Office Bengaluru.
## E-Tender Contact Details

<p>| | | |</p>
<table>
<thead>
<tr>
<th></th>
<th></th>
<th></th>
</tr>
</thead>
<tbody>
<tr>
<td>1. Primary Contact Numbers</td>
<td>9081000427, 9904407997</td>
<td></td>
</tr>
<tr>
<td>2. Sujith Nair</td>
<td>079-68136857</td>
<td><a href="mailto:sujith@eptl.in">sujith@eptl.in</a></td>
</tr>
<tr>
<td>3. Jaymeet Rathod</td>
<td>079-68136829</td>
<td><a href="mailto:jaymeet.rathod@eptl.in">jaymeet.rathod@eptl.in</a></td>
</tr>
<tr>
<td>4. Vinayak Khambe</td>
<td>079-68136835</td>
<td><a href="mailto:vinayak.k@eptl.in">vinayak.k@eptl.in</a></td>
</tr>
<tr>
<td>5. Nadeem Mansuri</td>
<td>079-68136853</td>
<td><a href="mailto:nadeem@eptl.in">nadeem@eptl.in</a></td>
</tr>
<tr>
<td>6. Nandan Valera</td>
<td>079-68136843</td>
<td><a href="mailto:nandan.v@eptl.in">nandan.v@eptl.in</a></td>
</tr>
<tr>
<td>7. Hemangi Patel</td>
<td>079-68136852</td>
<td><a href="mailto:hemangi@eptl.in">hemangi@eptl.in</a></td>
</tr>
<tr>
<td>8. Kanchan Kumari</td>
<td>079-68136820</td>
<td><a href="mailto:kanchan.k@eptl.in">kanchan.k@eptl.in</a></td>
</tr>
<tr>
<td>9. Deepak Narekar</td>
<td>079-68136863</td>
<td><a href="mailto:deepak@eptl.in">deepak@eptl.in</a></td>
</tr>
<tr>
<td>10. Anshul Juneja</td>
<td>079-68136840</td>
<td><a href="mailto:anshul.juneja@eptl.in">anshul.juneja@eptl.in</a></td>
</tr>
<tr>
<td>11. Salina Motani</td>
<td>079-68136831</td>
<td><a href="mailto:salina.motani@eptl.in">salina.motani@eptl.in</a></td>
</tr>
<tr>
<td>12. Devang Patel</td>
<td>079-68136859</td>
<td><a href="mailto:devang@eptl.in">devang@eptl.in</a></td>
</tr>
</tbody>
</table>
### TABLE OF CONTENTS

<table>
<thead>
<tr>
<th>SI.NO</th>
<th>PARTICULARS</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>INSTRUCTIONS</td>
</tr>
<tr>
<td>2</td>
<td>FROM OF SUBMISSION OF TENDER</td>
</tr>
<tr>
<td>3</td>
<td>GENERAL NOTES</td>
</tr>
<tr>
<td>4</td>
<td>GENERAL CONDITIONS OF CONTRACT</td>
</tr>
<tr>
<td>5</td>
<td>SPECIAL CONDITIONS</td>
</tr>
<tr>
<td>6</td>
<td>FORM OF AGREEMENT</td>
</tr>
<tr>
<td>7</td>
<td>GENERAL SPECIFICATIONS &amp; OTHERS</td>
</tr>
<tr>
<td>8</td>
<td>APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS</td>
</tr>
<tr>
<td>9</td>
<td>DECLARATION</td>
</tr>
<tr>
<td>10</td>
<td>CHECK LIST</td>
</tr>
</tbody>
</table>
INSTRUCTIONS TO TENDERERS

Sealed Tenders are invited by the SBI Infra Solutions Pvt. Ltd. on behalf of State Bank Of India, Bangalore from AC Manufacturers/ Authorised Dealers who fulfill the following eligibility criterion for carrying out **SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF VRF AC’S FOR PANATHUR BRANCH, BENGALURU**. It is a “Percentage Rate Tender document Set” containing Technical Bid which includes the Estimate of the works to be carried out with the Approved Rates against each individual Item of work to be executed and the Price Bid. The Contractors are required to quote rates on percentage basis ie. Above or below or at par with the estimated cost put to tender. Who ever offers the highest Percentage of Rebate/Discount will be awarded the said work after reducing the estimated as per the Rebate/Discount offered by him/firm.

ELIGIBILITY CRITERIA:

1. Average annual financial Turnover during last THREE Years ending 31st March,2018, should be at least Rs. 2.8 Lakhs.

   AND

2. Experience of having successfully completed similar works during the last 7 Years ending 31-03-2019, should be either of the following:

   A. Three similar completed works, each costing not less than 40% of the estimated value
   OR
   B. Two similar completed works, each costing not less than 50% of the estimated value
   OR
   C. One similar completed work, costing not less than 80% of the estimated value

Similar work is defined as Supply, Erection, Testing and Commissioning of VRF/VRV based air-conditioners of similar capacity. (Number of works as per eligibility criteria)

PROOF OF HAVING COMPLETED SIMILAR JOBS SHOULD BE ENCLOSED. (COMPLETION CERTIFICATES TO BE ENCLOSED. WORK ORDERS/SUPPLY ORDERS WILL NOT BE CONSIDERED.)

Tender documents consisting of Pro-forma for prequalification, Technical Specifications, Schedule of Quantities of works to be done, and the set of conditions of contract to be complied with by the person, whose tender may be accepted, can be down loaded from our website free of cost.

The Bank will not be bound to accept the lowest Tender and reserves the right to accept or reject any or all the Tenders, without assigning any reason whatsoever

SD/-

The Vice President & Circle Head, Circle Office Bangalore

Signature of the contractor

6Page of 74
PARTICULARS GOVERNING PREQUALIFICATION OF CONTRACTORS:

1. Name of the Organization : 

2. Address : 

➢ Telephone : 

➢ Telex : 

➢ Tele Fax : 

➢ Year of establishment : 

➢ Status of Firm : Proprietary/ Partnership/ Private Limited / Public Limited 

➢ Names of Partners : 

➢ Whether registered with the Registrar of Companies/Registrar of Firms : Yes / No 

➢ If registered give registration No. & Date etc., : 

➢ Name & Address of Bankers : 

➢ GST Details; 

Whether registered with GST : Yes/ No 

➢ If “Yes” give registration No. Date etc., 

➢ Furnish copies of GST
➢ Income Tax;
  a. Whether assesse of Income Tax: Yes/No
  
b. If ‘Yes’ mention ‘PAN’ or other relevant No.
  
c. Furnish copy of the latest Income Tax: Clearance certificate
  
d. Date of Issue of ITCC:
  
e. Validity of ITCC enclosed herewith:
  
➢ AUDITED BALANCE SHEET: Yes/No
  a. Enclose audited balance sheet and Profit & Loss account statement of your firm for last three years.
  b. Mention year for which audited balance Sheet is enclose: Enclosed/Not Enclosed
  
➢ If you are registered in the panel of other organizations, statutory bodies, such as CPWD/PWD Railways, Banks, Govt./Semi Govt. & Public Sector undertakings, furnish details:
  a. Name of the Organisation
  b. Category
  c. Dt. Of Registration/year
  
➢ DETAILS OF WORK - EXPERIENCE:
  a. Furnish details of work executed in the past 3 years.
  
b. Name of the Organization:
  
c. Description of work:
  
d. Amount for Work:
  
e. Dt. Of completion:
  
NOTE: Copies are required to be furnished, the same shall be certified copies preferably by the concerned agencies or by the Gazetted Officer.

SIGNATURE OF THE AUTHORISED PERSON

NAME:
DESIGNATION:
SEAL:

Signature of the contractor
FORM OF DECLARATION

I/We hereby affirm and declare that the above furnished information is true to the best of my/our knowledge and belief.

I/We are not ‘Black Listed’ or ‘Debarred’ in any manner by any of the organizations from tendering for their works.

If at any stage information furnished here/before if found to be incorrect, necessary action could be initiated against me/us.

I/We understand that the application for the pre-qualification tender may be rejected by the Bank without assigning any reason(s) thereof.

SIGNATURE OF THE CONTRACTOR/FIRM

SEAL
INSTRUCTIONS TO TENDERERS

➢ Online, e tenders are invited for **SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF VRF AC’S FOR PANATHUR BRANCH, BENGALURU** from MANUFACTUERS OR DEALERS OF REPUTED/ APPROVED BRANDS from the Air conditioner manufactures/Dealers of eligible Category, (proof of dealership ) in the category should be submitted. OR Dealers should submit Permission letter from Manufacturers to participate in this tender.

➢ Submission of BIDs/Tender Documents: Tenders should be submitted online in the website https://etender.sbi. In addition, scanned copy of the declaration given in all pages to be signed with seal should be submitted online with our service provider on the website at: https://etender.sbi. The tender document is not required to be sent to us in hard copy. The Tender documents with acceptance of all terms and conditions strictly as described in this tender document will be submitted online on the website https://etender.sbi.

➢ Contractors should submit/sent EMD physically on or before **03:00PM on 21/12/19** at the office of the Circle Office of SBIIMS, 3rd Floor, New Annex Building, SBI LHO Campus, # 65, St. Mark’s Road, Bangalore – 560 001. The tender will be rejected if the tenderer fails to submit the above documents such as soft copy of complete tender documents, scanned copies of proof of eligibility, declaration and EMD.

➢ Contract documents consist of detailed plans, technical specification, schedule of quantities of the various classes of work to be done, and the set of ‘conditions of contract’ to be compiled with by the person whose tender may be accepted. The documents are available in the website https://etender.sbi.

➢ Tenders should be submitted online up to **03:00PM on 21/12/19**

➢ Earnest money amounting to **Rs.9,600/-** is to be deposited in the form of Demand Draft/ Banker’s Cheque, otherwise the tender is liable for rejection.

➢ The successful tenderer will have to pay an amount of Initial Security Deposit, which shall be **2% of the accepted value of the tender including the EMD**, by means of D.D. The Initial security deposit is to be paid by the Contractor to Bank within 7 days of intimation to him of the acceptance of the tender. No interest is allowed on the above said security deposit(EMD, ISD)
Retention Money: From each running bill, an amount at the rate of 10% of the gross value of the running bill shall be recovered as retention money, till the total retention amount including the EMD and ISD amounts already with the Bank become 5% of the value of the contract amount. This amount is called as Total Security Deposit, which consists of three components
a) EMD - Earnest Money Deposit.
b) ISD - Initial Security Deposits.
c) RM - Retention Money.

The total security deposit will be kept with the Bank. Out of Total Security Deposit 50% of the total security deposit amount shall be refunded without interest to the contractor on issuance of virtual completion certificate by the Bank and the Contractor's removal of his materials, equipment, labour force, temporary sheds, stores, site office etc. and on receipt of physical possession of the site by the Bank. The remaining 50% of the total security deposit may be refunded 15 days after the end of defects liability period (one year), provided he has satisfactorily carried out all the works and attended to rectification of all defects in accordance with the conditions of the contract. In case of failure on the part to do so, the cost of rectifying the defects through any other agency shall be deducted from the amount of security deposit due to the contractor.

Completion of work: :

i) The work shall be considered as complete only when the certificate of virtual completion is issued by the architects/Bank.
ii) The 'defects liability period' as prescribed in the contract shall commence only from date of such virtual completion.
iii) Any defect that may appear within the defects liability period shall be rectified by the contractor within reasonable time on receipt of necessary instructions from Bank to that effect.

The acceptance of a tender will rest with the Competent Authority, who does not bind himself to accept the lowest tender and reserves to himself the authority to reject any or all of the tenders received, without assigning any reasons. All tenders in which any of the prescribed conditions are not fulfilled, or are incomplete in any respect are liable to be rejected.

All compensation or other sums of money payable by the Contractor to Clients under the terms of this contract may be deducted from the security deposit, or from any sum that
may be or may become due to the Contractor on any account whatsoever and in the event of the Security Deposit being reduced by reasons of any such deductions, the Contractor shall within 7 days of being asked to do make good in by DD any sum which have been deducted from his security deposit.

➢ Tender containing any condition leading to unknown / indefinite liability, are liable to be rejected.

➢ Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the contractors who resort to canvassing will be liable to rejection.

➢ The tenderer should quote their (own) rates for undertaking the work.

➢ GST as applicable will be reimbursed by bank as specified in NIT. All taxes other than GST, other statutory obligation in respect of this contract, as applicable, shall be payable by contractor including transportation and TA / DA of the workers at site and the Bank will not entertain any claim whatsoever in this respect.

➢ I. T. will be recovered as applicable as per Government Rules.

➢ Time is the essence of the contract. The work should be completed in 60 days from the date of the work order issued to the contractor to commence the work. The successful Contractor will have to give CPM/PERT chart of various activities of works to be done so that the work gets completed within the stipulated time. The chart shall be submitted within 7 days from the date of acceptance of the tender.

➢ Tenders for works shall remain open for acceptance for a period of 90 days from the last date of tenders. If the tenderer withdraws his tender before the expiry of the said period or makes any modifications in terms and condition of the tender which are not acceptable to the Bank, then the bank without prejudice to any other right or remedy is at liberty to forfeit the earnest money.

➢ The successful tenderer, after the work is awarded, he will have to enter into an agreement with the competent authority of the bank.

➢ The tenderer, must co-ordinate with the other agencies such as (I) Interior (II) Electrical etc.

➢ The tenderer should visit the site to ascertain the working conditions and local authority regulations / restrictions if any and other information required for the proper execution.
The work may be carried out on any floor level as per site condition. Please note that materials and machines are required to be carried on head load and the same must be accounted in the costing. Please note that no separate cost shall be allowed for head load.

The quantities of various items given in the schedule of quantities are approximate. The quantities of work may vary at time of allotment / execution of work. Bank reserves the right to omit / delete any item(s) of work from the schedule at the time of allotment / before. Contractor will be paid for the actual work done at the site duly verified by the concerned official of the bank.

The unit price shall be deemed to be fixed price. In case of extra items, a record of labour charges paid shall be maintained and shall be presented regularly to the Employer’s for checking. The settlement will be made based on figures arrived at jointly and taking unit price given in the contract assigned to the successful Tenderer. In case of extra items where similar or comparable items are quoted in the tender, extra rates shall be based on tender rates.

If the rate quoted by the contractor for any item / items are not workable or abnormally lower than the Market rate, the bank may demand Bank guarantee from the contractor for satisfactory completion of these work. The bank guarantee amount will be not less than 50% of the estimated amount of the items for which the rates are not workable or abnormally low. This bank guarantee will be released after completion of these works (unworkable and abnormally low rated items) to the satisfaction of the bank.

The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insurance cover for the work in the form of CAR policy and Third Party Insurance within seven (7) days from the acceptance of work order.

The work has to be started within 7 (Seven) Days from the date of receipt of work order/ FEBk out at site; whichever is later. In case of work not being started within this stipulated period, the bank reserves the right to cancel the work order duly forfeiting the Earnest money deposit.

No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her retirement from Bank Services without previous permission of the Bank. This contract is liable to be cancelled, if either the contractor or any of his employees is any time to be such a person who had not obtained the permission of Bank as aforesaid before submission of the tender or engagement in the contractor’s service.
➢ Contractor should get approval of the samples of materials in advance with Bank’s Engineer before use of the same in the work

➢ Bank has the right to offer the contractor to modify the old material wherever/ whenever necessary instead of new supplies

➢ The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, installation, all taxes(excluding GST), wastages, Octroi, machinery, temporary works such as scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges and all related expenses to complete the work

➢ The tenders shall summarily be rejected, if any one of the above said requirements has not been complied with.

➢ The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject any or all the tenders without assigning any reason whatsoever.

➢ The contractor should fulfill the labour regulation guidelines stipulated by the governments.

➢ No advance payment in any form will be granted for the works proposed.

➢ Period of taking up the final bill will be one month from/ after satisfactory virtual completion or the date of submission of the final bill whichever is later.

➢ Since the time is essence for this project. Contractor is advised to complete work within 60 days

Vice President & Circle Head,
SBIIMS Circle Office Bangalore – 560 001

READ, UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEAL
DATE

Signature of the contractor
LIST OF DOCUMENTS TO BE UPLOADED BY THE BIDDER.

(All pages of these documents should be signed in full and sealed by the authorized person. Full signature to be affixed and not initials. Erasures / Overwriting / Cutting /Corrections should be authenticated.

<table>
<thead>
<tr>
<th>Sl.No.</th>
<th>Particulars</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>Complete tender document duly signed by the authorized signatory of the company with company seal to be uploaded. Pages 1/46 to 46/46</td>
</tr>
<tr>
<td>2</td>
<td>Manufacturer’s Authorization Form to participate in the tender (applicable For dealers/distributors) (not applicable if the bidder is the Original Equipment Manufacturer) submitted</td>
</tr>
<tr>
<td>3</td>
<td>Attested Copy of GST Registration.</td>
</tr>
<tr>
<td>4</td>
<td>Dealership certificate in case of authorized dealers.</td>
</tr>
<tr>
<td>5</td>
<td>EMD for Rs.9,600/- and Tender fee for Rs.1000/- enclosed</td>
</tr>
<tr>
<td>6</td>
<td>Meeting eligibility Criteria</td>
</tr>
<tr>
<td>7</td>
<td>Uploaded work completion certificates to satisfy eligibility criteria.</td>
</tr>
</tbody>
</table>

Vendors should verify the above checklist and ensure accuracy of the same before submission of the bid.

Signature of the contractor
FORM OF SUBMISSION OF TENDER  
(To be filled by the tenderer)

Vice President & Circle Head,  
SBIIMS Circle Office Bangalore – 560 001  

Dear Sir/s,  

Ref:e-TENDER SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF VRF AC’S FOR PANATHUR BRANCH, BENGALURU FROM MANUFACTURERS OR DEALERS OF REPUTED/ APPROVED BRANDS  

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities and rates, Form of Agreement, General Specification, Approved manufacturers/ natural source of materials Technical Specifications of schedule of quantities, and clearly understood all the same and on the basis of the same I/ We have quoted our rates in the Schedule of Quantities (i.e. BOQ) attached with the tender documents.  

I / We do here by undertaken to execute and complete the whole or part of the work (as desired by you) at the respective rates quoted.  

I/We are depositing a sum of Rs.9,600/- as earnest money deposit by way of demand draft drawn Payable at Bangalore; along with this tender for due execution of the work at my/ our tendered rates.  

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the declaration on requisite non-judicial stamp papers as and when required and execute the contract according to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self / ourselves to forfeit the aforesaid deposit.  

In the event of this Tender being accepted I/ We agree to obtain the labour license and the CAR and Third party insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other instructions as given in TENDER DOCUMENT.  

I / We further agree to complete the work included in the said schedule of quantities within 60 days time from the date of the work order issued to commence the same. Date of commencement shall be either one week from the date of work order issued to the contractor or the date on which marked out of work at site has been given to contractor; whichever is later. I / We agree not to employ sub-contractors other than those that may be approved by Employer.

Signature of the contractor
I / We agree to pay all taxes (except GST), insurance charges as prevailing from time to time, on such items for whom same is to be levied by/ for the government, and the rates quoted by me / us are inclusive of all the same.

Yours Faithfully,

Contractor’s Signature __________________________
Name __________________________
Address __________________________

Signature of Witness:

1. __________________________

2. __________________________
GENERAL NOTES

1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER

Submission of BIDs/Tender Documents: Tenders should be submitted online in the website https://etender.sbi. In addition, scanned copy of the declaration given in page to be signed with seal and scanned proof of empanelment should be submitted online with our service provider on the website at: https://etender.sbi.

The tender document is not required to be sent to us in hard copy. The Tender documents with acceptance of all terms and conditions strictly as described in this tender document will be submitted online on the https://etender.sbi

In the event of the tender being submitted by a firm, it must be signed by a member or members of the firm having legal authority to do so, and if called for, the legal documents in support thereof must be produced for inspection and the same in the case of the firm carried out by one member of a joint family. It must disclose that the firm is duly registered under the India Partnership Act. Any tender signed by a member not holding a power of attorney shall be treated as invalid.

Tenderer shall note that their tenders shall remain open for acceptance for a minimum period of three months from the last date of receipt of tenders. The tenders must be unconditional. Conditional tenders may be summarily rejected.

2. RATES TO INCLUDE:

While quoting their rates the tenderer should include the following if otherwise not stated herein before.

Necessary cost of taking samples of materials supplied by them for work including plywood, wood/tiles etc., testing of the same at Govt.’s / approved laboratory including transportation, cost of the samples, as and when required.

Submission of test reports of other materials as may be specified by Bank’s Engineer.

3. STORAGE OF MATERIALS:

The contractor shall not store their materials and debris within the premises other than the work site handed over to him.
5. LABOUR Hutment:

Shelter or stay and other amenities for the labors have to be arranged by the contractor at his own expense and responsibility.

6. Idle Labour:

In case the work is held up for any site conditions not attributable to the contractors or for any decisions instructions / want of details from Employer or for any of the conditions, the contractor shall be allowed reasonable extension of time by the employer but any claim for idle labour shall not be entertained by the employer. Contractor’s quoted rates should include for all such contingencies.

7. The contractor shall engage one competent person at site who shall take the instructions from the Employer. The work should not suffer due to lack of supervision, manpower and materials.

8. The Contractor is required to co-ordinate his works along with other agencies working at site. He has to reimburse any of the damage made by him or any of his representatives for any of the other agency or owner at site.

9. Making of any cut-out/ opening for electrical wiring / fitting in any of false ceiling, partition, Paneling, masonry work etc., and providing panels of the same finish in partitions, paneling shall not be paid extra.

10. The contractor is required to fabricate a sample where required, or any item so installed for approval. Any changes made by the Architect/Employer, in the sample to the specifications as mentioned in the tender, shall not be deducted or paid extra.

11. All measurements given in the schedule hereunder are for the purpose of tender only. Payment will be made on actual measurement of the work done.

12. All measurements shall be as per relevant I.S. standards.
GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of quantities and in the specifications and conditions laid down hereinafter and in the drawings, the work shall be carried out as per standard specifications and under the direction of Employer.

1. INTERPRETATION

In constructing these conditions, the specifications, the schedule of quantities, tender and agreement, the following words shall have the meaning herein assigned to them except where the subject or context otherwise requires.

Employer: The term employer shall denote State Bank of India having office at KG Rd, Bangalore and any of its employees representative authorized on their behalf.

Architects/ Consultants: The term Architects shall mean the Architects appointed by the employer for the purpose of preparing detailed drawing, supervision etc. It is the Bank to decide whether to appoint Architect or not and to change the Architect at any stage of work.

Contractor: The term contractor shall mean ____________ (Name and address of the contractor) and his / their heirs, legal representatives, assigns & successors.

Site: The site shall mean the site where the works are to be executed, i.e. PANATHUR BRANCH including any building and erection thereon, allotted by the employer for the contractors use.

Site Engineer: Any Engineer appointed from time to time by the Employer and certified in writing to the Architects and the Contractor, to be positioned at site to supervise the work.

Drawings: The work is to be carried out in accordance with drawings, specifications, the schedule of quantities and any further drawings which may be supplied or any other instruction, which may be given by the Employer or Architects during the execution of the work.

All drawings relating to work shall be given by the contractor together with a copy of schedule of quantities are to be kept at site and the Employer / Architects shall be given access to such drawings or schedule of quantities wherever necessary.

In all cases detailed Drawings are necessary contractor shall prepare such detailed drawings and / or dimensional sketches therefore and have it confirmed by the Employer as case may be prior to taking up such work. The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, specifications and schedule of quantities or to additional instructions at least 10 days ahead.

Signature of the contractor
from the time when it is required for implementation so that the Employer may be able to
give decision thereon.

“The Works” shall mean the work or works to be executed or done under this contract.

“Act of Insolvency” shall mean any act as such as defined by the Presidency Towns
Insolvency Act or in Provincial Insolvency act or any amending status.

“The Schedule of Quantities” shall mean the schedule of quantities as specified and forming
part of this contract.

“Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the
accepted quoted rates of the contractor.

“Contract” shall mean the Articles of Agreement, the general conditions special conditions,
the appendix, the schedule of quantities, specifications and drawings attached here to and
duly signed.

‘Contract Price’ shall mean the sum named in the Tender subject to such additions thereto or
deductions there from as may be made under the provisions hereafter contained.

‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed characters
sent (unless delivered personally or otherwise provided to have been received) by registered
post to the last known private or business address or registered office of the addressee and
shall be deemed to have been received when in the ordinary course of post it would have
been delivered. ‘Net Prices’ any arriving at the Contract amount the Contractor shall have
added to or deducted from the total of the items if the Tender any sum, either as a percentage
or otherwise, then the net price of any item in the tender shall be the sum arrived at by adding to or deducting from the
actual figure appearing in the tender as the price of that item a similar percentage or
proportionate sum. Providing always that in determining the percentage or proportion of the
sum so added or deducted by the contractor, the total amount of any Prime Cost items and
provisional sums of money shall be deducted from the total amount of the Tender. The
expression ‘net rates’ or ‘net prices’ when used with reference to the contract or account shall
be hold to mean rates or prices so arrived at.

‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for
occupation.

Words importing persons include firms and corporations. Words importing the singular only,
also include the plural and vice verse where the Context requires.

2. SCOPE OF WORK/ CONTRACT
The Brief Scope of work involves the following.

The Contractor shall carry out and complete the said work in every respect in accordance with this Contract and with the directions of and to the satisfaction of the Employer. The Architect with approval of Employer or Employer issue further drawings and/or written instructions, detailed directions and explanations which hereafter collectively referred to as ‘Instructions’ in regard to:

- The variation or modification of the design quality or quantity of works or the addition or omission or substitution of any work.
- Any discrepancy in the drawings or between the schedule of quantities and/or drawings and/or specification.
- The removal from the site of any defective material brought thereon by the contractor and the substitution of any other material thereof.
- The demolition removal and/or re-execution of any work executed by the contractor/s.
- The dismissal from the work of any persons employed there upon.
- The opening up for inspection of any work covered up.
- The rectification and making good of any defects under clauses hereinafter mentioned and those arising during the maintenance period (Defect Liability Period).
- The contractor shall forthwith comply with and duly execute any work comprised in such Employer’s or his agent/Architect’s instructions, provided always that verbal instructions, directions and explanations given to the contractor’s or his representative upon the works by the Employer’s or his agent/Architects shall, if involving a variation, be confirmed in writing to the contractor/s within seven days. No works, for which rates are not specifically mentioned in the priced schedule of quantities, shall be taken up without written permission of the Employer. The employer as provided in clause “variation” shall fix rates of items not mentioned in the priced schedule of quantities.
- Regarding all factory made products for which ISI Marked products are available, only products bearing ISI marking shall be used in the work.

3. TENDERER SHALL VISIT THE SITE

Intending tenderer shall visit the site and make himself thoroughly acquainted with the local site condition, nature and requirements of the works, facilities of transport conditions, effective labour and materials, access and storage for materials and removal of rubbish. The tenderer shall provide in their tender for cost of carriage, freight and other charges as also for any special difficulties and including police restriction for transport etc., for proper execution of work as indicated in the drawings. The successful tenderer will not be entitled to any claim of compensation for difficulties faced or losses incurred on account of any site condition.

4. TENDERS

The Employer reserves the right to reject the lowest or any tender.
The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to the fact that the rates for each and every item should be correct, workable and self-supporting. If called upon by the Employer/Architects detailed analysis of any or all the rates shall be submitted. The Employer/Architects shall not be bound to recognize the contractor’s analysis.

The works will be paid for as “measured work” on the basis of actual work done and not as “lump sum” contract, unless otherwise specified.

All items of work described in the schedule of quantities are to be deemed and paid as complete works in all respects and details including preparatory and finishing works involved, directly related to and reasonably detectable from the drawings, specifications and schedule of quantities and no further extra charges will be allowed in this connection. In the case of lump-sum charges in the tender in respect of any items of work will be made for the actual work done on the basis of lump sum charges as will be assessed to be payable by the Employer / Architects.

The employer has power to add, omit from any work as shown in drawings or described in specifications or include in schedule of quantities and intimate the same in writing but no addition, omission or variation shall be made by the contractor without authorization from the Employer. No variation shall vitiate the contract.

The tenderer shall note that his tender shall remain open for consideration for a period of three months from the date of opening of the tender.

5. AGREEMENT

The successful contractor will be required to sign agreement in accordance with the draft agreement enclosed and the schedule conditions. The contractor shall pay for all stamps and legal expenses, incidental thereto. However the written acceptance by the employer of a tender will constitute a binding contract between the employer and the person so tendering such formal agreement is subsequently executed.

6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES:
The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and to the Regulations and Bye-Laws of any authorities, and / or any water, lighting and other companies, and / or authorities with whose systems the structures were proposed to have connection and shall before making any variations from the drawings or specifications that may be associated to so conform, give the Employer / Architects written notices specifying the variations proposed to be made and reasons for making them and apply for instruction thereon. The Employer / Architects on receipt of such intimation shall give a decision within a reasonable time.

Signature of the contractor
The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-laws to be given to any authority, and to pay to such authority or to any public officer all fees that may be properly chargeable in respect of the work and lodge the receipts with the Employer.

The Contractor shall identify the Employer against all claims in respect of patent rights, designs, or name or the protected rights in respect of any constructional plant, machine, work or material used for or in connection with the works or temporary works and from and against all claims, demands, proceedings, damages, costs, charges, and expenses whatsoever in respect thereof or in relation thereto. The Contractor shall defend all actions arising from such claims, unless he has informed the Employer/Architects, before any such infringement and received their permission to proceed and shall himself pay all royalties, license fees, damages, costs, and charges of all and every sort that may be legally incurred in respect thereof.

7. TAXES AND DUTIES
The tenderers must include in their tender prices quoted for all taxes (except GST) and duties royalties, cess, local charges if applicable. No extra claim on this account will in any case be entertained.

8. NOTICES AND STATUTORY REGULATIONS:

The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for the successful completion of the contract works.

The whole of the work is to be complied with as per the requirements and bylaws of the relevant statutory authorities including contract labor (Regulation and Abolition) Act 1970.

9. QUANTITY OF WORK TO BE EXECUTED

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in accordance with the Standard Procedure shall be considered to be approximate and no liability shall attach to the employer for any error may be discovered therein. The Employer reserves the right to execute only a part or the whole or any excess thereof without assigning any reason therefore.

The Contractor shall be deemed to have satisfied himself before tendering to the correctness and sufficiency of his tender for the works and of the prices stated in the Schedule of Quantities and/or the Schedule of Rates and Prices, which rates and prices shall cover all things necessary for the completion of the works.

10. OTHER PERSONS ENGAGED BY THE EMPLOYER

The Employer reserves the right to execute any part of the work included in this contract or any work, which is not included in this contract by the other Agency, or persons and

Signature of the contractor
contractor shall allow all reasonable facilities and use of his scaffoldings for the execution of such work. The main contractor shall extend all cooperation in his regard.

11. Tenderer should deposit EMD as mentioned in the NIT.

12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of the work according to the intent and meaning of the drawings, schedule of quantities and specifications taken together whether the same may or may not be particularly shown or described therein provide that the same can reasonably be inferred there from and if the contractor finds any discrepancies therein he shall immediately and in writing, refer the same to the Employer / Architects whose decision shall be final and binding.

13. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART

The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated in the Appendix, and he shall thereupon and forthwith begin the works and shall regularly proceed with to complete the same. On or before the ‘Day of Completion’ stated in the Appendix subject nevertheless the provision for the extension of time hereinafter contained.

If in the opinion of the Employer/Architect the works be delayed:

By force major or

b) By reason of any exceptionally inclement weather or

c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring owners of public authorities arising, than through the Contractor’s won default or
d) By the works or delays of the contractors tradesmen engaged or nominated by the Employer / Architect and not referred in the Schedule of Quantities and / or specifications or
e) By reason of civil, commotion, local combination of workmen or strike or lock-out effecting any of the buildings traders or
f) In consequence of the Contractor not having in due time, necessary instructions from the Employer for which he shall have specifically applied in writing ahead of time, giving reasonable time to prepare such instructions, the employer shall make a fair and reasonable extension of time for completion of the Contract works

In case of such strike or lock-out, the Contractor shall as soon as possible give written notice thereof to the employer, but the Contractor shall nevertheless constantly use his endeavors to prevent delay and shall do all they may reasonably be required, to the satisfaction of the employer to proceed with the work.
The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM Program for carrying out the work stage in the stipulated time for the approval of Architect / Employer and follow strictly the approved time schedule incorporating charges if any, to ensure the completion of the work in stipulated time. A graph or chart on individual work shall be maintained showing the proportionate progress of work week by week a weekly progress report stating the number of skilled and unskilled laborers employed on the work, working hours done, place, type, and quantity of work done during the period.

The Contractor must inform the employer within 10 days in advance of all drawings and detailed required by him from time to time. The Contractor shall adhere to the approved program and arrange for the materials and labour etc accordingly. Despite repeated instructions, if the Contractor fails to show proportionate progress of the work, the Architect / Employer may take suitable action and deemed fit without prejudice to any terms and conditions of the contract

14. LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the Employer / Architects within the stipulated period, the contractor shall be bound to pay to the Employer a sum calculated as given below by way of liquidated damages and not as penalty during which the work remains un-commenced or unfinished after the expiry of the completion date.

If the contractor fails to complete the work by the Scheduled date of completion or within any sanctioned extended time, he will have to pay liquidated damages at 0.5% of contract amount for each week beyond the date that the work remains incomplete subject to maximum of 5% of the contract value (without extra items).

15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS.

All the works specified and provided for in the specifications or which may be required to be done in order to perform and complete any part thereof shall be executed in the best and most workmanlike manner with materials of the best and approved quality of the respective kinds in accordance with the particulars contained in and implied by the specifications and as represented by the drawings or according to such other additional particulars, and instructions as may from time to time be given by the Employer / Architects during the execution of the work and to his entire satisfaction.

All mandatory tests shall be carried out as per CPWD specifications. If required by the Employer / Architects, the contractor shall have to carry out tests on materials and workmanship in approved materials testing laboratories or as prescribed by the Employer /
Architects at his own cost to prove that the materials etc., under test conform to the relevant IS Standards or as specified in the specifications. The necessary charges, transporting, testing etc., shall have to be borne by the contractor. No extra payment on this account should in any case be entertained.

All the materials (except where otherwise described) stores and equipment required for the full performance of the work under the contract must be provided through normal channels and must include charges for import duties, and other charges and must be the best of their kind available and the contractors must be entirely responsible for the proper and efficient carrying out of the work. The work must be done in the best workmanlike manner.

Samples of all materials to be used must be submitted to the Employer when so directed by the Engineer and written approval from Employer must be obtain prior to placement of order.

Any damage (during the work) to any part of the work or to the premises for any reasons due to rain, storm or neglect of contractor shall be rectified by the contractor in an approved manner at no extra cost.

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the contractor shall take all precautions necessary for the protection of work and at his own expenses shall make good any damage arising from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all new work and supply all temporary doors, protection to windows, and any other requisite protection for the execution of the work whether by himself or special tradesmen or sub-contractor and any damage caused must be made good by the contractor at his own expenses.

Contractor should take all precaution to safeguard the flooring and if any damages to the flooring should be rectified by the contractor in the same quality at his own cost.

16. REMOVAL OF IMPROPER WORK:

The Employer shall during the progress of the work have power to order in writing from time to time the removal from the work within such reasonable time or times as may be specified in the order of any materials which in the opinion of the Employer / Architects are not in accordance with specification or instructions, the substitution or proper re-execution of any work executed with materials or workmanship not in accordance with the drawings and specifications or instructions. In case the contractor refuses to comply with the order the Employer shall have the power to employ and pay other agencies to carry out the work and all expenses consequent thereon or incidental thereto as certified by the Employer /
Architects shall be borne by the contractor or may be deducted from any money due to or that may become due to the contractor. No certificate, shall relieve the contractor from his liability in respect of unsound work or bad materials.

17. SITE ENGINEER

The Employer may appoint a Site Engineer or clerk of works who shall be representative of the Employer. The duties of the Employer representative are to watch and supervise the works and to test any materials to be used of workmanship employed in connection with the works. He shall have no authority either to relieve the Contractor of any of his duties or obligations under the Contract, or except those expressly provided hereunder, to order any work involving delay or any extra payment by the Employer or any variation of or in the works.

The contractor shall afford the Employer’s representative every facility and assistance for examining the works and materials and checking the measuring time and materials. Neither the Employer’s representative nor any assistant to the Architect shall have power to revoke, alter enlarge or relax the requirements of this Contract, or to Sanction any day-work, additions, alterations, deviations or omissions unless such an authority may be specially conferred by a written order of the Employer.

The Employer’s Representative shall have to give notice to the Contractor or his foremen about the non-approval of any work or materials and such works shall be suspended or the use of such material should be discontinued until the decision of the employer/Architect is obtained, the work will from time to time be examined by the Architect or the Employer’s representative but such examinations shall not in any way exonerate the Contractor from the obligation to remedy defects which may be found to exist at any stage of the work of after the same is completed. Subject to the limitations of this cause, the Contractor shall take instruction from the Architect / Employer.

18. CONTRACTOR’S EMPLOYEES

The Contractor shall employ technically qualified and competent supervisors for the work who shall be available (by turn) throughout the working hours to receive and comply with instructions of the Employer / Architects. The contractor shall engage at least one experienced Engineer as site-in-charge for execution of the work. The contractor shall employ in connection with the work persons having the appropriate skill or ability to perform their job efficiently.

The contractor shall not employ labour below the age of sixteen years and who is not an Indian National.
Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly or partly under the direct order or control of the Employer or his representative shall be deemed to be a person employed by the contractor.

LOCAL LAWS, ACTS, REGULATIONS

The contractor should abide by the central labour regulation and also shall strictly adhere to all prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970) and other safety regulations. The agency shall comply with the provision of all labour legislation including the latest requirements of all the acts, laws, any other regulations that are applicable to the execution of the tests.

➢ Minimum wages act, 1948 (Amended)
➢ Payment of wages act, 1936 (Amended)
➢ Workmen’s compensation act 1923 (Amended)
➢ Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended)
➢ Chief Labour Commissioner (C), Ministry of Labour & Employment vide Gazette notification No.F.No.1/13(3)/2017-LS-II dated 20th April 2017 on minimum wages Apprentice act 1961 (Amended)
➢ Industrial employment (Standing order) Act 1946 (Amended)
➢ Personal injuries (compensation insurance) Act 1963 and other modifications
➢ Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof
➢ Shop and Establishment Act
➢ Employer’s Liability Act.
➢ Any other Act or enactment thereof and rules framed there under from time to time.

The contractor shall keep the Employer saved harmless an indemnified against claims if any of the workmen and all costs and expenses as may be incurred by the Employer in connection with any claim that may be made by any workmen.

The contractor shall comply at his own cost with the order for requirement of any Health Officer of the State or any local authority or of the Employer regarding the maintenance of proper environmental sanitation of the area where the contractor’s laborers are housed or accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and other contagious diseases. The contractor shall provide, maintain and keep in good sanitary condition adequate sanitary accommodation and provide facilities for pure drinking water at all times for the use of men engaged on the works and shall remove and clear away the same on completion of the works. Adequate precautions shall be taken by the contractor to prevent nuisance of any kind on the works or the lands adjoining the same.
The contractor shall arrange to provide first aid treatment to the laborers engaged on the works. He shall within 24 hours of the occurrence of any accident at or about the site or in connection with execution of the works report such accident to the Employer and also to the competent Authority where such report is required by law.

19. DISMISSAL OF WORKMEN

The contractor shall on the request of the Employer immediately dismiss from works any person employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who may misconduct him. Such discharges shall not be the basis of any claim for compensation or damages against the Employer or any of their officer or employee.

20. ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and the contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, share or interest therein nor, shall take a new partner, without written consent of the Employer and no subletting shall relieve the contractor from the full and entire responsibility of the contract or from active superintendence of the work during their progress.

21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC.

The contractors under the terms of the contract are required to keep the works duly insured under CAR Policy (Contractor All Risk Policy) as well as third Party Insurance for the value of 110% of the Project value or Tender value until the Completion of the project or handing over whichever is later. The insurance policies should be taken in the joint names by the contractors and the same should be renewed at appropriate time.

The contractor shall be responsible for all injury to the work or workmen to persons, animals or things and for all damages to the structural and / or decorative part of property which may arise from the operations or neglect of himself or of any sub-contractor or of any of his or a sub-contractor’s employees, whether such injury or damage arise from carelessness, accident or any other cause whatsoever in any way connected with the carrying out of this contract. The clause shall be held to include inter-alias, any damage to buildings whether immediately adjacent or otherwise, and any damage to roads, streets, foot paths or ways as well as damages caused to the buildings and the works forming the subject of this contract by rain, wind or other inclemency of the weather. The contractor shall indemnify the Employer and hold harmless in respect of all and any expenses arising from any such injury or damages to the person or property as aforesaid and also in respect of any claim made in respect of injury of damage under any acts on compensation or damage.
consequent upon such claim.

The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver the whole of the contract works complete and perfect in every respect and so as to make good or otherwise satisfy all claims for damages to the property of third parties.

The contractor shall affect the insurance necessary and indemnify the Employer entirely from all responsibility in this respect. Must be effected jointly in the name of the Employer and contractor and the policy lodged with the Employer. The scope of insurance is to include damage or loss to the contract itself till this is made over in a complete state. Insurance is compulsory and must be affected from the very initial stage. The contractor shall be responsible for anything, which may be excluded from damage to any property arising out of incidents, negligence or defective carrying out of this contract.

The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, compensations, costs, charges and expenses arising or accruing from or in respect of any such claim or damages from any sums due to or to become due to the contractor.

22. MEASUREMENTS

Before taking any measurement of any work the Site Engineer or employer’s representative shall give reasonable notice to the contractor. If the contractor fails to attend at the measurements after such notice or fails to countersign or to record the difference within a week from the date of measurement in the manner required by Site Engineer or by the subordinate deputed by him as the case may be is final and binding on the contractor and contractor shall have no right to dispute the same.

The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount due to the contractor from the Employer and the contractor shall be entitled to payment thereof, within the period of honoring certificates named in these documents.

23. PAYMENTS

All bills shall be prepared by the contractor in the form prescribed by the Employer’s / Architects. Normally one interim bill shall be prepared each month subject to minimum value as stated in these documents. The bills in proper forms must be duly accompanied by detailed measurements in M-book in support of the qualities of work done and must show deductions for all previous payments, retention money, etc.

The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the
amount due to the contractor from the Employer and the contractor shall be entitled to payment thereof, within the period of honoring certificates named in these documents. The Employer will deduct IT, other applicable taxes if any (but GST is reimbursable) and retention money as described in this document. The refund of retention money will be made as specified.

If the Employer has supplied any materials or goods to the contractor, the cost of any such materials or goods will be progressively deducted from the amount due to the contractor in accordance with the quantities consumed in the work.

All the interim payments shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the requiring of bad, unsound, and imperfect or unskilled work to be removal and taken away and reconstructed, or re-erected or be considered as an admission of the due performance of the contract, or any part thereof in any respect or the accruing of any claim, nor shall, it conclude, determine or affect in any way the power of the Employer under these conditions or any of them as to the final settlement and adjustment of the accounts or otherwise or in any other way vary or affect the contract. The final bill shall be submitted by the contractor within one week of the date fixed for completion of the work or of the date of certificate of completion and payment shall be made within one month from the date of receipt of the bill.

FINAL PAYMENT

The final bill shall be accompanied by a certificate of completion from the Architects. Payments of final bill shall be made after deduction of Retention Money as specified, which shall be refunded after the completion of the Defects Liability Period after receiving the Branch Manager/Engineer’s certificate that the contractor has rectified all defects to the satisfaction of the Employer. The acceptance of the payment of the final bill by the contractor would indicate that he has no further claim in respect of the work executed.

24. VARIATION / DEVIATION

The tender rates shall be fixed and applicable for any increase or decrease in the tendered quantities. The Employer / Architect can increase or decrease any quantities to any extend or even delete particular item as per the site requirements and the contractor shall not be paid anything extra on this account. Nothing extra will be paid by the Bank on account of omission / deletion of items or decrease in the quantity of items. The Bank shall not entertain any claim whatsoever from the contractor on this account.
The price of all additional items/non-tendered items will be worked out on the basis of rates quoted for similar items in the contract wherever existing. If similar items are not available, the rates for such items will be derived as per standard method of rate analysis based on prevalent fair price of labour, material and other components as required with 15% towards contractor’s profit and overheads.

25. SUBSTITUTION
Should be contractor desire to substitute any materials and workmanship, he/she must obtain the approval of the Employer/Architects in writing for any such substitution well in advance. Materials designated in this specification indefinitely by such term as “Equal” or “Other approved” etc. specific approval of the Employer/Architect has to be obtained in writing.

26. CLEARING SITE ON COMPLETION
On completion of the works the contractor shall clear away and remove from the site all machinery, surplus materials, rubbish and temporary works of every kind and leave the whole of the site and the works clean and in a workmanlike condition to the satisfaction of the Employer/Architects.

27. DEFECTS AFTER COMPLETION
The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, which may appear within 12 months after completion of the work. In the default, the Employer may employ and pay other persons to amend and make good such damages, losses and expenses consequent thereon or incidental thereto shall be made good and borne by the contractor and such damages, loss and expenses shall be recoverable from him by the Employer or may be deducted by the employer, in lieu of such amending and making good by the contractor, deduct from any money due to the contractor a sum equivalent to the cost of amending such work and in the event of the amount retained being insufficient recover that balance from the contractor from the amount retained(retention money) together with any expenses the Employer may have incurred in connection therewith.

28. CONCEALED WORK
The contractor shall give due notice to the Employer/Architects whenever any work is to be covered up or finished up or otherwise becoming inaccessible later on, in order that the work may be inspected and correct dimensions taken before such covering, in default whereof the same shall, at the opinion of the Employer/Architect be either opened up for measurement at the contractor’s expenses or no payment may be made for such materials. Should any dispute or differences arise after the execution of any work as to measurements etc., or other matters which cannot be conveniently tested or checked, the notes of the Employer / Architects shall be accepted as correct and binding on the contractor.
29. IDLE LABOUR
Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire and labor charges of tools and plants would be entertained under any circumstances.

30. SUSPENSION OF WORKS
If the contractor except on account of any legal restraint upon the Employer preventing the continuance of the work or in the opinion of the Employer shall neglect or fail to proceed with due diligence in the performance of his part of the contract or if he shall more than once make default, the Employer shall have the power to give notice in writing to the contractor requiring the work to be proceeded within a reasonable manner and with reasonable dispatch, such notice purport to be a notice under this clause. After such notice shall have been given, the contractor shall not be at liberty to remove from the site of the works or from any ground contiguous thereto any plant or materials to subsist from the date of such notice being given until the notice shall have been compiled with. If the contractor fails to start the work within seven days after such notice has been given to proceed with the works as therein prescribed, the employer may proceed as provided in clause 31 (Termination of Contract by Employer)

31. TERMINATION OF CONTRACT BY EMPLOYER
If the contractor being a company go into liquidation whether voluntary or compulsory or being a firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or a composition for the benefit of the greater part, in number of amount of his creditors or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee in insolvency, or the Receiver of the contractor in insolvency, shall repudiate the contract, or if a receiver of the contractor’s firm appointed by the court shall be unable within fourteen days after notice to him requiring him to do so, to show to the reasonable satisfaction of the employer that he is able to carry out and fulfill the contract, and if so required by the employer to give reasonable security therefore, or if the contractor shall suffer execution to be issued, or shall suffer any payment under this contract to be attached by or on behalf of and of the creditors of the contractor, or shall assign, charge or encumber this contract or any payments due or which may become due to contractor, there under, or shall neglect or fail to observe and perform all or any of the acts matters of things by this contract, to be observed and performed by the contractor within three clear days after the notice shall have been given to the contractor in manner hereinafter mentioned requiring the contractor to observe or perform the same or shall use improper materials of workmanship in carrying on the works, or shall in the opinion of such due diligence and make such progress as would enable the work to be completed within due time agreed upon, and shall fail to proceed to the satisfaction of the employer after three clear days notice requiring the contractor so to do shall have been given to the contractor as hereinafter mentioned or shall abandon the contract, then and in any of the
said cases, the Bank may notwithstanding previous waiver determine the contract by a notice in writing to the effect as hereinafter mentioned, but without thereby effecting the powers of the employer of the obligations and liabilities of the contractor the whole of which shall continue in force as fully as if the contract, had not been so determine and as if the works subsequently executed by or on behalf of the contractor (without thereby creating any trust in favor of the contractor) further the employer or his agent, or servants, may enter upon and take possession of the work and all plants tools scaffolding sheds machinery, steam, and other power, utensils and materials lying upon premises or the adjoining lands or roads and sell the same as his own property or may employ the same by means of his own servants and workmen in carrying on and completing the works or by employing any other contractors or other persons or person to complete the works, and the contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder such other contractors or other persons or person employed from completing and finishing or using the materials and plants for the works when the works shall be completed, or as soon thereafter as conveniently may be the employer shall give notice in writing to the contractor to remove his surplus materials and plants and should the contractor to remove his surplus materials after receipt by him the employer may sell the same by Public Auction and shall give credit to the contractor for the amount so realized. Any expenses or losses incurred by the contractor for the amount so realized. Any expenses or losses incurred by the employer in getting the amount payable to the contractor by way of selling his tools and plants or due on account of work carried out by the contractor prior to engaging other contractors or against the Security Deposit.

32. ARBITRATION
When the contractor is dissatisfied with the decision of the Architect/Employer, the contractor is required to give a notice to the Employer within 30 days of the receipt of such decision, for the appointment of the Arbitrator for the settlement of the outstanding disputes.

b. Sr. Vice President, SBIIMS, Mumbai shall be appointed to refer those disputes for adjudication to a sole arbitration.

c. It is also a term of the contract that if the contractor does not make any demand for Arbitrator in respect of any claims within 90 days of receiving the intimation from the Bank that the final bill is ready for payment, the claims if any received after 90 days period shall be absolutely barred from reference to the Arbitrator.

d. All disputes or differences of any kind whatsoever, which shall at any time arise between the parties hereto touching or concerning the works or the execution or maintenance thereof this contract, or the rights touching or of this contract, effect thereof, or to the rights or liabilities of the parties arising out of or in relation thereto, whether during progress or after determination, foreclosure or breach of the contract (other than those in respect of which the decision expressed to be final and binding in cases listed out in condition 40 above),
Architects shall, after written notice to either party to the contract and to the appointing Authority, who shall be appointed for this purpose by the employer refer those disputes for adjudication to a sole arbitrator, to be appointed as hereinafter provided.

e. For the purpose of appointing the sole arbitrator referred to above, the Appointing authority will send, within thirty days of receipt by him of the written notice aforesaid, to the contractor a panel of three names of persons, who shall be presently unconnected with the organization for which the work executed.

f. The contractor shall on receipt by him of the names as aforesaid, select any one of the persons named to be appointed as a sole arbitrator and communicate his name to be appointed as a sole arbitrator to the Appointing Authority, within thirty days of receipt of the names by him. The Appointing Authority shall thereupon without any delay appoint the said person as the sole arbitrator. If the contractor fails to communicate such selection as provided above within the period specified, the Appointing Authority shall make the selection and appoint the selected person as the sole arbitrator.

g. If the Appointing Authority fails to send to the contractor the panel of three names as aforesaid within the period specified, the contractor shall send to the appointing authority a panel of three names of persons, who shall be unconnected with either party. The Appointing Authority shall on receipt by him of the names as aforesaid select any one of the persons named and appoint his as the sole arbitrator. If the Appointing Authority fails to select the person and appoint him as the sole arbitrator within 30 days of receipt by him of the panel and inform the contractor accordingly, the contractor shall be entitled to appoint one of the persons from the panel as the sole arbitrator and communicate his name to the Appointing Authority.

h. If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to any reasons whatsoever, another sole arbitrator shall be appointed as aforesaid.

i. The work under the contract, shall however, continue during the arbitration proceedings and no payment due or payable to the contractor shall be withheld on account of such proceedings.

j. The arbitrator shall be deemed to have entered on the reference, on the date he issues notice to both the parties, fixing the date of first hearing.

k. The arbitrator may from time to time, with the consent of the parties, enlarge the time for making and publishing the award.

l. The Arbitrator shall give a separate award in respect of each dispute or difference referred to
him. The Arbitrator shall decide each dispute in accordance with the terms of the contract and give a reasoned award. The venue of arbitration shall be such a place, as may be fixed by the Arbitrator in his sole discretion.

The fees, if any, of the Arbitrator, if required to be paid before the award is made and published, shall be paid half and half by each of the parties. The costs of the reference and of the award including the fees, if any, of the Arbitrator, who may direct to any by whom and in what manner such costs or any part there of shall be paid and may fix or settle the amount of costs to be so paid.

m. The award of the Arbitrator shall be final and binding on both the parties.

n. Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996, or any statutory modifications or re-enactments thereof, and the rules made thereunder, and for time being in force, shall apply to the arbitration proceedings under this clause.
SPECIAL CONDITIONS OF CONTRACT

1. DRAWINGS AND SPECIFICATIONS

The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in accordance with the signed drawings and specifications and such further drawings and details as may be provided by the Architect/Employer, and in accordance with such written instructions, directions and explanations as may from time to be given by the Employer/Architect, whose decision as to the sufficiency and quality of the work and materials shall be final and binding upon all parties. If the work shown on any such further drawings or work that may be necessary to comply with any such instructions directions or explanations, be in the opinion of the contractor extraction that comprised in or reasonably to be inferred from the contract he shall before proceedings with such work, give notice in writing to this effect to employer/Architect, and in the event of the employer/Architects agree to the same in writing the contractor shall be entitled to an allowance in respect of such extra work as on authorized extra. If the Architect and the contractor fail to agree as to whether or to there is an extra, then, if the Employer/Architect decided that the contractor is to carry out the said work, the contractor shall do so, and the question whether or not there is any extra, and it so the amount thereof, shall failing agreement, be settled by Arbitration as hereinafter provided, but such references shall in no way delay the fulfillment of this contract.

No drawings shall be taken as in itself on order for variation unless, in addition to the employer/Architect’s signature, it bears express words stating that is intended to be such an order or bears ‘VALID FOR EXECUTION’. No claim for payment for extra work shall be allowed unless the said work shall have been executed under the provisions of clause 6 (Authorities notices, patent right and royalties) or by the Authorities of directions in drawing of the Architect as herein mentioned. One complete set of the signed drawings and specification and scheduled of quantities shall be furnished by the Architect to the Contractor. The Architect shall furnish within such time, as he may consider reasonable, one copy of any additional drawing, which is his opinion, may be necessary for the execution of any part of work. Such copies shall be kept at the works, and the architect or his representatives shall, at all reasonable time have access to the same and shall be return to the Architect by the contractor before the issue of the Final certificate. The contract shall remain in the custody of the Architect, and shall be produced by him at his office as and when required by the Employer or by the contractor.
2. INSPECTION OF DRAWINGS

Before filling in the tender, the contractor will have to check up all drawings/specification and schedule of quantities, and will have to get an immediate clarification from the employer/Architect on any point that he feels is vague or uncertain. No claim of damages or compensation will be entertained on this account.

3. EXECUTION OF WORK (PRICES TO INCLUDE)

The whole of the work is described in the contract a (including the schedule of Quantities, the specifications and all drawing pertaining there to) and as advised by Employer / Architect from time to time is to be carried out and completed in all its parts to the entire satisfaction of the Employer / Architect. Any minor details of the work which may not have been definitely referred to in this contract, but which are usual in practice and essential to the work, are deemed to be include in this contract. Rates quoted in the Schedule shall be inclusive of all frights, Royalties, duties, etc., as well as transportation, so as to execute the contractor as per the rules and regulations of Local Bodies, State Government and Government of India.

The rates quoted in the tender should include all charges for:

a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc
b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools, materials and workmanship protection from weather, shuttering, temporary supports, platform and maintenance of the same.
c) Covering for the walling and other works during inclement weather or striking or whenever directed as necessary.

The rates quoted by contractor shall include removal of all the existing furniture and other material & dispose them off where ever required including the furniture and material for which the contract has given the pay back offer.

4. SITE SUPERVISION

The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at site, for (1) joint measurements and preparations of bills, (2) for testing materials at site and outside laboratory, (3) for other general supervision. Their appointment shall be approved by the Employer / Architect. The site Engineers shall not be removed from the site without the written consent of the Employer / Architect.
5. DIMENSIONS
Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-scale details take precedence over small scale drawings. In case of discrepancy, the contractor is to ask for a clarification before proceeding with the work. Accordingly if any work is executed without prior clarification it is liable to be rejected and shall not be paid for.

6. PROGRAMME OF WORKS
Contractor shall have to prepare and submit the CPM/PERT charges for employer approval immediately after issue of the work order and display the approved charts in the site office. He shall also make bar charts indicating individual items and during the progress of work he shall update the bar charts showing the proportionate progress of work every week.

He shall strictly adhere to the program of works as per CPM/PERT charts showing the proportionate progress of work.

7. PROCUREMENT OF MATERIALS
Contractor shall procure all the materials for the work from the open market. Time is the essence of the contract. Acceptance of the completion date by the contractor shall mean that he has taken into consideration the availability of all material of approved make and quality in sufficient quantities at site to enable him to complete the entire work in the stipulated period. Contractor will get sample of all materials approved by the Employer before placing order / purchase / procurement. They shall conform to I.S. codes and or tender specification as applicable.

For all materials the contractor shall quote for the best quality of the materials of best make / source or supply and it will be got approved by Employer before procurement. In case sufficient quantities of approved quality materials from approved source are not available in time, contractor may have to procure the same from neighboring area with longer leads as required and directed at no extra cost. The material will be, however as per relevant I.S code as and wherever applicable.

8. UNFIXED MATERIALS
When any materials intended for the works shall have been placed at site by the Contract, such material shall not be removed there from (except for the purposes of being used on the works) without the written authority of the Employer / Architect and when the contractor shall have received payment in respect of any certificate in which the architect shall have stated that he has taken in to account to value of such unfixed materials on the works such material shall become the property of the Employer and the contractor shall be liable for any loss or damage to any such materials.
9. CUSTODY AND SECURITY OF MATERIALS
The contractors shall be responsible for the custody and security of all materials and equipment at site and he will provide full time watchman / watchmen to lock after his materials, stores equipments etc.

10. RATES
Rates quoted by the contractor shall hold good for all the work carried out to any height and depth as shown in detailed drawings and as required and directed by the Architect.

Rates quoted by the contractor shall also hold good for any small work at any place at site.

11. PRICES FOR EXTRAS ETC., ASCERTAINMENT
The rates of extra items will be ascertained as below:

a) The rates will be derived from the rates of items already quoted in the original tender for the extra work.

b) Where extra work cannot be properly measured or valued, the contractor shall be allowed any work prices at the net rates stated in the tender or the priced schedule of quantities, or if not so stated, then in accordance with the local day work, rates and wages for the district, provided that in either case vouchers specifying the daily time (and if required by the Architect, the workmen’s name) and materials employed at or before the end of the week following that in which the work has been executed.

c) The measurements and valuations in respect of the extra items of contract shall be completed within the ‘period of final measurement’ or within three months of the completion of the contract works as defined under clause (Certificate of Virtual Completion).

12. EXTRA ITEMS RATES
The work or extra items shall be started only after the approval of extra items rates by client / Architect. Rates for additional or extra items work which cannot be derived from the contract item rates shall be calculated on the basis of actual cost plus 15 % for profit.

13. DRAWINGS AND INSTRUCTIONS
A set of major drawings along with the contract documents shall be provided to the contractor. For any clarifications or further drawings are required by the contract, during or before the start of construction work, the Contractor shall inform the employer/Architects in writing to provide the same. Working details will be given to the contractor from time to time during the progress of work as and when required. In case of other drawing is required by the contractor he will give a minimum ten days notice to the Employer / Architect.
14. FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S INSTRUCTIONS

If the contractor after receipt of written notice from the employer/architect requiring compliance with such further drawings and/or instruction, fails within seven days to comply with the same, the Employer/Architect may employ and pay other persons to execute any such work whatsoever as may be necessary to give effect thereto and all cost incurred in connection there with shall be recoverable from the contractors by the Employer as a debit or may be deducted from any money due or which become due to the Contractors.

15. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR

The contractor shall furnish the Employer/Architect the following:

a) Detailed industrial statistics regarding the labor employed by him etc
b) The Power of Attorney, name and signature of his authorized representative who will be in charges for the execution of work
c) The list of technically qualified persons employed by him for the execution of this work.
d) The total quantity and quality of materials used for the works.
e) The list of plant and machinery employed for this work.

16. ARCHITECT’S DELAY IN PROGRESS

The Architect may delay the progress of the works in case of rains or otherwise, without vitiating the contract and grant such extension of time with the approval of the employer for the completion of the contract as he may think proper and sufficient in consequences of such delay, and the contractor, shall not make any claim for compensation or damage in relation thereto.

17. FORCE MAJEURE

Neither party shall be held responsible by the other for breach of any condition of this agreement attributable to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the control of the parties and any breach of clauses arising from such force majeure conditions as aforesaid shall not be regarded as a breach of the provision of this Agreement.

18. INCOME-TAX

Income Tax shall be deducted at source by the client from the contractor’ interim and final bill payments as per Statutory Regulations.

19. SITE MEETINGS

A senior representative of the contractor shall attend weekly meetings at works site and in addition meetings as and when arranged by employer/Architect to discuss the progress of the work and sort out problems, if any and ensure that the work is completed in the stipulated time.
20. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE

1. The quantities given herein are approximate and they are subjected to alterations, omissions, deductions or additions as provided for in the conditions of this contract and do not necessarily show the actual quantities of the work to be done.

2. It is to be expressly understood that the measured work is to be taken net (notwithstanding) any custom or practice to the contrary according to the actual quantities when in place and finished according to the drawings or as may be directed from time to time by the employer and the cost calculated by measurements or weight, at the respective prices, without any additional charge for any necessary or contingent works connected there with. The rates quoted are for work in site and complete in every respects.

3. If any operation of work, which is specified in the respective items mentioned in the schedule of quantities, is not executed by the contractor then proportionately the rate quoted in the schedule shall be re-fixed.

21. ACTION WHERE THERE IS NO SPECIFICATION
In case of any class of work for which is there is no specification mentioned, the same will be carried out in accordance with the Indian Standards Specifications subject to the approval of the Employer / Architect.

22. ACCIDENT AT SITE
The contractor shall be responsible for the safety of persons employed by him on the works. This shall be without prejudice to the responsibility of the contractor under the Insurance Clause of the general conditions. Contractor shall take all precaution detailed in the safety code attached separately.

23. TYPOGRAPHICAL CLERICAL ERRORS
The Employer/ Architect clarification regarding partially omitted particulars of typographical or Clericals errors shall be final and binding on the contractors.

24. WORK PERFORMED AT CONTRACTOR’S RISK
The contractor shall take all precautions necessary and shall be responsible for the safety of the work and shall maintain all lights, goods, signs, temporary passages or other protection necessary for the purpose. All works shall be done by the contractor’s risk and if any loss or damage shall result from fire or from others cause, the contractor shall promptly repay or replace such loss or damage free from all expenses to the employer. The contractor shall be responsible for any loss or damage to materials, tools or other articles used held for use in connection with the work. The work shall be carried on to completion without interferences with the operations of existing machinery or equipment, if any.
25. SPECIAL CONDITIONS OF CONTRACT
In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses mentioned within special conditions of contract, the clauses mentioned within the special conditions of contract shall supersede those mentioned elsewhere.

26. CONTRACTOR'S LABOUR REGULATIONS
Short title:

1. These regulations may be called the "contractor labour regulations."

2. Definitions: In these regulations, unless otherwise expressed or indicated, the works and expressions shall have the meaning hereby assigned to them respectively, that is to say:
"Labour" means worker employed by the bank's contractor directly or indirectly through a sub-contractor or other persons or by an agent on his behalf for a payment per month as per minimum wages act and will not include supervisory staff like overseers etc.
Contractors Sign and Stamp

(ii) "fair wages" means wages whether for time or piece work notified at the time of inviting tenders for the work and where such wages prescribed by the government of India in the ministry of labour and employment vide Sl.No. 1917 published in the gazette of India, extraordinary part - ii section (3) sub-section (ii) dated 19-5-1969.
(iii) "contractors' shall include every person whether a sub-contractor or headman or agent employing labour on the work taken on contract.
(iv) "Wages" shall have the same meaning as defined in the payment of wages act and includes time and piece rate wages.

2. a. Normally working hours if an adult employee should not exceed 9 hours a day and in case of a child 4 1/2 hours a day. The working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 hours on any day.

2.b. When an adult worker is made to work for more than 9 hours on any day or for more than 48 hours in any week. he shall be paid overtime for the extra hours put in by him at double the ordinary rate of wages. Children shall not be made to work extra.

2.c. Every worker shall be given a paid weekly holiday normally on Sunday in accordance with the provisions of minimum wages (central) rules, 1960 as amended from time to time irrespective of whether such worker is governed by the minimum wages act 1948 or not.
3 DISPLAY OF NOTICE REGARDING WAGE ETC. THE CONTRACTOR SHALL:

(a) Before he commences his work on contract, display and correctly maintain and continue to display correctly maintain in a clean legible condition in conspicuous places on the work, notice in English and in the local Indian language spoken by the majority of workers, giving the rate of wages which have been certified by the executive engineer, ZONAL labour commissioner fair as wages and the hours of work for which such wages are earned, and
(b) Send a copy of such notices to the certifying officer.

Payment of wages under central govt. wages act:-
(i) Wages due to every worker shall be paid to him direct.
(ii) All wages shall be paid in current coin or currency or in both.
(iii) Arrears claimed after 3 months after the completion of the work shall not be entertained.

Fixation of wage periods:-
(i) The contractor shall fix the wage periods in respect of which the wages shall be payable. The minimum daily rates of wages fixed under notification of the government of India in the ministry of labour and employment no. 1972 dated 10-5-78 are inclusive of wages for weekly day of restyle and the question of extra payment for week holiday would not arise.
(ii) No wage period shall exceed one month.
(iii) Wages of every employed on the contract shall be paid (a) in case of establishments in which wage period is one week within 3 days from the end of the wage period and (b) in the case of other establishments before the expiry of the 7th day or 10th day from the end of the wages period according to the number of workers employed in such establishment does not exceed 1000 or exceeds 1000.
(iv) When the employment of any worker is terminated by or on behalf or the contractor the wages earned by him shall be paid before the expiry the day exceeding the one on which his employment is terminated.
(v) All payment of wages shall be made on a working day except when the work is completed before the expiry of the wage period in which case final payment shall be made within 48 hours of the last working day at work site and during the working time.

Note: The term "working day" means a day on which work on which the labor employed is in progress.

6. wage book and wage slips etc. : the contractor shall maintain a wage book of each worker in such form as may be convenient at the place of work, but the same shall include the following particulars :-
(a) Name of the worker.
(b) Rate of daily or monthly wages.
(c) Nature of work on which employed.
(d) Total number of days worked during each wage period.
(e) Dates and periods for which worked overtime.

Signature of the contractor
(f) Gross wages payable for the work during each wage period.
(g) All deductions made from the wage with an indication in each case of the ground for which the deduction is made.
(h) Wages actually paid for each wage period.
(i) Signature or thumb impression of the worker.
(j) The contractor shall also issue a wage slip containing the aforesaid particulars to each worker employed by him on the work at least a day prior to the day of disbursement of wages.
(k) The contractor shall issue the employment card in the prescribed form to each worker on the day of work or entry into his employment. If the worker has already any such card with him from the previous employer, the contractor shall merely endorse that employment card with relevant entries. On termination of employment the employment card shall again be endorsed by the contractor and returned to the worker.
(l) The contractor shall issue an attendance-cum-wages card as perform: Attached to each worker on the day of each worker on entry into his employment.

7. Register of unpaid wages: - the contractor shall maintain a register of unpaid wages in such form as may be convenient at the place of work but the same shall include the following particulars:
   (a) Full particulars of the laborers where wages have not been paid.
   (b) Reference number of the muster roll and wage register.
   (c) Rate of wages.
   (d) Wage period
   (e) Total amount not paid
   (f) Reasons for not making payment
   (g) How the amount of unpaid wages was utilized.
   (h) Acquaintance with dates.

8. Register of accidents: the contractor shall maintain a register of accidents in such form as may be convenient at the work place but the same shall include the following particulars:
   (a) Full particulars of the laborers who met with accident.
   (b) Rate of wages.
   (c) Sex
   (d) Age
   (e) Nature of accident and cause of accident.
   (f) Time and date of accident
   (g) Date and time when admitted in hospital
   (h) Date of discharge from the hospital
   (i) Period of treatment and result of treatment.
   (j) Percentage of loss of earning capacity and disability as assessed by the medical officer.
   (k) Claim required to be paid under worker's compensation act.
   (l) Date of payment of compensation.
   (m) Amount paid with details of persons to whom the same was paid.
   (n) Authority by whom the compensation was assessed.
   (o) Remarks.
9. Fines and deductions which may be made from wages:

(i) The wages of a worker shall be paid to him without any deduction of any kind except the following:
(a) Fines.
(b) Deduction for absence from duty i.e. from the place or the places whereby terms of his employment he required to work. The amount of deduction shall be in proportion to the period for which he was absent.
(c) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, or loss of money or any other deduction which he is required to account, where such damage or loss is directly attributable to this neglect or default.
(d) Deduction for recovery of advances or for adjustment of over-payment of wages, advance granted shall be entered in a register.
(e) Any other deduction which the central government may from time to time allow.

(ii) No fine should be imposed on any worker save in respect of such acts and omission on his part as have been approved by the chief labour commissioner.
(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his wages until the worker has been given an opportunity of showing cause against such fines or deductions.
(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not exceed an amount equal to three paisa in a rupee of wages, payable to him in respect of that wage period.
(v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry of sixty days from the date on which it was imposed.
(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect of which it was imposed.

10. Register of fines, etc.:

(i) The contractor shall maintain a register of fines and a register of deduction for damage or loss in form nos. 1 & 2 respectively which should be kept at the place of work.
(ii) The contractor shall maintain both in English and the local Indian language, a list approved by the chief labour commissioner clearly starting the acts and omissions for which penalty or fine may be imposed on a workman and display it in a good condition in a conspicuous place of the work.

11. Preservation of registers: - the wage book, the wage slips, the register of unpaid wages, the register of accidents, the register of fines, deductions required to be maintained under these
regulations shall be preserved for 60 days after the date of last entry made in them and shall be made available for inspection by the engineer-in-charge labour welfare officer or any other officer authorized by the chief labour commissioner in this behalf.

12. Powers of labour welfare officer to make investigation or enquiry

The labour welfare officer or any other person authorized by the central government on their behalf shall have power to make enquiries with a view to ascertaining and enforcing due and proper observance of the fair wage clauses and provisions of these regulations. He shall investigate into any complaint regarding the default made by the contractor or sub-contractor in regard to such provision.

13. Report of labour welfare officer

The labour welfare officer or other persons authorized as aforesaid shall submit a report of result of his investigation or enquiry to the executive engineer concerned indicating the extent, if any, to which the default has been committed, with a note that necessary deduction from the contractor's bill be made and the wages and other dues be paid to the laborers concerned. In case an appeal is made by the contractor under clause 14 of these regulations actual payment to the laborers will be made by the executive engineer after the zonal labour commissioner has given his decision on such appeal.

The executive engineer shall arrange payments to the labors concerned within 60 days from the receipt of the report from the labour welfare officer or the zonal labour commissioner as the case may be.

14. Appeal against the decision of labour welfare officer:

Any person aggrieved by the decision and recommendations of the labour welfare officer or other person so authorized may appeal against such decision to the zonal labour commissioner concerning within 30 days from the date of decision, forwarding simultaneously a copy of his appeal to the executive engineer concerned but subject to such appeal, the decision of the officer shall be final and binding upon the contractor.

15. Prohibition regarding representation through lawyer:

(a) A workman shall be entitled to be represented in any investigation or enquiry under this regulation by:
   (a) An officer of a registered trade union of which he is a member.
   (b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is affiliated.
   (c) Where the employee is not a member of any registered trade union, by any officer, of a registered union, connected with, or by any other workman, employed in the industry in which the worker employed.
   (ii) An employer shall be entitled to be represented in any investigation or enquiry under this regulation by;
(a) An officer of any association of employers of which he is a member.
(b) An officer of a federation of association of employers to which the Association referred to in clause (a) is affiliated.
(c) Where the employer is not a member of any association of employers' by an officer of association of employers connected with or by any other employer, engaged in the industry in which the employer is engaged.

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under these regulations.

16. Inspection of books and slips:
The contractor shall allow inspection of the wage books and the wage slips the register of unpaid wages, the register of accident, and the register of fines and deduction to any of his workers or to his agent at a convenient time and place after due notice is received or to the labour welfare officer or any other person authorized by the central government on his behalf.

17. Submission of returns:
The contractor shall submit periodical returns as may be specified from time to time. Amendment: the central government may from time to time add to or amend the regulation and on any question as to the application, interpretation or effect of these regulations the decision of the chief labour commission or deputy chief labour commission to the government of India, or any other person authorized by the central government in that behalf shall be final.

18. Safety code

Scaffolds:
(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the ground, or from solid construction except such short period work as can be done safely from ladders. When a ladder is used an extra mazdoor shall be engaged for holding the ladder and if the ladder used for carrying material as will, suitable footholds and hand holds shall be provided on the ladder and the ladder shall be given an inclination not steeper than 1/4 to 1 (1/4) horizontal and 1 vertical)

(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from an overhead support or erected with stationary support shall have a guard rail properly attached bolted, braced and otherwise secured at least 3 feet high above the floor or platform of such scaffoldings or staging and extending along the entire length of the outside and ends there of with only such opening as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the building or structure.

(iii) Working platform, gangways, and stairways should be so constructed that they should not sag unduly or unequally, and if the height of the platform or the gangway or the stairway
ismore than 12 feet above the ground level on the floor level. They should be closely boarded, should have adequate width and should be suitably fastened, as described in (ii) above. 
(iv) every opening in the floor of a building or in a working platform be provided with suitable means to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height shall be -3'0". Wherever there are open excavations in ground, they shall be fenced off by suitable railing and danger signals installed at night so as to prevent persons slipping into the excavations.  
(v) Safe means of access shall be provided to all working platforms and the working places. Every ladder shall be securely fixed. No portable single ladder shall be over 9m. In length while the width between sides rail in rung ladder width shall in no case be less than 290mm. For ladder up to and including 3m. In length. For longer ladders this width should be increased at least 20mm. for each additional meter or length. 
(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of the engineer obtained prior to construction.  

Other safety measures  
(vii) All personnel of the contractor working within the plant site shall be provided with safety helmets. All welders shall wear welding goggles while doing welding work and all metal workers shall be provided with safety gloves. Persons employed on metal cutting and grinding shall wear safety glasses. 
(viii) Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of the sites of work shall be so stacked or placed as to cause danger or inconvenience to any person or the public.
FORM OF AGREEMENT

ARTICLES of AGREEMENT made this _________ day of __________ year 2018 between The Assistant General Manager, State Bank of India (Hereinafter referred to as the “Employer/Owner/client” which expression shall, unless excluded by or repugnant to the context, includes its successors and assigns) of the ONE PART and ___________ of ____________ (Hereinafter referred to as “Contractor” unless excluded by or repugnant to the context, includes its successors and assigns) of the OTHER PART.

WHEREAS the Employer intends to carry out SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF VRF AC’S FOR PANATHUR BRANCH, BENGALURU FROM MANUFACTURERS OR DEALERS OF REPUTED/ APPROVED BRANDS and shall herein after referred to as “Project”.

AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders from experienced, resourceful and bonafied contractors vide his Notice Inviting Tender (NO. _______________ dated.______).

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities and rates, Form of Agreement, General Specification, Approved manufacturers/ natural source of materials, Declaration, Technical Specifications as in Schedule of Quantities etc. for the above said project, (Hereinafter collectively referred to as the “said conditions”), duly signed on each page as a token of his acceptance of the same, along with requisite Earnest Money Deposit of Rs.9,600/-.

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most suitable for the project.

AND WHEREAS the Employer has accordingly issued the work order (NO._____dt.__________) to the contractor subject to his furnishing the requisite Security Deposit.

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance NO.__________ dt.____________ and has also deposited with the Employer a sum of Rs.___________ which with the Earnest Money of RS._________ forms the requisite Security Deposit @ 2 % of the accepted Tender Value of Rs.__________.
NOW, therefore, it is hereby agreed to and between the parties as follows:

1) Contract documents
The following documents shall constitute the Contract Documents.
I. This Article of Agreement.
II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T and Schedule
of Quantity.
III. All correspondence between the Employer and the Contractor from the date of issue of N.I.T and the date of issue of work order.
IV. Work order No. ____________dt.____________

2) In consideration of the payments to be made to the Contractor as hereinafter provided the Contractor shall upon and subject to the said conditions, execute and complete the contracted project works shown upon the said drawings etc. and such further detailed drawings as may be furnished to the contractor by the said Employer and described in the said Specifications and the said Schedule of Quantities.

3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract of herein stated before, the Employer reserves itself the right of altering the drawings and the nature of the work and addition or omission of work or of having portions of same carried out departmentally or otherwise and such alterations or variations shall be carried out without prejudice to this contract.

4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as forming part of this agreement and parties hereto will respectively be bound thereby and to abide by and submit themselves to the conditions and stipulations and perform the same on their parts to be respectively observed and preferred.

5) Any dispute arising under this agreement shall be referred to the Arbitration in a manner specified in the General Conditions of the Contract and all legal disputes shall be limited within the territorial jurisdiction of the Hyderabad thereto. The decision of the arbitration shall be final and binding on both the parties.

IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed their hands, the day, month and year first above written.

Signed and delivered for and on behalf of
State Bank of India, Shri.____________________ its duly authorized official, In the presence of

1. (Name and Address)
2. (Name and Address)
Signed and delivered for and on behalf of

The Contractor _____________________ by Shri______________________________ his duly authorized official, in the presence of -
1. (Name and Address)
2. (Name and Address)

For,
Assistant General Manager, State Bank of India

READ, UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEAL DATE
AIR COOLED SPLIT TYPE AIR CONDITIONERS

1.0 GENERAL:
Air cooled split type air conditioner shall consist of units.

Evaporator unit ( indoor unit )
Condensing Unit ( Outdoor Unit)

The evaporator unit comprises evaporator coil, evaporator fan assembly installed together in a single sheet metal casing and with inter-connecting refrigerant piping, refrigerant controls, safety devices, etc., The unit shall be complete with electronic center & control pad incorporating the thermostat & speed control.

The condensing unit comprise compressor-motor unit, condenser coil, condenser fan, fan control, casing supporting stand etc.,

Both the evaporator unit and the condensing units shall be factory manufactured.

The Panel for casing shall be machine pressed and folded. The entire casing shall be factory manufactured, it shall be of robust construction and shall present a neat appearance. The tenderers shall also bring out in their tenders clearly the manufacturing techniques, finishes employed to meet the service conditions involved, etc.

The units supplied with control panel incorporating switch fuse units, contactors, over load relays, single phase preventors, push buttons, etc., compressor and condenser fans.

2.0 EVAPORATOR UNIT.

All the components of the evaporator units shall be housed in a sturdy MS/GSS casing. In the case of MS casing, it should be dully painted/treated to resist corrosion, rust and other deleterious effects.

Removable panels shall be provided to finish access to the cooling coil, fan motor compartments filter to facilitate servicing and maintaince work.

The fan section shall consist of fan, fan casing (scroll) shaft and driven motor.

The fan shall be centrifugal type and impeller shall incorporate forward curved blades. the fan shaft and impeller shall be both statically and dynamically balanced.

The fan scroll shall be designed and shaped to optimize recovery static pressure and maximize efficiency at rated delivery and static pressure.

The fan shall be direct driven by a TEFC squirrel cage induction motor. the tenderers shall
confirm electrical characteristics of the motor as required in technical data.

The fan motor drive etc., shall all be design and mounted so as to minimize noise and vibration.

The cooling coil shall be of copper tubes and aluminum fins, the concentration shall be not less than 3/cm (8\ in).

3.0 CONDENSING UNIT:

The unit shall be factory manufactured and shall be suitable for outdoor installation. It shall comprise compressor unit, condenser coil, fan motor, drive casing supporting stands etc.,

The compressor unit shall consist of direct driven reciprocating compressor with compressor and motor housed in a common shell, it shall be either hermetic or semi-hermetic type. In case the compressor motor is semi-hermetic type, the end plate shall be bolted to the shell. The compressor shall be suitable for use with R-410 refrigerant.

The tenderers are required to narrate in detail all protective devices, controls and such other features provided for the compressor motor units offered by them, like high temperature protection and over current protection, high and low pressure cut-outs, low oil pressure protection etc.,

The condensing unit shall be installed on a pedestal on the terrace of the building as shown in the drawing. The fan shall be propeller type direct-driven by an electrical motor. The unit shall be mounted in such a manner as to minimise transmission of vibration to the structure using vibration isolation pads, if necessary to secure satisfactory results.

The casing and structure for the condensing unit shall be of robust construction. The panels shall be of heavy gauge hot dip galvanized steel and they shall be machine-pressed and folded. All joints shall be folded joints. The supporting structure shall use only hot dip galvanized sections, i.e. angels channels etc., The tenderers shall bring out in any case clearly, (and in detail) the details of construction of the equipment offered by them, highlighting in particular, the thickness and kind of materials used, manufacturing techniques employed, finish provided for whether protection etc., Air cooled condensing unit shall incorporate necessary number of propeller fans of adequate size to obtain the required air flow rate under operating conditions. The fan shall be balanced both statically and dynamically. The fan motor shall be of TEFC squirrel cage construction.

The fan motor sets shall be complete with protecting guards. The condenser coil shall be made of copper tubes and aluminum fins, the coils shall be sized so as to optimize performance with respect to air flow rate, pressure drop,
condensing temperature, power consumption etc., thus the values furnished for the parameters of the coil in section III, schedule of equipment shall be regarded as suggested values rather than specified values.

The coils shall be pressure tested for values not less than those indicated below.

Factory test - kg/sqcm (psi) : 30 (440)
Field test - kg/sqcm (psi) : 25 (440)

The coils shall be so positioned with respect to the floor level that, dust pick-up by entering air is minimized.

As noted in clause the condensing units have to be installed outside on suitable pedestals or any other appropriate supporting arrangements. Masonary work, if any required for supporting units shall be provided by the owner, but the tenders shall furnish all necessary information including drawings. Further any supports made of MS structural sections if required should be designed, supplied and installed by the air conditioning contractor himself. He shall show the details of such supports in appropriate drawings and shall obtain the approval of the owners/consultants before providing them. The charges for such works shall be included in the prices quoted by the tenderers: in any case, no extra sum will be payable on that account.

INSTALLATION:

The specifications that follow cover the requirements of piping.

Only copper piping/tubing of refrigeration quality shall be used. Soft copper tubing can be employed for sizes up to and including 22mm (7/8") OD and 9.5mm (3/8") OD shall have a minimum nominal thickness of 0.76mm (0.030") and 0.81mm (0.032") respectively. All piping/tubing shall be new fresh, clean and dry.

Fittings like bends, tees, sockets, etc. shall be of copper or forged brass. Flare type fittings may be used for copper tubing while hard drawn tubes up to and including 15mm size may be bent to from 90 Deg bends with throat radius being not less than 3 times the tube diameter. For bigger sizes, bends should be used as noted already.

Valves for pipe sizes up to 15mm OD shall be all brass, hand wheel operated, Diaphragm packless type, globe or angle valves, for sizes over 15mm OD Valves shall be of bronze, globe or angle type, packed back sealed.

Liquid line strainers shall be made of brass shall incorporate bronze screen and permanent management. Strainers shall be provided with shut valves on either side.

Thermostatic expansion valve shall be complete with remote bulb and external equalizer and external super head adjustment. Solenoid valves shall have manual opening system to serve as by-pass in case of failure of solenoid valve. Liquid-moisture indicator shall be provided in the liquid line.
Flare type joints may be used for copper tubing while for a hard drawn pipe only brazed joints shall be used. For Small lines also such as equalizer lines, expansion valves connections, gauge connections, connecting pressure switches etc., Flared fittings and joints shall be used.

Piping shall be insulated sufficient number of bends and turns to ensure sufficient fleetly and minimize vibration. Supports, Clamps, Saddles, hangers etc., of adequate strength should be provided as required to support the piping adequately and minimize vibration.

Necessary isolating material like rubber, felt, spring, etc., should also be provided as an additional measure to limit transmission of noise and vibration. Refrigerant piping shall be carried out giving due consideration to the need to ensure oil return and avoid liquid slope-over into the compressor. Accordingly, the piping shall include necessary loops, traps, slopes, etc., to achieve these objectives. While installing the piping, adequate clearance between pipes should be provided for insulation is called for. On completing the erection, the system shall be pressure tested with dry nitrogen or carbon de-oxide. The test pressure shall be a sunder for R-410.

High Pressure side - kg / sqcm (psi) : 25 (365)
Low Pressure side - kg / sqcm (psi) : 110 (150)

The system shall hold the pressure for a minimum period of 24 hours without revealing leaks.

After the leak test has been completed successfully, the pressure due to Nitrogen or Carbon de-oxide in the system.

The system shall then be dehydrated by drawing a vacuum. The vacuum achieved shall be achieved shall be atleast as deep as 500 microns and shall be maintained for a period of atleast 24 Hours after the vacuum pump has been shut off.

INSULATION FOR REFRIGERANT PIPING:

All suction lines (insulated both indoors & outdoors) and liquid lines laid outdoors shall be applied over a coat of bituminous primer applied on the pipe surface.

CONDENSATE DRAIN PIPING:
PVC Pipes (Medium) shall be used for condensate drain piping. Piping shall be supported suitably on walls/floor and all charges involved there to shall be applied in the prices quoted by the tenderers. While installing the piping the contractor
shall keep in mind the requirement that it should not foul with the structural or architectural features of the building. Further, all piping must be installed in a neat and workman-like manner.

**DUCT WORK AND OUTLETS:-**

General: The Work under this part shall consist of furnishing labour materials, equipment and appliance as specified necessary and required to install all sheet metal and other allied work, to make the air cooling supply, ventilation and exhaust system ready for operation as per drawings. Except as otherwise specified, all duct work and related items shall be in accordance with these specifications. Duct work shall mean all ducts, casings, dampers, access doors, joints stiffeners and hangers.

Duct Materials: The Ducts shall be fabricated from galvanized steel sheets class IV conforming to ISS: 277-1962 (revised) or aluminum sheets conforming to ISS:737-1955 (Wherever aluminum ducts are specified) All duct work, sheet metal thickness and fabrication, unless otherwise directed, shall strictly meet the requirements, as described in IS:655-1963 with amendment -I (1971 edition)

The Thickness of the sheet, shall be as follows:

<table>
<thead>
<tr>
<th>SHEET THICKNESS</th>
<th>TYPE OF JOINTS</th>
<th>BRACING IF ANY</th>
</tr>
</thead>
<tbody>
<tr>
<td>Size of the Duct</td>
<td>GI</td>
<td>Aluminum GI Flange</td>
</tr>
<tr>
<td>upto - 750mm</td>
<td>0.63mm</td>
<td>0.8mm</td>
</tr>
<tr>
<td>751-1000mm at</td>
<td>0.80mm</td>
<td>1.0mm</td>
</tr>
<tr>
<td>1001-1500mm</td>
<td>0.80mm</td>
<td>1.0mm</td>
</tr>
<tr>
<td>SHEET THICKNES</td>
<td>TYPE OF JOINTS</td>
<td>BRACING IF ANY</td>
</tr>
<tr>
<td>----------------</td>
<td>----------------</td>
<td>----------------</td>
</tr>
<tr>
<td>Size of the Duct</td>
<td>GI Aluminum</td>
<td></td>
</tr>
<tr>
<td>40x40x3mm at 1.2</td>
<td>1501-2250mm</td>
<td>1.00mm</td>
</tr>
<tr>
<td>2251mm &amp; above</td>
<td>1.25mm</td>
<td>1.8mm</td>
</tr>
<tr>
<td>above</td>
<td>To be braced diagonally</td>
<td>10mm dia.nuts&amp;bolts</td>
</tr>
</tbody>
</table>

Rectangular/Round Duct hangers:

<table>
<thead>
<tr>
<th>Half of duct perimeters(inches)</th>
<th>Hanger rod diameter (inches)</th>
<th>Maximum hanger spacing (feet)</th>
</tr>
</thead>
<tbody>
<tr>
<td>10</td>
<td>08</td>
<td>05</td>
</tr>
<tr>
<td>Upto 72</td>
<td>0.25</td>
<td>0.25</td>
</tr>
<tr>
<td>0.25</td>
<td>0.375</td>
<td>0.25</td>
</tr>
<tr>
<td>96</td>
<td></td>
<td></td>
</tr>
<tr>
<td>0.25</td>
<td></td>
<td></td>
</tr>
<tr>
<td>120</td>
<td>0.375</td>
<td>0.375</td>
</tr>
<tr>
<td>168</td>
<td>0.5</td>
<td>0.375</td>
</tr>
<tr>
<td>192</td>
<td>0.5</td>
<td>0.5</td>
</tr>
<tr>
<td>0.375</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

The Gauges, Joints and Bracings for sheet metal duct work, shall further conform with the provisions as shown on the drawings.

Ducts larger than 450mm shall be cross broken, duct sections up to 1200 mm length may be used, with bracing angle omitted.

Changes in section duct of work shall be affected by tapering the ducts with as long taper as possible. All branches shall be taken off at not more than 45 deg. angle from the axis of the main duct, unless otherwise approve by the enginer-in-charge.
All ducts shall be supported from the structural/RCC slab by means of MS rods of 9mm (3/8") dia, with MS angle at the bottom as per requirements of engineer-in-charge.

INSTALLATION:

During the construction, the contractor temporarily close duct openings with sheet metal covers, to prevent debris entering to the ducts and to maintain the opening, straight and square, as per the direction of engineer-in-charge.

Great care should taken to ensure that, the duct work does not extend out side and beyond the height limits as noted in the drawings.

All duct work shall be of high quality approved galvanized sheet steel, guaranteed not to crack or peel on bending or fabrication of ducts and all joints should be tight and smooth.

All air turns of 45 Degrees or more shall include curved metal blades or vanes arranged so as to permit the air to make abrupt turns, without an appreciable turbulences. Turning vanes shall be securely fastened to prevent noise or vibration. All ducts shall be fabricated and installed in accordance with modern design practice. the sheet metal gauges and fabrications procedures as given in IS specifications, shall be considered as an integral part of these specifications. The duct work shall be varied in shape and position, to fit actual conditions in the building. all changes shall be in accordance with accepted air-cooling duct design subject to the approval the engineer-in-charge. The contractor shall also verify all measurements in the building and shall notify to the engineer - in - incharge of any difficulty in carrying out his work before fabrication.

Sponge rubber of approved equal gaskets, shall be installed between duct flanges as well as between all connections of sheet metal ducts to walls, floor columns, heater casings and filter casing. Sheet metal connections shall be made to wall and floors, by means of galvanized steel angles, anchored to the building structure with anchor bolts and with the sheet bolted to the angles. sheet metal connections shall be as shown in the false ceiling/boxing or supports grouted in the wall.

Flanges and supports are to be black, mild steel and are to be primer coated on all surfaces, before erection and painted with aluminum thereafter. Accessories such as damper blades and access panels, are to be of materials of appropriate thickness & the finish, similar to the adjacent ducting as specified.

Joints, seems, sleeves, splitters, branches, take off and supports are to be as per duct details specified or as decided by the engineer-in-charge.
Joints requiring bolting or riveting, may be fixed by hexagonal nuts and bolts, stove bolts and buck bolts, rivets or closed center top rivets or spot welding, self tapping screws must not be used. All fixing must have a permanently non-corrosive finish such as cadmium plating or galvanizing, whichever is appropriate. Spot welds and bronze welds are to be coated on all surfaces with zin.

The flexible joints are to be fitted to the suction and delivery of all fans. The material is to be normally double heavy canvas or as directed by the engineer-in-charge. On all circular spigots the flexible materials are to be screwed or clipboard with adjustable screws or toggle fittings. For rectangular ducts flat or bolted to making flange with backing flat.

The flexible joints are to be not less than 75mm and not more than 250mm between faces.

The duct work should be carried out in a manner and at such a time as not to hinder or delay the work of the other agencies especially the false ceiling contractors.

At the junction of such branch duct with main duct and split of main duct, volume dampers shall be of an approved type, lever operated and complete with locking devices, that will permit the damper to be adjusted and locked in any positions.

The dampers shall be of splitter, butterfly or louver type. The damper blade shall be not less than 1.25mm (18 gauge) reinforced with 25mm angles, 3mm thick along any unsupported side longer than 250mm angles, shall not interfere with the operation of damper, nor cause any turbulence.

Automatic and manual volume apposed blade diffusers, shall be complete with frames and bronze bearings as per drawings. Dampers and frames shall be constructed of 1.5mm steel & Blades shall not be over 225mm wide.

➢ ACCESS PANEL
A hinged and gasketted access panel shall be provided on the duct work before each control device that may be located inside the duct work.

MISCELLANEOUS:

All ducts above 450mm are to be cross broken, to provide rigidity to the ducts.

All duct work joints are to be true right angle or approaching with all sharp edges removed.

Sponge rubber gaskets also should be provided behind the flange of all grilles.

Each shoot from the duct, leading to a damper, shall be provided with an air deflector to
divert the air into the diffuser through the shoot.

Inspection doors measuring at least 450x 450mm are to be provided in each system, at an appropriate location, as directed by the engineer-in-charge.

Diverting vanes must be provided at the bends exceeding 600mm and at branches connected into the main duct, without neck.

Proper hangers and supports should be provided to hold the ducts rigidly, to keep them straight & to avoid vibrations. Additional supports are to be provided where required, for rigidity or directed by the engineer-in-charge.

The ducts should be supported by approved type supports at a distance not exceeding 2.4 meters.

Sheet Metal connection pieces, partitions and plenums required, shall be constructed of 1.25mm (18 Gauge) sheet thoroughly stiffened with 25mm x 25mm angle iron braces and fitted with access doors.

Grilles/diffusers:

The Supply air diffusers shall be fabricated from MS/AL sections. The grille shall have horizontal extruded section fixed louvers.

The Diffusers shall have opposed blade dampers of MS/AL which shall be key operated from the grille face, wherever required.

The damper blades shall be of 1.25mm (18 Gauge) Al/MS Black sheets and shaped to form air tight joints. The frame work for dampers shall be fabricated from 1.25mm (18 Gauge) Al/MS Black sheet. the grille frame shall be fabricated from extruded aluminum angle. Grilles longer than 450mm, Shall have intermediate supports for the horizontal louvers. the grilles shall generally be to the design of Tuttle & baley grilles and registers.

PAINTING

All grilles and diffusers shall be powder coated in color as approved by the architects/consultants, before installation.

All ducts immediately behind the grilles/diffusers, are to be given two coats of black paint in Matt finish.

TESTING:
After completion, all duct system shall be tested for air leakage.

The Entire air distribution system, shall be balanced to supply the air quantity as required in various areas and the final balance of air quantity through each outlet, shall be submitted to the engineer- in charge for approval.

INSULATION:-GENERAL:

Insulation material will be resign bonded fiber glass or expanded polystyrene of TF (Treated for fire) quality or rigid pre laminated with aluminum foil polyurethane foam or phenotherm rigid phenalic foam. The thermal conductivity of thermal glass shall not exceed 0.034 kcal-m/hr Deg C or 0.27 BTU in/hr sq.ft Deg F at 32 Deg C (90 Deg F) mean temperature, and density shall not be less than 24kg/cu.m. for resign bonded fiber glass thermal conductivity shall not exceed 0.022 kcal-m/hr sq.m Deg C or 0.018 BTU-in/hr-sq.ft Deg F at 32 Deg C mean temperature, and density shall not less than 36 kg/cu.m (3 lb/cu.ft). For expanded polystyrene the thermal conductivity shall not exceed 0.025 kcal-m/hr sq.m Deg C/m or 0.024 BTU-in/hr-sq.ft.-Deg C(90 Deg F) mean temperature and density shall not less than 24 kg/cu.m (1.5 lb/cu.ft) for pre rigid pre laminated with aluminum foil polyurethane foam, the thermal conductivity shall not exceed 0.02 kcal m/hr sq.m Deg C or 0.16 BTU-/hr sq.ft. deg F at 32 Deg C (90 Deg F) mean temperature and density shall not less than 36 kg/cu.m (2.26 lb/cu.foot). Thickness of the insulation shall be as specified for the individual applications. Adhesive used for setting the insulation shall be non flammable, vapour proof adhesive.

ACOUSTIC LINING

The acoustic lining for ducts so identified and marked in the drawing and included in the schedule of quantities shall be provided with acoustic lining of thermal insulation.

INSTALLATION:

The duct surface shall first be cleaned from inside.
The insulation boards shall be wrapped in glass cloth of 7 mil thickness with end stitched.

Then the Boards shall be fixed inside the duct.

The insulation shall then be covered with 0.5mm perforated aluminum sheets.

The sheet and the insulation shall be secured to the duct by means of cadmium plated bolts, nuts washers. The ends should be completely sealed off, so that, no insulation material is exposed.
DUCT THERMAL INSULATION. EXTERNAL

Wherever supply air ducting exposed to atmosphere shall be insulated with 50mm thick thermocole. First external duct shall be cleaned with a wire brush to remove dirt and dust. Apply a thick coat of bituminous primer. when the primer is still tacky, apply the insulation material.

Seal the joints using bitumen. Warp the insulation with 24 gauge GI chicken wire mesh around the insulation and two layers of smooth setting cement plaster each of 6mm thickness applied over length of wire mesh. Duct shall be painted with water proof paint of approved make.

ROOF INSULATION:-Exposed roof over the conditioned areas shall be insulated with 50mm thick expanded polystyrene. For under deck insulation in the conditioned areas, the insulation of TF Quality shall be used.

Under deck insulation shall be done by fixing the thermocol slabs by wire and mesh method. Raw plugs shall be fixed in the grid of 500mm x 500mm, tie wires and fix thermocol slab rigidly using 24G Plate washers through the GI Wires.

REFRIGERANT PIPING

The specifications that follow cover the requirements of piping.

Only copper piping/tubing of refrigeration quality shall be used. Soft copper tubing can be employed for sizes up to and including 22mm (7/8") OD and 9.5mm (3/8") OD shall have a minimum nominal thickness of 0.76mm (0.030") and 0.81mm (0.032") respectively.

All piping / tubing shall be new fresh, clean and dry.

Fittings like bends, tees, sockets, etc. shall be of copper or forged brass. Flare type fittings may used for copper tubing while hard drawn tubes upto and including 15mm size may be bent to from 90 Deg bends with throat radius being not less than 3 times the tube diameter. For bigger sizes, bends should be used as noted already.

Valves for pipe sizes upto 15mm OD shall be all brass, hand wheel operated, Diaphragm packless type, globe or angle valves, for sizes over 15mm OD Valves shall be of bronze, globe or angle type, packed back sealed.

Liquid line strainers shall be made of brass shall incorporate bronze screen and permanent management. Strainers shall be provided with shut valves on either side.

Thermostatic expansion valve shall be complete with remote bulb and external equalizer and external super head adjustment. Solenoid valves shall have manual opening system to
serve as by -pass in case of failure of solenoid valve. Liquid-moisture indicator shall be provided in the liquid line.

Flare type joints may be used for copper tubing while for a hard drawn pipe only brazed joints shall be used. For Small lines also such as equalizer lines, expansion valves connections, gauge connections, connecting pressure switches etc., Flared fittings and joints shall be used.

Piping shall be insulated sufficient number of bends and turns to ensure sufficient fleetly and minimize vibration. Supports, Clamps, Saddles, hangers etc., of adequate strength should be provided as required to support the piping adequately and minimize vibration. Necessary isolating material like rubber, felt, spring, etc., should also be provided as an additional measure to limit transmission of noise and vibration.

Refrigerant piping shall be carried out giving due consideration to the need to ensure oil return and avoid liquid slope-over into the compressor, Accordingly, the piping shall include necessary loops, traps, slopes, etc., to achieve these objectives.

While installing the piping, adequate clearance between pipes should be provided for insulation is called for
On completing the erection, the system shall be pressure tested with dry nitrogen or carbon de-oxide. The test pressure shall be a sunder for R-22.

High Pressure side - kg /sqcm(psi) : 25 (365)
Low Pressure side - kg /sqcm(psi) : 110 (150)
The system shall hold the pressure for a minimum period of 24 hours without revealing leaks.

After the leak test has been completed successfully, the pressure due to Nitrogen or Carbon-de-oxide in the system.

The System shall then be dehydrated by drawing a vacuum. The vacuum achieved shall be achieved shall be atleast as deep as 500 microns and shall be maintained for a period of atleast 24 Hours after the vacuum pump has been shut off.

INSULATION FOR REFRIGERANT PIPING:

All suction lines (insulated both indoors & outdoors) and liquid lines laid outdoors shall be applied over a coat of bituminous primer applied on the pipe surface.

CONDENSATE DRAIN PIPING:
PVC Pipes (Medium) shall be used for condensate drain piping. Piping shall be supported suitably on walls/floor and all charges involved there to shall be applied in the prices quoted by the tenderers. While Installing the piping the contractor shall keep in mind the requirement that it should not foul with the structural or architectural features of the building. Further, all piping must be installed in a neat and workman-like manner.

MODE OF MEASUREMENTS

Unit prices in the schedule of quantities. The item description in the schedule of quantities is in the form of a condensed resume. The Unit price shall be held to include everything necessary to complete the work covered by this item in accordance with the specifications and drawings. The sum total of all the individual item prices shall represent the total price of the installation ready to be handed over. The Unit price of the various items shall include the following.

All equipment, machinery, apparatus and materials required as well as the cost of any tests which, the consultant may request in addition to the tests generally required to prove the quality & performance of equipment.
All the labour required to supply and install the complete installation accordance with the specifications.

Use of any tools, equipment's, machinery, lifting tackle, scaffolding, ladders, etc., required by the contractor to carry out his work.

All the necessary measures to prevent the transmission of vibration.

The necessary material to isolate equipment foundations from the building structure, wherever necessary.

Storage and insurance of all equipment, apparatus and materials.

The contractor's unit price shall include all equipment, apparatus material and labour indicated in the drawings and/or specifications in conjunction with the item in question on its own (and with in the system as a whole) complete, even though not specifically shown described or otherwise referred to.
Measurements of sheet metal ducts, grilles/diffusers etc.

VRF AC's – ODU's

VRF Outdoor units consists of 100% based scroll / rotary compressor and 100% Inverter type ODU with fully variable speed compressor with copper condensor only, DC fan motor with aero-spiral fan blade, e-pass heat exchanger, safety valves, solenoid valves, receiver, Sub Cool system, check valve, electronic expansion valve, high pressure switch, low pressure sensor, pressure regulating valve
refrigerant filter, stop valve, accumulator and outdoor branch kits. Rate inclusive of R-410A refrigerant for entire circuits & oil pre charging, vibration isolators, supports and necessary accessories etc.

**IDU’s**

**VRF Ductable** air conditioning units and R410 gas with direct driven fan, high efficient filter, inbuilt microprocessor thermostat, electronic expansion valve, provision of fresh air duct connection, wired PID remote controller with necessary cable, inbuilt high head drain pump, necessary ceiling supports & vibration isolators, refrigerant charging, oil charging, control wiring and drain connection, etc. The capacities and cfm are as mentioned in BOQ’s.

**VRF 4-way/1Way/2Way Cassette units.**
The sizes of cassette units would be 208x570x570 or 258x840x840 and the units should be complete with inbuilt drain pump, controls, microprocessor control panel, wiring, Electronic Expansion Controller etc. The unit shall be charged with R410 A refrigerant. The noise level shall not be more than 55 dB(A) at normal operation measured horizontally 1m away and 1.5m above ground. The capacities of each machine and quantities are as indicated BOQ’s.

**VRF HIGH WALL** Type 5-star rated following capacity Highwall indoor Units And all units shall be inverter type only all indoor units proper mounting arrangement and accessories complete.
**Approved makes:**

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ACCEPTABLE MAKES</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>VRF/Inverter MACHINES</strong></td>
<td></td>
</tr>
<tr>
<td>1. VRF/Air Cooled Package Units</td>
<td>Daikin, Blue Star, Voltas, Hitachi, LG, Mitsubishi, Sam Sung, Toshiba, O-General</td>
</tr>
<tr>
<td>2. Split AC Units( min 3 star rated, Invertors with R-32/R410A)</td>
<td>Daikin ,Blue Star, Hitachi, Lloyd , LG, Voltas, Mitsubishi, Samsung, Toshiba, O-General</td>
</tr>
<tr>
<td><strong>VENTILATION/EXHAUST FAN</strong></td>
<td></td>
</tr>
<tr>
<td>Propeller Fans</td>
<td>Alsthom</td>
</tr>
<tr>
<td>Inline Centrifugal Fans</td>
<td>Nicotra, Caryaire, Kanalflakt</td>
</tr>
<tr>
<td><strong>DUCTING &amp;ACCESSORIES</strong></td>
<td></td>
</tr>
<tr>
<td>GI Sheets</td>
<td>Tata/HSL/SAIL/Jindal/Indal</td>
</tr>
<tr>
<td>Aluminum Grilles, Diffusers, Linear Grilles</td>
<td>Caryaire, Mapro,</td>
</tr>
<tr>
<td>MS Grilles, Diffusers</td>
<td>Tanus, Mapro, RCS</td>
</tr>
<tr>
<td><strong>VALVES</strong></td>
<td></td>
</tr>
<tr>
<td>Refrigerant Valves</td>
<td>Brassomatic Sant</td>
</tr>
<tr>
<td>‘Y’ Strainers</td>
<td>Sant, Maharaja Casting</td>
</tr>
<tr>
<td><strong>Temp/Pressure Gauges</strong></td>
<td>Taylor, Fiebig, H Guru</td>
</tr>
<tr>
<td>Fire Dampers</td>
<td>Caryaire, Conaire</td>
</tr>
<tr>
<td>Vibration Isolators</td>
<td>Resistoflex, Dunlop, Kanwal</td>
</tr>
<tr>
<td><strong>INSULATION</strong></td>
<td></td>
</tr>
<tr>
<td>Glass wool</td>
<td>UP Twiga, Owens Corning, Kimco</td>
</tr>
<tr>
<td>Expanded Polystyrene (TF Quality)</td>
<td>Beard sell, Lloyd Insulation</td>
</tr>
<tr>
<td>Air Filters</td>
<td>Purolator, Thermadyne</td>
</tr>
<tr>
<td>V belts/Pulleys</td>
<td>Fenner, Dunlop</td>
</tr>
<tr>
<td>Electric Motors</td>
<td>Siemens, Kirloskar, NGEF, Crompton, ABB</td>
</tr>
<tr>
<td>Air Curtains</td>
<td>Sidwai/Thermo king</td>
</tr>
<tr>
<td>Enamel paint</td>
<td>Berger, Nerolac Asian</td>
</tr>
</tbody>
</table>
DECLARATION

I/We have inspected the site for SITC OF VRF AC’S FOR PANATHUR BRANCH, from MANUFACTUERS OR DEALERS OF REPUTED/ APPROVED BRANDS of State Bank of India and I/We have made me/ us fully acquainted with the local conditions in and around the sites of works and Lay out drawings of works, drawings of each items etc. complete.

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities and rates , Form of Agreement, General Specification, Approved manufacturers/ natural source of materials (i.e. all parts of Technical bid), Technical Specifications of schedule of quantities (i.e. all parts of Price bid), and clearly understood all the same and on the basis of the same I/ We have quoted our rates in the Schedule of Quantities/BOQ attached with the tender documents.

We accept all the terms and conditions of tender documents. We will abide by the technical specification mentioned in the tender. We here by undertake to use only specified material/ make as per the tender schedule.

I/ We hereby declare that, in particular during execution of all works at site; it will be my/ our sole responsibility to strictly adhere to/ meticulously follow the General Specification, Approved manufacturers/ natural source of materials, Technical Specifications of schedule of quantities, all drawings of layout and items.

For any type of deviation (to any of above or subsequent instructions), it will be my/ our responsibility to obtain the written instruction of the Engineer-in-charge for the same failing which it shall be deemed that I have carried out any such deviations at my own and I shall be duty bound to replace the all deviated material/ works from the site at my/ our cost as well as I shall be liable to penalized by the employer as deemed fit and for all such loses made thereof, I/ we shall not have any right to arbitrate in any manner.

I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in time and also shall uniformly maintain such progress as may be directed by the employer to ensure completion of same within the target date/ time as mentioned in the tender document.

Date:  Signature and seal of Contractor/ Tenderer
Witness:

1.

2.

NOTE
ANY CLARIFICATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL NOT BE ENTERTAINED AT ANY COST.
### CHECK LIST.

<table>
<thead>
<tr>
<th>S. No.</th>
<th>Particulars</th>
<th>Complied YES/NO</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>Pages 1 to 7 of tender document duly signed by the authorized signatory of the company with company seal to be uploaded.</td>
<td></td>
</tr>
<tr>
<td>2</td>
<td>Manufacturer’s Authorization Form to participate in the tender or Dealership Certificate valid as on date (applicable for dealers/distributors) (not applicable if the bidder Is the Original Equipment Manufacturer) submitted</td>
<td></td>
</tr>
<tr>
<td>3</td>
<td>Attested Copy of GST Registration.</td>
<td></td>
</tr>
<tr>
<td>4</td>
<td>Dealership certificate in case of authorized dealers.</td>
<td></td>
</tr>
<tr>
<td>5</td>
<td>EMD for Rs.9,600/- and tender fee of Rs.1000/- enclosed</td>
<td></td>
</tr>
<tr>
<td>6</td>
<td>Meeting eligibility Criteria</td>
<td></td>
</tr>
<tr>
<td>7</td>
<td>Uploaded work completion certificates to satisfy eligibility criteria.</td>
<td></td>
</tr>
<tr>
<td>11</td>
<td>Bidder has to fill in inputs in the following pages of the tender prior to uploading of the tender. 1)Page 1 to 16 &amp; 50 to 52 &amp; 68 to 69</td>
<td></td>
</tr>
</tbody>
</table>

Vendors should verify the above checklist and ensure accuracy of the same before submission of the bid.

Checked for accuracy

Date:  Signature with seal  
Name:   
Designation:  

---

Signature of the contractor
Steps for Tender Fee Payment through State Bank Collect;

The Vendor needs to use SBI internet banking site https://www.onlinesbi.com/.

Select "SB Collect" from Top Menu, that will lead to the next page:
“Proceed” will lead to the next page:

Select "All India" in "State of Corporate / Institution" & Select "Commercial Services" in "Type of Corporate / Institution".

Sign:
“Go” will lead to the next page:

Select "SBI Infra Management Solutions" in Commercial Services Name and “Submit”

Select “Tender Application Fee” in “Payment Category” and enter the “Tender ID” exactly as we preloaded with characters in Uppercase only in place of Circle Codes.
The next Page will be ready with few of the Preloaded Tender Details:

The Vendor will have to fill up the fields properly and upon making the payment a receipt will be generated with a Reference No.