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SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD. 

STATE BANK OF INDIA, 3RD FLOOR, LOCAL HEAD OFFICE, BHADRA, 
LALDARWAJA, AHMEDABAD-380001 

 
 

TENDER ID : AHM201906005 
 

SBIIMS INVITE TENDERS ON BEHALF OF SBI FOR PROPOSED AIR 
CONDITIONING WORKS OF VEJALPUR BRANCH DIST.PANCHMAHAL 

 

FROM 

 

THE  APPROVED  COMPANY AUTHORISED DEALER OF  AIR CONDITIONING  
CONTRACTORS  

 

 
 

PART – A: TECHNICAL BID 

 

TENDER SUBMITTED BY: 
NAME :   

 

ADDRESS :   

 
 
 
 

DATE :   
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NOTICE INVITING TENDERS 
 
SBIIMS on behalf of SBI invites tenders in two-bid system from the Authorized dealer of 
Carrier/Hitachi/Voltas/Daikin for AIR CONDITIONING Work for Vejalpur Branch 
Dist. Panchmahal.  Please enclose valid authorized on certified from the company 
along with the Technical Bid otherwise tender shall be treated as rejected. Details of 
the tender are as under: 
 

The details of tender are as under: 
 

S.No. Description  

1. Name of work Proposed Air Conditioning works of     
Vejalpur  Branch Dist. Panchmahal 

2. Nature of Work Air Conditioning  work 
 

3. Time allowed for completion 30 days from date of acceptance of work 
order. 

4. Application Fees Rs.1000/- Amount to be paid only through SB 
Collect payment portal available in SBI site 
www.onlinesbi.com (Detailed flow chart about 
how to pay tender fees online mentioned 
below).Online fees payment receipt should be 
enclosed with technical bid. Application received 
without online application fees payment receipt 
shall be rejected. 

5. Earnest Money Deposit Rs.2800/- (Two Thousand eight hundred 
only) by means of Demand Draft / Pay Order 
(Valid for a period of 180 Days from the last 
date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favour 
of State Bank of India and payable at
Godhara 

6. Initial Security Deposit 2% of contract amount including EMD 

7. Total Security deposit 5% of the final bill amount including ISD. 

8. Start and end date for 
downloading of tender 
documents from Bank’s 
website 

14.06.2019 to 20.06.2019 at www.sbi.co.in
under<Link>procurement news. 
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19. The contractor shall submit the tender in two bid system kept in separate covers.    

      Part A- Technical bid cover shall contain the following documents: 

a. Forwarding letter. 
b. NIT cum draft tender stamped and signed on each paper. 
c. Bill of quantities stamped and signed on each paper. 
d. Set of all drawings stamped and signed. 
e. Rs.1000/- Amount to be paid only through SB Collect payment portal available in SBI 

site www.onlinesbi.com (Detailed flow chart about how to pay tender fees online 

9. Last date & time for 
submission of Technical bid, 
EMD and application fees in 
a single cover A and Price 
bid in separate cover B. 

20.06.2019 by 12:00 PM 

10. Address at which Technical 
bid (hard copy) along with 
EMD & Application fees in 
cover A and price bid in 
separate cover B has to be 
submitted 

AGM ,Regional Business office –IV 
Bhuravav Char Rasta 
Lunawada Road,Godhra -389001 

11. Date and time of opening of 
Technical bid and price bid
at address mentioned at Sr. 
No.10 

 20.06.2019 at 02:00 PM 
 
 
 
 

12. Date & time  for 
Submission of online 
indicative price bid. 

Not applicable 
 

13.  Date & time for opening of 
online indicative price bid. 

NA 

14. Date & time for e-reverse 
auction 

NA. 

15. Liquidated Damages 0.50% of contract amount per weeks subject to 
max. 5% of contract value or final bill value. 

16. Defects liability period 12 Months from the date of Virtual Completion 
 

17. Validity of offer 90 days from the date of opening of Price-bid 
 

18. Value of Interim Certificate NIL No advance on materials / plant / 
machinery or mobilization advance shall be 
paid under any circumstances 
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mentioned below).Online fees payment receipt should be enclosed with technical bid. 
Application received without online application fees payment receipt shall be rejected. 

f. Banker cheque/ DD of Rs.2800/- (Two Thousand eight hundred only) as EMD 
(Refundable) favoring State Bank of India, payable at Godhara. 

 
      Part B- Financial bid cover shall contain the Price bid only. 
 
      Both the covers shall be kept in a large cover and it shall be send to the address as   
      mentioned in Para 10 above. 

20. Tenders can be downloaded from the bank’s websitewww.sbi.co.in(link) <Procurement 
News>. It shall be responsibility of the contractor to arrange and ensure that all pages of 
technical and financial bid are properly bound separately. Tenders in loose pages may 
be disqualified. 

21. The contractor shall sign and stamp each page of the tender document thereby ensuring 
the number and sequence of all pages. 

22. No conditions other than mentioned in the tender will be considered, and if given they 
will have to be withdrawn before opening of the price-bid. 

23. The SBIIMS reserve their rights to accept or reject any or all the tenders, either in whole 
or in part without assigning any reason for doing so and any claim / correspondence 
shall be entertained in this regard. 
 

24. Tenders received without EMD, Application Fees shall be summarily rejected, and such 
tenders shall not be allowed to participate in the online price bidding process. 
 

25. In case the date of opening of tenders is declared as a holiday, the tenders will be 
opened on the next working day at the same time. 
 

26. SBIIMS has the right to accept / reject any / all tenders without assigning any reasons 
and no correspondence shall be entertained in this regard. 
Yours Faithfully, 
 
For , 
 

Lunawada Road,Godhra -389001 

AGM, Regional Business office –IV 
Bhuravav Char Rasta 
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HOW TO MAKE ONLINE TENDER FEES 

 

Go to SBI Internet Banking Website-https://www.onlinesbi.com/ 

    ↓ 

Select SBI Collect  from Top Menu 

                                                ↓ 

Click Check box to Proceed 

                                        ↓ 

Select "All India "  in state Corporate/Institution  and "Commercial Services" 
in type of Corporate / Institution after that click go 

                                        ↓ 

Select " SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD." IN 
Commercial Services Name and Submit 

                                                                                        ↓ 

Select "Tender Application Fee" in Payment category and Enter "Tender ID "  
and Submit 

                                                                                        ↓ 

The Vendor will have to fill up the fields properly and submit upon making 
the payment a receipt will be generated with a reference no. on submit. The 

Contractor has to enclose the receipt along with EMD in Technical Price. 
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FORM TENDER 
To, 

Lunawada Road, 
Godhara -389001 
Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities 
relating to the works specified in the memorandum hereinafter set out and having 
visited and examined the site of the works specified in the said memorandum and 
having acquired the requisite information relating thereto as affecting the tender, I/We 
hereby offer to execute the works specified in the said memorandum at the rates 
mentioned in the attached Schedule of Quantities and in accordance in all respects with 
the specifications, design, drawings and instructions in writing referred to in conditions 
of tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and 
Conditions of Contract and with such materials as are provided for by, and in all other 
respects in accordance with such conditions so far as they may be applicable. 
 

MEMORANDUM 
Description of work Proposed Air Conditioning works of Vejalpur 

Branch  Dist.Panchmahal 
Earnest Money Rs.2800/- (Two Thousand eight hundred only)

by means of Demand Draft / Pay Order from 
any scheduled Nationalized Bank drawn in
favour of State Bank of India and payable at 
Godhra. 

Percentage, if any, to be 
deducted from Bills and total amount 
to be retained 

10 % from Running Bills, subject to maximum 
Total 5% of contract amount or actual Final Bill 
value including EMD & Initial Security Deposit. 

Time allowed for completion of the 
Works from fourteenth day after the 
date of written order or date of 
handing over of the site (whichever is 
later)to commence the work 

 30 days 

I/We have deposited a sum of Rs.2800/- (Two Thousand eight hundred only) of the 
total tender amount as Earnest Money with the State Bank of India which is not to bear 
any interest. Should I / We fail to execute the Contract when called upon to do so I/ We 
do hereby agree that this sum shall be forfeited by me/us to SBI Infra Management 
Solutions Pvt. Ltd.

The Asst. General Manager 
Regional Business office –IV 
Bhuravav Char Rasta 
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1) Our Bankers are: i) 

ii) 
 
The names of partners of our firm are: i) 

ii) 
 
Name of the partner of the firm Authorized to sign 

Or 
 
(Name of person having Power of Attorney to sign the Contract.) 

(Certified true copy of the Power of Attorney should be attached) 

 
Yours faithfully, 

 Signature of Contractors. 

 
Signature and addresses of Witnesses  

i) 

i



   
 

8   
                                                                                                       

ARTICLES  OF AGREEMENT 

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules) 

ARTICLES OF AGREEMENT made the  date of  between 
SBIIMS PVT. LTD., on behalf of SBI, having its office at Mumbai herein after called" the 
Service Provider" of the One  Part  and 

WHEREAS the SBIIMS PVT.LTD. is desirous of 
and has caused drawings and specifications describing the work to be done to be 
prepared. 

AND WHERE AS the said Drawings numbered to  
Inclusive, the Specifications and the Schedule of Quantities have been signed by or on 
behalf of the parties hereto. 
AND WHEREAS the Contractor has agreed to execute upon and subject to the 
Conditions set forth herein and to the Conditions set forth herein in the Special 
Conditions and in the Schedule of Quantities and Conditions of Contract (all of which 
are collectively hereinafter referred to as “the said conditions”) the works shown upon 
the said Drawings and / or described in the said Specifications and included in the 
Schedule of Quantities at the respective rates therein set forth amounting to the sum as 
therein arrived at our such other sum as shall become payable there under (hereinafter 
referred to as “the said Contract Amount.) 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

1) In consideration of the said Contract Amount to be paid at the times and in the manner 
set forth in the said Conditions, the Contractor shall upon and subject to the said 
Conditions execute and complete the work shown upon the said Drawings and 
described in the said Specifications and the priced Schedule of Quantities. 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum 
as shall become payable, at the times and in the manner specified in the said 
Conditions. 

The  term  “the Architects” in the  said  Conditions shall mean  the  M/s _________ , or 
in the event of their ceasing to be the Architects for the purpose of this Contract for 
whatever reason, such other person or persons as shall be nominated for that purpose 
by the Employer, not being a person to whom the Contractor shall object for reasons 
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considered to be sufficient by the Employer, PROVIDED ALWAYS that no person or 
persons subsequently appointed to be Architects under this Contract shall be entitled to 
disregard or overrule any previous decisions or approval or direction given or 
expressed in writing by the outgoing Architects for the time being. 

3) The said Conditions and Appendix thereto shall be read and construed as forming part 
of this Agreement, and the parties hereto shall respectively abide by submit themselves 
to the said Conditions and perform the Agreements on their part respectively in the 
said Conditions contained. 

4) The Plans, Agreements and Documents mentioned herein shall form the basis of this 
Contract. 

5) This Contract is neither a fixed lump-sum contract nor a piece work contract but a 
contract to carry out the work in respect of the entire building complex to be paid for 
according to actual measured quantities at the rates contained in the Schedule of 
Quantities and Rates or as provided in the said Conditions. 

6) The Contractor shall afford every reasonable facility for the carrying out of all works 
relating to civil works, installation of lifts, Telephone, electrical installations, fittings air-
conditioning and other ancillary works in the manner laid down in the said Conditions, 
and shall make good any damages done to walls, floors, etc. after the completion of his 
work. 

7) The SBIIMS reserves to itself the right of altering the drawings and nature of the work 
by adding to or omitting any items of work or having portions of the same carried out 
without prejudice to this Contract. 

8) Time shall be considered as the essence of this Contract and the Contractor hereby 
agrees to commence the work soon after the Site is handed over to him or from the date 
of issue of formal work order as provided for in the said Conditions whichever is later 
and to complete the entire work within 30 days subject to nevertheless the provisions 
for extension of time. 

9) All payments by the SBI under this contract will be made only at Godhra. 
10) All disputes arising out of or in any way connected with this agreement shall be 

deemed to have arisen at Godhra and only the courts in Godhra I shall have jurisdiction 
to determine the same. 

11) That the several parts of this Contract have been read by the Contractor and fully 
understood by the Contractor. 
IN WITNESS WHERE OF THE SBIIMS and the Contractor have set their respective 
hands to these presents and two duplicates hereof the day and year first hereinabove 



   
 

10   
                                                                                                       

written. 
 
 
SIGNATURE CLAUSE 
 
SIGNED AND DELIVERED by the 
 
 By the (Employer) 
 
hand of Shri   
 
  
(Name and Designation) In the 

presence of: 

1) Shri /Smt.  

(Signature of Employer) 
 
 
 

(Signature of Witness) 
 

Address _________________________ 
 
 __________________________ 
 
 
 (Witness) 
 
SIGNED AND DELIVERED by the 
 
 By the 
(Contractor) (Signature of Contractors) 
 
 
in the presence of: 
 

Shri/ Smt.  (Signature of Witness) 
 

Address   
 

 
(Witness)
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SECTION – 1 

INSTRUCTIONS TO THE TENDERERS 

 

1.0 Scope of work 
 
Sealed Tenders are invited by SBI for and behalf of SBI / SBIIMSPL for the work of 
Proposed Air Conditioning works of Vejalpur Branch Dist.Panchmahal Site and its 
location 

 
The proposed work is to be carried out at Vejalpur Branch Dist.Panchmahal Tender 
documents 

 
2.0 The work has to be carried out strictly according to the conditions stipulated in the 

tender consisting of the following documents and the most workmen like manner. 
 
Instructions to tenderers  
General conditions of Contract  
Special conditions of Contract  
Additional Specifications 
Drawings 
Priced bid A 

 
2.1 The above documents shall be taken as complementary and mutually explanatory of 

one another but in case of ambiguities or discrepancies, shall take precedence in the 
order given below; 
a) Price Bid 

b) Additional Specifications 

c) Technical specifications 

d) Drawings 

e) Special conditions of contract 

f) General conditions of contract 

g)  Instructions to Tenderers 
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2.2 Complete set of tender documents including relative drawings can be downloaded 
from the website www.sbi.co.in 
 

2.3 The tender documents are not transferable. 
 

3.0 Site Visit: 
 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data that may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. The 
tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the 
materials, labour, the law and order situation, climatic conditions local authorities 
requirement, traffic regulations etc; The tenderer will be fully responsible for 
considering the financial effect of any or all the factors while submitting his tender. 
 

4.0 Earnest Money: 
 

4.1 The tenderers are requested to submit the Earnest Money of Rs.2800/- (Two Thousand 
eight hundred only) by means of Demand Draft/Pay Order(Valid for a period of 90 
Days from the last date of submission of the tender) from any scheduled Nationalized 
Bank drawn in favour of State Bank of India and payable at Godhara. 
 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
 

4.3 No interest will be paid on the EMD. 
 

4.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 
 

4.5 EMD of successful tenderer will be retained as a part of security deposit. 
 

5.0 Initial Security Deposit: 
The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value less EMD by means of DD drawn in favour of SBI Payable at Daman within a 
period of 7 days of acceptance of tender. 
 
5.1 Security Deposit: 
Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in 
the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall be 
deducted from the running account bill of the work at the rate of 10% of the respective 
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running account bill i.e., deduction from each running bill account will be @ 10% till 
Total Security Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of 
the Total Security Deposit shall be paid to the contract on the basis of architect’s 
certifying the virtual completion. The balance 50% would be paid to the contractors 
after the defects liability period as specified in the contract. 
 
5.2 Signing of contract Documents: 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 15 days from the receipt 
of intimation of acceptance of the tender by the Bank. However, the written acceptance 
of the tenders by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered in to or not. 
 
6.0 Completion Period: 
Time is essence of the contract. The work should be completed in all respect accordance 
with the terms of contract within a period of 30 days from the date of award of work. 
 
7.0 Validity of tender: 
Tenders shall remain valid and open for acceptance for a period of 90 days from the 
date of e-reverse auction. If the tenderer withdraws his/her offer during the value 
period or makes modifications in his/her original offer which are not acceptable to 
Bank without prejudice to any other right or remedy the Bank shall be at liberty forfeit 
the EMD. 
 
8.0 Liquidated Damages: 
The liquidated damages shall be 0.50% per week subject to a maximum of 5% of 
contract value. 
 
9.0 Rate and prices: 
9.0.1 In case of item rate tender: 
The tenderers shall quote their rates for individual items both in words and figure. In 
case of discrepancy between the rate quoted in words and figures, the unit rate quantity 
in words will prevail. If no rate is quoted for a particular item the contractor shall not be 
paid for that item when it is executed. The amount of each item shall be calculated and 
the requisite total is given. In case of discrepancy between the unit rate and the total 
amount calculated from multiplication of unit rate and the quantity the unit rate quoted 
will govern and the amount will be corrected. 

The tenderers need not quote their rates for which no quantities have been given. In 
case the tenderers quote their rates for such items those rates will be ignored and will 
not be considered during execution. 
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The tenderers should not change the units as specified in the tender. If any unit is 
changed the tenders would be evaluated as per the original unit and the contractor 
would be paid accordingly. 
The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the 
Architect/ SBIIMS 
Each page of the BOQ shall be signed by the authorized person and cutting or  over 
writing shall be duly attested by him. 
Each page shall be totaled and the grand total shall be given. 
 
The rate quoted shall be firm and shall include all costs, allowances, materials, 
labours, taxes etc. except G.S.T, which shall be payable / reimbursed at actual 

 
The SBIIMS reserve their rights to accept any tenders, either in whole or in part or may 
entrust the work in phases or may drop the part scope of work at any stage of the 
project within its sole discretion without assigning any reason(s) for doing so and no 
claim / correspondence shall be entertained in this regard. 
 
 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL
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GENERAL CONDITIONS OF CONTRACT 
 

1.0  Definitions:- 
“Contract means the documents forming the tender and the acceptance thereof and the 
formal agreement executed between SBI Infra Management Solutions Pvt. Ltd. (client) 
and the contractor, together with the documents referred there in including these 
conditions, the specifications, designs, drawings and instructions issued from time to 
time by the Architects / Bank and all these documents taken together shall be deemed 
to form one contract and shall be complementary to one another. 
 
In the contract the following expressions shall, unless the context otherwise requires, 
have the meaning hereby respectively assigned to them. 
 
1.0.1 ‘SBIIMS’ shall mean SBI Infra Management Solutions Pvt. Ltd.(Project 
Management Services Provider-PMS) having its Circle Office at Third Floor, SBI, LHO, 
Bhadra, Laldarwaja, Ahmedabad-380001 and includes the client’s representatives, 
successors and assigns. 
 
1.0.2 ‘Architects/ Consultants’ shall mean M/s ______, Architects & Interior 
Designers, ________. 
 
1.0.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBIIMS at site as their 
representative for day-to-day supervision of work and to give instructions to the 
contractors. 
 
1.0.4 ‘The Contractor’ shall mean the individual or firm or company whether 
incorporate not, undertaking the works and shall include legal personal representative 
of individual or the composing the firm or company and the permitted assignees of 
individual or firms of company. 
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
description in the “Scope of work” and/or to be executed in accordance with the 
contract includes materials, apparatus, equipment, temporary supports, fittings and 
things of kinds to be provided, the obligations of the contractor hereunder and work to 
be done by the contractor under the contract. 
 
1.0.5 ‘Engineer’ shall mean the representative of the Architect/consultant. 
 
1.0.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by 
the Engineer and refer red to in the specifications and any modifications of such 
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drawings as may be issued by the Engineer from time to time Contract value shall mean 
value of the entire work as stipulated in the letter of acceptance of tender subject such 
additions there to or deductions there from as may be made under the provide herein 
after contained. 
 
1.0.7 Specifications’ shall mean the specifications referred to in the tender and 
modifications thereof as may time to time be furnished or approved by the 
Architect/Consultant. 
 
1.0.8 “Month” means calendar month. 
1.0.9 “Week” means seven consecutive days. 
1.0.10  “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs 
respectively. 
 
1.1.11 “SBIIMS’s Engineer” shall mean The Civil/Electrical Engineer in-charge of the 
Project, as nominated by the Circle Head and Vice President, SBIIMS, Ahmedabad 
 
1.1.12 The following shall constitute the Joint Project Committee (herein under referred 
to as JPC) for assessing and reviewing the progress of the work on the project and to 
issue instructions or directions from time to time for being observed and followed by 
the Architects Site Engineer / PMC and other consultants / contractors engaged in the 
execution of the project. 
 
i) Vice President – Circle Head of SBIIMS 
ii) SBIIMS Engineer (Civil and Electrical) in-charge of the Project 
iii) Concerned partner of the Architects and their Resident Architect Member. 
 
CLAUSE 

1a. Total Security Deposit 

Total Security deposit comprise of Earnest Money Deposit, Initial security deposit and 
Retention Money 

1b. Earnest Money Deposit- 
The tenderer shall furnish EMD of Rs.2800/- (Two Thousand eight hundred only) in 
the form of Demand draft or bankers cheque drawn in favour of SBI payable at 
VALSAD, on any Scheduled Bank. No tender shall be considered unless the EMD is so 
deposited in the required form. No interest shall be paid on this EMD. The EMD of the 
unsuccessful tenderer shall be refunded soon after the decision to award the contract is 
taken without interest. The EMD shall stand absolutely forfeited if the tenderer revokes 
his tender at any time the period when he is required to keep his tender open 
acceptance by the SBIIMS or after it is accepted by the SBIIMS , the contractor fails to 
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enter into a formal agreement or fails to pay the initial security deposit as stipulated or 
fails to commence the commence the work within the stipulated time. 
 
1c. Initial Security Deposit (lSD) 
The amount of ISD shall be 2% of accepted value of tender including the EMD in the 
form of DD/Fixed Deposit Receipt (FDR) drawn on any scheduled Bank and shall be 
deposited within 15 days from the date of acceptance of tender. 
1d.  Retention Money: 
Besides the SD as deposited by the contractor in the above said manner, the Retention 
money shall be deducted from the running account bill at the rate of 10% of the gross 
value of work done by the contractor and claimed in each bill provided the total 
security deposit i.e. ISD plus EMD plus Retention Money shall both together not exceed 
5% of the contract value. The 50% of the total security deposit shall be refunded to the 
contractor without any interest on issue of Virtual Completion certificate by the 
Architect/consultant. The balance 50% of the total security deposit shall be refunded to 
the contractors without interest within fifteen days after the end of defects liability 
period provided the contractor has satisfactorily attended to all defects in accordance 
with the conditions of contract including site clearance. 
 
2.0 Language: 

The language in which the contract documents shall be drawn shall be in English. 
 
3.0 Errors, omissions and discrepancies: 
In case of errors, omissions and/ or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 
 

i) Between scaled and written dimension (or description) on a drawing, the latter shall 
be adopted. 

 
ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

 
iii) Between written description of the item in the specifications and descriptions in bills 
of quantities of the same item, the former shall be adopted: 

 
a) In case of difference between rates written in figures and words, the rate in words 
shall prevail. 

b) Between the duplicate / subsequent copies of the tender, the original tender shall be 
taken as correct. 
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4.0 Scope of Work: 

The contractor shall carryout complete and maintain the said work in every respect 
strictly accordance with this contract and with the directions of and to the satisfaction 
Bank to be communicated through the architect/consultant. The architect/consultant at 
the directions of the SBIIMS from time to time issue further drawings and / or write 
instructions, details directions and explanations which are here after collectively 
references to as Architect’s / consultant’s instructions in regard to the variation or 
modification of the design, quality or quantity of any work or the addition or omission 
or substitution work. Any discrepancy in the drawings or between BOQ and / or 
drawings and/or specifications. The removal from the site of any material brought 
thereon by the Contractor and any substitution of any other materials therefore the 
removal and/or re- execution of any work executed by him. The dismissal from the 
work of any person engaged the re upon. 
 
5.0 Letter of Acceptance: 

Within the validity period of the tender the SBIIMS shall issue a letter of acceptance 
directly or through the architect by registered post or otherwise depositing at the of the 
contractor as given in the tender to enter into a Contract for the execution of the work as 
per the terms of the tender. The letter of acceptance shall constitute a bind contract 
between the SBIIMS and the contractor. 
 
6.0 Contract Agreement: 
On receipt of intimation of the acceptance of tender from the SBIIMS /Architect the 
successful tenderer shall be bound to implement the contract and within fifteen days 
there of shall sign an agreement in a non-judicial stamp paper of appropriate value. 
 
7.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBIIMS / SBI through 
its Architect / consultants are the properties of the SBIIMS They are not to be used on 
other work. 
 
8.0 Detailed drawings and instructions: 
The SBIIMS through its architects / consultants shall furnish with reasonable proper 
additional instructions by means of drawings or otherwise necessary for the execution 
of the work. All such drawings and instructions shall be consistent with contract 
documents, true developments thereof and reasonably inferable there. 
 
The work shall be executed in conformity there with and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion of 
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various activities on receipt of the work order and submit the same to the SBIIMS 
through the architect/consultant 
 
9.0 Copies of agreement: 
Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors. 
 

10.0 Liquidated damages: 
If the contractor fails to maintain the required progress in terms of clause 6.0 of 
"Instructions to tenderers"  or to complete the work and clear the site including vacating 
their office on or before the contracted or extended date or completion, without 
justification in support of the cause of delay, he may be called upon without prejudice 
to any other right of remedy available under the law to the SBIIMS on account of such 
breach to pay a liquidated damages at the rate of 0.50% of the contract value which 
subject to a maximum of 5% of the contract value. 
 
11.0 Materials, Appliances and Employees: 
Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work. Unless or otherwise 
specified all materials shall be new and both workmanship and materials shall be best 
quality. The contractor shall at all times enforce strict discipline and good order among 
his employees and shall not employ on the work any unfit person or anyone not skilled 
in the work assigned to him. Workman whose work or behavior is found to be 
unsatisfactory by the SBIIMS /Architect/ consultant he shall be removed from the site 
immediately. 
 
12.0 Permits, Laws and Regulations: 
Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with the 
regulations, laws, and ordinances rules, applicable to the contract. If the contractor 
observes any discrepancy between the drawings and specifications, he shall promptly 
notify the SBIIMS in writing under intimation of the Architect/ Consultant. If the 
contractor performs any act, which is against the law, rules and regulations he shall 
meet all the costs arising the reform and shall indemnify the SBIIMS any legal actions 
arising there from. 
 
13.0 Setting out Work: 

The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, and 
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alignment of all parts thereof and get it approved by the architect / consultant before 
proceeding with the work. If at any time any error in this respect shall appear during 
the progress of the works, irrespective of the fact that the layout had been approved by, 
the architect / consultant the contractor shall be responsible for the same ad shall his 
own expenses rectify such error, if so, required to satisfaction of the SBIIMS 
 
14.0 Protection of works and property: 
The contractor shall continuously maintain adequate protection. of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in connection 
with contract. He shall make good any such damage, injury, loss, except due to causes 
beyond his control and due to his fault or negligence. 
 
He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the 
works and shall comply with all applicable provisions of Govt. and local bodies’ safety 
laws and building codes to prevent accidents, or injuries to persons or property on 
about or adjacent to his place of work. The contractor shall take insurance covers as per 
clause at his own cost. The policy may be taken in joint names of the contractor and the 
SBIIMS and the original policy may be lodged with the SBIIMS 
 
15.0 Inspection of work: 

The SBIIMS / Architect / Consultant or their representatives shall at all reasonable 
times have free access to the work site and / or to the workshop, factories, or other 
places where materials are lying or from where they are obtained and the contractor 
shall give every facility to the SBIIMS/Architect/consultant and their representatives 
necessary for inspection and examination and test of the materials and workmanship. 
No person unless authorized by the SBIIMS/ Architect 
/Consultant except the representative of Public authorities shall be allowed on the work 
at any time. The proposed work either during its construction stage or its completion 
can also be inspected by the Chief Technical Examiner’s Organization a wing of Central 
Vigilance commission. 
 
16.0 Assignment and subletting: 
The whole of work included in the contract shall be executed the contractor and he shall 
not directly entrust and engage or indirectly transfer, assign or underlet the contract or 
any part or share there of or interest therein without the written consent of the SBIIMS 
through the Architect and no undertaking shall relieve the contractor from the 
responsibility of the contractor from active & superintendence of the work during its 
progress. 
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17.0 Quality of materials, workmanship &Test: 
All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/consultant instructions and shall be subject 
from time to time to such tests as the architect/consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The 
contractor shall provide such assistance, instruments, machinery, labor, and materials 
as are normally required for examining measuring sampling and testing any material or 
part of work before in corporation in the work for testing as may be selected and 
required by the architect/consultant. 
 
i. Samples: 

 All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be 
used are of such nature that samples cannot be presented or prepared at the site 
detailed literature / test certificate of the same shall be provided to the satisfaction of 
the Architect/consultant before submitting the sample/literature the contractor shall 
satisfy himself that the material / equipment for which he is submitting the sample / 
literature meet with the requirement of tender specification. Only when the samples are 
approved in writing by the architect/consultant the contractor shall proceed with the 
procurement and installation of the particular material / equipment. The approved 
samples shall by the signed by the Architect / Consultant for identification and shall be 
kept on record at site office until the completion of the work for inspection / 
comparison at any time. The Architect/Consultant shall take reasonable time to 
approve the sample. Any delay that might occur in approving the samples for reasons 
of its not meeting the specifications or other discrepancies inadequacy in furnishing 
samples of best qualities from various manufacturers and such other aspects causing 
delay on the approval of the materials / equipment etc. shall be to the account of the 
contractor. 

 
ii) Cost of tests: 
The cost of making any test shall be borne by the contractor if such test is intended by or 
provided for in the specification or BOQ. 

 
iii) Costs of tests not provided for: 
If any test is ordered by the Architect/ Consultant which is either 
a)  If so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than the site 
or the place of manufacture or fabrication of the materials tested or any Government / 
approved laboratory, then the cost of such test shall be borne by the contractor. 
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18.0 Obtaining information related to execution of work: 
No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him from any risks or 
from the entire responsibility for the fulfillment of contract. 
 
19.0 Contractor’s superintendence: 
The contractor shall give necessary personal superintendence during the execution the 
works and as long, thereafter, as the Architect/Consultant may consider necessary until 
the expiry of the defects liability period, stated hereto. 
 

20.0 Quantities: 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against 
individual item to any extent. The entire amount paid under Clause 21, 22 hereof as 
well as amounts of prime cost and provision sums, if any, shall be excluded. 
 
21.0 Works to be measured: 
The Architect/Consultant may from time to time intimate to the contractor that he 
requires the work to be measured and the contractor shall forthwith attend or send a 
quantity representative to assist the Architect in taking such measurements and 
calculation and to furnish all particulars or to give all assistance required by any of 
them. Such measurements shall be taken in accordance with the Mode of measurements 
detail in the specifications. The representative of the Architect / Consultant shall take 
measurements with the contractor’s representative and the measurements shall be 
entered in the measurement book. The contractor or his authorized representative shall 
sign all the pages of the measurement book in which the measurements have been 
recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book should the contractor not 
attend or neglect or omit to depute his representative to take measurements the 
measurements recorded by the representative of the Architect/consultant shall be final. 
All authorized extra work, omissions and all variations made shall be included such 
measurement. 
 
22.0 Variations: 

No alteration, omission or variation ordered in writing by the Architect/consultant 
vitiates the contract. In case the SBIIMS/ Architect / Consultant thinks proper at any 
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during the progress of works to make any alteration in, or additions to or omission from 
the works or any. Alteration in the kind or quality of the materials to be used therein, 
the Architect / Consultant shall give notice thereof in writing to the contractor shall 
confirm in writing within seven days of giving such oral instructions the contract shall 
alter to, add to, or omit from as the case may be in accordance with such but the 
contractor shall not do any work extra to or make any alterations or additions to or 
omissions from the works or any deviation from any of the provisions of the contract, 
stipulations, specifications or contract drawings without previous consent in writing of 
the Architect/ Consultant and the value of such extras, alterations, additions or 
omissions shall in all cases be determined by the Architect / Consultant and the same 
shall be added to or deducted from the contract value, as the case maybe. 
 
23.0 Valuation of Variations: 
No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect / Consultant with the concurrence of the SBIIMS as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made 
in accordance with the following provisions. 
 
(i) The net rates or prices in the contract shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similar conditions as 
the work price herein. 
(ii) Rates for all items, wherever possible should be derived out of the rates given in the 
priced BOQ. 
 
The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub- 
Clause ‘c’ hereunder. 
 
Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of the 
receipt of the letter of acceptance inform the Architect/ consultant of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or rates 
claimed and the Architect/consultant shall fix such rate or prices as in the 
circumstances in his opinion are reasonable and proper, based on the market rate. 
Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender, of  the BOQ or, if not, so 
stated then in accordance with the local day work rates and wages for the district; 
provided that in either case, vouchers specifying the daily time (and if required by the 
Architect/Consultant) the workman’s name and materials employed be delivered for 
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verifications to the Architect /consultant at or before the end of the week following that 
in which the work has been executed. 
 
It is further clarified that for all such authorized extra items where rates cannot be 
derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis worked on the ‘market rate basis for material, labour hire / running charges of 
equipment and wastages etc. plus 15% towards establishment charges, contractor’s 
overheads and profit. Such items shall, not be eligible for escalation. 
 
24.0 Final measurement: 

The measurement and valuation in respect of the contract shall be completed within 
two months of the virtual completion of the work. 
 
25.0 Virtual Completion Certificate (VCC): 
On successful completion of entire works covered by the contract to the full satisfaction 
of the SBIIMS, the contractor shall ensure that the following works have been 
completed the satisfaction of the SBIIMS: 
 
Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour 
equipment and machinery. 
 
Demolish, dismantle and remove the contractor’s site office, temporary works, structure 
including labour sheds/camps and constructions and other items and things 
whatsoever brought upon or erected at the site or any land allotted to the contractor by 
the SBIIMS not incorporated in the permanent works. 
 
Remove all rubbish, debris etc. from the site and the land allotted to the contractor by 
the SBIIMS and shall clear, level and dress, compact the site as required by the SBIIMS 
 
Shall put the SBIIMS in undisputed custody and possession of the site and all land allot 
by the SBIIMS 
 
Shall hand over the work in a peaceful manner to the SBIIMS 
 
All defects / imperfections have been attended and rectified as pointed out to the full 
satisfaction of SBIIMS 
 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor is 
entitled to apply to the Architect / consultant is satisfied of the completion of work. 
Relative to which the completion certificate has been sought, the Architect/ consultant 
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shall within fourteen (14) days of the receipt of the application for completion 
certificate, issue a VCC in respect of the work for which the VCC has applied. 
This issuance of a VCC shall not be without prejudice to the SBIIMS’s rights and 
contractor liabilities under the contract including the contractor’s liability for defects 
liability nor shall the issuance of VCC in respect of the works or work at any site be 
construction as a waiver of any right or claim of the SBIIMS against the  contractor in 
respect of or work at the site and in respect of which the VCC has been issued. 

26.0 Work by other agencies: 
The SBIIMS / Architect / consultant reserves the rights to use premises and any portion 
the site for execution of any work not included in the scope of this contract which it 
may desire to have carried out by other persons simultaneously and the contractor shall 
not only allow but also extend reasonable facilities for the execution of such work. The 
contractor however shall not be required to provide any plant or material for the 
execution of such work except by special arrangement with the SBI. Such work shall be 
carried out in such manner as not to impede the progress of the works included in the 
contract. 
 
27.0 Insurance of works: 
Without limiting his obligations and responsibilities under the contract the contractor 
shall insure in the joint names of the SBIIMS And the contractor against all loss of 
damages from whatever cause arising other than the excepted risks, for which he is 
responsible under the terms of contract and in such a manner that the SBIIMS and 
contractor are covered for the period stipulated I clause of GCC and are also covered 
during the period of maintenance for loss or damage arising from a cause, occurring 
prior to the commencement of the period of maintenance and for any loss or damage 
occasioned by the contractor in the course of any operations carried out by him for the 
purpose of complying with his obligations under clause. 
 
The Works for the time being executed to the estimated current Contract value thereof, 
or such additional sum as may be specified together with the materials for 
incorporation in the works at their replacement value. 
 
The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 
 
Such insurance shall be effected with an insurer and in terms approved by the SBIIMS 
which approval shall not be unreasonably withheld and the contractor shall whenever 
required produce to the Architect / consultant the policy if insurance and the receipts 
for payment of the current premiums. 
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28.0 Damage to persons and property: 
The contractor shall, except if and so far as the contract provides otherwise indemnify 
the SBI against all losses and claims in respect of injuries or damages to any person or 
material or physical damage to any property whatsoever which may arise out of or in 
consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to: 
 
a) The permanent use or occupation of land by or any part thereof. 

b) The right of SBIIMS to execute the works or any part thereof on, over, under, in or 
through any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract. 
d) Injuries or damage to persons or property resulting from any act or neglect of the 
SBIIMS their agents, employees or other contractors not being employed by the 
contractor or for or in respect of any claims, proceedings, damages, costs, charges and 
expenses in respect thereof or in relation thereto or where the injury or damage was 
contributed to by the contractor, his servants or agents such part of the compensation as 
may be just and equitable having regard to the extent of the responsibility of the 
SBIIMS, their employees, or agents or other employees, or agents or other contractors 
for the damage or injury. 
 
29.0 Contractor to indemnify SBIIMS: 
The contractor shall indemnify the SBIIMS against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the provision sub-
clause 28.0 of this clause. 
 
30.0 Contractor’s superintendence: 
The contractor shall fully indemnify and keep indemnified the SBIIMS against any 
action, claim, or proceeding relating to infringement or use of any patent or design or 
any alleged patent or design rights and shall pay any royalties which may be payable in 
respect to any article or part thereof included in the contract. In the event of any claim 
made under or action brought against SBIIMS in respect of such matters as aforesaid the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, at 
his own expenses to settle any dispute or to conduct any litigation that may arise there 
from, provided that the contractor shall not be liable to indemnify the SBIIMS if the 
infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the Architect / consultant in this behalf. 
 
31.0 Third Party Insurance: 
Before commencing the execution of the work the contractor but without limiting his 
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obligations and responsibilities under clause 27.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury which may occur to any 
property including that of SBIIMS, or to any person, including any employee of the 
SBIIMS, by or arising out of the execution of the works or in the carrying out of the 
contract, otherwise than due to the matters referred to in the provision to clause 27.0 
thereof. 
32.0 Minimum amount of Third Party Insurance:  
Such insurance shall be affected with an insurer and in terms approved by the SBIIMS 
which approval shall not be reasonably withheld and for at least the amount stated 
below. The contractor shall, whenever required, produce to the. Architect / consultant 
the policy or policies of insurance cover and receipts for payment of the current 
premiums. 

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 
occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 
 
33.0 Accident or Injury to workman: 
The SBIIMS Shall not be liable for or in respect to any damages or compensation 
payable at law in respect or inconsequence of any accident or injury to any workmen or 
other person in the employment of the contractor or any sub-contractor, save and 
except an accident or injury resulting from any act or default of the SBIIMS or their 
agents, or employees. The contractor shall indemnify and keep indemnified SBIIMS 
against all such damages and compensation, save and except as aforesaid, and against 
all claims, proceedings, costs, charges and expenses whatsoever in respect thereof or in 
relation thereto. 
 
34.0 Insurance against accidents etc. to workmen:  
The contractor shall insure against such liability with an insurer approved by the 
SBIIMS During the whole of the time that any persons are employed by him on the 
works and shall, when required, produce to the architect / consultant such policy of 
insurance and receipt for payment of the current premium. Provided always that, in 
respect of any persons employed by any sub-contractor the contractor’s obligation to 
insured as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall 
have insured against the liability in respect of such persons in such manner that SBIIMS 
is indemnified under the policy but the contractor shall require such sub-contractor to 
produce to the Architect /consultant when such policy of insurance and the receipt for 
the payment of the current premium. 
 
35.0 Remedy on contractor’s failure to insure: 
If the contractor fails to effect and keep in force the insurance referred to above or any 
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other insurance which he may be required to effect under the terms of contract, then 
and in any such case the SBIIMS may effect and keep in force any such insurance and 
pay such premium or premiums as may be necessary for that purpose and from time to 
time deduct the amount so paid by the SBIIMS as aforesaid from any amount due or 
which may become due to the contractor, or recover the same as debt from the 
contractor. 
 
Without prejudice to the others rights of the SBIIMS against contractors. In respect of 
such default, the employer shall be entitled to deduct from any sums payable to the 
contractor the amount of any damages costs, charges, and other expenses paid by the 
SBIIMS And which are payable by the contractors under this clause. The contractor 
shall upon settlement by the Insurer of any claim made against the insurer pursuant to 
a policy taken under this clause, proceed with due diligence to rebuild or repair the 
works destroyed or damaged. In this event all the monies received from the Insurer in 
respect of such damage shall be paid to the contractor and the Contractor shall not be 
entitled to any further payment in respect of the expenditure incurred for rebuilding or 
repairing of the materials or goods destroyed or damaged. 

36.0 Commencement of Works: 
The date of commencement of the work will be reckoned from the date of award of 
letter by the SBIIMS 
 
37.0 Time for completion: 

Time is essence of the contract and shall be strictly observed by the contractor. The 
entire work shall be completed within a period of 30 days from the date of 
commencement. If required in the contract or as directed by the Architect / consultant. 
The contractor shall complete certain portions of work before completion of the entire 
work. However, the completion date shall be reckoned as the date by which the whole 
work is completed as per the terms of the contract. 
 
38.0 Extension of time: 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond 
the control of the contractor, the Architect/consultant may submit a recommendation to 
the SBIIMS to grant a fair and reasonable extension of time for completion of work as 
per the terms of contract. If the contractor needs an extension of time for the completion 
of work or if the completion of work is likely to be delayed for any reasons beyond the 
due date of completion as stipulated in the contract, the contractor shall apply to the 
SBIIMS Through the Architect’ Consultant in writing at least 30 Days before the expiry 
of the scheduled time and while applying for extension of time he shall furnish the 
reason in detail and his justification if an’, for the delays. The architect/consultant shall 
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submit their recommendations to the SBIIMS in the prescribed format for granting 
extension of time. While granting extension of time the contractor shall be informed the 
period extended time which will qualify for levy of liquidated damages. For the balance 
period in excess of original stipulated period and duly sanctioned extension of time by 
the provision of liquidated damages as stated under clause 10.0 shall become 
applicable. Further the contract shall remain in force even for the period beyond the due 
date of completion irrespective whether the extension is granted or not. 
 
39.0 Rate of progress: 

Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the Architect/consultant should the rate of 
progress of the work or any part thereof be at any time be in the opinion the. Architect / 
consultant too Slow to ensure the completion of the whole of the work the prescribed 
time or extended time for completion the Architect/consultant shall the re upon take 
such steps as considered necessary by the Architect / consultant to expedite progress so 
as to complete the works by the prescribed time or extended time. Such 
communications from the Architect / consultant neither shall relieve. The contractor 
from fulfilling obligations under the contract nor he will be entitled to raise any claims 
arising out of such directions. 
 
40.0 Work during nights and holidays: 
Subject to any provision to the contrary contained in the contract no permanent work 
shall save as herein provided be carried on during the night or on holidays without the 
permission in writing of the Architect/consultant, save when the work is unavoidable 
or absolutely necessary for the saving of life or property or for the safety of the work in 
which case the contractor shall immediately advise the Architect / consultant. However 
the provisions of the clause shall not be applicable in the case of any work which 
becomes essential to carry by rotary or double shifts in order to achieve the progress 
and quality of the part of the works being technically required / continued with the 
prior approval of the Architect / consultant at no extra cost to the SBIIMS. 
 
All work at night after obtaining approval from competent authorities shall be carried 
out without unreasonable noise and disturbance. 
 
41.0 No compensation or restrictions of work: 
If at any time after acceptance of the tender SBIIMS shall decide to abandon or reduce 
the scope of work for any reason whatsoever and hence not required the whole or any 
part of the work to be carried out. The Architect / consultant shall give notice in writing 
that effect to the contractor and the contractor shall act accordingly in the matter. The 
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contractor shall have no claim to any payment of compensation or otherwise what so 
ever on account of any profit or advantage which he might have derived from the 
execution of the Work fully but which he did not derive in consequence of the fore 
closure of the whole or part of the work. 
 
Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bonafide brought to the site of the work by the contractor and rendered 
surplus as a result of the abandonment, curtailment of the work or any portion thereof 
and then taken back by the contractor, provided however that the Architect/Consultant 
shall have in such cases the option of taking over all or any such materials at their 
purchase price or a local current rate whichever is less. 
 
In case of such stores having been issued from SBIIMS stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those at 
which were originally issued to the contractor after taking into consideration and 
deduction for claims on account of any deterioration or damage while in the custody of 
the contractor and in this respect the decision of Architect / consultant shall be final. 
 
42.0 Suspension of work: 

The contractor shall, on receipt of the order in writing of the Architect / consultant 
(whose decision shall be final and binding on the contractor) suspend the progress of 
works or any part the offer such time and in such manner as Architect/consultant may 
consider necessary so as not to cause any damage or injury to the work already done or 
endanger the safety thereof for any of following reasons: 

 
a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the default 
the contractor, or 
c) For safety of the works or part thereof. 
The contractor shall, during such suspension, properly protect and secure the works the 
extent necessary and carry out the instructions given in that behalf by the Architect / 
consultant. 
i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 
 
43.0 Action when the whole security deposit is forfeited: 
In any case in which under any clause or clauses of this contract, the Contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his 
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security deposit the Architect / consultant shall have the power to adopt any of the 
following course as they may deem best suited to the interest of the SBIIMS: 
 
To rescind the contract (of which rescission notice in writing to the contractor by - 
Architect / consultant shall be conclusive evidence) and in which case the security, 
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBIIMS. 
 
To employ labour paid by the SBIIMS and to supply materials to carry out the work, or 
part of the work, debiting the contractor with the cost of the labour and materials cost of 
such labour and materials as worked out by the Architect / consultant shall final and 
conclusive against the contractor) and crediting him with the value of the work done, in 
all respects in the same manner and at the same manner and at the same rates as if it 
had been carried out by the contractor under the terms of this contract certificate of 
architect /consultant as to the value of work done shall be final conclusive against the 
contractor. 
 
To measure up the work of the contractor, and to take such part thereof as shall 
unexecuted, out of his hands, and to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have been 
paid to the original contractor, if the whole work had been executed by him (The 
amount of which excess the certificates in writing of the Architects / consultant shall 
final and conclusive) shall be borne by original contractor and may be deducted any 
money due to him by SBIIMS under the contract or otherwise, or from his security 
deposit or the proceeds of sale thereof, or sufficient part thereof. 
 
In the event of any of above courses being adopted by the SBIIMS the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any material or entered into any engagements or make any 
advances on account of, or with a view to the execution of the work or the performance 
of the contract and incase the contract shall be rescind under the provision aforesaid, 
the contractor shall not be entitled to recover or to be paid any sum or any work thereto 
for actually performed under this contract, unless, and until the Architect / consultant 
will have certified in writing the performance of such work and the value payable in 
respect thereof, and he shall only been titled to be paid the value so certified. 
 
44.0 Owner’s right to terminate the contract: 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable 
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satisfaction of the Architect / Consultant that he is able to carry out and fulfill the 
contract, and to dye security therefore if so required by the Architect /Consultant. 
 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by 
or on behalf of any of the creditors of the contractor. 
 
Or shall assign or sublet this contract without the consent in writing of the SBIIMS 
through the Architect/Consultant or shall charge or encumber this contract or any 
payment due to which may become due to the contractor there under: 
 
has abandoned the contract; or 
has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from the 
SBIIMS through the Architect / consultant written notice to proceed, or 
 
has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or 
has failed to remove the materials from the site or to pull down and replace work 
within seven days after written notice from the SBIIMS through the Architect / 
Consultant that the said materials were condemned and rejected by the Architect/ 
consultant under these conditions; or has neglected or failed persistently to observe and 
perform all or any of the acts matters or things by this contract to be observed and 
performed by the contactor for seven days after written notice shall have been given to 
the contractor to observe or perform the same or has to the detriment of good 
workmanship or in defiance of the SBIIMS or Architect’s / consultant’s instructions to 
the contrary subject any part of the contract. Then and in any of said cases the SBIIMS 
and or the Architect / consultant, may not withstanding any previous waiver, after 
giving seven days’ notice in writing to the contractor, determine the contract, but 
without thereby affecting the powers of the SBIIMS or the Architect/consultant or the 
obligation and liabilities of the contractor the whole of which shall continue in force as 
fully as if the contract had not been determined and as if the works subsequently had 
been executed by or on behalf of the contractor. And, further the SBIIMS through the 
Architect / consultant their agents or employees may enter upon and take possession of 
the work and all plants, took scaffoldings, materials, sheds, machineries lying upon the 
premises or on the adjoining lands or roads use the same by means of their own 
employees or workmen in carrying on and completing the work or by engaging any 
other contractors or persons to the work and the contractor shall not in any was 
interrupt or do any act, matter or thing to prevent or hinder such other contractor or 
other persons employed for complement and finishing or using the materials and plant 
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for the works. 
 
When the works shall be completed or as soon thereafter as convenient the SBIIMS Or 
architect/consultant shall give a notice in writing to the contractor to remove his 
surplus materials and plants and should the contractor fail to do so within 14 days after 
receive thereof by him the SBIIMS sell the same by publication, and after due 
publication, and shall, adjust the amount realized by such auction. The contractor shall 
have no right to question any of the act of the SBIIMS incidental to the sale of the 
materials etc. 
 
45.0 Certificate of payment: 
The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to 
payment from SBIIMS From time to time SBIIMS shall recover the statutory recovering 
other dues including the retention amount from the certificate of payment. Provided 
always that the issue of any certificate by the Architect / consultant during progress of 
works or completion shall not have effect as certificate of satisfaction relieve the 
contractor from his liability under clause. 
 
The Architect / consultant shall have power to withhold the certificate if the work or in 
part thereof is not carried out to their satisfaction. The Architect/consultant may by any 
certificate make any corrections required previous certificate. 
The SBIIMS shall modify the certificate of payment as issued by the architect/ 
consultant from time to time while making the payment 
The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the Measurement books. 

The final bill may be submitted by contractor within a period of one month from the 
date of virtual completion and Architect / consultant shall issue the certificate of 
payment within a period of two months. The SBIIMS Shall pay the amount within a 
period of three months from the date of issue of certificate provided there is no dispute 
in respect of rates and quantities. 
The contractor shall submit the interim bills in the prescribed format with all details. 
 
46.0  
A. Settlement of Disputes and Arbitration: 
Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question , claim, right, matter or thing whatsoever in any way arising out of 
or relating to the contract, designs, drawings specifications, estimates, instructions 
orders or these conditions or otherwise concerning the work or the execution or failure 
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to execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter: 
 
If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect 
or in case the contractor wants to dispute the validity of any deductions or recoveries 
made or proposed to be made from the contractor raise any dispute, the contractor shall 
forthwith give notice in writing of his claim, or dispute to The Senior Vice President. 
SBIIMS, Head Office, Mumbai and endorse a copy of the same to the Architect, within 
30 days from the date of disallowance thereof or the date of deduction or recovery. The 
said notice shall give full particulars of the claim, grounds on which it is based and 
detailed calculations of the amount claimed  and the contractor shall not be entitled to 
raise any claim nor shall the SBIIMS Pvt. Ltd be in any way liable in respect of any claim 
by the contractor unless notice of such claim shall have been given by the contractor to 
the Senior Vice President, SBIIMS, Head Office, Mumbai in the manner and within the 
time as aforesaid. The Contractor shall be deemed to have waived and extinguished all 
his rights in respect of any claim not notified to the Senior Vice President, Head Office, 
Mumbai in writing in the manner and within the time aforesaid. 
 
B. Settlement of Disputes and Arbitration: 
The Senior Vice President, Head Office, Mumbai shall give his decision in writing on 
the claims notified by the receipt of the contractor may within 30 days of the receipt of 
the decision of the Sr. V.P., Head Office / Submit his claims to the conciliating authority 
namely the M.D. & C.E.O., SBIIMSPL, Head Office, Mumbai for conciliation along with 
all details and copies of correspondence exchanged between him and the SBIIMS 
 
If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to 
the concerned M.D. & C.E.O. of the SBIIMS for appointment of an arbitrator to 
adjudicate the notified claims falling which the claims of the contractor shall be deemed 
to have been considered absolutely barred and waived. 
 
Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the SBIIMS Pvt. Ltd shall be referred for adjudication 
through arbitration by the Sole Arbitrator appointed by the M.D. & C.E.O. and who will 
be of Deputy General Manager rank. It will also be no objection to any such 
appointment that the Arbitrator so appointed is a SBIIMS, Officer and that he had to 
deal with the matters to which the Contract relates in the course of his duties as SBIIMS, 
Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his 
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appointment or vacates his office due to any reason whatsoever another sole arbitrator 
shall be appointed in the manner aforesaid by the said M.D. & C.E.O. of the SBIIMS 
Such person shall be entitled to proceed with the reference from the stage at which it 
was let by his predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment 
of arbitrator. 
 
It is also a term of this contract that no person other than a person appointed by such 
Chief General Manager as aforesaid should act as arbitrator. The conciliation and 
arbitration shall be conducted in accordance with the provisions of the Arbitration & 
Conciliation Act 1996 or any or any accordance modification or reenactment thereof and 
the rules made there under. 
 
It is also a term of the contract that if any fees are payable to the Arbitrator these shall 
be paid equally by both the parties. However, no fees will be payable to the arbitrator if 
he is a SBIIMS Officer. 
 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall 
be such place as may be fixed by the arbitrator in his sole discretion. The fees, if any of 
the arbitrators shall, if required to be paid before the award is made and published, be 
paid half and half by each of the parties. The Cost of the reference and of the award 
(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator 
who may direct to any by whom and din what manner, such costs or any part thereof, 
shall be paid and fix or settle the amount of costs to be so paid. 
 
47.0 Water supply: 

The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following condition. 
 
i) That the water used by the contractor shall be fit for construction purposes to the 
satisfaction of the Architect /consultant’s. 
 
ii) The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contractor for procurement of water in the opinion of the 
Architect / consultant is unsatisfactory. 
 



  

36   
                                                                                                       

iii) In case contractor is permitted to use SBIIMS’s source of water i.e. Municipal 
connection, Bore well (existing or new) etc., the SBIIMS will recover as per clause 53.0 of 
this document form the final bill of contractor. 
           

           The contractor shall construct temporary well / tube well in SBIIMS Pvt. Ltd land for 
taking water for construction purposes only after obtaining permission in writing from 
the SBIIMS The contractor has to make his own arrangements for drawing and 
distributing the water at his own cost. He has to make necessary arrangements. To 
avoid any accidents or damages caused due to construction and subsequent 
maintenance of the wells. He has to obtain necessary approvals from local authorities, if 
required, at his own cost. He shall restore the ground to its original condition after wells 
are dismantled on completion of work or hand over the well to the SBIIMS without any 
compensation as directed by the architect /consultant. 

 
48.0 Power supply: 

The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose at his own 
cost, the cost of running and maintenance of the plants are to be included in his tender 
prices, He shall pay all fees and charges required, by the power supply and include the 
same in his tendered rates and hold the owner free from all such costs. He has to obtain 
necessary approval from the appropriate authorities, if required. 
 
In case contractor is permitted to use Bank’s source of power supply provided at one 
point, the SBIIMS will recover as per clause 53.0 of this document form the final bill of 
contractor. 
 
49.0 Treasure trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBIIMS and shall be handed over to the bank immediately. 
 
50.0 Method of measurement: 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
the measurement will be on the net quantities or work produced in accordance with up 
to date rules laid down by the Bureau of Indian Standards. In the event any dispute/ 
disagreement the decision of the Architect / consultant shall be final and binding on the 
corrector. 

 

51.0 Maintenance of registers: 
The contractor shall maintain the following registers as per the enclosed perform at site 
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of work and should produce the same for inspection of SBIIMS /Architect / consultant 
whenever desired by them. The contractor shall also maintain the records / registers as 
required by the local authorities / Govt. from time to time. 

i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

 
52.0 Force Majeure: 
Neither contractor nor SBIIMS shall be considered in default in performance of the 
obligations if such performance is prevented or delayed by events such as but not war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for 
any other cause beyond the reasonable control of the party affected or prevents or 
delayed. However, a notice is required to be given within 30 days from the happening 
of the event with complete details, to the other party to the contract ,if it is not possible 
to serve a notice, within the shortest possible period without delay. 
 
As soon as the cause of force majeure has been removed the party whose ability 
perform its obligations has been affected, shall notify the other of such cessation and the 
actual delay incurred in such affected activity adducing necessary evidence in support 
thereof. 
 
From the date of occurrence of a case off or force majeure obligations of the party 
affected. 

53.0 Water power and other facilities: 
The rate quoted by the contractor shall include all expenses that are required for 
providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and 
good quality drinking water for their workers If necessary the contractor has to sink a 
tube well/ open well and bring water by means of tankers at his own cost for the 
purpose The SBIIMS will not be liable to pay any charges in connection with the above 
 
The rate quoted in the tender shall include the expenses for obtaining and maintaining 
power connections and shall pay for the consumption charges 
 
The contractors for other trades directly appointed by the SBIIMS shall be entitled to 
take power and water connections from the temporary water and power supply 
obtained by the contractor However, the concerned contractor shall make their own 
arrangements to draw the supply and pay directly the actual consumption charges at 
mutually agreed rates between them. All municipal charges for drainage and water 
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connection for Construction purposes shall be borne by the contactor and charges 
payable for permanent connections, if any, shall be initially paid by the contactor and 
the SBIIMS will reimburse the amount on production of receipts. 
 
The SBIIMS as well as the Architect / consultant shall give all possible assistance to the 
Contractor’s to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor. 

 
In case contractor is permitted to use Bank’s source of water and power supply 
provided at one point, the SBIIMS will recover @ 0.50% of final bill amount for water 
and electricity (combined) from the bill of contractor. 
 
54.0 Facilities for contractor’s employees: 
The contractor shall make his own arrangement for the housing and welfare of his staff 
and workmen including adequate drinking water facilities. The contractor shall also 
make the arrangements at his own cost for transport where necessary for his staff and 
workmen to and from site of work at his own cost. 
 
55.0 Lighting of works: 
The contractor shall at all times provide adequate and approved lighting as required for 
the proper execution and supervision and inspection of work. 
 
56.0 Firefighting arrangements: 
The contractor shall provide suitable arrangement for firefighting at his own cost. This 
purpose he shall provide requisite number of fire extinguishers and adequate number 
of buckets, some of which are to be always kept filled with sand and some with water 
these equipment shall be provided at suitable prominent and easily accessible place and 
shall be properly maintained. 
 
Any deficiency in the fire safety or unsafe conditions shall be corrected by the 
contractor at his own cost and, to the approval of the relevant authorities. The 
contractor make the following arrangements at his own cost but not limited the 
following: 
 
a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards. 
c) Access for fire-fighting equipment. 
d) Type, number and location of containers for the removal of surplus materials and   

   rubbish. 
e) Type, size, number and location of fire extinguishers or other tire fighting 

equipment. 
f)    General housekeeping. 
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57.0 Site order book: 
A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. Such a communication from one party 
to the other shall be deemed to have been adequately served in terms of contract Each 
site order book shall have machine numbered pages in triplicate and shall carefully 
maintained and preserved by the contractor and shall be made available to the architect 
/consultant as and when demanded- Any instruction which the architect/consultant 
may like to issue to the contractor or the contractor may like to bring to the architect / 
consultant two copies of such instructions shall be taken from the site order book and 
one copy will be handed over to the party against proper acknowledgment and the 
second copy will be retained for their record. 
 
58.0 Temporary fencing/barricading: 
The contractor shall provide and maintain a suitable temporary fencing/barricading 
and gates at his cost to adequately enclose all boundaries of the site for the protection of 
the public and for the proper execution and security of the work and in accordance with 
the requirement of the architect/consultant and regulations of local authorities. These 
shall be altered, relocated and adopted from time to time as necessary and removed on 
completion of the work. 
 
59.0 Site meetings: 

Site meetings will be held to review the progress and quality evaluation. The contractor 
shall depute a senior representative along with the site representative and other staff of 
approved sub-contractors and suppliers as required to the site meetings and ensure all 
follow up actions. Any additional review meetings shall he held if required by the 
architect/ consultant.- 
 

       60.0 Disposal of refuse: 

The contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the architect / consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the 
effect that all rubbish arising out of contractor’s activities at the construction site or any 
other off-site activities borrow pits has been properly disposed off. 
 
61.0 Contractor to verify site measurement: 
The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own shop 
drawing and pass on the information with sufficient promptness as will in any way 
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delay the works. 
 

62.0 Displaying the name of the work: 
The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating there in the name of the project and other details as given by the 
architect/consultant at his own cost and remove the same on completion of work. 
 
63.0 As built drawings: 

For the drawings issued to the contractor by the Architect / Consultant. The architect 
Consultant will issue two sets of drawings to the Contractor for the items for some 
changes have been made. From the approved drawings as instructed by the SBIIMS / 
Architect / Consultant. The contractor will make the changes made on these copies and 
return these copies to the architect / Consultant for their approval. In cases revision is 
required or the corrections are not properly marked the architect/Consultant will point 
out the discrepancies to the contractor. The contractor will have to incorporated these 
corrections and / or attend to discrepancies either on copies as directed by the architect 
/ consultant and resubmit to him for approval. The architect / consultant will return 
one copy duly approved by him. 
 
For the drawings prepared by the contractor: 
The contractor will modify the drawing prepared by him wherever the changes made 
by the SBIIMS / architect / consultant. And submit two copies of such modified 
drawings to the architect/ consultant for approval. The architect / consultant will 
return one copy of the approved drawing to the contractor. 
 
64.0 Approved make: 
The contractor shall provide all materials from the list of approved makes at his own 
cost and also appoint the specialized agency for the waterproofing, anti-termite 
treatment, aluminum doors and windows and any other item as specified in the tender. 
The architect/consultant may approve any make / agency within the approved list as 
given in the tender after inspection of the sample/mockup. 
 
65.0 Procurement of materials: 
The contractor shall make his own arrangements to procure all the required materials 
for the work. All wastages and losses in weight shall be to the contractors account 
 
66.0 Excise duty, taxes, levies etc.; 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to sales 
tax, tax on works contract excise duty, and Octroi, payable in respect of materials, 
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equipment plant and other things required for the contact. All of the aforesaid taxes, 
duties, levies, fees and charges shall be to the contractor’s account and the SBIIMS Shall 
not be required to pay any additional or extra amount on this account. Variation of 
taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to be 
included in the quoted rates and no extra amount on this account. Variation of taxes, 
duties, fees, levies etc. if any, till completion of work shall be deemed to be included in 
the quoted rates and no extra claim on this account will in any case be entertained. If a 
new tax or duty or levy or cess or royalty or Octroi is imposed under as statutory law 
during the currency of contract the same shall be borne by the contractor. However, 
GST will be paid extra. 
 
67.0 Acceptance of tender: 
The SBIIMS shall have the right to reject any or all tenders without assigning any 
reason. They are not to bind to accept the lowest or any tender and the tenderer or 
tenderers shall have no right to question the acts of the SBIIMS. However adequate 
transparency would be maintained by the SBIIMS 

 
68.0 Photographs: 
The Contractor shall at his own expense supply to the Architects with duplicate hard 
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken 
from two approved portions of each building, at intervals of not more than one months 
during the progress of the work or at every important stage of construction. 
 
In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with each Running Bill for the project clearing showing major 
progress of work measured and claimed therein failing which the Architect/ SBIIMS 
may consider returning the Bill to the contractor and no claim for delay on this account 
will be entertained. 
 
69.0 Safety Codes: 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool 
shall be kept in a readily accessible place. 
 

2. An injured person shall be taken to a public hospital without loss of time, in cases when 
the injury necessitates hospitalization. 

 
3. Suitable and strong scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground. 
 
4. No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm. (clear) and the distance between two adjacent 
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running's shall not be more than 30 cm. When a ladder is used an extra labour shall be 
engaged for holding ladder. 

 
5. The excavated material shall not be placed within 1.5 meters of the edge of the trench 

half of the depth of trench whichever is more. All trenches and excavations shall be 
provided with necessary fencing and lighting. 

 
6. Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing 
or railing whose minimum height shall be one meter. 

 
7. No floor, roof or other part of the structure shall be so overloaded with debris or 

material as to render it unsafe. 
 
8. Workers employed on mixing and handling material such as asphalt, cement, mortar, 

concrete and lime shall be provided with protective footwear and rubber hand gloves. 
 
9  Those engaged in welding works shall be provided with welders’ protective eye shield  

and gloves. 
 
10. (i) No paint containing lead or lead products shall be used except in the form of paste 

readymade paint. 
(ii)Suitable face masks should be supplied for use by the workers when the paint applied 

in the form of spray or surface having lead paint dry rubbed and scrapped. 
 
11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall 

be provided to enable the working painters to wash during cessation of work. 
 
12  Hoisting machines and tackle used in the works including their attachments anchor 

and supports shall be in perfect condition. 
 
13. The ropes used in hoisting or lowering material or as a means of suspension shall be 

durable quality and adequate strength and free form defects. 
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APPENDIX HEREIN BEFORE REFERRED TO 

 

  

3) Site Address           :  Vejalpur Branch Dist.Panchmahal 
4) Scope of Work                 : Proposed Air Conditioning works of     

Vejalpur Branch Dist.Panchmahal 
5)Name of the Contractor : ----------------------------------- 

----------------------------------- 
------------------------------------ 

 
6)Address of the Contractor : ------------------------------------ 

------------------------------------ 
------------------------------------ 

 
 7) Period of Completion : 30 days from the date of  

• Issue of work order. 
 8) Earnest Money Deposit : Rs.2800/- (Two Thousand eight 

hundred only) by means of Demand Draft/Pay Order (Valid for a period of 180 Days 
from the last date of submission of the tender) from any scheduled Nationalized Bank 
drawn in favour of State Bank of India and payable at Godhara 

 9) Retention Money :As per clause no. 1d of  
                                                                                       general Conditions 

 
 10) Defects Liability Period :Twelve Months from the date of 

                                                                                      Virtual Completion. 
 
11) Insurance to be undertaken by the           : 125% of Contract Value  
                                                              Contractor at his cost(Contractor’s all risk policy) 
 

 12) Liquidated damages : 0.5% of the Contract amount 
shown in the tender per week subject to max. 5% of the contract value or actual final bill 
value. 
 

 13) Value of Interim Bill(Min.) : Nil 
 14) Date of Commencement : From the date of work order 

issued to the Contractor/ or the day on which the Contractor is instructed to take 
possession of the site whichever is earlier. 
 

1)  Name of the organization Offering Contract: AGM ,Regional Business office –IV 
Bhuravav Char Rasta Lunawada Road,Godhra -389001 
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 15) Period of Final Measurement :2 Months from the date of Virtual 
                                                   Completion. 

 
 16) Initial Security Deposit                               : 2% of the Accepted Value of the Tender. 

  
 17) Total Security Deposit                          : 5% of the final bill amount including ISD. 
 
18) Refund of initial Security Deposit 
 comprising of EMD and ISD. :50% of the Security Deposit  
shall be refunded to the Contractor on completion of the work and balance refunded 
only after the Defect Liability Period is over. 
 
19) Period for Honoring Certificate : One Month for R.A.Bills 
 
20)  The final bill will be submitted by the Contractor within one month of the date 
fixed for completion work and the Bill shall be Certified within 3 months from the date 
of receipt of final bill provided the bills are submitted with all pre-requisite 
documents/test reports etc. prescribed in the tender. 
 
 
 

 
                                                               Signature of Tenderer. 

 
Date: 
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LETTER OF DECLARATION 

 

To, 

Lunawada Road,Godhra -389001 
 
Dear Sir, 
 
PROPOSED AIR CONDITIONG WORKS OF VEJALPUR BRANCH  
DIST.PANCHMAHAL 

 

Having examined the terms & conditions, drawings, specifications, design relating to 
the  works specified in the memorandum hereinafter set out and having visited and 
examined the site of the works specified in the said memorandum and having acquired 
the requisite information relating thereto and affecting the quotation, I/We hereby offer 
to execute the works specified in the  said  memorandum  within  the  time  specified  in  
the  said memorandum on the item rate basis mentioned in the attached schedule and in 
accordance in all respect with the specifications, design, drawings and instructions in 
writing referred to in conditions of Tender, the articles of agreement, conditions of 
contract and with such conditions so far as they may be applicable. 
 
 
MEMORANDUM 
 
(a) Description of work Proposed Air Conditioning works of 

Vejalpur Branch Dist.Panchmahal 
(b) Earnest Money Rs.2800/- (Two Thousand eight hundred 

only) by means of Demand Draft / Pay 
Order from any scheduled Nationalized 
Bank drawn in favour of State Bank of India 
and payable at Godhra 

(c) Time allowed for completion of 
work from the date of issue of 
work order. 

30 days from the date of commencement as 
per tender. 

 
 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of Contract annexed hereto so far as they may be 
applicable or in default thereof to forfeit and pay to SBIIMS, the amount mentioned in 

AGM ,Regional Business office –IV 
Bhuravav Char Rasta 
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the said conditions. 
 

I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of Rs.2800/- 
(Two Thousand eight hundred only) as Earnest money deposit with the SBI Infra 
Management Solutions Pvt. Ltd. Should I/we do fail to execute the contract when called 
upon to do so, I/we hereby agree that this sum shall be forfeited by me/us to SBI Infra 
Management Solutions Pvt. Ltd. 
 
We understand that as per terms of this tender, the SBIIMS may consider accepting our 
tender in part or whole or may entrust the work of various buildings proposed (i.e. 
Institute Building, Staff Qtrs. And Director’s Bungalow/Interior work) in phases. We, 
therefore, undertake that we shall not raise any claim/compensation in the eventuality 
of Bank deciding to drop any of the building/buildings from the scope of work of this 
tender at any stage during the contract period. Further, we also undertake to execute 
the work entrusted to us in phases on our approved rates and within the stipulated time 
limit without any extra claim for price escalation as provided for in Clause 9.0.1 
“Instructions to Tenderers” of this tender. 
 
We, hereby, also undertake that, we will not raise any claim for any escalation in the 
prices of any of the material during the currency of contract/execution/completion 
period. 
 
 
Yours faithfully, 
 
 

Signature of contractor With Seal 
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TECHNICAL SPECIFICATIONS  

 

Unless otherwise mentioned in item description / bill of quantities and / or instructed by 
architects/Engineer following specifications shall be adopted. All works to be carried as per 
detailed execution drawings and instructions of Architect/Engineer in-charge. 

Sizes mentioned hereunder or elsewhere in these tender documents are finished sizes and 
centre to centre distance is the maximum permissible distance. 

 

Vendor has to submit MTC / test reports & Inspection certificate of Company wherever 
required. 

 

These specifications are for work to be done, items to be supplied and materials to be used in 
the works as shown and defined on the drawings and described herein all under supervision 
and to the entire satisfaction of the Architect/Consultant & owner. 

 

The workmanship is to be the best available and of a very high standard, use must be made of 
specialist tradesmen in all types of work and necessary allowance must be made for the same in 
the rates quoted. 

 

The materials and items to be provided by the contractor shall be the best of their respective 
kinds as specified in the tender and in accordance with the samples approved, where materials 
or products are specified in these specifications and/or Bill of Quantities by the name of the 
manufacturer of the brand name, trade name or catalogue reference, the contractor will require 
to obtain prior approval of the Architect/Consultant and owner for using substitute material or 
product. The contractor shall produce all invoices, vouchers or receipted accounts for any 
materials if called upon to do so by the Architect/Consultant and owner. 

 

Samples of all materials are to be submitted to the Architect/Consultant/owner for his 
approval before the contractor orders or delivers in bulk in the site. Samples together with their 
packing are to be provided by the Contractor free of charge and approved samples will be 
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retained by the owner and designer for comparison with the materials which will be delivered 
to the site. 

 

Should any materials be rejected by the Architect/Consultant/owner, they will be removed 
from the site at the Contractor's expense. Also the contractor will be required to submit 
specimen finishes of colours, fabrics, etc. for approval of Architect/Consultants/ owner before 
proceeding with the works. Should it be necessary to prepare shop drawings, and then four 
copies of such drawings shall be submitted for approval of the Architect/Consultant who will 
retain two copies, all at the Contractor's expenses. 

 

 

 

SPECIFICATION OF EQUIPMENT/MATERIAL AND INSTALLATION STANDARDS FOR 
AIR-CONDITIONEING WORKS: - 

 

 1.0 TR & 1.5 TR HIGH WALL SPLIT SHOULD BE MINIMUM 3 STAR RATING-(BEE-JAN - 
2018) 

 2.0 TR HIGH WALL SPLIT SHOULD BE MINIMUM 3 STAR RATING-(BEE- JAN-2016) 
 

DUCTABLE SPLIT/CASSETTE SPLIT/HIGH WALL SPLIT UNITS:- 
CONDENSING UNIT (OUT-DOOR UNIT):- 
 

    The compressor shall be hermetically or semi-hermetically sealed and designed for 
continuous operation even at high ambient temperatures of 46°c. The condenser shall be air 
cooled made of CU tubes with extended aluminum fins. Cabinets shall be fabricated copper out 
of heavy gauge steel, properly formed for close fit and structural rigidity. 

    All access panels shall be so constructed as to be quickly and easily removable. All outside 
surface shall be finished with powder coating for protection against humid weather. The 
condenser fans shall be directly driven and designed to achieve low condensing temperatures, 
& operate continuously and silently. 
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EVAPORATING UNIT:-(INDOOR UNIT) 
 

     The cooling coils shall be made of copper tubing having extended aluminum fins. The tube 
shall be mechanically expanded for positive bonding between tube and fins.  

 

     The cooling coils circuit shall be fed with liquid refrigerant through the expansion devise and 
distributor. 

 

     The blower shall be statically and dynamically balanced and designed for silent operation at 
required airflows rates against required static pressure. The filters shall be washable synthetic 
media type arranged for convenient cleaning and replacement.  

 

     The drain pan shall be fabricated out of heavy sheet steel. The casing shall be of heavy gauge 
G.I. duly powder coated for weather protection. 

 

 

NOTE:   ALL OUT – DOOR UNITS SHALL BE MOUNTED ON BALCONY TYPES M.S. 
ANGLE FRAME STRUCTURE. THE M.S. ANGLE FRAME STRUCTURE SHALL BE 
PAINTED WITH ENAMEL PAINT. THE SHADE OF THE PAINT SHALL BE APPROVED 
BY THE ARCHITECT / CLIENT. 

 

 

 
CONTROLS AND INTERLOCKING: - 
 

     Electrically / electronically / operated controls shall be provided with all equipments. 
Auxiliary relays, capacitors including wiring for controls and interlocking. 
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DRAIN PIPING: -  

 

Condensate from the evaporator unit shall be drained through properly installed UPVC of ISI 
make drain piping ( Dutron / Supreme / Astral make - schedule 40 pipe, white in colour, joint 
properly glued with UPVC adhesive ) designed to prevent any accumulation of condensate in 
the drain pan. Drain piping shall be made of 1.1/4” dia. Connection, leading from the room unit 
to a suitable drain point. Complete drain piping shall be made leak proof & water tight by 
means of precise installation & the use of leak proof sealant / adhesives (glued with UPVC 
adhesive), Insulation of drain piping by expanded Polyethylene.  

ELECTRICAL WORK:- 
 

The electrical work will be carried out as per IE rules. The Electrical Contractor will provide 
incoming power cable with earthing near split units panel. And for the smaller units at their 
condensers, so as to avoid the fire due to electrical faults… 

 

REFRIGERATION PIPING & INSULATION;- 
 

The refrigeration piping between indoor and outdoor units will be carried out with good 
quality soft/ hard copper piping. The complete piping work shall be insulated with formed 
sections of expanded polyethylene. The piping shall be clamped with GI saddles with wooden 
strips with walls. 

 

MODE OF MEASUREMENT:- 
 

All painting works shall form part of the cost equipment, piping, etc. No separate payment shall 
be provided. 

 

TESTING OF AIR CONDITIONING SYSTEM;- 
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1. Routine and types tests for various items of equipments shall be performed at the 
contractor’s work and the test certificates furnished. Functional test shall be conducted 
at site 

 

2. The performance test to determine whether or not the full indent of the specification is 
met shall be conducted by the contractor. After notification to the Employers that 
installation has been completed and the plant has run continuously for a period of at 
least two weeks the contractor shall conduct under the direction of the Architect and in 
the presence of Employers representatives test, such test as specified to establish the 
capacity of various equipment supplied and installed by the contractor. 

 

3. The contractor shall operate test and adjust the air conditioning system units, fans, 
motors all air conditioning appliances including adjustment of regulators, dampers etc. 

 

4. All test equipment. Labour, operating personnel, oil and refrigerant required for this test 
shall be furnished by the contractor to enable the plant to be put in continuous running 
test for a period of 3 days after all other tests and adjustments have been made. 

 

5. The contractor will be provided with electrical power water for testing by the client. The 
performance test shall be conducted during peak summer and peak monsoon. 

 
 
UNCTIONAL TESTS:- 
 

 ELECTRICAL EQUIPMENT:-  
 
1. All the cables shall be tested for continuity and absence of cross phasing. Insulation 

resistance between the phase conductors and earth shall be measured with help of 500 v 
mugger. 

2. MOTORS;- 
 

 Insulation resistance of all the motors shall be tested with a mugger and the value shall not 
be less than 1 Meg-Ohms .If observed value is less than 1 Meg-Ohms, the voltmeter winding 
shall be tried out ang winding shall be given a coat of approved insulating varnish. 

 

 Starting current shall be recorded every time the motor is started. 
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 Starter operation shall be checked for a single phasing by removing one of the phase. 
 

 Over load protection shall be checked by altering the starter thermal over load setting. 
 

3.SAFELY DEVICES AND CONTROLS:-                

 

  Interlocks for compressor motor with that of condenser fan, AHU /Indoor unit fan shall be 
checked. 

 

 High pressure stat-shall be checked by varying the settings of the cutout. 
 

 Low pressure stat-shall be tested by closing the pilot solenoid valve. 
 

 Anti-freeze thermostat shall be tested by varying the settings. 
 

 Oil failures switch shall be tested by varying the settings. 
 

CAPACITY CONTROLS:- 
 

The capacity control arrangement shall be tested by varying  the load on the system. Any other 
procedure recommended by the manufactures may be adopted with the prior permission of the 
and Architect. 

 
 
MODE OF MEASUREMENT:- 

 
FOR DUCTABLE / NON DUCTABLE HIGH WALL SPLIT A.C;- 
 

The entire split unit with out-door and in-door unit with DX coil and all accessories, Starters, 
Controls, Control panel, Control Wiring, Refrigerant charge, Oil etc. Erection, Commissioning 
and testing shall be regarded as one unit for purpose of measurement. 
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PIPING:- 

 

 Piping will be measured in running lengths (Meters) 
 

 No special measurement of bends, elbows, reducer, expanders, tees, cross etc. will be 
made. All such fittings / accessories will be treated as normal piping. 

 The length of the piping including accessories and fittings will be measured along the 
center line of piping. 

 

 

PIPING INSULATION:- 

 

No separate measurement of insulation shall be made for fittings such as bends, elbows , 
reduces, expanders , tees , crosses , flanges , etc, All such insulation shall be linear in meters 
measurement along the centre line of piping. 

 

ELECTRICAL WORK:- 

 

 All cables shall be measured in running lengths as finally installed at site. No wastage 
measurement will be allowed. 

 

 Control cable/ wiring for a plant inside the plant room shall be treated as a lump sum 
item. 

 

 All measuring instruments indicating lamps, etc shall form part of the equipment 
specified and no separate measurement shall be made for such items. 

NOTE:- 

 

Contractor should note that all the measurements should be carried out strictly as per mode of 
measurement stated above. However, all the work should be carried out as per relevant I.S 
codes specified. 
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CONTRACTOR TO PROVIDE DETAILS: 

COMPRESSOR: 

 

 

 

 

 

 

 

 

 

 

 

 

CONDENSER          

 

CONDENSOR 2.0 TR 1.5 TR 1.0 TR 

Type              

 

 
  

Air Quantity    

Coil Face Area    

No. of rows    

By pass factor    

 2.0 TR 1.5 TR 1.0 TR 

TYPE    

COMPRESSOR    

TYPE/ REFRIGERANT    

QUANTITY OFMACHINES    

Kw ( MOTOR CONNECTED)    

MOTOR CONSUMED    

FULL LOAD CURRENT    
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Fan Motor KW/RPM    

Full load current of fan motor    

St. pressure of fan    

Copper Tube thk / diamtr    

Al.  Fin spacing / Guage    

 

EVAPORATOR:- 

 

CONDENSOR 2.0 TR 1.5 TR 1.0 TR 

Type                      

 

 
  

Air Quantity    

Coil Face Area    

No. of rows    

By pass factor    

Fan Motor KW/RPM    

Full load current of fan motor    

St. pressure of fan    

Copper Tube thk / diamtr    

Al.  Fin spacing    

    

 

OVERALL DIMENSIONAL DETAILS:- 
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 2.0 TR 1.5 TR 1.0 TR 

Condensing Unit    

    

Evaporating Unit    

    

    

 

SAILENT FEATURES:- 
 

 2.0 TR 1.5 TR 1.0 TR 

Type of filter    

Filter Area    

Filtration level    

Any other details    

    

 
 
 
 
TOTAL POWER CONSUMTION OF THE UNIT:- 
 

 For 2.0  TR    …………………………………….. 
Cassette Unit 3 Phase  

 For 1.5  TR 
HI WALL SPLIT UNIT  ……………………………………..  

 For 1.0  TR 
      HI WALL SPLIT UNIT  …………………………………….. 
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TOLERANCES:- 
 

 Voltage 
 Power Factor 
 Frequency 

 

PIPES & FITTINGS:- 
 

 Material 
 Thickness / Diameter 

 

INSULATION MATERIAL:- 
 

 Material 
 “K” Value at 10c Mean temperature 
 Density 

 

CABLES:- 

 

 Make 
 Type 
 Grade 
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LIST OF APPROVED MAKES FOR HVAC EQUIPMENT AND MATERIALS 
Sl. No.  Details of the Items          Manufacturer’s name 
1.  Package / Ductableunits        carrier , hitachi, daikin, voltas 
 
2.  Propeller Fans   Crompton 
 

3.  Electric Motors   Crompton / Siemens/BharatBijlee 
 

4.  Ventilation AHU    Suvidha / Cariyaire /Citizen/Cherub 
 

5.  GI Sheet    Sail/TATA/ Jindal  
 

6.  Grilles/Diffuser   Caryaire/Ravistar//Dynamic 
 

7.  MS Dampers/Louvers  Tristar/ / Cherub    
 

8.  Control Cables   Grandlay / Batra Henlay / Kalinga 
 

9.  Power Cable                ICC / Polycab / R R Kable 
      
10.  Nitrile rubberInsulation  Eurabatax / Aeroflex / Totaline 

for ref pipe insulation  
11.  Flexible Duct Connection Airflow / Pyroguard 
 

12.  Gaskets    Neoprene rubber 
 

13.  Adhesives    Fevicol / Superlon 
 
14  Vibration Isolator   Resistoflex/Dunlop 
 

15.  Filters/Air Showers  Dyna/Thermadyne/Cherub 
 

16.  Polyethylene for duct insulation Supreme/Trocellene/Totaline 

 

17.  Centrfugal / Axial fan  Flaxt/ PAF/ Chakshu 

 

18.  Refrigerant Pipes   Rajco/Parasmani 

 

19.  Casstte  Units and   carrier, hitachi, daikin, voltas 
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 Wall Mounted Split AC  Unit carrier, hitachi, daikin, voltas 

 

Sp. NOTES : This specification is of the general type only and must be used in conjunction 
with the drawing of the particular item being made. Anything shown on the drawing and not in 
the speciation must be complied With , and vise versa 

 

 

General Notes : 

 [a]     Where  other  Material are proposed to be used these should be got 

Approved from the Architect before execution of particular item. In case   

of Non- Availability of any material of specified make, the Alternative  equivalent   

make should be used only after it is Approved in writing by the Employer or    

the Architect. The Material shall be used in preferential Order only 

 

[b]     Before starting  of work contractor must get all samples/make approved  

from Architect before using at  site 
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