

STATE BANK GLOBAL IT CENTRE, CBD BELAPUR
STATEMENT OF TRANSPARENCY IN WORKS / PURCHASE / CONSULTANCY CONTRACTS AWARDED
CIVIL WORKS IN BANK'S RESIDENTIAL PREMISES

| ITEM / SERVICES TO BE PROCURED / PROCURED | RF NO. DATE | MODE OF TENDER ENQUIRY | TYPE OF BIDDING (SINGLE OR TWO BID SYSTEM) | LAST DATE OF RECEIPT OF TENDER | NOS. OF TENDERS RECEIVED | NOS. AND NAMES OF BIDDERS QUALIFIED AFTER TECHNICAL EVALUATION | WHETHER TENDER AWARDED TO LOWEST BID / PROPOSED TO AWARD L1 | NAME OF THE L1 VENDORS | PURCHASE ORDER (PO) DETAILS | VALUE OF CONTRACT (IN INR) | SCHEDULED DATE OF COMPLETION | REASONS FOR NOMINATION OF CONTRACT AWARDED ON NOMINATION BASIS | |
|--|-------------|------------------------|--|---|--------------------------|---|--|------------------------|-------------------------------------|---|------------------------------|--|----|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 |
| Water proofing of terraces of B-1 to B-4 buildings at Bank's Residential Colony, Nerul | NA | Limited RFP | Two bid system | 28.12.2017 | 6 | <ul style="list-style-type: none"> M/s. Bombay Construction M/s. Image Décor M/s. Noble Protective System | <ul style="list-style-type: none"> M/s. Polymer Applicators M/s. R.S. Construction M/s. Universal Enterprises | YES | M/s. Noble Protective System | GITC/CGM(INFRA & OPS)/EST/SKS/1956 dated 19.01.2018 | Rs.5,62,120/- | 19.03.2018 | NA |
| Repair works of B-10 and B-11 Buildings at Bank's Residential Colony, Nerul | NA | Limited RFP | Two bid system and e-reverse auction | 26.12.2017 and e-reverse auction held on 22.01.2018 | 3 | <ul style="list-style-type: none"> M/s. Polymer Applicators M/s. R.S. Construction M/s. Chauhan Construction Pvt. Ltd. | NA | YES | M/s. Polymer Applications | DS/2017-18/491 dated 06.03.2018 | Rs.79,20,000/- | 13.08.2018 | NA |
| Repair works of B-41 at Bank's Residential Colony, Nerul | NA | Limited RFP | Two bid system and e-reverse auction | 26.10.2017 and e-reverse auction held on 31.10.2017 | 4 | <ul style="list-style-type: none"> M/s. Monalisa Construction Civil Engineers & Contractors M/s. Chauhan Construction Pvt. Ltd. M/s. R.S. Construction M/s. Polymer Applicators | NA | YES | M/s. R.S. Construction | GITC/CGM(OPS)/EST/SKS/1521 dated 09.11.2017 | Rs.47,00,000/- | 15.04.2018 | NA |
| Construction of shed for waste management plant at Bank's Residential Colony, Nerul | NA | Limited RFP | Two bid system | 10.11.2017 | 3 | <ul style="list-style-type: none"> M/s. Narasinh Narayan & Co. M/s. Chauhan Construction Pvt. Ltd. M/s. Dheeraj Interiors | NA | YES | M/s. Chauhan Construction Pvt. Ltd. | GITC/CGM(OPS)/EST/SKS/1586 dated 17.11.2017 | Rs.9,95,320/- | 24.12.2017 | NA |
| Repair works of B-9 building at Bank's Residential Colony, Nerul | NA | Limited RFP | Two bid system and e-reverse auction | 11.12.2017 and e-reverse auction held on 20.01.2018 | 4 | <ul style="list-style-type: none"> M/s. Polymer Applicators M/s. R.S. Construction M/s. Chauhan Construction Pvt. Ltd. | M/s. Admirecon Infrastructure Pvt. Ltd. | YES | M/s. Chauhan Construction Pvt. Ltd. | DS/2017-18/482 dated 28.02.2018 | Rs.47,00,000/- | 07.08.2018 | NA |



| ITEM / SERVICES TO BE PROCURED / PROCURED | RF NO DATE | MODE OF TENDER ENQUIRY | TYPE OF BIDDING (SINGLE OR TWO BID SYSTEM) | LAST DATE OF RECEIPT OF TENDER | NOS. OF TENDERS RECEIVED | NOS. AND NAMES QUALIFIED AFTER TECHNICAL EVALUATION | NOS. AND NAME OF BIDDERS NOT QUALIFIED AFTER TECHNICAL EVALUATION | WHETHER TENDER AWARDED TO LOWEST BID / PROPOSED TO AWARD L1 | NAME OF THE L1 VENDORS | PURCHASE ORDER (PO) DETAILS | VALUE OF CONTRACT (IN INR) | SCHEDULED DATE OF COMPLETION | REASONS FOR NOMINATION OF CONTRACT AWARDED ON NOMINATION BASIS |
|---|------------|------------------------|--|---|--------------------------|---|---|---|-------------------------------------|---|----------------------------|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 |
| Repairs and renovation works in flats 7 to 10 (4 nos) of Building no.B-39 and 9 & 10 (2 nos.) of building no.B-38 at Bank's Residential Colony, Nerul | NA | Limited RFP | Two bid system and e-reverse auction | 09.10.2017 and e-reverse auction held on 16.10.2017 | 3 | <ul style="list-style-type: none"> M/s. Design Concept M/s. Chauhan Construction Pvt. Ltd. M/s. Narasinh Narayan & Co. | NA | YES | M/s. Chauhan Construction Pvt. Ltd. | GITC/GM(OPPS)/EST/SKS/1475 dated 01.11.2017 | Rs.12,45,000/- | 01.12.2017 | NA |
| Repairs and renovation works in flats 5 to 10 (5 nos) of Building no B-42 at Bank's Residential Colony, Nerul | NA | Limited RFP | Two bid system and e-reverse auction | 09.10.2017 and e-reverse auction held on 27.10.2017 | 3 | <ul style="list-style-type: none"> M/s. Design Concept M/s. Chauhan Construction Pvt. Ltd. M/s. Narasinh Narayan & Co. | NA | YES | M/s. Chauhan Construction Pvt. Ltd. | GITC/GM(OPPS)/EST/SKS/1517 dated 07.11.2017 | Rs.10,90,000/- | 07.12.2017 | NA |
| Repairs and renovation works in flat nos. B-38/5, B-39/3, and B-39/4 (3 nos.) at Bank's Residential Colony, Nerul | NA | Limited RFP | Two bid system | 28.12.2017 | 3 | <ul style="list-style-type: none"> M/s. Narasinh Narayan & Co. M/s. Chauhan Construction Pvt. Ltd. M/s. Dheeraj Interiors | NA | YES | M/s. Chauhan Construction Pvt. Ltd. | GITC/GM(OPPS)/EST/SKS/1903 dated 10.01.2018 | Rs.6,60,966/- | 10.02.2018 | NA |
| Construction of stage with profile sheet roof at Nerul Colony | NA | Limited RFP | Two bid system | 15.10.2017 | 4 | <ul style="list-style-type: none"> M/s D R Mane and Co M/s Vishwasal Engineers and Contractors M/s Narasinh Narayan & Co M/s Chauhan Construction Pvt Ltd | NA | YES | M/s Narasinh Narayan & Co | GITC/GM(OPPS)/EST/GBM/1588 dated 17.11.2017 | 8,15,626/- | 24.01.2018 | NA |
| Repairs work in building no A 3, Nerul Colony | NA | Limited RFP | Two bid system | 25.10.2017 | 3 | <ul style="list-style-type: none"> M/s Mahendra Realtors and Infrastructure Pvt Ltd. M/s R S Construction M/s Chauhan Construction Pvt Ltd | NA | YES | M/s Chauhan Construction Pvt Ltd | GITC/GM(OPPS)/EST/GBM/1587 dated 17.11.2017 | 40,80,000/- | 30.04.2018 | NA |



| ITEM / SERVICES TO BE PROCURED / PROCURED | RF NO. DATE | MODE OF TENDER ENQUIRY | TYPE OF BIDDING (SINGLE OR TWO BID SYSTEM) | LAST DATE OF RECEIPT OF TENDER | NOS. OF TENDERS RECEIVED | NOS. AND NAMES OF BIDDERS QUALIFIED AFTER TECHNICAL EVALUATION | NOS. AND NAME OF BIDDERS NOT QUALIFIED AFTER TECHNICAL EVALUATION | WHETHER TENDER AWARDED TO LOWEST BID / PROPOSED TO AWARD L1 | NAME OF THE L1 VENDORS | PURCHASE ORDER (PO) DETAILS | VALUE OF CONTRACT (IN INR) | SCHEDULED DATE OF COMPLETION | REASONS FOR NOMINATION OF CONTRACT AWARDED ON NOMINATION BASIS |
|---|-------------|------------------------|--|--------------------------------|--------------------------|---|---|---|----------------------------------|---|----------------------------|---------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 |
| Repairs work in flat nos 43/101, 43/102, 43/103, 43/202, 44/103, 44/502, 45/302, 45/502 in Seawood Estate Ltd Nerul | NA | Limited RFP | Two bid system | 27.10.2017 | 3 | <ul style="list-style-type: none"> M/s A1 Enterprises M/s Chauhan Construction Pvt Ltd M/s D R Mane And Co | NA | YES | M/s A1 Enterprises | GITC/CGM(OP5)/EST/GBM/1589 dated 17.11.2017 | 14,18,000/- | 27.11.2017 | NA |
| Repairs work in flats nos 40/1003, 41/202, 41/402, 41/602, 42/303, 42/502, 42/503, 42/1003, and 46/902 in Seawood Estate Ltd, Nerul | NA | Limited RFP | Two bid system | 27.10.2017 | 4 | <ul style="list-style-type: none"> M/s D R Mane and Co M/s Chauhan Construction Pvt Ltd M/s A1 Enterprises | M/s Ankur Associates | YES | M/s A1 Enterprises | GITC/CGM(OP5)/EST/GBM/1590 dated 17.11.2017 | 14,40,000/- | 27.11.2017 | NA |
| Repairs work in building no A 2, Nerul Colony | NA | Limited RFP | Two bid system | 10.01.2018 | 3 | <ul style="list-style-type: none"> M/s Polymer Applicators M/s Kumavat Infrastructure Pvt Ltd M/s Chauhan Construction Pvt Ltd | NA | YES | M/s Chauhan Construction Pvt Ltd | Purchase order yet to be issued | 41,00,000/- | Purchase order yet to be issued | NA |
| Repairs work in building no A 4, Nerul Colony | NA | Limited RFP | Two bid system | 28.12.2017 | 4 | <ul style="list-style-type: none"> M/s Mahendra Realtors and Infrastructure Pvt Ltd. M/s Chauhan Construction Pvt Ltd M/s R S Construction | M/s A1 Enterprises | YES | M/s Chauhan Construction Pvt Ltd | Purchase order yet to be issued | 43,20,000/- | Purchase order yet to be issued | NA |
| Repairs work in building no A 8, Nerul Colony | NA | Limited RFP | Two bid system | 04.01.2018 | 4 | <ul style="list-style-type: none"> M/s Mahendra Realtors and Infrastructure Pvt Ltd. M/s Chauhan Construction Pvt Ltd M/s Horizon Infra Buildcon (I) Pvt Ltd M/s Kumavat Infrastructure Pvt Ltd | NA | YES | M/s Chauhan Construction Pvt Ltd | Purchase order yet to be issued | 42,00,000/- | Purchase order yet to be issued | NA |



| ITEM / SERVICES TO BE PROCURED / PROCURED | RF NO. DATE | MODE OF TENDER ENQUIRY | TYPE OF BIDDING (SINGLE OR TWO BID SYSTEM) | LAST DATE OF RECEIPT OF TENDER | NOS. OF TENDERS RECEIVED | NOS. AND NAMES OF BIDDERS QUALIFIED AFTER TECHNICAL EVALUATION | NOS. AND NAME OF BIDDERS NOT QUALIFIED AFTER TECHNICAL EVALUATION | WHETHER TENDER AWARDED TO LOWEST BID / PROPOSED TO AWARD L1 | NAME OF THE L1 VENDORS | PURCHASE ORDER (PO) DETAILS | VALUE OF CONTRACT (IN INR) | SCHEDULED DATE OF COMPLETION | REASONS FOR NOMINATION OF CONTRACT AWARDED ON NOMINATION BASIS |
|---|-------------|------------------------|--|--------------------------------|--------------------------|---|---|---|----------------------------|---------------------------------------|----------------------------|---------------------------------------|--|
| 1 Repairs work in building no CA 2, Nerul Colony | 2 NA | 3 Limited RFP | 4 Two bid system | 5 09.01.2018 | 6 6 | 7 <ul style="list-style-type: none"> M/s Horizon Infra Buildcon (I) Pvt Ltd. M/s Mahendra Realtors and Infrastructure Pvt Ltd M/s Kumawat Infrastructure Pvt Ltd M/s R S Construction M/s Chauhan Construction Pvt Ltd M/s Polymer Applicators | 8 NA | 9 YES | 10 M/s R S Construction | 11 Purchase order yet to be issued | 12 66,50,000/- | 13 Purchase order yet to be issued | 14 NA |

Estate Department
GITC, CBD Belapur
Navi Mumbai
Date : 02.04.2018

Dy. General Manager (F&OA)

[Handwritten Signature]
29/4