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SBI INFRA MANAGEMENT SOLUTIONS PVT LTD 

(WHOLLY OWNED SUBSIDIARY OF SBI) 
 
 

INVITES TENDERS IN TWO BID SYSTEM THROUGH E-TENDERING 
 

FOR 
 

AIRCONDITIONING WORKS OF SBI POONTHURA BRANCH  
AT THIRUVANANTHAPURAM 

 
Last date for submission of Tender: 03.00 P.M. (IST) on 27/01/2020 

 
Opening of Tenders: 03:30 P.M. (IST) on 27/01/2020 

                                        
Tender id: THI202001018 

          
(Name &  Address  o f  Con t rac to rs )            
 
 
 

 

 

The Assistant General Manager, 

SBI Infra Management Solutions Pvt. Ltd. 

4th Floor, SBI LHO Building, 

Poojappura, 

Thiruvananthapuram– 695012 
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 (NIT):  THI202001018 

 
Tenders are invited from competent OEM’S or its Authorized dealers of reputed brands satis-
fying the eligibility criteria  for the above work with proven expertise for  AIRCONDITION-
ING WORKS OF SBI POONTHURA BRANCH  AT THIRUVANANTHAPURAM by State 
Bank of India Infra Management Solutions Pvt. Ltd, (SBIIMS) 
 

1 Estimated cost of work: Rs.3.13 Lakhs. (Estimated value for both works & AMC) 

2 Time of Completion: 15 Days from the date of work order. 

3 Date of download of tender 
documents from Bank’s web 
site http://www.sbi.co.in under 
“procurement news “. 

From 20/01/2020 to 27/01/2020. 

4 Last date and time for sub-
mission of technical bid  

Date: 27/01/2020 by 3:00 P.M 

5 Earnest Money Deposit. 
(EMD) 

Rs. 3,100/- (Rupees Three Thousand One Hundred Only) 
in the form of DD in favor of ‘Assistant General Manager,, 
SBI Infra Management Solutions Pvt Ltd, Thiruvanan-
thapuram.’ 

6 Tender document fee Rs.1000/-(Rupees One Thousand Only) in the form of DD 
in favor of Regional Manager, RBO3 SBI payable at Thir-
uvananthapuram.’ Tender document fee is to be submit-
ted even if the tender document is downloaded from the 
website by the tenderer. 

7 EMD & technical bid and 
prequalifying documents to 
be submitted at: 

EMD, Tender fees, Tender document and documents sat-
isfying eligibility criteria should be submitted physically 
at SBI Infra Management Solutions Pvt. Ltd. Office: 4th 
Floor, SBI LHO Building, Poojappura, Thiruvananthapu-
ram – 695012 before 27/01/2020 by 3.00 P.M. 
Contact: Assistant General Manager.  
0471-2419410/2419435. 
   

8 Date and Time of opening of 
Tenders:  (Technical Bid) 

Date:  27/01/2020 at 3.30 P.M (IST) at above office ad-
dress.  Technical Bid of those firms / contractors who do 
not submit EMD and Tender fees shall be rejected. 
Representatives of Bidders may be present during open-
ing of Technical Bids.  However Bids would be opened 
even in the absence of any or all the bidder’s representa-
tives. 
Technically qualified vendors will be intimated to submit 
the price bid on sbi website ‘etender.sbi’ on the date fixed 
by SBIIMS. Price bids submitted will be opened on the 
same day. 
 

9 Bidder Contact Details. Bidder to provide following information. 
Name of Company. 

http://www.sbi.co.in/


 

 

 

 

3          Seal & Signature of the contractor 

 

Contact Person. 
Mailing address with Pin Code. 
Telephone number and Fax number. 
Mobile Number and E-MAIL. 

10 Minimum value of work to 
be executed for issue of in-
terim certificate for payment 

Nil 

11 For Clarifications please con-
tact Electrical Engineer -   

9497714782 

 
The SBIIMS reserves the right to accept or reject any or all the tenders without assigning any 
reason whatsoever. 
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Note :  All the pages of the Tender document shall be sealed and signed by the Contractor in 
token of acceptance of all terms and conditions. 
 
* - In case the date of opening of tenders is declared as a holiday, the tenders will be opened 
on the next working day at the same time. 
 
Eligibility criteria for the tenderers 
 
The Contractors have to submit self-attested copies of the following documents along with the 
tender (Technical Bid).  
 
If the applicant is an authorized dealer, the letter of authorization from the OEM shall be 
submitted. 
 
Income tax (PAN) and GST registration certificate 
 Proof of the same shall be submitted. 
 
Please read the ‘INSTRUCTIONS TO TENDERERS’ thoroughly before submitting the Ten-
ders. Also note to verify the Bank web-site under ‘PROCUREMENT NEWS’ before the last 
date and confirm that ‘CORRIGENDA’ to the Tender Notices issued (if any) has been read 
and / or complied with. 
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INSTRUCTIONS TO TENDERERS 
 
1. This tender is for the "AIRCONDITIONING WORKS OF SBI POONTHURA BRANCH 
AT THIRUVANANTHAPURAM”. It is a Two Bid containing Technical cum prequalification 
bid and Price Bid. 
 
 In their own interest the contractors are advised to use their own specific seals and de-
sist from using currency coins for the purpose.  Tenders with incomplete or broken seals are 
liable to be rejected, the matter solely resting at the discretion of the EMPLOYER / ARCHI-
TECTS.  If a Contractor does not quote for one or more items, the Tender will be considered as 
incomplete and will be rejected. 
 
2. Employer/Architects reserve to itself the right to accept or reject any tender without 
assigning any reason for doing so and does not bind itself to accept the lowest or any other 
tender. 
 
3. General Specifications are for guidance only.  The latest ISI codes and Specifications 
and mode of measurements will be referred to during execution. 
 
4.  Employer or Client shall mean Assistant General Manager,, State Bank of India Infra 
Management Solutions Pvt Ltd, Thiruvananthapuram and / or Regional Manager, RBO-3 SBI. 
 
6. The tender is to be submitted in a sealed cover super scribed as  “AIRCONDITIONING 
WORKS OF SBI POONTHURA BRANCH AT THIRUVANANTHAPURAM“ (EMD & Tech-
nical cum prequalification Bid) containing the tenderer's EMD (in the form of a Demand 
Draft), Tender cost, Technical bid and supporting documents for prequalification criteria, 
BOQ . There should not be any mention about the price in any manner in cover. All pages 
should be properly tied and tagged in its order for easy identification during scrutiny. Full 
address with phone no. of the tender should be written on the sealed covers. 
 

All pages should be signed and sealed by the tenderer.  No deviations from the tender are ac-
ceptable.  
7. Bills of quantities in respect of each work and specification shall accompany this tender no-
tice.  The tenderers must use only the form issued by the SBIIMS. The Bills of quantities are 
liable to alternations by omission, deduction or addition at the discretion of the SBIIMS. 
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1. TENDER FORM 
 

PROJECT: AIRCONDITIONING WORKS OF SBI POONTHURA BRANCH AT THIR-
UVANANTHAPURAM 
 
Dear Sirs, 
 
I/We the undersigned have carefully gone through and clearly understood after visiting the site and 
the Tender drawings and tender documents comprising of the tender form, Notice to contractors, and 
conditions for building contract, Special Conditions, Specifications and Schedule of Probable quanti-

ties and Draft Agreement prepared by  SBIIMS . 
 
I/We do hereby undertake to execute and complete the whole or part of the work (as desired by you) 
at the respective rates which/I/We have quoted for the respective items of the Probable Bill of Quanti-
ties. 
 
I/We are depositing as Earnest Money a sum of Rs. 3100/- (Rupees Three Thousand One Hundred 
Only in favor of The ‘Assistant General Manager, SBI Infra Management Solutions Pvt Ltd, Thiruvan-
anthapuram.’ along with this tender for due execution of the work at my/our tendered rates together 
with any variations which shall be adjusted by the Architects at prices based on our tendered rates.  
I/We shall deposit further sum equivalent to 2% of tender amount, less EMD paid in the event of 
my/our tender being accepted,  towards initial security deposit within 5 days from the date of work 
order. 
 
In the event of this Tender being accepted I/We agree to enter into an agreement as and when re-
quired and execute the contract according to your form of Agreement, within 5 days of receipt of work 
order, in default thereof, I/We do hereby bind my-self/ourselves to forfeit the aforesaid Earnest Mon-
ey deposit. 
 
I/We further agree to complete the work covered in the said schedule of quantities within 15 days 
from the date of issue of the work order to commence the work or on which contractor is instructed to 
take possession of the site, whichever is later. 
 
I/We agree not to employ Sub-contractors other than those that may be specifically approved by your 
Employer/Architects for this contract work. 
 
I/We agree to and to get the work, workers, employees (of contractor) engaged on the work at site and 
all materials at site for execution of the work shall be insured comprehensive insurance including 
fire/accidents/ rain/ floods/riots/CAR policy (contractor’s all risk insurance policy) and the insur-
ance shall cover the period from date of start of work to date of actual completion of work plus 3 
months.  In case part work is taken over by the Employer before final completion of the whole work, 
such parts may not be covered by the insurance from the date of taking over that part of work by the 
Employer.  Draft Insurance deed will be got vetted from the Architect, before obtaining the same.  All 
the rates quoted by me/ us are inclusive of the same in full and nothing extra shall be claimed anytime 
on account of any of these. 
 
I/We agree to pay Income tax, to be deducted at source, at the rate prevailing from time to time on the 
Gross value of the work done, and the rates quoted by me/we are inclusive of same. 
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Yours faithfully, 
 
 
Contractor’s Signature 
 
 
Address:        Date: 
 
 
___________________________ 
 
___________________________ 
 
___________________________ 
 
___________________________  
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2. NOTICE TO CONTRACTOR 

 

PROJECT: AIRCONDITIONING WORKS OF SBI POONTHURA BRANCH AT THIR-
UVANANTHAPURAM 
 
 
Dear Sirs, 
 
1. On behalf of our clients, M/s SBI, LHO, Thiruvananthapuram, we have pleasure in inviting 

you to tender for the aforesaid work. 
 
2. The tenderer must obtain for himself, on his own responsibility and at his own expenses, all the 

information which may be necessary for the purpose of filling this tender and for entering into 
a contract for the execution of the same and must examine the drawings and inspect the site of 
the work and acquaint himself with all local conditions and matters pertaining thereto. 

 
5. Each of the tender documents page is required to be signed by the person or persons submit-

ting the tender in token of his/their having acquainted himself/themselves with the General 
conditions etc., as laid down.  Any tender with any of the documents not so signed will be re-
jected. 

 
6. The tender documents must be filled in English and all the entries must be made by hand and 

written in ink/ball pen.  If any of the documents are missing or un-signed, the tender shall be 
considered invalid. 

 
7. Each and every one of all erasures and additions/alterations made, while filling the tender, 

must be attested by initials of the tenderer. Overwriting of figures is not permitted.  Failure to 
comply with either of these conditions will render the tender void.  After submission of the 
tender no advice or any change in rate or conditions will be entertained.  All the rates should 
be quoted both in figures and words.  In-case of any discrepancy in rates quoted in 
words/figures and the amounts, the rate quoted in words shall be taken as final and binding. 

 
8. The tender shall be valid for a period of 90 days from the date of opening.  
 
9 TOTAL SECURITY DEPOSIT: shall comprise of: 
 

a. Earnest Money deposit 
b. Initial Security deposit 
c. Retention money 

 
9.1 The intending tenderer shall deposit with SBIIMS Thiruvananthapuram , by Demand Draft a 

sum of Rs. 3100/- (Rupees Three thousand One Hundred Only) as the Earnest Money, as a 
guarantee of good faith, which amount shall be forfeited as liquidated damages, in the event of 
any evasive/direct refusal or delay in starting the work and or signing the contract.  The de-
posit of the unsuccessful tenderers will be returned, without interest, immediately after a deci-
sion is taken regarding the award of the contract.  The Earnest money of the successful tenderer 
will be adjusted towards Security Deposit.  A tender not accompanied by Earnest money de-
posit will not be considered.   
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9.2 The successful tenderer will have to pay further sum equivalent to 2% of his contract value, 
less EMD already paid, as initial Security Deposit (ISD) by means of a D.D./Banker’s 
cheque in favour of The ‘Regional Manager, SBI RBO3, Thiruvananthapuram.’ within 5 
days from the date of issue of work order to commence work.  The EMD and  initial Security 
deposit thus paid shall be held by the State Bank of India as Security deposit, for due execu-
tion and fulfillment of the contract, till the completion of the work and defect liability peri-
od in all respects and shall not bear any interest. 

 
9.3 Together with the money paid under the above clause, further retention of 10% of the value of 

the work done will be deducted from every running bill, till total retention, including EMD and 
initial SD paid earlier, comes to 5% of the contract value, and same shall be held by the Bank as 
Total Security Deposit.  On completion of work, 50% of the total security deposit shall be re-
leased to the contractor along with the final certificate of payment, and the balance amount will 
be retained in the manner stated elsewhere for a further period of twelve months after the 
completion date recorded in completion certificate, issued by SBIIMS/Bank.   

 
10. Within 5 days of the receipt of intimation from the SBIIMs, the successful tenderer shall be 

bound to sign an agreement, on a stamp paper in accordance with the Draft Agreement and 
conditions of contract attached herewith, but the work order or the written acceptance of a ten-
der by the Employer will constitute a binding agreement between the Employer and the person 
tendering whether such formal contract is or not signed by the contractor. 

 
11. All compensation or other sums of money payable by the contractors to the clients, under the 

terms of this contract, may be deducted from the Security Deposit or from any sum that may be 
or may become due to the contractor on any account whatsoever, and in the event of the Secu-
rity deposit being reduced by reasons of any such deductions, the contractor shall within 15 
days of being asked to do so make good in cash or cheque, any sum which have been deducted 
from his security deposit. 

 
12. The rates quoted by the Contractor shall include all eventualities, such as heavy rain, sudden 

floods, accidents, fire, riots etc., which may cause damage to the executed work or which may 
totally wash out the work.  Until the completion certificate is issued to the Contractors, neither 
the Architect nor the clients will be responsible for such damage or wash out of the construc-
tion work. 

 
13. Time is the essence of the contract.  The work should be completed within 15 days from the 

date of confirmed order. The work order will be sent by courier as well as email in the given 
address.  

 
The successful contractor will have to give a CPM/PERT chart of various activities of work to 
be done so that the work gets completed within the stipulated time.  The chart shall be submit-
ted within 15 days from the date of acceptance of the tender. 
 

14. If the contractor fails to complete the work by the Scheduled date of completion or within any 
sanctioned extended time, he will have to pay liquidated damages at the rate of ½% of contract 
amount for each week of delay the work remains incomplete beyond the comple-
tion(Original/extended date), subject to maximum of 5% of the contract value (without extra 
items) as per clause 31 of the General conditions of contract. 
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15. The quantities contained in the Schedule are only indicative.  The work as actually carried out 
and done will be measured up from time to time, for which payment will be made subject to 
the terms and conditions of contract. 

 
16. The unit prices shall be deemed to be fixed prices.  In case of extra items, a record of labour 

charges paid shall be maintained and shall be presented every month for extra/substituted 
items regularly to the Architects for checking.  The settlement will be made based on figures ar-
rived at jointly and taking into account unit prices of items of work mentioned in the contract 
assigned to the successful tenderers.  In case, of extra items, where similar or comparable items 
are quoted in the tender, extra rates shall invariably be based on those tender rates to the extent 
reasonable. In case of extra items where similar items are not available in the tender, the rates 
for such items shall be derived as per CPWD analysis of rates as applicable. 

 
17. Our clients, SBIIMS, do not bind themselves to accept the lowest or any tender and reserve to 

themselves the right to accept or reject any or all tenders, either in whole or in part, without as-
signing any reason whatsoever for doing so. 

 
18. No employee of the bank or SBIIMS is allowed to work as a contractor for a period of two years 

of his retirement from bank service, without the previous permission of the bank or SBIIMS.  
This contract is liable to be cancelled, if either the contractor or any of his employees is found at 
any time to be such a person who had not obtained the permission of the bank or SBIIMS as 
aforesaid before submission of the tender or engagement in the contractor’s service. 

 
19. The tenderer, apart from being a competent contractor must associate himself with agencies of 

the appropriate class who are eligible to tender for (1) Electrical  (2) Fire fighting systems & (3) 
Interiors (fixed furniture), as the case maybe. 

 
20. Release of security deposit: 
 

i) 50% of the total security deposit will be released along with the final certificate of pay-
ments as stipulated under para 7 on page 14, Appendix to General Conditions of con-
tract, 

 
ii) Balance 50% of total security deposit will also be released as noted under(i) above, sub-

ject to submission of a Bank Guarantee, to the satisfaction of SBIIMS for an equivalent 
amount.  This Bank Guarantee shall be valid upto completion of defects/removal liabil-
ity period plus 3 months. The bank guarantee shall be released after completion of de-
fect liability period provided that there is no defects noticed in the work during defects 
liability period or defects if any is rectified by the contractor to the entire satisfaction of 
SBIIMS. 
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3. ARTICLES OF AGREEMENT 
 
ARTICLES OF AGREEMENT made the ______________ day of __________ 2020  between Regional 
Manager, SBI,RBO-3, AO Trivandrum (hereinafter called the “Employer”) of the one part and 
___________________________ 
of ________________________________________                                               (hereinafter called “The 

Contractor”) of the other part, where as the Employer is desirous of getting the work of  “AIRCON-
DITIONING WORKS OF SBI POONTHURA BRANCH AT THIRUVANANTHAPURAM” 
executed and has caused drawings, conditions of contract, specifications and schedule of quantities 
etc., describing the works prepared by SBIINMs AND WHEREAS the SAID DRAWINGS numbered as 
per list attached inclusive of  and the conditions of contract, specifications and schedule of quantities 
etc., have been signed by or on behalf of the parties hereto. 
 
AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set 
forth in the Schedule hereto (hereinafter referred to as “Said Conditions”) the works shown upon the 
said drawings and described in the same specifications and included in the said schedule of quantities 
for such sum as may be ascertained to be payable in terms of the Bills of Quantities, and which sum is 
estimated to be Rs. ____________ (Rupees____________________________________________________ 
(hereinafter referred to as “Said Contract Amount”). 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
 
1. In consideration of the said sum to be paid at the times and in the manner set forth in the said 

conditions, the contractor shall upon and subject to the said conditions, execute and complete 
the work shown in the said drawings and described in the said specifications. 

 
2. The Employer shall pay the contractor the said sum or such sums as shall become payable 

hereunder at the times and in the manner specified in the said conditions. 
 
3. Tender documents containing work order Notice to the Contractor, Conditions of Contract, 

Appendix thereto, Special Conditions of Contract, Specifications and Schedule of Quantities 
with the rates entered therein, shall be read and studied as forming part of this agreement and 
the parties hereto shall respectively abide by and submit themselves to the conditions and stip-
ulations and perform the agreement on their part respectively in such conditions contained. 

 
4. The contract is neither a fixed lumpsum contract or a piece work contract, but is a contract to 

carry out work in respect of the entire works to be paid for according to actual measured quan-
tities, including variations from BOQ at the rates contained in the Schedule of rates and Proba-
ble bill of quantities or as provided in the said conditions. 

 
5. The SBIIMS, reserves to himself the right of altering the drawings and natures of the work, of 

adding/substitution to or omitting any items of work or having portions of the same carried 
out through alternate agencies without prejudice to this contract. 

 
6. Time shall be considered a the essence of this agreement and the contractor hereby agrees to 

commence the work soon after the site is handed over to him and complete the entire work in 

15 days subject to nevertheless to the provisions for extension of time. 
 
7. This agreement and contract shall be deemed to have been made in Thiruvananthapuram and 

any questions or dispute rising out of or in any way connected with this Agreement and Con-
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tract shall be deemed to have arisen in Thiruvanathapuram and only the courts in Thiruvanan-
thapuram shall have jurisdiction to determine the same. The limitation period will be 90 days 
from the date of dispute having arisen and in any case not after acceptance of full and final 
payment. 

 
AS WITNESS our hand this _____________ day of ____________ 2020 
 
Signed by the said in the presence of: 
 
WITNESS :   SIGNATURE 
 
NAME       : 
 
ADDRESS :       EMPLOYER 
 
WITNESS :   SIGNATURE 
 
NAME       : 
 
ADDRESS :   
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4. APPENDIX TO GENERAL CONDITIONS OF CONTRACT 
 
1. Earnest Money Deposit (EMD) : Rs. 3100/- 
 
2. Initial Security Deposit (ISD)  : 2% of contract value including EMD. 
3. Period of completion   : 15 DAYS 
4. Defects Liability period  : 12   months    after   completion    as  

recorded in the completion certificate. 
 
1. Minimum value of  work  to  be : Nil 

Executed   for issue of  interim 
Certificates for making payment  
 

6.a) Retention money from each bill : 10% of gross value of each interim  
       bill, subject to 8(b) below. 
   b)     Total  retention  money including : 5% of the contract value.  

Earnest money and initial security 
Deposit 

7. Release of Security deposit after : 50%   of   the   total   security   to  be  
Virtual completion. released along with final certificate of payment, 

but only after removing all his materials, equip-
ment, labour, huts/force, temporary sheds/stores, 
all his installations, machinery etc., from the site.  
Balance payment to be released on submission of 
Bank Guarantee on any Scheduled Bank, Other 
than SBI, and its associated banks in the prescribed 
manner and valid till the completion of defects lia-
bility period of 12 months plus 3 months as per 
clause no 20 notice to contractor. 

 
8. Period for honouring certificate : 15 working days from date of  

Architects certificate of payment for interim bills 
and 45 working days for final certificate. 
 

9.         Secured Advance                              :           Nil 
 
 
 
 
 
 
 

 
WITNESS : 
 
DATE  :         SIGNATURE OF THE CONTRACTOR WITH DATE 
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5. INDEX TO GENERAL CONDITIONS OF CONTRACT 
 

 
1. Interpretations 
 
2. Scope of Contract 
 
3. Drawings and Specifications 
 
4. Schedule of Quantities 
 
5. Sufficiency of Schedule of Quantities 
 
6. Errors in schedule of Quantities 
 
7. Contractor to provide everything necessary 
 
8. Authorities, Notices, Patent rights and royalties 
 
9. Materials and workmanship to conform to description. 
 
10. The setting out 
 
11. Removal of all offensive matters 
 
12. Opening up works 
 
13. Contractor’s superintendence and representative on the work 
 
14. Dismissal of workmen 
 
15. Access to works 
 
16. Employer’s representative/PMC 
 
17. Assignment of sub-letting 
 
18. Sub contractors 
 
19. Variations not to vitiate contract 
 
20. Measurement to works 
 
21. Prices of Extras etc., Ascertainment of  
 
22. Unfixed materials 
 
23. Removal of improper work and materials 
 
24. Defects after completion 
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25. Certificate of virtual completion 
 
26. Other persons engaged by the Employer 
 
27. Insurance in respect of damage to persons and property 
 
28. Contractor’s All risk policy 
 
29. Minimum amount of third party Insurance 
 
30. Commencement and completion 
 
31. Delay and extension of time 
 
32. Damages for Non-completion 
 
33. Failure by contractor to comply with Architect’s instructions 
 
34. Architect’s delay in progress. 
 
35. Supervision of works 
 
36. Prime cost and provisional sums 
 
37. Certificates and payments 
 
38. Notices 
 
39. Termination of contract by the Employer. 
 
40. Termination of contract by the contractor. 
 
41. Matters to be finally determined by the Architects 
 
42. Settlement of dispute (Arbitration) 
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SPECIAL CONDITIONS OF CONTRACT 

 
1. Contractor shall not be entitled to any compensation for any loss suffered by him on account of 

delays in commencing or executing the work, whatever the cause of the delays may be, includ-
ing delays arising out of modifications to the work entrusted to him or in any subcontract con-
nected there with or delays in awarding contracts for other trades of the project or in com-
mencement or completion of such works in obtaining water and power connections for con-
struction purpose or for any other reason  what so ever and the Employer shall not be liable for 
any claim in respect thereof.  The Employer does not accept liabilities for any sum besides the 
tender amount, subject to such variations as are provided for herein. 

 
2. The successful tenderer is bound to carry out any items of work necessary for completion of the 

job if such instructions in respect of such   additional items and their quantities will be issued 
in writing by the SBIIMs. 

 
3. The contractor must bear in mind that the work shall be carried out strictly in accordance with 

tender specifications and instructions of the SBIIMs. 
 

4. The rates quoted in tender shall also include electric consumption charges for power. If no 
power is available at site the contractor shall have to make his own arrangement to obtain 
power connection and maintain at his expense an efficient service of electric   light and power 
and shall pay for the electricity consumed.  The Employer shall give all   possible assistance to 
the contractor to obtain the requisite permission from the various authorities, but the responsi-
bility for obtaining the same shall be that of contractor. 

 
5. Contractor shall strictly comply with the provisions of safety code in addition to all local rules 

and regulations.          
    

6. The contractor shall be responsible for the observance of all rules and regulations framed by 
the government under the contract labour act.  The Employer shall be entitled to deduct all 
losses, damages that he might suffer on account of non-observance of these rules by the con-
tractor, from the amount payable to the contractor. 

 
7. Time shall be considered the essence of this contract.  The entire work must be completed as 

given in NIT.  If the completion of the work is delayed a penalty at the rate of ½ % per week 
over the contract value will be imposed subjected to a maximum of 5%. 

 
If the work is delayed beyond 10 weeks after the scheduled date of completion, the remaining 
work will be carried out through other agencies at the risk and cost of the contractors under the 
contract with prevailing market rates. 

 
8. The successful tenderer shall submit the phased program of execution of different items of 

work within 2 days after receipt of acceptance letter. 
 
9. Payment will be made subjected to a minimum value as stated in the NIT and will be made 

within a period of TWO weeks after the bill is submitted to the SBIIMs. 
 
10. Before filling in the tender the contractor will check all the drawings and schedule of quantities 

and will get an immediate clarification from SBIIMS / Architects on item not clearly under-
stood. No claims for any loss or compensation will be entertained on this account. 
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11. All the work shall be carried out as per detail drawings and specifications or as directed by 

SBIIMS / Architects.  
 
12. The rates quoted in the tender shall be for the finished items of work They shall include all the 

charges labour, materials, transportation of material equipment, double scaffolding water and 
electric charges, tool and plants, marking out and cleaning of site, to do all things necessary to 
provide complete finished item for work consistent with the specifications attached to this ten-
der document.  The rates shall be inclusive of octroi duty, excise duty, packing and forwarding, 
loading or unloading, GST or any other duties or fees levied by any government, public or local 
bodies. The rates shall be firm and shall not be subject to exchange variations, labour condi-
tions or any other conditions whatsoever. 

 
13. The calculations made by the tenderer should be based upon the probable quantities of  the 

several items of work which are furnished for the tenderer's convenience in the schedule of 
quantities ,but it must be clearly understood that the contract is not a lumpsum contract , that 
neither the probable quantities nor the value of individual items nor the aggregate value of the 
entire tender will form part of the contract and that  SBIIMS / Architects do not in any way as-
sure the tenderer or guarantee that the  work would correspond there to. 

 
14. Adequate engineering and technical staff to be appointed at site. Airconditioning contractor 

should inform of their number and qualification. An Approval of SBIIMS / Architects should 
be taken prior to appointing such technical staff on site. 

 
15. The contractor shall keep the tender submitted by him open for acceptance for a minimum 

period of three months from the date of it's submission .When once the tender is accepted the 
rates quoted by the successful tenderer shall be firm and the variation in rates of any one or all 
the items on any account shall not be allowed during the entire duration of the contract 

 
16. During the execution of work, contractor must check the work with his drawings .The contrac-

tor shall be responsible for all the errors in this connection and shall have to rectify all the de-
fects at his own cost, failing which the client reserves the right to get the same rectified at the 
risk and cost of contractor.    

 
17. No claim for extra item or deviation from specification shall be entertained unless the same is 

pointed out and accepted as such before the work is taken in hand or within 15 days of work 
by the successful tenderer.  

 
18. The contractor shall comply with all bye- laws and tax regulations (including GST) of local and 

other statutory authorities having jurisdiction over the works and shall be responsible for the 
payment of all the fees and other charges and for giving and receiving of all necessary notices 
drawings and test certificates. 

 
19. The successful tenders shall properly safeguard against damage or injury to the public and to 

any property or thing and shall alone be responsible for any such damage and injury to any 
person or persons or thing arising in connection with it's execution of work .The successful 
tenderer shall protect and hold harmless the SBIIMS against   any or all claims for any such in-
jury or damage. 

 
20. The work in every respect during the progress and till final acceptance by the SBIIMS, includ-

ing raw materials delivered at the site to be incorporated or used in AC work by the successful 
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tenderer will be at his own risk. Any loss or damage to any such material or work shall imme-
diately be replaced by the successful tenderer at his own expense. 

 
21. The SBIIMS shall have the right to direct the contractor to purchase and use the materials from 

any source for proper execution of work. 
 
22. The employer / SBIIMS / Architects or their authorized representatives shall have full power   

for inspecting the contractor's works or at any place from which the material is obtained. Ac-
ceptances of any such materials shall no way relieve the contractor of his responsibility for 
meeting the requirements and /or analysis not called for in the specifications shall be borne by 
the SBIIMS in case the material or work is found defective or of inferior quality. Tests and /or 
analysis shall be done in the laboratory approved by the the Employer/SBIIMS and the con-
tractor shall permit SBIIMS and or the client's or their authorized representative to be present 
during any of the tests and /or analysis. 

 
23.  INSURANCE 

 
The contractor shall indemnify SBIIMS up to CAR Policy (Contractor’s All Risk Policy) against 
all claim which may be made  against  SBIIMS  by any member of the public or the third party 
in respect of anything which may arise in consequence thereof and shall at his own expense ar-
range to effect and maintain up to one month after the virtual completion from an office ap-
proved by SBIIMS a policy of insurance in the joint names and deposit such policy or policies 
with SBIIMS from time to time during the currency of this contract. The contractor shall also 
indemnify SBIIMS against all claims which may be made upon the SBIIMS under the work-
man's compensation act or any other statute in force during the currency of this contract or at 
common law in respect of any employee  of the contractor or any sub contractor and shall at his 
own expenses  effect and maintain upto one month after virtual completion of the contract 
from an office approved by SBIIMS a policy or policies of insurance in the joint names of 
SBIIMS and the contractor as aforesaid .The contractor shall be responsible for any other thing 
which may exclude from the insurance policies above referred to and also for any other dam-
age to any property arising out of and incidental to the negligent or defective carrying out of 
this contract. 

 
He shall also indemnify SBIIMS in respect of any costs, charges or expenses arising out of any 
claim or proceedings and also in respect of any award of compensation or damage arising 
therefrom.  SBIIMS shall be at liberty and is hereby empowered to deduct the amount of any 
damages, compensation caused, charges and expenses arising or occurring from or in respect 
of any such claims or damages from any sum or sums due or to become due to the contractor. 

 
24.  WORKMAN AT SITE : 
 

The contractors workpeople shall not be allowed to live on the site at any time throughout the 
contract nor to trespass beyond the limits of the site.  The contractor will be held responsible 
for any acts of  trespass by his workman. 

 
25. DIMENSIONS : 
 

Figures dimensions are to be taken in preference to scaled dimensions in all cases.  Before 
commencing any work the contractor shall verify all measurements.  If any discrepancies are 
found they shall immediately be brought to the notice of the Architects. 
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26. DISCREPANCIES 
 

All the items shown on the drawings or specifications are taken to be included in both. Any 
discrepancies, which occur in either the drawings or specifications, shall immediately be 
brought to the attention of the Architects. 

 
27. CUTTING AND MAKING GOOD 
 

Where it is found necessary to interfere with finished work in order to execute this contract, the 
contractor will be required to do all necessary work at his expenses. Only approved hangers 
and bolts or other metal fixing devices shall be used to secure frames panels and other units in 
position. Wooden plugs will not  be permitted .Holes shall be formed with electric drills when-
ever possible. Structural members shall not be cut or drilled without prior consent of the client. 

 
28. MAINTENANCE AND GUARANTEE 
 

The whole of the work to be performed under this contract shall be completed to the satisfac-
tion of the Architects, SBIIMS and EMPLOYER. 

 
The contractor without additional charge to SBIIMS renew or replaces any works  which prove  
faulty from workmanship or materials and fully maintain the whole installations for a period 
of 6 months after the commencement of defects liability period of the main contract and a sum 
of 5% of the contract amount shall be retained by SBIIMS for his period. 

 
29. PREVENTION OF SPOIL DUMPING 
 

The contractor shall take all reasonable steps to prevent spoil, rubbish, debris surplus materials 
etc., arising from a work being dumped on an area other than a recognized or approved tip-
ping area and the Contractor will be held responsible for and shall indemnify SBIIMS against 
any claim or loss arising therefrom. 

 
30.  LEAVE PERFECT :  
 

The Contractor shall remove all rubbish and superfluous material from the site of the works 
with all reasonable speed from time to time and at completion.  On no account shall W.C' S or 
the SBIIMS's receptacles to be used for this purpose. 
 
The client reserves its right to clear contractors un cleared debris at contractors own cost with-
out any reasons & not more than one notice will be given for this. 

 
31. SETTLEMENT OF DISPUTES AND ARBITRATION: 
 

Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions herein before mentioned and 
as to the quality of workmanship of materials used on the work or as to any other question, 
claim, right matter or thing whatsoever in any way arising out of our relating to the contract, 
designs, drawings, specifications, estimates, instructions orders or these conditions or other-
wise concerning the work or the execution or failure to execute the same whether arising dur-
ing the progress of work or after the cancellation, termination, completion or abandonment 
thereof shall be dealt with as mentioned hereinafter: 
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(a) If the contractor considers that he is entitled to any extra payment or compensation in respect 
of the works over and above the amounts admitted as payable by the Architect or in case the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to 
be made from the contract or raise any dispute, the contractor shall forthwith give notice in 
writing of his claim, or dispute to The Assistant General Manager, SBI Infra Management Solu-
tions Pvt. Ltd., Circle Office, 4th  Floor, State Bank of India, LHO Building, Poojappura, Thir-
uvananthapuram – 695012 and endorse a copy of the same to the Architect, within 30 days 
from the date of disallowance thereof or the date of deduction or recovery.  The said notice 
shall give full particulars of the claim, grounds on which it is based and detailed calculations of 
the amount claimed and the contractor shall not be entitled to raise any claim nor shall the 
bank be in any way liable in respect of any claim by the contractor unless notice of such claim 
have been given by the Contractor The Assistant General Manager, SBI Infra Management So-
lutions Pvt. Ltd., Circle Office, 4th  Floor, State Bank of India, LHO Building, Poojappura, 

Thiruvananthapuram – 695012  in the manner and within the time as aforesaid.  The contractor 
shall be deemed to have waived and extinguished all his rights in respect of any claim not noti-
fied to The Assistant General Manager, SBI Infra Management Solutions Pvt. Ltd, Circle Office, 
4th  Floor, State Bank of India, LHO Building, Poojappura, Thiruvananthapuram – 695012  in 
writing in the manner and within the time aforesaid. 
 

(b) The Assistant General Manager, SBI Infra Management Solutions Pvt. Ltd., Circle Office, 4th  
Floor, State Bank of India, LHO Building, Poojappura, Thiruvananthapuram – 695012 shall 
give his decision in writing on the claims notified by the contractor.  The contractor may within 
30 days of the receipt of the decision of The Assistant General Manager, SBI Infra Manage-
ment Solutions Pvt. Ltd, 4th  Floor, State Bank of India, LHO Building, Poojappura, Thiruvan-
anthapuram – 695012 submit his claims to the conciliating authority namely the Circle Devel-
opment Officer, State Bank of India, Local Head Office, Thiruvananthapuram for conciliation 
along with all details and copies of correspondence exchanged between him and The Assistant 

General Manager, SBI Infra Management Solutions Pvt. Ltd, 4th  Floor, State Bank of India, 
LHO Building, Poojappura, Thiruvananthapuram – 695012. 
 
 

(c) If the conciliation proceedings are terminated without settlement of the disputes, the contractor 
shall, within a period of 30 days of termination thereof shall give a notice to the concerned 
Chief General Manager of the Bank for appointment of an arbitrator to adjudicate the notified 
claims failing which the claims of the contractor shall be deemed to have been considered abso-
lutely barred and waived. 

 
(d) Except where the decision has become final, binding and conclusive in terms of the contract, all 

disputes of differences arising out of the notified  claims of the contractor as aforesaid and all 
claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 
appointed by the Chief General Manager.  It will also be no objection to any such appointment 
that the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to 
which the Contract relates in the course of his duties as Bank Officer.  If the arbitrator so ap-
pointed is unable or unwilling to act or resigns his appointment or vacates his office due to any 
reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the 
said Chief General Manager.  Such person shall be entitled to proceed with the reference from 
the stage at which it was left by his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 
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It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager as aforesaid should act arbitrator. 

 
The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and 
the rules mad there under. 

 
Its is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties.  However, no fees will be payable to the arbitrator if he is a Bank 
Officer.  

 
It is also a term of the contract that the arbitrator shall be deemed to have entered on the refer-
ence on the date he issues notice to both the parties calling them to submit their settlement of 
claims and counter statement of claims.  The venue of the arbitration shall be such place as may 
be fixed by the arbitrator in his sole discretion.  The fees, if any, of the arbitrator shall, if re-
quired to be paid before the award is made and published, be paid half and half by each of the 
parities.  The cost of the reference and of the award (including the fees, if any of the arbitrator) 
shall be in the discretion of the arbitrator who may direct to any by whom and in what manner, 
such costs or any part thereof, shall be paid and fix or settle the amount of costs to be so paid. 

 
32. TERMINATION OF CONTRACT BY EMPLOYER: 
 

If the contractor (being an individual or a firm) commit any “ Act of Insolvency “, or shall be 
adjudged as insolvent, or shall make an assignment or composition of the greater part in num-
ber of amount of his creditors, or shall enter into a Deed of Assignment with his creditors, or 
(being an incorporated Company) shall have an order made against him or pass an effective 
Resolution for winding up either compulsorily, or Subject to the supervision of the court or 
voluntarily, or if the official Assignee of the contractor shall repudiate the Contract, or if the Of-
ficial Assignee or the Liquidator in any such winding up shall be unable, within seven days af-
ter notice to them requiring him to do so, to show to the reasonable satisfaction of the Architect 
that he is able to carry out and fulfill the Contract and if required by the Architect to give a se-
curity there for, or if the contractor shall suffer any payment under this contract to be attached 
by or on behalf of any of creditors of the Contractor, if the Contractor shall assign or sublet the 
contract without the consent in writing of the Architect first obtained, or if the contractor shall 
charge or encumber this Contract for any payments due or which may become due to the Con-
tractor thereunder, or if the Architect shall certify in writing to the SBIIMS that in his opinion 
the Contractor: 
 
(a) Has abandoned the Contract, or 
(b) Has failed to commence the works, or has without any lawful excuse under these condi-

tions suspended the progress of the work for fourteen days after receiving from the Ar-
chitect written notice to proceed, or 

(c) Has failed to proceed with the work with such due diligence and failed to make such 
due progress as would enable the works to completed within time agreed upon or  

(d) Has failed to remove materials from site or to pull down and replace works within sev-
en days after receiving from Architect written notice that the said materials or work 
where condemned and rejected by the Architect under these conditions or  

(e) Has neglected or failed persistently to observe and perform all or any of the acts, mat-
ters or things required by this Contract to be observed and performed by the Contractor 
for seven days after written notice shall have been given to the Contractor requiring the 
contractor to observe or perform the same, or 
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(f) Has to the detriment of good workmanship or in defiance of the Architects instructions 
to the Contrary, submit any part of the contract or has used in the permanent works 
important materials which are substandard and not as per specification fraudulently 
making the Architect / SBIIMS to believe that it is the specified material. 

 
Then and in any of the said caused the SBIIMS with the written consent of the Architect may, 
notwithstanding any previous waiver, after giving seven days notice in writing to the Contrac-
tor, determine the contract, but without thereby affecting the powers of the Architect or the ob-
ligations and liabilities of the Contractor, the whole of which shall continue to be in force as ful-
ly as if the contract has not been so determined and as if the works subsequently executed and 
being executed by or on behalf of the contractor. And further, SBIIMS with the consent of the 
Architect by his agents or servants may enter upon and take possession of the works and all 
plant, tools, scaffoldings, shed, machines, steam and other power utensils and materials lying 
upon premises or the adjoining lands or roads, and use the same as his own property or may 
employ the same by means of his own servants and workman in carrying on and completing of 
the works or by employing any other Contractor or any other person or persons to complete 
the works and the Contractor shall not in any way interrupt or do any act, matter or thing to 
prevent or hinder such other Contractor or other person or persons employed for completing 
and finishing or using the materials and plant for the works, when the work shall be complet-
ed, or as soon thereafter as convenient, the Architect shall give a notice in writing to the Con-
tractor, to remove his surplus material and plant and should the Contractor fail to do so within 
a period of fourteen days after receipt thereof by him, the SBIIMS may sell the same by public 
auction and shall give credit to the Contractor for the amount so realized.  The Architects shall 
thereafter shall assertion and certify in writing under his hand what (if anything) shall be due 
or payable to or by the SBIIMS, for the value of the said plant and materials so taken possession 
of by SBIIMS, and the expense or loss which the SBIIMS shall have been put to in getting the 
works to be so completed, and the amount, if any owing to the Contractor and the amount 
which shall be so certified shall, thereupon, be paid by SBIIMS to the Contractor or by the Con-
tractor to SBIIMS as the case may be, and the certificate of the Architect shall be final and con-
clusive between the parties. 

 
33. The mode of measurements shall be as per IS: 1200. 
 
34. The contractor should co-ordinate with other agencies viz., INTERIOR, HVAC (Air- Con-
ditioning), Civil, LAN cabling etc., 
 
35. CONTRACTOR SHOULD WORK AT ODD HOURS, ON HOLIDAYS TO KEEP UP TIME 
 SCHEDULE.   
 
36. The Contractor shall not be eligible for any material advance. 
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SPECIAL CONDITIONS AND SAFETY CONDITIONS 
 
The contractor is hereby advised to read the following conditions carefully before quoting rates and to 
be strictly adhered during execution of work.  
 
SPECIAL INSTRUCTIONS  
 
a) Contractor shall submit copies of all statutory compliance certificates such as ESIC, PF, 

Contract labour registration, shop & establishment and or any other local authority regis-
tration as applicable.  

b) All workmen, engineers, supervisors shall be converted as per ESIC, PF & minimum wages 
act.  

c) All workmen, engineers, supervisors shall undergo pre employment medical checkup 
through company recognized medical officer and submit copies of test report.  

 
Contractor to provide proof of monthly remittances with regard to the workmen deployed at the site.  
 
Contractor is responsible to ensure that his workmen are confined to their work area and comply with 
all safety, security and administrative instructions given by the site engineer.  
 
Contractor shall provide identification badges to all his people.  
On completion of day’s work, the entire area shall be kept clean and neat. All debris, surplus material 
etc., shall be removed immediately from the site.  
 
Any such standard material used during execution will be rejected and fully deducted from the bills.  
 
The contractor has to carry out the work in coordination with the other appointed agencies. The con-
tractor should study the situation at site and organize the work accordingly. Whenever work needs to 
be done in coordination with other agencies, the contractor shall work out the actual time required to 
complete his part of the job in respects and inform the company.  
 
Revision of rates is not allowed and will be not paid for any reason due to unexpected increase in the 
cost of the materials or delay in completing the works etc.,  
No labour hutment is allowed inside the premises.  
 
The areas is in “No smoking Zone” therefore smoking is strictly prohibited.  
All workmen, Mastri, supervisor and Engineers wearing shoes and safety helmets are only allowed to 
enter the gate.  
 
Every day contractor / his supervisor should take necessary “Work permit ” from the company engi-
neer before starting the job.  
Workers are not allowed to sleep during night and cook good inside the premises.  
 
Work to be carried out only under supervision of the qualified engineer who should be always availa-
ble at site and keep  a record of daily work progress in a separate register..  
 
Contractor should strictly following safety guidelines.  
Contractor should use only angle/pipe  scaffolding. Wooden scaffolding is not allowed.  
All contractor’s people need to undergo induction/safety training and formal interview by company 
selection committee.  
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Contractor shall submit a copy of competency certificates like wiremen license, supervisor’s license, 
IBR welder license etc., issued by competent authority before starting the work.  
 
Contractor shall maintain daily master roll book for his people at site. Based on that, ESIC & PF contri-
bution to be made.  
 
COMPANY SAFETY GUIDE LINES  
 
WORKING BELOW GROUND LEVEL:  
 
Check that there are no underground cables/ water/sewage lines prior to start of work area. If found 
inform site in-charge. Disconnect power supply to any cables found in work areas with permission.  
 
For pits deeper than 3 feet workmen should be provided with lifelines. Ladders should be provided 
for quick escape from the pit. Provide firmly supported side shuttering or shoring to prevent acci-
dental collapse of earth into pits; cordon off the area around the pit to prevent accidental falls. ( cordon 
must be at least 3 feet beyond the pit edge) excavated earth from the pit must be stacked only beyond 
the cordon.  
 
Refill the pit promptly on completion.  
 
Incase pits need to be left open for any reason, ensure proper covers over the pits.  
 
WORKING AT HEIGHTS :  
 
All personnel working at heights beyond 1.8M should wear safety belts.  
 
Ensure that safety belts are tied security to anchors while working at heights.  
 
Ensure that rigging is well anchored to solid supports prior to erecting items like trusses at a height.  
Ensure that debris is cleared on a daily basis from work spots.  
 
Ensure that a nylon safety net is securely fitted under the trusses to provide safety against accidental 
falls to personnel (who will need to have safety belts securely fastened) working on the trusses and 
roofing. Alternatively well-supported platforms with protected railings should be used a height suita-
ble for personnel to work while standing.  
 
Ensure that roof top ladders are used while laying and working on the roof.  
Ensure that ladders used for climbing to heights are firmly secured against slippage.  
 
All scaffolding should be in steel frames.  
 
Scaffolding should be provided with 3 feet wide working platforms. The platforms should be provid-
ed with protective railings.  
 
WORKING WITH ELECTRICITY  
 
Ensure proper earthing of all electrical machines used.  
 
Ensure that all connection s are taken throughout earth leakage’s circuit breakers. Providing ELCB on 
the main distribution board prevents accidental shocks.  
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Ensure that welders always used suitable welding goggles and gloves while welding.  
 
Ensure availability of 2 CO2 type fire extinguishers at any easily accessible location at site for fire 
fighting  
Provide a paid of fire buckets filled with dry sand for firefighting at site.  
 
As far as possible DC generators sets shall be used instead of AC transformer sets.  
 
The welding transformer shall be fed through an armored cable.  
 
All connections from main to individual M/C (such as cutter, planer, compressor etc) to be taken 
through shielded cable and 3-pin plug only.  
The potable machines should be of fully insulated or plastic body. No metal body is allowed.  
 
During welding the earthling to be provided directly to the member to be welded throughout cable 
only not using any reinforcement rod/angles.  
 
PERSONAL PROTECTIVE GEAR  
 
Following is a list of items to be provided to workmen by the contractor as and when required the 
items must be ISI  certified.  
 
Safety shoes  
Hard hats  
Safety belts  
Goggles  
Gloves  
Safety nets  
Roof top ladder  
GENERAL  
BREAKING WORKS:  
 
Workmen engaged in breaking stones/chipping of concrete should wear safety goggles.  
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OTHER CONDITIONS: 
 
CONTENTS: 
 

A) SPECIAL CONDITIONS 
B) TECHNICAL SPECIFICATIONS 

        
C) RECOMMENDED MAKES OF MATERIAL 

 
D) PROCEFURE FOR ONLINE PRICE BID SUBMISSION 

 
E) SCHEDULE OF QUANTITIES 

 
A. SPECIAL CONDITIONS 

1.   General: 

      
1.1  These  special conditions shall be read in conjunction  with  the description of the item of work in 
the Bill(s) of Quantities, the particular  Specifications, Local Statutory  Regulations,  Indian Standards  
Specifications/Codes and the drawings.  All the above quoted documents,  shall  be considered  
supplementary  to  each other.   However,  in the case of conflict  amongst  the  various provisions the 
owner's and the consultants opinion will be  final and shall be adopted. 
 
1.2  The  tenderer  is advised to inspect the site  to  ascertain  the nature of site, access thereto, local 
facilities for  procurement of  materials and working labour rates prevalent in the area,  in fact all 
matters affecting his prices and execution of the  work. The tenderer shall be deemed to have full 
knowledge of the  site and drawings whether or not he actually inspects them. 
 
2. Rates  
2.1  The  rates quoted shall be deemed to allow for all  minor  extras and  constructional details which 
are not specifically  shown  on drawings or given on the specifications but are essential in the opinion  
of the Engineer-in-charge to the execution of  works to confirm to good workmanship and sound 
engineering practice.  The Consultant/SBIIMS reserves the right to make any minor changes during 
the execution without any extra payment. 
 
2.2  The Consultants/SBIIMS decision to clarify any item under minor changes, minor   extras  and  
constructional  details  shall   be   final, conclusive and binding on the Contractor. 
 
2.3  The rates quoted by the Contractor shall be net so as to  include all requirements described in the 
contract agreement and no claim whatsoever  due  to  fluctuations in the price  of  material and labour 
will be entertained. 
2.4  The rates quoted by the Contractor shall include  for  supplying materials  and  labour necessary 
for completing the work  in  the best and most workmanship like manner to the satisfaction of  the 
Consultant/SBIIMS  and which in the opinion of  the  Consultant cannot  be made better, and for 
maintaining the same.  The  rates shall  be  complete  in  all  respects  also  including  cost  of materials, 
erection, fabrication, labour, supervision, tools  and plant,  transport,  sales and other taxes, royalties,  
duties  and materials,    contingencies,   breakage,    wastage,    sundries, scaffoldings,  etc., on the basis 
of works contract.   The  rates quoted  shall include all transport,  insurance, octroi, or any other levies 
applicable under the statute. 
 
3.0  Materials: 

 
3.1  The Contractor   shall  ensure  to   the   satisfaction  of   the Consultant/SBIIMS  that  the materials 
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are packed  in  original sealed  containers/packing  bearing manufacturer's  markings and brands  etc.,  
except  where the gross  quantity  required  is a fraction of the smallest packings.  Materials not 
complying  with this requirement shall be rejected. 
 
3.2  Testing of Materials: 
 
a)   When required by the Consultant / SBIIMS, the Contractor shall provide all facilities  at site or at 
manufacturer's works or in an  approved laboratory for testing the materials and/or workmanship.  
All the expenditure  in respect of this shall be borne by the  Contractor unless  specified  otherwise  in 
the  Contract.   The  Contractor shall,  when required to do so by the Consultant shall submit  at his 
own cost, manufacturer's certificate of tests, proof  sheets, mill sheets etc., showing that the materials 
have been tested  in accordance with requirements of these specifications. The samples for Tests shall 
be selected by SBIIMS / Consultant. 
 
4.0  Rectification of Defects: 
 
4.1  Any  defect  in the work done or materials  used  in  the  works pointed out by the Consultant / 
SBIIMS shall be rectified within a week or such  extended time as may be allowed in this failing  which  
the said  defect shall be got rectified by the Consultant at the  risk and cost of the Contractors. 
 
 
5.0 Manufacturer's Instructions: 
 
 Where  manufacturers  have  furnished  specific   instructions, rating  to the materials used in this job, 
covering points  not specifically mentioned in the documents, these instructions shall be followed in all 
cases. 
 
6.0 Qualified Competent Supervision : 

 
The Contractor shall employ competent fully licensed, qualified full time Engineer to direct the work 
of AC  installation in  accordance  with drawings and specifications.   The  Engineer shall  be  available  
at  all  times  on  the  site  to receive instructions  from  Consultant  in the  day  to  day  activities, 
throughout the duration of the contract.  The foremen shall co-relate the  progress  of  the work  in  
conjunction  with  all relevant requirements of the authorities. 
 
7.0 Measurements: It will be the responsibility of the contractor to submit the detailed split up of 
measurements with drawings during the progress of work so that it will be accessible and easy to 
verify by the consultant/SBIIMS. GI duct, under deck insulation, Copper piping, drain piping etc 
should be measured before fixing the false ceiling. If the item is not visible for measurements only 
shortest measurement taken by consultant/SBIIMS will be considered. 
 
8.0 Drawing:   The contractor should display one set of laminated drawing with as fitted layout 
drawing in each floor and submit another three sets along with the final bill. 
 
9.0 Comprehensive AMC ( CAMC) charges will be paid at the end of every quarter against submission 
of bill along with copy of the periodical service report done during that quarter. 
 
SCOPE of CAMC: - All material, spares, manpower, consumables, tools & tackles, transportation of 
manpower and material to various sites required for the completion of the work are in the scope of the 
contractor. The contractor will supply, repair/ replace all the spare parts i.e compressors, starting 
components, thermostats, selector switches, filter, fan blades, blower fan motor, electrical wiring etc. 
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during the currency of the contract as mentioned in the scope of work and as per the site requirements 
and condition of the Equipment. The contractor shall attend to the complaints and breakdowns 
promptly at these locations as and when intimated by the Bank through email/fax/telephone. The 
contractor should have all requisite service facilities at their work centers for carrying out such works 
and a contact telephone number for attending to urgent repairs. Four quarterly preventive water ser-
vice to be extended in one year using pressure pump.  The successful tenderer should also give an un-
dertaking for the CAMC after the warranty period of one year in stamp paper worth Rs.200/- specify-
ing the serial no and date of installation of each AC unit. 
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B.TECHNICAL SPECIFICATION FOR SITC OF CEILING SUSPENDED DUCTABLE UNITS (NON INVERT-

ER) 

 

1.0 SCOPE 

 

The scope of this section comprises the Design, Engineering, supply, erection testing and commissioning of  Non Inverter 
type ceiling suspended ductable type conforming to these specifications and in accordance with the requirements of Drawing 
and Schedule of Quantities. 

 

LIST OF BUREAU OF INDIAN STANDARDS CODES 

 
IS: 554 – 1985 (Reaffirmed 1996) Dimensions for pipe threads where pressure tight joints are required 
on the threads.  
IS: 659-1964 (Reaffirmed 1991) Air Conditioning (Safety Code) 
IS: 660-1963 (Reaffirmed 1991) Mechanical Refrigeration (Safety Code) 
IS : 732-1989 Code of practice for electrical wiring 
IS : 822-1970 (Reaffirmed 1991) Code of procedure for inspection of welds.  
IS : 1255-1983 Code of Practice for installation and maintenance of Power Cables upto and including 33KV rating (Second 
Revision)  
IS : 1554 – 1988 (Part – I) PVC insulated (Heavy Duty) electric cables for working voltages upto and including 1100 volts  
IS : 2379 – 1990 Colour code for the identification of pipelines. 
IS : 2551 – 1982 Danger notice plate 
IS : 3043 – 1987 Code of practice for earthing 
IS : 3103 – 1975 (Reaffirmed 1999) Code of practice for Industrial Ventilation 
IS : 3837 – 1976 (Reaffirmed 1990) Accessories for rigid steel conduit for electrical wiring 
IS : 4736-1986 (Reaffirmed 1998) Hot-dip zinc coatings on steel tubes 
IS : 5133-1969 (Part-I) (Reaffirmed 1990) Boxes for the enclosure of electrical accessories. 
IS : 5424-1989 (Reaffirmed 1994) Rubber mats for electrical purposes. 
IS : 5578 & 11353-1985 Marking and identification of conductors 
IS : 6392-1971 (Reaffirmed 1988) Steel pipe flanges. 
IS : 13947-1993 (Part – V) Control Circuit Devices  
BS : EN:779-1993 Filters 
ASHRAE Hand Books American Society of Heating Refrigeration & Air-conditioning 
Application 1999 Fundamentals 1997 
Systems & Equipment 1996 

ASHRAE Indoor air quality Standard 62-1982 
IEC Relevant Sections 
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1.1 DUCTABLE SPLIT& PACKAGE UNITS  

 

The Air cooled SPLITS shall be with hermetic type scroll compressor of minimum capacity  

and performance as indicated in the schedule and /or as shown on the drawings.  

 

Each unit shall be completely factory assembled, piped, wired and tested and shall comprise of 

multiple scroll compressor, starter for compressors, condenser fans, Insulated cooler, air cooled 

condenser with microprocessor control panel.  

 

The split shall utilize a non-chlorofluorocarbon (CFC) refrigerant,-R-410A/R 407 

 

CASINGS  

 

The unit shall consist of galvanized steel cabinet mounted on a frame, the whole of which  

shall be rust proofed and finished with a scratched-resistant and wear resistant baked on enamel 

so as to resist marine environment corrosion.  

 

 Removable panels shall be provided to enable all maintenance and repairs to be  

Carried out without removal of the unit or structural alteration to prevent rattles and  

Looseness after prolonged period of operation.  

 

The inside of the cabinet (where the compressor is located) shall be insulated with              2" (50 

mm) thick high density fiberglass or rock wool or as per manufacturer’s standard.  

 

The nuts and bolts shall be treated with anti-rust and coat with rust proof paint.  

 

Mild Steel Bolts and Nuts are NOT ACCEPTABLE.  

 

COMPRESSORS  

 

The compressors shall be scroll type and driven by electric motors designed for operation on 415 

±6% volts, 50 cycles and three-phase. Compressors motors shall be cooled with suction gasor 

other approved means.  

 

The compressors and motors shall be fully protected against abnormal operating  

Conditions by high and low pressure switches, thermal relays, overload relays and safety controls 

and Phase Failure fuses.  

 

The compressors shall be mounted on spring vibration isolators.  

 

Compressors should be provided with acoustic jacket for sound attenuation from the  

factory. Field assembly is not acceptable.  
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CONDENSERS  

 

 The condenser shall be of the air cooled cross-finned type with copper tube type to suit the  

capacity of the unit. Bonding of the fins to the tubes shall be by mechanical means to ensurea 

positive lasting bond.  

 

The condenser fan shall be the propeller type Low noise fans Please state noise criteria. This is a 

statically and dynamically balanced and shall be mounted on a solid steel shaft running in self-

aligning ball bearings, amply sized for quiet operation and long life. The condenser fan shall be 

driven directly by resiliently mounted squirrel cage induction motor with adequate horsepower for 

the duty.  

 

Condenser Coil fins to be coated against corrosion.  

 

UNIT CONTROL PANEL  

 

      Each machine shall be furnished with a complete control Centre in an enclosure,  

factory mounted, piped and wired. The capacity, operating and safety controls sequences shall be 

designed for completely fail safe, automatic operation. The control sequence shall provide for 

operation of oil heaters during normal shut down.  

 

 Safety controls shall be electric or electronic fully automatic and shall be fail safe.  

Machine shall shut down for oil low pressure, chilled water low temperature, refrigerant low  

Pressure, condenser high pressure, lubrication oil high and low temperature. Each shut downshall 

be indicated with light individually. Controls center should be fitted with remote alarm indicating 

terminals. Machine shall not restart until manually reset.  

 

Machine shall be provided with start/stop, remote/local and reset switches.Terminals strips shall be 

clearly marked for field wiring connections.Incoming power will be provided at single point.  

 
1.2  DUCTING: 
   

 GI Sheets shall be as per IS 217 – class VIII. Fabrication shall be as per IS 655.The 
ducting shall be made out of Lock former machine or factory fabricated to avoid site work to the 
minimum. The ducting shall be of galvanized sheet steel with zinc coating as per class 
 8. 
 
Thickness of the sheet shall be as under: 
 

Rectangular ducts up to 750mm   24 gauge (Thickness 0.63) 
Rectangular duct 751 to 1250mm   22 gauge   (Thickness 0.80) 
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HANGERS/SUPPORTS FOR DUCT 
 

 
 

Ducts are to be internally insulated with 25 mm fiber glass wool finished with 26 G 

Al. perforated sheet which will act as acoustic insulation. Duct fabrication and installation shall be 

confirming to IS-655(amended up-to-date). Ducting layout shall be prepared by the contractor and 

approval for the same has to be obtained from the Architect. The ducting shall be fabricated and 

installed in accordance with the approved drawings. 

 

1.3    ERECTION REQUIREMENTS: 
 

a. All ducts shall be fabricated and installed in workman like manner, generally conforming to 
the relevant ISI codes. 
 

b. Ducts shall be straight and smooth on the inside with neatly finished joints. Joints shall be 
made air tight. 
 

c. Changes in dimensions and shape of ducts shall be gradual. Curved elbows shall have a 
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centre line radius equal to one and a half times the width of the duct. Air turns shall be installed 
with vanes, arranged to permit the air to make the turn without appreciable turbulence. 
 

d. All ducts shall be rigid and shall be adequately supported and braced where required with 
standing seams, tees or angles, of ample size to keep the ducts true to shape and to prevent 
buckling, vibration and breaking.  
 

e. All branch takeoffs and collars shall be provided with turning vanes. 
 

f. All necessary allowances and provisions shall be made by the contractor for beams, or 
other obstructions in the building, whether or not the same are shown on the drawings.  Where 
necessary to avoid beams or other structural work, plumbing or other pipes and or conduits, the 
ducts shall be transformed, divided or curved to one side, the required area being maintained, all 
as per the site requirements. 
 

g. If a duct cannot be run as shown on the drawings, the contractor shall install the duct 
between the required points in accordance with other services and as per approval of the Engineer. 
 

h. All duct work shall be independently supported from building construction. All horizontal 
ducts shall be rigidly and securely supported, in an approved manner, with trapeze hangers formed 
of MS rods of 8 to 10mm at every 2.5 meter centers and with 40 x 6mm angle only. All vertical duct 
work shall be supported by structural members at each floor level. 
 

i. The ducts shall not be supported from the underside of the steel girders at the ceiling slab 

level by means of suitable clamps. No welding’s are permitted on the steel girder. 

 

a. All ducts shall be totally free from vibration under all conditions of operation. Whenever duct 

work is connected to fans, air handling units or blower coil units that may cause vibrations in the 

ducts, ducts shall be provided with flexible connections, located close to the unit. Unit 

connections shall be constructed of fire resistant flexible double canvas connection of at least 

150mm long securely bonded and bolted on both sides. Sleeve shall be made smooth and the 

connecting duct work rigidly held by independent supports on both ends. The flexible connection 

shall be suitable for pressures at the point of installation. 

b. Doors shall be set in ducts and air plenums for access to pipes,dampers,coils,valves etc. 

c. Air handling units shall be connected to the duct work by inserting at air inlet and air outlet a 

double canvas sleeve.Each sleeve shall be 100mm long minimum securely bonded and bolted 

to the duct and units. Each sleeve shall be made smooth and the connecting ductwork rigidly 

held in line with unit inlet or outlet. 

 

1.4 SUPPLY AND RETURN DIFFUSERS 

 

The supply and return air diffusers shall be anodized Aluminum construction, square or rectangular 

as per the drawings.  Diffusers for different spaces shall be selected in consultation with the 

Engineer.  Supply air diffusers shall be equipped with fixed air distribution grids, removable key 

operated volume control dampers of GI construction, and as required in specific applications. 

 

Linear diffusers, if required as per the drawings, shall be anodized Aluminium construction, one or 

two way blow linear diffusers.  Supply air diffusers shall be provided with GI volume control 

balancing dampers within the supply air collar.  Diffusers for different spaces shall be selected in 

consultation with the Engineer, and provided as per requirements of Schedule of Quantities. 
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The supply air collar will be made to project at least 15mm outside the vertical face of the false 

ceiling, and is to be trimmed flush with the false ceiling face, before fixing the grill. If this is not 

done, the purchaser reserves the right to reject the entire ducting system. 

 

1.5 VOLUME CONTROL DAMPERS 

 

Volume control dampers shall be made out of 18 G GI sheet frame with 20 G opposed blade type. 

Dampers shall be provided with suitable links, levers and quadrants as required for their proper 

operation.  The operating lever or knob shall have locking arrangement and markings of various 

positions including open and closed position. 

 

1.6 SUPPLY AND RETURN AIR GRILLS 

 

Supply and return air grilles shall be of anodized extruded aluminum 

construction with adjustable bars. Supply air grills shall be generally 

double deflection type backed with GI damper. The supply air grills 

being provided with removable key operated volume control damp-

ers. All the grills shall be powder coated with approved color. Duct-

ing and all items at the backside of the grills shall be painted with 

dull black color. 

 

2.0 TESTING AND BALANCING 

 

After the installation of the entire air distribution system is completed in all respects, all ducts shall 

be tested for air leakages. 

 

Before painting the interiors of conditioned space, air distribution system shall be allowed to run 

continuously for 48 hours for driving away any dust or foreign material lodged within ducts during 

installation. The entire air distribution system shall be balanced using an anemometer.  Measured 

air quantities at fan discharge and at various outlets shall be identical to the specified and quoted. 

 

3.0 FIRE DAMPERS 

 

a.  All supply air ducts at air handling unit room shall be provided with approved fire 

dampers of at least 1.5 hours fire rating. 

 

b. Fire damper blades shall be one piece folded high strength galvanized steel construction.  

In normal position these blades shall be gathered and stacked at the frame head providing 

maximum air passage and preventing passing air currents from creating noise or chatter.  The 

blades shall be held in position through a fusible link to close in case of fire.  A potential free 

contact shall be provided in the fire panel of each floor by the fire alarm vendor. The AC contractor 

shall wire this to the AHU motor starter to trip the same in case of fire. 

 

c. Each fire damper shall be tested after installation to ensure closing on actuation of the 

connected fire alarm system. 



 

 

 

 

36          Seal & Signature of the contractor 

 

 

d. The fire damper frames shall be of 18 gauge GI and the blades of 22 gauge GI. 

 

4.0 THERMAL INSULATION 

 

Thermal insulation material of the duct shall be 9 mm thick nitrile rubber with class O material and 

shall comply BS 476 Part 6 1989 (Fire Propagation): Class O rated, BS 476 Part 7 1987 

(Surface spread of flame): Class I rated .Entire ducting area (except acoustic insulated area) shall 

be insulated by using 9mm thick class o nitrile rubber insulation with adhesive as per the 

recommendation of the manufacturer with density 45-55 kg/m3 

 

5.0 ACOUSTIC INSULATION: 

 

The first 3 M of the ducting from the unit outlet shall be acoustically insulated in the following 

manner: 

 

1 Fiberglass rigid board of 12 mm thick is to be secured on the inside of the 

 ductthrough GI bolts, GI nuts and GI washers. 

2 The insulation shall be covered with tissue paper. 

3 Finally, 22 G perforated Aluminium sheet shall be provided over the tissue  paper. 

 

6.0 OUTDOOR UNITS: 

 

1. The outdoor unit shall be of proven design and reputed make, consisting of hermetic scroll 

compressors, evaporator coil with fan and motor, drain pan, integral copper refrigerant piping, 

safety controls  and wiring, all mounted in a sheet steel powder coated enclosure. 

 

2. The compressor shall be hermetically sealed scroll type, serviceable and shall have all 

safety cutouts and switches. The hermetic motor shall be suction gas cooled, sealed against dirt 

and moisture. The motor shall be suitable for 3 phase, 415 V, 50 Hz power supply. 

 

3. The unit shall be modular type, constructed of minimum 16 G galvanized sheet, 

adequately reinforced with structural members, and provided with access panels for maintenance/ 

inspection of various components.  

 

4. The refrigerant piping interconnecting the indoor unit and the outdoor unit shall be of 

suitably sized hard drawn copper piping, with brazed fittings. The valves shall be of brass or cast 

steel. Suitably sized filter drier with shut off valves shall be provided for maintenance. The controls 

shall comprise a thermostatic expansion valve, adequately sized. The refrigerant lines are to be 

pressure tested to 21 Kg/ sq.cm.  

5. Performance testing shall be carried out for each units and the guaranteed capacity and 

power consumptions shall be achieved. The units shall operate without objectionable sound or 

vibrations, to the satisfaction of the owners.  

 

7.0 CONDENSATE DRAIN PIPING: 
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UPVC pipe shall be used for condensate drain piping inside the walls, under the floor & above false 

ceiling. Piping shall be supported suitably on walls/floor and all charges involved there to shall be 

applied in the prices quoted by the tenderers. 

While installing the piping the contractor shall keep in mind the requirement that it should not foul 

with the structural or architectural features of the building. Further, all piping must be installed in a 

neat and workman - like - manner. 

Drain pipes carrying condensate water shall be insulated with 9 mm thick elastomeric nitrile rubber 

insulation. For proper drainage of condensate, U Trap shall be provided in the drain piping 

(wherever required). All pipe supports shall be of pre-fabricated& pre painted slotted angle 

supports, properly installed with clamps etc.  

 

1.0 NOTE FOR ADDITIONAL TECHNICAL SPECIFICATIONS 

 All items suspended from false ceiling shall be isolated on separate hangers 

 In case of ducts, conduits, pipes and tubes the annular space between construction and 

penetrating element shall be sealed with sand cement plaster. 

 Vibration isolation pads of suitable thickness commensurate to loading for isolation of 

vibration shall be provided under all equipment’s in consultation with manufacturer for 

proper selection of Vibration Isolator. 

 The floor supported piping shall be mounted on pipe supports with 7.5mm neoprene pads 

between the base of the pipes and the floors. 

 The AC contractor shall take all other precautions or shall make his own arrangements 

even if not specified in the tender documents for eliminating high noise levels and shall 

minimize vibrations in all mechanical equipment’s without any additional cost - NC- 30 as 

per AHRI standards. 

 Duct work shall have provision for Volume control dampers for balancing the system. 

 
8.0  SUBMITTALS 
Product Data: Submit manufacturer's technical data for air distribution equipment, including capacity ratings, 
fan performance curves with operating point clearly indicated, Finishes of materials, dimensions, weights, 
furnished accessories, and installation and instructions.  
Shop Drawings: Submit manufacturer's assembly type shop drawings indicating dimensions, required clear-
ances, installation details and field connection details. 
 
Wiring Diagrams: Submit the manufacturer's electrical requirements for power supply wiring to the units.  
Operation and Maintenance Data: Submit maintenance and lubrication instructions, motor and drive re-
placement instructions, and spare parts list for each unit.  
Spare Parts List: Submit the manufacturer's spare parts list for ventilation equipment for a period of 2 years 
for the Engineer's review and approval. 
 
9.0. TRANSPORTATION, HANDLING AND STORAGE 
 
Transportation, handling and storage of materials shall be in accordance with manufacturer's recommenda-
tions regarding transportation, handling and storage of materials. B. Deliver materials to the site in manufac-
turer's original factory wrappings and containers, clearly labeled for identification of manufacturer, brand 
name and contents. Store materials off ground in original undamaged packages and containers, inside well-
ventilated area protected from weather, moisture, soiling, extreme temperatures, and humidity. Follow man-
ufacturer's instructions regarding transportation, handling and storage of materials. 
 
10.0 WARRANTY 
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Materials shall be provided of standard products of specialist manufacturers who have long experience of 
manufacturing and installing control equipment specified in this section. The system shall be installed by 
competent personnel, regularly employed by the Controls manufacturer with full responsibility for proper 
operation of the Controls including debugging and proper calibration of each component in the entire sys-
tem. Supplier shall have in-place support facility within 30 km of the site with technical staff, spare parts 
inventory and all necessary test and diagnostic equipment. Submit a written guarantee signed by manufac-
turer, contractor, and installer agreeing to replace partitions which fail in material or workmanship within a 
period of 1 year from the date of handing over. 
 
 
11.0 QUALITY ASSURANCE 
 

 

A. Motors and electrical accessories shall comply with the applicable Indian Standards. 
B. Electrical components and installation shall comply with National Electrical Code. 
C. Test, adjust and balance air conditioning systems during hot season. 
D. Training  

1. Train Owner's maintenance personnel on the troubleshooting procedures and testing, 
adjusting, and balancing procedures. Review with Owner's personnel, the information con-
tained in the Operating and Maintenance Data specified in Division 1. 

2. Schedule training through the Project Manager with at least 7 days prior notice. 
 
12.0 ASSOCIATED CIVIL WORKS/Electrical works 
 

 

The rate shall include all civil works associated with AC installation executed in accordance with approved 
shop drawings under direct supervision of the Project Manger such as PCC foundation blocks for all OUT 
DOOR UNITS/wall openings etc. Minor civil works like cutting of false ceiling, breaking of wall, plastering, 
finishing of false ceiling/wall after installation of air conditioning units etc. complete as per specifications and 
as per the instruction of EIC. All electrical works mentioned in BOQ shall be carried out as per CPWD 
specifications and as per the direction of SBI
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                                                                LIST OF APPROVED MAKES 
 
 

SL.NO DESCRIPTION MAKE 

1 
Ceiling suspended duc-
table  Inverter type 

DAIKIN/BLUESTAR/LG/CARRIER/MITSUBUSHI/TOSHIBA/HITACHI/ 
ETA/SAMSUNG 

2 CONTROL CABLES POLYCAB / FINOLEX/V GUARD 

3 REFRIGERANT PIPE MEXFLOW / MANDEV 

4 PIPE INSULATION SUPERLON / ACCOFLEX 

5 U PVC FINOLEX / SUPREME 

6 GI DUCT SAIL / JINDAL/JSW 

7 THERMAL INSULATION ARMAFLEX / K FLEX 

8 ACOUSTIC INSULATION UPTWIGA / OWENS CORNING 

9 AIR TERMINALS AIRMASTER / COSMIC 

10 DRAIN PUMP ASPEN 

11 UNDERDECK INSULATION SUPREME / OWENS CORNING 
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BOQ  FOR  AIR  CONDITIONING  OF  SBI – POONTHURA BRANCH 

  

    SNo.  Description  Qty  Unit  Rate in 
Rs. 

Amount in 
Rs. 

  Rateshall be inclusive of all tax-
es,loading,unloading,transportation 

        

1 Dismantling of existing 7.5 tr units from the identi-
fied premises of the pettah branch and handing 
over to the owner. 

1 nos     

2 Supply, installation, testing & commissioning of 
GSS Ducting with elbows ,turning vanes,gaskets, 
threaded rods angle flanges & Hitec supports in 
accordance with the approved drawings and speci-
fication.         

  
24 G 

 SQM 10     

3 

Supply & installation of the flexible canvas connections.   Nos 1     

4 Supply & installation of pair of Hard drawn copper 
refrigerant piping of following dia with  13mm thick 
nitrile rubber insulation between indoor and out-
door unit for 7.5 TR DSA with necessary sup-
ports,clampings,fittings etc. 

        

a Suction. 1(1/8)  RM 20     

b Liquid  5/8  RM 20     

5 Supply and Installation of Acoustic insulation of the 
common plenum and initial portion of the duct us-
ing 12mm thick fibre glass rigid board of density 
48kg/m3 covered with R P tissue and Aluminium 
perforated sheet of 0.5mm thickness. 

 SQM 5     

6 Extruded aluminium powder fresh air grill with bird 
screen and fresh air duct 

 Nos 1     

7 Supply,Installation,Testing and commissioning of 
Volume Control damper. 

 Nos 1     

8 Supply,Installation,Testing and commissioning of 
Fire damper with fusible link.Located in Main ducts. 

No 1     

9 Supply and Installation of UPVC(10 Kg duty) Drain 
piping of 25 mm dia insulated with Al backed nitrile 
rubber of 9 mm  thickness wrapped with 22GI 
chicken wire mesh of suitable size with required 
wall chasing ,supports, clamps etc 

Rm 10     
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10 Supply, Installation, Testing and commissioning of 
minimum 7.5 TR capacity ( 7.5 Tr to 8.5Tr units) 
existing ductable ceiling suspended units (Non In-
verter Type) as per the location layout finalised by 
the bank authorities and site conditions  outdoor 
units to be installed at the frame work immediately 
outside the window, drain piping upto the drain 
point in the toilet plumbing line etc as required. 

nos 1     

11 Additional electrical wiring between indoor and out 
door units with all necessary fittings and leak proof 
arrangements as required for ceiling suspended 
ductable units ( 2.5 &1 sqmm 3 core,Cu) 

mtr 10     

12 Air Conditioner related civil works like making 
opening in wall for copper piping etc and finishing it 
neatly with brick work , plastering , finishing , re-
moval of debris /waste material , making opening 
in partitions , civil work for condenser supports and 
any other work as required by site conditions etc  

job 1     

            

  TOTAL AMOUNT ( Including All Taxes): 

      

 
 
 
  

            

13 

AMC CHARGES FOR THREE YEARS AFTER 
ONE YEAR WARRANTY         

a FIRST YEAR EXCLUSIVE OF GST 7.5 TR   
  
 

b SECOND YEAR EXCLUSIVE OF GST 7.5 TR   
  
 

c THIRD YEAR EXCLUSIVE OF GST 7.5 TR   
  
 

            

14 GRAND TOTAL (12+13) in Rs       
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