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SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD.(SBIIMS),
   (WHOLLY OWNED SUBSIDIARY OF SBI)

  GUWAHATI CIRCLE OFFICE

Sl. No. 
(a) Tender ID
(b) Tender Name

(c) Opening Date of Tender
Ending Date of Tender

(d) Tender Fee Amount
 

 
  

 

SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD.(SBIIMS),
(WHOLLY OWNED SUBSIDIARY OF SBI) 

GUWAHATI CIRCLE OFFICE 
 
 
 
Description 

Tender ID GUW202001012 
Tender Name INTERIOR FURNITURE WORK AT SBI 

MAZBAT BRANCH, ASSAM NEW 
Opening Date of Tender 20.01.2020 
Ending Date of Tender 27.01.2020 

Tender Fee Amount 
Rs.3000.00 (Rupees Three thousand
be paid only through  State Bank Collect(SB 
Collect an efficient MIS report generating 

tool). The steps involved in 
payment is provided at Annexure
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SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD.(SBIIMS), 

 
TERIOR FURNITURE WORK AT SBI 

NEW BRANCH. 

Three thousand only) to 
State Bank Collect(SB 

Collect an efficient MIS report generating 
tool). The steps involved in making the 

payment is provided at Annexure-A. 
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SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMS),
(WHOLLY OWNED SUBSIDIARY OF SBI)

GUWAHATI CIRCLE OFFICE
INVITES ON

 THROUGH SBI SERVICE PROVIDER 
M/S e-PROCUREMENT TECHNOLOGIES PVT. LTD., AHMEDABAD

 
NAME OF THE WORK: -

BRANCH
The Contractors/Vendors who are in the list of 
September, 2018 by SBI, Local Head Office, Guwahati (North Easter

(Above Rs 10.0 Lakh and Upto Rs 25.0 lakh), II
Rs 50.0 Lakh and Upto Rs 100.0 lakh)

WORKS are only eligible
Note:  The Contractors/Vendors 

The Circle Head & 
SBI Infra Management Solutions Pvt. Ltd.
3rd Floor, SBI Guwahati LHO Building,

  

 

SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMS),
(WHOLLY OWNED SUBSIDIARY OF SBI) 

GUWAHATI CIRCLE OFFICE 
ON-LINE TENDERS ON BEHALF OF SBI 

THROUGH SBI SERVICE PROVIDER                                                               
PROCUREMENT TECHNOLOGIES PVT. LTD., AHMEDABAD

- INTERIOR FURNITURE WORKS AT SBI 
BRANCH, ASSAM, NEW PREMISES . 

The Contractors/Vendors who are in the list of approved empanelled contractors/vendors finalised in 
September, 2018 by SBI, Local Head Office, Guwahati (North Eastern Circle) for the categories: III

Lakh and Upto Rs 25.0 lakh), II (Above Rs 25.0 Lakh and Upto Rs 50.0 lakh), I
0.0 Lakh and Upto Rs 100.0 lakh) under INTERIOR & FURNITURE WITH MISCELLANEOUS 

are only eligible to participate in this E-Tender.  
The Contractors/Vendors should possess valid digital signature for participating in 

E-tendering Process. 
Circle Head & Assistant Vice President(Civil), 
SBI Infra Management Solutions Pvt. Ltd. 

Guwahati Circle Office 
3rd Floor, SBI Guwahati LHO Building, 

P.O. Assam Sachivalaya, 
Dispur-781006 
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SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMS), 

                                                               
PROCUREMENT TECHNOLOGIES PVT. LTD., AHMEDABAD 

SBI MAZBAT 

approved empanelled contractors/vendors finalised in 
n Circle) for the categories: III 

Lakh and Upto Rs 50.0 lakh), I (Above 
INTERIOR & FURNITURE WITH MISCELLANEOUS 

for participating in this 
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NOTICE INVITING TENDERS (NIT) NO
On behalf of State Bank Of India(hereinafter referred to as SBI)
Ltd. (hereinafter referred to as SBIIMS)
Office,  Guwahati  invites electronically sealed 
eligible Contractors/Vendors as mentioned in SN. 3 of below table for
MAZBAT Branch, Assam, NEW PREMISES
TENDER details given below: 
1. Name & location of Work 

2. Estimated Cost 

3. Eligibility criteria 

4. Availability of tender documents

5. Tender document Cost 

6. Earnest Money Deposit 

 

NOTICE INVITING TENDERS (NIT) NO: GUW202001012  DATED
(hereinafter referred to as SBI), SBI Infra Management Solution Pvt. 

(hereinafter referred to as SBIIMS) (a wholly owned subsidiary of State Bank of India)
invites electronically sealed ITEM RATE e-tenders in two cover System from the 

eligible Contractors/Vendors as mentioned in SN. 3 of below table for “Interior furniture works at SBI
, NEW PREMISES”. 

: INTERIOR FURNITURE WORKS AT SBI
BRANCH, ASSAM, NEW PREMISES. 

: Rs 12.35 Lac Exclusive of GST (Approximately

: The Contractors/Vendors who are in the list of approved 
empanelled contractors/vendors finalised in September, 2018 
by SBI, Local Head Office, Guwahati (North Eastern Circle) 
for the categories: III (Above Rs 10.0 Lakh and Upto Rs 
25.0 lakh), II (Above Rs 25.0 Lakh and Upto Rs 50.0 lakh), I
(Above Rs 50.0 Lakh and Upto Rs 100.0 lakh)
INTERIOR FURNITURE MISCELLANEOUS
only eligible. 

Availability of tender documents : Tender documents to be downloaded from the Bank's 
website www.sbi.co.in under section procurement news 
from 20.01.2020 to 27.01.2020. 

:  Rs 3000.00 (Rupees Three thousand only) (Non
to be paid only through  State Bank Collect
efficient MIS report generating tool). The steps 
making the payment is provided at Annexure
The receipt generated with the Reference No. shall
submitted along with the Technical Bid. 

: Rs.12,400.00 EMD to be deposited to 
10242804581 (SBI, LHO, PREMISES & ESTATE 
Department Misc. Deposit account) maintained at SBI, 
Dispur Branch (IFSC code-SBIN0003030).
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DATED 20.01.2020 
SBI Infra Management Solution Pvt. 

wholly owned subsidiary of State Bank of India), Circle 
tenders in two cover System from the 

Interior furniture works at SBI 

FURNITURE WORKS AT SBI MAZBAT 
 

(Approximately). 

The Contractors/Vendors who are in the list of approved 
contractors/vendors finalised in September, 2018 

by SBI, Local Head Office, Guwahati (North Eastern Circle) 
Lakh and Upto Rs 

Lakh and Upto Rs 50.0 lakh), I 
100.0 lakh) under 

MISCELLANEOUS WORKS are 

Tender documents to be downloaded from the Bank's 
under section procurement news 

only) (Non-Refundable) 
to be paid only through  State Bank Collect (SB Collect an 
efficient MIS report generating tool). The steps involved in 
making the payment is provided at Annexure-A.  

receipt generated with the Reference No. shall be 

to be deposited to A/C No. 
(SBI, LHO, PREMISES & ESTATE 

Department Misc. Deposit account) maintained at SBI, 
SBIN0003030). 
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7. Technical Bid 

8. Opening of Technical Bid 

9. Price Bid 

 

: The following Documents should be submitted in the 
Technical Bid in a sealed envelope addressed to the Circle 
Head, SBIIMS, Guwahati Circle, SBI Local Head Office 
Building, 3rd Floor, ‘A’ Block, P.O. Assam Sachivalaya, 
Dispur, Guwahati-781006, Assam or sen
copies via mail to sbiims.circleguw@gmail.com
before 27.01.2020 upto 03:00 PM : 
i) Tender Processing Fee amounting to 
Three thousand Only)   (Non-Refundable) to be credited
State Bank Collect (SB Collect an effic
generating tool) and submit the receipt generated with the 
Reference No.  
ii) Earnest Money Deposit (EMD) amounting to  
(Rupees Twelve thousand and Four hundred 
deposited to A/C No. 10242804581 (SBI, LHO, 
PREMISES & ESTATE Department Misc. Deposit 
account) maintained at SBI, Dispur Branch
SBIN0003030) and submit the deposit voucher copy 
proof of deposit the amount. 
iii) The Process Compliance Form as at Annexure
filled, signed and stamped by the Bidder as token of 
acceptance of all the terms & conditions stipulated in this 
tender. 
The Bidder, who failed to submit any of the above 
mentioned documents, will be disqualified in Technical 
Bid and will not be allowed to participate in subsequent 
online Price bid submission. Moreover, the conditional 
tenders are liable for rejection and will not be allowed to 
participate in online Price bid submission.

: 3:30 PM on 27.01.2020 

: The Price Bid Shall contains the Electronic format of
wise Price Bid and to be submitted on online portal 
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The following Documents should be submitted in the 
Technical Bid in a sealed envelope addressed to the Circle 
Head, SBIIMS, Guwahati Circle, SBI Local Head Office 
Building, 3rd Floor, ‘A’ Block, P.O. Assam Sachivalaya, 

781006, Assam or send the scanned 
sbiims.circleguw@gmail.com   on or 

to ₹3000.00 (Rupees 
Refundable) to be credited 

State Bank Collect (SB Collect an efficient MIS report 
he receipt generated with the 

ii) Earnest Money Deposit (EMD) amounting to  ₹12,400.00 
hundred only) to be 

A/C No. 10242804581 (SBI, LHO, 
ESTATE Department Misc. Deposit 

maintained at SBI, Dispur Branch (IFSC code-
and submit the deposit voucher copy as 

The Process Compliance Form as at Annexure-I duly 
filled, signed and stamped by the Bidder as token of 
acceptance of all the terms & conditions stipulated in this 

The Bidder, who failed to submit any of the above 
mentioned documents, will be disqualified in Technical 

wed to participate in subsequent 
online Price bid submission. Moreover, the conditional 
tenders are liable for rejection and will not be allowed to 
participate in online Price bid submission. 

Shall contains the Electronic format of item 
wise Price Bid and to be submitted on online portal 
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10 Opening of Price Bid 

11. Validity of Tenders  

12. Initial security deposit 

13. Retention money 

14 Commencement of the 
work 

 

https://etender.sbi/ as per below schedule:
From 11:00 AM on 28.01.2020 to 3:00 PM on
28.01.2020.                   . 
No condition/ stipulation in Cover-II shall be accepted
Only the bidders who qualified in Technical Bid (submitted 
Tender Processing Fee, EMD and Process Compliance 
Form) will be eligible to participate in the 
Price Bid. 

The bidder should have valid digital signature for 
participation. 

: 28.01.2020 on 3:01 PM 
: For a period of 90 days from the date of e-

: 2% of the awarded value of work including EMD

 5% (Including EMD+ISD) 

Commencement of the : The date of commencement of the work will 
be reckoned as the date of handing over site 
or 10 days from the date of issue of Work 
Order of the tender whichever is later
contractors fail to start the work within this 
period, the work order may be stand 
cancelled without any further notification to 
the contractor and the EMD amount will be 
forfeited as per the general condition of 
contract. Moreover, the contractor may also 
be de-barred from participation in the future 
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as per below schedule: 
to 3:00 PM on 

II shall be accepted 
Only the bidders who qualified in Technical Bid (submitted 
Tender Processing Fee, EMD and Process Compliance 
Form) will be eligible to participate in the submission of 

The bidder should have valid digital signature for 

-Tendering. 

work including EMD 

The date of commencement of the work will 
be reckoned as the date of handing over site 

days from the date of issue of Work 
Order of the tender whichever is later. If the 
contractors fail to start the work within this 

the work order may be stand 
cancelled without any further notification to 

MD amount will be 
as per the general condition of 

. Moreover, the contractor may also 
barred from participation in the future 
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15 Time allowed for 
completion 

16. Deduction of Income Tax and 
GST 

 

tender for at least 3 months period.
Time allowed for : 30 days from the date of handing over site or 

10 days from the date of issue of letter of 
acceptance of Bank whichever is later.
contractor fails to complete the works within 
the specified completion period 
order may be stand cancelled without any 
further notification to the contractor
security amount will be forfeited
general condition of contract. Moreover, 
contractor may be de-barred from 
participation in the future tender for at least 
3 months period. 

Deduction of Income Tax and : A) Income Tax will be deducted at source as per Govt. 
Guidelines. 

B) Reimbursement of GST on work contract will be made 
only on submission of proper GST invoice as per applicable 
GST provision. The contractor should comply with the 
following; 

i. Contractor should have GST Registration Number

ii. Invoice should specifically/separately disclose the amount 
of GST levied at applicable rate as per GST provision

iii. In case of Correction in the bills after scrutiny, contractor 
should submit fresh invoice for payment 
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tender for at least 3 months period. 
days from the date of handing over site or 
days from the date of issue of letter of 

acceptance of Bank whichever is later. If the 
contractor fails to complete the works within 
the specified completion period the work 
order may be stand cancelled without any 
further notification to the contractor and the 

amount will be forfeited as per the 
Moreover, the 

barred from 
participation in the future tender for at least 

deducted at source as per Govt. 

B) Reimbursement of GST on work contract will be made 
only on submission of proper GST invoice as per applicable 
GST provision. The contractor should comply with the 

tration Number 

ii. Invoice should specifically/separately disclose the amount 
of GST levied at applicable rate as per GST provision 

iii. In case of Correction in the bills after scrutiny, contractor 
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17. Terms & mode of payment 

18. Liquidated Damages 

19. Defects Liability Period 

20. Contact details for any 
clarification 

21. Contact details for any e-Tender  
related queries 

 

iv. Contractor should timely file his GST return in 
accordance with GST provisions to enable the bank to claim 
the credit of GST paid to the contractor. 

: i) No advance is payable. 

ii) After successful completion of entire work 100% payment 
will be released against submission of GST invoice and work 
completion Certificates after deducting security deposit and 
statutory deductions as applicable. 

iii) Payment shall be made by way of Electronic fund 
transfer by the concerned SBI Branch/Office wh
has been executed. The contractor should furnish details of 
the Bank, A/c no, IFSC code etc. 

: If the bidder is not able to complete the work within the 
stipulated completion period as per tender, liquidated 
Damages will be imposed at the rate of 0.5% of the contract 
value per week subject to a maximum of 5% of the contract 
value. 

: 12 Months (Twelve months) from the date of completion of 
the work and handing over to the Bank. 

Contact details for any : The Circle Head & The Assistant Vice President(Civil),
SBI Infra Management Solutions Pvt. Ltd.
Guwahati Circle Office, 3rd Floor,  
SBI, LHO Building, Guwahati, 
Dispur-781006,  
Ph: 0361-2237509 

Tender  : Service provider: M/s e-Procurement Technologies Ltd. 
(Procure Tiger) 
A- 201, Wall Street - II, Opp. Orient Club, Nr. Gujarat 
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ould timely file his GST return in 
accordance with GST provisions to enable the bank to claim 

ii) After successful completion of entire work 100% payment 
will be released against submission of GST invoice and work 
completion Certificates after deducting security deposit and 

iii) Payment shall be made by way of Electronic fund 
transfer by the concerned SBI Branch/Office where the work 
has been executed. The contractor should furnish details of 

If the bidder is not able to complete the work within the 
stipulated completion period as per tender, liquidated 

will be imposed at the rate of 0.5% of the contract 
value per week subject to a maximum of 5% of the contract 

12 Months (Twelve months) from the date of completion of 

The Circle Head & The Assistant Vice President(Civil), 
SBI Infra Management Solutions Pvt. Ltd. 

Procurement Technologies Ltd. 

II, Opp. Orient Club, Nr. Gujarat 
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22. Any additional Information 

 Notes: 
a) The Tenderer are expected to 

documents. Failure to furnish all information required as per the Tender Documents or submission 
of price bids not substantially responsive to the Tender Documents in every respect wil
Tenderer risk and shall result in rejection of the Tender.

b) In case the date of opening of 
will be considered on the next working day at the same time. The bidder, who 
representative and participating on behalf of company/ Dealer/vendor, should have a valid digital 
signature certificate (DSC) for this tender. The validity of the DSC should be at least 3 months.

c) The SBIIMS reserves the right to cance
assigning any reason. 

d) Bidders are strongly advised to visit site before submitting their 
requirement for all required material to make the work complete in all

e) The tenderers can view the Tender opening details through their respective log in Ids on the above 
mentioned e-tender portal (Website).

 

College, Ahmedabad - 380 006. Gujarat State, India
Tel.:- PH. NOS. : +91 79-40016837/ 835 / 8
852 / 865 / 800, Fax:- 91 - 079 – 40016876.
You are requested to contract the agency for further 
guidance on    e-tendering process 

: The quoted rate should be inclusive of materials, labour, 
wages, fixtures, transportation, installation, all taxes & 
charges , cost of the insurances as specified in the tender, 
cost towards testing of materials supplied, wastages,  Octroi, 
machinery, temporary works such as scaffolding, cleaning, 
overheads, profit, statutory expenses, incidental charges and 
all related expenses to complete the work. However, 
work contract will be extra as applicable.

  
The Tenderer are expected to examine all instructions, forms, terms and specifications in the tender 
documents. Failure to furnish all information required as per the Tender Documents or submission 

bids not substantially responsive to the Tender Documents in every respect wil
Tenderer risk and shall result in rejection of the Tender. 

of Technical bid or price bid is declared as a holiday, the respective date 
will be considered on the next working day at the same time. The bidder, who 
representative and participating on behalf of company/ Dealer/vendor, should have a valid digital 
signature certificate (DSC) for this tender. The validity of the DSC should be at least 3 months.

The SBIIMS reserves the right to cancel or postpone or modify the tenders at any stage without 

strongly advised to visit site before submitting their price bid and work out the quantity 
requirement for all required material to make the work complete in all respects. 

The tenderers can view the Tender opening details through their respective log in Ids on the above 
tender portal (Website). 
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380 006. Gujarat State, India  
40016837/ 835 / 886 / 887 / 802 / 

40016876. 
You are requested to contract the agency for further 

The quoted rate should be inclusive of materials, labour, 
wages, fixtures, transportation, installation, all taxes & 
charges , cost of the insurances as specified in the tender, 
cost towards testing of materials supplied, wastages,  Octroi, 

orary works such as scaffolding, cleaning, 
overheads, profit, statutory expenses, incidental charges and 
all related expenses to complete the work. However, GST on 
work contract will be extra as applicable. 

examine all instructions, forms, terms and specifications in the tender 
documents. Failure to furnish all information required as per the Tender Documents or submission 

bids not substantially responsive to the Tender Documents in every respect will be at the 

is declared as a holiday, the respective date 
will be considered on the next working day at the same time. The bidder, who is the authorized 
representative and participating on behalf of company/ Dealer/vendor, should have a valid digital 
signature certificate (DSC) for this tender. The validity of the DSC should be at least 3 months. 

l or postpone or modify the tenders at any stage without 

bid and work out the quantity 

The tenderers can view the Tender opening details through their respective log in Ids on the above 
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f) Any abnormal increase from the quoted price / cost will not be acceptable.

g) If the L1 bidder quotes abnormally low (below 10
he will be required to furnish a 
in the name of Asstt. Gen. Manager (P&E), SBI LHO, Ghy 
accepted tender amount
of the accepted tender amount
released after virtual completion

h) Corrigendum: (If any) Is to be followed as published in

 (For and behalf of  State Bank of India)

Circle Head & Assistant Vice President

SBIIMS, Circle office, Guwahati.

 

Any abnormal increase from the quoted price / cost will not be acceptable. 

quotes abnormally low (below 10% of the actual  estimated cost), 
he will be required to furnish a Performance Guarantee Bond
in the name of Asstt. Gen. Manager (P&E), SBI LHO, Ghy 
accepted tender amount and Additional Security Deposit amounting to 2% 

accepted tender amount in addition to EMD and ISD ,which will be 
virtual completion of work. 

Corrigendum: (If any) Is to be followed as published in https://etender.sbi/ portal only
State Bank of India) 

Circle Head & Assistant Vice President (Civil) 

SBIIMS, Circle office, Guwahati. 
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estimated cost), 
Performance Guarantee Bond/STDR Lien 

in the name of Asstt. Gen. Manager (P&E), SBI LHO, Ghy on the 
and Additional Security Deposit amounting to 2% 

addition to EMD and ISD ,which will be 

portal only. 
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TERMS & CONDITIONS OF E-TENDERING:
SBIIMS PVT. LTD. shall finalize the Tender through e
Technology, will been engaged by SBIIMS. Please go thr
1. E-tendering shall be conducted by SBIIMS through M/s. e
date. While the Contractors shall be quoting from their own offices/ place of their choice, Internet 
connectivity and other paraphernalia requirements shall have to be ensured by Contractors themselves. In 
the event of failure of their Internet connec
bidders’ responsibility. 
In order to ward-off such contingent situation bidders
arrangements/alternatives such as back
circumvent such situation and still be able to participate in the E
at the premises of Contractors during the E
tendering. On account of this the time for the E
responsible for such eventualities. 
1. M/s. e-Procurement Technology, shall arrange to train your nominated person(s), without any cost to 
you. They shall also explain you all the Rules related to the E
compliance on it before start of bid process.
2. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian 
currency & unit of measurement will be displayed in onl
3. BID PRICE: The bidder has to quote the rate as per the tender document provided by SBIIMS Pvt. Ltd. 
or their appointed Architects. 
4. VALIDITY OF BIDS: The bid price shall be firm for a period specified in the tender document and 
shall not be subjected to any change whatsoever.
5. Procedure of E-tendering: 
Online E-tendering: 
(a) The soft copy of the Technical as well as Price Bid is available on the Bank’s website during the 
period specified in the NIT. 
(b) Online e-tendering is open to the empanelled bidders in the respective category.
(c) The Price-Bid shall be made available online by the Service Provider wherein the contractors will be 
required to fill-in their Item-wise rates for each item.
(d) The Contractors are advised not to wai
the price bid to avoid complications related with internet connectivity, network problems, system
down, power failure, etc. It is mandatory to all the bidders participating in the price
for each and every item. 
(e) In case, contractor fails to quote their rates for any one or more tender items, their   tender shall be 
treated as “Incomplete Tender” and shall be liable for rejection.

 

TENDERING: 
finalize the Tender through e-tendering mode for which M/s. e

been engaged by SBIIMS. Please go through the guidelines given below:
tendering shall be conducted by SBIIMS through M/s. e-Procurement Technology, on pre

date. While the Contractors shall be quoting from their own offices/ place of their choice, Internet 
connectivity and other paraphernalia requirements shall have to be ensured by Contractors themselves. In 
the event of failure of their Internet connectivity, (due to any reason whatsoever it may be) it is the 

off such contingent situation bidders are requested to make all the necessary 
arrangements/alternatives such as back–up power supply whatever required so that they are able to 
circumvent such situation and still be able to participate in the E-tendering successfully. Failure of power 
at the premises of Contractors during the E-tendering cannot be the cause for not participating in the E

this the time for the E-tendering cannot be extended and SBIIMS Pvt. Ltd. Is not 

Procurement Technology, shall arrange to train your nominated person(s), without any cost to 
u all the Rules related to the E-tendering. You are required to give your 

compliance on it before start of bid process. 
2. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian 
currency & unit of measurement will be displayed in online E-tendering. 
3. BID PRICE: The bidder has to quote the rate as per the tender document provided by SBIIMS Pvt. Ltd. 

4. VALIDITY OF BIDS: The bid price shall be firm for a period specified in the tender document and 
not be subjected to any change whatsoever. 

(a) The soft copy of the Technical as well as Price Bid is available on the Bank’s website during the 

the empanelled bidders in the respective category. 
Bid shall be made available online by the Service Provider wherein the contractors will be 

wise rates for each item. 
(d) The Contractors are advised not to wait till the last minute to submit their online item
the price bid to avoid complications related with internet connectivity, network problems, system

It is mandatory to all the bidders participating in the price bid to quote their rates 

(e) In case, contractor fails to quote their rates for any one or more tender items, their   tender shall be 
treated as “Incomplete Tender” and shall be liable for rejection. 

 Page 10 

tendering mode for which M/s. e-Procurement 
ough the guidelines given below: 

Procurement Technology, on pre-specified 
date. While the Contractors shall be quoting from their own offices/ place of their choice, Internet 
connectivity and other paraphernalia requirements shall have to be ensured by Contractors themselves. In 

tivity, (due to any reason whatsoever it may be) it is the 
are requested to make all the necessary 

that they are able to 
tendering successfully. Failure of power 

tendering cannot be the cause for not participating in the E-
tendering cannot be extended and SBIIMS Pvt. Ltd. Is not 

Procurement Technology, shall arrange to train your nominated person(s), without any cost to 
tendering. You are required to give your 

2. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian 

3. BID PRICE: The bidder has to quote the rate as per the tender document provided by SBIIMS Pvt. Ltd. 

4. VALIDITY OF BIDS: The bid price shall be firm for a period specified in the tender document and 

(a) The soft copy of the Technical as well as Price Bid is available on the Bank’s website during the 

Bid shall be made available online by the Service Provider wherein the contractors will be 

t till the last minute to submit their online item-wise quote in 
the price bid to avoid complications related with internet connectivity, network problems, system crash 

bid to quote their rates 

(e) In case, contractor fails to quote their rates for any one or more tender items, their   tender shall be 
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6. LOG IN NAME & PASSWORD: Eac
Procurement Technology, All bids made from the Login ID given to the bidder will be deemed to have 
been made by the bidder. 
7. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the
once made, cannot be cancelled / withdrawn and the Bidder shall be bound
quoted bid price. In case the L-1 Bidder backs out or fail
SBIIMS shall at liberty to take action 
forfeiting their EMD. 
8. At the end of the E-tendering, SBIIMS Pvt. Ltd. will decide
decision on award of Contract shall be final and binding on 
9. SBIIMS shall be at liberty to cancel the E
without assigning any reason. 
10. SBIIMS shall not have any liability to bidders for any inte
irrespective of the cause. 
11. Other terms and conditions shall be as per your techno
till date. 
12. OTHER TERMS &CONDITIONS:
- The Bidders shall not involve himself or any of his representatives in Price manipulation
directly or indirectly by communicating with other suppliers/bidders.
- The Bidder shall not divulge either his Bids or any other exclusive details of SBIIMS Pvt. Ltd. to any 
other party. 
- SBIIMS Pvt. Ltd. decision on award of Contract shall 
- SBIIMS Pvt. Ltd. Reserve their rights to extend, reschedule or cancel any E
discretion 
- SBIIMS or its authorized service provider shall not have any liability to Bidders for any interrup
delay in access to the site irrespective of the cause.
- SBIIMS or its authorized service provider is not responsible for any damages, including damages that 
result from,   but are not limited to negligence.
- SBIIMS or its authorized service provi
including but not limited to systems problems, inability to use the system, loss of electronic information
etc. 
PREAMBLE TO BILL OF QUANTITIES & RATES 
Bidders are advised to quote their rates after due consideration of the 
1. Actual site conditions including working time that would be availab
2. Material access regulations of the building includ
3. Temporary storage provision of disposable ma

 

6. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s. e
Procurement Technology, All bids made from the Login ID given to the bidder will be deemed to have 

7. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids 
once made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the 

1 Bidder backs out or fail to complete the work as per the rates quoted, 
take action as deemed necessary including de-panelling such contractors and 

tendering, SBIIMS Pvt. Ltd. will decide upon the winner. SBIIMS Pvt. Ltd. 
decision on award of Contract shall be final and binding on all the Bidders. 
9. SBIIMS shall be at liberty to cancel the E-tendering process/tender at any time, before ordering, 

10. SBIIMS shall not have any liability to bidders for any interruption or delay in access to 

11. Other terms and conditions shall be as per your techno-commercial offers and other correspondences 

12. OTHER TERMS &CONDITIONS: 
not involve himself or any of his representatives in Price manipulation

directly or indirectly by communicating with other suppliers/bidders. 
The Bidder shall not divulge either his Bids or any other exclusive details of SBIIMS Pvt. Ltd. to any 

SBIIMS Pvt. Ltd. decision on award of Contract shall be final and binding on all the Bidders.
SBIIMS Pvt. Ltd. Reserve their rights to extend, reschedule or cancel any E-tendering within its sole 

SBIIMS or its authorized service provider shall not have any liability to Bidders for any interrup
access to the site irrespective of the cause. 

SBIIMS or its authorized service provider is not responsible for any damages, including damages that 
negligence. 

SBIIMS or its authorized service provider will   not be held responsible for consequential damages, 
including but not limited to systems problems, inability to use the system, loss of electronic information

PREAMBLE TO BILL OF QUANTITIES & RATES  
Bidders are advised to quote their rates after due consideration of the following pertinent points
1. Actual site conditions including working time that would be available to them as per standing rules.
2. Material access regulations of the building including permission of use of lifts and stairways etc.
3. Temporary storage provision of disposable materials arising out of the work. 
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h Bidder is assigned a Unique User Name & Password by M/s. e-
Procurement Technology, All bids made from the Login ID given to the bidder will be deemed to have 

work as specified. Bids 
to execute the work at the 

to complete the work as per the rates quoted, 
ing such contractors and 

upon the winner. SBIIMS Pvt. Ltd. 

tendering process/tender at any time, before ordering, 

rruption or delay in access to the site 

commercial offers and other correspondences 

not involve himself or any of his representatives in Price manipulation of any kind 

The Bidder shall not divulge either his Bids or any other exclusive details of SBIIMS Pvt. Ltd. to any 

be final and binding on all the Bidders. 
tendering within its sole 

SBIIMS or its authorized service provider shall not have any liability to Bidders for any interruption or 

SBIIMS or its authorized service provider is not responsible for any damages, including damages that 

der will   not be held responsible for consequential damages, 
including but not limited to systems problems, inability to use the system, loss of electronic information 

following pertinent points 
le to them as per standing rules. 
use of lifts and stairways etc. 
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4. Security measures and permissions required to be observed and
representatives of the landlords and act 
5. Traffic regulations of the City Police in order to organize t
6. The work must be executed in close and effective co
shall be working simultaneously. 
7. Any other governing issue or issues likely to have impact on the pr
8. TAXES AND DUTIES The tenderer must include in their tender prices quoted for all duties, royalties, 
cess, excise, sales tax, work contract tax or any other taxes such as Income Tax deducted to vendor or 
local charges, as applicable etc. No extra claim on this account will in any case be entertained. 
only pay GST in addition to quoted rates
9. GOVERNMENT AND LOCAL RULES:
Bylaws and Act relating to the work and to the Regulations etc. o
and of any Bank with whose system the premises is proposed to be connected. The Contractor sha
all notices required by the said Act, Rules, Regulations and By laws etc. and pay all fees payable to such 
authority / authorities for execution of the work involved. The cost, if any shall be deemed to have been 
included in his quoted rates, taking into account all liabilities for licenses, fee
and restorations etc. 
  

 

4. Security measures and permissions required to be observed and obtained in consultation with the 
lords and act strictly according to the same. 

5. Traffic regulations of the City Police in order to organize trouble free access of materials.
be executed in close and effective co-ordination with other executing agencies who 

7. Any other governing issue or issues likely to have impact on the productions rate and cost of work.
8. TAXES AND DUTIES The tenderer must include in their tender prices quoted for all duties, royalties, 

contract tax or any other taxes such as Income Tax deducted to vendor or 
local charges, as applicable etc. No extra claim on this account will in any case be entertained. 
only pay GST in addition to quoted rates  
9. GOVERNMENT AND LOCAL RULES: The Contractor shall conform to the provisions of all local 

rk and to the Regulations etc. of the Government and Local Authorities 
and of any Bank with whose system the premises is proposed to be connected. The Contractor sha
all notices required by the said Act, Rules, Regulations and By laws etc. and pay all fees payable to such 
authority / authorities for execution of the work involved. The cost, if any shall be deemed to have been 

g into account all liabilities for licenses, fees for footpath encroachment 
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obtained in consultation with the 

rouble free access of materials. 
ordination with other executing agencies who 

oductions rate and cost of work. 
8. TAXES AND DUTIES The tenderer must include in their tender prices quoted for all duties, royalties, 

contract tax or any other taxes such as Income Tax deducted to vendor or 
local charges, as applicable etc. No extra claim on this account will in any case be entertained. Bank will 

e Contractor shall conform to the provisions of all local 
f the Government and Local Authorities 

and of any Bank with whose system the premises is proposed to be connected. The Contractor shall give 
all notices required by the said Act, Rules, Regulations and By laws etc. and pay all fees payable to such 
authority / authorities for execution of the work involved. The cost, if any shall be deemed to have been 

s for footpath encroachment 
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The steps involved in making the payment 

1. The Vendor needs to use SBI internet banking site 
2. Select "SB Collect" from Top Menu, that will lead to the next page:
3. “Proceed” will lead to the next page:
4. Select "All India" in "State of Corporate / Institution” & Select 

"Type of Corporate / Institution".
5. “Go” will lead to the next page:
6. Select "SBI Infra Management Solutions" 
7. Select “Tender Application Fee” 

we preloaded with characters in Uppercase only in place of Circle Codes.
8. The next Page will be ready with few of the Preloaded Tender Details:
9. The Vendor will have to fill up the fields properly and upon making the payment a receipt will be 

generated with a Reference No.
 

NOTE :  Any type of vendor, whether dealing with SBI or other bank can use this SB Collect facility.
Even a contractor not dealing with any bank can use this portal and generate challan and deposit by cash 
in any SBI branch. The bank charges 

 

Annexure-A 

The steps involved in making the payment through SB Collect are as under:- 
The Vendor needs to use SBI internet banking site https://www.onlinesbi.com/.

from Top Menu, that will lead to the next page: 
will lead to the next page: 

in "State of Corporate / Institution” & Select "Commercial Servi
"Type of Corporate / Institution". 

will lead to the next page: 
"SBI Infra Management Solutions" in Commercial Services Name and 
“Tender Application Fee” in “Payment Category” and enter the “Tender ID” 

preloaded with characters in Uppercase only in place of Circle Codes. 
The next Page will be ready with few of the Preloaded Tender Details: 
The Vendor will have to fill up the fields properly and upon making the payment a receipt will be 

eference No. 

Any type of vendor, whether dealing with SBI or other bank can use this SB Collect facility.
Even a contractor not dealing with any bank can use this portal and generate challan and deposit by cash 
in any SBI branch. The bank charges for cash deposit will be also borne by the vendor himself.
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. 

"Commercial Services" in 

in Commercial Services Name and “Submit” 
“Tender ID” exactly as 

The Vendor will have to fill up the fields properly and upon making the payment a receipt will be 

Any type of vendor, whether dealing with SBI or other bank can use this SB Collect facility. 
Even a contractor not dealing with any bank can use this portal and generate challan and deposit by cash 

for cash deposit will be also borne by the vendor himself. 
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Annexure- I 

(The bidders are required to print this on their company’s letter head and sign, stamp and send the hard 
copy / scanned copy to SBIIMS, Guwahati circle
 
To      
e-Procurement Technologies Ltd. (Procure Tiger)
A-201-208, Wall Street-II, Opp. Orient Club,
Nr. Gujarat College, Ahmedabad
Gujarat, India. 
Tel: (079) 40016837 / 835, Fax: (079) 40016876
  
Sub: Agreement to the Process related Terms and Conditions for the 
 
Dear Sir, 
 
This has reference to the Terms & Conditions for 
Assam”. 
This letter is to confirm that: 

1. The undersigned is authorized 
2. We have studied the all the terms & conditions specified in the tender, Commercial Terms and the Business rules governing the E
3. We also confirm that we have taken the training on the

functionality of the same thoroughly.
4. We confirm that SBIIMS and ETL shall not be liable & responsible in any manner whatsoever for 

my/our failure to access & bid on the 
electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc. before or during the e-tendering

5. We also confirm that we have a valid digital certificate issued by a valid Certifying Authority.
6. We, hereby confirm that we will honour the Bids
7. I/We have inspected the site of works and have made me/us fully acquainted with the local 

conditions in and around the sites of works. I/We hereby declare that I/We have gon
through the conditions laid down in the Notice Inviting Tender, General Conditions of 
Contract, Special Conditions of Contract, Technical Specifications and understood and agreed to the same and on the basis of the same I/We will quote our rates

With regards 
 
Signature with company seal 
Date:  
Name:  
Company / Organization: 
Designation within Company / Organization:
Address of Company / Organization:
Scan it and sent this document to 

 

Process Compliance Form 
(The bidders are required to print this on their company’s letter head and sign, stamp and send the hard 

S, Guwahati circle) 
       

Procurement Technologies Ltd. (Procure Tiger) 
II, Opp. Orient Club, 

Nr. Gujarat College, Ahmedabad-380 006,  
Fax: (079) 40016876 

Agreement to the Process related Terms and Conditions for the E-Tender  

This has reference to the Terms & Conditions for Interior furniture works at SBI MAZBAT

The undersigned is authorized representative of the company. 
We have studied the all the terms & conditions specified in the tender, Commercial Terms and the Business rules governing the E-Tender and confirm our agreement to them. 
We also confirm that we have taken the training on the e-tendering tool and have understood the 
functionality of the same thoroughly. 
We confirm that SBIIMS and ETL shall not be liable & responsible in any manner whatsoever for 
my/our failure to access & bid on the e-tender platform due to loss of internet con
electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc. tendering event. 
We also confirm that we have a valid digital certificate issued by a valid Certifying Authority.

confirm that we will honour the Bids placed by us during the e-tendering
I/We have inspected the site of works and have made me/us fully acquainted with the local 
conditions in and around the sites of works. I/We hereby declare that I/We have gon
through the conditions laid down in the Notice Inviting Tender, General Conditions of 
Contract, Special Conditions of Contract, Technical Specifications and understood and agreed to the same and on the basis of the same I/We will quote our rates. 

Designation within Company / Organization: 
Address of Company / Organization: 

 sbiims.circleguw@gmail.com. 
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(The bidders are required to print this on their company’s letter head and sign, stamp and send the hard 

 Date:  

 

MAZBAT Branch, 

We have studied the all the terms & conditions specified in the tender, Commercial Terms and  
tendering tool and have understood the 

We confirm that SBIIMS and ETL shall not be liable & responsible in any manner whatsoever for 
platform due to loss of internet connectivity, 

electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc. 
We also confirm that we have a valid digital certificate issued by a valid Certifying Authority. 

tendering process.  
I/We have inspected the site of works and have made me/us fully acquainted with the local 
conditions in and around the sites of works. I/We hereby declare that I/We have gone 
through the conditions laid down in the Notice Inviting Tender, General Conditions of 
Contract, Special Conditions of Contract, Technical Specifications and understood and  
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TERMS & CONDITIONS OF THE CONTRACT
GENERAL INSTRUCTIONS TO THE TENDERERS
 
1.0 Scope of Work 
Tenders are invited by SBIIMS on behalf of 
MAZBAT Branch, Assam” 
 
1.1 Site and Its Location: The proposed work is to be carried out at State Bank of India, 
Branch, Assam  under RBO, Tezpur
 
2.0 Tender Documents 
 
2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting the
following documents and the most workmen like manner,
 

a) Instructions to tenderers 
b) General Conditions of Contract
c) Special Conditions of Contract
d) Technical Specifications 
e) Drawings 
f) Priced Bid 

 
2.2 The above documents shall be taken as complementary and mutually 
in case of ambiguities or discrepancies, shall take precedence in the order given below:
 

a) Price Bid 
b) Drawings 
c) Technical Specifications 
d) Special Conditions of Contract
e) General Conditions of Contract
f) Instructions to Tenderer 

 
2.3 The tender documents are not transferable.
 
3.0 Site Visit 
The tenderer must obtain himself on his own responsibility and his own expenses all information and
which may be required for the purpose of filling this tender document and enter into a 
satisfactory performance of the work. The t
of water, power, transport and communication facilities, the character quality and quantity of
materials, labour, the law and order situation, climatic conditions local authorities requirement,
regulations etc; The tenderer will be fully responsible for considering the financial effect of any or all the 
factors while submitting his tender. 

 

TERMS & CONDITIONS OF THE CONTRACT 
INSTRUCTIONS TO THE TENDERERS 

SBIIMS on behalf of State Bank of India for “Interior furniture works at SBI

The proposed work is to be carried out at State Bank of India, 
Tezpur. 

The work has to be carried out strictly according to the conditions stipulated in tender consisting the
documents and the most workmen like manner, 

General Conditions of Contract 
Special Conditions of Contract 

The above documents shall be taken as complementary and mutually explanatory of one another but 
in case of ambiguities or discrepancies, shall take precedence in the order given below: 

Special Conditions of Contract 
General Conditions of Contract 

The tender documents are not transferable. 

The tenderer must obtain himself on his own responsibility and his own expenses all information and
which may be required for the purpose of filling this tender document and enter into a 

y performance of the work. The tenderer is requested satisfy himself regarding the
of water, power, transport and communication facilities, the character quality and quantity of

der situation, climatic conditions local authorities requirement,
The tenderer will be fully responsible for considering the financial effect of any or all the 
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Interior furniture works at SBI 

The proposed work is to be carried out at State Bank of India, MAZBAT 

The work has to be carried out strictly according to the conditions stipulated in tender consisting the 

explanatory of one another but 
 

The tenderer must obtain himself on his own responsibility and his own expenses all information and data 
which may be required for the purpose of filling this tender document and enter into a contract for the 

enderer is requested satisfy himself regarding the availability 
of water, power, transport and communication facilities, the character quality and quantity of the 

der situation, climatic conditions local authorities requirement, traffic 
The tenderer will be fully responsible for considering the financial effect of any or all the 
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4.0 Earnest Money 
4.1 The tenderer are requested to submit the Earnest Money of  Rs
10242804581 (SBI, LHO, PREMISES & ESTATE Department Misc. Deposit account) maintained at 
SBI, Dispur Branch (IFSC code-SBIN000
 
4.2 No interest will be paid on the EMD.
 
4.3 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract.
 
4.4 EMD of successful tenderer will be retained as a part of security deposit.
 
4.5 The EMD shall stand absolutely forfeited if 
period when he is required to keep his tender open acceptance by the SBIIMS or after it is accepted by the 
SBIIMS, the contractor fails to enter into a formal agreement or fails to pay the initial secu
stipulated or fails to commence the work within the stipulated time.
 
5.0 Initial Security Deposit 
The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD within a 
period of 15 days of acceptance of tender.
 
6.0 Security Deposit 
 
6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of
initial security deposit, which includes the EMD. Balance 3% shall be deducted from the running
bill of the work at the rate of 10% of the respective running account bill i.e. deduction from
bill account will be 10% till total 3% of contract value is reached. 50% of the total security
to the contractors without interest on the basis of
would be paid to the contractors without interest within 15 days after the end of the defect
provided the contractor has satisfactorily attended to all defects in accordance with the
contract including site clearance. 
 
6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit.
 
7.0 Signing of Contract Documents
The successful tenderer shall be bound to implement the contract by signing an agreement 
of contract attached herewith within 7 days from the receipt of intimation of acceptance of
the Bank. However, the written acceptance of the tender by the Bank will constitute a

 

ubmit the Earnest Money of  Rs- 12,400.00 to be deposited to A/C No. 
10242804581 (SBI, LHO, PREMISES & ESTATE Department Misc. Deposit account) maintained at 

SBIN0003030). 

No interest will be paid on the EMD. 

EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract.

EMD of successful tenderer will be retained as a part of security deposit. 

The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time during the 
period when he is required to keep his tender open acceptance by the SBIIMS or after it is accepted by the 
SBIIMS, the contractor fails to enter into a formal agreement or fails to pay the initial secu
stipulated or fails to commence the work within the stipulated time. 

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD within a 
tender. 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of
initial security deposit, which includes the EMD. Balance 3% shall be deducted from the running

work at the rate of 10% of the respective running account bill i.e. deduction from
bill account will be 10% till total 3% of contract value is reached. 50% of the total security
to the contractors without interest on the basis of certifying the virtual completion. The
would be paid to the contractors without interest within 15 days after the end of the defect
provided the contractor has satisfactorily attended to all defects in accordance with the

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 
7.0 Signing of Contract Documents 
The successful tenderer shall be bound to implement the contract by signing an agreement 
of contract attached herewith within 7 days from the receipt of intimation of acceptance of
the Bank. However, the written acceptance of the tender by the Bank will constitute a 
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to be deposited to A/C No. 
10242804581 (SBI, LHO, PREMISES & ESTATE Department Misc. Deposit account) maintained at 

EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 

the tenderer revokes his tender at any time during the 
period when he is required to keep his tender open acceptance by the SBIIMS or after it is accepted by the 
SBIIMS, the contractor fails to enter into a formal agreement or fails to pay the initial security deposit as 

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD within a 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of 
initial security deposit, which includes the EMD. Balance 3% shall be deducted from the running account 

work at the rate of 10% of the respective running account bill i.e. deduction from each running 
bill account will be 10% till total 3% of contract value is reached. 50% of the total security shall be paid 

certifying the virtual completion. The balance 50% 
would be paid to the contractors without interest within 15 days after the end of the defect liability period 
provided the contractor has satisfactorily attended to all defects in accordance with the conditions of 

The successful tenderer shall be bound to implement the contract by signing an agreement and conditions 
of contract attached herewith within 7 days from the receipt of intimation of acceptance of his tender by 

 binding agreement 
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between the Bank and successful tenderer whether such formal agreement is
not. 
 
8.0 Completion Period 
Time is essence of the contract. The work should be completed in all respects in accordance with the
terms of contract within a period of 
issue of letter of acceptance of Bank whichever is later.
 
9.0 Validity of Tender 
Tenders shall remain valid and open for acceptance for a period of three months from the date of
reverse auction. If the tenderer withdraws his/her offer during the validity period or makes
in his/her original offer which are not acceptable to the Bank without prejudice to any
remedy the Bank shall be at liberty to forfeit the EMD.
 
10.0 Liquidated Damages 
The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract value.
 
11.0 Rates and Prices 
11.1 The rate quoted shall be firm and shall include all costs of labor, material, allowances, taxes if 
any (other than GST) as may be applicable. No extra claims/PVA by any means due to increase 
rates etc. will be entertained. Bank will only pay GST in addition to quoted rates
11.2 Rates as bid in the “Price Bid” will be the basis of final order placement.
  

 

tenderer whether such formal agreement is subsequently entered into or 

Time is essence of the contract. The work should be completed in all respects in accordance with the
f contract within a period of 45 days from the date of handing over site or 10 days from the 

issue of letter of acceptance of Bank whichever is later. 

Tenders shall remain valid and open for acceptance for a period of three months from the date of
e tenderer withdraws his/her offer during the validity period or makes

in his/her original offer which are not acceptable to the Bank without prejudice to any
remedy the Bank shall be at liberty to forfeit the EMD. 

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract value.

The rate quoted shall be firm and shall include all costs of labor, material, allowances, taxes if 
GST) as may be applicable. No extra claims/PVA by any means due to increase 

rates etc. will be entertained. Bank will only pay GST in addition to quoted rates. 
11.2 Rates as bid in the “Price Bid” will be the basis of final order placement. 
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subsequently entered into or 

Time is essence of the contract. The work should be completed in all respects in accordance with the 
g over site or 10 days from the date of 

Tenders shall remain valid and open for acceptance for a period of three months from the date of e-
e tenderer withdraws his/her offer during the validity period or makes modifications 

in his/her original offer which are not acceptable to the Bank without prejudice to any other right or 

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract value. 

The rate quoted shall be firm and shall include all costs of labor, material, allowances, taxes if 
GST) as may be applicable. No extra claims/PVA by any means due to increase 
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To 
The Circle Head & Assistant Vice P
SBI Infra Management Solutions Pvt. Ltd.
Guwahati Circle Office 
3rd Floor, SBI Guwahati LHO Building,
P.O. Assam Sachivalaya, 
Dispur-781006. 
 
Dear Sir, 
 
Re: Interior furniture works at SBI 
1. I/We refer to the tender notice issued by the B
Branch, Assam  in connection with the above.
 
2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in 
the drawings, conditions of contract, specifications, and bill of quantities at the respective rates quoted in 
the bill of quantities. 
 
3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all aspects
the tender conditions. Subject to above, I/We do hereby agree, should this tender be accepted in whole or 
in part, to: 
 
a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto.
 
b) Complete the works within 60 days as 
Bank/Consultant at no extra cost to the Bank.
 
4. I/We have deposited the Tender Processing Fee
specified A/Cs and also submitted Process Complia
terms & conditions stipulated in the tender
interest and is liable for forfeiture: 
 
i) If our offer is withdrawn within the validity period of acc
Or 
ii) If the Contract is not executed within 10 days from the date of receipt of the letter of acceptance.
Or 
iii) If the work is not commenced within 10 days after issue of work order or handing over of site 
whichever is later. 
 
5. I/We understand that you are not bound to accept the lowest or any tender you receive.

 

Form of Tender 

e Circle Head & Assistant Vice President (Civil) , 
SBI Infra Management Solutions Pvt. Ltd. 
3rd Floor, SBI Guwahati LHO Building, 

Interior furniture works at SBI MAZBAT Branch, Assam . 
he tender notice issued by the Bank for Interior furniture works at SBI 
n connection with the above. 

2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in 
the drawings, conditions of contract, specifications, and bill of quantities at the respective rates quoted in 

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all aspects
the tender conditions. Subject to above, I/We do hereby agree, should this tender be accepted in whole or 

a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto.
days as stipulated in two or three shifts if considered necessary by the 

Bank/Consultant at no extra cost to the Bank. 
Tender Processing Fee(non-refundable), Earnest money 

s and also submitted Process Compliance form confirming our acceptance of all the tender 
terms & conditions stipulated in the tender.  I/We note, the Earnest Money Deposit will not bear any 

i) If our offer is withdrawn within the validity period of acceptance.  
ii) If the Contract is not executed within 10 days from the date of receipt of the letter of acceptance.
iii) If the work is not commenced within 10 days after issue of work order or handing over of site 

and that you are not bound to accept the lowest or any tender you receive.
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Interior furniture works at SBI MAZBAT 

2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in conformity with 
the drawings, conditions of contract, specifications, and bill of quantities at the respective rates quoted in 

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all aspects of 
the tender conditions. Subject to above, I/We do hereby agree, should this tender be accepted in whole or 

a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto. 
stipulated in two or three shifts if considered necessary by the 

arnest money deposit in the 
nce form confirming our acceptance of all the tender 

I/We note, the Earnest Money Deposit will not bear any 

ii) If the Contract is not executed within 10 days from the date of receipt of the letter of acceptance. 
iii) If the work is not commenced within 10 days after issue of work order or handing over of site 

and that you are not bound to accept the lowest or any tender you receive. 
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6. Name of Partners/Directors of our Firm :
 
i) 
ii) 
iii) 
Yours faithfully 
 
 
            Signature: 
Name of Partner/Director of the firm authorized to 
Sign or Name of person having power of attorney to
sign the contract (Certified true copy of Power of 
Attorney should be attached) 
Signature and address of witness  
Name: 
Address: 
b) Signature: 
Name: 
Address: 
 
 
  

 

6. Name of Partners/Directors of our Firm : 

Name of Partner/Director of the firm authorized to   Designation: 
person having power of attorney to   

sign the contract (Certified true copy of Power of  
    a) Signature: 
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Draft of ARTICLES OF AGREEMENT
(to be executed between SBI and the Contractor)

ARTICLES OF AGREEMENT made at ……….on this …………………………………day of 
………………..  between the State Bank of India, a Corporation constitute under the State Bank of India 
Act, 1955 and having its LHO at Dispur, Guwahati and 
OWNER”) on the ONE PART 
AND M/s……………………………………………….......…………..having its registered office at  
……………………………………….(hereinafter referred to as the ‘Contractor’ on the OTHER PART.
 
WHEREAS the Owner is desirous
at…………………………………….. (hereinafter called the ‘works’)
 
AND WHEREAS for the purpose of executing the above said ‘works’, SBI Infra Management Solutions 
Pvt. Ltd., Guwahati Circle Office, Dispur, Guwahati a wholly owned subsidiary of
called ‘SBIIMS’), had called E-Tender (
Ltd. Ahmedabad)) on behalf of THE Owner vide Notice Inviting Tender No…… dated  ….
 
AND WHEREAS SBIIMS has caused the plans, drawings a
of the work to be executed at the SBI ………………………..  as per conditions of the contract and 
special conditions prepared subject to which the offer of the Contractor shall be accepted.
 
AND WHEREAS the Contractor
Rupees……………………………..…………………………………………………………………………
……………    as security deposit for the due performance of the agreement AND WHEREAS SBIIMS 
issued work order therefore to the contractor vide letter No….. dated…….
 
AND WHEREAS said drawings……………………………………………………………..inclusive of 
the specifications, priced schedule of quantities, condition of contract and special conditions (hereinafter 
collectively referred to as the said condition) have been signed by the parties hereto and the contr
agreed to execute the works upon and subject to the said conditions.
 
Agreed to execute upon and subject to the conditions set forth herein and Schedule of Items and quantities 
general conditions of contract, Specification and all correspondences
from the submission of tender till the award of work, both letter inclusive, (all of which are collectively 
hereinafter referred to as “the said condition”) the work shown upon the said drawings and/ or described 
in the said specification and included in the schedule of  items and quantities at the respective rates 
therein at of such other sum as shall become payable there under (Hereinafter referred to as “the said 
contract amount”). 
 
NOW IT IS HEREBY AGREED AS FOLLOWS:
In consideration of the payment to be made to the contractor as hereinafter provided the contractor shall 
upon and subject to the said conditions executed the completed the works shown upon the said drawings 

 

Draft of ARTICLES OF AGREEMENT 
executed between SBI and the Contractor) 

ARTICLES OF AGREEMENT made at ……….on this …………………………………day of 
………………..  between the State Bank of India, a Corporation constitute under the State Bank of India 
Act, 1955 and having its LHO at Dispur, Guwahati and many other places (hereinafter referred to as “the 
AND M/s……………………………………………….......…………..having its registered office at  
……………………………………….(hereinafter referred to as the ‘Contractor’ on the OTHER PART.
WHEREAS the Owner is desirous of executing ………………….work 
at…………………………………….. (hereinafter called the ‘works’) 
AND WHEREAS for the purpose of executing the above said ‘works’, SBI Infra Management Solutions 
Pvt. Ltd., Guwahati Circle Office, Dispur, Guwahati a wholly owned subsidiary of

nder (  through service provider M/s e-Procurement Technologies Pvt. 
Ltd. Ahmedabad)) on behalf of THE Owner vide Notice Inviting Tender No…… dated  ….
AND WHEREAS SBIIMS has caused the plans, drawings and specifications, price schedule of quantities 
of the work to be executed at the SBI ………………………..  as per conditions of the contract and 
special conditions prepared subject to which the offer of the Contractor shall be accepted.
AND WHEREAS the Contractor has deposited with the owner 
Rupees……………………………..…………………………………………………………………………
……………    as security deposit for the due performance of the agreement AND WHEREAS SBIIMS 
issued work order therefore to the contractor vide letter No….. dated……. 

drawings……………………………………………………………..inclusive of 
the specifications, priced schedule of quantities, condition of contract and special conditions (hereinafter 
collectively referred to as the said condition) have been signed by the parties hereto and the contr
agreed to execute the works upon and subject to the said conditions. 
Agreed to execute upon and subject to the conditions set forth herein and Schedule of Items and quantities 
general conditions of contract, Specification and all correspondences exchanged by or between the parties 
from the submission of tender till the award of work, both letter inclusive, (all of which are collectively 
hereinafter referred to as “the said condition”) the work shown upon the said drawings and/ or described 

said specification and included in the schedule of  items and quantities at the respective rates 
therein at of such other sum as shall become payable there under (Hereinafter referred to as “the said 

NOW IT IS HEREBY AGREED AS FOLLOWS: 
In consideration of the payment to be made to the contractor as hereinafter provided the contractor shall 
upon and subject to the said conditions executed the completed the works shown upon the said drawings 
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ARTICLES OF AGREEMENT made at ……….on this …………………………………day of 
………………..  between the State Bank of India, a Corporation constitute under the State Bank of India 

many other places (hereinafter referred to as “the 
AND M/s……………………………………………….......…………..having its registered office at  
……………………………………….(hereinafter referred to as the ‘Contractor’ on the OTHER PART. 

of executing ………………….work 

AND WHEREAS for the purpose of executing the above said ‘works’, SBI Infra Management Solutions 
Pvt. Ltd., Guwahati Circle Office, Dispur, Guwahati a wholly owned subsidiary of SBI  (hereinafter 

Procurement Technologies Pvt. 
Ltd. Ahmedabad)) on behalf of THE Owner vide Notice Inviting Tender No…… dated  …. 

nd specifications, price schedule of quantities 
of the work to be executed at the SBI ………………………..  as per conditions of the contract and 
special conditions prepared subject to which the offer of the Contractor shall be accepted. 

has deposited with the owner 
Rupees……………………………..…………………………………………………………………………
……………    as security deposit for the due performance of the agreement AND WHEREAS SBIIMS 

drawings……………………………………………………………..inclusive of 
the specifications, priced schedule of quantities, condition of contract and special conditions (hereinafter 
collectively referred to as the said condition) have been signed by the parties hereto and the contractor has 

Agreed to execute upon and subject to the conditions set forth herein and Schedule of Items and quantities 
exchanged by or between the parties 

from the submission of tender till the award of work, both letter inclusive, (all of which are collectively 
hereinafter referred to as “the said condition”) the work shown upon the said drawings and/ or described 

said specification and included in the schedule of  items and quantities at the respective rates 
therein at of such other sum as shall become payable there under (Hereinafter referred to as “the said 

In consideration of the payment to be made to the contractor as hereinafter provided the contractor shall 
upon and subject to the said conditions executed the completed the works shown upon the said drawings 
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etc. and such further detailed drawings as may 
SBIIMS as described in the said specifications and the said priced schedule of quantities.
The owner will pay to the contractor the sum of 
Rs………………………………………….(Rupees………………………………………………………
……………………………….    ), hereinafter call the contract sum or such other sum as shall become 
payable hereunder at the times and in the manner specified in the said condition. However, the actual sum 
will be paid on the actual value of work done, irrespective of the contract
 
The plans, agreement and documents above mentioned shall form the basis of this contract and all 
disputes to be decided in the manner prescribed in the conditions attached hereto.
 
The said contract comprises ……………………….as above mentioned, and shall 
connected therewith within the same site as may be  ordered to be done from time to time by SBIIMS 
even through said works may not be shown on the drawings or described in the said specifications or the 
priced schedule of quantities. 
 
Notwithstanding what are stated in the special condition, conditions, of contract and hereinafter stated the 
owner through SBIIMS reserves to himself the right to alter the drawings and nature of the work and of 
adding to or omitting any items of works from or
departmentally or otherwise and such alternations or variations shall be carried out without prejudice to 
this contact. 
 
The said condition shall be read and be treated as forming part of this Agreement, and the 
will respectively be bound thereby and to abide by and submit themselves to the conditions and perform 
the same on their part to be respectively observed and preferred.
 
Any dispute arising under this Agreement shall be referred to the arbit
with consent of the Owner and the contractor as indicated in the Article of the general conditions. The 
award of the arbitrator shall be final and binding on both parties.
 
IN WITNESS WHEREOF, the parties hereto have 
hereinabove written 
 
WITNESS                                     
 
                                                                                    
 
                                                                                    
  
                                                                               
 
In case of the company, the common seal be affixed pursuant to resolution of
accordance with Articles of Association of the Company the director etc. as the case may be affixing 
common seal may be initial in token thereof  and also by putting their names.

 

etc. and such further detailed drawings as may be furnished to the contractor by the said owner through 
SBIIMS as described in the said specifications and the said priced schedule of quantities.
The owner will pay to the contractor the sum of 
Rs………………………………………….(Rupees………………………………………………………

), hereinafter call the contract sum or such other sum as shall become 
payable hereunder at the times and in the manner specified in the said condition. However, the actual sum 
will be paid on the actual value of work done, irrespective of the contract sum. 
The plans, agreement and documents above mentioned shall form the basis of this contract and all 
disputes to be decided in the manner prescribed in the conditions attached hereto. 
The said contract comprises ……………………….as above mentioned, and shall 
connected therewith within the same site as may be  ordered to be done from time to time by SBIIMS 
even through said works may not be shown on the drawings or described in the said specifications or the 

ithstanding what are stated in the special condition, conditions, of contract and hereinafter stated the 
owner through SBIIMS reserves to himself the right to alter the drawings and nature of the work and of 
adding to or omitting any items of works from or of having portions of the same carried out 
departmentally or otherwise and such alternations or variations shall be carried out without prejudice to 

The said condition shall be read and be treated as forming part of this Agreement, and the 
will respectively be bound thereby and to abide by and submit themselves to the conditions and perform 
the same on their part to be respectively observed and preferred. 
Any dispute arising under this Agreement shall be referred to the arbitration of a sole arbitrator appointed 
with consent of the Owner and the contractor as indicated in the Article of the general conditions. The 
award of the arbitrator shall be final and binding on both parties. 
IN WITNESS WHEREOF, the parties hereto have executed these presents the day and year first 

                                                             EXECUTANTS 
                                                                                    1. OWNER 

                                                                       2. CONTRACTOR 
                                                                               Common Seal  
In case of the company, the common seal be affixed pursuant to resolution of Board of Directors in 
accordance with Articles of Association of the Company the director etc. as the case may be affixing 
common seal may be initial in token thereof  and also by putting their names. 
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be furnished to the contractor by the said owner through 
SBIIMS as described in the said specifications and the said priced schedule of quantities. 
The owner will pay to the contractor the sum of 
Rs………………………………………….(Rupees………………………………………………………

), hereinafter call the contract sum or such other sum as shall become 
payable hereunder at the times and in the manner specified in the said condition. However, the actual sum 

The plans, agreement and documents above mentioned shall form the basis of this contract and all 

The said contract comprises ……………………….as above mentioned, and shall subsidiary works 
connected therewith within the same site as may be  ordered to be done from time to time by SBIIMS 
even through said works may not be shown on the drawings or described in the said specifications or the 

ithstanding what are stated in the special condition, conditions, of contract and hereinafter stated the 
owner through SBIIMS reserves to himself the right to alter the drawings and nature of the work and of 

of having portions of the same carried out 
departmentally or otherwise and such alternations or variations shall be carried out without prejudice to 

The said condition shall be read and be treated as forming part of this Agreement, and the parties hereto 
will respectively be bound thereby and to abide by and submit themselves to the conditions and perform 

ration of a sole arbitrator appointed 
with consent of the Owner and the contractor as indicated in the Article of the general conditions. The 

executed these presents the day and year first 

Board of Directors in 
accordance with Articles of Association of the Company the director etc. as the case may be affixing 
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GENERAL CONDITIONS OF CONTRACT
1.0 Definitions 
“Contract” means the documents forming the tender and the acceptance thereof and the formal agreement 
executed between State Bank of India (Client) and the contractor, together with the documents referred 
therein including these conditions, the specifications, design
to time by the Bank and all these documents taken together shall be deemed to form one contract and 
shall be complementary to one another.

 
1.1 In the contract the following expressions shall, unless the context ot

meaning hereby respectively assigned to them.
 

1.2 “Employer” shall mean State Bank of India (client) having its Corporate Centre at State Bank 
Bhavan, Madame Cama Road, Mumbai 400 021 and includes the client’s representatives, 
and assigns. 
 

1.3 ‘The Contractor’ shall mean the 
and shall include legal personal representative of such individual or the composing the firm or 
company and the permitted assignees of such individual or firms of company.

 
1.4 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the 

‘Scope of Work” and/or to be executed in accordance with the contract and includes materials, 
apparatus, equipment, temporary supports, fittings and things of all kinds to be provided, the 
obligations of the contractor hereunder and work to be done by the contractor under the contract.

 
1.5 ‘Engineer’ shall mean the representative of the SBI.

 
1.6 ‘Drawings’ shall mean the drawings prepared by the employer and issued by the Engineer and 

referred to in the specifications and any modifications of such drawings as may be issued by the 
Engineer from time to time ‘ 

 
1.7 ‘Contract value’ shall mean the value of the entire work as stip

tender subject to such additions thereto or deductions there from as may be made under the provision 
herein after contained. 

 
1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any modificatio

as may time to time be furnished or approved by the employer.
 

1.9 “Month” means calendar month.
 

1.10 “Week” means seven consecutive days.
 

 

GENERAL CONDITIONS OF CONTRACT 

means the documents forming the tender and the acceptance thereof and the formal agreement 
executed between State Bank of India (Client) and the contractor, together with the documents referred 
therein including these conditions, the specifications, designs, drawings and instructions issued from time 
to time by the Bank and all these documents taken together shall be deemed to form one contract and 
shall be complementary to one another. 

In the contract the following expressions shall, unless the context otherwise requires, have the 
meaning hereby respectively assigned to them. 
Employer” shall mean State Bank of India (client) having its Corporate Centre at State Bank 

Bhavan, Madame Cama Road, Mumbai 400 021 and includes the client’s representatives, 

The Contractor’ shall mean the ----------------------(name of the contractor) undertaking the works 
and shall include legal personal representative of such individual or the composing the firm or 

assignees of such individual or firms of company. 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the 
‘Scope of Work” and/or to be executed in accordance with the contract and includes materials, 

nt, temporary supports, fittings and things of all kinds to be provided, the 
obligations of the contractor hereunder and work to be done by the contractor under the contract.

Engineer’ shall mean the representative of the SBI. 
drawings prepared by the employer and issued by the Engineer and 

referred to in the specifications and any modifications of such drawings as may be issued by the 

Contract value’ shall mean the value of the entire work as stipulated in the letter of acceptance of 
tender subject to such additions thereto or deductions there from as may be made under the provision 

Specifications’ shall mean the specifications referred to in the tender and any modificatio
as may time to time be furnished or approved by the employer. 
Month” means calendar month. 

Week” means seven consecutive days. 
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means the documents forming the tender and the acceptance thereof and the formal agreement 
executed between State Bank of India (Client) and the contractor, together with the documents referred 

s, drawings and instructions issued from time 
to time by the Bank and all these documents taken together shall be deemed to form one contract and 

herwise requires, have the 

Employer” shall mean State Bank of India (client) having its Corporate Centre at State Bank 
Bhavan, Madame Cama Road, Mumbai 400 021 and includes the client’s representatives, successors 

(name of the contractor) undertaking the works 
and shall include legal personal representative of such individual or the composing the firm or 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the 
‘Scope of Work” and/or to be executed in accordance with the contract and includes materials, 

nt, temporary supports, fittings and things of all kinds to be provided, the 
obligations of the contractor hereunder and work to be done by the contractor under the contract. 

drawings prepared by the employer and issued by the Engineer and 
referred to in the specifications and any modifications of such drawings as may be issued by the 

ulated in the letter of acceptance of 
tender subject to such additions thereto or deductions there from as may be made under the provision 

Specifications’ shall mean the specifications referred to in the tender and any modifications thereof 
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“Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively.
 

2.0 Language 
The language in which the contract documents shall be drawn shall be in English. All communications by 
employer & Contractor will be in English
3.0 Errors, Omissions and Discrepancies
In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings 
or between the drawings and specifications etc, the following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the
adopted. 

ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct.

iii) Between written description of the item in the specifications and descript
quantities of the same item, the latter shall be adopted.

iv) In case of difference between rates written in figures and words, the rate in words shall 
prevail. 

v) Between the duplicate/subsequent copies of the tender, the original tender shall b
correct. 

4.0 Scope of Work 
The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance 
with this contract and with the directions of and to the satisfaction of the Employer
5.0 Letter of Acceptance 
Within the validity period of the tender th
otherwise depositing at the address of the contractor as given in the tender to enter into a Contract for the 
execution of the work as per the te
contract between the Employer and the contractor.
5.1 Contract Agreement: On receipt of intimation of the acceptance of tender from the Employer the 
successful tenderer shall be bound t
an agreement in a non judicial stamp paper of appropriate value.
6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBIIMS through its Architects/
Consultants are the properties of the SBI. They are not to be used on other work.
6.1 Detailed drawings and instructions:
with responsible promptness additional instructions by means of drawings
proper execution of the work. All such drawings and instructions shall be consistent with the contract 
documents, true developments thereof and reasonably inferable there from.

 

Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively.

which the contract documents shall be drawn shall be in English. All communications by 
employer & Contractor will be in English 

Errors, Omissions and Discrepancies 
In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings 
or between the drawings and specifications etc, the following order shall apply.  

Between scaled and written dimension (or description) on a drawing, the
Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 
Between written description of the item in the specifications and descript
quantities of the same item, the latter shall be adopted. 
In case of difference between rates written in figures and words, the rate in words shall 
Between the duplicate/subsequent copies of the tender, the original tender shall b

The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance 
with this contract and with the directions of and to the satisfaction of the Employer 

Within the validity period of the tender the Employer will issue a letter of acceptance by registered post or 
otherwise depositing at the address of the contractor as given in the tender to enter into a Contract for the 
execution of the work as per the terms of the tender. The letter of acceptance shall constitute a binding 
contract between the Employer and the contractor. 

On receipt of intimation of the acceptance of tender from the Employer the 
successful tenderer shall be bound to implement the contract and within seven days thereof he shall sign 
an agreement in a non judicial stamp paper of appropriate value. 

All drawings, specifications and copies thereof furnished by the SBIIMS through its Architects/
Consultants are the properties of the SBI. They are not to be used on other work. 

Detailed drawings and instructions: The SBIIMS through its Architects/ Consultants shall furnish 
with responsible promptness additional instructions by means of drawings or otherwise necessary for the 
proper execution of the work. All such drawings and instructions shall be consistent with the contract 
documents, true developments thereof and reasonably inferable there from. 
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Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 

which the contract documents shall be drawn shall be in English. All communications by 

In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings 
Between scaled and written dimension (or description) on a drawing, the latter shall be 
Between the written or shown description or dimensions in the drawings and the 

 
Between written description of the item in the specifications and descriptions in bills of 
In case of difference between rates written in figures and words, the rate in words shall 
Between the duplicate/subsequent copies of the tender, the original tender shall be taken as 

The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance 

issue a letter of acceptance by registered post or 
otherwise depositing at the address of the contractor as given in the tender to enter into a Contract for the 

ce shall constitute a binding 

On receipt of intimation of the acceptance of tender from the Employer the 
o implement the contract and within seven days thereof he shall sign 

All drawings, specifications and copies thereof furnished by the SBIIMS through its Architects/ 

The SBIIMS through its Architects/ Consultants shall furnish 
or otherwise necessary for the 

proper execution of the work. All such drawings and instructions shall be consistent with the contract 
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The work shall be executed in conformity therew
schedule including therein the date of start and completion of various activities on receipt of the work 
order and submit the same to the SBIIMS through the Architect/ Consultant.
7.0 Copies of Agreement 
Two copies of agreement/tender document duly signed by both the parties with the drawings shall be 
handed over to the contractors. 
8.0 Liquidated Damages 
If the contractor fails to complete the work and clear the site including vacating their off
the contracted or extended date or completion without justification in support of the cause of delay, he 
may be called upon without prejudice to any other right of remedy available under the law to the SBI on 
account of such breach to pay a liquidated damages at the rate of 0.5% of the contract value per week 
subject to a maximum of 5% of the contract value.
9.0 Materials, Appliances and Employees
Unless or otherwise specified the contractor shall provide and  pay for all materials, labour,
tools, equipment transportation and any other facilities that are required for the satisfactory execution and 
completion of the work. Unless or otherwise specified all materials shall be new and both workmanship 
and materials shall be best quality. The contractor shall at all times enforce strict discipline and good 
order among his employees and shall not employ on the work any unfit person or any one not skilled in 
the work assigned to him. Workman whose work or behaviour is found to be unsa
SBIIMS/ architect/ consultant he shall be removed from the site immediately.
10.0 Permits, Laws and Regulations
Permits and license required for the execution of the work shall be obtained by the contractor at his own 
expenses. The contractor shall give notices and comply with the regulations, laws, and ordinances rules, 
applicable to the contract. If the contractor observes any discrepancy between the drawings and 
specifications, he shall promptly notify the SBIIMS in writing under 
Consultant. If the contractor performs any act which is against the law, rules and regulations he shall meet 
all the costs arising there from and shall indemnify the SBI any legal actions arising there from.
11.0 Setting out Work 
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the 
same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and 
get it approved by the bank before pro
appear during the progress of the works, irrespective of the fact that the layout had been approved by the 
bank the contractor shall be responsible for the same and shall at his own expe
so, required to satisfaction of the SBI.
12.0 Protection of works and property
The contractor shall continuously maintain adequate protection. Of all his work from damage and shall 
protect the SBI’s properties from injury or los
any such damage, injury, loss, except due to causes beyond his control and due to his fault or negligence.

 

The work shall be executed in conformity therewith and the contractor is to prepare a detailed program 
schedule including therein the date of start and completion of various activities on receipt of the work 
order and submit the same to the SBIIMS through the Architect/ Consultant. 

Two copies of agreement/tender document duly signed by both the parties with the drawings shall be 

If the contractor fails to complete the work and clear the site including vacating their off
the contracted or extended date or completion without justification in support of the cause of delay, he 
may be called upon without prejudice to any other right of remedy available under the law to the SBI on 

a liquidated damages at the rate of 0.5% of the contract value per week 
subject to a maximum of 5% of the contract value. 

Materials, Appliances and Employees 
Unless or otherwise specified the contractor shall provide and  pay for all materials, labour,
tools, equipment transportation and any other facilities that are required for the satisfactory execution and 
completion of the work. Unless or otherwise specified all materials shall be new and both workmanship 

uality. The contractor shall at all times enforce strict discipline and good 
order among his employees and shall not employ on the work any unfit person or any one not skilled in 
the work assigned to him. Workman whose work or behaviour is found to be unsa
SBIIMS/ architect/ consultant he shall be removed from the site immediately. 

Permits, Laws and Regulations 
Permits and license required for the execution of the work shall be obtained by the contractor at his own 

contractor shall give notices and comply with the regulations, laws, and ordinances rules, 
applicable to the contract. If the contractor observes any discrepancy between the drawings and 
specifications, he shall promptly notify the SBIIMS in writing under intimation of the Architect/ 
Consultant. If the contractor performs any act which is against the law, rules and regulations he shall meet 
all the costs arising there from and shall indemnify the SBI any legal actions arising there from.

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the 
same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and 
get it approved by the bank before proceeding with the work. If at any time any error in this respect shall 
appear during the progress of the works, irrespective of the fact that the layout had been approved by the 
bank the contractor shall be responsible for the same and shall at his own expenses rectify such error, if 
so, required to satisfaction of the SBI. 

Protection of works and property 
The contractor shall continuously maintain adequate protection. Of all his work from damage and shall 
protect the SBI’s properties from injury or loss arising in connection with contract. He shall make good 
any such damage, injury, loss, except due to causes beyond his control and due to his fault or negligence.
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ith and the contractor is to prepare a detailed program 
schedule including therein the date of start and completion of various activities on receipt of the work 

Two copies of agreement/tender document duly signed by both the parties with the drawings shall be 

If the contractor fails to complete the work and clear the site including vacating their office on or before 
the contracted or extended date or completion without justification in support of the cause of delay, he 
may be called upon without prejudice to any other right of remedy available under the law to the SBI on 

a liquidated damages at the rate of 0.5% of the contract value per week 

Unless or otherwise specified the contractor shall provide and  pay for all materials, labour, water, power, 
tools, equipment transportation and any other facilities that are required for the satisfactory execution and 
completion of the work. Unless or otherwise specified all materials shall be new and both workmanship 

uality. The contractor shall at all times enforce strict discipline and good 
order among his employees and shall not employ on the work any unfit person or any one not skilled in 
the work assigned to him. Workman whose work or behaviour is found to be unsatisfactory by the 

Permits and license required for the execution of the work shall be obtained by the contractor at his own 
contractor shall give notices and comply with the regulations, laws, and ordinances rules, 

applicable to the contract. If the contractor observes any discrepancy between the drawings and 
intimation of the Architect/ 

Consultant. If the contractor performs any act which is against the law, rules and regulations he shall meet 
all the costs arising there from and shall indemnify the SBI any legal actions arising there from. 

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the 
same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and 

ceeding with the work. If at any time any error in this respect shall 
appear during the progress of the works, irrespective of the fact that the layout had been approved by the 

nses rectify such error, if 

The contractor shall continuously maintain adequate protection. Of all his work from damage and shall 
s arising in connection with contract. He shall make good 

any such damage, injury, loss, except due to causes beyond his control and due to his fault or negligence. 
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He shall take adequate care and steps for protection of the adjacent properties. The contra
all precautions for safety and protections of his employees on the work and shall comply with all 
applicable provisions of Govt. and local bodies safety laws and building codes to prevent accidents, or 
injuries to persons or property on, ab
insurance covers as per clause 25.0 at his own cost. The policy may be taken in joint names of the 
contractor and the SBI and the original policy may be lodged with the SBI.
13.0 Inspection of work: 
The SBIIMS/ Architect /Consultant or their representative shall at all times have access to the work site 
and / or to the workshop, factories, or other places where materials are lying or from where they are 
obtained and the contractor shall give ev
representatives necessary for inspection and examination and test of the materials and workmanship. No 
person unless authorized by the SBIIMS /architect/consultant and their representatives necess
inspection and examination and test of the materials and workmanship. No person unless authorized by 
the SBIIMS/architect/consultant except the representative of public authorities shall be allowed on the 
work at any time. The proposed work either 
inspected by the Chief Technical Examiner’s organization, a wing of central Vigilance commission.
14.0 Assignment and subletting
The whole of work included in the contract shall be executed by the
entrust and engage or indirectly transfer assign or underlet the contract or any part or share thereof or 
interest therein without the written consent of the Employer and no undertaking shall relieve the 
contractor from the responsibility of the contractor from active superintendence of the work during its 
progress. 
15.0 Quality of Materials, Workmanship & Test
All materials and workmanship shall be best of the respective kinds described in the contract and in 
accordance with architect/consultant instructions and shall be subject from time to time to such tests as 
the architect/ consultant/ SBIIMS may direct at the place of manufacture or fabrication or on the site or an 
approved testing laboratory. The contractor shall pr
and materials as are normally required for examining measuring sampling and testing any material or part 
of work before incorporation in the work for testing as may be selected and required by the 
architect/consultant. 
i) Samples: All samples of adequate number, size, shades & pattern as per specifications shall be supplied 
by the contractor without any extra charges. If certain items proposed to be used are of such nature the 
samples cannot be presented or prepared at the site detailed literature/ test certificate of the same shall be 
provided to the satisfaction of the Architect/consultant. Before submitting the sample/literature the 
contractor shall satisfy himself that the material/ equipment for whic
literature meet with the requirement of tender satisfaction. Only when the samples are approved in writing 
by the Architect/consultant the contractor shall proceed with the procurement and installation of the 
particular material/equipment. The approved samples shall be sign by the Architect/ consultant for 
identification and shall be kept on record at site office until the completion of the work for inspection/ 
comparison at any time. The Architect/consultant shall take reason

 

He shall take adequate care and steps for protection of the adjacent properties. The contra
all precautions for safety and protections of his employees on the work and shall comply with all 
applicable provisions of Govt. and local bodies safety laws and building codes to prevent accidents, or 
injuries to persons or property on, about or adjacent to his place of work. The contractor shall take 

.0 at his own cost. The policy may be taken in joint names of the 
contractor and the SBI and the original policy may be lodged with the SBI. 

The SBIIMS/ Architect /Consultant or their representative shall at all times have access to the work site 
and / or to the workshop, factories, or other places where materials are lying or from where they are 
obtained and the contractor shall give every facility to the SBIIMS, Architect/ consultant and their 
representatives necessary for inspection and examination and test of the materials and workmanship. No 
person unless authorized by the SBIIMS /architect/consultant and their representatives necess
inspection and examination and test of the materials and workmanship. No person unless authorized by 
the SBIIMS/architect/consultant except the representative of public authorities shall be allowed on the 
work at any time. The proposed work either during its construction stage or its completion can also be 
inspected by the Chief Technical Examiner’s organization, a wing of central Vigilance commission.

Assignment and subletting 
The whole of work included in the contract shall be executed by the contractor and he shall not directly 
entrust and engage or indirectly transfer assign or underlet the contract or any part or share thereof or 
interest therein without the written consent of the Employer and no undertaking shall relieve the 

m the responsibility of the contractor from active superintendence of the work during its 

Quality of Materials, Workmanship & Test 
All materials and workmanship shall be best of the respective kinds described in the contract and in 

with architect/consultant instructions and shall be subject from time to time to such tests as 
the architect/ consultant/ SBIIMS may direct at the place of manufacture or fabrication or on the site or an 
approved testing laboratory. The contractor shall provide such assistance, instruments, machinery, labour 
and materials as are normally required for examining measuring sampling and testing any material or part 
of work before incorporation in the work for testing as may be selected and required by the 

All samples of adequate number, size, shades & pattern as per specifications shall be supplied 
by the contractor without any extra charges. If certain items proposed to be used are of such nature the 

or prepared at the site detailed literature/ test certificate of the same shall be 
provided to the satisfaction of the Architect/consultant. Before submitting the sample/literature the 
contractor shall satisfy himself that the material/ equipment for which he is submitting the sample/ 
literature meet with the requirement of tender satisfaction. Only when the samples are approved in writing 
by the Architect/consultant the contractor shall proceed with the procurement and installation of the 

ial/equipment. The approved samples shall be sign by the Architect/ consultant for 
identification and shall be kept on record at site office until the completion of the work for inspection/ 
comparison at any time. The Architect/consultant shall take reasonable time to approve the sample. Any 
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He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take 
all precautions for safety and protections of his employees on the work and shall comply with all 
applicable provisions of Govt. and local bodies safety laws and building codes to prevent accidents, or 

out or adjacent to his place of work. The contractor shall take 
.0 at his own cost. The policy may be taken in joint names of the 

The SBIIMS/ Architect /Consultant or their representative shall at all times have access to the work site 
and / or to the workshop, factories, or other places where materials are lying or from where they are 

ery facility to the SBIIMS, Architect/ consultant and their 
representatives necessary for inspection and examination and test of the materials and workmanship. No 
person unless authorized by the SBIIMS /architect/consultant and their representatives necessary for 
inspection and examination and test of the materials and workmanship. No person unless authorized by 
the SBIIMS/architect/consultant except the representative of public authorities shall be allowed on the 

during its construction stage or its completion can also be 
inspected by the Chief Technical Examiner’s organization, a wing of central Vigilance commission. 

contractor and he shall not directly 
entrust and engage or indirectly transfer assign or underlet the contract or any part or share thereof or 
interest therein without the written consent of the Employer and no undertaking shall relieve the 

m the responsibility of the contractor from active superintendence of the work during its 

All materials and workmanship shall be best of the respective kinds described in the contract and in 
with architect/consultant instructions and shall be subject from time to time to such tests as 

the architect/ consultant/ SBIIMS may direct at the place of manufacture or fabrication or on the site or an 
ovide such assistance, instruments, machinery, labour 

and materials as are normally required for examining measuring sampling and testing any material or part 
of work before incorporation in the work for testing as may be selected and required by the 

All samples of adequate number, size, shades & pattern as per specifications shall be supplied 
by the contractor without any extra charges. If certain items proposed to be used are of such nature the 

or prepared at the site detailed literature/ test certificate of the same shall be 
provided to the satisfaction of the Architect/consultant. Before submitting the sample/literature the 

h he is submitting the sample/ 
literature meet with the requirement of tender satisfaction. Only when the samples are approved in writing 
by the Architect/consultant the contractor shall proceed with the procurement and installation of the 

ial/equipment. The approved samples shall be sign by the Architect/ consultant for 
identification and shall be kept on record at site office until the completion of the work for inspection/ 

able time to approve the sample. Any 
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delay that might occur in approving the samples for reasons of its not meeting the specifications or other 
discrepancies inadequacy in furnishing samples of best qualities from various manufacturers and such 
other aspects causing delay on the approval of the materials/ equipment etc. shall be to the account of the 
contractor. 
ii) Cost of tests: Test provided for in the specifications or BOQ :
 

a) The cost of making any test shall be borne by the contractor
 

b) Test not provided for in the Specifications of BOQ :If any test is ordered by the Architect/ 
consultant /SBIIMS which is either to be carried out by an independent person at any place other 
than the site or the place of manufacture or fabrication of the materials t
approved laboratory, then the cost of such test shall be borne by the contractor.

 
16.0 Obtaining Information related to execution of work
No claim by the contractor for additional payment shall be entertained which is consequent 
on his part to obtain correct information as to any matter affecting the execution of the work nor any 
misunderstanding or the obtaining incorrect information or the failure to obtain correct information 
relieve him from any risks or from the 
17.0 Contractor’s superintendence
The contractor shall give necessary personal superintendence during the execution of the works and as 
long, thereafter, as the Employer may consider necessary until th
stated hereto. 
18.0 Quantities 
i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 
accordance with the Indian Standard Method of Measurements and quantities. The rate
remain valid for variation of quantity against individual item to any extent subject to maximum variation 
of the contract value by 25%. The entire amount paid under Clause
cost and provisional sums, if any, shall be excluded.
ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be 
paid on the basis of provisions of clause
19.0 Works to be measured 
The Employer may from time to time intimate to the contractor that he required the work to be measured 
and the contractor shall forthwith attend or send a qualified representative to assist the Employer in taking 
such measurements and calculation and to fu
of them. The representative of the Employer shall take joint measurements with the contractor’s 
representative and the measurements shall be entered in the measurement book. The contractor or 
authorized representative shall sign all the pages of the measurement book in which the measurements 

 

delay that might occur in approving the samples for reasons of its not meeting the specifications or other 
discrepancies inadequacy in furnishing samples of best qualities from various manufacturers and such 

ts causing delay on the approval of the materials/ equipment etc. shall be to the account of the 

Test provided for in the specifications or BOQ : 
The cost of making any test shall be borne by the contractor 

provided for in the Specifications of BOQ :If any test is ordered by the Architect/ 
consultant /SBIIMS which is either to be carried out by an independent person at any place other 
than the site or the place of manufacture or fabrication of the materials tested or any Government/ 
approved laboratory, then the cost of such test shall be borne by the contractor. 

Obtaining Information related to execution of work 
No claim by the contractor for additional payment shall be entertained which is consequent 
on his part to obtain correct information as to any matter affecting the execution of the work nor any 
misunderstanding or the obtaining incorrect information or the failure to obtain correct information 
relieve him from any risks or from the entire responsibility for the fulfillment of contract.

Contractor’s superintendence 
The contractor shall give necessary personal superintendence during the execution of the works and as 
long, thereafter, as the Employer may consider necessary until the expiry of the defects liability period, 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 
accordance with the Indian Standard Method of Measurements and quantities. The rate
remain valid for variation of quantity against individual item to any extent subject to maximum variation 
of the contract value by 25%. The entire amount paid under Clause 20 hereof as well as amounts of prime 

y, shall be excluded. 
Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be 

paid on the basis of provisions of clause 21(e) hereof. 

The Employer may from time to time intimate to the contractor that he required the work to be measured 
and the contractor shall forthwith attend or send a qualified representative to assist the Employer in taking 
such measurements and calculation and to furnish all particulars or to give all assistance required by any 
of them. The representative of the Employer shall take joint measurements with the contractor’s 
representative and the measurements shall be entered in the measurement book. The contractor or 
authorized representative shall sign all the pages of the measurement book in which the measurements 
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delay that might occur in approving the samples for reasons of its not meeting the specifications or other 
discrepancies inadequacy in furnishing samples of best qualities from various manufacturers and such 

ts causing delay on the approval of the materials/ equipment etc. shall be to the account of the 

provided for in the Specifications of BOQ :If any test is ordered by the Architect/ 
consultant /SBIIMS which is either to be carried out by an independent person at any place other 

ested or any Government/ 
 

No claim by the contractor for additional payment shall be entertained which is consequent upon failure 
on his part to obtain correct information as to any matter affecting the execution of the work nor any 
misunderstanding or the obtaining incorrect information or the failure to obtain correct information 

entire responsibility for the fulfillment of contract. 

The contractor shall give necessary personal superintendence during the execution of the works and as 
e expiry of the defects liability period, 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 
accordance with the Indian Standard Method of Measurements and quantities. The rate quoted shall 
remain valid for variation of quantity against individual item to any extent subject to maximum variation 

hereof as well as amounts of prime 

Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be 

The Employer may from time to time intimate to the contractor that he required the work to be measured 
and the contractor shall forthwith attend or send a qualified representative to assist the Employer in taking 

rnish all particulars or to give all assistance required by any 
of them. The representative of the Employer shall take joint measurements with the contractor’s 
representative and the measurements shall be entered in the measurement book. The contractor or his 
authorized representative shall sign all the pages of the measurement book in which the measurements 
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have been recorded in token of his acceptance. All authorized extra work, omissions and all variations 
made shall be included in such measurements.
20.0 Variations 
No alteration, omission or variation ordered in writing by the Employer shall vitiate the contract. In case 
the Employer thinks proper at any time during the progress of works to make any alteration in, or 
additions to or omission from the wor
therein, the Employer shall give notice thereof in writing to the contractor or shall confirm in writing 
within seven days of giving such oral instructions the contractor shall alter t
case may be in accordance with such notice but the contractor shall not do any work extra to or make any 
alteration or additions to or omissions from the works or any deviation from any of the provisions of the 
contract, stipulations, specifications or contract drawings without previous consent in writing of the 
Employer and the value of such extras, alterations, additions or omissions shall in all cases be determined 
by the Employer and the same shall be added to or deducted 
21.0 Valuation of Variations 
No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
Employer as herein mentioned. Any such extra is herein referred to as authorized 
in accordance with the following provisions.

a)  
i) The net rates or prices in the contract shall determine the valuation of the extra work 

where such extra work is of similar character and executed under similar conditions as 
the work priced herein.

ii) Rates for all items, wherever possible should be derived out of the rates given in the 
priced BOQ. 
 

b) The net prices of the original tender shall determine the value of the items omitted, provided if 
omissions do not vary the conditions under 
otherwise the prices for the same shall be valued under sub clause (c) hereunder.
 

c) Where the extra works are not of similar character and/or executed under similar conditions as 
aforesaid or where the omissions vary the conditions under which any remaining items or works 
are carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance 
inform the Employer of the rate which he intends to charge for such items of work, duly 
supported by analysis of the rate or rates claimed and the Employer shall fix such rate or prices as 
in the circumstances in his opinion are reasonable and proper, based on the market rate.
 

d) Where extra work cannot be properly measured or valued the contra
work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance 
with the local day work rates and wages for the district; provided that in either case, vouchers 
specifying the daily time (and 
employed be delivered for verifications to the Employer at or before the end of the week 
following that in which the work has been executed.

 

have been recorded in token of his acceptance. All authorized extra work, omissions and all variations 
made shall be included in such measurements. 

No alteration, omission or variation ordered in writing by the Employer shall vitiate the contract. In case 
the Employer thinks proper at any time during the progress of works to make any alteration in, or 
additions to or omission from the works or any alteration in the kind or quality of the materials to be used 
therein, the Employer shall give notice thereof in writing to the contractor or shall confirm in writing 
within seven days of giving such oral instructions the contractor shall alter to, add to, or omit from as the 
case may be in accordance with such notice but the contractor shall not do any work extra to or make any 
alteration or additions to or omissions from the works or any deviation from any of the provisions of the 

ulations, specifications or contract drawings without previous consent in writing of the 
Employer and the value of such extras, alterations, additions or omissions shall in all cases be determined 
by the Employer and the same shall be added to or deducted from the contract value, as the case may be.

No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
Employer as herein mentioned. Any such extra is herein referred to as authorized extra and shall be made 
in accordance with the following provisions. 

The net rates or prices in the contract shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similar conditions as 

priced herein. 
Rates for all items, wherever possible should be derived out of the rates given in the 

The net prices of the original tender shall determine the value of the items omitted, provided if 
omissions do not vary the conditions under which any remaining items of works are carried out, 
otherwise the prices for the same shall be valued under sub clause (c) hereunder.
Where the extra works are not of similar character and/or executed under similar conditions as 

ssions vary the conditions under which any remaining items or works 
are carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance 
inform the Employer of the rate which he intends to charge for such items of work, duly 
supported by analysis of the rate or rates claimed and the Employer shall fix such rate or prices as 
in the circumstances in his opinion are reasonable and proper, based on the market rate.
Where extra work cannot be properly measured or valued the contractor shall be allowed day 
work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance 
with the local day work rates and wages for the district; provided that in either case, vouchers 
specifying the daily time (and if required by the Employer) the workman’s name and materials 
employed be delivered for verifications to the Employer at or before the end of the week 
following that in which the work has been executed. 
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have been recorded in token of his acceptance. All authorized extra work, omissions and all variations 

No alteration, omission or variation ordered in writing by the Employer shall vitiate the contract. In case 
the Employer thinks proper at any time during the progress of works to make any alteration in, or 

ks or any alteration in the kind or quality of the materials to be used 
therein, the Employer shall give notice thereof in writing to the contractor or shall confirm in writing 

o, add to, or omit from as the 
case may be in accordance with such notice but the contractor shall not do any work extra to or make any 
alteration or additions to or omissions from the works or any deviation from any of the provisions of the 

ulations, specifications or contract drawings without previous consent in writing of the 
Employer and the value of such extras, alterations, additions or omissions shall in all cases be determined 

from the contract value, as the case may be. 

No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
extra and shall be made 

The net rates or prices in the contract shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similar conditions as 
Rates for all items, wherever possible should be derived out of the rates given in the 

The net prices of the original tender shall determine the value of the items omitted, provided if 
which any remaining items of works are carried out, 

otherwise the prices for the same shall be valued under sub clause (c) hereunder. 
Where the extra works are not of similar character and/or executed under similar conditions as 

ssions vary the conditions under which any remaining items or works 
are carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance 
inform the Employer of the rate which he intends to charge for such items of work, duly 
supported by analysis of the rate or rates claimed and the Employer shall fix such rate or prices as 
in the circumstances in his opinion are reasonable and proper, based on the market rate. 

ctor shall be allowed day 
work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance 
with the local day work rates and wages for the district; provided that in either case, vouchers 

if required by the Employer) the workman’s name and materials 
employed be delivered for verifications to the Employer at or before the end of the week 
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e) It is further clarified that for all such authorized

the tender, the contractor shall submit rates duly supported by rate analysis worked on the 
“market rate basis” for material, labor, hire/running charges of equipment and wastages etc plus 
15% towards establishment charges, contractor’s overheads and profit. Such items shall not be 
eligible for escalation. 

22.0 Final Measurement 
The measurement and valuation in respect of the contract shall be completed within six months of the 
virtual completion of the work. 
23.0 Virtual Completion Certificate (VCC)
On successful completion of entire works covered by the contract to the full satisfaction of the Employer, 
the contractor shall ensure that the following works have been completed to the satisfaction of the 
Employer. 

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment 
and machinery. 
 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures 
including labor sheds/camps and construct
upon or erected at the site or any land allotted to the contractor by the SBI and not incorporated in 
the permanent works. 
 

c) Remove all rubbish, debris etc from the site and the land allotted to the contrac
Employer and shall clear, level and dress, compact the site as required by the Employer.
 

d) Shall put the Employer in undisputed custody and possession of the site and all land allotted by 
the Employer. 
 

e) Shall hand over the work in a peaceful mann
 

f) All defects/imperfections have been attended and rectified as pointed out by the Employer to the 
full satisfaction of Employer

23.1 Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled t
apply to the Employer for the certificate. If the Employer is satisfied of the completion of the work, 
relative to which the completion certificate has been sought, the Employer shall within fourteen (14) days 
of the receipt of the application for virtua
which the VCC has been applied. 
23.2 This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities 
under the contract including the contractor’s liability
VCC in respect of the works or work at any site be construed as a waiver of any right or claim of the SBI 

 

It is further clarified that for all such authorized extra items where rates cannot be derived from 
the tender, the contractor shall submit rates duly supported by rate analysis worked on the 
“market rate basis” for material, labor, hire/running charges of equipment and wastages etc plus 

shment charges, contractor’s overheads and profit. Such items shall not be 

The measurement and valuation in respect of the contract shall be completed within six months of the 

Virtual Completion Certificate (VCC) 
On successful completion of entire works covered by the contract to the full satisfaction of the Employer, 
the contractor shall ensure that the following works have been completed to the satisfaction of the 

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment 

Demolish, dismantle and remove the contractor’s site office, temporary works, structures 
including labor sheds/camps and constructions and other items and things whatsoever brought 
upon or erected at the site or any land allotted to the contractor by the SBI and not incorporated in 

Remove all rubbish, debris etc from the site and the land allotted to the contrac
Employer and shall clear, level and dress, compact the site as required by the Employer.
Shall put the Employer in undisputed custody and possession of the site and all land allotted by 

Shall hand over the work in a peaceful manner to the Employer. 
All defects/imperfections have been attended and rectified as pointed out by the Employer to the 
full satisfaction of Employer. 

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled t
apply to the Employer for the certificate. If the Employer is satisfied of the completion of the work, 
relative to which the completion certificate has been sought, the Employer shall within fourteen (14) days 
of the receipt of the application for virtual completion certificate, issue a VCC in respect of the work for 

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities 
under the contract including the contractor’s liability for defects liability period nor shall the issuance of 
VCC in respect of the works or work at any site be construed as a waiver of any right or claim of the SBI 
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extra items where rates cannot be derived from 
the tender, the contractor shall submit rates duly supported by rate analysis worked on the 
“market rate basis” for material, labor, hire/running charges of equipment and wastages etc plus 

shment charges, contractor’s overheads and profit. Such items shall not be 

The measurement and valuation in respect of the contract shall be completed within six months of the 

On successful completion of entire works covered by the contract to the full satisfaction of the Employer, 
the contractor shall ensure that the following works have been completed to the satisfaction of the 

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment 

Demolish, dismantle and remove the contractor’s site office, temporary works, structures 
ions and other items and things whatsoever brought 

upon or erected at the site or any land allotted to the contractor by the SBI and not incorporated in 

Remove all rubbish, debris etc from the site and the land allotted to the contractor by the 
Employer and shall clear, level and dress, compact the site as required by the Employer. 
Shall put the Employer in undisputed custody and possession of the site and all land allotted by 

All defects/imperfections have been attended and rectified as pointed out by the Employer to the 

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled to 
apply to the Employer for the certificate. If the Employer is satisfied of the completion of the work, 
relative to which the completion certificate has been sought, the Employer shall within fourteen (14) days 

l completion certificate, issue a VCC in respect of the work for 

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities 
for defects liability period nor shall the issuance of 

VCC in respect of the works or work at any site be construed as a waiver of any right or claim of the SBI 
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against the contractor in respect of works or work at the site and in respect of which the VCC
issued. 
24.0 Work by other agencies 
The SBIIMS/ Architect consultant reserves the rights to use premises and any portion of the site for 
execution of any work not included in the scope of this contract which it may desire to have carried out by 
other persons simultaneously and the contractor shall not allow but also extend reasonable facilities for 
the execution of such work. The contractor however shall not be provided any plant or material for the 
execution of such work except by special arrang
such manner as not to impede the progress of the works included in the contract
25.0 Insurance of Works 
Contractor will have to obtain the following insurance covers for the full tenure of the work t
detailed in the following pares/clauses:
 

i) Contractor’s All Risk Policy including third party compensation as detailed below.
 
ii) Workmen Compensation Policy.

 
25.1 Without limiting his obligations and responsibilities under the contract the 
the joint names of the Employer and the contractor against all loss or damages from whatever cause 
arising other than the excepted risks, for which he is responsible under the terms of contract and in such a 
manner that the Employer and contractor are covere
are also covered during the period of maintenance for loss or damage arising fr
to the commencement of the period of maintenance and for any loss or
contractor in the course of any operations carried out by him for the purpose of complying with his 
obligations under clause. 

a) The works for the time being executed to the estimated current Contract value thereof, or such 
additional sum as may be specified together with the materials for incorporation in the works at 
their replacement value. 
 

b) The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and 
 

c) Such insurance shall be effected with an insurer and in terms approved by the Employer which 
approval shall not be unreasonably withheld and the contractor shall whenever required produce 
to the Employer the policy of insurance and the recei

25.2 Damage to persons and property
otherwise indemnify the Employer against all losses and claims in respect of injuries or damages to any 
person or material or physical damage to any property whatsoever which may arise out of or in 
consequence of the execution and maintenance of the works and against all claims proceedings, damages, 

 

against the contractor in respect of works or work at the site and in respect of which the VCC

The SBIIMS/ Architect consultant reserves the rights to use premises and any portion of the site for 
execution of any work not included in the scope of this contract which it may desire to have carried out by 
other persons simultaneously and the contractor shall not allow but also extend reasonable facilities for 
the execution of such work. The contractor however shall not be provided any plant or material for the 
execution of such work except by special arrangement with the SBIIMS. Such work shall be carried out in 
such manner as not to impede the progress of the works included in the contract 

Contractor will have to obtain the following insurance covers for the full tenure of the work t
detailed in the following pares/clauses: 

Contractor’s All Risk Policy including third party compensation as detailed below.
Workmen Compensation Policy. 

Without limiting his obligations and responsibilities under the contract the contractor shall insure in 
the joint names of the Employer and the contractor against all loss or damages from whatever cause 
arising other than the excepted risks, for which he is responsible under the terms of contract and in such a 

yer and contractor are covered for the period stipulated in clause 28
are also covered during the period of maintenance for loss or damage arising from a cause, occurring prior 
to the commencement of the period of maintenance and for any loss or damage occasioned by the 
contractor in the course of any operations carried out by him for the purpose of complying with his 

The works for the time being executed to the estimated current Contract value thereof, or such 
l sum as may be specified together with the materials for incorporation in the works at 

The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 
Such insurance shall be effected with an insurer and in terms approved by the Employer which 
approval shall not be unreasonably withheld and the contractor shall whenever required produce 
to the Employer the policy of insurance and the receipts for payment of the current premiums

Damage to persons and property: The contractor shall, except if and so far as the contract provides 
otherwise indemnify the Employer against all losses and claims in respect of injuries or damages to any 

or material or physical damage to any property whatsoever which may arise out of or in 
consequence of the execution and maintenance of the works and against all claims proceedings, damages, 
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against the contractor in respect of works or work at the site and in respect of which the VCC has been 

The SBIIMS/ Architect consultant reserves the rights to use premises and any portion of the site for 
execution of any work not included in the scope of this contract which it may desire to have carried out by 
other persons simultaneously and the contractor shall not allow but also extend reasonable facilities for 
the execution of such work. The contractor however shall not be provided any plant or material for the 

ement with the SBIIMS. Such work shall be carried out in 

Contractor will have to obtain the following insurance covers for the full tenure of the work to cover risks 

Contractor’s All Risk Policy including third party compensation as detailed below. 

contractor shall insure in 
the joint names of the Employer and the contractor against all loss or damages from whatever cause 
arising other than the excepted risks, for which he is responsible under the terms of contract and in such a 

stipulated in clause 28 of GCC and 
om a cause, occurring prior 
damage occasioned by the 

contractor in the course of any operations carried out by him for the purpose of complying with his 

The works for the time being executed to the estimated current Contract value thereof, or such 
l sum as may be specified together with the materials for incorporation in the works at 

The constructional plant and other things brought on to the site by the contractor to the 

Such insurance shall be effected with an insurer and in terms approved by the Employer which 
approval shall not be unreasonably withheld and the contractor shall whenever required produce 

pts for payment of the current premiums 
The contractor shall, except if and so far as the contract provides 

otherwise indemnify the Employer against all losses and claims in respect of injuries or damages to any 
or material or physical damage to any property whatsoever which may arise out of or in 

consequence of the execution and maintenance of the works and against all claims proceedings, damages, 
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costs, charges and expenses whatsoever in respect of or in relatio
damages for or with respect to : 

a) The permanent use or occupation of land by or any part thereof.
 

b) The right of Employer to execute the works or any part thereof, on, over, under, in or through any 
lands. 
 

c) Injuries or damages to persons or properties which are unavoidable result of the execution or 
maintenance of the works in accordance with the contract.
 

d) Injuries or damage to persons or property resulting from any act or neglect of the Employer, their 
agents, employees or other contractors not being employed by the contractor or in respect of any 
claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto 
or where the injury or damage was contributed to by the contractor, his serva
part of the compensation as may be just and equitable having regard to the extent of the 
responsibility of the Employer , their employees, or agents or other employees, or agents or other 
contractors for the damage or injury.

25.3 Contractor to indemnify Employer
claims, proceedings, damages, costs, charges and expenses in respect of the matters referred to in the 
provision sub-clause of this clause. 
25.4 The contractor shall fully indemnify and keep indemnified the Employer against any action, claim, 
or proceeding relating to infringement or use of any patent or design or any alleged patent or design rights 
and shall pay any royalties which may be payable in respect of any art
contract. In the event of any claim made under or action brought against Employer in respect of such 
matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be at 
liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise there from, 
provided that the contractor shall not be liable to indemnify the Employer if the infringement of the patent 
or design or any alleged patent or design right is th
this behalf. 
25.5 Third Party Insurance 

25.5.1 Before commencing the execution of the work 
obligations and responsibilities under clause 26
material or physical damage, loss, or injury which may occur to any property including that of 
SBI, or to any person, including any employee of the SBI, by or arising out of the execution of 
the works or in the carrying
the provision to clause 26.0 thereof.
25.5.2 Minimum Amount of Third Party Insurance
Such insurance shall be affected with an insurer and in terms approved by the SBI which approval 
shall not be reasonably withheld and for at least the amount stated below. The contractor shall, 

 

costs, charges and expenses whatsoever in respect of or in relation thereto except any compensation of 

The permanent use or occupation of land by or any part thereof. 
The right of Employer to execute the works or any part thereof, on, over, under, in or through any 

mages to persons or properties which are unavoidable result of the execution or 
maintenance of the works in accordance with the contract. 
Injuries or damage to persons or property resulting from any act or neglect of the Employer, their 

or other contractors not being employed by the contractor or in respect of any 
claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto 
or where the injury or damage was contributed to by the contractor, his serva
part of the compensation as may be just and equitable having regard to the extent of the 
responsibility of the Employer , their employees, or agents or other employees, or agents or other 
contractors for the damage or injury. 

Contractor to indemnify Employer: The contractor shall indemnify the Employer against all 
claims, proceedings, damages, costs, charges and expenses in respect of the matters referred to in the 

 
fully indemnify and keep indemnified the Employer against any action, claim, 

or proceeding relating to infringement or use of any patent or design or any alleged patent or design rights 
and shall pay any royalties which may be payable in respect of any article or part thereof included in the 
contract. In the event of any claim made under or action brought against Employer in respect of such 
matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be at 

is own expenses to settle any dispute or to conduct any litigation that may arise there from, 
provided that the contractor shall not be liable to indemnify the Employer if the infringement of the patent 
or design or any alleged patent or design right is the direct result of an order passed by the Consultant in 

Before commencing the execution of the work the contractor but without limiting his 
responsibilities under clause 26.0 of GCC shall insure against his liability

material or physical damage, loss, or injury which may occur to any property including that of 
SBI, or to any person, including any employee of the SBI, by or arising out of the execution of 
the works or in the carrying out of the contract, otherwise than due to the matters referred 

.0 thereof. 
Minimum Amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval 
ll not be reasonably withheld and for at least the amount stated below. The contractor shall, 
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n thereto except any compensation of 

The right of Employer to execute the works or any part thereof, on, over, under, in or through any 

mages to persons or properties which are unavoidable result of the execution or 

Injuries or damage to persons or property resulting from any act or neglect of the Employer, their 
or other contractors not being employed by the contractor or in respect of any 

claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto 
or where the injury or damage was contributed to by the contractor, his servants or agents such 
part of the compensation as may be just and equitable having regard to the extent of the 
responsibility of the Employer , their employees, or agents or other employees, or agents or other 

The contractor shall indemnify the Employer against all 
claims, proceedings, damages, costs, charges and expenses in respect of the matters referred to in the 

fully indemnify and keep indemnified the Employer against any action, claim, 
or proceeding relating to infringement or use of any patent or design or any alleged patent or design rights 

icle or part thereof included in the 
contract. In the event of any claim made under or action brought against Employer in respect of such 
matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be at 

is own expenses to settle any dispute or to conduct any litigation that may arise there from, 
provided that the contractor shall not be liable to indemnify the Employer if the infringement of the patent 

e direct result of an order passed by the Consultant in 

the contractor but without limiting his 
insure against his liability for any 

material or physical damage, loss, or injury which may occur to any property including that of 
SBI, or to any person, including any employee of the SBI, by or arising out of the execution of 

out of the contract, otherwise than due to the matters referred to in 

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval 
ll not be reasonably withheld and for at least the amount stated below. The contractor shall, 
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whenever required, produce to the SBI/Consultant the policy or policies of insurance cover and
receipts for payment of the current premiums
25.5.3 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per 
occurrence with the number of occurrences limited to four. After each occurrence contractor will 
pay additional premium necessary to make insurance valid for four occurrences always.

25.6 Accident or Injury to Workmen
25.6.1 The Employer shall not be liable for or in respect of any damages or compensation payable 
at law in respect or in consequence of any accident or injury to any workmen or other person in 
the employment of the contractor or any sub
resulting from any act or default of the Employer or their agents, or employees. The contractor 
shall indemnify and keep indemnified Employer against all such damages and compensation,
save and except as aforesaid and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto
25.6.2. Insurance against accidents etc to workmen
liability with an insurer approved by the Employer during the whole of the time any person 
employed by him on the works and shall, when required, produce to the Employer such policy of 
insurance and receipt for payment of the current premium. Provided always that, in res
persons employed by any sub
this sub-clause shall be satisfied if the sub contractor shall have insured against the liability in 
respect of such persons in such manner that Emp
contractor shall require such sub
policy of insurance and the receipt for the payment of the current premium.
25.6.3 Remedy on Contractor’s failure to in
force the insurance referred to above or any other insurance which he may be required to effect 
under the terms of contract, then and in any such case the Employer may effect and keep in force 
any such insurance and pay such premium or premiums as may be necessary for that purpose and 
from time to time deduct the amount so paid by the Employer as aforesaid from any amount due 
or which may become due to the contractor, or recover the same as debt from the c
25.6.4. Without prejudice to the other rights of the Employer against contractors, in respect of 
such default, the employer shall be entitled to deduct from any sums payable to the contractor the 
amount of any damages costs, charges, and other e
payable by the contractors under this clause. The contractor shall upon settlement by the insurer 
of any claim made against the insurer pursuant to a policy taken under this clause, proceed with 
due diligence to rebuild or repair the works destroyed or damaged. In this event all the monies 
received from the insurer in respect of such damage shall be paid to the contractor and the 
contractor shall not be entitled to any further payment in respect of the expenditure 
rebuilding or repairing of the materials or goods destroyed or damaged.

 
 

 

whenever required, produce to the SBI/Consultant the policy or policies of insurance cover and
receipts for payment of the current premiums 

urance cover for physical property, injury, and death is Rs.5.0 lacs per 
occurrence with the number of occurrences limited to four. After each occurrence contractor will 
pay additional premium necessary to make insurance valid for four occurrences always.

Accident or Injury to Workmen 
The Employer shall not be liable for or in respect of any damages or compensation payable 

at law in respect or in consequence of any accident or injury to any workmen or other person in 
contractor or any sub-contractor, save and except an accident or injury 

resulting from any act or default of the Employer or their agents, or employees. The contractor 
shall indemnify and keep indemnified Employer against all such damages and compensation,
save and except as aforesaid and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto 

Insurance against accidents etc to workmen: The contractor shall insure against such 
an insurer approved by the Employer during the whole of the time any person 

employed by him on the works and shall, when required, produce to the Employer such policy of 
insurance and receipt for payment of the current premium. Provided always that, in res
persons employed by any sub-contractor the contractor’s obligation to insure as aforesaid under 

clause shall be satisfied if the sub contractor shall have insured against the liability in 
respect of such persons in such manner that Employer is indemnified under the policy but the 
contractor shall require such sub-contractor to produce to the Employer when required such 
policy of insurance and the receipt for the payment of the current premium. 

Remedy on Contractor’s failure to insure: If the contractor fails to effect and keep in 
force the insurance referred to above or any other insurance which he may be required to effect 
under the terms of contract, then and in any such case the Employer may effect and keep in force 

surance and pay such premium or premiums as may be necessary for that purpose and 
from time to time deduct the amount so paid by the Employer as aforesaid from any amount due 
or which may become due to the contractor, or recover the same as debt from the c

Without prejudice to the other rights of the Employer against contractors, in respect of 
such default, the employer shall be entitled to deduct from any sums payable to the contractor the 
amount of any damages costs, charges, and other expenses paid by the Employer and which are 
payable by the contractors under this clause. The contractor shall upon settlement by the insurer 
of any claim made against the insurer pursuant to a policy taken under this clause, proceed with 

ebuild or repair the works destroyed or damaged. In this event all the monies 
received from the insurer in respect of such damage shall be paid to the contractor and the 
contractor shall not be entitled to any further payment in respect of the expenditure 
rebuilding or repairing of the materials or goods destroyed or damaged. 
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whenever required, produce to the SBI/Consultant the policy or policies of insurance cover and 

urance cover for physical property, injury, and death is Rs.5.0 lacs per 
occurrence with the number of occurrences limited to four. After each occurrence contractor will 
pay additional premium necessary to make insurance valid for four occurrences always. 

The Employer shall not be liable for or in respect of any damages or compensation payable 
at law in respect or in consequence of any accident or injury to any workmen or other person in 

contractor, save and except an accident or injury 
resulting from any act or default of the Employer or their agents, or employees. The contractor 
shall indemnify and keep indemnified Employer against all such damages and compensation, 
save and except as aforesaid and against all claims, proceedings, costs, charges and expenses 

The contractor shall insure against such 
an insurer approved by the Employer during the whole of the time any person 

employed by him on the works and shall, when required, produce to the Employer such policy of 
insurance and receipt for payment of the current premium. Provided always that, in respect of any 

contractor the contractor’s obligation to insure as aforesaid under 
clause shall be satisfied if the sub contractor shall have insured against the liability in 

loyer is indemnified under the policy but the 
contractor to produce to the Employer when required such 

If the contractor fails to effect and keep in 
force the insurance referred to above or any other insurance which he may be required to effect 
under the terms of contract, then and in any such case the Employer may effect and keep in force 

surance and pay such premium or premiums as may be necessary for that purpose and 
from time to time deduct the amount so paid by the Employer as aforesaid from any amount due 
or which may become due to the contractor, or recover the same as debt from the contractor. 

Without prejudice to the other rights of the Employer against contractors, in respect of 
such default, the employer shall be entitled to deduct from any sums payable to the contractor the 

xpenses paid by the Employer and which are 
payable by the contractors under this clause. The contractor shall upon settlement by the insurer 
of any claim made against the insurer pursuant to a policy taken under this clause, proceed with 

ebuild or repair the works destroyed or damaged. In this event all the monies 
received from the insurer in respect of such damage shall be paid to the contractor and the 
contractor shall not be entitled to any further payment in respect of the expenditure incurred for 
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26.0 Commencement of Works
The date of commencement of the work will be reckoned as the recorded date of handing over site or 
days from the date of issue of letter of acceptance of the tender by the Employer whichever is later.
 
27.0 Time for completion 
Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall 
be completed within a period of 60 
directed by the Employer, the contractor shall complete certain portions of work before completion of the 
entire work. However the completion date shall be reckoned as the dat
completed as per the terms of the contract.
28.0 Extension of Time 
If, in the opinion of the Employer, the work be delayed for reasons beyond the control of the contractor, 
Bank to grant a fair and reasonable extension of time 
If the contractor needs an extension of time for the completion of work or if the completion of work is 
likely to be delayed for any reasons beyond the due date of completion as stipulated in the contrac
contractor shall apply to the Employer in writing immediately and while applying for extension of time he 
shall furnish the reasons in detail and his justification if any, for the delays. While granting extension of 
time the contractor shall be informed the period extended time which will qualify for levy of liquidated 
damages. For the balance period in excess of original stipulated period and duly sanctioned extension of 
time by the Employer the provision of liquidated damages as stated under clause
applicable. 
29.0 Rate of progress 
Whole of the materials, plant and labour to be provided be the contractor and the mode, manner and speed 
of execution and maintenance of the works are to be of kind and conducted in a manner to the 
of the Architect/ consultant /SBIIMS should the rate of progress of the work or any part thereof be at any 
time be in the opinion of the Architect/ consultant too slow to ensure the completion of the whole of the 
work by the prescribed time for completion the Architect/ consultant /SBIIMS shall thereupon take such 
steps as considered necessary by the Architect/ consultant to expedite progress so as to complete the 
works the works by the prescribed time or extended time. Such communications from
consultant /SBIIMS neither shall relieve the contractor from fulfilling obligations under the contract nor 
will he be entitled to raise any claims arising of such directions.
30.0 Work during night and holidays
Subject to any provision to the contrary contained in the contract no permanent work shall save as herein 
provided be carried on during the night or holidays without the permission in writing of Architect/ 
consultant /SBIIMS, save when the work is unavoidable or absolutely necessary 
property or for the safety of the work in which case the contractor shall immediately advice the Architect/ 
consultant. However the provisions of the clause shall not be applicable in the case of any work which 
becomes essential to carry by rotary or double shifts in order to achieve the progress and quality of the 
part of the works being technically required/ continued with the prior approval of the Architect/ 
consultant/SBIIMS at no extra cost to the SBI.

 

Commencement of Works 
The date of commencement of the work will be reckoned as the recorded date of handing over site or 

from the date of issue of letter of acceptance of the tender by the Employer whichever is later.

Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall 
 days from the date of commencement. If required in the contract or as 

directed by the Employer, the contractor shall complete certain portions of work before completion of the 
entire work. However the completion date shall be reckoned as the date by which the whole work is 
completed as per the terms of the contract. 

If, in the opinion of the Employer, the work be delayed for reasons beyond the control of the contractor, 
Bank to grant a fair and reasonable extension of time for completion of work as per the terms of contract. 
If the contractor needs an extension of time for the completion of work or if the completion of work is 
likely to be delayed for any reasons beyond the due date of completion as stipulated in the contrac
contractor shall apply to the Employer in writing immediately and while applying for extension of time he 
shall furnish the reasons in detail and his justification if any, for the delays. While granting extension of 

rmed the period extended time which will qualify for levy of liquidated 
damages. For the balance period in excess of original stipulated period and duly sanctioned extension of 
time by the Employer the provision of liquidated damages as stated under clause 8 of GCC shall become 

Whole of the materials, plant and labour to be provided be the contractor and the mode, manner and speed 
of execution and maintenance of the works are to be of kind and conducted in a manner to the 
of the Architect/ consultant /SBIIMS should the rate of progress of the work or any part thereof be at any 
time be in the opinion of the Architect/ consultant too slow to ensure the completion of the whole of the 

r completion the Architect/ consultant /SBIIMS shall thereupon take such 
steps as considered necessary by the Architect/ consultant to expedite progress so as to complete the 
works the works by the prescribed time or extended time. Such communications from
consultant /SBIIMS neither shall relieve the contractor from fulfilling obligations under the contract nor 
will he be entitled to raise any claims arising of such directions. 
30.0 Work during night and holidays 

the contrary contained in the contract no permanent work shall save as herein 
provided be carried on during the night or holidays without the permission in writing of Architect/ 
consultant /SBIIMS, save when the work is unavoidable or absolutely necessary for the saving of life of 
property or for the safety of the work in which case the contractor shall immediately advice the Architect/ 
consultant. However the provisions of the clause shall not be applicable in the case of any work which 

o carry by rotary or double shifts in order to achieve the progress and quality of the 
part of the works being technically required/ continued with the prior approval of the Architect/ 
consultant/SBIIMS at no extra cost to the SBI. 
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The date of commencement of the work will be reckoned as the recorded date of handing over site or 10 
from the date of issue of letter of acceptance of the tender by the Employer whichever is later. 

Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall 
days from the date of commencement. If required in the contract or as 

directed by the Employer, the contractor shall complete certain portions of work before completion of the 
e by which the whole work is 

If, in the opinion of the Employer, the work be delayed for reasons beyond the control of the contractor, 
for completion of work as per the terms of contract. 

If the contractor needs an extension of time for the completion of work or if the completion of work is 
likely to be delayed for any reasons beyond the due date of completion as stipulated in the contract, the 
contractor shall apply to the Employer in writing immediately and while applying for extension of time he 
shall furnish the reasons in detail and his justification if any, for the delays. While granting extension of 

rmed the period extended time which will qualify for levy of liquidated 
damages. For the balance period in excess of original stipulated period and duly sanctioned extension of 

8 of GCC shall become 

Whole of the materials, plant and labour to be provided be the contractor and the mode, manner and speed 
of execution and maintenance of the works are to be of kind and conducted in a manner to the satisfaction 
of the Architect/ consultant /SBIIMS should the rate of progress of the work or any part thereof be at any 
time be in the opinion of the Architect/ consultant too slow to ensure the completion of the whole of the 

r completion the Architect/ consultant /SBIIMS shall thereupon take such 
steps as considered necessary by the Architect/ consultant to expedite progress so as to complete the 
works the works by the prescribed time or extended time. Such communications from the Architect/ 
consultant /SBIIMS neither shall relieve the contractor from fulfilling obligations under the contract nor 

the contrary contained in the contract no permanent work shall save as herein 
provided be carried on during the night or holidays without the permission in writing of Architect/ 

for the saving of life of 
property or for the safety of the work in which case the contractor shall immediately advice the Architect/ 
consultant. However the provisions of the clause shall not be applicable in the case of any work which 

o carry by rotary or double shifts in order to achieve the progress and quality of the 
part of the works being technically required/ continued with the prior approval of the Architect/ 
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All work at night after obtaining approval from competent authorities shall be carried out without 
unreasonable noise and disturbance.
31.0 No compensation for restrictions of work
If at any time after acceptance of the tender SBIIMS shall decide to abandon or reduce the scope of
for any reason whatsoever and hence not required the whole or any work to be carried out. The 
Architect/consultant shall give notice in writing to that effect to the contractor and the contractor shall act 
accordingly. In the matter, the Contractor s
otherwise whatsoever, on account of any profit or advantage which he might have derived from the 
execution of the work fully but which he did not derive in consequence of the foreclosure of the whole or 
part of the work. 
Provided that the contractor shall be paid the charges on the cartage only of materials actually and 
bonafide brought to the site of the work by the contractor and rendered    surplus as a result of the 
abandonment, curtailment of the wor
provided however that the Architect/ Consultant shall have in such cases the option of taking over all or 
any such materials at their purchase price or a local current rate whichever is less. 
In case of such stores having been issued from SBIIMS stores and returned by the contractor to stores, 
credit shall be given to him at the rates not exceeding those at which were originally issued to the 
contractor after taking into considerations and ded
damage while in the custody of the contractor and in his respect the decision of Architect 
/consultant/SBIIMS shall be final. 
32.0 Suspension of work 
i) The contractor shall, on receipt of the order in 
binding on the contractor) suspend the progress of works or any part thereof for such time and in such 
manner as SBI may consider necessary so as not cause any damage or injury to the work already done 
endanger the safety thereof for any of following reasons.

a) On account any default on the part of the contractor, or
b) For proper execution of the works or part thereof for reasons other than th

contractor, or 
c) For safety of the works or part

The contractor shall, during such suspension, properly protect and secure the works to the extent 
necessary and carry out the instructions given in that behalf by the Consultant.
ii) If the suspension is ordered for reasons (b) and (c) in sub
The contractor shall be entitled to an extension of time equal to the period of every such suspension. No 
compensation whatsoever shall be paid on this account.
 
 

 

obtaining approval from competent authorities shall be carried out without 
unreasonable noise and disturbance. 

No compensation for restrictions of work 
If at any time after acceptance of the tender SBIIMS shall decide to abandon or reduce the scope of
for any reason whatsoever and hence not required the whole or any work to be carried out. The 
Architect/consultant shall give notice in writing to that effect to the contractor and the contractor shall act 
accordingly. In the matter, the Contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might have derived from the 
execution of the work fully but which he did not derive in consequence of the foreclosure of the whole or 

Provided that the contractor shall be paid the charges on the cartage only of materials actually and 
bonafide brought to the site of the work by the contractor and rendered    surplus as a result of the 
abandonment, curtailment of the work or any portion thereof and then taken back by the contractor, 
provided however that the Architect/ Consultant shall have in such cases the option of taking over all or 
any such materials at their purchase price or a local current rate whichever is less.  
In case of such stores having been issued from SBIIMS stores and returned by the contractor to stores, 
credit shall be given to him at the rates not exceeding those at which were originally issued to the 
contractor after taking into considerations and deduction for claims on account of any deterioration or 
damage while in the custody of the contractor and in his respect the decision of Architect 

The contractor shall, on receipt of the order in writing of the SBI (whose decision shall be final and 
binding on the contractor) suspend the progress of works or any part thereof for such time and in such 
manner as SBI may consider necessary so as not cause any damage or injury to the work already done 
endanger the safety thereof for any of following reasons. 

On account any default on the part of the contractor, or 
For proper execution of the works or part thereof for reasons other than th
For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the extent 
necessary and carry out the instructions given in that behalf by the Consultant. 
ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
The contractor shall be entitled to an extension of time equal to the period of every such suspension. No 
compensation whatsoever shall be paid on this account. 
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obtaining approval from competent authorities shall be carried out without 

If at any time after acceptance of the tender SBIIMS shall decide to abandon or reduce the scope of work 
for any reason whatsoever and hence not required the whole or any work to be carried out. The 
Architect/consultant shall give notice in writing to that effect to the contractor and the contractor shall act 

hall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might have derived from the 
execution of the work fully but which he did not derive in consequence of the foreclosure of the whole or 

Provided that the contractor shall be paid the charges on the cartage only of materials actually and 
bonafide brought to the site of the work by the contractor and rendered    surplus as a result of the 

k or any portion thereof and then taken back by the contractor, 
provided however that the Architect/ Consultant shall have in such cases the option of taking over all or 

In case of such stores having been issued from SBIIMS stores and returned by the contractor to stores, 
credit shall be given to him at the rates not exceeding those at which were originally issued to the 

uction for claims on account of any deterioration or 
damage while in the custody of the contractor and in his respect the decision of Architect 

writing of the SBI (whose decision shall be final and 
binding on the contractor) suspend the progress of works or any part thereof for such time and in such 
manner as SBI may consider necessary so as not cause any damage or injury to the work already done or 

For proper execution of the works or part thereof for reasons other than the default of the 

The contractor shall, during such suspension, properly protect and secure the works to the extent 

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No 
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33.0 Action when the whole security deposit is forfeited
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered 
himself liable to pay compensation amounting to the whole of his security deposit the Employer shall 
have the power to adopt any of the following course as they may deem best 
SBIIMS. 

a) To rescind the contract (of which rescission notice in writing to the contractor by the Employer 
shall be conclusive evidence) and in which case the security deposit of the contractor shall be 
forfeited and be absolutely at the disposal of Employee.
 

b) To employ labour paid by the Employer and to supply materials to carry out the work, or any part 
of the work, debiting the contractor with the cost of the 
labour and materials as worked out by the Employer shall be final and conclusive against the 
contractor) and crediting him with the value of the work done, in all respects in the same manner 
and at the same manner and at the same rates as if it had been carried 
the terms of this contract the certificate of Employer as to the value of work done shall be final 
and conclusive against the contractor.
 

c) To measure up the work of the contractor, and to take such part thereof as shall be unexe
out of his hands, and to give it to another contractor to complete in which case any expenses 
which may be incurred in excess of the sum which would have been paid to the original 
contractor, if the whole work had been executed by him (of the amount
certificates in writing of the Employer shall be final and conclusive) shall be borne by original 
contractor and may be deducted from any money due to him by Employer under the contract or 
otherwise, or from his security deposit or the

In the event of any of above courses being adopted by the Employer the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any ma
or entered into any engagements or make any advances on account of, or with a view to the execution of 
the work or the performance of the contract and in case the contract shall be rescinded under the provision 
aforesaid, the contractor shall not be
actually performed under this contract, unless, and until the Employer will have certified in writing the 
performance of such work and the value payable in respect thereof, and he shall onl
paid the value so certified. 
34.0 Bank’s Right to Terminate the Contract
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an 
insolvent or being an incorporated company shall have an 
subject to the supervision of Govt and of the Official Assignee of the liquidator in such acts of insolvency 
or winding up shall be unable within seven days after notice to him to do so, to show to the reasona
satisfaction of the Employer that he is able to carry out and fulfill the contract, and to give security 
therefore if so required by the Employer.

 

Action when the whole security deposit is forfeited 
under any clause or clauses of this contract, the Contractor shall have rendered 

himself liable to pay compensation amounting to the whole of his security deposit the Employer shall 
have the power to adopt any of the following course as they may deem best suited to the interest of the 

To rescind the contract (of which rescission notice in writing to the contractor by the Employer 
shall be conclusive evidence) and in which case the security deposit of the contractor shall be 

ly at the disposal of Employee. 
paid by the Employer and to supply materials to carry out the work, or any part 

of the work, debiting the contractor with the cost of the labour and materials (the cost of such 
and materials as worked out by the Employer shall be final and conclusive against the 

contractor) and crediting him with the value of the work done, in all respects in the same manner 
and at the same manner and at the same rates as if it had been carried out by the contractor under 
the terms of this contract the certificate of Employer as to the value of work done shall be final 
and conclusive against the contractor. 
To measure up the work of the contractor, and to take such part thereof as shall be unexe
out of his hands, and to give it to another contractor to complete in which case any expenses 
which may be incurred in excess of the sum which would have been paid to the original 
contractor, if the whole work had been executed by him (of the amount of which excess the 
certificates in writing of the Employer shall be final and conclusive) shall be borne by original 
contractor and may be deducted from any money due to him by Employer under the contract or 
otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the Employer the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any ma
or entered into any engagements or make any advances on account of, or with a view to the execution of 
the work or the performance of the contract and in case the contract shall be rescinded under the provision 
aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work thereto for 
actually performed under this contract, unless, and until the Employer will have certified in writing the 
performance of such work and the value payable in respect thereof, and he shall only be entitled to be 

Bank’s Right to Terminate the Contract 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an 
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily or 
subject to the supervision of Govt and of the Official Assignee of the liquidator in such acts of insolvency 
or winding up shall be unable within seven days after notice to him to do so, to show to the reasona
satisfaction of the Employer that he is able to carry out and fulfill the contract, and to give security 
therefore if so required by the Employer. 
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under any clause or clauses of this contract, the Contractor shall have rendered 
himself liable to pay compensation amounting to the whole of his security deposit the Employer shall 

suited to the interest of the 

To rescind the contract (of which rescission notice in writing to the contractor by the Employer 
shall be conclusive evidence) and in which case the security deposit of the contractor shall be 

paid by the Employer and to supply materials to carry out the work, or any part 
and materials (the cost of such 

and materials as worked out by the Employer shall be final and conclusive against the 
contractor) and crediting him with the value of the work done, in all respects in the same manner 

out by the contractor under 
the terms of this contract the certificate of Employer as to the value of work done shall be final 

To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, 
out of his hands, and to give it to another contractor to complete in which case any expenses 
which may be incurred in excess of the sum which would have been paid to the original 

of which excess the 
certificates in writing of the Employer shall be final and conclusive) shall be borne by original 
contractor and may be deducted from any money due to him by Employer under the contract or 

proceeds of sale thereof, or sufficient part thereof. 
In the event of any of above courses being adopted by the Employer the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any material 
or entered into any engagements or make any advances on account of, or with a view to the execution of 
the work or the performance of the contract and in case the contract shall be rescinded under the provision 

entitled to recover or to be paid any sum or any work thereto for 
actually performed under this contract, unless, and until the Employer will have certified in writing the 

y be entitled to be 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an 
order for compulsory winding up voluntarily or 

subject to the supervision of Govt and of the Official Assignee of the liquidator in such acts of insolvency 
or winding up shall be unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the Employer that he is able to carry out and fulfill the contract, and to give security 



   

 
SBIIMS/GHY  

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be 
issued or shall suffer any payment under this contract to be attached by or on behalf of any of the 
creditors of the contractor. 
Or shall assign or sublet this contract without the consent in writing of the Employer through the 
Consultant or shall charge or encumber this contract or any payment due to which may become due to the 
contractor there under. 

a) Has abandoned the contract; or
 

b) Has failed to commence the works, or has without any lawful excuse under these conditions 
suspended the progress of the works f
to proceed, or 
 

c) Has failed to proceed with the works with such diligence and failed to make such due progress as 
would enable the works to be completed within the time agreed upon, or has failed 
materials from the site or to pull down and replace work within seven days after written notice 
from the Employer that the said materials were condemned and rejected by the Employer under 
these conditions; or has neglected or failed persisten
acts, matters or things by this contract to be observed and performed by the contractor for seven 
days after written notice shall have been given to the contractor to observe or perform the same or 
has to the detriment of good workmanship or in defiance of the Employer instructions to the 
contrary subject any part of the contract. Then and in any of said cases the Employer may not 
withstanding any previous waiver, after giving seven days notice in writing to the 
determine the contract, but without thereby affecting the powers of the Employer or the 
obligation and liabilities of the contractor the whole of which shall continue in force as fully as if 
the contract had not been so determined and as if the
on behalf of the contractor. And, further the Employer, their agents or employees may enter upon 
and take possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries 
lying upon the premises or on the adjoining lands or roads, use the same by means of their own 
employees or workmen in carrying on and completing the work or by engaging any other 
contractors or persons to complete the work and the contractor shall not in any was interrup
any act, matter or thing to prevent or hinder such other contractor or other persons employed for 
completing and finishing or using the materials and plant for the works.
When the works shall be completed or as soon thereafter as convenient the Emp
notice in writing to the contractor to remove his surplus materials and plants and should the 
contractor fail to do so within 14 days after receipt thereof by him the Employer sell the same by 
public auction after due publication and sha
contractor shall have no right to question any of the act of the Employer incidental to the sale of 
the materials etc. 

35.0 Settlement of Disputes and Arbitration
Except where otherwise provided in the con
specifications, design, drawings and instructions herein before mentioned and as to the quality of 

 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be 
sued or shall suffer any payment under this contract to be attached by or on behalf of any of the 

Or shall assign or sublet this contract without the consent in writing of the Employer through the 
encumber this contract or any payment due to which may become due to the 

Has abandoned the contract; or 
Has failed to commence the works, or has without any lawful excuse under these conditions 
suspended the progress of the works for 14 days after receiving from the Employer written notice 

Has failed to proceed with the works with such diligence and failed to make such due progress as 
would enable the works to be completed within the time agreed upon, or has failed 
materials from the site or to pull down and replace work within seven days after written notice 
from the Employer that the said materials were condemned and rejected by the Employer under 
these conditions; or has neglected or failed persistently to observe and perform all or any of the 
acts, matters or things by this contract to be observed and performed by the contractor for seven 
days after written notice shall have been given to the contractor to observe or perform the same or 

triment of good workmanship or in defiance of the Employer instructions to the 
contrary subject any part of the contract. Then and in any of said cases the Employer may not 
withstanding any previous waiver, after giving seven days notice in writing to the 
determine the contract, but without thereby affecting the powers of the Employer or the 
obligation and liabilities of the contractor the whole of which shall continue in force as fully as if 
the contract had not been so determined and as if the works subsequently had been executed by or 
on behalf of the contractor. And, further the Employer, their agents or employees may enter upon 
and take possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries 

remises or on the adjoining lands or roads, use the same by means of their own 
employees or workmen in carrying on and completing the work or by engaging any other 
contractors or persons to complete the work and the contractor shall not in any was interrup
any act, matter or thing to prevent or hinder such other contractor or other persons employed for 
completing and finishing or using the materials and plant for the works. 
When the works shall be completed or as soon thereafter as convenient the Emp
notice in writing to the contractor to remove his surplus materials and plants and should the 
contractor fail to do so within 14 days after receipt thereof by him the Employer sell the same by 
public auction after due publication and shall adjust the amount realized by such auction. The 
contractor shall have no right to question any of the act of the Employer incidental to the sale of 

.0 Settlement of Disputes and Arbitration 
Except where otherwise provided in the contract all questions and disputes relating to the meaning of the 
specifications, design, drawings and instructions herein before mentioned and as to the quality of 
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Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be 
sued or shall suffer any payment under this contract to be attached by or on behalf of any of the 

Or shall assign or sublet this contract without the consent in writing of the Employer through the 
encumber this contract or any payment due to which may become due to the 

Has failed to commence the works, or has without any lawful excuse under these conditions 
or 14 days after receiving from the Employer written notice 

Has failed to proceed with the works with such diligence and failed to make such due progress as 
would enable the works to be completed within the time agreed upon, or has failed to remove the 
materials from the site or to pull down and replace work within seven days after written notice 
from the Employer that the said materials were condemned and rejected by the Employer under 

tly to observe and perform all or any of the 
acts, matters or things by this contract to be observed and performed by the contractor for seven 
days after written notice shall have been given to the contractor to observe or perform the same or 

triment of good workmanship or in defiance of the Employer instructions to the 
contrary subject any part of the contract. Then and in any of said cases the Employer may not 
withstanding any previous waiver, after giving seven days notice in writing to the contractor, 
determine the contract, but without thereby affecting the powers of the Employer or the 
obligation and liabilities of the contractor the whole of which shall continue in force as fully as if 

works subsequently had been executed by or 
on behalf of the contractor. And, further the Employer, their agents or employees may enter upon 
and take possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries 

remises or on the adjoining lands or roads, use the same by means of their own 
employees or workmen in carrying on and completing the work or by engaging any other 
contractors or persons to complete the work and the contractor shall not in any was interrupt or do 
any act, matter or thing to prevent or hinder such other contractor or other persons employed for 
When the works shall be completed or as soon thereafter as convenient the Employer shall give a 
notice in writing to the contractor to remove his surplus materials and plants and should the 
contractor fail to do so within 14 days after receipt thereof by him the Employer sell the same by 

ll adjust the amount realized by such auction. The 
contractor shall have no right to question any of the act of the Employer incidental to the sale of 

tract all questions and disputes relating to the meaning of the 
specifications, design, drawings and instructions herein before mentioned and as to the quality of 
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workmanship of materials used on the work or as to any other question, claim, right, matter o
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the work or the execution or 
failure to execute the same, whether arisi
termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter :

a) If the contractor considers that he is entitled to any extra payment or compensation
the works over and above the amounts admitted as payable by the Architect or in case the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be 
made from the contract or raise any dispute, the Contractor shall forthw
of his claim, or dispute to the Circle Head, SBIIMS, Circle Office, Guwahati and endorse a copy 
of the same to the Architect, within 30 days from the date of
deduction or recovery. The said not
is based and detailed calculations of the amount claimed and the contractor shall not be entitled to 
raise any claim nor shall the Bank be in any way liable in respect of any claim by the co
unless notice of such claim shall have been given by the contractor to the Circle Head, SBIIMS, 
Circle Office, Guwahati in the manner and within the time as aforesaid. The contractor shall be 
deemed to have waived and extinguished all his rights i
Circle Head, SBIIMS, Circle Office, Guwahati in writing in the manner and within the time 
aforesaid. 
 

b) Circle Head, SBIIMS, Circle Office, Guwahati
notified by the contractor. The contractor may within 30 days of the receipt of the decision of the 
Circle Head, SBIIMS, Circle Office, Guwahati submit his claims to the conciliating authority 
namely the Circle Development Officer  for conciliation along with all details 
correspondence exchanged between him and the Circle Head, SBIIMS, Circle Office, Guwahati
 

c) If the conciliation proceedings are terminated without settlement of the disputes, the contractor 
shall, within a period of 30 days of termination ther
General Manager of SBI, LHO, Guwahati for appointment of an arbitrator to adjudicate the 
notified claims failing which the claims of the contractor shall be deemed to have been 
considered absolutely barred and
 

d) Except where the decision has become final, binding and conclusive in terms of the contract, all 
disputes or differences arising out of the notified claims of the contractor as aforesaid and all 
claims of the Bank shall be referred for adjudicati
appointed by the Chief General Manager.

 
e) Also, there will be no objection to any such appointment that the Arbitrator so appointed is a 

Bank Officer and that he had to deal with the matters to which the 
of his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns 
his appointment or vacates his office due to any reason whatsoever another sole arbitrator shall be 
appointed in the manner aforesaid by the said Chief General Manager. Such person shall be 
entitled to proceed with the reference from the stage at which it was left by his predecessor.

 

workmanship of materials used on the work or as to any other question, claim, right, matter o
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the work or the execution or 
failure to execute the same, whether arising during the progress of the work or after the cancellation, 
termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter :

If the contractor considers that he is entitled to any extra payment or compensation
he works over and above the amounts admitted as payable by the Architect or in case the 

contractor wants to dispute the validity of any deductions or recoveries made or proposed to be 
made from the contract or raise any dispute, the Contractor shall forthwith give notice in writing 
of his claim, or dispute to the Circle Head, SBIIMS, Circle Office, Guwahati and endorse a copy 
of the same to the Architect, within 30 days from the date of disallowance thereof or the date of 
deduction or recovery. The said notice shall give full particulars of the claim, grounds on which it 
is based and detailed calculations of the amount claimed and the contractor shall not be entitled to 
raise any claim nor shall the Bank be in any way liable in respect of any claim by the co
unless notice of such claim shall have been given by the contractor to the Circle Head, SBIIMS, 
Circle Office, Guwahati in the manner and within the time as aforesaid. The contractor shall be 
deemed to have waived and extinguished all his rights in respect of any claim not notified to the 
Circle Head, SBIIMS, Circle Office, Guwahati in writing in the manner and within the time 

Circle Head, SBIIMS, Circle Office, Guwahati shall give his decision in writing on the claims 
The contractor may within 30 days of the receipt of the decision of the 

Circle Head, SBIIMS, Circle Office, Guwahati submit his claims to the conciliating authority 
namely the Circle Development Officer  for conciliation along with all details 
correspondence exchanged between him and the Circle Head, SBIIMS, Circle Office, Guwahati
If the conciliation proceedings are terminated without settlement of the disputes, the contractor 
shall, within a period of 30 days of termination thereof shall give a notice to the concerned Chief 
General Manager of SBI, LHO, Guwahati for appointment of an arbitrator to adjudicate the 
notified claims failing which the claims of the contractor shall be deemed to have been 
considered absolutely barred and waived. 
Except where the decision has become final, binding and conclusive in terms of the contract, all 
disputes or differences arising out of the notified claims of the contractor as aforesaid and all 
claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 
appointed by the Chief General Manager. 
Also, there will be no objection to any such appointment that the Arbitrator so appointed is a 
Bank Officer and that he had to deal with the matters to which the Contract relates in the course 
of his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns 
his appointment or vacates his office due to any reason whatsoever another sole arbitrator shall be 

r aforesaid by the said Chief General Manager. Such person shall be 
entitled to proceed with the reference from the stage at which it was left by his predecessor.

 Page 36 

workmanship of materials used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the work or the execution or 

ng during the progress of the work or after the cancellation, 
termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter : 

If the contractor considers that he is entitled to any extra payment or compensation in respect of 
he works over and above the amounts admitted as payable by the Architect or in case the 

contractor wants to dispute the validity of any deductions or recoveries made or proposed to be 
ith give notice in writing 

of his claim, or dispute to the Circle Head, SBIIMS, Circle Office, Guwahati and endorse a copy 
disallowance thereof or the date of 

ice shall give full particulars of the claim, grounds on which it 
is based and detailed calculations of the amount claimed and the contractor shall not be entitled to 
raise any claim nor shall the Bank be in any way liable in respect of any claim by the contractor 
unless notice of such claim shall have been given by the contractor to the Circle Head, SBIIMS, 
Circle Office, Guwahati in the manner and within the time as aforesaid. The contractor shall be 

n respect of any claim not notified to the 
Circle Head, SBIIMS, Circle Office, Guwahati in writing in the manner and within the time 

shall give his decision in writing on the claims 
The contractor may within 30 days of the receipt of the decision of the 

Circle Head, SBIIMS, Circle Office, Guwahati submit his claims to the conciliating authority 
namely the Circle Development Officer  for conciliation along with all details and copies of 
correspondence exchanged between him and the Circle Head, SBIIMS, Circle Office, Guwahati 
If the conciliation proceedings are terminated without settlement of the disputes, the contractor 

eof shall give a notice to the concerned Chief 
General Manager of SBI, LHO, Guwahati for appointment of an arbitrator to adjudicate the 
notified claims failing which the claims of the contractor shall be deemed to have been 

Except where the decision has become final, binding and conclusive in terms of the contract, all 
disputes or differences arising out of the notified claims of the contractor as aforesaid and all 

on through arbitration by the Sole Arbitrator 

Also, there will be no objection to any such appointment that the Arbitrator so appointed is a 
Contract relates in the course 

of his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns 
his appointment or vacates his office due to any reason whatsoever another sole arbitrator shall be 

r aforesaid by the said Chief General Manager. Such person shall be 
entitled to proceed with the reference from the stage at which it was left by his predecessor. 
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f) It is a term of this contract that the party invoking arbitration shall give a list of dispu

amounts claimed in respect of each dispute along with the notice for appointment of arbitrator.
 

g) It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along 
 

h) It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager aforesaid should act as arbitrator. The conciliation and arbitration shall be 
conducted in accordance with the provisions of the Arbitration & Conciliation Act 1996 or any 
statutory modification or re
 

i) It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank 
Officer. 
 

j) It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference 
on the date he issues notice to both the parties
and counter statement of claims. The venue of the arbitration shall be such place as may be fixed 
by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid 
before the award is made and published, be paid half and half by each of the parties. The cost of 
the reference and of the award (including the fees, if any of the arbitrator) shall be in the 
discretion of the arbitrator who may direct to any by whom and in
part thereof shall be paid and fix or settle the amount of costs to be so paid.

36.0 Certificate of Payment 
The contractor shall be entitled under the certificates to be issued by the Architect/
the contractor within 10 working days from the date of certificate to the payment from SBI from time to 
time. The SBI shall recover the statutory recoveries
the certificate of payment. Provided always that the
during the progress of works or completion shall not have effect as certificate of satisfaction
contractor from his liability under clause. The Architect/Consultant shall have power to wi
certificate if the work or any part thereof is not carried out to their satisfaction. The Architect/Consultant 
may by any certificate make any corrections required in previous certificate. The SBIIMS shall modify 
the certificate of payment as issued by the Architect/Consultant from time to time while making the 
payment. The contractor shall submit interim bills only after taking actual measurements and
recorded in the Measurement book (M.B). The contractor shall not submit interim bills 
approximate value of work done by him is less than …………. and the minimum interval between two 
such bills shall be one month. The final bill may be submitted by contractor within a period of one month 
from the date of virtual completion and Archite
a period of two months. The SBI shall pay the amount within a period of three months from the date of 
issue of certificate provided there is no dispute in respect of rates and quantities.
 

 

It is a term of this contract that the party invoking arbitration shall give a list of dispu
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator.
It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator.
It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager aforesaid should act as arbitrator. The conciliation and arbitration shall be 

nce with the provisions of the Arbitration & Conciliation Act 1996 or any 
statutory modification or re-enactment thereof and the rules made there under. 
It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
qually by both the parties. However, no fees will be payable to the arbitrator if he is a Bank 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference 
on the date he issues notice to both the parties calling them to submit their statement of claims 
and counter statement of claims. The venue of the arbitration shall be such place as may be fixed 
by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid 

efore the award is made and published, be paid half and half by each of the parties. The cost of 
the reference and of the award (including the fees, if any of the arbitrator) shall be in the 
discretion of the arbitrator who may direct to any by whom and in what manner, such costs or any 
part thereof shall be paid and fix or settle the amount of costs to be so paid. 

The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant/SBIIMS to 
contractor within 10 working days from the date of certificate to the payment from SBI from time to 

time. The SBI shall recover the statutory recoveries and other dues including the retention amount from 
Provided always that the issue of any certificate by the Architect/Consultant 

the progress of works or completion shall not have effect as certificate of satisfaction
contractor from his liability under clause. The Architect/Consultant shall have power to wi
certificate if the work or any part thereof is not carried out to their satisfaction. The Architect/Consultant 
may by any certificate make any corrections required in previous certificate. The SBIIMS shall modify 

sued by the Architect/Consultant from time to time while making the 
The contractor shall submit interim bills only after taking actual measurements and

recorded in the Measurement book (M.B). The contractor shall not submit interim bills 
approximate value of work done by him is less than …………. and the minimum interval between two 
such bills shall be one month. The final bill may be submitted by contractor within a period of one month 
from the date of virtual completion and Architect/Consultant shall issue the certificate of payment within 
a period of two months. The SBI shall pay the amount within a period of three months from the date of 
issue of certificate provided there is no dispute in respect of rates and quantities. 
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It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

with the notice for appointment of arbitrator. 
It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager aforesaid should act as arbitrator. The conciliation and arbitration shall be 

nce with the provisions of the Arbitration & Conciliation Act 1996 or any 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
qually by both the parties. However, no fees will be payable to the arbitrator if he is a Bank 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference 
calling them to submit their statement of claims 

and counter statement of claims. The venue of the arbitration shall be such place as may be fixed 
by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid 

efore the award is made and published, be paid half and half by each of the parties. The cost of 
the reference and of the award (including the fees, if any of the arbitrator) shall be in the 

what manner, such costs or any 

Consultant/SBIIMS to 
contractor within 10 working days from the date of certificate to the payment from SBI from time to 

and other dues including the retention amount from 
issue of any certificate by the Architect/Consultant 

the progress of works or completion shall not have effect as certificate of satisfaction or relieve the 
contractor from his liability under clause. The Architect/Consultant shall have power to withhold the 
certificate if the work or any part thereof is not carried out to their satisfaction. The Architect/Consultant 
may by any certificate make any corrections required in previous certificate. The SBIIMS shall modify 

sued by the Architect/Consultant from time to time while making the 
The contractor shall submit interim bills only after taking actual measurements and properly 

recorded in the Measurement book (M.B). The contractor shall not submit interim bills when the 
approximate value of work done by him is less than …………. and the minimum interval between two 
such bills shall be one month. The final bill may be submitted by contractor within a period of one month 

ct/Consultant shall issue the certificate of payment within 
a period of two months. The SBI shall pay the amount within a period of three months from the date of 
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37.0 Water Supply 
The contractor shall make his arrangements for water required for the work and nothing extra will be paid 
for the same. This will be subject to the following conditions:
i) That the water used by the contractor shall be fit for construction
Architect/ consultant. 
ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by 
the contractor for procurement of water in the opinion of the Architect/ consultant is unsatisf
iii) The contractor shall construct temporary well /tube in SBI land for taking water for construction 
purpose only after obtaining permission in writing from the SBI. The contractor has to make his own 
arrangements for drawing and distributing the
arrangements. To avoid any accidents or damages caused due to construction and subsequent maintenance 
of the wells. He has to obtain necessary approvals from local authorities, if required, at his own cost. 
shall restore the ground to his original condition after well are dismantled on the completion of work or 
hand over the well to the SBI without any compensation as directed by the Architect /consultant.
38.0 Power Supply 
The contractor shall make his own arrangements for power and supply/ distribution system for driving 
plant or machinery for the work and for lighting purpose at his own cost. The cost of running and 
maintenance of the plants are too included in his tender prices. He shall pay all fees an
for the power supply and include the same in his tendered rates and hold the owner free from all such 
costs. He has to obtain necessary approval from the appropriate authorities, if required.
39.0 Treasure trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and 
shall be handed over to the bank immediately.
40.0 Method of Measurement 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurem
will be on the net quantities or work produced in accordance with up to date rules laid down by the 
Bureau of Indian Standards. In the event any dispute/ disagreement the decision of the Architect/ 
consultant shall be final and binding on the contracto
41.0 Maintenance of registers 
The contractor shall maintain the following registers as per the enclosed proforma at site of work and 
should produce the same for inspection of SBIIMS/ architect/ consultant whenever desired by them. The 
contractor shall also maintain the records/ registers as required by the local authorities /Govt. from time to 
time. 

i) Register for secured advance.
ii) Register for hindrance to work.
iii) Register for running account bill
iv) Register for labour 

 

The contractor shall make his arrangements for water required for the work and nothing extra will be paid 
for the same. This will be subject to the following conditions: 

That the water used by the contractor shall be fit for construction purpose to satisfaction of the 

The contractor shall make alternative arrangements for the supply of water if the arrangement made by 
the contractor for procurement of water in the opinion of the Architect/ consultant is unsatisf

The contractor shall construct temporary well /tube in SBI land for taking water for construction 
purpose only after obtaining permission in writing from the SBI. The contractor has to make his own 
arrangements for drawing and distributing the water at his own cost. He has to make necessary 
arrangements. To avoid any accidents or damages caused due to construction and subsequent maintenance 
of the wells. He has to obtain necessary approvals from local authorities, if required, at his own cost. 
shall restore the ground to his original condition after well are dismantled on the completion of work or 
hand over the well to the SBI without any compensation as directed by the Architect /consultant.

n arrangements for power and supply/ distribution system for driving 
plant or machinery for the work and for lighting purpose at his own cost. The cost of running and 
maintenance of the plants are too included in his tender prices. He shall pay all fees an
for the power supply and include the same in his tendered rates and hold the owner free from all such 
costs. He has to obtain necessary approval from the appropriate authorities, if required. 

coin or object antique which may be found on the site shall be the property of SBI and 
shall be handed over to the bank immediately. 

 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurem
will be on the net quantities or work produced in accordance with up to date rules laid down by the 
Bureau of Indian Standards. In the event any dispute/ disagreement the decision of the Architect/ 
consultant shall be final and binding on the contractor. 

 
The contractor shall maintain the following registers as per the enclosed proforma at site of work and 
should produce the same for inspection of SBIIMS/ architect/ consultant whenever desired by them. The 

also maintain the records/ registers as required by the local authorities /Govt. from time to 

Register for secured advance. 
Register for hindrance to work. 
Register for running account bill 
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The contractor shall make his arrangements for water required for the work and nothing extra will be paid 

satisfaction of the 

The contractor shall make alternative arrangements for the supply of water if the arrangement made by 
the contractor for procurement of water in the opinion of the Architect/ consultant is unsatisfactory. 

The contractor shall construct temporary well /tube in SBI land for taking water for construction 
purpose only after obtaining permission in writing from the SBI. The contractor has to make his own 

water at his own cost. He has to make necessary 
arrangements. To avoid any accidents or damages caused due to construction and subsequent maintenance 
of the wells. He has to obtain necessary approvals from local authorities, if required, at his own cost. He 
shall restore the ground to his original condition after well are dismantled on the completion of work or 
hand over the well to the SBI without any compensation as directed by the Architect /consultant. 

n arrangements for power and supply/ distribution system for driving 
plant or machinery for the work and for lighting purpose at his own cost. The cost of running and 
maintenance of the plants are too included in his tender prices. He shall pay all fees and charges required 
for the power supply and include the same in his tendered rates and hold the owner free from all such 

 

coin or object antique which may be found on the site shall be the property of SBI and 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement 
will be on the net quantities or work produced in accordance with up to date rules laid down by the 
Bureau of Indian Standards. In the event any dispute/ disagreement the decision of the Architect/ 

The contractor shall maintain the following registers as per the enclosed proforma at site of work and 
should produce the same for inspection of SBIIMS/ architect/ consultant whenever desired by them. The 

also maintain the records/ registers as required by the local authorities /Govt. from time to 
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42.0 Price Variation 
No price variation shall be applicable in this contract.
43.0 Force Majeure 
43.1 Neither contractor nor SBIIMS/
obligations if such performance is prevented or delayed by events such as war, hostilities 
civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, 
earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control of the 
party affected or prevented or delayed. However a notice is required to be given within 30 days from the 
happening of the event with complete details, to the other party to the contract, if it is not possible to serve 
a notice, within the shortest possible period without delay.
43.2 As soon as the cause of force majeure has been removed the party whose ability to perform its 
obligations has been affected, shall notify the other of such cessation and the actual delay incurred in such 
affected activity adducing necessary evidence in sup
43.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be 
suspended during the continuance of any inability so caused. With the cause itself and inability resulting 
there from having been removed, the agreed time of completion of the respective obligations under this 
agreement shall stand extended by a period equal to the period of delay occasioned by such events.
43.4 Should one or both parties be prevented from fulfilling the contractual obligatio
majeure lasting to a period of 6 months or more the two parties shall mutually decide regarding the future 
execution of this agreement. 
44.0 Local Laws, Acts, Regulations
The contractor shall strictly adhere to all prevailing labor l
abolition act of 1970) and other safety regulations. The contractor shall comply with the provision of all 
labor legislation including the latest requirements of all the Acts, laws, any other regulations that
applicable to the execution of the project.

i) Minimum Wages Act, 1948 (Amended)
 

ii) Payment of Wages Act 1936 (Amended)
 

iii) Workmen’s Compensation Act 1923 (Amended)
 

iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)
 

v) Apprentice Act 1961 (Amended)
 

vi) Industrial Employment (Standing Order) Act 1946 (Amended)
 

vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications

 

shall be applicable in this contract. 

SBIIMS/Employer shall be considered in default in performance of their 
obligations if such performance is prevented or delayed by events such as war, hostilities 
civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, 
earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control of the 

or delayed. However a notice is required to be given within 30 days from the 
happening of the event with complete details, to the other party to the contract, if it is not possible to serve 
a notice, within the shortest possible period without delay. 

As soon as the cause of force majeure has been removed the party whose ability to perform its 
obligations has been affected, shall notify the other of such cessation and the actual delay incurred in such 
affected activity adducing necessary evidence in support thereof. 

From the date of occurrence of a case of force majeure obligations of the party affected shall be 
suspended during the continuance of any inability so caused. With the cause itself and inability resulting 

the agreed time of completion of the respective obligations under this 
agreement shall stand extended by a period equal to the period of delay occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations by a state of force 
majeure lasting to a period of 6 months or more the two parties shall mutually decide regarding the future 

Local Laws, Acts, Regulations 
The contractor shall strictly adhere to all prevailing labor laws inclusive of contract labor (regulation and 
abolition act of 1970) and other safety regulations. The contractor shall comply with the provision of all 
labor legislation including the latest requirements of all the Acts, laws, any other regulations that
applicable to the execution of the project. 

Minimum Wages Act, 1948 (Amended) 
Payment of Wages Act 1936 (Amended) 
Workmen’s Compensation Act 1923 (Amended) 
Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)
Apprentice Act 1961 (Amended) 
Industrial Employment (Standing Order) Act 1946 (Amended) 
Personal Injuries (Compensation Insurance) Act 1963 and any other modifications
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Employer shall be considered in default in performance of their 
obligations if such performance is prevented or delayed by events such as war, hostilities revolution, riots, 
civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, 
earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control of the 

or delayed. However a notice is required to be given within 30 days from the 
happening of the event with complete details, to the other party to the contract, if it is not possible to serve 

As soon as the cause of force majeure has been removed the party whose ability to perform its 
obligations has been affected, shall notify the other of such cessation and the actual delay incurred in such 

From the date of occurrence of a case of force majeure obligations of the party affected shall be 
suspended during the continuance of any inability so caused. With the cause itself and inability resulting 

the agreed time of completion of the respective obligations under this 
agreement shall stand extended by a period equal to the period of delay occasioned by such events. 

ns by a state of force 
majeure lasting to a period of 6 months or more the two parties shall mutually decide regarding the future 

aws inclusive of contract labor (regulation and 
abolition act of 1970) and other safety regulations. The contractor shall comply with the provision of all 
labor legislation including the latest requirements of all the Acts, laws, any other regulations that are 

Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 

Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 
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viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof

 
ix) Shop and Establishment Act

 
x) Any other Act or enactment relating thereto and rules framed there under from time to time.

 
xi) Indian Electricity Act 

 
xii) Tariff Advisory Committee Manual

 
45.0 Accidents 

The contractor shall immediately on occurrence of any 
connection with the execution of the work report such accident to the Employer. The 
contractor shall also report immediately to the competent authority whenever such report is 
required to be lodged by the law and take ap

  

 

Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof
Shop and Establishment Act 
Any other Act or enactment relating thereto and rules framed there under from time to time.

Tariff Advisory Committee Manual 

The contractor shall immediately on occurrence of any accident at or about the site or in 
connection with the execution of the work report such accident to the Employer. The 
contractor shall also report immediately to the competent authority whenever such report is 
required to be lodged by the law and take appropriate actions thereof. 
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Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof 

Any other Act or enactment relating thereto and rules framed there under from time to time. 

accident at or about the site or in 
connection with the execution of the work report such accident to the Employer. The 
contractor shall also report immediately to the competent authority whenever such report is 
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SPECIAL CONDITIONS OF CONTRACT
1.0 Notice of operation 
The contractor shall not carry out any important operation without the Consent in writing from the 
Architect/ consultant. 
2.0 Temporary works 
Before any temporary works are commenced the contractor shall submit at least 2 days in advance to the 
architect/ consultant for approval complete drawings of all temporary works he may require for the 
executions of the works. The contractor shall carry out the modifications relating t
by the architect / consultant in accordance with the conditions of the contract at his own cost. The 
contractor shall be solely responsible for the stability and safety of all temporary works and unfinished 
works and for quality of the permanent works resulting from the arrangement eventua
execution. 
3.0 Office Accommodation 

a) The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, 
sanitary facilities, canteens and other tempor
work at the site at their own cost after getting the approval from the Architect/ consultant. 

b) A site office for the use of SBIIMS/ architect/ consultant shall be provided by the contractor at his 
own expenses. 

c) All temporary buildings and facilities as mentioned above shall be removed on completion of the 
work or at any other earlier date as directed by the architect/ consultant.

d) All the expenses for obtaining statutory approvals and maintenance of the ab
as running expenses shall be borne by the contractor at no extra cost. It is also the responsibility 
of the contractor to obtain statutory approvals for providing the above facilities.

4.0 Facilities for contractor’s employees
The contractor shall make his own arrangement for the housing and welfare of his staff and workmen 
including adequate drinking water facilities. The contractor shall also make the arrangements at his own 
cost for transport where necessary for his staff and wor
his own cost. 
5.0 Lighting of works 
The contractor shall at all times provide adequate and approved lighting as required for the proper 
execution and supervision and inspection of work.
6.0 Fire fighting arrangements 

a) The contractor shall provide suitable arrangement for fire fighting at his own cost. For this 
purpose he shall provide requisite number of fire extinguisher and adequate number of buckets. 
Some of which are to be always kept filled with sand and s
provided at suitable prominent and easily accessible places and shall be properly maintained.
 

 

SPECIAL CONDITIONS OF CONTRACT 

The contractor shall not carry out any important operation without the Consent in writing from the 

commenced the contractor shall submit at least 2 days in advance to the 
architect/ consultant for approval complete drawings of all temporary works he may require for the 
executions of the works. The contractor shall carry out the modifications relating to strength, if required 
by the architect / consultant in accordance with the conditions of the contract at his own cost. The 
contractor shall be solely responsible for the stability and safety of all temporary works and unfinished 

the permanent works resulting from the arrangement eventually adopted for their 

The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, 
sanitary facilities, canteens and other temporary structures for themselves in connection with the 
work at the site at their own cost after getting the approval from the Architect/ consultant. 
A site office for the use of SBIIMS/ architect/ consultant shall be provided by the contractor at his 
All temporary buildings and facilities as mentioned above shall be removed on completion of the 
work or at any other earlier date as directed by the architect/ consultant. 
All the expenses for obtaining statutory approvals and maintenance of the above facilities as well 
as running expenses shall be borne by the contractor at no extra cost. It is also the responsibility 
of the contractor to obtain statutory approvals for providing the above facilities.

4.0 Facilities for contractor’s employees 
contractor shall make his own arrangement for the housing and welfare of his staff and workmen 

including adequate drinking water facilities. The contractor shall also make the arrangements at his own 
cost for transport where necessary for his staff and workmen to and workmen to and from site of work at 

The contractor shall at all times provide adequate and approved lighting as required for the proper 
execution and supervision and inspection of work. 

 
The contractor shall provide suitable arrangement for fire fighting at his own cost. For this 
purpose he shall provide requisite number of fire extinguisher and adequate number of buckets. 
Some of which are to be always kept filled with sand and some water. These equipments shall be 
provided at suitable prominent and easily accessible places and shall be properly maintained.
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The contractor shall not carry out any important operation without the Consent in writing from the 

commenced the contractor shall submit at least 2 days in advance to the 
architect/ consultant for approval complete drawings of all temporary works he may require for the 

o strength, if required 
by the architect / consultant in accordance with the conditions of the contract at his own cost. The 
contractor shall be solely responsible for the stability and safety of all temporary works and unfinished 

lly adopted for their 

The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, 
ary structures for themselves in connection with the 

work at the site at their own cost after getting the approval from the Architect/ consultant.  
A site office for the use of SBIIMS/ architect/ consultant shall be provided by the contractor at his 
All temporary buildings and facilities as mentioned above shall be removed on completion of the 

ove facilities as well 
as running expenses shall be borne by the contractor at no extra cost. It is also the responsibility 
of the contractor to obtain statutory approvals for providing the above facilities. 

contractor shall make his own arrangement for the housing and welfare of his staff and workmen 
including adequate drinking water facilities. The contractor shall also make the arrangements at his own 

kmen to and workmen to and from site of work at 

The contractor shall at all times provide adequate and approved lighting as required for the proper 

The contractor shall provide suitable arrangement for fire fighting at his own cost. For this 
purpose he shall provide requisite number of fire extinguisher and adequate number of buckets. 

ome water. These equipments shall be 
provided at suitable prominent and easily accessible places and shall be properly maintained. 
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b) Any deficiency in the fire safety or conditions shall be corrected by the contractor at his own cost 
and to the approval of the relevant authorities. The contractor shall make the following 
arrangements at his own cost but not limited to the following:
 

i) Proper handing, storage and disposal of combustible materials and waste. 
ii) Work operations which can create fire hazards.
iii) Access for firefighting equipments.
iv) Type, number and location of containers for the removal of surplus materials and rubbish
v) Type, size, number and location of fire extinguishers or fire fighting equipment 
vi) General housekeeping. 

7.0 Site order book 
A site order book shall be maintained at site for the purpose of quick communication between the 
Architect/ consultant/ SBIIMS. Any communication from one party to the other shall be deemed to 
Records in the site order book. Such a communication from one par
been adequately served in terms of contract. Each site order book shall have machine numbered pages in 
triplicate and shall carefully maintained and preserved by the contractor and shall be made available to the 
architect/ consultant/ SBI as and when demanded. Any instruction which the architect/ consultant/ 
SBIIMS may like to issue to the contractor or the contractor may like to bring to the architect/ consultant 
two copies of such instructions shall be taken from th
to the party against proper acknowledgement and the second copy will be retained for their record.
8.0 Site Meetings 
Site meetings will be held to review the progress and quality evaluation. The contractor
senior representative along with the site representative and other staff of approved sub
suppliers as required to the site meetings and ensure all follow up actions. Any additional review 
meetings shall be held if required by the architect/ consultant /SBIIMS
9.0 Disposal of refuse 
The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the 
same as directed by the construction site or any other off
disposed off. 
 
10.0 Contractor to verify site measurement
The contractor shall check and verify all site measurements whenever requested by other specialists  
contractors or other sub contractors to enable them to prepare their own shop dra
information with sufficient promptness as will not in any way delay the works.
11.0 Displaying the name of the work
The Contractor shall put up a name board of suitable size as directed by the architect/ consultant 
indicating there in the name of project and other details as given by the architect /consultant at his own 
cost and remove the same on completion of work.
 

 

Any deficiency in the fire safety or conditions shall be corrected by the contractor at his own cost 
the relevant authorities. The contractor shall make the following 

arrangements at his own cost but not limited to the following: 
Proper handing, storage and disposal of combustible materials and waste.  
Work operations which can create fire hazards.  
Access for firefighting equipments.  
Type, number and location of containers for the removal of surplus materials and rubbish
Type, size, number and location of fire extinguishers or fire fighting equipment 

 

site order book shall be maintained at site for the purpose of quick communication between the 
Architect/ consultant/ SBIIMS. Any communication from one party to the other shall be deemed to 
Records in the site order book. Such a communication from one party to the other shall be deemed to have 
been adequately served in terms of contract. Each site order book shall have machine numbered pages in 
triplicate and shall carefully maintained and preserved by the contractor and shall be made available to the 

itect/ consultant/ SBI as and when demanded. Any instruction which the architect/ consultant/ 
SBIIMS may like to issue to the contractor or the contractor may like to bring to the architect/ consultant 
two copies of such instructions shall be taken from the site order book and one copy will be handed over 
to the party against proper acknowledgement and the second copy will be retained for their record.

Site meetings will be held to review the progress and quality evaluation. The contractor
senior representative along with the site representative and other staff of approved sub
suppliers as required to the site meetings and ensure all follow up actions. Any additional review 

y the architect/ consultant /SBIIMS. 

The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the 
same as directed by the construction site or any other off-site activities borrow pits 

ctor to verify site measurement 
The contractor shall check and verify all site measurements whenever requested by other specialists  
contractors or other sub contractors to enable them to prepare their own shop drawings and pass on the 
information with sufficient promptness as will not in any way delay the works. 

Displaying the name of the work 
The Contractor shall put up a name board of suitable size as directed by the architect/ consultant 

the name of project and other details as given by the architect /consultant at his own 
cost and remove the same on completion of work. 
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Any deficiency in the fire safety or conditions shall be corrected by the contractor at his own cost 
the relevant authorities. The contractor shall make the following 

Type, number and location of containers for the removal of surplus materials and rubbish  
Type, size, number and location of fire extinguishers or fire fighting equipment   

site order book shall be maintained at site for the purpose of quick communication between the 
Architect/ consultant/ SBIIMS. Any communication from one party to the other shall be deemed to 

ty to the other shall be deemed to have 
been adequately served in terms of contract. Each site order book shall have machine numbered pages in 
triplicate and shall carefully maintained and preserved by the contractor and shall be made available to the 

itect/ consultant/ SBI as and when demanded. Any instruction which the architect/ consultant/ 
SBIIMS may like to issue to the contractor or the contractor may like to bring to the architect/ consultant 

e site order book and one copy will be handed over 
to the party against proper acknowledgement and the second copy will be retained for their record. 

Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a 
senior representative along with the site representative and other staff of approved sub-contractors and 
suppliers as required to the site meetings and ensure all follow up actions. Any additional review 

The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the 
site activities borrow pits has been properly 

The contractor shall check and verify all site measurements whenever requested by other specialists  
wings and pass on the 

The Contractor shall put up a name board of suitable size as directed by the architect/ consultant 
the name of project and other details as given by the architect /consultant at his own 
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12.0 As built drawings: 
a. For the drawings issued to the contractor by the Architect/ consultant/SBIIMS. The architect 

consultant will issue two sets of drawings to the Contractor for the items for which some changes 
have been made. From the approved drawings as instructed by the SBIIMS/ Architect/ consultant. 
The contractor will make the changes made on these copies and r
architect/ consultant for their approval. In case any revision is required or the corrections are not 
properly marked the architect/ consultant will point out the discrepancies to the contractor. The 
contractor will have to incorp
copies as directed by the architect/ consultant and resubmit to him for approval. The architect/ 
consultant/SBIIMS will return one copy duly approved by him.
 

b. For the drawings prepared b
him wherever the changes are made by the SBIIMS/ Architect/ consultant. And submit two 
copies of such modified drawings to the architect/ consultant/SBIIMS for approval. The architect/ 
consultant will return one of the approved drawings to the contractor.

13.0 Approved make 
The contractor shall provide all materials from the list of approved makes. The architect/ consultant may 
approve any make /agency within the approv
14.0 Procurement of materials 
The contractor shall make his own arrangements to procure all the required materials for the work. All 
wastage and losses in weight shall be to the contractor’s account.
15.0 Tendered Rates / Amount 
The rate quoted shall be firm and shall include all costs of labor, material, allowances, taxes if any (other 
than GST) as may be applicable. No extra claims/PVA by any means due to increase rates etc. will be 
entertained. Bank will only pay GST in addition to quoted rat
16.0 Acceptance of tender: 
The SBIIMS shall have the right to reject any or all tenders with out assigning any reason. They are not 
bound to accept the lowest or any tender and the tenderer or tenderers shall have no right to question the 
acts of the SBIIMS. However adequate transparency would be maintained by the SBIIMS.
17.0 Government and Local Rules:
The Contractor shall conform to the provisions of all local byelaws and Acts relating to the work and to 
the Regulations etc. of the Government and Loc
structure is proposed to be connected. The contractor shall give all notices required by the said Act, Rules, 
Regulations and byelaws etc. and pay fees payable to such authority/ authorities for execu
involved. The cost, if any, shall be deemed to have been included in his quoted rates, taking 
encroachment and restorations etc. and shall indemnify the Employer against such liabilities and shall 
defend all action arising from such claims

 

For the drawings issued to the contractor by the Architect/ consultant/SBIIMS. The architect 
consultant will issue two sets of drawings to the Contractor for the items for which some changes 
have been made. From the approved drawings as instructed by the SBIIMS/ Architect/ consultant. 
The contractor will make the changes made on these copies and return these copies to the 
architect/ consultant for their approval. In case any revision is required or the corrections are not 
properly marked the architect/ consultant will point out the discrepancies to the contractor. The 
contractor will have to incorporate these corrections and /or attend to discrepancies either on the 
copies as directed by the architect/ consultant and resubmit to him for approval. The architect/ 
consultant/SBIIMS will return one copy duly approved by him. 
For the drawings prepared by the contractor. The contractor will modify the drawing prepared by 
him wherever the changes are made by the SBIIMS/ Architect/ consultant. And submit two 
copies of such modified drawings to the architect/ consultant/SBIIMS for approval. The architect/ 

nsultant will return one of the approved drawings to the contractor. 

The contractor shall provide all materials from the list of approved makes. The architect/ consultant may 
approve any make /agency within the approved list as given in the tender. 

 
The contractor shall make his own arrangements to procure all the required materials for the work. All 
wastage and losses in weight shall be to the contractor’s account. 

 
shall be firm and shall include all costs of labor, material, allowances, taxes if any (other 

than GST) as may be applicable. No extra claims/PVA by any means due to increase rates etc. will be 
entertained. Bank will only pay GST in addition to quoted rates. 

The SBIIMS shall have the right to reject any or all tenders with out assigning any reason. They are not 
bound to accept the lowest or any tender and the tenderer or tenderers shall have no right to question the 

BIIMS. However adequate transparency would be maintained by the SBIIMS.
Government and Local Rules: 

The Contractor shall conform to the provisions of all local byelaws and Acts relating to the work and to 
the Regulations etc. of the Government and Local Authorities and of any company with whose system the 
structure is proposed to be connected. The contractor shall give all notices required by the said Act, Rules, 
Regulations and byelaws etc. and pay fees payable to such authority/ authorities for execu
involved. The cost, if any, shall be deemed to have been included in his quoted rates, taking 
encroachment and restorations etc. and shall indemnify the Employer against such liabilities and shall 
defend all action arising from such claims of liabilities. 
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For the drawings issued to the contractor by the Architect/ consultant/SBIIMS. The architect 
consultant will issue two sets of drawings to the Contractor for the items for which some changes 
have been made. From the approved drawings as instructed by the SBIIMS/ Architect/ consultant. 

eturn these copies to the 
architect/ consultant for their approval. In case any revision is required or the corrections are not 
properly marked the architect/ consultant will point out the discrepancies to the contractor. The 

orate these corrections and /or attend to discrepancies either on the 
copies as directed by the architect/ consultant and resubmit to him for approval. The architect/ 

y the contractor. The contractor will modify the drawing prepared by 
him wherever the changes are made by the SBIIMS/ Architect/ consultant. And submit two 
copies of such modified drawings to the architect/ consultant/SBIIMS for approval. The architect/ 

The contractor shall provide all materials from the list of approved makes. The architect/ consultant may 

The contractor shall make his own arrangements to procure all the required materials for the work. All 

shall be firm and shall include all costs of labor, material, allowances, taxes if any (other 
than GST) as may be applicable. No extra claims/PVA by any means due to increase rates etc. will be 

The SBIIMS shall have the right to reject any or all tenders with out assigning any reason. They are not 
bound to accept the lowest or any tender and the tenderer or tenderers shall have no right to question the 

BIIMS. However adequate transparency would be maintained by the SBIIMS. 

The Contractor shall conform to the provisions of all local byelaws and Acts relating to the work and to 
al Authorities and of any company with whose system the 

structure is proposed to be connected. The contractor shall give all notices required by the said Act, Rules, 
Regulations and byelaws etc. and pay fees payable to such authority/ authorities for execution of the work 
involved. The cost, if any, shall be deemed to have been included in his quoted rates, taking 
encroachment and restorations etc. and shall indemnify the Employer against such liabilities and shall 
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18.0 Possession Prior to Completion
The Owner shall have the right to take possession of or use any complete or partially completed part of 
the work. Such possession or use shall not be an acceptance of any work not completed in accordanc
with the contract Agreement. 
19.0 Tools, Storage of Materials, protective Wor

a) The contractor shall provide, fix up and maintain in an approved position proper office 
accommodation for the Contractor’s representative and staf
reasonable hours to receive instruction notices or communications and clear away on completion 
of the work and make good all work disturbed.

b) All drawings maintained on the site are to be carefully mounted on boards of ap
covered with a cost of approved varnish. They are to be protected from ravages of termites, ants, 
and other insects and made available to the Owner /architects for inspection or such other 
purposes they may require. 

c) The contractor shall provide at his own cost all artificial light required to complete the work 
within the specified time. 

d) The contractor shall provide a suitable temporary hut for the watchmen and clear away the same 
when no longer required and to provide all necessary attend

e) The contractor shall arrange for temporary latrines for the use of workers and field staff and keep 
the same in a clean and sanitary condition to the satisfaction of the public Health Authorities and 
shall cause such latrines an
work disturbed by the conveniences.

f) Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the 
work during the construction and all receptacles, cistern
water must be suitably protected against breeding of mosquitoes. The contractor shall indemnify 
the owner against any breach of rules in respect of anti

g) The contractor shall not fix or place any pla
the same to be fixed or placed in or upon any boarding gantry, building structure other than those 
approved by the SBI. 

 
20.0 Protective Measures 
The contractor from the time of being placed at the site m
lighting and protecting the work, the site and surrounding property by day, by night, on Sundays and 
other holidays. 
The contractor shall indemnify the SBI against any possible damage to the building, roads, or m
the public in course of execution of the work.
The contractor shall provide necessary temporary enclosures etc. for the protection of the work and 
materials and for altering and adopting the same as may be required and removing on completion of 
work and making good all work disturbed.
 
 

 

18.0 Possession Prior to Completion 
The Owner shall have the right to take possession of or use any complete or partially completed part of 
the work. Such possession or use shall not be an acceptance of any work not completed in accordanc

f Materials, protective Works and Site Office Requirements
The contractor shall provide, fix up and maintain in an approved position proper office 
accommodation for the Contractor’s representative and staff which office shall be open at all 
reasonable hours to receive instruction notices or communications and clear away on completion 

d make good all work disturbed. 
All drawings maintained on the site are to be carefully mounted on boards of ap
covered with a cost of approved varnish. They are to be protected from ravages of termites, ants, 
and other insects and made available to the Owner /architects for inspection or such other 

 
provide at his own cost all artificial light required to complete the work 

The contractor shall provide a suitable temporary hut for the watchmen and clear away the same 
when no longer required and to provide all necessary attendance, lights etc. required.
The contractor shall arrange for temporary latrines for the use of workers and field staff and keep 
the same in a clean and sanitary condition to the satisfaction of the public Health Authorities and 
shall cause such latrines and soil to be cleared away whenever necessary and shall good all the 
work disturbed by the conveniences. 
Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the 
work during the construction and all receptacles, cisterns, water tank etc. used for storage of 
water must be suitably protected against breeding of mosquitoes. The contractor shall indemnify 
the owner against any breach of rules in respect of anti-malarial measures. 
The contractor shall not fix or place any placards or advertisement of any description or permit 
the same to be fixed or placed in or upon any boarding gantry, building structure other than those 

The contractor from the time of being placed at the site must make suitable arrangements for watching 
lighting and protecting the work, the site and surrounding property by day, by night, on Sundays and 
The contractor shall indemnify the SBI against any possible damage to the building, roads, or m
the public in course of execution of the work. 
The contractor shall provide necessary temporary enclosures etc. for the protection of the work and 
materials and for altering and adopting the same as may be required and removing on completion of 
work and making good all work disturbed. 
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The Owner shall have the right to take possession of or use any complete or partially completed part of 
the work. Such possession or use shall not be an acceptance of any work not completed in accordance 

ks and Site Office Requirements 
The contractor shall provide, fix up and maintain in an approved position proper office 

f which office shall be open at all 
reasonable hours to receive instruction notices or communications and clear away on completion 
All drawings maintained on the site are to be carefully mounted on boards of appropriate size and 
covered with a cost of approved varnish. They are to be protected from ravages of termites, ants, 
and other insects and made available to the Owner /architects for inspection or such other 

provide at his own cost all artificial light required to complete the work 
The contractor shall provide a suitable temporary hut for the watchmen and clear away the same 

ance, lights etc. required. 
The contractor shall arrange for temporary latrines for the use of workers and field staff and keep 
the same in a clean and sanitary condition to the satisfaction of the public Health Authorities and 

d soil to be cleared away whenever necessary and shall good all the 
Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the 

s, water tank etc. used for storage of 
water must be suitably protected against breeding of mosquitoes. The contractor shall indemnify 

cards or advertisement of any description or permit 
the same to be fixed or placed in or upon any boarding gantry, building structure other than those 

ust make suitable arrangements for watching 
lighting and protecting the work, the site and surrounding property by day, by night, on Sundays and 
The contractor shall indemnify the SBI against any possible damage to the building, roads, or member of 
The contractor shall provide necessary temporary enclosures etc. for the protection of the work and 
materials and for altering and adopting the same as may be required and removing on completion of the 
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21.0 Storage of Materials: 
The contractor shall provide and maintain proper sheds for the proper storage and adequate protection of 
the materials etc. and other work that may be executed on the site including 
nominated sub-contractors and remove same on completion.
22.0 Tools 
All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for taking 
measurement shall be supplied by the Contractor.
The Mistries and the supervisor on the work shall carry with them always a one meter or two meter steel 
tapes and a measuring tape of 30 meters, a spirit  level, a plumb bob and a square check the work to see 
that the work is being done according to the drawing
all measuring instruments or tools belonging to the contractors as he chooses for checking the work 
executed or being executed on the contract.
The contractor should cover in his rates for making provi
his scaffolding, tools and plant etc. by nominated sub
23.0 Removal of Improper Work
The SBIIMS/ Consultant shall during the progress of the work have power to order in writing 
to time the removal from the work within such reasonable time or times as may be specified in the order 
of any materials which in the opinion of the SBIIMS/ Consultant are not in accordance with specifications 
or instructions, the substitution or proper re
with the drawings and specifications or instructions. In case the Contractor refuses to comply with the 
order the SBIIMS/ consultant shall have the power to employ and pay other agencies 
work and all expenses consequent thereon or incidental thereto as certified by the SBIIMS/ consultant 
shall be borne by the Contractor or may be deducted from any money to or that may become due to the 
contractor. No certificate which may 
liability in respect of unsound work or bad materials.
24.0 Dismissal of Workmen 
The Contractor shall on the request of the SBIIMS/ Consultant immediately dismiss from work any 
person employed thereon by him, who may in the opinion of the SBIIMS/ Consultant be unsuitable or 
incompetent or who may misconduct himself. Such discharge shall not be the basis of any claim for 
compensation or damages against the SBIIMS/ Consultant or any of their off
25.0 Concealed Work 
The Contractor shall give not less than 5 days notice of the SBIIMS/ Architects whenever any work is to 
be buried in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on in 
order that the work may be inspected and correct dimensions taken before such burial. In default whereof 
the same shall at opinion of the SBIIMS/ Architect be either opened up for measurement at the 
Contractor’s expense or no payment may be made for such materials
arise after the execution of any work as to measurements etc or other matters which cannot be 
conveniently tested or checked, the notes of the SBIIMS/ Architects shall be accepted as correct 
binding on the contractor. 
 

 

The contractor shall provide and maintain proper sheds for the proper storage and adequate protection of 
the materials etc. and other work that may be executed on the site including the tools and materials of 

contractors and remove same on completion. 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for taking 
measurement shall be supplied by the Contractor. 

istries and the supervisor on the work shall carry with them always a one meter or two meter steel 
tapes and a measuring tape of 30 meters, a spirit  level, a plumb bob and a square check the work to see 
that the work is being done according to the drawing and specifications. The site engineer will use any or 
all measuring instruments or tools belonging to the contractors as he chooses for checking the work 
executed or being executed on the contract. 
The contractor should cover in his rates for making provisions for all reasonable facilities for the use of 
his scaffolding, tools and plant etc. by nominated sub-contractors for their work. 

Removal of Improper Work 
The SBIIMS/ Consultant shall during the progress of the work have power to order in writing 
to time the removal from the work within such reasonable time or times as may be specified in the order 
of any materials which in the opinion of the SBIIMS/ Consultant are not in accordance with specifications 

proper re-executed with materials or workmanships not in accordance 
with the drawings and specifications or instructions. In case the Contractor refuses to comply with the 
order the SBIIMS/ consultant shall have the power to employ and pay other agencies 
work and all expenses consequent thereon or incidental thereto as certified by the SBIIMS/ consultant 
shall be borne by the Contractor or may be deducted from any money to or that may become due to the 
contractor. No certificate which may be given by the consultant shall relieve the contractor from his 
liability in respect of unsound work or bad materials. 

The Contractor shall on the request of the SBIIMS/ Consultant immediately dismiss from work any 
d thereon by him, who may in the opinion of the SBIIMS/ Consultant be unsuitable or 

incompetent or who may misconduct himself. Such discharge shall not be the basis of any claim for 
compensation or damages against the SBIIMS/ Consultant or any of their officer or employee.

The Contractor shall give not less than 5 days notice of the SBIIMS/ Architects whenever any work is to 
be buried in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on in 

at the work may be inspected and correct dimensions taken before such burial. In default whereof 
the same shall at opinion of the SBIIMS/ Architect be either opened up for measurement at the 
Contractor’s expense or no payment may be made for such materials. Should any dispute or difference 
arise after the execution of any work as to measurements etc or other matters which cannot be 
conveniently tested or checked, the notes of the SBIIMS/ Architects shall be accepted as correct 

 Page 45 

The contractor shall provide and maintain proper sheds for the proper storage and adequate protection of 
the tools and materials of 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for taking 
istries and the supervisor on the work shall carry with them always a one meter or two meter steel 

tapes and a measuring tape of 30 meters, a spirit  level, a plumb bob and a square check the work to see 
and specifications. The site engineer will use any or 

all measuring instruments or tools belonging to the contractors as he chooses for checking the work 
sions for all reasonable facilities for the use of 

The SBIIMS/ Consultant shall during the progress of the work have power to order in writing from time 
to time the removal from the work within such reasonable time or times as may be specified in the order 
of any materials which in the opinion of the SBIIMS/ Consultant are not in accordance with specifications 

executed with materials or workmanships not in accordance 
with the drawings and specifications or instructions. In case the Contractor refuses to comply with the 
order the SBIIMS/ consultant shall have the power to employ and pay other agencies to carry out the 
work and all expenses consequent thereon or incidental thereto as certified by the SBIIMS/ consultant 
shall be borne by the Contractor or may be deducted from any money to or that may become due to the 

be given by the consultant shall relieve the contractor from his 

The Contractor shall on the request of the SBIIMS/ Consultant immediately dismiss from work any 
d thereon by him, who may in the opinion of the SBIIMS/ Consultant be unsuitable or 

incompetent or who may misconduct himself. Such discharge shall not be the basis of any claim for 
icer or employee. 

The Contractor shall give not less than 5 days notice of the SBIIMS/ Architects whenever any work is to 
be buried in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on in 

at the work may be inspected and correct dimensions taken before such burial. In default whereof 
the same shall at opinion of the SBIIMS/ Architect be either opened up for measurement at the 

. Should any dispute or difference 
arise after the execution of any work as to measurements etc or other matters which cannot be 
conveniently tested or checked, the notes of the SBIIMS/ Architects shall be accepted as correct and 
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26.0 Substitution 
Should the contractor desire to substitute any materials and workmanship, he/they must obtain the 
approval of the SBIIMS/Architects in writing for any such substitution well in advance. For materials 
designed in this specifications by such term as “Equal” or “other approved” etc. specific approval of the 
SBIIMS/ Architects has to be obtained in writing.
27.0 Preparation of Building Works for O
The whole of the work will be thoroughly inspected by the contra
right. On completion of such inspection, he shall inform the SBI that he has completed the work and it is 
ready for inspection. 
On completion, the contractor shall clean all windows and doors including cleaning and oil
necessary, of all hardware, inside and outside, all floors, staircases every part of the building. He will 
leave the entire building neat and clean and ready for immediate occupation and to the satisfaction of the 
SBIIMS. 
28.0 Defects after Completion 
The Contractor shall make good at his own cost and to the satisfaction of the SBIIMS all defects and 
other faults which may appear within 12 months after completion of the work. In default the SBIIMS may 
employ other persons to amend and make good such
or incidental thereto shall be recoverable from the contractor by the SBIIMS from any money due to the 
contractor. In the event of the amount being insufficient the SBIIMS may recover the balance from the 
contractor, from the amount retained under Clause No. 1 (total security deposit) of General Conditions of 
Contract together with any expenses the SBIIMS may have in
29.0 Idle Labour 
Whatever the reasons may be, no claim for t
charges of tools and plants would be entertained under any circumstances.
30.0 Guarantee for the Specialized Works
Wherever provision for submission of a guarantee has been advised, the same shall
specialized agency along with a counter guarantee by the main contractor engaged for the work. The 
guarantee shall be furnished on a non
required to submit guarantee/ guarantees for any items for a period of more than 12 months, the 
guarantee/ guarantees in case of those items shall remain valid even expiry of the defects liability period 
of 12 months as stipulated in the contract.
31.0 Safety Measures at Site 
All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. 
Visitors also should be provided with Helmets. It should be ensured that these are used properly.

1. First Aid Box should be kept at site with all requisite mate
2. No one should be allowed to inspect / work at a height without Safety Belt.
3. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from 

the ground, or from solid construction except such short period Work as can b
ladders. When a ladder is used an  extra Mazdoor shall be engaged for holding the ladder and if 

 

Should the contractor desire to substitute any materials and workmanship, he/they must obtain the 
approval of the SBIIMS/Architects in writing for any such substitution well in advance. For materials 

uch term as “Equal” or “other approved” etc. specific approval of the 
SBIIMS/ Architects has to be obtained in writing. 

Preparation of Building Works for Occupation and Use of Completion 
The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects put 
right. On completion of such inspection, he shall inform the SBI that he has completed the work and it is 
On completion, the contractor shall clean all windows and doors including cleaning and oil
necessary, of all hardware, inside and outside, all floors, staircases every part of the building. He will 
leave the entire building neat and clean and ready for immediate occupation and to the satisfaction of the 

 
The Contractor shall make good at his own cost and to the satisfaction of the SBIIMS all defects and 
other faults which may appear within 12 months after completion of the work. In default the SBIIMS may 
employ other persons to amend and make good such damages, defects etc. Expenses consequent thereon 
or incidental thereto shall be recoverable from the contractor by the SBIIMS from any money due to the 
contractor. In the event of the amount being insufficient the SBIIMS may recover the balance from the 
contractor, from the amount retained under Clause No. 1 (total security deposit) of General Conditions of 
Contract together with any expenses the SBIIMS may have incurred in connection therewith.

Whatever the reasons may be, no claim for the labour, additional establishment cost of hire and labour 
charges of tools and plants would be entertained under any circumstances. 

antee for the Specialized Works 
Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the 
specialized agency along with a counter guarantee by the main contractor engaged for the work. The 
guarantee shall be furnished on a non-judicial stamp paper of appropriate value. If the contractor is 

arantees for any items for a period of more than 12 months, the 
guarantee/ guarantees in case of those items shall remain valid even expiry of the defects liability period 
of 12 months as stipulated in the contract. 

personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. 
Visitors also should be provided with Helmets. It should be ensured that these are used properly.

First Aid Box should be kept at site with all requisite materials. 
No one should be allowed to inspect / work at a height without Safety Belt. 
Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from 
the ground, or from solid construction except such short period Work as can be done safely from 
ladders. When a ladder is used an  extra Mazdoor shall be engaged for holding the ladder and if 
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Should the contractor desire to substitute any materials and workmanship, he/they must obtain the 
approval of the SBIIMS/Architects in writing for any such substitution well in advance. For materials 

uch term as “Equal” or “other approved” etc. specific approval of the 

 
ctor and deficiencies and defects put 

right. On completion of such inspection, he shall inform the SBI that he has completed the work and it is 
On completion, the contractor shall clean all windows and doors including cleaning and oiling, if 
necessary, of all hardware, inside and outside, all floors, staircases every part of the building. He will 
leave the entire building neat and clean and ready for immediate occupation and to the satisfaction of the 

The Contractor shall make good at his own cost and to the satisfaction of the SBIIMS all defects and 
other faults which may appear within 12 months after completion of the work. In default the SBIIMS may 

damages, defects etc. Expenses consequent thereon 
or incidental thereto shall be recoverable from the contractor by the SBIIMS from any money due to the 
contractor. In the event of the amount being insufficient the SBIIMS may recover the balance from the 
contractor, from the amount retained under Clause No. 1 (total security deposit) of General Conditions of 

curred in connection therewith. 

he labour, additional establishment cost of hire and labour 

be submitted from the 
specialized agency along with a counter guarantee by the main contractor engaged for the work. The 

judicial stamp paper of appropriate value. If the contractor is 
arantees for any items for a period of more than 12 months, the 

guarantee/ guarantees in case of those items shall remain valid even expiry of the defects liability period 

personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. 
Visitors also should be provided with Helmets. It should be ensured that these are used properly. 

Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from 
e done safely from 

ladders. When a ladder is used an  extra Mazdoor shall be engaged for holding the ladder and if 
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the ladder is used for carrying materials as well as suitable footholds and handholds shall be 
provided on the ladder and the ladder shall be
horizontal and 1 vertical). 

4. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from 
an overhead support or erected with stationary support shall have a guard rail prop
bolted, braced and otherwise secured at least 1 Meter high above the floor or platform of such 
scaffolding or staging and extending along the entire length of the outside and ends thereof with 
only such openings as may be necessary for the d
shall be so fastened as to prevent it from swaying from the building or structure.

5. Working platforms, Gangways, and Stairways should be so constructed that they do not sag 
unduly or unequally, and if the he
than 3-5 Meters above ground level or floor level they should be closely boarded, should have 
adequate width and should be suitably fenced, as described.

6. Every opening in the floor of a building o
to prevent the fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be 1 Meter.

7. Safe means of access shall be provided to all working platforms and other wo
ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the 
width between side rails in rung ladder shall in no case be less than 30cms for ladder upto and 
including Meters in length. For longer 
each additional 30 cms. Uniform step spacing shall not exceed 30cms.

8. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical 
on line works gloves, rubber mats,

9. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for 
each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to 
at least 1 Meter above the surface of the ground. The sides of the trenches, which are 1.5 Meters 
or more in depth shall be stepped back to give suitable slope, or securely held by timber bracing, 
so as to avoid the danger of sides collapsing. The excavated materials shall not be 
1.5 Meters of the edge of the trench or half of the depth of the trench whichever is more cuttings 
shall be done from top to bottom. Under no circumstances undermining or under cutting shall be 
done. 

10. Before any demolition work is commenced an
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably 

protected; 
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operato
c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or 

explosion or flooding. No floor, roof or other part of the building shall be so over
debris or materials as to re

d) All necessary personal safety equipment as considered adequate by the Site Engineer should 
be kept available for the use of the persons employed on the Site and maintained in a 
condition suitable for immediate use; and the Contractor should
proper use of equipment by those concerned.

 

the ladder is used for carrying materials as well as suitable footholds and handholds shall be 
provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ 
Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from 
an overhead support or erected with stationary support shall have a guard rail prop
bolted, braced and otherwise secured at least 1 Meter high above the floor or platform of such 
scaffolding or staging and extending along the entire length of the outside and ends thereof with 
only such openings as may be necessary for the delivery of materials. Such scaffolding or staging 
shall be so fastened as to prevent it from swaying from the building or structure.
Working platforms, Gangways, and Stairways should be so constructed that they do not sag 
unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more 

5 Meters above ground level or floor level they should be closely boarded, should have 
adequate width and should be suitably fenced, as described. 
Every opening in the floor of a building or in a working platform be provided with suitable means 
to prevent the fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be 1 Meter. 
Safe means of access shall be provided to all working platforms and other working places. Every 
ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the 
width between side rails in rung ladder shall in no case be less than 30cms for ladder upto and 
including Meters in length. For longer ladders this width should be increased at least 6mm for 
each additional 30 cms. Uniform step spacing shall not exceed 30cms. 
Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical 
on line works gloves, rubber mats, and rubber shoes shall be used. 
All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for 
each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to 

e surface of the ground. The sides of the trenches, which are 1.5 Meters 
or more in depth shall be stepped back to give suitable slope, or securely held by timber bracing, 
so as to avoid the danger of sides collapsing. The excavated materials shall not be 
1.5 Meters of the edge of the trench or half of the depth of the trench whichever is more cuttings 
shall be done from top to bottom. Under no circumstances undermining or under cutting shall be 
Before any demolition work is commenced and also during the process of the work :

All roads and open areas adjacent to the Work Site shall either be closed or suitably 
No electrical cable or apparatus which is liable to be a source of danger over a cable or 
apparatus used by the operator shall remain electrically charged. 
All practical steps shall be taken to prevent danger to persons employed from risk or fire or 
explosion or flooding. No floor, roof or other part of the building shall be so over
debris or materials as to render it unsafe. 
All necessary personal safety equipment as considered adequate by the Site Engineer should 
be kept available for the use of the persons employed on the Site and maintained in a 
condition suitable for immediate use; and the Contractor should take adequate steps to ensure 
proper use of equipment by those concerned. 
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the ladder is used for carrying materials as well as suitable footholds and handholds shall be 
given an inclination not steeper than ¼ to 1 (¼ 

Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from 
an overhead support or erected with stationary support shall have a guard rail properly attached, 
bolted, braced and otherwise secured at least 1 Meter high above the floor or platform of such 
scaffolding or staging and extending along the entire length of the outside and ends thereof with 

elivery of materials. Such scaffolding or staging 
shall be so fastened as to prevent it from swaying from the building or structure. 
Working platforms, Gangways, and Stairways should be so constructed that they do not sag 

ight of the platform or the Gangway or the Stairway is more 
5 Meters above ground level or floor level they should be closely boarded, should have 

r in a working platform be provided with suitable means 
to prevent the fall of persons or materials by providing suitable fencing or railing whose 

rking places. Every 
ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the 
width between side rails in rung ladder shall in no case be less than 30cms for ladder upto and 

ladders this width should be increased at least 6mm for 
Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical 
All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for 
each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to 

e surface of the ground. The sides of the trenches, which are 1.5 Meters 
or more in depth shall be stepped back to give suitable slope, or securely held by timber bracing, 
so as to avoid the danger of sides collapsing. The excavated materials shall not be placed within 
1.5 Meters of the edge of the trench or half of the depth of the trench whichever is more cuttings 
shall be done from top to bottom. Under no circumstances undermining or under cutting shall be 

d also during the process of the work : 
All roads and open areas adjacent to the Work Site shall either be closed or suitably 
No electrical cable or apparatus which is liable to be a source of danger over a cable or 
All practical steps shall be taken to prevent danger to persons employed from risk or fire or 
explosion or flooding. No floor, roof or other part of the building shall be so over-loaded with 
All necessary personal safety equipment as considered adequate by the Site Engineer should 
be kept available for the use of the persons employed on the Site and maintained in a 

take adequate steps to ensure 
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e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided 
with protective footwear and protective goggles.

f) f) Those engaged in white washing and mixi
which are injurious to the eyes shall be provided with protective goggles.

g) Those engaged in welding works shall be provided with Welder’s protective eye
h) Stone breakers shall be provided with protectiv

sufficiently safe intervals.
i) When workers are employed in sewers and manholes, which are in use, the Contractor shall 

ensure that the manhole covers are opened and are ventilated at least for an hour before 
workers are allowed to get into the manholes and the manholes so opened shall be cordoned 
off with suitable railing and provided with warning signals and boards to prevent accident to 
the Public. 

 
11. Use of hoisting machines and tackle including their 

conform to the following standard or conditions:
a) These shall be of good mechanical construction, sound material and adequate strength and 

free from patent defect and shall be kept in good repairs and in good workin
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength, and free from patent defects.
c) Every crane driver or hoisting appliance operator shall be properly qualified and no per

under the age of 21 years should be in
winch or give signals to the operator.

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or low
ascertained by adequate means.

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe 
working load. In case of hoisting machine having a variable safe worki
working load of the conditions under which it is applicable shall be clearly indicated. No part 
of any machine or of any gear referred to above in this paragraph shall be loaded beyond the 
safe working load except for the purpose of test

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards, hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental de
load, adequate precautions should be taken to reduce to the minimum the risk of any part of a 
suspended load becoming accidentally displaced.

g) When workers are employed on electrical installation, which are already energized, insulating 
mats, wearing apparel such as gloves, sleeves, and boots as may be necessary should be 
provided. The workers should not wear any rings, watches and carry keys or other materials, 
which are good conductors of electricity.
 

12. All scaffolds, ladders and other safety d
in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in 
use. Adequate washing facilities shall be provided at or near places of work.

 

Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided 
with protective footwear and protective goggles. 
f) Those engaged in white washing and mixing or stacking of cement bags or any materials 
which are injurious to the eyes shall be provided with protective goggles. 
Those engaged in welding works shall be provided with Welder’s protective eye
Stone breakers shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals. 
When workers are employed in sewers and manholes, which are in use, the Contractor shall 
ensure that the manhole covers are opened and are ventilated at least for an hour before 
workers are allowed to get into the manholes and the manholes so opened shall be cordoned 
off with suitable railing and provided with warning signals and boards to prevent accident to 

Use of hoisting machines and tackle including their attachments, anchorage and support shall 
conform to the following standard or conditions:- 

These shall be of good mechanical construction, sound material and adequate strength and 
free from patent defect and shall be kept in good repairs and in good workin
Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
durable quality and adequate strength, and free from patent defects. 
Every crane driver or hoisting appliance operator shall be properly qualified and no per
under the age of 21 years should be in-charge of any hoisting machine including any scaffold, 
winch or give signals to the operator. 
In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or lowering or as means of suspension the safe working load shall be 
ascertained by adequate means. 
Every hoisting machine and all gear referred to above shall be plainly marked with the safe 
working load. In case of hoisting machine having a variable safe working load, each safe 
working load of the conditions under which it is applicable shall be clearly indicated. No part 
of any machine or of any gear referred to above in this paragraph shall be loaded beyond the 
safe working load except for the purpose of testing. 
Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards, hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental de
load, adequate precautions should be taken to reduce to the minimum the risk of any part of a 
suspended load becoming accidentally displaced. 
When workers are employed on electrical installation, which are already energized, insulating 

earing apparel such as gloves, sleeves, and boots as may be necessary should be 
provided. The workers should not wear any rings, watches and carry keys or other materials, 
which are good conductors of electricity. 

All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained 
in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in 
use. Adequate washing facilities shall be provided at or near places of work. 
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Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided 
ng or stacking of cement bags or any materials 

Those engaged in welding works shall be provided with Welder’s protective eye-shields. 
e goggles and protective clothing and seated at 

When workers are employed in sewers and manholes, which are in use, the Contractor shall 
ensure that the manhole covers are opened and are ventilated at least for an hour before the 
workers are allowed to get into the manholes and the manholes so opened shall be cordoned 
off with suitable railing and provided with warning signals and boards to prevent accident to 

attachments, anchorage and support shall 
These shall be of good mechanical construction, sound material and adequate strength and 
free from patent defect and shall be kept in good repairs and in good working order. 
Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
Every crane driver or hoisting appliance operator shall be properly qualified and no person 

charge of any hoisting machine including any scaffold, 
In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

ering or as means of suspension the safe working load shall be 
Every hoisting machine and all gear referred to above shall be plainly marked with the safe 

ng load, each safe 
working load of the conditions under which it is applicable shall be clearly indicated. No part 
of any machine or of any gear referred to above in this paragraph shall be loaded beyond the 
Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards, hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of the 
load, adequate precautions should be taken to reduce to the minimum the risk of any part of a 
When workers are employed on electrical installation, which are already energized, insulating 

earing apparel such as gloves, sleeves, and boots as may be necessary should be 
provided. The workers should not wear any rings, watches and carry keys or other materials, 

evices, mentioned or described herein shall be maintained 
in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in 
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32.0 Fire Safety Measure 
Cutting / drilling machine and other electrically operated equipment used at site shall be plugged into 
correctly rated electrical outlets.  

1. Only ISI marked 3 pin plug and other appliances and equipment shall be used. 
2. Electrical power cables/wires used shall not have any joints and shall be properly rated. 
3. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely 

earthed to prevent leakage current while in operation. 
4. Before commencing the welding work, fire section shall be informed and required precautions 

should be taken.  
5. Two buckets of water, sand and a fire cloth of suitable size shall be kept in an easily accessible 

area on the site.  
6. Fire extinguishers recommended by fir
7. Used paint drums shall be stored in specified store only after closing them properly. 
8. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear plug etc. 

depending upon the requirement of the work shall be provided by the contractor to the workmen 
to prevent occupational health hazards. 

9. The safety belt shall be provided by the contractor and used by the workmen while working from 
height for more than 10 Mtr. from Ground level. 

10. None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind 
of materials/waste.  

11. Any debris/ waste generated from the work shall be collected on daily basis, removed from site 
and stored at the designated place in proper manner. 

12. Battery operated emergency light/torches shall be provided by the contractor to the workmen 
while working beyond office hours.

  

 

Cutting / drilling machine and other electrically operated equipment used at site shall be plugged into 

Only ISI marked 3 pin plug and other appliances and equipment shall be used.  
Electrical power cables/wires used shall not have any joints and shall be properly rated. 
All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely 
earthed to prevent leakage current while in operation.  

mmencing the welding work, fire section shall be informed and required precautions 
Two buckets of water, sand and a fire cloth of suitable size shall be kept in an easily accessible 
Fire extinguishers recommended by fire officers shall be kept on the site.  
Used paint drums shall be stored in specified store only after closing them properly. 
Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear plug etc. 
depending upon the requirement of the work shall be provided by the contractor to the workmen 
to prevent occupational health hazards.  

ovided by the contractor and used by the workmen while working from 
height for more than 10 Mtr. from Ground level.  
None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind 

nerated from the work shall be collected on daily basis, removed from site 
and stored at the designated place in proper manner.  
Battery operated emergency light/torches shall be provided by the contractor to the workmen 
while working beyond office hours. 
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Cutting / drilling machine and other electrically operated equipment used at site shall be plugged into 

 
Electrical power cables/wires used shall not have any joints and shall be properly rated.  
All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely 

mmencing the welding work, fire section shall be informed and required precautions 
Two buckets of water, sand and a fire cloth of suitable size shall be kept in an easily accessible 

Used paint drums shall be stored in specified store only after closing them properly.  
Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear plug etc. 
depending upon the requirement of the work shall be provided by the contractor to the workmen 

ovided by the contractor and used by the workmen while working from 
None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind 

nerated from the work shall be collected on daily basis, removed from site 
Battery operated emergency light/torches shall be provided by the contractor to the workmen 
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FORMAT FOR RUNNING 
 
1)     Name of contractor/Agency 
2)     Name of work   
3)     Sr. No. of this bill   
4)     No. and date of previous bill 
5)     Reference to Agreement No. 
6)     Date of written order to commence
7)     Date of completion as per agreement
Sl. No. Item Description

  
  
  
 

Up to previous R/A Bill Up to Date (Gross)
Qty Amount(Rs.) Qty 

 
 

Note: 
1. If part rate is allowed for any item, it shoul
2. If adhoc payment is made, it should be mentioned Specially …………………………Net 

since Previous bill.                        
  

 

FORMAT FOR RUNNING  A/C  BILL 
(in M.S. Excel Format) 

   : 
   : 
   : 
   : 
   : 

r to commence   : 
7)     Date of completion as per agreement  :      

Item Description Unit Rate(Rs) As per tender
  Qty 

  
  

Up to Date (Gross) Present Bill 
Amount(Rs.) Qty Amount(Rs.)  
  
  

 

If part rate is allowed for any item, it should be indicated with reasons for allowing such a rate.
If adhoc payment is made, it should be mentioned Specially …………………………Net 
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As per tender 
Amount(Rs) 
 
 

Remark 

 
 

with reasons for allowing such a rate. 
If adhoc payment is made, it should be mentioned Specially …………………………Net value 
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The measurements on the basis of which the above entries for the running Bill No……………………….. 
made have been taken jointly on ……………………………. and are recorded at pages 
……………………….to ……………………………….. …………. Of measurement 
……………………………………………………………..

Signature and date of   
Contractor     
 
The work recorded in the above mentioned measurements has been done at th
tender drawings, conditions and specifications.
 
 
Architect                                                                 
  

 

III. CERTIFICATE 
The measurements on the basis of which the above entries for the running Bill No……………………….. 
made have been taken jointly on ……………………………. and are recorded at pages 
……………………….to ……………………………….. …………. Of measurement 
…………………………………………………………….. 

 
 
 

 Signature and date of   Signature and date of
 Architect’s representative       Engineer of SBIIMS

The work recorded in the above mentioned measurements has been done at the site satisfactory as p
tender drawings, conditions and specifications. 

                                                                Site Engineer/Bank’s Engineer 
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The measurements on the basis of which the above entries for the running Bill No……………………….. 
made have been taken jointly on ……………………………. and are recorded at pages 
……………………….to ……………………………….. …………. Of measurement book no./Sheets 

Signature and date of 
Engineer of SBIIMS 

e site satisfactory as per 
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IV –
                                                          
1. Total amount due since previous bill (D) (A+B)
2. PVA on account of escalation in price of 
cement and other materials and labour as detailed
in separate statement enclose  
3. Deductions: 

a. Secured Advance paid in the previous R.A.
b. Retention money on value of works as per

accepted tenders: up to date amount
Less: Already recovered (-)
Balance to be recovered  

c. Mobilization advance, if any
i. Outstanding amount (Principal + Interest)

as on date   
ii. To be recovered in this bill 

iii. Any other departmental material cost
to be recovered as per contract, if any

iv. Any other departmental service charges to be
recovered if any, as per contract (Water, power etc.) 
Enclose statement  

4. Total deduction as per contractor 
5. Net amount payable as per Contract (E

 
(Rupees……………………………………………………….) in words.
 

 

– MEMORANDUM FOR PAYMENT 
                                                                   R. BILL NO …………………… 

ce previous bill (D) (A+B)  Rs………………………
2. PVA on account of escalation in price of steel 
ement and other materials and labour as detailed 

                     Rs………………………

e paid in the previous R.A.  Rs.. …………………….
Retention money on value of works as per 
accepted tenders: up to date amount 

)    Rs………………………
    Rs………………………

Mobilization advance, if any 
g amount (Principal + Interest) 

    Rs………………………
    Rs………………………

Any other departmental material cost 
vered as per contract, if any   Rs..……………………

Any other departmental service charges to be 
recovered if any, as per contract (Water, power etc.)  

    Rs………………………
    Rs………………………

t payable as per Contract (E-F)   Rs………………………

(Rupees……………………………………………………….) in words. 
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……………………… 

…… 

Rs.. ……………………. 

Rs……………………… 
Rs……………………… 

Rs……………………… 
Rs……………………… 

Rs..…………………… 

Rs……………………… 
Rs……………………… 
Rs……………………… 



   

 
SBIIMS/GHY  

This bill amounting to ……………………………………………….(both figures and words) has been 
scrutinized by me after due test check of the measurement of works as required and as recommended for 
payment. 
 
 
Dated Signature of Bank’s Engineer
In charge of the project  

STATUTORY DEDUCTIONS:
1. Total amount due (E)
2. Less:  Income Tax Payable
3. Net Payable  

The figure in the Memorandum for Payment has been verified and the bill passed for 
Rs………………………………………………….(Words and figures)

 
 

Date:                                                         Signature of
  

 

This bill amounting to ……………………………………………….(both figures and words) has been 
scrutinized by me after due test check of the measurement of works as required and as recommended for 

’s Engineer 

STATUTORY DEDUCTIONS: 
1. Total amount due (E)    Rs………………………

Less:  Income Tax Payable   Rs………………………
    Rs………………………

The figure in the Memorandum for Payment has been verified and the bill passed for 
Rs………………………………………………….(Words and figures) 

Date:                                                         Signature of Premises officer 
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This bill amounting to ……………………………………………….(both figures and words) has been 
scrutinized by me after due test check of the measurement of works as required and as recommended for 

Rs……………………… 
Rs……………………… 
Rs……………………… 

The figure in the Memorandum for Payment has been verified and the bill passed for payment 
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PROFORMA OF CERTIFICATE OF PAYMENT BY ARCHITECTS
Certificate No. Interim/ 
Client: 

Contractor: 
 
This is to certify that the amount given below (*) is due to the Contractors for the work done by them and 
/or against materials delivered at site and/ or for advance towards contract on the above referred project.
 
Advance against contract                                              
Less: Advance adjusted to date                                      
Balance Advance Rs. 
Advance against materials delivered at site
Amount of work done to-date Rs. 
Total Rs. 
Less: Retention on work done                                        
Less: Previously certify up to                                         
PRESENT CERTIFICATE (*)                                      
 
Rupees …………………………………………………………
 
The cost of cement or any other material supplied by SBI or payments made by you directly, if any and
not covered herein above, should be adjusted before making the payment 
Necessary Deduction U/S 194C of the Income Tax 1961 and sales tax may be made before paying the 
above certified amount. By a copy of this letter, we are intimating the Contractors to call on you for the 
necessary payment. 
Remark, if any: 
The details of Insurance policy are given in the next page
 
 
Encloses : Bill                                                             Signature of Architects
Client’s Copy 

 

PROFORMA OF CERTIFICATE OF PAYMENT BY ARCHITECTS
Date 
Project no: 
particulars: 

Building Work/ 
Interior work

Contract/Letter No. Dated:
Contract’s bill no Dated:

This is to certify that the amount given below (*) is due to the Contractors for the work done by them and 
site and/ or for advance towards contract on the above referred project.

Advance against contract                                              Rs. 
Less: Advance adjusted to date                                      Rs. 

materials delivered at site                     Rs. 

Less: Retention on work done                                        Rs. 
: Previously certify up to                                         Rs. 

                                     Rs. 

Rupees ………………………………………………………… 

The cost of cement or any other material supplied by SBI or payments made by you directly, if any and
not covered herein above, should be adjusted before making the payment of the certified amount (*).
Necessary Deduction U/S 194C of the Income Tax 1961 and sales tax may be made before paying the 
above certified amount. By a copy of this letter, we are intimating the Contractors to call on you for the 

he details of Insurance policy are given in the next page 

Encloses : Bill                                                             Signature of Architects 
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PROFORMA OF CERTIFICATE OF PAYMENT BY ARCHITECTS 

Building Work/ 
Interior work 
Dated: 
Dated: 

This is to certify that the amount given below (*) is due to the Contractors for the work done by them and 
site and/ or for advance towards contract on the above referred project. 

The cost of cement or any other material supplied by SBI or payments made by you directly, if any and 
of the certified amount (*). 

Necessary Deduction U/S 194C of the Income Tax 1961 and sales tax may be made before paying the 
above certified amount. By a copy of this letter, we are intimating the Contractors to call on you for the 
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DETAILS OF INSURANCE POLICIES

Type of Polices Name of Insurance

  
                               
Workmen’s Compensation 
 
Remarks: 
1. This only an ‘on –account’ payment and is not be interpreted either as approval of work,  
     materials brought or affixed at site or for that matter approval of any sort.
2. The quantum of work done and materials delivered at site have been certified by ……………..
3. Should you wish to audit such work, kindly contract the undersigned and oblige.
 
 
 
                                                             
                                                                                               
  

 

DETAILS OF INSURANCE POLICIES 
 

Insurance Amount (Rs.) Policy No. 

account’ payment and is not be interpreted either as approval of work,  
materials brought or affixed at site or for that matter approval of any sort. 

2. The quantum of work done and materials delivered at site have been certified by ……………..
3. Should you wish to audit such work, kindly contract the undersigned and oblige. 

                                                            _____________________________ 
                                                                                               Architects  
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Validity 

account’ payment and is not be interpreted either as approval of work,   

2. The quantum of work done and materials delivered at site have been certified by …………….. 
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PROFORMA OF HINDRANCE REGISTER

Name of Work :  Date
Name of Contractor : Period of completion:
Agreement No. :  Date of completion:
 
Sr. no. Nature of 

hindrance 
Date of 
occurrence of  
hindrance

1                     2                     3                           4                         5                  6                     7
 
 
SE = Site Engineer 
PE = Project Engineer 
  

 

PROFORMA OF HINDRANCE REGISTER 
 

Date of state of work: 
Period of completion: 
Date of completion: 

Date of 
occurrence of  
hindrance 

Date of which 
hindrance was 
removed 

period of 
hindrance 

Signature 
SE/PE 

2                     3                           4                         5                  6                     7
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Signature Remarks 

2                     3                           4                         5                  6                     7 
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MAINTENANCE OF RECORDS

A) Registers at the site office of the Bank’s Engineer:
1. Measurement Books 
2. Drawing register 
3. Materials and site register 
4. Hindrance Register 
5. Site visit & instructions Register
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

MAINTENANCE OF RECORDS 
 

A) Registers at the site office of the Bank’s Engineer: 

Site visit & instructions Register. 
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PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME
1. Name of Contractor:
2. Name of the work as given in the 
3. Agreement WO 
4. Tender amount 
5. Date of commencement of work
6. Period allowed for completion as per agreement 
7. Date of completion as per agreement
8. Period for which extension of time has been given 

 
Date                  Month
 

a) 1st extension vide Bank’s letter no.
b) 2nd extension vide Bank’s letter no.
c) 3rd extension vide Bank’s letter no.

9. Reasons for which extension have been previously given (copies of the previous 
applications should be attached)

10. Period for which extension is applie
time for extra work assigned if any etc.

 
 
                                                                                 

  

 

PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME
Name of Contractor: 
Name of the work as given in the Agreement 

Date of commencement of work 
Period allowed for completion as per agreement  
Date of completion as per agreement 
Period for which extension of time has been given  

Month                 Year 

extension vide Bank’s letter no. 
extension vide Bank’s letter no. 
extension vide Bank’s letter no. 

Reasons for which extension have been previously given (copies of the previous 
applications should be attached) 
Period for which extension is applied for and the reasons thereof including hindrances, 
time for extra work assigned if any etc. 

                                                                                 Signature of Contractor 
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PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

Reasons for which extension have been previously given (copies of the previous 

d for and the reasons thereof including hindrances, 
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TECHNICAL SPECIFICATION / LIST OF APPROVED MAKE
LIST OF MATERIALS OF APPROVED BRAND AND/OR MANUFACTURE 
INTERIOR/CIVIL 
SN ITEM 
1 Plywood/Block board 
2 Laminate 
3 Door lock 
4 Auto (self) latch Lock for SWO counters
5 Night latch lock 
6 Handle 
7 Tower bolt, Door stoper 
8 Telescopic slider for drawer 
9 ACP  
10 Float Glass 
11 Toughened glass 
12 Bidding/Lipping 
13 Wooden Door frame 
14 Aluminum section 
15 Vertical Blinds 
16 Paint (Enamel/ oil bound/ Plastic paint)
17 Wall paper 
18 Veneer 
19 Floor tiles 
20 Door closer, floor spring 
21 Glass Flim 
22 CPU Trolley 
23 False ceiling 

24 Mineral fiber ceiling tiles 
NOTE:- 

 The tenderer shall use all the material strictly as per the list of approved 
is mandatory to take the written confirmation well in advance if the material as stated above is not 
available and / or the same is not suitable (colour, size, shape, texture) as per the site condition.

 Contractor has to submit pur
on demand by EIC. 

 Whether a product is equivalent or not will be decide
 
 

 

TECHNICAL SPECIFICATION / LIST OF APPROVED MAKE
OF MATERIALS OF APPROVED BRAND AND/OR MANUFACTURE 

BRAND/ MANUFACTURE/TYPE 
MR Grade of Century/ Green /Archidply 
Greenlam/Centurylam/Archidlam or equivalent
Ebco/ Hafele / Hettich/ Godrej or equivalent

Auto (self) latch Lock for SWO counters Ebco/ Hafele / Hettich/ Godrej or equivalent
Godrej 
Acme / Corel / Ebco / Godrej / Korsa / Orchid
S.S. brush / matt finish 
Godrej / Hafele / Hettich/ Ebco or equivalent
Alubond, Eurobond, Fujibond, Alcobond or equivalent 
ISO certified 
Saintgobi/ Modiguard or equivalent 
Saintgobi/ Modiguard or equivalent 
Teak wood bidding 
1st class local wood 
Indal/ Hindalco/ Jindal/ Tata or equivalent
D'decor / Hunter Douglass / Mac / Marvel / Vista

Plastic paint) Asian paint/ Deluxe/ Berger paint 
Asian (Nilaya) / Excel - Streamline or equivalent
Green/Century or equivalent 
Johnson/ Kajaria or equivalent 
Godrej/ Droma/ Ebco/ Ozone or equivalent
3M or equivalent 
M.S. black powder coated with castor / wall mounted as
required 
All components including all hardware items of the 
ceiling systems shall be used of the same make of the 
false ceiling system. Any local material shall not be 
used for any part of the ceiling system.
12 mm thick Armstrong dune or equivalent

The tenderer shall use all the material strictly as per the list of approved make as stated above, it 
is mandatory to take the written confirmation well in advance if the material as stated above is not 
available and / or the same is not suitable (colour, size, shape, texture) as per the site condition.
Contractor has to submit purchases voucher of items from authorized vendor of respective brand 
Whether a product is equivalent or not will be decided by the Engineer-in-Charge
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TECHNICAL SPECIFICATION / LIST OF APPROVED MAKE 
OF MATERIALS OF APPROVED BRAND AND/OR MANUFACTURE –

 
/Archidply or equivalent. 

or equivalent 
/ Godrej or equivalent 
/ Godrej or equivalent 

Acme / Corel / Ebco / Godrej / Korsa / Orchid 
Godrej / Hafele / Hettich/ Ebco or equivalent 
Alubond, Eurobond, Fujibond, Alcobond or equivalent 

Indal/ Hindalco/ Jindal/ Tata or equivalent 
D'decor / Hunter Douglass / Mac / Marvel / Vista 

or equivalent 

or equivalent 
M.S. black powder coated with castor / wall mounted as 

uding all hardware items of the false 
ceiling systems shall be used of the same make of the 

eiling system. Any local material shall not be 
part of the ceiling system. 
Armstrong dune or equivalent 

make as stated above, it 
is mandatory to take the written confirmation well in advance if the material as stated above is not 
available and / or the same is not suitable (colour, size, shape, texture) as per the site condition. 

chases voucher of items from authorized vendor of respective brand 
Charge. 
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To  
e-Procurement Technologies Ltd. (ProcureTiger)
A-201- 208, Wall Street-II, Opp. Orient Club,
Nr. Gujarat College,  Ahmedabad
Gujarat, India. 
Tel: (079) 40016837 / 835  
Fax: (079) 40016876 
  
Sub: E- TENDERING FOR OF INTERIOR FURNITURE WORK
vide NIT No GUW202001012 dated
 
Ref :  1 ________________________________
         2. E-Tendering dt. …………………….
         3. Our Offer No.                                              dt. 
 
Dear Sir, 
 
We confirm that we have quoted. 
 

      1.  ----------------------------------------------------
 
 as our final lump sum prices during the 

 
Thanking you and looking forward to the valuable order from SBI.
 
Yours sincerely, 
 
For _________________ 
 
Name: 
Company: 
Date: 
Seal: 
  

 

                                                                                                                                  
Procurement Technologies Ltd. (ProcureTiger) 

II, Opp. Orient Club, 
ge,  Ahmedabad-380 006,  

OF INTERIOR FURNITURE WORKS AT SBI MAZBAT
dated 20.01.2020 

________________________________ 
dt. ……………………. 

3. Our Offer No.                                              dt.  

----------------------------------------------------  
ices during the E-Tendering conducted today. 

Thanking you and looking forward to the valuable order from SBI. 
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     Annexure II 

MAZBAT BRANCH, 
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NOTICE INVITING TENDERS (NIT) NO

INTERIOR FURNITURE WORKS AT SBI
BILL

(SEE ANNEXURE

 

 

NOTICE INVITING TENDERS (NIT) NO: GUW202001012 dated 2

FURNITURE WORKS AT SBI MAZBAT BRANCH NEW PREMISES
BILL OF QUANTITIES (BOQ) 

(SEE ANNEXURE-III IN SEPARATE ATTACHMENT FILE)
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20.01.2020 

NEW PREMISES 

III IN SEPARATE ATTACHMENT FILE) 


