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SBI INFRAMANAGEMENT SOLUTIONS PVT LTD. 

(SBIIMS) 
                                         (A Wholly Owned Subsidiary of SBI) 

 
Circle Office:2nd  Floor, SBI, Patna Main branch building, West Gandhi Maidan,  

  
Patna-800001 

 
 

PART-1 
 

(Technical Bid) 
 

ONLINE TENDER FOR INTERIOR DECORATION AND FURNISHING    WORK    OF       
BARARI  BRANCH 

 
Tender ID NO: PAT202012002       

 
 
 
Name of the Tenderer............................................................................................. 

Address:…............................................................................................................. 

…............................................................................................................................ 

GSTIN:.................................................................................................................. 
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E-TENDER NOTICE 
 
                                                            
 
SBIIMS on behalf of SBI Patna Circle invites tender in two bid system from interested SBI approved 
empaneled  Interior furnishing contractors (Category E and above) under Patna Circle  for  
Interior decoration and furnishing work of BARARI Branch   through two bid on line tendering 
mode System portal https://www.tenderwizard.com/SBIETENDER  Details of tenders are as under: 

 
1. Name of Work  : Interior decoration and furnishing work of BARARI BRANCH 

 

2 Cost of Tender document :

Rs1000/-non-refundable to be deposited online through 
https://www.onlinesbi.com using State Bank Collect gate-
way on or before 10.12.20 up to 03:00 PM. Without Tender 
processing fee Tender will be rejected 

3 Tenders shall remain valid for   : For a period of 90 days from the date of opening of price bid 
of tender. 

4 Earnest Money Deposit (EMD) :
Rs.3,800/- in the form of DD from any Nationalised Bank 
drawn in favour of SBI Infra Management Solutions Pvt 
Ltd 

5  Time allowed for completion : 30 days from the date of issue of work order. 
    
6. Estimated Cost : Rs.3.80 LAC (approx)/- + GST   
    
7 Interim Payment : No interim payment will be made. Payment will be made after 

completion of work and to the satisfaction of SBIIMS and 
Bank only. 

    
8. Availability of Tender 

Documents 
: Tender documents to be downloaded from the Bank's website 

www.sbi.co.in or SBI e-tender portal 
https://www.tenderwizard.com/SBIETENDER  

    
9.  Tender document downloading 

Start Date 
: From 02:00 P.M on  01.12.2020 

    
10.  Tender document downloading 

End Date 
: Upto 02:00 P.M ( 1400 hrs) on 10.12.2020 

    
11. Last date and time of 

submission of  Tender  
: Upto 3.00 P.M  (1500 hrs) on   10.12.2020 

    
12. Date and time of opening of 

tender 
 10.12.2020 at 3.30 P.M   

    
13. For any details contact :  

Asstt. Manager (Civil) : Mr. Tauseef Ahmad (7903176447) 
    
14. For E-Tender related queries  : Service provider: 

M/s Antares Systems Limited. 
1st floor, Old Bank of India compound, 
M/22 Building, Road No. 25, S.K. Nagar, Patna-800001 Mo-
bile : Rakesh kumar 9771414548, Mr. Pawan kumar Singh 
9771414547, Mr. Amit Prafulla 9988401985  
Email:r.rakeshkumar@antaressystems.com 

  
   
  
a) The SBIIMS reserves the right to reject any or all the tenders without assigning any reason. 
  
b) Electronically Sealed e-tenders are invited from the Bank’s Empanelled Contractors as men-

tioned in NIT  in two parts, i.e. Cover – I and Cover –II separately Sealed tenders in two parts i.e. 
cover-I and cover- II are to be submitted online on the website : 
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https://www.tenderwizard.com/SBIETENDER  ** No bid shall be accepted offline. 
 
(a) Cover-I (Technical Bid):  Technical bid envelope called “Electronic Format of Technical Bid” 
shall contain the following documents:  
(i) Details of EMD and tender cost: Scan copy of Demand Draft must be uploaded in e-tender web-
site along with technical bid 
(ii) Electronic form of Technical Bid 
Cover-I will be opened as per above mentioned date & time in the presence of Tenderers who de-
sire to attend. The tenderers can view the Tender opening details through their respective log in Ids 
on the above-mentioned e-tender portal (Website). 
 
(b) Cover-II (Price Bid): Shall contain the Electronic format of Price Bid. No condition/ stipulation in 
Cover-II other than unconditional general rebate shall be accepted.   
 
Cover-II (Price Bid) will be opened only of those bidders who are successful in Technical Bid (Cov-
er- I) after through scrutiny. The contractor/ vendor can view the Tender opening details 
through their respective log in Ids on the above-mentioned e-tender portal (Website). 

  
c) The Bidder is expected to examine all instructions, forms, terms and specifications in the bid docu-

ments. Failure to furnish all information required as per the Bid Documents or submission of bids not 
substantially responsive to the Bid Documents in every respect will be at the bidder's risk and shall 
result in rejection of the bid. 

  
d) In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the 

next working day at the same time. 
  
  
  
  

E-TENDERING INSTRUCTIONS TO BIDDERS 
 
General 
SBIIMS hereby publish the TENDER on e-tendering Portal (Website) : 
https://www.tenderwizard.com/SBIETENDER   in Electronic mode hereinafter referred as “e Ten-
dering” and TENDER will be hereunder called as “e-Tender”. The e-tender published online through 
above portal (website) consisting of standard tender conditions, specifications, schedule of quanti-
ties, drawings (if any) for above referred work. Please note that copy of the above e-tender can be 
downloaded from above portal (website) and should be mandatorily submitted in Online Electronic 
Mode hereinafter referred as “Online Offer”. The submission of Online offer duly Encrypted & Digital-
ly signed on above portal should be in prescribed Electronic Forms (Online) available on above por-
tal for respective tender in Online Envelope(s) on or before As per the key Dates mentioned in the 
Tender Notice in this document and online portal for above tender . 
 
 
 
Instructions 
1. Tender Bidding Methodology: 
 
Electronically Sealed Bid System – Two Stage - Two Envelopes’ 
2. Broad outline of activities from Bidders prospective 
1. Procure a Digital Signing Certificate (DSC) 
2. Register on the e-Procurement portal : https://www.tenderwizard.com/SBIETENDER  (The 
contractors need to upload scan copy of their valid empanelment letter in the portal otherwise their 
registration would be cancelled)  
 
3. Create Users and assign roles on the above portal 
4. View Notice Inviting Tender (NIT) on the above portal 
5. Download Official Copy of Tender Documents from the above portal 
6. Clarification to Tender Documents on the above portal  
7. Bid-Submission on the above portal 
8. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal 
– Opening of Technical-Part 
9. Post-TOE Clarification on the above portal (Optional) 
– Respond to SBIMS’s Post-TOE queries 
10. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal 
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– Opening of Financial-Part (Only for Technical Responsive Bidders) 
 
For participating in this tender online, the following instructions are to be read carefully. These in-
structions are supplemented with more detailed guidelines on the relevant screens of the above por-
tal. 
 
3. Digital Certificates 
For integrity of data and authenticity/ non-repudiation of electronic records, and to be complaint with 
IT Act 2000, it is necessary for each user to have a Digital Certificate (DC). also referred to as Digi-
tal Signature Certificate (DSC), of Class II or above, issued by a Certifying Authority (CA) licensed 
by Controller of Certifying Authorities (CCA) [refer http://www.cca.gov.in]. 
4. Registration 
 
To use the Electronic Tender portal : https://www.tenderwizard.com/SBIETENDER  vendors need 
to register on the portal. Registration of each organization is to be done by one of its senior persons 
vis-a-vis Authorized Signatory who will be the main person coordinating for the e-tendering activi-
ties. In the above portal terminology, this person will be referred to as the Super User (SU) of that 
organization. For further details, please visit the website/portal, and follow further instructions as 
given on the site. 
Note: After successful submission of Registration details please contact to the Helpdesk of the por-
tal to get your registration accepted/activated. 
 
Help Desk:  
Contact Person: Mr. Rakesh Kumar Tel. No.9771414548, Mr. Pawan kumar Singh Tel No. 
9771414547, Mr. Amit Prafulla Tel No. 9988401985  Email ID – 
r.rakeshkumar@antaressystems.com 
 
5. Bidding related Information for this Tender (Sealed Bid) 
The entire bid-submission would be online on the portal. Broad outline of submissions are as fol-
lows: 
· Submission of Bid Security/ Earnest Money Deposit (EMD) & Cost of Bid Document 
· Submission of digitally signed copy of Tender Documents/ Addendum 
· Power of Attorney, · Two Envelopes,- Technical-Part, Each of the above electronic envelopes con-
sists of Main bid and Electronic form (both mandatory) and bid Annexure (Optional). 
NOTE: Please note that above e-Tendering system is an automatically time locked system which 
will be locked immediately as soon as due date and time is over and will not accept any offer after 
that.  So, the tenderers are strictly advised to do their process well before the due date and time to 
avoid any such instances. 
 
6. Tender Opening Event (TOE) 
The e-Procurement portal offers a unique facility for ‘Public/Limited Online Tender Opening Event 
(TOE)’. Tender Opening Officers as well as authorized representatives of bidders can attend the 
Public/Limited Online Tender Opening Event (TOE) from the comfort of their offices. For this pur-
pose, representatives of bidders (i.e. Supplier organization) dully authorized are requested to carry a 
Laptop and Wireless Connectivity to Internet. Every legal requirement for a transparent and secure 
‘Public/Limited Online Tender Opening Event (TOE)’ has been implemented on the portal. As soon 
as a Bid is decrypted with the corresponding ‘Pass-Phrase’ as submitted online by the bidder him-
self (during the TOE itself), salient points of the Bids are simultaneously made available for down-
loading by all participating bidders. The tedium of taking notes during a manual ‘Tender Opening 
Event’ is therefore replaced with this superior and convenient form of ‘Public/Limited Online Tender 
Opening Event (TOE)’. The portal has a unique facility of ‘Online Comparison Chart’ which is dy-
namically updated as each online bid is opened. The format of the chart is based on inputs provided 
by the Buyer for each Tender. The information in the Comparison Chart is based on the data sub-
mitted by the Bidders. A detailed Technical and/ or Financial Comparison Chart enhance Transpa-
rency. Detailed instructions are given on relevant screens. The portal has a unique facility of a de-
tailed report titled ‘Minutes of Online Tender Opening Event (TOE)’ covering all important activities 
of ‘Online Tender Opening Event (TOE)’. This is available to all participating bidders for‘Viewing/ 
Downloading’. There are many more facilities and features on the portal. For a particular tender, the 
screens viewed by a Supplier will depend upon the options selected by the concerned Buyer. 
 
IMPORTANT NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical 
events’ such as – a short period before bid-submission deadline, during online public/limited tender 
opening event, during e-auction, it is the bidder’s responsibility to have backup internet connections. 
In case there is a problem at the e-procurement/ e-auction service-provider’s end (in the server, 
leased line, etc) due to which all the bidders face a problem during critical events, and this is 
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brought to the notice of SBIIMS by the bidders in time, then SBIIMS will promptly re-schedule the 
affected event(s). 
 
7. Minimum Requirements at Bidders end 
In order to operate on the electronic tender management system, the user’s machine is required to 
be set up. The machine must have running XP service Pack 3 or higher version of Windows like 
Vista or Window 7. Also need to install Mozilla Fire fox web browser and latest Version of Java. 

For and behalf of  
SBIIMS Patna 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 



6 
 

INSTRUCTIONS TO THE TENDERERS 
 
 
 
 
Eligibility Criteria: 
Must be empanelled in SBI Patna Circle for category equivalent or above estimate value. Supporting 
document shall be attached. 
 
1.0 Scope  of   Work 
 
Sealed tenders are invited by SBIIMS, Patna Circle for and behalf of SBI Patna Circle  “ Interior  decoration 
and  furnishing  work of   BARARI   Branch 
2.0 Tender  Documents 

 
2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting the 

documents as NIT, Instructions to the Tenderers, General Conditions of Contact, special conditions of 
contract, technical specifications, price bid, drawings etc. 
 

2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in 
case of ambiguities or discrepancies shall take precedence in the order as Price Bid, Additional specifica-
tion, Technical specification, Drawings, Special conditions of contract, GCC, instructions to Tenderers. 

 
3.0 Site  Visit: The tenderer must obtain himself on his own responsibility and his own expenses all informa-

tion, data which may be required for the purpose of filling this tender document and enter into                              
a contract for the satisfactory performance of the work. The Tenderer is requested satisfy himself regard-
ing the availability of water, power, transport and communication facilities, the character quality  and 
quantity of the materials, labour, the law and order situation, climatic conditions, local authorities require-
ment,  traffic  regulations etc. The tenderer will be fully responsible for considering the financial effect of 
any or all the factors while submitting his tender. 

 
4.0 Earnest  Money: The tenderers are requested to submit the Earnest Money                                             

in  the  form  as mentioned in NIT. No  interest  will  be  paid  on  the  EMD. 
 
5.0 Initial  Security  Deposit: The successful tenderer will have to submit a sum equivalent to 2% of con-

tract value less EMD,  within  a  period  of  07  days  of  acceptance  of   work-order. 
 
6.0 Security  Deposit: It shall be 5% of contract value including ISD. Balance 3% shall be deducted from the                      

running account bill of the work at the rate of 10% of the respective running account bill i.e., deduction 
from each running bill account will be 10% till total 3% of contract value is reached. 50% of the total secu-
rity shall be paid to the contractors on the basis of Architects/SBIIMS certifying the virtual completion                
and the contractor’s removal of his materials, equipment, labour force, temporary sheds, stores, site office 
etc. The balance 50% would be paid to the contractors 15 days after the defects liability period as speci-
fied in the contract provided he has satisfactorily carried out all the works and attended  to  rectification  of  
all  defects  in  accordance  with  the  conditions  of  the  contract. 

6.1.      Additional Security Deposit: In case In case L-1 bidder quotes abnormally low rates (i.e. 10% or  
more, below estimated project cost), the SBIIMS may ask such bidder to deposit additional security deposit 
(ASD) equivalent to difference of estimated cost vis-à-vis L-1 quoted amount for due fulfilment of contract. 
Such ASD could be in the form of FDR / Bank’s guarantee in the SBIIMS name as per format approved 
by the SBIIMS. On successful completion of work ASD will be returned to the contractor. In case contrac-
tor fails to complete the work in time or as per tender specification or leave the job incomplete, the 
SBIIMS will be at liberty to recover the dues from ASD or to forfeit such ASD as the case may be within its 
sole discretion. 
 
6.2 No interest  shall  be  paid  to  the  amount  retained  by  the  SBIIMS  as  Security  Deposit. 
 
7.0 Signing of  Contract  Documents: The successful tenderer shall be bound to implement the contract by 
signing an agreement with Bank and conditions of contract attached herewith within one week from the receipt of 
intimation of acceptance of his tender by the SBIIMS.  
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8.0 Completion Period: Time is essence of the contract. The work should be completed in all respects in                           
accordance with the terms of contract within a period of  30 days from  the  date  of  handing  over  site  or 7 days  
from  the  date  receipt  of  work-order of   acceptance   whichever  is later. 
 
9.0 Validity of  Tender: 3 ( Three )  months from the  date of opening price bid. If the tenderer withdraws his 
/ her offer during the validity period or makes modifications in his / her original offer which are not                      
acceptable   to   the  Bank/SBIIMS  without  prejudice  to  any  other  right  or  remedy  the  Bank/SBIIMS  shall  
be  at  liberty  to   forfeit   the   EMD. 
 
 

10.0 Liquidated Damages: The liquidated damages shall be 0.5% of the contract value per week of delay 
subject to  a   maximum    of   5%   of  contract  value.   
 
Addendum to  Liquidated  Damages  Clause :-- 
 
1. The parties hereby agree that due to negligence of act of the Contractor, if the employer suffers                         
losses, damages, the quantification of which may be difficult, and hence the amount specified                            
hereunder shall be construed as reasonable estimate of the damages and the Contractor agree to pay                      
such liquidated damages, as defined hereunder as per the provisions of this Contract.  
 
1.2  The amount of liquidated damages under this Contract shall not exceed 5% of the total value of the con-
tract.  
 
1.3   The liquidated damages shall be applicable under following circumstances:  
 
1.3.1   If the deliverables are not submitted as per schedule and time, the Contractor shall be liable to pay                        
1%  of  the  total  cost  of  the  services  for  delay  of  each  week  or  part  thereof.  
 
1.3.2   If the deliverables are not acceptable to the Employer, and defects are not rectified to the satisfaction                   
of the Employer within 30 days of the receipt of the notice, the Contractor shall be liable for Liquidated Damages 
for an amount equal to 0.5% of total cost of the services for every week or part thereof for the                                
delay  
 
1.3.3    Any delay beyond this, STATE BANK OF INDIA/SBIIMS shall be free to terminate the contract and get 
the work done from an alternate source at the risk of the contractor, besides forfeiting EMD. The decision of                        
the Bank/SBIIMS as to the period of delay on the part of the contractor and the quantum of compensation for                  
such delay shall be final and binding on the contractor. If the contractor is unavoidably hindered in carrying               
out the  work  on account of delayed decision or the approval by the Bank/SBIIMS, which are necessary to carry 
out further work,  he shall be allowed suitable extension of time by concerned authority of the Project, whose de-
cision shall  be  final  and  binding  on the contractor. No claim of the contractor shall be entertained against                      
the Bank/SBIIMS for such delayed approvals / decisions by the Corporation, excepting suitable extension of time.  
 
11.0 Rates and  Prices 
 

11.1 In case of item rate tender 
 

11.1.1 The tenderers shall quote their rates for individual items both in words and figures. In case of discrepancy 
between the rate quoted in words and figures the unit rate quoted in words in the original tender will pre-
vail. If no rate is quoted for a particular item in either of the tender documents the contractor shall not be 
paid for that item when it is executed. 

 
11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the tenderers 

quote their rates for such items those rates will be ignored and will not be considered during execution. 
 
11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed the tenders 

would be evaluated as per the original unit and the contractor would be paid accordingly. 
 

The tenderer should not change or modify or delete the description of the item. If any discrepancy is ob-
served he should immediately bring it to the knowledge of the Architect / SBIIMS. 

 
 

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, vat levies etc.  but excluding 
GST which will be paid separately to the contractors also  include  1%  of  the  billed  amount  towards  
Labour  Welfare  Fund,  which  will  be  deducted  from  contractors  bill. 
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ARTICLES   OF  AGREEMENT 

 
  

( On  Non-Judicial  Stamp  Paper  of  Rs. 200.00 ) 
 
 
ARTICLES  OF  AGREEMENT  made this _________________________ day of ___________                           
Two thousand _____________________ between  the  STATE  BANK  OF  INDIA, a  Corporation constructed               
under the State Bank of India Act, 1955 and having its Corporate Centre at Madam Cama Road,                        
Mumbai 400 021. ( hereinafter referred to as “the OWNER” )  which  expression   shall  include  its  successor 
or  successors  and  assigns )  of  the  ONE PART through  the  authorized  officer                                          
Assistant General Manager (Premises) ( Designation )/other authorized officer. 

 
AND 

 
 
M/s. _________________________________ having its registered office at _________________                            
( therein  after  referred  to  as  the  ‘CONTRACTOR’ )  of  the  OTHER  PART.   
 

WHEREAS  the  OWNER  is  desirous  of  “ Interior decoration and furnishing work of BARARI-
branch ( herein  after  called  the ‘ Work’ ). 

 
AND WHEREAS the  Owner  in  order  to  effectively carry  out the work has  engaged   M/s. SBIIMS, Patna,  a  
firm  of  Consultants,  Architects,  Engineers  and  Planners ( herein after referred to  as The   Consultants) to  
prepare  Scheme plans,  Detailed  Drawings  &  specifications,  description  of   work,  to  supervise  the  work  
and   to  assist   in  concerned  technical   matters. 
 
 
AND WHEREAS the Owner has caused the plans, drawings and specifications, priced schedule of quantities of 
the works to be executed  as  per  conditions  of  the  contract  and  special  conditions  prepared  with  the  assis-
tance  of   the  said   Architect / Consultant  subject  to  which  the  offer  of  the  Contractor shall  be  accepted 
 
WHEREAS the contractor has deposited with the Owner [EMD  Rs. ................/-  +  ISD  Rs.  ................./- ]  =  
TOTAL   Rs.  .................../- (Rupees  ................................................................................................... )  as security 
deposit for the due performance of the Agreement and WHEREAS the Owner has issued letter of intent work or-
der  to  the   Contractor through the architect. 
 
AND  WHEREAS  said drawings inclusive of the specifications, priced schedule of quantities, conditions of con-
tract and special conditions all of which are collectively hereinafter collectively  referred  to as the said condi-
tion ) have been signed by the parties hereto and the contractor  has  agreed  to  execute  the  works  upon  and  
subject  to  the  said  conditions.                                                                                                                                                                                                                                                        
 
NOW IT  IS  HEREBY  AGREED  AS  FOLLOWS  : 
 
1. In consideration of the payments to be made to the contractor as hereinafter provided the contractor shall 

upon and subject to the said conditions execute and complete the works shown upon the site drawings 
etc. and such further detailed drawings as may be furnished to the contractor by the said owner through 
the Architect as described in the said specifications and the said priced schedule of quantities. 

 
2. The Owner will pay to the Contractor the sum of Rs. ____________ (  Rupees ____________ 

_________________________________________ only) (hereinafter called the contract sum)                       
or such other sum become payable hereunder at the times and in the manner specified in                          
the said conditions. However, the actual sum will be paid on the actual value of work done, irrespective of 
the contract sum. 

 
3. The term “The Architects / Consultants’ in the said conditions shall mean the said M/s. SBIIMS, Patna 

and in the event of the said Architect / Consultant ceasing to be the Architect / consultant for the purpose 
of this contract such other person as shall be nominated for the purpose by the Owner. 
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4. The plans, agreement and documents above mentioned shall form the basis of this contract                       
and all disputes to be decided in the manner prescribed in the conditions attached hereto. 

 
5. The said contract comprises the works as above mentioned, and all subsidiary works connected therewith 

within the same site as may be ordered to be done from time to time by the said Owner even though said 
works may not be shown on the drawings or described in the said specifications or  the  priced  schedule  
of  quantities. 

 
6. Notwithstanding what are stated in the special condition, conditions of contract and hereinbefore stated 

the Owner through the Architect / Consultants reserves to himself the right to alter the drawings and na-
ture of the work and of adding to or omitting any items of works form or of having portions of the same 
carried out departmentally or otherwise and such alterations or variations shall be carried out without 
prejudice to this contract. 

 
7. The said conditions shall be read and be treated as forming part of this agreement and the parties hereto 

will respectively be bound thereby and to abide by and submit themselves to the conditions and stipula-
tions and perform the same on their parts to be respectively observed and preferred. 

 
8 Employer reserves to itself the right of altering the drawings and nature of the work by adding to or omit-

ting any items of work or having portions of the same carried out without prejudice to this contract. 
 
9.        Time shall be considered as the essence of this contract and the Contractor hereby agrees to commence    

the work soon after the site is handed over to him or from 7th day after issue of formal work order as pro-
vided for in the said conditions whichever is earlier and to complete the entire work within 30 days subject 
to nevertheless the provisions for extension of time. 

 
10 All payments by the employer under this Contract will be made only at Patna Circle. 
 
11. Any dispute arising under this agreement shall be referred to the arbitration to a sole arbitrator appointed 

with consent of the Owner and the Contractor as indicated in the Articles of the General Conditions. The 
award of the arbitrator shall be final and binding on both parties. The court in Patna shall have jurisdiction 
to determine the same. 

 
12. That the several parts of this contract have been read by the Contractor and fully understood by the con-

tractor. 
 
IN WITNESS WHEREOF, the parties  hereto  executed  these  presents  the  day  and  year               
hereinabove  written. 
 
 
WITNESS                              EXECUTANTS 
 
 
1.        1. OWNER 
 
 
2. 
 
 
1.        2. CONTRACTOR 
 
 
2. 
 
 
                      Signature   with   Seal 
( In case of the Company, the common seal be affixed pursuant to resolution of Board of Directors in                              

accordance with Articles of Association of the Company the directors etc. as the case may be affixing                        

common   seal  may  be  initial  in  token  thereof  and  also  by  putting   their  names. )  
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GENERAL CONDITIONS OF  CONTRACT (G.C.C.) 
 
 
1.0 Definitions: 
 

Contract means the documents forming the tender and the acceptance thereof and the formal          
agreement executed between SBI – AO Patna (Client) and the Contractor, together with the documents 
referred therein  including these conditions,  the specifications, designs and  instructions issued from time 
to time by Architects / Bank  and all  these documents  taken  together shall be deemed to form one con-
tract  and shall be complementary  to  one  another. 

 
1.1 In the contract the following expressions shall, unless the context otherwise requires, have the            

meaning hereby respectively assigned to them. 
 
1.1.1 ‘ SBI ’ is having its Corporate Centre at State Bank Bhavan, Madame Cama  Road, Mumbai 400 021 and 

includes the Client’s representatives  successors   and   assigns. 
 

‘Consultants ’  shall   mean  M/s. SBIIMS, Patna, 
 
1.1.2 ‘ Site Engineer ’ shall mean an Engineer appointed by the SBIIMS as their representative to                            

give  instructions  to  the  contractors. 
1.1.3 ‘The Contractor’  shall mean the individual or firm or company whether incorporated or not undertaking    

the works and shall include legal personal representative of such individual or the composing the                                
firm  or  company  and  the  permitted  assignees   of  such  individual  or  firms  of  company. 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of 
Work’ and / or to be executed in accordance with the contract and includes materials, apparatus, equip-
ment, temporary supports, fittings and things of all kinds to be provided the obligations of the contractor 
hereunder and work to be done by the contractor under the contract. 

1.1.4 ‘Engineer’ shall mean the representative of the SBIIMS/Architect / Consultant. 

1.1.5 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof                  
as may time to time be furnished or approved by the SBIIMS/Architect / Consultant ‘Month’ means calen-
dar month. 

1.1.6 ‘Week’  means  seven  consecutive  days. 

1.1.7 ‘Day’  means  a  calendar  day  beginning  and  ending  at  0:00 hrs  and  24  hrs  respectively. 
 
 

CLAUSE 
 
1.0 Scope  of   Work 
 

The contractor shall carry out complete and maintain the said work in every respect is strictly accordance 
with this contract and with the directions of and to the satisfaction of the Bank to be communicated 
through the Architect / Consultants. The Architect / Consultant at the direction of the Bank from time to 
time issue further drawings and / or written instructions, details directions and explanations which are 
hereafter collectively referred to as Architect’s / Consultant’s instructions in regard to the variation or 
modification of the design, quality or quality of work or the addition or omission or substitution of any 
work. The removal from the site of any materials brought thereon by the contractor and any substitution of 
any other materials therefore the removal and / or re-execution of any work executed by him. The dis-
missal from the work of any person employed engaged thereupon. 

 
2.0 Ownership  of   Document 
 

All  specifications  and  copies thereof  furnished  by  the  SBI/SBIIMS  through  its  Architect / Consultant  
are the  properties  of  the  SBI/SBIIMS.  They  are  not  to  be  used  on  other  work. 

 
3.0 Detailed   Instructions 
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The SBI/SBIIMS through its Architect / Consultants shall furnish with reasonable promptness additional 
instructions as necessary for the proper execution of the work. All such  instructions  shall  be  consistent 
with the contract  documents, true developments thereof  and  reasonably  inferable  there  from. 

 
The work shall be executed in conformity therewith and the contractor prepare a detailed programme 
schedule indicating therein the date of start and completion of various activities on receipt of the work or-
der and submit the same to the  SBI/SBIIMS through the Architect / Consultant for approval. 

 
4.0 Copies  of  Agreement 

 
Two copies of agreement duly signed by both the parties with the drawings shall be handed over                  
to the contractors.  

 
 

5.0 Materials,  Appliances  and  Employees 
 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, 
tools, equipment transportation and any other facilities that are required for the satisfactory execution and 
completion of the work. Unless or otherwise specified all materials shall be new and both workmanship 
and materials shall be best quality. The contractor shall at all times enforce strict discipline and good or-
der among his employees and shall not employ on the work any unfit person or anyone not skilled in the 
work assigned to him. Workman whose work or behaviour is found to be unsatisfactory by the 
SBI/SBIIMS / Architect / Consultant he shall be removed from the site immediately. 

 
6.0 Permits,  Laws  and  Regulations 
 

Permits and Licenses required for the execution of the work shall be obtained by the contractor at his own 
expenses. The contractor shall give notices and comply with the regulations, laws, ordinances rules, ap-
plicable to the contractor. If the contractor observes any discrepancy between the drawings and specifica-
tions, he shall promptly notify the SBI/SBIIMS in writing under intimation of the Architect / Consultant. If 
the contractor performs any act which is against the law, rules and regulations he shall meet all the costs 
arising there from and shall indemnify the  SBI/SBIIMS any legal actions arising there from. 

 
7.0 Setting  out  Work 
 

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the 
same and for the correctness of the positions, levels, dimensions and alignment of all parts thereof and 
get it approved by the Architect / Consultant before proceeding with the work. If at any time any error in 
this respect shall appear during the progress with the work, irrespective of the fact that the layout had 
been approved by the Architect / Consultant the contractor shall be responsible for the same and shall at 
his own expenses rectify such error, if so, required to satisfaction of the SBI/SBIIMS. 
 

8.0 Protection  of   Works  and  Property 
 

The contractor shall continuously maintain adequate protection. Of all his work from damage and shall 
protect the SBI’s  properties from injury or loss arising in connection with contract. He shall make good 
any such damage, injury, loss, except due to causes beyond his control and due to his fault or negli-
gence. 
He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take 
all precautions for safety and protection of his employees on the works and shall comply with all applica-
ble provisions of Govt. and local bodies safety laws and building codes to prevent accidents, or injuries to 
persons or property of about or adjacent to his place of work.  

 
The contractor shall take insurance covers as per clause 26.0 at his own cost. The policy may                 
taken in joint names of the contractors and the SBI and the original policy may be lodged                           
with  the  SBI.   

 
9.0 Inspection  of  Work  
 

The  SBI /SBIIMS/ Architect / Consultant or their representatives shall at all reasonable time have free 
access to the work site and / or to the workshop, factories or other places where materials are lying or 
from where they are obtained and the contractor shall give every facility to the  SBI/SBIIMS / Architect / 
Consultant and their representatives necessary for inspection and examination and test of the materials 
and workmanship. No person unless authorized by the SBI/SBIIMS / Architect / Consultant except the 
representative of public authorities shall be allowed on the work at any time. The proposed work either 
during its construction stage or its completion can also be inspected by the Chief Technical Examiner’s 
organization a wing of Central Vigilance Commission. 
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10.0 Assignment and Subletting 
 

The whole of work included in the contract shall be executed by the contractor and he shall not directly 
entrust and engage or indirectly transfer assign or underlet the contract or any part or share thereof or in-
terest therein without the written consent of the SBI/SBIIMS through the architect and no undertaken shall 
receive the contractor from the responsibility of the contractor from active superintendence of the work 
during its progress. 

 
11.0 Quality  of  Materials,  Workmanship   &  Test 
 

(i) All materials and workmanship shall be best of the respective kinds described in the contract and 
in accordance with Architect / Consultant instructions and shall be subject from time to time to 
such tests as the Architect / Consultant may direct at the place of manufacture or fabrication or 
on the site or an approved testing laboratory. The Contractor shall provide such assistance, in-
struments, machinery, labour and materials as normally required for examining measuring sam-
pling and testing any material or part of the work before incorporation in the work for testing as 
may be selected and required by the Architect / Consultant. 

 
 (ii) Samples 
  

All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied 
by the Contractor without any extra charges. If certain items proposed to be used are of such na-
ture that samples cannot be presented or prepared at the site detailed literature / test certificate 
of the same shall be provided to the satisfaction of the Architect / Consultant. Before submitting 
the sample / literature the contractor shall satisfy himself the material / equipment for which he is 
submitting the samples / literature meet with the requirement of tender specification. Only when 
the samples are approved in writing by the Architect / Consultant the contractor shall proceed 
with the procurement and installation of the particular material / equipment. The approved sam-
ples shall be signed by the Architect / Consultant for identification and shall be kept on record at 
site office until the completion of the work for inspection / comparison at any time. The Architect / 
Consultant shall take reasonable time to approve the sample.  
 
Any delay that might occur in approving the samples for reasons of its not meeting the specifica-
tions or other discrepancies inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of the materials / equip-
ments etc. shall be the account of the contractor. 

 
 (iii) Cost of Tests 
 

The cost of making any test shall be borne by the contractor if such test is intended by provided 
for in the specification or BOQ. 

 
 (iv) Costs of tests not provided for 
 
  If any test is ordered by the SBIIMS/Architect / Consultant which is either 
 

(a) If so intended by or provided for or (in the cases above mentioned) is not so particular-
ized or though so intended or provided for but ordered by the Architect / Consultant to be 
carried out by an independent person at any place other than the site or the place of 
manufacture or fabrication of the materials tested or any Government / approved labora-
tory, then the cost of such test shall be borne by the contractor. 

 
 
12.0 Obtaining  information  related  to  execution  of  work 
 

No claim by the contractor for additional payment shall be entertained which is consequent upon failure 
on his part to obtain correct information as to any matter affecting the execution of the work nor any mis-
understanding or the obtaining incorrect information or the failure to obtain correct information relieve him 
from any risks or from the entire responsibility for the fulfilment of contract. 

 
13.0 Contractor’s  superintendence 
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The contractor shall give necessary personal superintendence during the execution of the works and as 
long, thereafter, as the SBIIMS/Architect / Consultant may consider necessary until the expiry of the de-
fects liability period, stated hereto. 

 
14.0 Quantities 
 

(i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 
accordance with the Indian Standard Method of Measurements and quantities. The rate quoted 
shall remain valid for variation of quantity against individual item to any extent subject to maxi-
mum variation of the contract value by 25%. The amount paid under Clause 20 and 21 hereof as 
well as amounts of prime cost and provisional sums, if any, shall be executed. Some quantities 
may not be executed by Bank/SBIIMS depending upon site conditions and / or at the discretion of 
bank. 

 
(ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding               

25% shall be paid on the basis of provisions of clause 22 (e) hereof. 
 
15.0 Works  to  be  measured  
 

The SBIIMS/Architect / Consultant may from time to time intimate to the contractor that he required the 
work to be measured and the contractor shall forthwith attend or send a qualified representative to assist 
the Architect in taking such measurements and calculation and to furnish all particulars or to give all as-
sistance required by any of them. Such measurements shall be taken in accordance with the Mode of 
measurements detailed in the specifications. The representative of the SBIIMS/Architect / Consultant 
shall take joint measurements with the contractor’s representative and the measurements shall be en-
tered in the measurement book. The contractor or his authorized representative shall recorded in token of 
his acceptance. All the corrections shall be duly attested by both representatives.  
 
No over writings shall be made in the Measurement Book should the contractor not attend or neglect or 
omit to depute his representative to take measurements then the measurements recorded by the repre-
sentative of the SBIIMS/ Architect / Consultant shall be final. All authorized extra work, omissions and all 
variations made shall be included in such measurements. 
 

15.A If there are varying or conflicting provisions made in any one document forming part of the contract, the    
Accepting Authority shall be the deciding authority with regard to the intention of the document and his 
decision shall be final and binding on the contractor. 

 
15.B Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall not 

vitiate the Contract or release the Contractor from the execution of the whole or any part of the works 
comprised therein according to drawings and specifications or from any of his obligations under the con-
tract. 

15,C The successful tenderer / contractor, on acceptance of his tender by the Accepting Authority, shall, within  
07 days from the stipulated date of start of the work, sign the contract consisting of:- 
(i) The notice inviting tender, all the documents including drawings, if any, forming the tender as issued at 
the time of invitation of tender and acceptance thereof together with any correspondence leading thereto.  
(a) Various standard clauses with corrections up to the date stipulated in contract if any. 
(b)  Safety Code. 
(c) Model Rules for the protection of health, sanitary arrangements for workers engaged by contractor. 
(d) Contractor’s Labour Regulations. 
(e) List of Acts and omissions for which fines can be imposed. 
(iii) No payment for the work done will be made unless contract is signed by the contractor. 

 
16.0 Variations 
 

No alteration, omission or variation ordered in writing by the SBIIMS/Architect / Consultant shall vitiate the 
contract. In case the SBI /SBIIMS/ Architect / Consultant thinks proper at any time during the progress of 
works to make any alteration in, or additions to or omission from the works or any alteration in the kind or 
quality of the materials to be used therein, the Architect / Consultant shall give notice thereof in writing to 
the contractor or shall confirm in writing within seven days of giving such oral instruction the contractor 
shall after to add to omit from as the case may be in accordance with such notice but the contractor do 
any work extra to or make any alteration or additions to or omissions from the works any deviation from 
any of the provision of the contract, stipulations, specifications contract drawings without previous con-
sent in writing of the SBIIMS/Architect / Consultants and value of such extras, alterations, additions or 
omissions shall in all cases be determined the Architect / Consultant and the same shall be added to or 
deducted from the contract value as the case may be. 
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17.0 Valuation  of  Variations 
 

No claim for an extra shall be allowed unless it shall have been executed under it authority of the Archi-
tect / Consultant with the concurrence of the SBI/SBIIMS as herein mentioned. Any such extra is herein 
referred to as authorized extra and shall be made in accordance with the following provisions. 

 
(a) (i) The net rates or prices in the contract shall determine the valuation of the extra work 

where such extra work is of similar character and executed under similar conditions as the work 
priced herein. 

 
(ii) Rates for all items, wherever possible should be derived out of the rates give in the priced 

BOQ. 
 

(b) The net prices of the original tender shall determine the value of the items omitted provided if 
omissions do not vary the conditions under which any remaining items of works are carried out, 
otherwise the prices for the same shall be valued under such clause (c) hereunder. 

 
 

(c) Where the extra works are not of similar character and / or executed under similar conditions as 
aforesaid or where the omissions vary the conditions under which and remaining items or works 
are carried out, then the contractor shall within 7 days or the receipt of the letter of acceptance in-
form the SBIIMS/ Architect / Consultant of the rate which he intends to charge for such items of 
work, duly supported by analysis of the rate or rates claimed and the SBIIMS/Architect / Consult-
ant shall fix such rate or prices as if the circumstances in his opinion are reasonable and proper, 
based on the market rate. 

 
(d) Where extra work cannot be properly measured or valued the contractor shall be allowed day 

work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accor-
dance with the local day work rates and wages for the district provided that in either case, vouch-
ers specifying the daily time (and if required by the SBIIMS/Architect / Consultant) the workman’s 
name and materials employed be delivered for verifications to the SBIIMS/Architect / Consultant 
at or before the end of the week following that in which the work has been executed. 

 
(e) It is further clarified that for all such authorized extra item where rates cannot be derived from the 

tender, the contractor shall submit rates duly supported by rate analysis worked on the “market 
rate basis” for material, labour, hire / running charges of equipment and wastages etc. plus 15% 
towards establishment charges, contractor’s overheads and profit such items shall not be eligible 
for escalation.  

 
18.0  Final  Measurement 
 
 

The measurement and valuation in respect of the contract shall be completed within 6 months                    
of  the  virtual  completion  of  the  work. 

 
19.0  Virtual  Completion  Certificate (  V C C )  
 

On successful completion of entire works covered by the contract to the full satisfaction of the                         
SBI/SBIIMS,  the contractor shall ensure that the following works have been completed to the satisfaction 
of the SBI/SBIIMS. 

 
(a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment 

and machinery. 
 

(b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures includ-
ing labour sheds / camps and constructions and other items and things whatsoever brought upon 
or erected at the site or any land allotted to the contractor by the SBI and not incorporated in the 
permanent works. 

 
(c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and 

shall clear, level and dress, compact the site as required by the SBI. 
 

(d) Shall put the SBI/SBIIMS in undisputed custody and possession of the site and all land allotted by 
the SBI. 
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 (e) Shall hand over the work in a peaceful manner to the SBI/SBIIMS. 
 

(f) All defects / imperfections have been attended and rectified as pointed out by the SBIIMS to the 
full satisfaction of  SBI/SBIIMS. 

 
Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled to apply 
to the SBIIMS/Architect / Consultant is satisfied of the completion of work. Relative to which the comple-
tion certificate has been sought, the Architect / Consultant shall within 14 days of the receipt of the appli-
cation for virtual completion certificate, issue a VCC in respect of the work for which the VCC has been 
applied. 

 
The issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under the 
contract including the contractor’s liability for defects liability period nor shall be issuance                          
of VCC in respect of the works or work at any site be construed as a waiver of the right or claim                 
of the SBI against the contractor in respect of works or work at the site and in respect of which                       
the   VCC has been issued. 
 

20.0 Work  by  other  Agencies 
 

The SBI /SBIIMS/ Architect / Consultant reserves the rights to use premises and any portion of the site for 
execution of any work not included in the scope of this contract which it may desire to have carried out by 
other persons simultaneously and the contractor shall not only allow but also extend reasonable facilities 
for the execution of such work.  
 

The contractor however shall not be required to provided any plant or material for the execution of such 
work except by special arrangement with the SBI/SBIIMS. Such work shall be carried out in such man-
ners not to impede the progress of the works included in the contract. 

 
21.0 Insurance of  Works 
 
21.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure in the 

joint names of the SBI and the contractor against all loss of damages from whatever cause arising other 
than the except risks, for which he is responsible under the terms of contract and in such manner that the 
SBI and contractor are covered for the period stipulated 1 Clause of GCC and are also covered during the 
period of maintenance for loss or damage arising from a cause, occurring prior to the commencement of 
the period of maintenance and for any loss or damage occasioned by the contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations under clause. 

 

(a) The works for the time being executed to the estimated current contract value thereof, or such 
additional sum as may be specified together with the materials for incorporation in the works at 
their replacement value. 

 

(b) The constructional plant and other things brought on to the site by the contractor to the replace-
ment value of such constructional plant and other things. 

 

(c) Such insurance shall be effected with an insurer and in terms approved by the SBI which ap-
proval shall not be unreasonably with held and the contractor shall whenever required produce to 
the Architect / Consultant the policy if insurance and the receipts for payment of the current pre-
miums. 

 

(d) Submitted original “ Contractor’s All Risk Insurance Policy ”  and  “ Workmen’s Compensa-
tion  ( General )  Policy  ”  made  by   contractor’s  own  cost .  

 
21.2 Damage  to  persons  and  property 

 
The contractor shall except if and so far as the contract provides otherwise indemnify the SBI/SBIIMS 
against all losses and claims in respect of injuries or damages to any person or material or physical dam-
age to any property whatsoever which may arise out of or in consequence of the execution and mainte-
nance of the works and against all claims proceedings, damages, costs, charges and expenses whatso-
ever in respect of or in relation thereto except any compensation of damages for or with respect of or in 
relation thereto except any compensation of damages for or with respect to : 

 
 (a) The permanent use or occupation of land by or any part thereof. 
 

(b) The right of SBI/SBIIMS to execute the works or any part thereof, on, over, under, in or through             
any lands. 
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(c) Inquiries or damages to persons or properties which are unavoidable result of the execution or 
maintenance of the works in accordance with the contract. 

 
(d) Injuries or damage to persons or property resulting from any act or neglect of the SBI/SBIIMS 

their agents, employees or other contractors not being employed by the contractor or for or in re-
spect of any claims, proceedings, damages, costs, charges and expenses in respect thereof or in 
relation thereto or where the injury or damages was contribute to by the contractor, his servants 
or agents such part of the compensation as may be just and equitable having regard to the extent 
of the responsibility of the  SBI/SBIIMS, their employees or agents or other employees or agents 
or other contractors for the damage or injury. 

21.3 Contractor  to  indemnify  SBI/SBIIMS 
 

The contractor shall indemnify the SBI/SBIIMS against all claims, proceedings, damages, costs, charges 
and expenses in respect of the matters referred to in provision sub-clause 26.2 of this clause. 

 
21.4 Contractor’s  superintendence 
 

The contractor shall fully indemnify and keep indemnified the SBI/SBIIMS against any action, claim or 
proceeding relating to infringement or use of any patent or design or any alleged patent or design rights 
and shall pay any royalties which may be payable in respect of any articles or part thereof included in the 
contract. In the event of any claim made under or action brought against SBI/SBIIMS in respect of such 
matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be at his 
own expenses to settle any dispute or to conduct any litigation that may arise there from provided that the 
contractor shall not be liable to indemnify the SBI/SBIIMS if the infringement of the patent or design or 
any alleged patent or design right is the direct result of an order passed by the SBIIMS/Architect / Con-
sultant in this behalf. 

 
21.5 Third  Party  Insurance  [ Contractor’s   All   Risk   Insurance  Policy ]  
 
21.5.1 Before commencing the execution of the work by the contractor but without limiting his obligations and 

responsibilities under Clause 26.0 of GCC shall insure against his liability for any materials or physical 
damage, loss or injury which may occur to any property including that of SBI or to any person, including 
any employee of the SBI/SBIIMS, by or arising out of the execution of the works or in the carrying out of 
the contract, otherwise than due to the matters referred to in the provision to Clause  26.0 thereof. 

 
21.5.2 Minimum  Amount  of   Third  Party  Insurance 
 

Such insurance shall be effected with an insure and in terms approved by the SBI which approval shall 
not be reasonably with held and for at least the amount stated below. The contractor shall however re-
quired, produce to the Architect / Consultant the policy or policies of insurance cover and receipts for 
payment of the current premiums. 

 
21.5.3 The minimum insurance cover for physical property, injury and death is Rs. 5.00 ( Five ) Lacs                 

per occurrence with the number of occurrences limited to four. After such occurrence contractor   will pay 
additional premium necessary valid for four occurrences always.  

 
21.6 Accident  or  injury  to  Workmen  [  Workmen’s  Compensation ( General ) Policy ]   
 
 
21.6.1 The SBI/SBIIMS shall not be liable for or in respect of any damages or compensation payable at law in 

respect or in consequence of any accident or injury to any workmen or other person in the employment of 
the contractor or any sub-contractor save and except an accident or injury resulting from any act or de-
fault of the SBI or their agents or employees. The contractor shall indemnify and keep indemnified SBI 
against all such damages and compensation, save and except as aforesaid and against all claims, pro-
ceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto. 

 
21.6.2 Insurance  against  accidents  etc.  to  workmen 
 

The contractor shall insure against liability with an insurer approved by the SBI during the whole of the 
time that any persons are employed by him on the works and shall when required, produce to the 
SBIIMS/Architect / Consultant such policy of insurance and receipt for payment of the current premium.  
 
Provided always that, in respect of any persons employed by any sub-contractor the contractor’s obliga-
tion to insure as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured 
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against the liability in respect of such persons in such manner that SBI/SBIIMS is indemnified under the 
policy but the contractor shall require such sub-contractor to produce to the SBIIMS/Architect / Consultant 
when such policy of insurance and the receipt for the payment of the current premium. 
1) CAR   Policy                                                  2)   Labour   Policy 

 
26.6.3 Remedy  on  Contractor’s  failure to  insure 
 

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance 
which he may be required to effect under the terms of contract, then and in any such case the SBI may 
effect and keep in force any such insurance and pay such premium or premiums as may be necessary for 
the purpose and from time to time deduct the amount so paid by the SBI as aforesaid from any amount 
due or which may become due to the contractor, or recover the same as debt from the contractor. 

 
26.6.4 without prejudice to the others rights of the SBI/SBIIMS against contractors. In respect of such default, 

the employer shall be entitled to deduct from any sums payable to the contractor the amount of any dam-
ages costs, charges and other expenses paid by the SBI and which are payable by the contractors under 
this clause. The contractor shall upon settlement by the insurer of any claim made against the insurer 
pursuant to policy taken under this clause proceed with due diligence to rebuild or repaid the works de-
stroyed or damaged. In this event all the monies received from the insurer in respect of such damage 
shall be paid to the contractor and the contractor shall not be entitled to any further payment in respect of 
the expenditure incurred for rebuilding or repairing of the materials or goods destroyed or damaged. 

 
 
22.0 Extension of   Time 
 

If in the opinion of the SBIIMS/Architect / Consultant the work to be delayed for reasons beyond the con-
trol of the contractor, the SBIIMS/Architect / Consultant may submit a recommendation to the SBI to grant 
a fair and reasonable extension of time for completion of work as per the terms of contract. If the contrac-
tor needs an extension of time for the completion of work or if the completion of work is likely to be de-
layed for any reasons beyond the due date of completion as stipulated in the contract, the contractor shall 
apply to the SBI through the SBIIMS/Architect / Consultant in writing at least 30 days before the expiry of 
the scheduled time and while applying for extension of time he shall furnish the reasons in detail and his 
justification if any for the delays. The SBIIMS/Architect / Consultant shall submit their recommendations to 
the SBI in the prescribed format for granting extension of time. While granting extension of time the con-
tractor shall be informed the period extended time which will qualify for levy for liquidated damages. For 
the balance period in excess of original stipulated period and duly sanction extension of time by the  
SBI/SBIIMS the provision of liquidated damages as stated under Clause 9.0 shall become applicable. 
Further contract shall remain in force even for the period beyond the due date of completion irrespective 
whether the extension is granted or not. 

 
23.0 Rate   of   Progress 
 
(i) Whole of the materials, plant and labour to be provided by the contractor and the mode manner and speed of 
execution and maintenance of the works are to be of a kind and conducted in a manner to the satisfaction of the 
SBIIMS/Architect / Consultant. Should the rate of progress of the work or any part thereof be at any time be in the 
opinion of the SBIIMS/Architect / Consultant too slow to ensure the completion of the whole of the work by the 
prescribed time or extended time for completion, the Architect / Consultant shall thereupon take such steps as 
considered necessary by the SBIIMS/Architect / Consultant to expedite progress so as to complete the works by 
the prescribed time or extended time. Such communications from the SBIIMS/Architect / Consultant neither shall 
relieve the contractor from fulfilling obligations under the contract nor will he is entitled to raise any claims arising 
out of such directions.  
 
24.0 Work  during  nights  and  holidays 
 

Subject to any provision to the contrary contained in the contract no permanent work shall save as herein 
provided be carried on during the night or on holidays without the permission in writing of the Architect / 
Consultant when the work is unavoidable or absolutely necessary for the saving of life or property or for 
the safety of the work in which case the contractor shall immediately advise the SBIIMS/Architect / Con-
sultant. However, the provision of the clause shall not be applicable in the case of any work which be-
comes essential to carry by rotary or double shifts in order to achieve the progress and quality of the part 
of the works being technically required / continued with the prior approval of the SBIIMS/Architect / Con-
sultant at no extra  cost  to  the  SBI. 

 
All work at night after obtaining approval from competent authorities shall be carried out without unrea-
sonable noise and disturbance. 
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25.0 No  compensation  or  restrictions  of  work 
 

If at any time after acceptance of the tender SBI/SBIIMS shall decide to abandon or reduce the scope of 
work for any reason whatsoever and hence not required the whole or any part the work to be carried out. 
The Architect / Consultant shall give notice in writing to the effect to the contractor and the contractor 
shall act accordingly.  
 

In the matter the contractor shall have not claim to any payment of compensation or otherwise whatso-
ever on account of any profit or advantage which he might have derived from the execution of the work 
fully but which he did not derive in consequence of the foreclosure of the whole or part of the work. 
 

Provided that the contractor shall be paid the charges on the cartage only of materials actually and bon-
afide brought to the site of the work by the contractor and rendered surplus as a result of the abandon-
ment, curtailment of the work or any portion thereof and then taken back by the contractor, provided how-
ever that the Architect / Consultant shall have in such cases the option of taking over all or any such ma-
terials at their purchase price or a local current rate whichever is less. 

 

In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit 
shall be given to him at the rates not exceeding those at which were originally issued to the contractor af-
ter taking into consideration and deduction for claim on account of any deterioration or damage while in 
the custody of the contractor and this respect the decision of SBIIMS/Architect / Consultant shall be final. 

     
26.0 Suspension  of   Work 
 

(i) The contractor shall on receipt of the order in writing of the SBIIMS/Architect / Consultant (whose 
decision shall be final and binding on the contractor) suspend the progress of works or any part 
thereof for such time and in such manner as SBIIMS/Architect / Consultant may consider neces-
sary so as not cause any damage or injury to the work already done or endanger the safety 
thereof for any of following reasons. 

   

  (a) On account any default on the part of the contractor,  or 
 

(b) For proper execution of the works or part thereof for reasons other than the default of the 
contractor,  or 

 

  (c) For safety of the works or part thereof. 
 

The contractor shall during such suspension properly protect and secure the works to the extent 
necessary and carry out the instructions given in that behalf by the SBIIMS/Architect / Consultant. 

 

 (ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above. 
 

The contractor shall be entitled to an extension of time equal to the period of even such suspen-
sion. No compensation whatsoever shall be paid on this account. 

26.0 Action  when  the  whole  security  deposit  is  forfeited 
 

In any case in which under any clause of this contract, the contractor shall have rendered                     
himself liable to pay compensation amounting to the whole of his security deposit the SBIIMS/Architect / 
Consultant shall have the power to adopt any of the following course as they may deem best suited  to  
the  interest  of  the  SBI. 

 
(a) To rescind the contractor (of which rescission notice in writing to the contractor by the 

SBIIMS/Architect / Consultant shall be conclusive evidence) and in which case the security de-
posit of the contractor shall be forfeited and be absolutely at the disposal of  SBI. 

 
 (b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the 

work, debiting the contractor with the cot of the labour and materials (the cost of such labour and 
materials as worked out by the SBIIMS/Architect / Consultant shall be final and conclusive 
against the Contractor) and crediting him with the value of the work done, in all respects in the 
same manner and at the same rates if it had been carried out by the contractor under the terms 
of this contract the certificate of SBIIMS/Architect / Consultant as to the value of work done shall 
be final and conclusive against the contractor. 

 
(c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted 

out of his hands and to give it to another contractor to complete in which case any expenses 
which may be incurred in excess of the sum which would have been paid to the original contrac-
tor, if the whole work had been executed by him (of the amount of which excess the certificates in 
writing of the SBIIMS/Architect / Consultant shall be final and conclusive) shall be borne by origi-
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nal contractor and may be deducted from any money due to him by SBI under the contract or 
otherwise or from his security deposit or the proceeds of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI/SBIIMS the contractor shall have no claim 
to compensation for any loss sustained by him by reasons of his having purchased or procured any mate-
rial or entered into any engagements or make any advances on account of, or with a view to the execu-
tion of the work or the performance of the contract and in case the contract shall be rescind under the 
provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work 
thereto for actually performed under this contract, unless, and until the SBIIMS/Architect / Consultant will 
have certified in writing the performance of such work and the value payable in respect thereof and he 
shall only be entitled to be paid the value so certified. 

 
27.0 Owner’s  Right  to  Terminate  the  Contract 
 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insol-
vent or being an incorporated company shall have an order for compulsory winding up voluntarily or sub-
ject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or 
winding up shall be unable within 7 days after notice to him to do so to show to the reasonable satisfac-
tion of the SBIIMS/Architect / Consultant that he is able to carry out and fulfil the contract and to give se-
curity therefore if so required by the SBIIMS/Architect / Consultant. 
 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be is-
sued or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors 
of the contractor. 
 

Or shall assign or sublet his contract without the consent in writing of the SBI through the 
SBIIMS/Architect / Consultant or shall charge or encumber this contract or any payment due to which 
may become due to the contractor there under: 
  

(a) Has abandoned the contract; or 
 

(b) has failed to commence the works, or has without any lawful excuse under these conditions sus-
pended the progress of the works for 15 days after receiving from the SBI through the 
SBIIMS/Architect / Consultant written notice to proceed , or 

 
(c) has failed to proceed with the works with such diligence and failed to make such due progress as 

would enable the works to be completed with in the time agreed upon, or has failed to remove the 
materials from the site or to pull down and replace work within seven days after written notice 
from the SBI through the SBIIMS/Architect / Consultant that the said materials were condemned 
and rejected by the SBIIMS/Architect / Consultant under these conditions ; or has neglected or 
failed persistently to observe and perform all or any of the acts, matters or things by this contract 
to be observed and performed by the contractor for seven days after written notice shall have 
been given to the contractor to observe or perform the same or has to the detriment of good 
workmanship or in defiance of the SBI’s or SBIIMS/Architect’s / Consultant’s instructions to the 
contrary subject any part of the contract.  
 
Then and in any of said cases the SBI and or the SBIIMS/Architect / Consultant, may not with-
standing any previous waiver, after giving seven days notice in writing to the contractor, deter-
mine the contract, but without thereby affecting the powers of the SBI or the SBIIMS/Architect / 
Consultant or the obligation and liabilities of the contractor the whole of which shall continue in 
force as fully as if the contract had not been so determined and as if the works subsequently had 
been executed by or on behalf of the contractor.  
 
And further the SBI through the SBIIMS/Architect / Consultant their agents or employees may en-
ter upon and take possession of the work and all plants, tools, scaffoldings, materials, sheds, 
machineries lying upon the premises or on the adjoining lands or Roads use the same by means 
of their own employees or workmen in carrying on and completing the work or by engaging any 
other contractors or persons to complete the work and the contractor shall not in any way inter-
rupt or do any act, matter or thing to prevent or hinder such other contractor or other persons 
employed for completing and finishing   or  using  the  materials  and  plant  for  the  works. 

 
When the works shall be completed or as soon thereafter as convenient the SBI or the 
SBIIMS/Architect / Consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 15 days after receipt thereof by 
him the SBI/SBIIMS sell the same by public auction after due publication, and shall adjust the 
amount realized by such auction. The contractor shall have no right to question any of the act of 
the SBI/SBIIMS incidental to the same of the materials etc. 
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28.0 Certificate  of  Payment 
 

The contractor shall be entitled under the certificates to be issued by the SBIIMS/Architect / Consultant to               
the contractor within 10 working days from the date of Certificate to the payment from SBI from                    
time to time. The SBI/SBIIMS shall recover the statutory recoveries other dues including the retention   
amount  from  the certificate of payment. 

 
Provided always that the issue of any certificate by the SBIIMS/Architect / Consultant during the progress                 
of works or completion shall not have effect as certificate of satisfaction or relieve the contractor                  
from  his  liability  under  clause. 

 
The SBIIMS/Architect / Consultant shall have power to withhold the certificate if the work or any part                   
thereof   is  not  carried  out  to  their  satisfaction. 

 
The SBIIMS/Architect / Consultant may by any certificate make any corrections required in previous      
certificate. 

  
The SBI/SBIIMS shall modify the certificate of payment as issued by the Architect / Consultant from                      
time   to  time  while  making  the  payment. 
  
The contractor shall submit final bill only after taking actual measurements and properly                    re-
corded  in  the  Measurement  Books  / Sheets. 

 
Interim  Payment  :- a) Payment  shall  be  made  after  completion  of  work  subject  to  sat-

isfaction   by  Bank   &  SBIIMS,. 
   

 b) Interim Payment  may  be  considered  as  per  progress  of  work  &  
volume  of  work,  it  depends  upon  Bank  discretionary ,  which  
shall  be  liable  &  bind  on  contractor .  

  
29.0 Settlement  of  Disputes  and  Arbitration 
 
Except where otherwise provided in the contract all questions and disputes relating to meaning of the specifica-
tions, designs, drawings and instructions herein before mention and as to the quality of workmanship of materials 
used on the work or as to any other question, claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract designs, drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the work or the execution or failure to execute same whether arising during the progress of 
the work or after the cancellation, termination completion or abandonment thereof  shall  be  dealt  with  as men-
tioned hereinafter. 
 
If the contractor considers that he is entitled to any extra payment or compensation in respect of the                 
works over and above the amounts admitted as payable by the Architect or in case the contractor wants                 
to dispute the validity of any deduction or recoveries made or proposed to be made from the contract                       
or raise any dispute, the contractor shall forthwith give notice in writing of his claim, or dispute to 
the........................, and endorsed a copy of the same to the SBIIMS/Architect/EIC within 30 days  from  the  date  
of  disallowance   thereof   or   the   date  of  deduction  or  recovery.  
 
The said notice shall give full particulars of the claim, grounds on which it is based and detailed calculations of the 
amount claimed and the contractor shall not be entitled to raise any claim nor shall the Bank/SBIIMS be in any 
way liable in respect of any claim by the contractor unless notice of such claim shall have been given by the con-
tractor to the SBI/SBIIMS. in the manner and within the  time as aforesaid. The contractor shall be deemed to 
have waived and extinguished all his rights in respect  of any claim not  notified  to  the  SBI/SBIIMS  in  writing  in  
the  manner and  within  the  time  aforesaid. 
 
Asst. General Manager(SBI) shall give his decision in writing on the claims notified by the contractor.                      
The contractor may within 30 days of the receipt of the decision of  the  Asst. Gen. Mgr. (SBI.) submit  his  claims  
to  the  conciliating  authority  namely  the  Chief  General  Manager,  SBI – LHO.,   Patna , Premises & Estate 
Deptt.,   for  conciliation  and  with  all  details  and  copies  of  correspondence  exchanged  between  him  and 
Asst. General  Manager.                         
 
If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall                   
within  a  period  of   30  days  of  termination  thereof  shall  give  a  notice  to  the  concerned   A.G.M  or  Chief 
General Manager of the Bank for appointment of the arbitrator to adjudicate the notified claims failing which                
the  claims  of an  contractor  shall  be  deemed  to  have  been  considered  absolutely  barred  and  waived. 
 
Except where the decision has become final, binding and conclusive in terms of contract, all disputes                       
or differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank                 
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shall be referred for adjudication through arbitration by the  Sole  Arbitrator  appointed  by  the  A.G.M.  It will                
also be no objection to any such appointment that the Arbitrator so appointed is a Bank officer and  that                    
he had to deal with the matters to which the Contract relates in the course of his duties as  Bank Officer. If                    
the arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office  due to   
any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid   by the  said   AGM. 
Such person shall be entitled to proceed with the reference from the stage at which  it  was  left by his predeces-
sor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts             
claimed in respect of each dispute along with the notice for appointment of arbitrator. 
 
It is also a term of this contract that no person other than a person appointed by such  A.G.M (SBI.)                    
as  aforesaid  should  act  as  arbitrator. 
  
The conciliation and arbitrator shall be conducted in accordance with the provisions of                                      
the Arbitration and Conciliation Act 1996 or any statutory modification or re-enactment thereof                                
and   the rules made there under. 
 
It is also a term of the contract that, if any, fees are payable to the arbitrator these shall be paid                       
equally  by  both  the  parties. However,  no  fees  will  be  payable  to  the  arbitrator  if  he  is  a  Bank Officer. 
 
It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date he 
issues notice to both the parties calling them to submit their statement of claims and counter statement of claims. 
The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. The fees if 
any, of the arbitrator shall, if required to be paid before the award is made and published be paid half and half by 
each of the parties. The cost of the reference and of the award (including the fees, if any of the arbitrator) shall be 
in the discretion of the arbitrator who may direct to any by whom and in what manner, such costs or any part 
thereof shall be paid and fix or settle the amount of costs to be so paid. 
 
30.0 Water  Supply 
 

The rates quoted by the contractor includes all expenditure for providing water for the works including that 
for the work people and all staff at site. The arrangement for distribution will be contractor’s responsibility. 

 
31. Power  Supply 

 
Contractor  shall  have  to  arrange  for  D.G.  set  at  his  own  cost,  risk  and  responsibility  to                
carry out  the  work  at  site  whenever  required  for  and  asked  by  the  Bank/SBIIMS / Architect. 
 
The contractor shall at his own cost arrange for necessary power for the work and lighting                          
for the entire period of contract.  

 
 

32.0 Treasure  Trove  etc. 
 

Any treasure trove, coin or object antique which may be found on the site shall be the property                   
of  SBI  and  shall  be  handed  over to the  Bank immediately. 

 
33.0 Method  of  Measurement 
 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement 
will be on the net quantities or work produced with up to date. Rules laid down by the Bureau of Indian 
Standards. In the event any dispute / disagreement the decision of the SBIIMS/Architect / Consultant 
shall be final binding on the contractor. 

 
34.0 Maintenance  of  Registers 
 

The contractor shall maintain the following registers as per the enclosed proforma at site of work and 
should produce the same for inspection of SBI/SBIIMS / Architect / Consultant whenever desired by them. 
The contractor shall also maintain the records / registers as required by the local authorities / Govt. from 
time to time. 

 
 (ii) Register for hindrance to work. 
 

 (iii) Register for running account bill. 
 

 (iv) Register for labour 
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 Contractor shall also maintain a site order book  
34.0 Price  Variation 
 
 Not applicable. 
 
35.0 Force Majeure 
 
35.1 Neither contractor not SBI/SBIIMS shall be considered in default in performance of their obligations if 

such performance is prevented or delayed by events such as but not to war, hostilities revolutions, riots, 
civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire storms, floods, droughts, 
earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control of the 
party affected or prevented or delayed. However a notice is required to be given within 30 days from the 
happening of the even with complete details, to the other party to the contract if it is not possible to serve 
a notice, within the shortest possible without delay. 

 
35.2 As soon as the cause of force majeure has been removed the party whose ability to perform its obliga-

tions has been affected shall notify the other of such cessation and the actual delay incurred in such af-
fected activity adducing necessary evidence in support thereof. 

 
35.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be sus-

pended during the continuance of any inability so caused. With the cause itself and inability resulting 
there from having been removed, the agreed time of completion of the respective obligations under this 
agreement shall stand extended by a period equal to the period of delay occasioned by such events. 

 
35.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of force ma-

jeure lasting to a period of 6 months or more the two parties shall each other to decide regarding the fu-
ture execution of this agreement. 

 
 

36.0 Local  Laws,  Acts,  Regulations 
 

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulations 
and abolition act of 1970) and other safety regulations. The contractor shall comply with the provision of 
all labour legislation including the latest requirements of all the Acts, laws, any other regulations that are 
applicable to the execution of the project. 

 
 (i) Minimum Wages Act 1948 (Amended) 
 
 (ii) Payment of Wages Act 1936 (Amended) 
 
 (iii) Workmen’s Compensation Act 1923 (Amended) 
 

(iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 
 
 (v) Apprentice Act 1961 (Amended) 
 
 (vi) Industrial Employment (Standing Order) Act 1946 (Amended) 
 
 (vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications  
 

(viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof. 
 
 (ix) Shop and Establishment Act. 
 

(x) Any other Act or enactment relating thereto and rules framed there under from time to time. 
 
37.0 Accidents 
 

The contractor shall immediately on occurrence of any accident at or about the site or in connection with 
the execution of the work report such accident to the SBIIMS/Architect / Consultant. The Contractor shall 
also such report immediately to the competent authority whenever such report is required to be lodged by 
the law and take appropriate actions thereof. 
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SPECIAL  CONDITIONS  OF  CONTRACT 
 
 
1.0 Dimensions  and  Levels 
 

All dimensions and levels shown on the drawing shall be verified by the contractor on the site and he will 
be held responsible for the accuracy and maintenance of all the dimensions and the levels. Figured di-
mensions are in all cases to be accepted and no dimension shall be scaled. Large-scale details shall take 
precedence over small-scale drawings. In case of discrepancy the contractor shall ask for clarification 
from the SBIIMS/Architect / Consultant before proceeding with the work. 

 
2.0 Notice  of  Operation 
 

The contractor shall not carryout any important operation without the consent in writing from the                
SBIIMS/Architect / Consultant. 

 
3.0 Construction  Records 
 

The contractor shall keep and provide to the SBIIMS/Architect / Consultant full and accurate records of 
the dimensions and positions of all new work and any other information necessary to prepare complete 
drawings  recording  details  of  the  work  as  constructed. 

                                   
4.0 Safety  of  Adjacent Structures  and  Trees 
 

The contractor shall provide and erect to the approval of the SBIIMS/Architect / Consultant such supports 
as may be required to protect effectively all structures and protective guards to trees which may be en-
dangered by the execution of the works or otherwise take such permanent measures as may be required 
by the SBIIMS/Architect to protect the trees and structures. 

 
5.0 Temporary  Works 
 

Before any temporary works are commenced the contractor shall submit at least 7 days in advance to the 
SBIIMS/Architect / Consultant for approval complete drawings of all temporary works he may require for 
the execution of the works. The contractor shall carry out the modifications relating to strength, if required 
by the SBIIMS/Architect / Consultant may require in accordance with the conditions of contract at his own 
cost. The Contractor shall be solely responsible for the stability and safety of all temporary works and un-
finished works and for the quality of the permanent works resulting from the arrangement eventually 
adopted for their execution. 

 
6.0 Work  Programme 
 

As soon as the contract is awarded, a suitable programme of work preferably in the form of Bar Chart 
shall be drawn up for completion of the different stages of the work, so as to ensure its completion within 
the allotted period of time. This programme shall be submitted by the contractor in consultation with 
SBIIMS/Architect / PMC or Site Engineer. 
 
(ii). As soon as possible after the Contract is concluded, the Contractor shall submit a Time and Progress 
Chart for each mile stone and get it approved by the architect/ engineer –in-charge. The Chart shall be 
prepared in direct relation to the time stated in the Contract documents for completion of items of the 
works. It shall indicate the forecast of the dates of commencement and completion of various trades of 
sections of the work and may be amended as necessary by agreement between the Engineer-in-Charge 
and the Contractor within the limitations of time imposed in the Contract documents, and further to ensure 
good progress during the execution of the work, the contractor shall in all cases in which the time allowed 
for any work, exceeds one month (save for special jobs for which a separate programme has been 
agreed upon) complete the work as per mile stones. 

 
(iii) The programme chart should include the following: 
(a) Descriptive note explaining sequence of the various activities. 
(b) Network (PERT / CPM / BAR CHART). 
(c) Programme for procurement of materials by the contractor. 
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Programme of procurement of machinery / equipments having adequate capacity, commensurate with the 
quantum of work to be done within the stipulated period, by the contractor.  In addition to above, to 
achieve the progress of Work as per programme, the contractor must bring at site adequate shuttering 
material required for cement concrete and R.C.C. works etc. for three floors within a week from the date 
of start of work till the completion of RCC work as per requirement of work. The contractor shall submit 
shuttering schedule adequate to complete structure work within laid down physical milestone. 

 
(iv) If at any time, it appears to the SBIIMS/Architect/ Engineer-in-Charge that the actual progress of work 
does not conform to the approved programme referred above or after rescheduling of milestones, the 
contractor shall produce a revised programme within 7 (seven) days, showing the modifications to the 
approved programme to ensure timely  completion of the work. The modified schedule of programme 
shall be approved by the Engineer in Charge/ Architect. A recovery of Rs. 500/- (For works costing upto 
Rs. 50 Lakhs) / Rs. 1000/- (for works costing more than Rs. 50 lakhs upto Rs 2 crores) and Rs 2500 (for 
works costing more than Rs 2 cr upto Rs 5 Cr)  and Rs 2500  (for works costing more than Rs 5 cr upto 
Rs 20Cr) and Rs 5000 (for works costing more than Rs 20 cr) shall be made on per day basis in case of 
delay in submission of the modified programme 

 
(v) The submission for approval by the Engineer-in-Charge of such programme or such particulars shall 
not relieve the contractor of any of the duties or responsibilities under the contract. This is without preju-
dice to the right of Engineer-in-Charge/ Architect to take action against the contractor as per terms and 
conditions of the agreement. 

 
7.0 Water, Power  and  Other  Facilities 
 

(a) The rate quoted by the contractor shall include all expenses that are required for providing all the 
water required for the work and the contractor shall make his own arrangements for the supply of 
good quality water suitable for the construction and good quality drinking water for their workers. 
If necessary the contractor has to sink and a tube well / open well and bring water by means of 
tankers at his own cost for the purpose. The SBI/SBIIMS will not be liable to pay any charges in 
connection with the above. 

 
(b) The rate quoted in the tender shall include the expenses for obtaining and maintaining power 

connections and shall pay for the consumption charges. 
 

(c) The contractors for other trades directly appointed by the SBI/SBIIMS shall be entitled to take 
power and water connections from the temporary water and power supply obtained by the con-
tractor. However the concerned contractor shall make their own arrangements to drawn the sup-
ply and pay directly the actual consumption charges at mutually agreed rates between them. All 
municipal charges for drainage and water connection for construction purposes shall be borne by 
the contractor and charges payable for permanent connections, if any, shall be initially paid by 
the contractor and the SBI will reimburse the amount on production of receipts. 

 
(d) The SBI/SBIIMS as well as the Architect / Consultant shall give all possible assistance to the con-

tractors to obtain the requisite. 
 

(e) Permission from the various authorities, but the responsibility for obtaining the same in time shall 
be of the contractor. 

 

8.0 Office Accommodation 
 

(a) The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sani-
tary facilities, canteens and other temporary structures for themselves in connection with the work 
at the site at their own cost after getting the approval from the SBIIMS/Architect / Consultant. 

 

(b) A site office for the use of SBI/SBIIMS / Architect / Consultant shall be provided by the contractor 
at his own expenses. 

 

(c) All temporary buildings and facilities as mentioned above shall be removed on completion of the 
work at any other earlier date as directed by the SBIIMS/Architect / Consultant. 

  

All the expenses for obtaining statutory approvals and maintenance of the above facilities as well 
as running expenses shall be borne by the contractor at no extra cost. It is also the responsibility 
of the contractor to obtain statutory approvals for providing the above facilities. 

 
9.0 Facilities  for  Contractor’s  Employees 
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The contractor shall make his own arrangement for the housing and welfare of his staff and workmen in-
cluding adequate drinking water facilities. The contractor shall also make the arrangements at his own 
cost for transport where necessary for his staff and workmen to and from site of work at his own cost. 

 
10.0 Lighting  of  Works 
 

The contractor shall at all times provide adequate and approved lighting as required for the proper execu-
tion and supervision and inspection of work. 

 
11.0 Fire  Fighting  Arrangement 
 

(i) The contractor shall provide suitable arrangement for fire fighting at his own cost. For this pur-
pose he shall provide requisite number of fire extinguishers and adequate number of buckets, 
some of which are to be always kept filled with stand and some with water. These equipments 
shall be provided at suitable prominent and easily accessible places and shall be properly main-
tained. 

 
(ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his 

own cost and to the approval of the relevant authorities. The contractor shall make the following 
arrangements at his own cost but not limited to the following :- 

 
  (a) Proper handling, storage and disposal of combustible materials and waste. 
 
  (b) Work operations which can create fire hazards. 
 
  (c) Work operations which can create fire hazards.  
 

(d) Type, number and location of containers for the removal materials and rubbish. 
 

(e) Type, size, number and location of the fire extinguishers or other fire fighting equipment. 
 
  (f) General house keeping. 
 
12.0 Site Order  Book 
 

A site order book shall be maintained at site for the purpose of quick communication between the 
SBIIMS/Architect / Consultant. Any communication relating to the works may be conveyed through. Re-
cords in the site order book. Such a communication from one party to the other shall be deemed to have 
been adequately served in terms of contract. Each site order book shall have machine numbered pages 
in triplicate and shall carefully maintained and preserved by the contractor and shall be made available to 
the SBIIMS/Architect / Consultant as and when demanded.  

 

Any instruction which the SBIIMS/Architect / Consultant may like to issue to the contractor may like to 
bring to the SBIIMS/Architect / Consultant two copies of such instructions shall be taken from the site or-
der book and one copy will be handed over to the party against proper acknowledgement and the second 
copy will be retained for their record. 

 
13.0 Temporary  Fencing  /  Barricading 
 

The contractor shall provide and maintain a suitable temporary fencing / barricading and gate at his cost 
to adequately enclose all boundaries of the site for the protection of the public and for the proper execu-
tion and security of the work and in accordance with the requirement of the SBIIMS/Architect / Consultant 
and regulations of local authorities. These shall be altered, relocated and adopted from time to time as 
necessary and removed on completion of the work. 

 
14.0 Site  Meetings 
 

Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a 
senior representative along with the site representative and other staff of approved sub-contractors and 
suppliers as required to the site meetings and ensure all follow up actions. Any additional review meet-
ings shall be held if required by the SBIIMS/Architect / Consultant. 

15.0 Disposal  of  Refuse 
 

The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit               
the same as directed by the SBIIMS/Architect / Consultant at his own cost. It is the responsibility of the 
contractor to obtain from the local authorities concerned to the effect that all rubbish arising out of con-
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tractor’s activities at the construction site or any other off site activities borrow pits has been properly de-
posed off. 

 
 

16.0 Contractor  to  verify  site  measurement 
 

The contractor shall check and verify all site measurements whenever requested by other specialist con-
tractors or other sub contractors to enable them to prepare their own shop drawings and pass on the in-
formation with sufficient promptness as will not in any way delay the works. 

 

17.0 Displaying  the  name  of  the  work 
 

The contractor shall put up a name board of suitable size as directed by the SBIIMS/Architect / Consult-
ant indicating therein the name of the project and other details as given by the Architect / Consultant at 
his own cost and remove the same on completion of work. 

 

 
18.0 Approved  make 
 

The contractor shall provide all materials from the list of approved makes at his own cost and also appoint 
the specialized agency for the waterproofing anti-termite, aluminium doors and windows and any other 
item as specified in the tender. The SBIIMS/Architect / Consultant may approve any make / agency within 
the approval list as given in the tender after inspection of the sample / mock up. 

 

19.0 Procurement of  Materials  
 

The contractor shall make his own arrangements to procure all the required materials for the work.  All 
wastage and losses in weight shall be to the contractor’s account. 

 
 

20.0 Excise Duty, Taxes, Levies etc. 
 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees cess or 
charges in respect of the works including but not limit to sales tax, tax on works contract excise duty, and 
octroi, payable in respect of materials, equipment plant and other things required for the contractor. All of 
the aforesaid taxes duties, levies, fess and charges shall be to the contractor’s account and the SBI shall 
not be required to pay any additional or extra amount on this account. Variation of taxes, duties, fees, lev-
ies etc. if any, till completion of work shall be deemed to be included in the quoted rates and no extra 
claim amount on this account will in any case be entertained. If a new tax or duty or levy or cess or royalty 
or octroi is imposed under as statue or law during the currency of contract the same shall be borne by the 
contractor.  GST  which  will  be  paid  separately  to  the  contractors  on  submission  of  bill / 
documents  for  onward  payment  to  the  Govt.  Department. 

 
 

21.0 Acceptance  of  Tender 
 

The SBI/SBIIMS shall have the right to reject any or all tenders without assigning any reason. They                          
are not to bound to accept the lowest or any tender and the tenderer or tenderers shall have                    
no right to question the acts of the  SBI/SBIIMS. However adequate transparency would be maintained                     
by  the SBI/SBIIMS.  

 
22.0 Government  and  Local  Rules 

 
The contractor shall conform to the provisions of local Byelaws and Acts relating to the work and to the 
Regulation etc. of the Government and Local Authorities and of any company with whose system the 
structure is proposed to be connected. The contractor shall give shall notices required by said Act, Rules, 
Regulations and Bye-laws etc. and pay all fees payable to such authority / authorities for execution of the 
work involved. The cost, if any, shall be deemed to have been included in his quoted rates, taking into ac-
count all liabilities for licenses, fees for footpath encroachment and restorations etc. and shall indemnify 
the Owner against such liabilities and shall defend all actions arising form such claims or liabilities. 

 
 

23.0 Possession Prior to Completion 
 

The Owner shall have right to take possession of or use any completed or partially completed part                 
of the work. Such possession or use shall not be an acceptance of any work not completed                          
in  accordance  with  the  contract  Agreement. 

24.0 Tools ,  Storage  of  Materials ,  Protective  Works  and  Site  Office  Requirements 
 

The contractor shall provide, fix up and maintain in an approved position proper office accommodation for 
the contractor’s representative and staff which offices shall be open at all reasonable hours to receive in-
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struction notices or communications and clear away on completion of the works and make good all work 
disturbed. 
 
All drawings maintained on the site are to be carefully mounted on boards of appropriate size and cov-
ered with a coat of approved varnish. They are to be protected from ravages of termites, ants, and other 
insects. 
 
The contractor shall provide at his own cost all artificial light required for the work and to enable other 
contractors and sub-contractors to complete the work within the specified time. 
 
The contractor shall provide a suitable temporary hut for the watchmen and clear away the same when no 
longer required and to provide all necessary attendance, lights etc. required.  

 
The contractor shall arrange for temporary latrines for the use of workers and field staff and keep the 
same in a clean and sanitary condition to the satisfaction of the Public Health Authorities and shall cause 
such latrines and soil to be cleared away whenever necessary and shall make good all the works dis-
turbed by these convenience. 
 
Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the works dur-
ing the construction, and all receptacles, cistern, water tanks etc. used for the storage of water must be 
suitably protected against breeding of mosquitoes. The contractor shall indemnify the owner against any 
breach of rules in respect of anti-malarial measures. 
 
The contractor shall not fix or place any placards or advertisement of any description or permit the same 
to be fixed or placed or upon any boarding gantry, building structure other than those approved by the 
Owner. 
 
Protective Measure :  The  contractor from time to time of  being placed possession of the site must make 
suitable arrangements for watching, lighting and protecting the work, the site and surrounding property by 
day, by night, on  Sundays and other holidays. 
 
Contractor shall indemnify the Owner against any possible damage to the building, Roads, or members of 
the public in course of execution of the work. 

 
The contractor shall provide necessary temporary enclosures, gates, entrances etc. for the protection of 
the work and materials and for altering and adopting the same as may be required and removing on com-
pletion of the works and making good all works disturbed. 

 
Storage of  Materials :  The contractor shall provide and maintain proper sheds for the proper storage and 
adequate protection of materials etc. and other work that may be executed on the site including the tools 
and materials of nominated sub-contractors and remove same on completion. 

 
Cement go down shall be constructed for storing six weeks’ requirement of cement and stored as per 
norms with a stack of 10 bags each and 2 feet opening all-round with  2 feet passage of  each stack. 
Structure shall be waterproof from all the sides & top. Cement should be stored one feet above the 
ground level and have pucca raised floor. 
 
So also reinforcement bars are to be stored above the ground level to prevent the same from getting 
rusted. 

 
Tools : Theodolite, levels prismatic compass, chain, steel and metallic tapes and all other surveying in-
struments found necessary on the works shall be provided by the contractor for the due performance of 
this contract as instructed by the Site Engineer. 
 
All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for safely 
taking measurement and shall be supplied by the contractor. 
 
The  mistries and the supervisors on the works shall carry with them always a one metre or two metre 
steel tape, a measuring tape of 30 metres, a spirit level., a  plumb bob and a square and shall check              
the work to see that the work is being done according to the drawing and specifications. The Site Engi-
neer will use any or all measuring instruments or tools belonging  to the contractors as he chooses for 
checking  the  works  executed  or  being  executed  on  the  contract. 
 
The contractor should cover in his rates for making provisions for all reasonable facilities for the use of his 
scaffolding, tools and plant etc. by nominated sub-contractors for their work. 
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25.0   Datum 
 

The average ground level will be considered as the crown of the nearest Road, which should be taken as 
“Datum” which is however, subject to final confirmation by the Owner / Architects. All levels shown in the 
drawings are to be strictly adhered to. 

 
26.  Benches 

The contractor is to construct and maintain proper benches of all the main walls, in order that the lines 
and levels may be accurately checked at all times. 
 

These benches will consist of Sal wood post of adequate length and minimum diameter 75 mm to be 
driven in the ground at suitable distance as directed encased with brickwork. The wire nails will be driven 
on the top of Sal wood post on the centre lines of columns, walls, inside and outside faces of foundations 
trenches, in order that lines may be stretched between the benches and accurate intersection of excava-
tion. Centre line of walls, columns etc. may be clearly indicated and checked at any time if it is so re-
quired.  

 
27. Removal  of  Improper  work 

 
The Owner shall during the progress of the work have power to order in writing from time to time the re-
moval from the work within such reasonable time or times as may be specified in the order of any materi-
als which in the opinion of the Owner/SBIIMS/ Architects are not in accordance with specification or in-
structions, the substitution or proper re-execution of any work executed with materials or workmanships 
not in accordance with the drawings and specifications or instructions.  
 

In case the contractor refuses to comply with the order the Owner/SBIIMS shall have the poser to employ 
and pay other agencies to carry out the work and al expenses consequent thereon or incidental thereto 
as certified by the Owner/SBIIMS/Architects shall be borne by the contractor or may be deducted from 
any money due to or that may become due to the contractor. No certificate which may be given by the Ar-
chitects shall relieve the contractor from his liability in respect of unsound work or bad materials. 

28.0 Dismissal  of  Workmen 
 

The contractor shall on the request of the Bank/SBIIMS immediately dismiss from works any person em-
ployed thereon by him, who may in the opinion of the Bank/SBIIMS be unsuitable or incompetent or who 
may misconduct himself. Such discharges shall be the basis of any claim for compensation or damage 
against the Owner or any of their officer or employee. 

29.0 Concealed  Work 
The contractor shall give not less than  5 days notice to the Bank/SBIIMS / Architect  whenever any work 
is to be buried in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on, 
in order that the work may be inspected and correct dimensions taken before such burial. In default 
whereof the same shall, at the opinion of the Bank/SBIIMS / Architect be either opened up for measure-
ment at the contractor’s expense or no payment may be made for such materials. Should any dispute or 
differences arise after the execution of any work as to measurements etc. or other matters which cannot 
be conveniently tested or checked, the notes of the Bank/SBIIMS / Architect shall be accepted as correct 
and binding on the contractor. 

 
30.0 Substitution 

Should the contractor desire to substitute any materials and workmanship, he/they must obtain the ap-
proval of the Bank/SBIIMS / Architect in writing for any such substitution well in advance. Materials desig-
nated in this specifications indefinitely by such term as “Equal” or “Other approved” etc. specific approval 
of the Bank / Architect has been obtained in writing. 

31.0 Preparation  of  Building  works  for  Occupation  and  Use  of  Completion 
 

The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects put 
right. On completion of such inspection the contractor shall inform the Owner that he has completed the 
work and it is ready for inspection. 
 

On completion the contractor shall clean all windows and doors including the cleaning and oiling if neces-
sary, of all hardware, inside and outside, all floors, staircases and every part of the building. He will leave 
the entire building neat and clean and ready for immediate occupation and to the satisfaction of the 
Owner. 

32.0 Defects  after  Completion 
 
The contractor shall make good at his own cost and to the satisfaction of the Owner all defects, shrink-
age, settlements or other faults which may appear within 12 months after completion of the work. In de-
fault the Owner/SBIIMS may employ and pay other persons to amend and make good such damage, 
losses and expenses consequent thereon or incidental thereto shall be made good and borne by the con-
tractor and such damages, loss and expenses shall be recoverable from him by the Owner/SBIIMS or 
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may be deducted by the Owner/SBIIMS, in lieu of  such amending and making good by the contractor, 
deduct from any money due to the contractor a sum equivalent to the cost of  amending such work and in 
the event of the amount retained being insufficient, recover that balance from the contractor from the 
amount retained under Clause No. 1.(c) together with any expenses the Owner/SBIIMS may have in-
curred in connection therewith. 

 

33.0 Idle  Labour 
 
Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire and labour 
charges of tools and plants would be entertained under any circumstances. 
 

34.0 Guarantee  for  the  Specialised  Works 
 

Wherever provision for submission of a guarantee has been advised, the same shall be submitted from 
the specialized agency along with a counter guarantee by the main contractor engaged for the work. The 
guarantee shall be furnished on a non-judicial stamp paper of appropriate value. If the contractor is re-
quired to submit guarantee / guarantees for any item / items for a period of more than 12 months, the 
guarantee/guarantees in case of those items shall remain valid even after expiry of the defect liability pe-
riod of 12 months as stipulated in the contract.   
 

35.0 Declaration 
 

I/We have inspected the site of works and have made me/us fully acquainted with the local conditions in 
and around the sites of works. I/We hereby declare that I/We have gone through the conditions laid down 
in the Notice Inviting Tender, General Conditions of Contract, Technical Specifications and understood 
the same particularly the contents of the Performance Guarantee Bond and on the basis of the same 
I/We quoted our rates in the schedule of quantities attached with the tender documents. 
 

I/We shall also uniformly maintain such progress with the work, as may be directed by the 
Owner/SBIIMS/Architects to ensure completion of same within the target date as mentioned in the tender 
document. 
 
                                             __________________________________ 
                                                                                                Signature   of   Tenderer 
 

                                                 
  Address:  
Witness: 

  
1)  ____________________________ 
 
2)  _____________________________ 

                                                                                                          Dated:  ________________________ 
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SAFETY MEASURES AT SITE: 

 
1. All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. Visitors 
also should be provided with Helmets. It should be ensured that these are used properly. 
2. First Aid Box should be kept at site with all requisite materials. 
3. No one should be allowed to inspect / work at a height without Safety Belt. 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the ground, or 
from solid construction except such short period Work as can be done safely from ladders. When a ladder is used 
an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials as well 
as suitable footholds and handholds shall be provided on the ladder and the ladder shall be given an inclination 
not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 
5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an overhead 
support or erected with stationary support shall have a guard rail properly attached, bolted, braced and otherwise 
secured at least 1 Meter high above the floor or platform of such scaffolding or staging and extending along the 
entire length of the outside and ends thereof with only such openings as may be necessary for the delivery of ma-
terials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the building or struc-
ture.  
6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or un-
equally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters above ground 
level or floor level they should be closely boarded, should have adequate width and should be suitably fenced, as 
described. 
7. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the 
fall of persons or materials by providing suitable fencing or railing whose minimum height shall be 1 Meter. 
8. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall 
be securely fixed. No portable single ladder shall be over 9 Meters in length while the width between side rails in 
rung ladder shall in no case be less than 30cms for ladder upto and including Meters in length. For longer ladders 
this width should be increased at least 6mm for each additional 30 cms. Uniform step spacing shall not exceed 30 
cms. 
9. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on line works 
gloves, rubber mats, and rubber shoes shall be used. 
10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30 Me-
ters length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 Meter above the 
surface of the ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be stepped back to 
give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides collapsing. The exca-
vated materials shall not be placed within 1.5 Meters of the edge of the trench or half of the depth of the trench 
whichever is more cuttings shall be done from top to bottom. Under no circumstances undermining or under cut-
ting shall be done. 
11. Before any demolition work is commenced and also during the process of the work :- 
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected; 
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus used by the 
operator shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion or flood-
ing. No floor, roof or other part of the building shall be so over-loaded with debris or materials as to render it un-
safe. 
d) All necessary personal safety equipment as considered adequate by the Site Engineer should be kept available 
for the use of the persons employed on the Site and maintained in a condition suitable for immediate use; and the 
Contractor should take adequate steps to ensure proper use of equipment by those concerned. 
e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with protective 
footwear and protective goggles. 
f) Those engaged in white washing and mixing or stacking of cement bags or any materials which is injurious to 
the eyes shall be provided with protective goggles.  
g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 
h) Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently safe 
intervals.  
i) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that the 
manhole covers are opened and are ventilated at least for an hour before the workers are allowed to get into the 
manholes and the manholes so opened shall be cordoned off with suitable railing and provided with warning sig-
nals and boards to prevent accident to the Public. 
12. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to the 
following standard or conditions:- 
a) These shall be of good mechanical construction, sound material and adequate strength and free from patent 
defect and shall be kept in good repairs and in good working order. 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and 
adequate strength, and free from patent defects. 
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c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21 
years should be in-charge of any hoisting machine including any scaffold, winch or give signals to the operator. 
d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in hoist-
ing or lowering or as means of suspension the safe working load shall be ascertained by adequate means. 
e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In 
case of hoisting machine having  
a variable safe working load, each safe working load of the conditions under which it is applicable shall be clearly 
indicated. No part of any machine or of any gear referred to above in this paragraph shall be loaded beyond the 
safe working load except for the purpose of testing. 
f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances should be pro-
vided with efficient safeguards, hoisting appliances should be provided with such means as will reduce to the 
minimum the risk of accidental descent of the load, adequate precautions should be taken to reduce to the mini-
mum the risk of any part of a suspended load becoming accidentally displaced. 
g) When workers are employed on electrical installation, which are already energized, insulating mats, wearing 
apparel such as gloves, sleeves, and boots as may be necessary should be  rovided. The workers should not 
wear any rings, watches and carry keys or other materials, which are good conductors of electricity. 
13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe 
condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing 
facilities shall be provided at or near places of work. 
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                                                  PROFORMA  OF  HINDRANCE  REGISTER 
 
 
 
 
 
 
Name of Work  :    Date of state of work : 
 
Name of Contractor :    Period of completion : 
 
Agreement No. :    Date of completion : 
 
 
Sl. No. Nature of 

hindrance 
Date of occur-
rence of hin-

drance 

Date of which hin-
drance was re-

moved 

Period or hin-
drance 

Signature  
SE/PE 

Remarks     

1 2 3 4 5 6 7 
 
SE  =  Site  Engineer 
 
PE  =  Project  Engineer 
 

          Place  : ___________________ 
 
Date   :  __________________ 
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PROFORMA  FOR  APPLICATION  BY  CONTRACTOR  FOR  EXTENSION  OF  TIME 
 
1. Name  of  the  Contractor  
   
2. Name  of  the  works  as  given  in  the  Agreement  
   
3. Agreement  WO  
   
4. Tender Amount  
   
5. Date  of  Commencement  of  Work  
   
6. Period  allowed  for  completion  as  per  agreement  
   
7. Date  of  completion  as  per  agreement  
   
8. Period  for  which  extension  of  time  has  been  given  
   
   Date Month Year 
      
 (a) 1st extension vide Bank’s Letter No.    
      
 (b) 2nd extension vide Bank’s Letter No.    
      
 (c) 3rd extension vide Bank’s Letter No.    
      
9. Reasons for which extensions have been previously given (copies of the previous applications 

should be attached) 
   
10. Period for which extension is applied for and the reasons thereof including hindrances                  

time  for  extra  work  assigned ,  if  any  etc. 
   
   
Signature of Contractor 
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STANDARD   SPECIFICATION 
 
 
Unless otherwise specified elsewhere in this contract, all work under this contract shall be                   carried out 
in accordance with the technical specification and the latest issue of the Indian               Standard Specification 
applicable to the particular class of work. Relevant issue of I.S. specification applicable to the particular work have 
been described along with the specification for the respective works. If same is not specified, in such case, the 
contractor may contact SBIIMS/Architect for further instructions. In case of any confusion of dispute regarding the 
meaning and interpretation of any specification for the respective works, the decision of the  SBIIMS / Architects 
shall  be  final  and  binding  on  the  Contractor. 
1)     Bank/SBIIMS / Architects   reserve   the   right   to insist contractor for use of any   specific brand / make 

etc. 
 
 
2)  In case any materials are not available from the above brands, Bank/SBIIMS / Architect will suggest  

names  of   other  brands / manufacturers  and   contractor  will  have  to  abide   by   the  same.  
 
 
 
 

LIST  OF  MATERIALS  FOR  APPROVED  BRAND  AND / OR MANUFACTURER 
 

As mentioned in BOQ . If not mentioned then the approved brand/manufacturer is as under: 
 

1 Second class hard wood Seasoned, Chemically treated hardwood of approved sizes of 
Badam/Kasi/Gambhari/Tentra. 

    

2 Teak  wood beading, leap Seasoned, Chemically treated  best quality local polished  teak 
wood beading of  sizes &  moulding of   size (as per approved de-
sign ) 

    

3 Ply  board & Block board (BWR grade)  Green / Century / DURO/ MAYUR GOLD/Equivalent approved by 
SBIIMS   

    

4 Pre -laminated MDF board Century / Merino / Equivalent approved by SBIIMS     
5 Adhesive Fevicol  / Jeevanjor / Equivalent approved by SBIIMS     
6 Laminate Century / Merino / Green /Sunmica/Equivalent approved by 

SBIIMS 
    

7 Soft Board Jolly  Board / Equivalent approved by SBIIMS     
8 Wood  primer & Synthetic enamel paint ICIC  / Berger / Asian / Equivalent approved by SBIIMS     
9 Door Closure Godrej / Hardwyn / Equivalent approved by SBIIMS     
10 Floor Spring  Everite / Godrej / Ebco /Equivalent     
11 Screw Ebco /GKW / Nettlefold  / Equivalent approved by SBIIMS     
12 Vitrified Tiles RAK / Kajaria / Johnson / Equivalent approved by SBIIMS     
13 Drawer Slids Hettich / Ebco / Equivalent approved by SBIIMS                        
14 Vertical Blinds Vista / Mac / Equivalent approved by SBIIMS     
15 Multipurpose  lock, night latches mortise 

lock (Open in/out-R/L) 
Ebco / Godrej / Hettich / Equivalent approved by SBIIMS     

16 Anchors & Fixings Fischer /Equivalent approved by SBIIMS     
17 Auto  shut hinges and other hardware Ebco / Hettich / Hafley / Equivalent approved by SBIIMS     
18 Glass 5.5mm / 8mm / 12mm       Float Glass of Modiguard / Indo-Asahi / Saint Gobin / Equivalent 

approved by SBIIMS 

19 Concrete  Paving Designer Tiles Ultra / Eurocon / Multiwyn / Equivalent approved by SBIIMS 

20 Edge  binding tape Rehau / Dolkin / Equivalent approved by SBIIMS 

21 Solid Surface Merino/ Dupont/LG/Corian 

22 Polish   French  / Zinc Oxide / Melamine ( Asian )  or  equivalent approved 
by SBIIMS  

23 Synthetic Enamel Paints / Plastic Emul-
sion Paints / Distemper 

 Asian  Paints/Berger/Nerolac or equivalent approved by SBIIIMS. 
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24 Weather Coat  Paints  / Cement based 
Paints /  Acrylic  Emulsion  Paints  etc. 

ICI /  Berger  or equivalent approved by SBIIMS 

25 Silicon  Sealant  
 

M/s.Wacker,  Dr. Fixit , M/s. Sika , M/s. Choksey,  M/s. Fosroc 

26 32-35mm thk. Flush Door  Readily available flush door of Sylvan/green/ Century or equiv ap-
proved by SBIIMS  

27 Cement Ultratech/ OCL/ JK Cement (OPC) 

28 GI Pipes Medium quality TATA/ Prakash 

29 CI Pipes Hepco/ BES / Gini as approved approved by SBIIMS 

30 uPVC window Prominance/ fenesta/ rehau as approved by SBIIMS 

 
Signature of Contractor 
 
Date: 


