CORRIGENDUM#1

DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING (SITC) OF REMOTE MONITORING
GRID CONNECTED (NET METERING) SOLAR PHOTOVOLTAIC PANEL ROOFTOP POWER SYSTEM OF
TENTATIVE CAPACITY OF 155 KWP AT 10 DIFFERENT LOCATIONS IN BANK'S OWN PREMISES IN

GUJARAT

Revised last date of submission of tender documents are as under:

S. | Existing last date and time Revised last date and time
No.
1 Last date and Time for submission of | Revised Last date and Time for submission of

Technical Bid along with documentary proof | Technical Bid along with documentary proof
for eligibility criteria and other documents | for eligibility criteria and other documents
was up to 3:00 pm on 29.11.2021 will be up to 3:00 pm on 06.12.2021
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