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STATE BANK OF INDIA, AO-5, MYSURU 
TENDER NO. MYS/ENGG/20230810 

Notice inviting E- Tenders   
 

The State Bank of India, AO-5, Mysuru invites E-Tenders  from the Empanelled 
contractors in Group - A  of Bengaluru Circle, under Category A2. [Rs. 10  Lakh to 25 
Lakh] Eligible contractors can download this whole tender from  the website  
https://etender.sbi from 16.08.2023 to 31.08.2023  up to 3:00 pm  
 
Details of the tenders are as under; 
Engineer-in-charge              :  +918157846252 

Contact details for e-tender: 07940230801/07940016815 

1 Name of the work  Waterproofing works for SBI SMEC Mysuru 
(40694) 

2 Time allowed for completion. 30 days 

3 Quantum of Work  As per BOQ 

4 Earnest Money Deposit. ₹ 13000/-, To be submitted 
in the form of Demand Draft drawn in favour 
of Chief Manager, SBI Administrative Office, 
Mysuru and to be submitted physically at 
State Bank of India, Administrative Office-5, 
Sahukar Channaiah Road, Mysuru - 570009 

5 Initial Security Deposit. 2% of contract value including EMD  

6 
Additional Security Deposit  

(ASD/APG) 

Bank reserves the right to obtain additional 
security deposit if: 

 the price bid is below 7.50% of the 
estimated cost put to tender 

 the amount of such ASD/APG shall 
be the difference between 92.5% of 
the estimated cost put to tender and 
the quoted price  

 DD / Bank Guarantee or FDR Receipt 
favouring State Bank of India but 
drawn on any other Nationalised 
Bank shall be  accepted as ASD / 
APG.  

7 Last date and time of receipt of  
E-Tender. 

3:00 pm on 31.08.2023 

8 Reverse Auction  Not Applicable 
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9 Mode of tender submission Tenders will be accepted only in e-tender 
portal  https://etender.sbi 

10 Date and time of opening of 
tenders. 

3:30 pm  On 31.08.2023 

11 Defect liability period. 12 months. 

12 Validity of tenders. Rates quoted should remain valid for a period 
of 3 months. 

13 Liquidated damages. Liquidated damages shall be 0.5% of the 
contract value per week subject to a 
maximum of 5% of the accepted contract 
amount. 

14 Value of interim Certificate. ₹ 6 LAKHS  

15 Submission of Technical Bid Contractors shall Download the entire 
Technical Bid to get acquainted with the terms 
and conditions and shall compulsorily upload 
Pg.1 To 7  i.e the (i) Notice Inviting E-Tender (ii) 
Instructions to contractors and (iii) Tender form 
of the Technical bid without fail in the e-
tendering portal after putting the signature 
and seal. Failing to upload as stated above, the 
tender will be rejected. 
However, L1 Tenderer should submit the 
Technical bid containing pages 1 to 72 duly 
signed with company seal and date physically 
to the Administrative Office within 3days of 
receipt of confirmation. 

 
In case the date of opening of tenders is declared as holiday, the tenders will be 
opened on next working day at the same time. 

SBI has the right to accept/reject any/all tenders without assigning any reason(s). 

Bank will not pay interest on, any of the deposits mentioned in the tender. 

                                             DEPUTY GENERAL MANAGER(B&O) 
STATE BANK OF INDIA 

AO-5, MYSURU 
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INSTRUCTIONS TO CONTRACTORS. 
 

1. This tender is for the “Waterproofing works for SBI SMEC Mysuru (40694). It is a Double Bid 
containing Technical and Price Bid. 
 
In their own interest the contractors are advised to use their own specific seals and desist from 
using currency coins for the purpose.  Tenders with incomplete or broken seals are liable to be 
rejected, the matter solely resting at the discretion of the EMPLOYER.  If a Contractor does not 
quote for one or more items, the Tender will be considered as incomplete and will be rejected. 
 
2. The EMPLOYER reserve to itself the right to accept or reject any tender without assigning 
any reason for doing so and does not bind itself to accept the lowest or any other tender. 
 
3. General Specifications are for guidance only.  The latest ISI codes and Specifications and 
mode of measurements will be referred to during execution. 
 
4. Bank/Committee will finalize the best available material brand in the market on the 

samples submitted by the L1 vendor from the brands approved list in the Technical Bid 
tender document.  
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 TENDER FORM 
 
 
 
 
 
PROJECT:  Waterproofing works for SBI SMEC Mysuru (40694) 
                     
 
 Dear Sirs, 

 

I/We the undersigned have carefully gone through and clearly understood after visiting the 

site and the Tender drawings and tender documents comprising of the tender form, Notice to 

contractors, and conditions for building contract, Special Conditions, Specifications and 

Schedule of Probable quantities and Draft Agreement. 

 

I/We do hereby undertake to execute and complete the whole or part of the work (as desired 

by you) at the respective rates which/I/We have quoted for the respective items of the 

Probable Bill of Quantities. 

 

I/We are depositing as Earnest Money a sum of ₹ 13,000.00/- (Rupees Thirteen Thousand 

only) in favour of SBI payable at Mysuru along with this tender for due execution of the work 

at my/our tendered rates together with any variations which shall be adjusted by the Bank 

engineers at prices based on our tendered rates.  I/We shall deposit further sum equivalent to 

2% of tender amount, less EMD paid in the event of my/our tender being accepted,  towards 

initial security deposit. 

 

In the event of this Tender being accepted I/We agree to enter into an agreement as and 

when required and execute the contract according to your form of Agreement, within 7 days 

of receipt of work order, in default thereof, I/We do hereby bind my-self/ourselves to forfeit 

the aforesaid initial security deposit. 

 

I/We further agree to complete the work covered in the said schedule of quantities within    60 

days from the 15th day reckoned from the date of issue of the work order to commence the 



 
 Page 6 of 69 

 

work or on which contractor is instructed to take possession of the site, whichever is later. 

 

I/We agree not to employ Sub-contractors other than those that may be specifically approved 

by the Bank for this contract work. 

 

I/We agree to and to get the work, workers, employees (of contractor, Bank engineer & 

Employer) engaged on the work at site and all materials at site for execution of the work shall 

be insured comprehensive insurance including fire/accidents/ rain/ floods/riots/CAR policy 

(contractor’s all risk insurance policy) and the insurance shall cover the period from date of 

start of work to date of actual completion of work plus 3 months.  In case part work is taken 

over by the Employer before final completion of the whole work, such parts may not be 

covered by the insurance from the date of taking over that part of work by the Employer.  

Draft Insurance deed will be got vetted by the Bank engineer, before obtaining the same.  All 

the rates quoted by me/ us are inclusive of the same in full and nothing extra shall be claimed 

anytime on account of any of these. 

 

I/We agree to pay Income tax, to be deducted at source, at the rate prevailing from time to 

time on  the Gross value of the work done, and the rates quoted by me/we are inclusive of 

same. 

 

I/We have read thoroughly the following Annexures mentioned in pages 8 to 67 of the 

technical bid consisting of the following details; 

1. Notice to Contractor 
2. Articles of Agreement 
3. Appendix to General Conditions of contract 
4. General & Special Conditions of Contract 
5. General and Technical Specifications  
6. General Specifications – Interior Works 
 
 
 
 
 
Contractor shall upload compulsorily Pg.1 to 7 i.e the (i) Notice Inviting E-Tender (ii) Instructions 



 
 Page 7 of 69 

 

to contractors and (iii) Tender form of the Technical bid without fail in the e-tendering portal 
after putting the signature and seal. Failing to upload as stated above, the tender will be 
rejected. 
 
I / We Confirm that we strictly adhere to the terms and conditions mentioned in the above 6 
(Six) subheads of this tender.  
 

 

Yours faithfully, 

 

 

Contractor’s Signature 

 

 
Address:        Date: 
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NOTICE TO CONTRACTOR 
 
ADDRESS: 
 
_________________________ 
 
_________________________ 
 
_________________________ 
 
PROJECT: Waterproofing works for SBI SMEC Mysuru (40694) 
    
Dear Sirs, 
 
1. We have pleasure in inviting you to tender for the aforesaid work. 
 
2. The scope of work broadly as given below is for Waterproofing works for SBI SMEC 

Mysuru (40694) 
 

3. Tender Documents should be filled and uploaded on the site of https://etender.sbi.  
 

4. The tenderer must obtain for himself, on his own responsibility and at his own 
expenses, all the information which may be necessary for the purpose of filling this 
tender and for entering into a contract for the execution of the same and must examine 
the drawings and inspect the site of the work and acquaint himself with all local 
conditions and matters pertaining thereto. 

 
5. Each of the tender documents page is required to be signed by the person or persons 

submitting the tender in token of his/their having acquainted himself/themselves with 
the General conditions etc., as laid down.  Any tender with any of the documents not so 
signed will be rejected. 

 
6. The tender documents must be filled in English and all the entries must be made by 

hand and written in ink.  If any of the documents are missing or un-signed, the  tender 
shall be considered invalid. 

 
7. Each and every one of all erasures and additions/alterations made, while filling the 

tender, must be attested by initials of the tenderer. Over-writing of figures must be 
attested by initials of the tenderer.  Overwriting of figures is not permitted.  Failure to 
comply with either of these conditions will render the tender void.  After submission of 
the tender no advice or any change in rate or conditions will be entertained.  All the 
amount should be quoted both in figures and words.  In-case of any discrepancy in 
rates quoted in words/figures and the amounts, the rate quoted in words shall be taken 
as final and binding. 
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8. The tender shall be valid for a period of 90 days from the date of opening. 
 
9 TOTAL SECURITY DEPOSIT : shall comprise of: 
 

a. Earnest Money deposit 
b. Initial Security deposit 
c. Retention money 
d. Additional Security Deposit/Additional Performance Guarantee (if any) 

 
9.1 The intending tenderer shall deposit with SBI, by Demand Draft a sum of ₹ 13,000/-as 

the Earnest Money, as a guarantee of good faith, which amount shall be forfeited as 
liquidated damages, in the event of any evasive/direct refusal or delay in starting the 
work and or signing the contract.  The deposit of the unsuccessful tenderers will be 
returned, without interest, immediately after a decision is taken regarding the award of 
the contract.  The Earnest money of the successful tenderer will be adjusted towards 
Security Deposit.  A tender not accompanied by Earnest money deposit will not be 
considered.   

 
9.2 The successful tenderer will have to pay further sum equivalent to 2% of his contract 

value, less EMD already paid, as Initial Security Deposit (ISD) by means of a 
D.D/Banker’s cheque  within 7 days from the date of issue of work order to commence 
work.  The EMD and Security deposit thus paid shall be held by the State Bank of India 
as Security deposit, for due execution and fulfilment of the contract, till the completion 
of the work and defect liability period in all respects and shall not bear any interest 

 
9.3 Together with the money paid under clause 9.1 & 9.2 above, further retention of 10% 

of the value of the work done will be deducted from every running bill, till total 
retention, including EMD and initial SD paid earlier, comes to 5% of the contract value, 
and same shall be held by the Bank as Total Security Deposit.  On the Bank engineer’s 
certifying the completion of work, 50% of the total security deposit shall be released to 
the contractor along with the final certificate of payment, and the balance amount will 
be retained in the manner stated elsewhere for a further period of Twelve Months after 
the completion date recorded in completion certificate, issued by the Bank engineers 
and agreed to by the Bank.   

 
10. Within 7 days of the receipt of intimation from the Bank engineers of the acceptance of 

his/their tender, the successful tenderer shall be bound to sign an agreement, on a 
stamp paper in accordance with the Draft Agreement and conditions of contract 
attached herewith, but the work order or the written acceptance of a tender by the 
Employer will constitute a binding agreement between the Employer and the person 
tendering whether such formal contract is or not signed by the contractor. 

 
11. All compensation or other sums of money payable by the contractors to the clients, 

under the terms of this contract, may be deducted from the Security Deposit or from 
any sum that may be or may become due to the contractor on any account whatsoever, 
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and in the event of the Security deposit being reduced by reasons of any such 
deductions, the contractor shall within 15 days of being asked to do so make good in 
cash or cheque, any sum which have been deducted from his security deposit. 

 
12. The rates quoted by the Contractor shall include all eventualities, such as heavy rain, 

sudden floods, accidents, fire, riots etc., which may cause damage to the executed work 
or which may totally wash out the work.  Until the completion certificate is issued to the 
Contractors, neither the Bank engineer nor the clients will be responsible for such 
damage or wash out of the construction work. 

 
13. Time is the essence of the contract.  The work should be completed within 30 days from 

the date of commencement.  The date of commencement shall be within ONE day after 
confirmation. 

 
a) 15th  day  from the date of issue of work order. 

Or 
b) The day on which the contractor receives the possession of the site whichever is 

later. 

Or 
c) The contractor is asked in writing to take over the possession of the site. 

 
The successful contractor will have to give a CPM/PERT chart of various activities of 
work to be done so that the work gets completed within the stipulated time.  The chart 
shall be submitted within 3 days from the date of acceptance of the tender. 
 

14. If the contractor fails to complete the work by the Scheduled date of completion or 
within any sanctioned extended time, he will have to pay liquidated damages at the 
rate of ½% of contract amount for each week of delay the work remains incomplete 
beyond the completion (Original/extended date), subject to maximum of 5% of the 
contract value (without extra items) as per clause 33 of the General conditions of 
contract. 

 
15. The quantities contained in the Schedule are only indicative.  The work as actually 

carried out and done will be measured up from time to time, for which payment will be 
made subject to the terms and conditions of contract. 

 
16. The unit prices shall be deemed to be fixed prices.  In case of extra items, a record of 

labour charges paid shall be maintained and shall be presented every month for 
extra/substituted items regularly to the Bank engineers for checking.  The settlement 
will be made based on figures arrived at jointly and taking into account unit prices of 
items of work mentioned in the contract assigned to the successful tenderer.  In case, 
of extra items, where similar or comparable items are quoted in the tender, extra rates 
shall invariably be based on those tender rates to the extent reasonable. The rates 
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quoted shall be exclusive of GST. However the GST as applicable shall be reimbursed to 
the contractor.  

 
17.  SBI, do not bind themselves to accept the lowest or any tender and reserve to 

themselves the right to accept or reject any or all tenders, either in whole or in part, 
without assigning any reason whatsoever for doing so. 

 
18. No employee of the bank is allowed to work as a contractor for a period of two years 

of his retirement from bank service, without the previous permission of the bank.  This 
contract is liable to be cancelled, if either the contractor or any of his employees is 
found at any time to be such a person who had not obtained the permission of the 
bank or SBI as aforesaid before submission of the tender or engagement in the 
contractor’s service. 

 
19. The tenderer, apart from being a competent contractor must associate himself with 

agencies of the appropriate class who are eligible to tender for (1) Electrical (2) Air-
conditioning works (3) Fire fighting systems & (6) Interiors (fixed furniture), as the case 
maybe. 

 
 
20. Release of security deposit: 
 

i) 50% of the total security deposit will be released along with the final certificate 
of payments as stipulated under para 9 on page 16 of Volume I, Appendix to 
General Conditions of contract, 

 
ii) Balance 50% of Retention money will also be released as noted under(i) above, 

subject to submission of a Bank Guarantee, to the satisfaction of SBI for an 
equivalent amount.  This Bank Guarantee shall be valid upto completion of 
defects/removal liability period plus 3 months. 
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 ARTICLES OF AGREEMENT 
 
ARTICLES OF AGREEMENT made the ______________ day of __________ 2023 
 between ________________________________________________________________ 
_______________________________________________________________________ 
of _____________________________________________________________________ 
_______________________________________________________________________ 
(hereinafter called the “Employer”) of the one part and ___________________________ 
of ________________________________________ (hereinafter called “The Contractor”) of the other 
part, where as the Employer is desirous of getting the work of  
“______________________________________________________________________” executed and has caused 
drawings, conditions of contract, specifications and schedule of quantities etc., describing the 
works. 
 
AND WHEREAS  the SAID DRAWINGS numbered as per list attached inclusive of  and the 
conditions of contract, specifications and schedule of quantities etc., have been signed by or 
on behalf of the parties hereto. 
 
AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions 
set forth in the Schedule hereto (hereinafter referred to as “Said Conditions”) the works shown 
upon the said drawings and described in the same specifications and included in the said 
schedule of quantities for such sum as may be ascertained to be payable in terms of the Bills 
of Quantities, and which sum is estimated to be Rs. ____________ 
(Rupees____________________________________________________ (hereinafter referred to as “Said 
Contract Amount”). 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
 
1. In consideration of the said sum to be paid at the times and in the manner set forth in 

the said conditions, the contractor shall upon and subject to the said conditions, 
execute and complete the work shown in the said drawings and described in the said 
specifications. 

 
2. The Employer shall pay the contractor the said sum or such sums as shall become 

payable hereunder at the times and in the manner specified in the said conditions. 
 

3. The term “the Bank engineer” in the said condition shall mean the said “M/s _____” or in 
the event of their ceasing to be the Bank engineer for the purpose of this contract for 
whatever reason, such other person or persons as shall be nominated for that purpose 
by the Employer, not being a person to whom the Contractor shall object for reasons 
considered to be sufficient by the Employer provided always that no person or persons 
subsequently appointed to be Bank engineer under this contract shall be entitled to 
disregard or over rule any previous decisions or approval or direction given or 
expressed in writing by the Bank engineer for the time being. 
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4. Tender documents containing work order Notice to the Contractor, Conditions of 
Contract, Appendix thereto, Special Conditions of Contract, Specifications and Schedule 
of Quantities with the rates entered therein, shall be read and studied as forming part 
of this agreement and the parties hereto shall respectively abide by and submit 
themselves to the conditions and stipulations and perform the agreement on their part 
respectively in such conditions contained. 

 
5. The contract is neither a fixed lumpsum contract or a piece work contract, but is a 

contract to carry out work in respect of the entire works to be paid for according to 
actual measured quantities, including variations from BOQ at the rates contained in the 
Schedule of rates and Probable bill of quantities or as provided in the said conditions. 

 
6. The Employer through the Bank engineer, reserves to himself the right of altering the 

drawings and natures of the work, of adding/substitution to or omitting any items of 
work or having portions of the same carried out through alternate agencies without 
prejudice to this contract. 

 
7. Time shall be considered as the essence of this agreement and the contractor hereby 

agrees to commence the work soon after the site is handed over to him but within 15 
days reckoned from the date of issue of work order to execute the work, as provided 
for in the said conditions and complete the entire work in  30 days  subject to 
nevertheless to the provisions for extension of time. 

 
8. This agreement and contract shall be deemed to have been made in Mysuru and any 

questions or dispute rising out of or in any way connected with this Agreement and 
Contract shall be deemed to have arisen in Mysuru and only the courts in Mysuru shall 
have jurisdiction to determine the same. The limitation period will be 30 days from the 
date of dispute having arisen. 

 
AS WITNESS our hand this _____________ day of ____________ 2023 
 
EMPLOYER         CONTRACTOR 
 
Signed by the said in the presence of: 
WITNESS :   SIGNATURE 
 
NAME       : 
 
ADDRESS :        
 
WITNESS :   SIGNATURE 
 
NAME       : 
 
ADDRESS :   
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APPENDIX TO GENERAL CONDITIONS OF CONTRACT 

 
1. Earnest Money Deposit (EMD)  : ₹ 13,000/- 
 
2. Initial Security Deposit (ISD)  : 2% of contract value including EMD. 
 
3. Additional Security Deposit (ASD/APG) : Bank reserves the right to obtain  
        additional security deposit if: 

o the price bid is below 7.50% of the 
estimated cost put to tender 

o the amount of such ASD/APG shall 
be the difference between 92.5% of 
the estimated cost put to tender and 
the quoted price.  

o DD / Bank Guarantee or FDR Receipt 
favouring State Bank of India but 
drawn on any other Nationalised 
Bank shall be  accepted as ASD / 
APG. 

4. Period of completion   : 30 days 
 
5. Defects Liability period   : 12  months    after   completion    as  

recorded in the completion certificate. 
 
6. Agreed Liquidated Damages  : ½% of contract amount per week of  

delay subjected to a maximum of 5% of 
contract value. 

 
7. Period of final measurement  : One  month   after  completion   as 

recorded in the completion certificate. 
 
8. Minimum value of  work  to  be  : Minimum ₹ 6 LAKHS   

Executed   for issue of  interim 
Certificates for making payment  

 
9.a) Retention money from each bill  : 10% of gross value of each interim  
        bill, subject to 8(b) below. 
 
   b)     Total  retention  money including  : 5% of the contract value.  

Earnest money and initial security 
Deposit 

 
10. Release of Security deposit after  : 50%   of   the   total   security   to  be  
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Virtual completion. Released along 
with final certificate of payment, but 
only after removing all his materials, 
equipment, labour, huts/force, 
temporary sheds/stores, all his 
installations, machinery etc., from the 
site.  Balance payment to be released 
on submission of Bank Guarantee on 
any Scheduled Bank, Other than SBI in 
the prescribed manner and valid till the 
completion of defects liability period of 
12 months. 

 
11. Period for honoring certificate :  15 working days from date of  

Bank engineers certificate of payment 
for interim bills and 45 working days for 
final certificate. 

 
WITNESS : 
 
DATE  :          SIGNATURE OF THE CONTRACTOR WITH DATE 
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INDEX TO GENERAL CONDITIONS OF CONTRACT 
 

1. Interpretations 
2. Scope of Contract 
3. Drawings and Specifications 
4. Schedule of Quantities 
5. Sufficiency of Schedule of Quantities 
6. Errors in schedule of Quantities 
7. Contractor to provide everything necessary 
8. Authorities, Notices, Patent rights and royalties 
9. Materials and workmanship to conform to description. 
10. The setting out 
11. Removal of all offensive matters 
12. Opening up works 
13. Contractor’s superintendence and representative on the work 
14. Dismissal of workmen 
15. Access to works 
16. Employer’s representative/PMC 
17. Assignment of sub-letting 
18. Sub contractors 
19. Variations not to vitiate contract 
20. Measurement to works 
21. Prices of Extras etc., Ascertainment of  
22. Unfixed materials 
23. Removal of improper work and materials 
24. Defects after completion 
25. Certificate of virtual completion 
26. Other persons engaged by the Employer 
27. Insurance in respect of damage to persons and property 
28. Contractor’s All risk policy 
29. Minimum amount of third party Insurance 
30. Commencement and completion 
31. Delay and extension of time 
32. Damages for Non-completion 
33. Failure by contractor to comply with Bank’s/Bank engineer’s instructions 
34. Bank engineer’s delay in progress. 
35. Supervision of works 
36. Prime cost and provisional sums 
37. Certificates and payments 
38. Notices 
39. Termination of contract by the Employer. 
40. Termination of contract by the contractor. 
41. Matters to be finally determined by the Bank engineers 
42. Settlement of dispute (Arbitration) 
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 GENERAL CONDITIONS OF CONTRACT 
 

1. INTERPRETATIONS: 
 

In constructing these conditions and the specifications, schedule of quantities and 
contract agreement, the following words shall have the meaning herein assigned to 
them except where the subject or context otherwise required: 
 
a. “Employer” shall mean  State Bank of India,  Administrative Office-5, Sahukar 

Channaiah Road, Mysuru-570009 
 

b.  and shall include his/their heirs, legal representatives, assignees and successors. 
 
c. “Contractor” shall mean ________________________________________ 

____________________________________________________________ 
and shall include his/their heirs, legal representatives, assignees and successors. 

 
d. “Banks Engineer” shall mean any Engineer who is employed by SBI or any other 

Engineer appointed from time to time by the Employer, and certified in writing 
to the Bank engineer and the contractor, to act as Engineer for the purpose of 
the Contract in place of the said engineer. 

 
e. “Works” shall mean the works to be executed in accordance with contract 

specifications, quantities etc. 
 

f. “Contract” shall mean the Articles of Agreement, the General Conditions, Special 
Conditions, the Appendix, the Schedule of Quantities, Specifications and 
drawings, work order etc., attached hereto and duly signed. 

 
g. “Contract Price” shall mean the sum named in the Tender, subject to such 

amount additions thereto or deductions there from as may be made under the 
provisions, hereinafter contained. 

 
h. “Site” shall mean the Premises, on which the works are to be, provided, by the 

Employer or Bank engineer for the purpose of the Contract. 
 

i. “Drawings” shall mean the drawings referred to in the contract etc., and any 
modifications of such drawings approved in writing by the Bank engineer and 
the Bank and such other drawings as may from time to time be furnished or 
approved in writing by the Employer/Bank Engineer/Bank engineer. 

 
j. “Notice in Writing” or written notice shall mean a notice in writing, typed or 

printed characters sent (unless delivered personally or otherwise provided to 
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have been received) by registered post to the last known private or business 
address or registered office of the address and shall be deemed to have been 
received, when in the ordinary course of post, it would have been delivered. 

 
k. “Act of Insolvency” shall mean any Act of Insolvency as defined by the 

Presidency Towns Insolvency Act, or the Provincial Insolvency Act or any act 
amending such original. 

 
l. “Net Prices” if in arriving at the Contract Amount, the contractor has added to or 

deducted from the total of the items of the Tender any sum, either as a 
percentage or otherwise, then the net price of any items, in the tender, shall be 
the sum arrived at by adding to or deducting from the actual figure appearing in 
the Tender, as the price of that item, a similar percentage or proportionate sum.   
Provided always that in determining the percentage or proportion of the sum so 
added or deducted by the contractor, the total amount of any Prime cost items 
and provisional sums of money shall be deducted from the total amount of the 
Tender.  The expression “net rates” or “net prices” when used with reference to 
the contract or account shall be held to mean rates or prices so arrived at. 

 
m. “Virtual Completion” shall mean that the building is in the opinion of the 

Employer/Bank Engineer/Bank engineer, sufficiently completed for occupation 
by the Employer, in relation to the scope of work of this contract. 

 
n. Words importing persons include firms and corporations.  Words importing the 

singular only, also include the plural and vice versa, where the context requires. 
 

o. “Basic Cost” shall mean the  basic cost of material arrived at after price 
negotiation with vendor (from Bank’s side) and before taxes, transportation, lead, 
lift and wastages etc.  

 
2. SCOPE OF CONTRACT: 
 

The contractor shall carry out and complete the said work in every respect in 
accordance with this contract with the directions of and to the satisfaction of the 
Employer/Bank Engineer/Bank engineer.  Bank engineer/Engineer, with the approval of 
the Employer, may issue further drawings and/or written instructions, details, directions 
and explanations in regard to: 
 
a. The variations or modifications of the designs, quality or quantity of works or 

the addition or omission or substitution of any work. 
 

b. Any discrepancy in the drawings or between the Schedule of Quantities/ or 
drawings and/or specifications etc. 

 
c. The removal and/or re-execution or any works executed by the contractor. 
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d. The removal from the site of any material brought there on by the contractor, 

and the substitution of any other material there from. 
 

e. The dismissal from the works of any person employed thereupon. 
 

f. The opening up for inspection of any work covered up. 
 

g. The amending and making good of any defects under clause 24 “Removal of 
Improper works and Materials”. 

 
The contractor shall forthwith comply and fully execute any work comprised in 
such Bank engineer’s instruction, provided always that instructions, directions 
and explanations given to the contractor or his representative upon the works 
by the Bank engineer shall, if involving a variation, be confirmed in writing by 
the contractor or within 7 days, and if not dissented from in writing within 
further 7 days by the Bank engineer, such shall be deemed to be the Bank 
engineers instructions within the scope of contract. 
 
If compliance with the Bank engineer’s instructions as aforesaid involved work 
and/or expense and/or loss beyond that contemplated by the contract, then 
unless the same were issued owing to some breach of this contract by the 
contractors, the employer shall pay to the Contractor on the Bank engineer’s 
certificate, the price of the said work (as an extra to be valued as herein after 
provided) and/or expense and/or loss. 

 
3. DRAWINGS AND SPECIFICATIONS: 
 

The works shall be carried out to the entire satisfaction of the EMPLOYER and the Bank 
engineer, in accordance with the signed contract document, drawings and 
specifications and such further drawings and details as may be provided by the Bank 
engineer, and in accordance with such written instructions, directions and explanations, 
as may from time to be given by the Bank engineer and the SBI, whose decision as to 
the sufficiency and quality of the work and materials shall be final and binding on the 
contractor.  If the work shown on any such further drawings or work that may be 
necessary to comply with any such instructions, directions or explanations, be in the 
opinion of the contractor outside the scope of work or reasonably could not be 
inferred from the contract, he shall before proceeding with such work, give notice in 
writing to this effect to the Bank engineer and the SBI, and in the event of the Bank 
engineers and the SBI agreeing to the same in writing,  the contractor shall be entitled 
to an allowance in respect of such extra work as an authorized extra.  If the Bank 
engineer and the contractor fail to agree, as to whether or not there is an extra, then, if 
the Bank engineer decided that the contractor is to carry out the said work, the 
contractor shall do so, and the question whether or not there is any extra and if so, the 
amount thereof, shall failing agreement be settled by Arbitration as hereinafter 
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provided, but such reference shall in no way delay the fulfilment of this contract. 
 
No drawing shall be taken as in itself an order for variation, unless in addition to the 
Bank engineer’s signature, it bears express works stating that it is intended to be such 
an order or bears a remark “VALID FOR CONSTRUCTION”.  No claim for payment for 
extra work shall be allowed, unless the said work shall have been executed under the 
provisions of clause 8 (Authorities, notices, patents, rights and royalties) or by the 
authorities, of directions in drawing of the Bank engineer as herein mentioned. 
 
One complete set of the signed drawings and a copy of contract document 
(specifications and schedule of quantities etc) shall be furnished by the Bank engineer 
to the contractor.  The Bank engineer shall furnish within such time as he may consider 
reasonable, one copy of any additional drawings, which in his opinion may be 
necessary for the execution of any part of the work.  Such copies shall be kept at the 
works, and the Bank engineer or hiss representatives shall, at all reasonable times have 
access to the same and shall be returned to the Bank engineer by the Contractor, 
before the issue of the final certificate.  The original contract documents shall remain in 
the custody of employer. 
 

4. SCHEDULE OF QUANTITIES: 
 

The Schedule of Quantities unless otherwise stated shall be deemed to have been 
prepared in accordance with the Standard Procedure of the Bank engineers and shall 
be considered to be approximate and no liability shall attach to the Bank engineer for 
any error/variations that may be discovered therein. 
 

5. SUFFICIENCY OF SCHEDULE OF QUANTITIES: 
 

The contract shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the prices stated in the 
schedule of Quantities and/or the Schedule of Rates and Prices, which rates and prices 
shall cover all things necessary for the proper completion of the works. 
 

6. ERRORS IN SCHEDULE OF QUANTITIES: 
 

Should any error appear in the Schedule of Quantities, other than in the Contractor’s 
prices and calculations, it shall be rectified and such rectification shall not vitiate the 
contract but shall constitute a variation of the contract and be dealt with as an 
authorised extra or deduction. 

 
7. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 
 

The contractor shall provide everything necessary for the proper execution of works 
according to the true intent and meaning of the drawings, specifications and the 
Schedule of Quantities etc., taken together, whether the same may or may not be 
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particularly shown or described there in, provided the same can be inferred there from.  
The several document forming the contract are to be taken as mutually explanatory to 
one another; detailed drawings and figured dimensions in preference to scale, and 
special conditions in preference to General conditions and particular specifications in 
preference to General specifications. 
 
In case of discrepancy between the Schedule of Quantities, the specifications and/or 
the drawings, the following order of preference shall be observed:- 
 
i) Description of Schedule of Quantities. 
ii) Particular specifications and special condition, if any. 
iii) Drawings. 
iv) C.P.W.D. specifications. 
v) Indian Standard specifications of B.I.S. 
 
If there are varying or conflicting provisions made in any document forming part of the 
contract, the Bank engineer shall be the deciding authority, with regard to the intention 
of the document and his decision shall be final and binding on the contractor. 
 
Any error in description, quantity or rate in schedule of quantities or any omission 
therefrom shall not vitiate the contract or release the contractor from the execution of 
the whole or any part of the works expressed therein according to drawings and 
specifications or from any of his obligations under the contract. 
 
The contractor shall make his own arrangements for providing water, for carrying out 
the work, at his own cost.  If water from any source other than Municipal main is to be 
used for construction, the same shall be tested at the contractor’s cost, and a report 
submitted to the Bank engineer for his approval, before such water is used for the 
works.  Temporary Electrical connections shall be obtained by the contractor to 
facilitate execution and completion of work at their cost and all the charges there of 
should be borne by them. 
 
The contractor shall supply, fix and maintain at his cost, during the execution of any 
works, all the necessary scaffolding, staging, hoarding, watching and lighting during 
nights as well as by day required not only for the proper execution and protection of 
the said works, but also for the protection of the public and the safety of  any adjacent 
road, streets, cellars, vaults, pavements, walls, houses, buildings and all other erections, 
matters or things.  The Contractor shall take down and remove any or all such 
scaffolding, staging, etc., as occasion shall require or when ordered or so to do, and 
shall fully reinstate at his own cost and make good all the matters and things disturbed 
during the execution of the works to the satisfaction of the Bank engineers. 
 

8. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES: 
 

The contractor shall conform to the provisions of the statutes relating to the works, and 
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to the regulation and by laws of any local authority, and of any water, lighting and 
other companies or authorities, with whose systems the structures are proposed to be 
connected; and shall before making any variation from the drawings or specifications, 
that may be necessitated by so conforming, give to the Bank engineers a written 
notice, specifying the variations proposed to be made and the reason for making it and 
apply for instruction thereon.  In case, the contractor shall not within ten days receive 
such instructions, he shall proceed with the work conforming with the provisions, 
regulations or by laws in question. 
 
The contractor shall bring to the attention of the Bank engineer all notices required by 
the said acts, regulations or bylaws to be given to any authority, and pay to such 
authority or to any Public Officer all fees that may be properly chargeable in respect of 
the works, and lodge the receipts with the Bank engineers. 
 
The contractor shall indemnify the Employer against all claims in respect of patent 
rights, designs, trademarks or name or other protected rights in respect of any 
constructional plant, machine, work or material used for or in connection with works or 
temporary works and from and against all claims, demands, proceedings, damages, 
costs, charges, and expenses whatsoever in respect thereof or in relation thereto.  The 
Contractor shall defend all actions arising from such claims, unless he has informed the 
Bank engineers, before any such infringement and received their permission to 
proceed, and shall himself pay all royalties, licence fees, damages, cost and changes of 
all and every sort that may be legally incurred in respect thereof. 
Please refer clause 23 of special conditions of contract. 

 
9. MATERIALS AND WORKMANSHIP TO CONFORM DESCRIPTION: 
 

All materials and workmanship shall, so far as procurable be of the respective kinds 
specified in the Schedule of Quantities and/or specifications and in accordance with the 
Engineer’s/Bank engineer’s instructions and the contractor shall on the request of the 
Engineer/Bank engineer furnish to them all invoices, accounts, receipts and the other 
vouchers to prove that the materials comply therewith.  The contractor shall at his own 
cost arrange for and/or carry any test of any materials, which the Bank engineer & 
Employer may require.  The costs of materials used for testing, packing, transportation 
and testing shall be borne by the contractor and his quoted rates/amounts shall 
include all such expenses/contingencies. 

 
9a. In case of non-availability of specified Make/brand of any material the alternate 

make/brand will be given by the Employer/Bank engineer. 
 
10. THE SETTING OUT: 

The Contractor shall at his own expense, set out the works accurately in accordance 
with the plans and to the complete satisfaction of the Bank engineer.  The Contractor 
shall be solely responsible for the true and perfect setting out of the same and for the 
correctness of the positions, levels, dimensions and alignment of all parts thereof.  If at 
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any time any error shall appear during the progress or on completion of any part of the 
work, the contractor shall at his cost rectify such error if called upon to the satisfaction 
of the Bank engineers/Employer.  The work shall from time to time be inspected by the 
Bank engineer and/or his representatives, but such inspections shall not exonerate the 
contractor in any way form his obligation to remedy any defects, which may be found 
to exist at any stage of the work or after the same is completed, at his own cost. 

 
11. REMOVAL OF ALL OFFENSIVE MATTERS: 

All debris arising out of the work shall be disposed off as per the rules and regulations 
of the Local authorities concerned. 

 
12. OPENING UP WORKS: 

In the event of the Bank engineer / Employer feels that the work is not carried out as 
per tender specifications, contractor at his cost shall open the concealed work at his 
cost for which no Extra cost will be paid. 
 

12. CONTRACTOR’S SUPERINTENDENCE & REPRESENTATIVE ON THE WORKS: 
The contractor shall give all necessary personal superintendence during the execution 
of the works and so long thereafter as the Bank engineer may consider it necessary 
until the expiration of the “Defects Liability Period” stated in clause 24. The Contractor 
shall meet the Bank engineer or his representative, whenever required and so informed 
by the Bank engineer. 
 
The Contractor shall maintain and be represented at site at all times, while the work is 
in progress, by a responsible and efficient foreman, approved by the Bank engineer and 
who must thoroughly understand all the trades entailed and be constantly in 
attendance while the men are at work.  Any directions, explanations, instructions or 
notices give by the Bank engineer & Employer to such foreman shall be deemed to 
have been given to the contractor and shall be binding as such on the contractor.  The 
Foreman shall be thoroughly conversant with the English language and should be able 
to read, write and speak English. 

 
13. DISMISSAL OF WORKMEN: 

The contractor shall on the request of the Employer/Bank Engineer/Bank engineer 
immediately dismiss from the works any person employed thereon who may, in the 
opinion of the Employer/Bank Engineer/Bank engineer be unsuitable or incompetent or 
who may misconduct himself, and such person shall not again be employed or allowed 
on the works without the permission of the Bank engineer & Employer. 
 

14. ACCESS TO WORKS: 
The Bank engineer, the Employer and any person authorized by them shall at all 
reasonable times have free access to the works and to the workshops, factories or other 
places where materials are being prepared or constructed by the contract and also to 
any place where the materials are lying or from which they are being obtained.  The 
Contractor shall give every facility to the Bank engineer and the Employer and their 
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representatives for inspection and examination and test of the materials and 
workmanship.  No person, unless authorized by the Bank engineer or the Employer, 
except the representatives of Public authorities, shall be allowed on the works at any 
time.  If any work is to be done at a place other than the site of works, the contractor 
shall obtain the written permission of the Bank engineer for doing so. 
 

15. EMPLOYER’S REPRESENTATIVE/PMC: 
 

The Employer may appoint an assistant to the Engineer, any Site Engineer or Project 
Management Consultant (PMC), who shall be the representative of the Employer.  The 
duties of the Employer’s representatives are to watch and supervise the works and to 
test any materials to be used and of workmanship employed in connection with the 
works.  He shall have no authority either to relieve the contractor of any of his duties or 
obligations under the contract, or except those expressly provided hereunder, to order 
any work involving delay or any extra payment by the Employer or any variation of or in 
the works. 
 
The contractor shall afford the Employer’s representative every facility and assistance 
for examining the works and materials and checking and measuring item and materials.  
Neither the Employer’s representative nor any assistant to the Bank engineer shall have 
power to revoke, alter, enlarge or relax the requirements of this contract, or to sanction 
any new-work, additions, alterations, deviations or omissions unless such an authority 
may be specially conferred by a written order of the Employer/Bank Engineer/Bank 
engineer. 
 
The Employer’s representative shall have to give notice to the Contractor or his 
representating about the non-approval of any work or materials and such works shall 
be suspended or the use of such materials should be discontinued until the decision of 
the Bank engineer is obtained.  The work will from time to time be examined by the 
Bank engineer or the Employer’s representative,  but such examinations shall not in any 
way exonerate the contractor from the obligation to remedy any defects, which may be 
found to exist at any stage of  the work or after the same is completed.  Subject to the 
limitations of the clause, the contractor shall take instructions only from the 
Employer/Bank Engineer/Bank engineer. 
 

16. ASSIGNMENT OF SUB-LETTING: 
The works included in the contract shall be executed by the contractor and the 
contractor shall not directly or indirectly transfer, assign or underlet the contract or any 
part/share thereof or interest therein without the written consent of the Employer/Bank 
Engineer/Bank engineer, and no undertaking shall relieve the contractor from the full 
and entire responsibility of the contract or from active superintendence of the works 
during their progress. 

 
17. SUB-CONTRACTORS: 

All specialists, merchants, tradesmen, and others, executing any work or supply and 
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fixing any goods for which prime cost prices or provisional sums are included in the 
Schedule of Quantities and/or specifications, who may be nominated or selected by the 
Employer/Bank Engineer/Bank engineer and hereby declared to be sub-contractors 
employed by the Contractor, are herein referred to as nominated sub-contractors.  No 
nominated sub-contractors shall be employed on or in connection with the works, 
against whom the contractor shall make reasonable objection or (see where the Bank 
engineer and contractor shall otherwise agree), who will not enter into a contract 
provided. 

 
a. The nominated sub-contractors shall indemnify the contractor against the same 

obligations in respect of the sub-contract as the contractor is under, in respect 
of this contract. 

 
b. The nominated sub-contractors shall indemnify the contractor against claims in 

respect of any negligence by the sub-contractor, his servants or agents or any 
misuse by him or them of any scaffolding or other plant, the property of the 
contractor or under any Workman’s Compensation Act in force. 

 
c. Payment shall be made by the contractor to the nominated sub-contractor, 

within 14 days of receipt of the Bank engineer’s certificate, provided that before 
any certificate is issued, the contractor shall upon request furnish to the Bank 
engineer proof that all nominated sub-contractor’s account included in the 
previous certificates have been duly discharged; in default whereof the Employer 
may pay the same upon a certificate of the Bank engineer and deduct the 
amount thereof  from any sums due to the contractor.  The exercise of this 
power shall not create any contract between Employer and Sub-contractor. 

 
18. VARIATIONS NOT TO VITIATE CONTRACT: 

The contractor shall when directed in writing by the Bank engineer, omit from or vary 
works shown upon the drawings or described in the specifications or included in the 
priced schedule of quantities, but the contractor shall not make any alterations or 
additions to or omissions from the works or any deviations from the provisions of the 
Contract without such authorizations or direction in writing from the Employer/Bank 
Engineer/Bank engineer. 
 
No claim for any extra item or deviations shall be allowed, unless it shall have been 
executed by the Authority of the Employer/Bank Engineer/Bank engineer as herein 
mentioned.  Any such extra item or deviation is hereinafter referred to as an authorised 
extra item or deviation.  No variations i.e., additions, omissions or substitutions shall 
vitiate the contract. 
 
The rate of items not included in the bill of quantities shall be settled by the 
Employer/Bank Engineer/Bank engineer in accordance with the provisions of clause 20, 
hereof. 
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19. MEASUREMENTS OF WORKS: 
 

The Bank Engineer/Bank engineer/PMC may from time to time intimate the Contractor 
that he requires the works to be measured and the contractor shall forthwith attend or 
send a qualified agent to assist Bank Engineer/PMC/Bank engineer’s representative in 
taking measurements and calculations, and to furnish all particulars or give all 
assistance required by either of them. 
 
Should the contractor no attend or neglect or omit to send such an agent, then the 
measurements and calculations, and to furnish all particulars or give all assistance 
required by either of them. 
 
Should the contractor not attend or neglect or omit to send such an agent, then the 
measurements taken by the Bank Engineer/PMC/Bank engineers representative 
approved by them shall be taken to be the correct measurements.  The mode of 
measurements wherever not mentioned in contract documents be taken in accordance 
with the Indian Standard of Method of measurements of building works (I.S.1200 – 
1958) and its revisions, if any.  In case of any discrepancy between various contract 
documents on mode of measurements, the mode given in Bill of Quantities will take 
precedence over others. 
 
The contractor or his agent may at the time of measurement take such notes and 
measurements as he may require. 

 
All authorised extra works, omissions and all variations made without the Bank 
engineer’s knowledge, if substantially sanctioned by him in writing shall be included in 
such measurements. 

 
20. PRICES FOR SUBSTITUTIONS/EXTRA ETC., ASCERTAINMENT OF: 
 

Should it be found after the completion of the works from measurements taken (in 
accordance with the previous paragraph) that any of the quantities or amounts 
specified for the works in the priced schedule of quantities of work thus ascertained are 
less or greater than the amounts and/or tender or that any variations, is made, and any 
substituted/ extra (new) items have been executed, the valuation of such 
quantities/items,  amounts or variations, unless previously or otherwise agreed upon, 
shall be made in accordance with the following rules: 

  
a. The net rates or prices in the original tender shall determine the valuation of the 

extra (additional quantities and or extra/substituted item of work), where that 
work is of a similar character and executed under similar conditions of the work 
priced therein.  This applied to extra and substituted items of work to the extent, 
they are similar in nature to the items in the contract. 

 
b. The net prices given in the original tender shall determine the value of the items 
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omitted, provided if omissions vary the conditions under which any remaining 
items of work are carried out, the prices for the same shall be valued under 
thereof. 

 
c. Where extra/substituted item of works are not of similar character (either partly 

& fully) and/or executed under similar conditions as aforesaid or where the 
omissions vary the conditions under which any remaining items of works are 
carried out or if the amount of any omission or additions relative to the amount 
of the whole of the contract works or to be any part thereof shall be such that in 
the opinion of the Bank engineers/Engineer-in-charge the net rate or price 
contained in the priced schedule of quantities or tender or for any item of the 
work involves less or more beyond that reasonably contemplated by the 
Contractor or is by reason of such omission or addition rendered unreasonable 
for in-applicable, the Bank engineer shall fix in consultation with the Employer 
such other rates or prices as in the circumstances he shall think reasonable and 
proper, which shall be final and binding on the contractor.  For extra and 
substituted items this will apply for portions of the items for which, items of 
similar nature are not available in the contract. 

 
d. Where extra and or substituted items of work cannot be properly measured or 

valued, the contractor shall be allowed based on the net local day work rates 
and wages for the district and prevalent market rates for materials etc., at the 
time of ordering that item; provided that in either case vouchers for wages paid 
specifying the daily time (and if required by the Bank engineer, the workmen’s 
name) and materials employed at or before the end of the week following that 
in which the work has been executed. 

 
The measurements and valuations in respect of the extra and substituted items 
of work shall be completed within the “Period of final measurement” or within 3 
(three) months from the completion of the contract works as defined under 
clause No.26 (certificate of virtual completion). 
 

21. UNFIXED MATERIALS: 
When any materials intended for the works shall have been placed at site by the 
contractor, such materials shall not be removed there from (except for the purposes of 
being used on the works)  without the written authority of the Employer/Bank 
Engineer/Bank engineer and when the contractor shall have received payment in 
respect of any certificate in which the Bank engineer shall have stated that he has taken 
into account the value of such unfixed materials on the works such materials shall 
become the property of the Employer and the Contractor shall be liable for any loss or 
damage to any such materials. 
 

22. REMOVAL OF IMPROPER WORK AND MATERIALS: 
 

The Bank engineer/Engineer-in-charge shall, during the progress of the works, have 
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power to order in writing from time to time the removal from the works, within such 
reasonable times as may be specified in the order, of any materials which in the 
opinion of the Employer/Bank Engineer/Bank engineer are not in accordance with the 
specifications or the instructions of the Employer/Bank Engineer/Bank engineer; and  
the substitution with proper materials and the removal and proper re-execution of any 
work, which has be executed with materials or workmanship, not in accordance with 
the contract/drawings and specifications or instructions etc., the contractor shall 
forthwith carry out such orders at his own cost.  In case of default on the part of the 
contractor to carry out such orders, the Employer shall have the power to employ and 
pay other persons to carry out the same and all expenses consequent thereon or 
incidental thereto shall be borne by the Contractor, and shall be recoverable from the 
contractor by the Employer, or may be deducted by the Bank engineer, from any 
money due or may become due to the contractor for this work or on any other 
account. 
 
Instead of this procedure for work not done in accordance with the contract, the 
Employer/Bank Engineer/Bank engineer may allow such work to remain, and in that 
case may make allowance for the difference in value together with such further 
allowance for damages to the Employer, as in his opinion may be reasonable.  This 
allowance shall be recoverable from the contractor by the Employer, or may be 
deducted by the Bank engineer, from any money due or may become due to the 
contractor for this work or on any other accounts.  The decision of Bank engineers in 
these matters shall be final and binding on the contractor. 

 
24. DEFECTS AFTER COMPLETION: 
 

Any defect, shrinkage, settlement or other faults which may appear with in the “Defects 
Liability Period” stated in the Appendix on Page 14 i.e. within 12 months after the 
virtual completion of the works arising in the opinion of the Bank engineer and the 
Bank, from materials or workmanship not in accordance with the contract, shall upon 
the directions and writing of the Employer/Bank Engineer/Bank engineer and within 
such reasonable time as shall be specified therein, be rectified and made good by the 
Contractor at his own cost.  In case of default, the Employer may employ any other 
person to amend and make good such defects, shrinkage, settlements or other faults.  
All damages, loss and expenses consequent therein or incidental thereto shall be made 
good and borne by the contractor and such damage, loss and expenses shall be 
recoverable from him by the employer or may be deducted by the Employer, the 
damages, loss and expenses from any sums that may be due to the contractor or 
amount retained under condition 38 (Certificate and payment) and in event of the 
amount retained being insufficient recover the balance from the amount held against 
EMD & Security deposit under clause 9.2 & 9.3 on Page 14 or any other amounts due 
or may become due later. 

 
25.  CERTIFICATE OF VIRTUAL COMPLETION: 
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The contractors shall intimate in writing to the Bank Engineer/Bank engineers, as and 
when the works are complete in all respects in order to enable the Bank Engineer/Bank 
engineer to intimate the Employer to take possession of the same.  The works shall not 
be considered as virtually completed, until the Bank Engineer/Bank engineer has 
certified in writing that the same have been “Virtually completed” and accepted by the 
employed.  The defects liability period shall commence, only from the date of such 
virtual completion certificate. 
 

26. OTHER PERSONS ENGAGED BY THE EMPLOYER: 
 

The Employer reserves the right to use the premises and any portions of the site for the 
execution of any work not included in this contract which he may desire to carry out 
through other persons, and the contractor is to allow all reasonable facilities for the 
execution of such work, except by special arrangement with the Employer.  Such work 
shall be carried out in such a manner a not to impede the progress of the works 
included in the contract, and the contractor shall not be responsible for any damage or 
delay which may happen to or be occasioned by such work. 

 
27. INSURANCE IN RESPECT OF DAMAGE TO PERSONS AND PROPERTY: 
 

The contractor shall be responsible for all injury to persons, animals or things and for 
all structural and decorative damage to property, which may arise from operation or 
neglect of himself or any of his or sub-contractor’s employees, whether or any other 
cause whatever in any way connected with the carrying out of this contract.  This clause 
shall be held to include, interalia any damage to buildings, whether immediately 
adjacent or otherwise, any damage to roads, caused to the buildings and works 
forming the subject of this contract by frost or other inclement weather.  The 
contractor shall indemnify the employer and hold him harmless in respect of all and 
any expenses arising from any such injury or damage to persons or property as 
aforesaid and also in respect of any claim made in respect of injury or damage under 
any acts of government or otherwise, and also in respect of any award of compensation 
or damages consequent upon such claim. 
 
The Contractor shall reinstate all damages of every sort mentioned in this clause, so as 
to deliver up the whole of the contract works complete and perfect in every respect 
and so as to make good or otherwise satisfy all claims for damage to the property of 
third parties. 
 
The contractor shall indemnify the Employer against all claims which may be made 
against the Employer, by any member of the Public or other party, in respect of 
anything which may arise in respect of the works or in consequence thereof and shall at 
his own cost, effect and maintain until one month after the works are taken over by the 
Employer or three months after the date of completion of the contract with an 
approved office, a policy of Insurance in the joint names of the Employer and the 
contractor against such risks and signing of the contract.  The contract shall also 
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indemnify the employer against all claims which may be made upon the Employer 
whether under the Workmen’s compensation act or any other statute in force during 
the currency of this contract or at common law in respect of any employees of the 
contractor or of any sub-contractor and shall at his own expense effect and maintain 
until one month beyond the virtual completion of the contract, with an approved office.  
A policy of Insurance in the joint names of the Employer and the Contractor against 
such risks and deposit such policy or policies with the Bank Engineer /Bank engineers 
from time to time, during the currency of the contract.  In default of the contractor 
insuring as provided above, the Bank Engineer /Bank engineer on behalf of the 
Employer  may so insure and may deduct the premiums paid from any money due or 
which may become due to the contractor. 
 
The contractor shall be responsible for anything which may be excluded from the 
Insurance Policies above referred to and also for all other damages to any property 
arising out of and incidental to the negligent or defective carrying out of this contract 
however, such damage shall be caused. 
 
The Contractor shall also indemnify the Employer in respect of any costs, charges or 
expenses arising out of any claim or proceedings and also in respect of any Award of or 
compensation of damages arising therefrom. 
 
The Employer with the concurrence of the Bank Engineer /Bank engineer shall be at 
liberty and is hereby empowered to deduct the amount of any damages, 
compensations, costs, charges and expenses arising or occurring from or in respect of 
any such claims of damages from any sums due or to become due to the contractor. 

 
28. CONTRACTOR’S ALL RISK  POLICY: 
 

The contractor shall within 7 days from the date of commencement of the work insure 
the works at his cost and keep them insured until one month after the works are taken 
over by the Employer or three months after the date of completion whichever is earlier, 
against loss or damage by fire and usual risks other than fire against which insurers 
generally provide cover in a CONTRACTOR’S ALL RISK POLICY, with an insurer to be 
approved the Bank Engineer /Bank engineers, in the joint names of the Employer and 
contractor  (the name of the former being placed first in the policy), progressively for 
the full amount of the contract, in three stages, beginning with 1/3 of the contract 
value, and for any further sum as called upon to do so by the Bank engineer, with the 
prior written consent of the Employer,  the premium of such further sum  being allowed 
to the contractor as an authorized extra.  Such policy shall cover the property of the 
Employer only and Bank engineers and surveyor’s fees for assessing the claim and in 
connection with his services generally in reinstatement and shall not cover any property 
of the contractor of any subcontractor or employee.  The contractor shall deposit the 
policy and receipts for the premiums paid with the Bank engineers, within twenty one 
days of the date of commencement of work, unless otherwise instructed, as provided 
above failing which the employer or the Bank engineer on his behalf may insure and 
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may deduct the premium paid from any money that may be due or that may become 
due to the contractor.  The contractor shall as soon as the claim under the policy is 
settled, or the work reinstated by the insurers should they elect to do so, proceed with 
all due diligence with the completion of the works in the same manner as though the 
fire or other such risk had not occurred and in all respects under the same conditions 
of contract. 
 
The contractor in case of rebuilding or reinstatement after fire or other such usual risk 
shall be entitled to such extension of time for completion as recommended by the Bank 
engineer. 
 
Please refer Special Conditions of Contract, clauses. 
 

30. MINIMUM AMOUNT OF THIRD PARTY INSURANCE: 
 

Such insurance shall be effected with an insurer and in terms approved by the SBI  
which approval shall not be reasonably withheld and for at least the amount stated 
below.  The contractor shall, whenever required, produce to the Bank Engineer /Bank 
engineer/Consultant the policy or policies of insurance cover and receipts for payment 
of the current premium. 

 
The minimum insurance cover for physical property, injury, and death is Rs. 5.00 lakhs 
per occurrence with the number of occurrences limited to four.  After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 
 

31. COMMENCEMENT AND COMPLETION: 
 

The contractor shall be allowed admittance to the site on the “Date of 
Commencement” stated in the Appendix, and he shall thereupon and forthwith begin 
the works and shall regularly proceed with and complete the same (except such 
painting or other decorative work as the Bank engineer may desire to delay) on or 
before the ‘Day of Completion” started in the Appendix subject nevertheless to the 
provisions for extension of time hereinafter contained. 
 

32. DELAY AND EXTENSION OF TIME: 
 

If in the opinion of the Bank Engineer /Bank engineer the works be delayed: 
 
a. by force majeure, or 
 
b. by reason of any exceptionally inclement weather, or 
 
c. by reason of proceedings taken on threatened by or dispute with adjoining or 

neighbouring owners or public authorities arising otherwise, than through the 
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contractor’s own default, or 
 
d. by the works or delays of the contractors or tradesmen engaged or nominated by the 

Employer or Bank engineer and not referred to in the Schedule of Quantities and/or 
specifications, or 

 
e. by reason of civil, commotion, local combination of workmen or strike or lock-out 

affecting any of the buildings/traders, or 
 
f. by reason of the Bank engineer’s instructions as per clause 2, or 
 
g. In consequence of the contractor not having in due time, necessary instructions from 

the Bank engineer, for which he shall have specifically applied in writing ahead of time, 
giving reasonable time to prepare such instructions. 

 
The Bank engineer shall make a fair and reasonable assessment for extension of time, 
for completion of the contract works which may be approved by the Employer. 

 
In case of such strike or lock-out, the contractor shall as soon as possible, give written 
notice thereof to the Bank Engineer /Bank engineer, but the contractor shall 
nevertheless constantly use his endeavours to prevent delay and shall do all that may 
reasonably be required, to the satisfaction of the Bank engineer to proceed with the 
work. 

 
33. DAMAGES FOR NON-COMPLETION: 
 

If the contractor fails to complete the works by the date stated in clause 31 (date of 
completion) or within any extended time certified under clause 32 (extension of time) 
and if the Bank Engineer /Bank engineer shall certify in writing on or before the date of 
issue of the certificate for the last payment to which the contractor may become 
entitled hereunder that the works could have been reasonably completed by the said 
date or within the said extended time, then the contractor shall pay to the Employer or 
allow the employer to recover from dues to the contractor on any account the sum 
stated in clause 16 of “Notice to contractors” (liquidated damages and not by way of 
penalty), subject to a maximum amount of 5% as stated in Appendix of General 
Conditions of contract  and as stated in clause 14 of “Notice to contractors” and such 
damages may be deducted from any money due or  which may become due to the 
contractor. 
 
The deduction of such sums shall not, however, absolve the contractor of his 
responsibility and obligations to complete the work in its entirety. 
 

34. FAILURE BY CONTRACTOR TO COMPLY WITH BANK ENGINEER’S INSTRUCTIONS: 
 

If the contractor after receipt of written notice from the Bank engineer requiring 
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compliance with such further drawings and/or Bank engineers instruction, fails within 
seven days to comply with the same, the Employer/Bank Engineer/Bank engineer may 
employ and pay other persons to execute any such work whatsoever as may be 
necessary to give effect thereto and all costs incurred in connection therewith shall be 
recoverable from the contractors by the employer on a Certificate by the Bank engineer 
as a debit or may be deducted by him from any money due or which may become due 
to the contractors. 

 
35. BANK ENGINEER’S DELAY IN PROGRESS: 
 

The Bank engineer may delay the progress of the works in case of rains or otherwise, 
without vitiating the contract and grant such extension of time with the approval of the 
Employer for the completion of the contract as he may think proper and sufficient in 
consequence of such delay, and the contractor shall not make any claim for 
compensation or damage in relation thereto. 

 
36. SUSPENSION OF WORKS: 
 

If the contractor, except on account of any legal restraint upon the employer 
preventing the continuance of the works, or on account of any of the causes 
mentioned in the clause “Extension of time” or in the case of certificate being withheld 
or not paid when due, shall suspend works or in the opinion of the Bank Engineer 
/Bank engineers, shall neglect or fail to proceed with due diligence in the performance 
of his part of the contract or if he shall more than once make default in the respects 
mentioned in clause 23 (removal of improper work and materials), the Employer 
through the Bank Engineer /Bank engineer shall have the power to give notice in 
writing to the contractor required that the works be provided within a reasonable 
manner, and with reasonable despatch, such notice shall not be unreasonably given 
and must signify that it purports to be a notice under the provisions of this clause and 
must specify the acts or defaults on the part of the contractor upon which it is based.  
After such notice shall have been given, the contractor shall not be at liberty to remove 
from the site of works, or from any ground contiguous thereto, the site of works, or 
from any ground contiguous thereto, any plant or materials belonging to him which 
shall have been placed thereon for the purpose of work, and the Employer shall have 
lien upon such plants and materials to subsist from date of such notice being given 
until the notice shall has been complied with, provided always that such line shall not 
under any circumstances subsist after the expiration of 30 (thirty) day from the date of 
such notice given, unless the employer shall have entered upon and taken possession 
of the works and site, as hereinafter provided. 
 
If the contractor shall fail for seven days after such notice has been given, to proceed 
with the works as therein prescribed, the Employer may enter upon and take 
possession of the works and site, and of all such plants, machinery and materials 
thereon intended to be used for the works, and the Employer shall retain and hold a 
lien upon all such plants, machinery and materials until the work shall have been 
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completed, under powers hereinafter conferred upon him; 
If the Employer shall exercise the above power, he may engage any other person to 
complete the works and exclude the contractor, his agents and servants from entry 
upon or access to the same, except that the contractor or any person appointed in 
writing may have access at all times during the progress of the works to inspect, survey 
and measure the works.  Such written appointments or a copy thereof shall be 
delivered to the Bank Engineer /Bank engineers before the person appointed comes on 
to the works and the Employer shall take such steps as in the opinion of the Bank 
Engineer /Bank engineer may be reasonably necessary for completion the works, 
without undue delay or expenses using for that purpose the plant, machinery and 
materials above mentioned in so far as they as they are suitable and adopted to such 
use. 
 
Upon the completion of the works, the Bank Engineer /Bank engineers shall certify the 
amount of the expenses properly incurred consequent on and incidental to the default 
of the contractor as aforesaid and in completion the works by other persons. 
 
Should the amount so certified as the expenses properly incurred be less than amount 
which should have been due to the contractor upon the completion of the works by 
him, the difference shall be paid to the contractor by the Employer, should the amount 
of the former exceed the later, the difference shall be paid by the contractor to the 
Employer.  The Employer shall not be liable to  make any further payments or 
compensation to the contractor for or on accounts of the proper use of the plant for 
the completion of the works under the provisions herein before mentioned other than 
such payments as is included in the contract. 
 
After the works shall have been so completed by persons other than the contractor, 
under the provisions herein before contained, the Bank Engineer /Bank engineer shall 
give notice to the contractor to remove his plan and all surplus materials as may not 
have been used in the completion of the works from the site. 
 
If such plant and materials are not removed within a period of 14 days after the notice 
shall have been given, the Employer may remove and sell the same, holding the 
proceeds less the cost of the removal and sale, to the credit of the contractor.  The 
Employer shall not be responsible for any loss sustained by the Contractor from the 
sale of the plant in the event of the Contractor not removing it after notice. 
 

37. PRIME/ BASIC  COST AND PROVISIONAL SUMS: 
 
a. Where “Prime/ Basic Cost” (P.C.) prices or provisional sums of money are considered for 

any goods or works in the specifications or Schedule of quantities or deviations hereof, 
the same are exclusive of any trade discounts, or allowances, discount for cash, or profit 
which the contractor may require and or carriage and fixing, loading/unloading,  
wastages, taxes etc. 
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b. All goods or work, for which prime cost prices or provisional sums of money are 
considered may be selected or ordered from any manufacturer’s or firms, at the 
discretion of the Bank engineer or the Employer.  The Employer reserves to himself the 
right of paying directly for any such goods or work and the Bank engineer may deduct 
the said prices or sums from the amount of the contract.  Should any goods or works 
for which prime cost prices or provisional sums are considered or portions of same be 
not required, such prices or sums, together with the profits allowed for such additional 
amount as the Contractor may have allowed for carriage and fixing will be deducted in 
full from the amount of the Contract.  Whether the goods be ordered by the Contractor 
or otherwise, the contractor shall at his own cost fix the same, if  called upon to do so, 
and the contractor shall also receive and sign for such goods and be responsible for 
their safe custody as and from the date of their delivery upon the works. 

 
c. In cases in which provisional quantities of items/materials are contained in the contract, 

the contractor shall provide such materials and or execute such items to such amounts 
or to greater or lesser amounts as the Bank engineer shall direct in his schedule of 
quantities. 

 
d. No prime cost sum or sums (or any portion thereof) shall be included in any certificate 

for payment to the contractor until the receipted accounts relating to them have been 
produced by the contractor to the Bank engineer.  Such accounts shall show all 
discounts and any sum or sums in respect of such discounts shall be treated as a trade 
discount.  Provided always, that should the contractor in lieu of producing such 
receipted accounts, request the Bank engineer in writing to issue a certificate to the 
Employer for such sum or sums, due either on account or in settlement to a sub-
contractor direct, the Bank engineer shall, upon satisfying himself that the sub-
contractor is entitled to the same, so issue the certificate and such sum or sums be 
deducted from the amount of the contractor, at the settlement of accounts and any 
profit or sum to which the contractor is properly entitled, in respect of such sub-
contract, and which is in conformity with the terms of contract as though the amount 
of such certificates to the sub-contractor has been included in a certificate drawn in 
favour of the contractor. 

 
e. If the contractor neither produces the receipt not gives authority to the Bank engineer 

to issue a certificate in favour of such sub-contractor direct, the Bank engineer may 
upon giving the contractor SEVEN DAYS NOTICE in writing of his intentions to do so, 
issue to the sub-contractor such certificate direct to the Employer and obtain a receipt 
from the sub-contractor, which receipt shall be deemed as a discharge for the amount 
of such certificates, as though given by the contractor.  In such event, the contractor 
shall not be allowed any profit he may have added in the Schedule of Quantities upon 
such sub-contract. 

 
f. The exercise of the option before referred to by the Contractor and the issue of 

certificates, as before described to sub-contractor direct of certificates by the Bank 
engineer, shall not however, relieve the contractor from any of the liabilities in respect 
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of insufficient, faulty of incomplete work of the sub-contractor for which he may be 
liable under the terms of the contract. 
 
 

38. CERTIFICATES AND PAYMENTS: 
 

The contractor shall be paid by the Employer after due checking and after making 
necessary correction from time to time, by instalments under  Interim Certificates to be 
issued by the Bank Engineer /Bank engineer on account of the works executed by the 
contractor based on the joint measurements taken by the PMC, the contractors when in 
the opinion of the Bank engineer, work to the approximate value named in the 
Appendix on Page 10 as “Value of work for Interim Certificates”, (or less at the 
reasonable discretion of the Bank engineer & Employer) has be executed in accordance 
with the Contract, subject however, to a retention of the percentage of such value 
named in the Appendix hereto mentioned as “Retention Percentage for Interim 
Certificates”, until the total amount retained shall reach the sum named in the appendix 
as Total Retention Money, after which time the instalments shall be upto the full value 
of the work subsequently so executed plus such amount as he may consider proper on 
account of materials delivered upon the site by the contractor for use in the work and 
available on the date of billing. 
 
And when the works have been virtually completed and the Bank engineer shall have 
certified in writing that they have been so completed,  the contractor shall be paid by 
the Employer after satisfying himself in accordance with the certificate to be issued by 
the Bank engineer, the sum of money named in the Appendix as ‘Instalment after 
Virtual Completion’ being a part of the said Total Retention Money. 
 
The Contractor shall be entitled to the payment of the final balance (balance security 
deposit/retention money) in accordance with the final certificate to be issued in writing 
by the Bank engineer at the expiration of the period referred to as ‘The Defects 
Liquidation Liability period’ in appendix , from the date of virtual completion or as soon 
after the expiration of such period as the work shall have been finally completed and all 
defects made good according to the true intent and meaning hereof, whichever shall 
happen, provided always that the issue by the Bank engineer of any Certificate during 
the progress of the works or after the completion shall not relieve the contractor from 
his liabilities in cases of fraud, dishonesty or fraudulent concealment relating to the 
works or materials or any matter dealt within the certificate, and in case of all such 
defects and insufficiencies in the works or materials, which reasonable examination 
would have disclosed.  No certificate of Bank engineer shall by itself be conclusive 
evidence that any works or materials to which it relates are in accordance with the 
contract. 

 
The Bank engineer shall have power to withhold any Certificate, if the works or any 
parts thereof are not being carried out to his and employers satisfaction.  The Bank 
engineer may by any certificate make any correction in any previous Certificate, which 



 
 Page 37 of 69 

 

shall have been issued by him.  Payment upon the Bank engineer’s Certificates shall be 
made within the period named in the Appendix as ‘Period of Honoring of Certificates, 
after such certificates have been delivered to Employer. 

39. NOTICES: 
 

Notices for the Employer, the Bank engineer, or the Contractor may be served 
personally or by being left at or sent by registered post to the last known place of 
abode or business of the party to whom the same is to be given or in the case of the 
contractor by being left on the works.  In case of a company or corporation, notices 
may be served at or sent by registered post to the Registered Offices of the Company 
or Corporation.  Any notice sent by registered post shall be deemed to be served at the 
time, when in the ordinary course of post it would be delivered. 

 
40. TERMINATION OF CONTRACT BY THE EMPLOYER: 
 

If the contractor being an individual or a firm, commit any act of insolvency, or shall be 
adjudged as Insolvent or being an incorporated Company shall have an order for 
compulsory winding up made against it or pass an effective resolution for winding up 
voluntarily or subject to the Supervision of the Court and of the Official Assignee of the 
Liquidator in such acts of insolvency or winding up, shall be unable within seven days 
after notice to him requiring him to do so, to show to the reasonable satisfaction of the 
Bank Engineer that he is able to carry out and fulfill the contract, and to give security 
thereof, if so required by the Bank engineer. 
 
Or if the contractor (whether an individual, firm or incorporated Co.) shall suffer 
execution to be issued. 
 
Or shall suffer any payment under this contract to be attached by or on behalf of any of 
the creditors of the contractor. 
 
Or shall assign or sublet this contract without the consent in writing of the Bank 
engineers/Employer first obtained. 
 
Or shall charge or encumber this Contract or any payments due or which may be due 
to the Contract thereunder. 
 
Or if the Bank engineer shall certify in writing to the Employer that the contractor, 

 
a. has abandoned the contract or 
 
b. has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 7 days, after receiving from 
the Bank engineer written notice to proceed, or 

 
c. has failed to proceed with the works with such due diligence and failed to make 
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such due progress as would enable the works to be completed within the time 
agreed upon, or 

 
d. has failed to remove materials from the site or to pull down and replace work for 

7 days after receiving from the Bank engineer written notice that the said 
materials or work were condemned and rejected by the Bank engineer under 
these conditions, or 

 
e. has neglected persistently to observe and perform all or any of the acts, matters 

or things by this contract to the observed and performed by the Contractors for 
7 days after written notice shall have been given to the contractor requiring the 
contractor to observe or perform the same, or 

 
f. has to the determent of good workmanship or in defiance of the Bank 

engineer’s instructions to the contrary, sublet any part of the contract. 
 

Then and in any of the said cases the Employer with written consent of the Bank 
engineer, may notwithstanding any previous waiver, after giving 7 days notice in 
writing to the contractor, determine the contract, but without hereby affecting 
the powers of the Bank engineer to continue in force as full as if the contract has 
not been so determined and as if the works subsequently executed has been 
executed by or on behalf of the contractor. 
 
And further, the Employer under recommendations of the Bank engineer, by his 
Agents, or servants may enter upon and take possession of the works and all 
plants, tools, scaffoldings, sheds, machinery, and other equipment and materials 
also laying upon the premises or the adjoining lands or roads, and use the same 
as his own property or may employ the same by means of his own servants and 
workmen in carrying on and completion the works or by employing any other 
contractors or other persons to complete the works and the contractor shall not 
in any way interrupt or do not act, matter or thing to prevent or hinder such 
other contractor or other persons or person employed for completing and 
finishing or using the materials and plant for the works.   When the works shall 
be completed or soon thereafter as convenient, the Bank engineer shall give a 
notice in writing to the contractor to remove his surplus materials and plant, and 
should the contractor fail to do so, within a period of 7 days, after receipt 
thereof by him, the Employer shall sell the same by publication and shall give 
credit to the contractor for the amount realised.  The Bank engineer shall 
thereafter ascertain and certify in writing under his hand when (if anything) what 
shall be due to or payable by the Employer for the value of the said plant and 
materials so taken possession of by the Employer, and the expense or loss, 
which the Employer shall have incurred due to the contractor, and the amount 
which shall be so certified shall thereupon be paid by the Employer to the 
contractor or by the contractor to the Employer, as the case may be. 
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41. TERMINATION OF CONTRACT  BY CONTRACTOR: 
 

If payment of the amount payable by the Employer under certificate of the engineer as 
provided for hereinafter shall be in arrears and unpaid for 45 (Forty Five) days after 
notice in writing requiring payment of the amount, as aforesaid shall have been given 
by the Contractor to the Employer, or if the Employer obstructs the issue of any such 
certificates, or if the employer commits any Act of insolvency, or if the Employer (being 
an incorporated company) shall have an order made against him or pass an effective. 
 
Resolution for winding up, either compulsorily or subject to the supervision of the 
Court or voluntarily, or if the Official Liquidator or the Employer shall repudiate the 
contract, or if the if the Official Liquidator in any such winding up shall be unable within 
15 days notice to him requiring him to do so, to the reasonable satisfaction of the 
contractor that he is not able to carry out and fulfil the contract and to give security for 
the same (including Earnest money), or if the works be stopped for any payments due, 
and to become due thereunder and if required under the order of the Bank engineers 
or the Employer or by an injunction or other order of any court of law, then in any of 
the said cases, the contractor shall be at liberty to determine the contract by notice in 
writing to the Employer/Bank engineer, and he shall be entitled to recover from the 
Employer, payment for all works executed and for any losses he may sustain, upon any 
plant or materials supplied or purchased or prepared for the purpose of the contract. 

 
In arriving at the amount of such payment, the net rates contained in the contract shall 
be followed, or where the same may not apply, valuation shall be made in accordance 
with clause 19 thereof. 

 
42. Matters to be finally determined by the Bank engineers and the Bank (Called excepted 

matters) – (refer 43(a) below), which shall be final, conclusive and binding on the 
following matters: 
a) Instructions 
b) Transactions with local authorities 
c) Proof of quality of materials 
d) Assigning or under letting of the contract, 
e) Certificate as to the causes of delay on the part of the contractor and justifying 

extension of time or otherwise, 
f) Rectification of defects pointed out during the defects liability period. 
g) Notice to the contractor to the effect that he is not proceeding with due 

diligence. 
h) Certificate that the contractor has abandoned the contract. 
i) Notice for determination of the contract by the Employer. 

 
43. ARBITRATION: 
a. When the contractor is dissatisfied with the decision of the Bank engineer/Employer, 

the contractor is required to give a notice to the Employer within 30 days of the receipt  
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of such decision, for the appointment of the Arbitrator for the settlement of the 
outstanding disputes. 

 
b. Assistant General Manager (P&E) shall be appointed to refer those disputes for 

adjudication to a sole arbitration. 
 
c. It is also a term of the contract that if the contractor does not make any demand for 

Arbitrator in respect of any claims within 90 days of receiving the intimation from the 
Bank that the final bill is ready for payment, the claims if any received after 90 days 
period shall be absolutely barred from reference to the Arbitrator. 

 
d. All disputes or differences of any kind whatsoever, which shall at any time arise 

between the parties hereto touching or concerning the works or the execution or 
maintenance thereof this contract, or the rights touching or of this contract, effect 
thereof, or to the rights or liabilities of the parties arising out of or in relation thereto, 
whether during progress or after determination, foreclosure or breach of the contract 
(other than those in respect of which the decision expressed to be final and binding in 
cases listed out in condition 41 above), Bank engineers shall, after written notice to 
either party to the contract and to the appointing Authority, who shall be appointed for 
this purpose by the employer refer those disputes for adjudication to a sole arbitrator, 
to be appointed as hereinafter provided. 
 

e. For the purpose of appointing the sole arbitrator referred to above, the Appointing 
authority will send, within thirty days of receipt by him of the written notice aforesaid, 
to the contractor a panel of three names of persons, who shall be presently 
unconnected with the organization for which the work executed. 

 
f. The contractor shall on receipt by him of the names as aforesaid, select any one of the 

persons named to be appointed as a sole arbitrator and communicate his name to be 
appointed as a sole arbitrator to the Appointing Authority, within thirty days of receipt 
of the names by him.  The Appointing Authority shall thereupon without any delay 
appoint the said person as the sole arbitrator.  If the contractor fails to communicate 
such selection as provided above within the period specified, the Appointing Authority 
shall make the selection and appoint the selected person as the sole arbitrator. 

 
g. If the Appointing Authority fails to send to the contractor the panel of three names as 

aforesaid within the period specified, the contractor shall send to the appointing 
authority a panel of three names of persons, who shall be unconnected with either 
party.  The Appointing Authority shall on receipt by him of the names as aforesaid 
select any one of the persons named and appoint his as the sole arbitrator.  If the 
Appointing Authority fails to select the person and appoint him as the sole arbitrator 
within 30 days of receipt by him of the panel and inform the contractor accordingly, the 
contractor shall be entitled to appoint one of the persons from the panel as the sole 
arbitrator and communicate his name to the Appointing Authority. 
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h. If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment 
or vacates his office due to any reasons whatsoever, another sole arbitrator shall be 
appointed as aforesaid. 

 
i. The work under the contract, shall however, continue during the arbitration 

proceedings and no payment due or payable to the contractor shall be withheld on 
account of such proceedings. 

 
j. The arbitrator shall be deemed to have entered on the reference, on the date he issues 

notice to both the parties, fixing the date of first hearing. 
 
k. The arbitrator may from time to time, with the consent of the parties, enlarge the time 

for making and publishing the award. 
 
l. The Arbitrator shall give a separate award in respect of each dispute or difference 

referred to him.  The Arbitrator shall decide each dispute in accordance with the terms 
of the contract and give a reasoned award.  The venue of arbitration shall be such a 
place, as may be fixed by the Arbitrator in his sole discretion. 

  
The fees, if any, of the Arbitrator, if required to be paid before the award is made and 
published, shall be paid half and half by each of the parties.  The costs of the reference 
and of the award including the fees, if any, of the Arbitrator, who may direct to any by 
whom and in what manner such costs or any part there of shall be paid and may fix or 
settle the amount of costs to be so paid. 

 
m. The award of the Arbitrator shall be final and binding on both the parties. 
 
n. Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996, or any 

statutory modifications or re-enactments thereof, and the rules made thereunder, and 
for time being in force, shall apply to the arbitration proceedings under this clause. 

 
 INDEX TO SPECIAL CONDITIONS OF CONTRACT 

1. Inspection of drawings 
2. Contractor to visit site 
3. Execution of work (Prices to include) 
4. Schedule of Quantities 
5. a. Quantities liable to alterations 
5      b. Filling of tenders 
6. Access for inspection 
7. Dimensions 
8. Program of works 
9. Water and Electricity 
10. Procurement of materials 
11. Facilities to other contractors 
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12. Testing 
13. Site meetings 
14. Custody and security of materials 
15. Treasure trove 
16. Notices 
17. Statutory regulations 
18. Measurement's to be recorded before work is covered up. 
19. Working at night or on holidays. 
20. Working on holidays 
21. Action where there is no specification 
22. Reporting of accident 
23. Cleaning the site on completion/determination of work 
24. Possession of buildings/work completed 
25. Typographic, Clerical and other errors. 
26. Information to be supplied by the Contractors. 
27. Bench marks 
28. Force Majeure 
29. Bank engineer’s drawings and instructions 
30. Completion of work and liquidated damages 
31. Bill of payments 
32. Workmanship 
33. Schedule of quantities 
34. Site Supervision 
35. Engagement of Apprentices 
36. Rates 
37. Income tax 
38. Extra items rates 
39. Service drawings/shop drawings/catalogue 
40. Payment 
41. Permission 
42. Maintaining Registers at site 
43. Agreement 
44. Insurance 
45. Indebtedness and liens  
46. Work performed at contractor’s risk 
47. Photographs 
48. Inspection by the Chief Technical Examiner 
49. Special conditions of contract B.I.S. Codes  
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SPECIAL CONDITIONS OF CONTRACT 
 
1. INSPECTION OF DRAWINGS: 
 

Before filling in the tender, the contractor will have to check up all drawings and 
Schedule of quantities, and will have to get immediate clarifications from the Bank 
engineer on any point, that he feels is vague or uncertain.  No claim/damages or 
compensation will be entertained on this account. 

 
2. CONTRACTOR TO VISIT SITE: 
 

Each tenderer must, before submitting his tender, visit the site of works, so as to 
ascertain the physical site conditions prices and availability and quality of materials 
according to specifications before submitting the quotations.  No excuse regarding 
non-availability of any materials or changes in the price will be entertained or extra 
allowed on that account. 
 
The existing adjacent buildings belonging to Govt/private which are in close proximity 
of the proposed Interiors, hence the contractor shall cater for all arrangements to carry 
out the work without causing any disturbance to the occupants by providing screens 
with bamboo matting or other suitable material approved by Bank engineers.  The 
contractor shall ensure that no dust or construction material falls near/around the 
existing buildings. 

 
3. EXECUTION OF WORK (PRICES TO INCLUDE):  
 
i) The whole of the work as described in the Contract (including the Schedule of 

Quantities, the specifications and all drawings pertaining thereto) and as advised by the 
Bank engineer & employer from time to time is to be carried out and completed in all 
its parts to the entire satisfaction of the Bank engineer & Employer.  Any minor details 
of construction, which may not have been definitely referred to in this contract, but 
which are usual in sound building, road and all construction practice and essential to 
the work, are deemed to be included in this contract.  Rates quoted in the Tender is 
inclusive of transportation and other over heads. 

 
 The rates quoted in the tender should also include all charges for: 
 a) 1. Carrying 

2. Hauling 
3. Labour 
4. Fixing 
5. Watering 
6. Cleaning 
7. Making good and 
8. Maintenance etc. 

b) The contractor should arrange timely at his cost for all required. 
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i) Plant, machinery, scaffolding, formwork, ladders, ropes, nails, spikes, 
shuttering, temporary supports, platforms, tools, all materials etc., 
required for executing the work, and protecting them from weather and 
other normal/natural causes. 

 
ii) Covering/protecting for the walling and other works, during inclement 

weather, strikes etc., as and when necessary and or as directed. 
 

iii) All temporary canvas covers/covering, lights, tarpaulin, barricades, water 
shoots etc. 

 
iv) All stairs and steps, thresholds and any other requisite protection for the 

works. 
 

v) All required temporary weather-proof sheds at such places and in a 
manner approved by the Bank engineer, for the storage and protection of 
materials, against the effects of sun and rain. 

 
vi) All required temporary fences, lighting/sign-boards etc., guards, 

approaches and roads as may be necessary for execution of the contract 
works and for safegaurding the public. 

 
c) The Bank engineer & Employer will be the sole judge in deciding as to the 

suitability or otherwise of the tools/formwork/machinery or plant that may be 
brought to the work site by the contractor for the proper execution of the work. 

 
d) The rates quoted by the tenderer in the Schedule of Probable items of work will 

be deemed to be for the finished work. 
 
The rates quoted shall be exclusive of GST. However the GST as applicable   shall be paid extra 
to the contractor .  

 
5. SCHEDULE OF QUANTITIES: 
 

The Schedule of quantities forms part of the contract, but the Employer reserves the 
right to modify the same or any part thereof as per variation clause stated herein 
below.  The contractor shall not be allowed any compensation or damages for the work 
which is so omitted or cancelled or added or substituted by the Bank engineer & 
Employer. 

  
6.a. QUANTITIES LIABLE TO VARY: 
 

This clause applies for unlimited variations (+ or -) for items of foundations and those 
executed below plinth level.  For all other items, only in case where + variations of any 
item exceeds 100% of Quantities of respective items given in the schedule of quantities 
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of the contract, such additional quantities of those items shall be treated as extra items 
and valued as per clause 38 of special conditions of contract, considering of that rates 
for these items cannot be derived from the contracted items of work. 

 
The quantities indicated in the bill of quantities are only approximate, and hence may 
vary on either side (+ or -) for accomplishing the works enunciated under the scope of 
works, in accordance with designs, drawings and specifications and  or instructions of 
the Bank engineer & Employer.  Variations may also occur, consequent upon addition 
or deletion or substitution of particular items, change of designs or specifications 
during the course of execution.  The contractor, in either case, is bound to carry out the 
modified quantities up to +100% (plus one hundred percent) variation, without any 
enhancement in rates and at the same rates as per accepted original tendered rates. 

 
 Please refer clause 4, 5 & 6 of General conditions of contract. 
 
b. FILLING OF TENDERS: 
 

The rates and amounts for each tendered item should filled in separate columns 
provided for in the Schedule of quantities and all the amounts should be totaled up in 
order to show the aggregate value of the entire tender.  All rates shall be filled in both 
words and figures.  These figures and words shall be preceded by ‘Rs’ and ‘Ps’ as the 
case may be, and while filling in words, must end with “Only”.  Example: 

 
 i) Rs.15.25 (Rupees fifteen and paise twenty five only) 
 ii) Rs.20.00 (Rupees twenty only) 
 

The rates quoted in figures should be clearly show the rates in full.  While filling rates in 
words, each line should end in ‘-‘, and if continued further, last line for the rate of each 
item shall end in “Only”.  All corrections, by the contractor in the tender schedule shall 
be duly attested by the initials of the tenderer.  Corrections which are not attested or 
overwritings in rates may entail the rejection of the tender. 

 
In case the rate written in figures/words/amount differ, the following procedure shall 
be followed: 

 
a) When there is a difference between the rates in figures and in words, the rates 

which correspond to the amounts worked out by the contractor will be taken as 
correct. 

 
b) When the amount of an item is not worked out by the contractor or it does not 

correspond with the rate written either in figures or in words, then the rate 
quoted by the contractors in words shall be taken as correct. 

 
c) When the rates quoted by the contractor in figures and in word tallies but the 

amount is not worked out correctly, the rate quoted by the contractor shall be 
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taken as correct and not the amount. 
7. ACCESS OF INSPECTION: 
 

The contractor is to provide at all times, during the progress of the works and the 
maintenance period, means of access with ladders, gangways etc., and the necessary 
attendants to move and adopt the same as directed for the inspection or measurement 
of the work by the Employer/Bank Engineer or any other agency employed by the 
client. 

 
8. DIMENSIONS: 

 
In all cases figured dimensions are to be accepted in preference to scaled sizes.  Large 
scale details shall take precedence over small scale details/drawings.  In case of any 
discrepancy, the contractor shall ask for a clarification, before proceeding with the 
work.  Accordingly, if any work is executed without prior clarification, it is liable to be 
rejected and shall not be paid for, 

 
9. PROGRAMME OF WORKS: 
 

The contractor on starting the work shall furnish to the Employer and Bank engineer a 
PERT/CPM programme, for carrying out the work stage by stage in the stipulated time, 
for the approval of Bank engineers and Employer, and follow strictly the approved time 
schedule by incorporating changes, if any, so authorised by the Employer/ engineer, to 
ensure the completion of construction work ins stipulated time.  A graph or chart on 
individual item/group of items/trades of work shall be maintained, showing the 
progress both in terms of quantities and value, week by week.  The contractor shall 
submit to the Employer and Bank engineer a weekly progress report stating the 
number of skilled and unskilled labourers employed on the work, working hours done, 
quantity of cement, steel and other major items of materials (quantity and value wise) 
used and corresponding place, type and quantity of work done during the period. 

 
The contractor must inform the Bank engineers, 3 days in advance of requirement of 
respective drawings and details by him, from time to time.  The contractor shall strictly 
adhere to the approved programme and arrange for the materials and labour etc., 
accordingly. 

 
Despite repeated instructions, if the contractor fails to show satisfactory progress of the 
work, the Employer/Bank engineer may take suitable action as deemed fit, including 
levying of liquidated damages not exceeding ½% of contract price for delay of every 
week or part thereof, subject to a limit of total liquidated damages levied under this 
clause to 5% of contract price without prejudice to any terms and conditions of the 
contract. 

 
10. OFFICES, STORES, SHEDS ETC., ON THE SITE: 
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a. The contractor shall provide for all necessary storage on the site, in a specified 
area for all materials, in such a manner that all such materials, tools etc., shall be 
duly protected from damages by weather or any other cause.  Stores for storage 
of cement shall have all weather proof floors, walls and roof and have proper 
locking arrangements and must be secure.  All these must be maintained till the 
work is completed and so certified by the Bank engineer.  Necessary and 
adequate watch and ward for all such accommodations and stores shall be 
provided for by the contractor at his cost and same included in the 
rates/amounts quoted by him.  All such stores shall be cleared away and the 
ground left in good and proper order on completion of this contract unless 
otherwise expressly mentioned herein. 

 
b. All materials which are stored on the site such as plywood, false ceiling material 

etc., shall be stacked in such a manner as to facilitate rapid and easy checking of 
quantities of such materials and prevent deterioration in quality due to water 
etc. 

 
11. WATER AND ELECTRICITY: 
 

Contractor shall make his own and adequate arrangements for water required for 
drinking and construction purposes and also for required electric supply at site for 
satisfactory execution and completion of the work, at his own cost.  The contractor shall 
get the water used for construction purpose tested periodically as per relevant BIS 
codes at his cost, and shall get the same approved from Bank engineer and clients 
before using such water for the work. 

 
 12. PROCUREMENT OF MATERIALS: 
 

Contractor shall procure all the materials for the work from the open market.  Time is 
the essence of the contract.  Acceptance of the completion date by the contractor shall 
mean that he has taken into consideration the availability of all materials of approved 
make and quality in sufficient quantities at respective markets/sources, to enable him 
to complete the entire work in the stipulated period. 

 
Contractor will get samples of all materials approved by the Employer/Bank Engineer, 
before placing order/purchase/procurement.  They shall conform to relevant B.I.S. 
codes and or tender specifications as applicable. 

 
For all materials, the contractor shall quote for the best quality of the materials of best 
make/source or supply and they should be got approved by the Employer/Bank 
Engineer, before procurement. 

 
In case sufficient quantities of approved quality materials from approved sources are 
not available in time, contractor may have to procure the same from neighbouring 
areas even with longer leads, as required and directed, at no extra cost.   
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13. SANITARY ACCOMMODATION IN SITE: 
 

The contractor shall provide and maintain at his own cost and expense adequate closet 
and sanitary accommodation for the use of his workmen and others in accordance with 
the rules and regulations of the relevant local authorities. 

 
14. FACILITIES TO OTHER CONTRACTORS: 
 

The contractor shall give full facilities and co-operation to all other contractors working 
at site doing plumbing, Electrical, civil works etc., as directed by the Bank engineer & 
Employer and shall arrange his programme of work, so as not to hinder the progress of 
other works.  The decision of the Bank engineer & Employer, on any point of disputes 
between the various contractors, shall be final and binding on all parties concerned. 

 
15. TESTING: 
 

The contractor shall, as and when directed by the Bank engineer & Employer, arrange 
to test materials and/or portions of the work at site in any approved laboratory at his 
own cost, in order to provide their soundness and efficiency.  The contractor shall 
transport all the materials from site to the approved laboratory at his own cost.  The 
contractor shall carryout all the mandatory tests as per list attached at the frequencies 
stated therein.  Even after such tests, any materials brought to site or incorporated in 
the works are found to be defective or unsound or not as per approved samples, the 
contractor shall remove the same and re-erect at his own cost and without any 
additional time/period for the same, with reference to the date fixed for completing the 
work.  In case these tests are not carried out at the frequencies stated, then 
proportionate costs of materials not so tested, including cost of testing and quantities 
of items of work executed with such materials, if otherwise accepted for retention in 
the work, will be deducted from the dues to the contractor.  The deductions will be 
worked out by the Bank engineer/client and shall be final and binding on him. 

 
Tolerance on various material and items of work shall be allowed laid down in the 
documents below and the order of precedence shall be: 

 
a) Relevant Indian Standards Specifications. 
b) CPWD norms. 
c) Manufacturer’s Specifications. 

 
In absence of above Bank engineer’s decision basing on the general practice being 
following shall be final. 

 
17. SITE MEETINGS: 
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A senior representative of the contractor shall attend weekly meetings at works site; 
and in additions, meetings as and when arranged by Bank engineer & Employer to 
discuss the progress of the work and sort out problems, if any, and ensure that the 
work is completed in the stipulated time. 

 
18. CUSTODY AND SECURITY OF MATERIALS: 

The contractor shall be responsible for the custody and security of all materials and 
equipment at site and he will provide full time watchman/watchmen to look after his 
materials, stores, equipment's etc., including cement and steel at site and ensure that at 
no time unauthorized persons gains any access at works site. 

 
23. NOTICES: 
 

The contractor shall give all notices and pay all necessary and relevant fees and shall 
comply with all Acts and Regulations, for the successful completion of the contract 
work. 

   
24. STATUTORY REGULATIONS: 
 

The whole of the work including sanitation and electrical is to be complied with, as per 
the requirements and bylaws of the relevant statutory authorities, including Contract 
Labour (Regulation and Abolition)Act, 1970 of Central Government. 

 
25. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP: 
 

The contractor shall take joint measurements with the Employer’s representative 
(Project Management Consultant or any Engineer identified by the Bank) and Bank 
engineer’s representative before covering up or otherwise placing beyond the reach of 
measurement any item of work.  Should the contractor neglect to do so, the same shall 
be uncovered at the contractor’s expense or in default thereof, no payment or 
allowance shall be made for such work or the materials with which the same was 
executed. 

 
26. WORKING AT NIGHT OR ON HOLIDAYS: 
 

The contractor can carry out major work at night, only with prior permission of the Site 
Engineer of Employer/Bank engineer and with proper supervision.  However, all 
concrete work will be carried out only during the day light. 

 
 WORKS AT NIGHT: 
 

If the contractor is required to do preliminary works at night, in order to complete the 
work within the Time Schedule, the contractor shall provide and maintain at his own 
cost necessary and sufficient barricades/lights etc., to enable the work to proceed 
satisfactorily without danger.  Approaches to the site also shall be sufficiently lighted by 
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the contractor. 
 

27. WORKING ON HOLIDAYS: 
 

No work shall be done on Sunday or other Bank holidays that may be notified by the 
Bank engineer & Employer, without the specific sanction in writing of the Bank 
engineer & employer or his representatives. 

 
28.      ACTION WHERE THERE IS NO SPECIFICATION: 
 

In case of any item/class of work, for which there is no specification mentioned (either 
in part or full), the same will be carried out in accordance with the relevant CPWD 
specifications (only for the specifications missing in the contract) and if not available 
even there (either in part or full) in, relevant standards of BIS shall be followed (only for 
the portions of specifications missing in the contract specifications and CPWD 
specifications).  Indian standard specifications, subject to the approval of the Bank 
engineer &  Employer. 

 
29.      REPORTING OF ACCIDENT TO: 
 

The contractor shall be responsible for the safety of all persons employed by him on 
the works and shall report serious accidents to any of them, whenever and wherever 
occurring one the works, to Employer who shall make every arrangement to render all 
possible assistance.  This shall be without prejudice to the responsibility of the 
Contractor, under the Insurance clause of the General Conditions.  Contractor shall take 
all the precautions as detailed in the safety code attached separately. 

 
30. CLEARING THE SITE ON COMPLETION/DETERMINATION OF WORKS: 
 

The contractor shall clear the site of works as per the instructions of the Bank engineer.  
The site of works shall be cleared of all men, materials, sheds, huts etc., belonging to 
the contractor.  The site shall be delivered in a clean and neat condition, as required by 
Bank engineer, within a period one week after the job is completed.  In case of failure 
by the contractor, the Employer, under advice to the Bank engineer, have the right to 
get the site cleared to his satisfaction at the risk and cost of the contractor. 

 
31. POSSESSION OF BUILDINGS/WORK COMPLETED: 
 

The contractor shall hand over to the Employer possession of the completed works in 
stages, as and when required, and as directed by the Bank engineer & Employer. 
 
The Employer will take over the possession of completed works in stages as directed by 
the Bank engineer, and defects liability period will commence only from the date of 
final handing over of all the work accordingly. 
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32. TYPOGRAPHIC, CLERICAL AND OTHER ERRORS: 

The Bank engineers/Employer’s clarification regarding partially omitted particulars or 
typographical, clerical and other errors shall be final and binding on the contractors. 

 
33. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR: 
 

The contractor shall furnish to the Bank engineer & Employer the following from time 
to time: 
 
a. Detailed industrial statistics regarding the labour employed by him, etc., every 

month (within 5th of succeeding month), 
 
b. The Power of Attorney, name and signature of his authorised representative, 

who will be in charge for the execution of work. 
 

c. The list of technically qualified persons (to be approved by the Bank engineer) 
employed by him for the execution of the work within 3 days from date of start 
of work, 

 
d. The total quantity and quality of materials used for the works, every month 

within 5th of succeeding month. 
 
 In all these matters the decision of the Bank engineer shall be final and binding. 
 
34. FORCE MAJEURE : 
 

Neither party shall be held responsible by the other for breach of any condition of this 
Agreement, attributable to any “Act of God”, Act of State, Strike, lock-out or control or 
any other reason, beyond the control of the parties and any breach of clauses arising 
from such Force Majeure conditions as aforesaid shall not be regarded as breach of the 
provisions of this Agreement. 

 
35. DRAWINGS AND INSTRUCTIONS: 
 

A set of major drawings, along with the contract documents shall be provided to the 
contractor.  If any clarification or further drawings are required by the Contractor 
during or before the start of construction work, the contractor shall inform the Bank 
engineers and the SBI sufficiently in advance in writing to provide the same.  Working 
details will be given to the Contractor from time to time, during the progress of work, 
as and when required.  In case, any other drawing/detail is required by the contractor, 
he will give a minimum of fifteen days notice to the Bank engineer. 
 

37. COMPLETION OF WORK AND LIQUIDATED DAMAGES: 
The work shall be completed in 60 days , and reckoned as under:  WITHIN ONE DAY 
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AFTER CONFIRMATION. 
(a) 15 days from the date of issue of work order. 

 
         or 

(b) The day on which the contractor receives the possession of the site whichever is 
later. 

 
          or 

(c) The contractor is asked in writing to take over the possession of the site. 
 

Time is the essence of the Contract.  The Contractor shall strictly adhere to the 
programme/chart agreed to.  In case the contractor fails to complete the work as 
mentioned above, the liquidated damages may be imposed at the rate of 0.5% per 
each week (or part thereof) of delay, subject to a maximum of  5% of contract amount. 

 
38.    BILLS OF PAYMENTS: 
 

The minimum value of work for interim payments will be ₹ 6 LAKHS , as stated in 
Appendix.  The contractor shall submit interim bills, once a month on the basis of joint 
measurements recorded at site by the contractor’s Employer’s and the Bank engineers 
representatives.  The bill will be certified by the Bank engineer within 15 working days 
from the date of submission of the bill by the contractor, and the Employer will make 
payment as stated in the Appendix to General Conditions of Contract.  All such interim 
payments shall not be considered as an admission of the due performance of the 
contract or any part thereof in any respect and shall not preclude the requiring of bad 
unsound and imperfect or unskilled work to be removed and taken away and 
reconstructed or re-erected at contractor’s cost, all as per Employer and Bank 
engineer’s instruction and directions. 

39. WORKMANSHIP: 
 

Quality of materials and workmanship shall conform strictly to specifications 
given/stipulated in the tender/contract, and contractor will ensure that the best quality 
of work will be done to the satisfaction of the Employer/Bank Engineer, with strict 
control on the materials, workmanship and supervision. 

 
40. SCHEDULE OF QUANTITES: 
 

Quantities mentioned in the Schedule of Quantities, included in the contract, are 
approximate and are subjected to variations as per actual site conditions & 
requirements and as directed by the Bank engineer & Employer.  The work shall be 
executed and completed accordingly. 
 

41. SITE SUPERVISION: 
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The contractor shall appoint at his own cost competent and adequate number of 
qualified Engineers at site, for (1a) joint measurements and preparations of bills.  (2b) 
for testing materials at site and outside laboratory.  (c) for concreting and 
reinforcement work.  (d) for other general supervision.  Their appointment shall be 
approved by the Bank engineer & Employer.  The site engineers shall not be removed 
from the site without the written consent of the Bank engineer & Employer. 

 
42. ENGAGEMENT OF APPRENTICES: 
 

The Contractor shall during the currency of the contract, when called upon by the 
clients, engage and also ensure engagement by sub-contractors and others employed 
by the contractor in connection with the works such number of apprentices in the 
categories mentioned in the act and for such period as may be required by the clients.  
The contractor shall train them as required under the Apprentice Act 1961 and the 
Rules made there under and shall be responsible for all obligations of the clients under 
the said Act, including the liability to make payment of apprentices, as required under 
the said Act. 

 
43. RATES: 
 

Contractor shall quote all the rates both in figures and in words and any alterations 
shall have to be initialled by the contractor.  Rates quoted by the contractor for the 
same item in different schedules shall be same, and incase different rates are quoted, 
the lowest will be taken as correct and the schedule corrected accordingly.  In case of 
discrepancy between rates given in words and figures or in the amount worked out, the 
following procedure will be followed: 
 
In case of item rate tender: 

  
The tenderers shall quote their rates for individual items both in words and figures in 
case of discrepancy between the rates quoted in words and figures the unit rate 
quoted in words will prevail.  If no rate is quoted for a particular item the contractor 
shall not be paid for that item when it is executed. 
 
The amount of each item shall be calculated and the requisite total is given.  In case of 
discrepancy  between the unit rate and the total amount calculated from multiplication 
of unit rate and the quantity the unit rate quoted will govern and the amount will be 
corrected. 
 
The tenderers should not change the units as specified in the tender.  If any unit is 
changed the  tenders would be evaluated as per the original unit and the contractor 
would be paid accordingly. 

 
The tenderer should not change or modify or delete the description of the item.  If any 
discrepency  is observed he should immediately bring to the knowledge of the Bank 
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engineer / SBI. 
 

44. INCOME TAX: 
 

Income tax shall be deducted at source by the client from the contractor’s interim and 
final bill payments as required by law. 

 
45. EXTRA/SUBSTITUTED ITEM RATES: 
 

Such items shall be executed as per directions/instructions of the Bank engineers of the 
employer. 
 
The work on extra/substituted items shall be started only after the receipt of written 
order from the client/Bank engineer.  Rates for additional/extra or substituted (altered) 
items of work, which are not covered in the contract cannot be derived from the 
contract item rates either in full or partly, shall be calculated on the basis of actual costs 
plus 15% for overhead and profit etc., only to the extent not derivable from the 
contract item rates. 

 
46. SERVICES DRAWINGS/SHOP DRAWINGS/CATALOGUE: 
 

After getting approval from the Bank engineer & Employer, the contractor shall submit 
to the concerned local authorities necessary services drawings showing layouts etc., for 
getting approval of the schemes.  On completion, the contractor shall arrange to get 
Drainage Completion Certificate and other Certificate necessary for obtaining Building 
Completion certificate.  The contractor shall furnish completion drawings of all services 
in triplicate, showing the work as actual executed, along with levels.  Contractor shall 
submit for approval 4 copies of shop drawings/ catalogue/ equipment characteristics/ 
manufacturer’s specifications, drawings etc., as and when required and directed by the 
Bank engineer & Employer.  Costs of all these are deemed to have been included in the 
respective item rates quoted by the contractor and nothing extra shall be paid on 
account of any of these requirement/acts. 

 
47. PAYMENT: 
 

No payment whatsoever shall be made by the Employer, if the Contractor abandons 
the work, due to any site difficulties etc.,     

 
48. PERMISSION: 
 

The contractor shall also obtain necessary permission approvals from the relevant 
authorities shall be obtained by the contractor at no extra cost. 

 
49. MAINTAINING REGISTERS AT SITE: 

The contractor shall maintain registers for consumption of various specials, testing of 
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materials etc., in the proforma which shall be given by the Bank engineer & Employer 
from time to time. 

50. AGREEMENT: 
 

The successful contractor shall be required to enter into an agreement in accordance 
with the Draft Agreement and Schedule of Conditions etc., within 7 days from the date 
the contractor is advised by the Bank engineer & Employer that his tender has been 
accepted.  The contractor shall pay for all stamps and legal expenses incidental thereto.  
However, the written acceptance of the tender by the Employer, will constitute as a 
binding contract between the Employer and contractor, whose tender has been 
accepted, whether such formal agreement is or is not subsequently executed. 

 
51. INSURANCE: 
 

The contractor shall provide insurance in respect of damage to persons and property 
and firm insurance as per clause 27 and 28 of General conditions of contract.  In 
addition he will also insure against riots and civil commotion.  The insurance shall also 
cover third party and all the persons working at site and visitors including contractor’s,  
worker’s, Bank engineer’s and clients people, other contractor’s workers etc.  The 
contractor shall indemnify the Employer against any claim or compensation or mishaps 
of whatsoever nature at site during the progress of work. 
 
The contractor shall prove to the Bank engineer/Client from time to time that he has 
taken out all the insurance policies as required and directed and has paid the necessary 
premium for keeping the policies valid as per clause 27 & 28 of the General Conditions 
of Contract. 
  
In case of failure by the Contractor or sub-contractor to effect and keep in force the 
insurance policies, then the client, without being bound to, may pay such premiums as 
may be necessary and deduct the same from any money due or which may become 
due to the contractor or recover the same as a debt due from the contractor. 

 
52. INDEBTEDNESS AND LIENS: 
 

The contractor agrees to furnish the Employer from time to time, during the progress 
of the work as requested, verified statement showing the contractor’s total outstanding 
indebtedness in connection with the work covered by the contract.  Before final 
payment is made, the Employer may require the contractor to furnish the Employer 
with satisfactory proof that there are no outstanding debts or liens in connection with 
the contract.  If during the progress of the work, the contractor shall allow any 
indebtedness to accrue to sub-contractor or other and shall  fail to pay or discharge 
same within five (5) days after demand, then the Employer may withhold any money 
due to the contractor until such indebtedness is paid, or apply the same towards the 
discharge thereof. 
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53. WORK PERFORMED AT CONTRACTOR’S RISK: 
 

The contractor shall take all precautions necessary and shall be responsible for the 
safety of the work and shall maintain all lights, guards, signs, barricades, temporary 
passages or other protection necessary for the purpose.  All work shall be done at the 
contractor’s risk and if any loss or damage shall result from fire or from any other 
cause, the contractor shall promptly repair or replace such loss or damage free from all 
expenses to the Employer.  The Contractor shall be responsible for any loss or damage 
to materials, tools or other articles used or held for use in connection with the work.  
The work shall be carried on to Employer or of others and without interference with the 
operation of existing machinery or equipment, if any. 

 
54. PHOTOGRAPHS: 
 

The contractor at his own cost shall take photographs of site and individual buildings 
during the progress of the work as directed by the Bank engineer/Client and submit 
two copies of each photograph with minimum size 20 cm x 15 cm to the client/Bank 
engineer. 

 
55. INSPECTION BY THE CHIEF TECHNICAL EXAMINERS (VIGILANCE): 
 

The proposed work covered under this tender, during the progress and/ or after 
completion, can also be inspected by the Chief Technical Examiner/ Technical Examiner 
or Officers of the Central Vigilance Commission, Government of India, on behalf of 
Bank engineer & Employer to ascertain that the execution of the work has been done 
with materials and workmanship all as stipulated in the contract and as directed. 
 
Contractor shall afford all reasonable facilities to the above vigilance staff and also 
provide them with ladders, tapes, plum bob, level etc., as required and directed and 
also necessary labourers skilled/unskilled to enable them to complete their 
inspection/study/technical scrutiny and no extra shall be admissible to the contractor 
on this account. 

 
56. SPECIAL CONDITIONS OF CONTRACT: 
 

In the event of any discrepancy with clauses mentioned anywhere else in the tender 
with the clauses mentioned within special conditions of contract, the clauses 
mentioned within the special conditions of contract shall supersede there mentioned 
elsewhere. 

 
57. BIS CODES 

It is compulsory for the contractor to keep all the B.I.S. codes mentioned in this tender 
document at his cost at the site to ensure the proper supervision/quality of work and 
materials. 
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58.  AS BUILT DRAWINGS 
 

The contractor  shall prepare and submit  a set of as-built drawings, duly certified by 
the Bank engineer.  The set consists of 2 soft copies and 3 sets of hard copies. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

GENERAL AND TECHNICAL SPECIFICATIONS 
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1. These specifications are for the work to done, items to be supplied and materials to be 
used in the works as shown and defined on the drawings and described herein all under 
the supervision and to the satisfaction of the Consultant/Bank. 

 
2. The workmanship is to the best available and of a high standard, use must be made of 

‘specialist’ tradesman in all aspects of the work and allowance must be made in the 
rates for doing so. 

 
3. The materials and items to be provided by the contractor shall be the best of their 

respective kinds and as approved by the consultant/Bank in accordance with samples, 
which may be submitted for approval and generally in accordance with the 
specifications. 

 
4. Samples of all materials including these specified by name of the manufacturer or the 

brands, trades name or the Consultant/Bank for their approval before the contractor 
either orders or delivers in bulk to the site.  Samples together with their packings are to 
be provided by the contractor free of any charge and should any materials be rejected, 
the same will be removed from the site at the expenses of the contractor. 

 
5. The contractor is also required to submit specimen finishes of all colours, fabrics, polish 

shades, etc., for approval of the Consultant/Bank before proceeding with such works. 
 
6. Should it be necessary to prepare shop drawings, the contractor at his own expenses 

prepare and submit atleast four sets of such drawings to Consultant/ Bank for approval. 
 
7. The contractor shall produce all invoices, vouchers or receipts account of all purchases 

done by him for materials if called upon to do so either by consultants or the Bank. 
 
8. The contractor should verify all measurements given in the drawing at the site before 

commencing the work. Any difference should be clarified with the Consultant before 
commencing the work. 

 
9. Partition line out shall be done at the site before starting the work and got approved 

from the Consultants. 
 
10. The contractor shall submit Bar chart (CPM Method) for the complete work within one 

week of letter of acceptance of tender and get the same approved from 
Consultant/Bank.  In advance to co-ordinate the work with other agencies. 

 
11. In order to complete the work in time, the contractor may have to work in more than 

one shift and beyond office hours.  He will do so without any extra charges and without 
causing any disturbance/inconvenience to the neighbourhood. 

 
12. The contractor shall make necessary security arrangements at the site for the safety of 

his tools, materials and equipment etc., at his own cost. 
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13. The contractor shall quote his rate including the cost of materials as specified, 

corresponding wastages, labour, sales tax or any other taxes and duties, octroi, 
transportation to worksite etc. 

 
The rates are firm and no escalation on any account shall be allowed on accepted rates. 

 
16. Workmanship for Joinery: 
 

Timber is to be cut to required size and length and the joinery should start immediately 
after the line out is finalized.  It should be framed up (but not bonded) and stored until 
required for fixing position.  At this stage it should be bonded and wedged up.  Any 
portion that warps or develops shakes or other defects shall be replaced before 
wedging up.  The whole work is to be framed and finished in a proper line and level 
and as detailed in the drawings and fitted with all necessary metal ties, straps, bolts, 
screws. 
 
Twining bonded joints are to be cross tongued with teak tongues. 

 
17. The contractor shall be responsible for providing and maintaining temporary coverage 

required for the protection of dressed, finished or semi-finished works if left 
unprotected.  He is also to clean out all shavings, cut ends and other wastages from all 
parts of the work at his expenses. 

 
18. Laminate sheeting shall be of specified thickness, make and either plain, sued, satin or 

with design finish samples showing the surface texture and pattern are to be submitted 
in proper sizes for approval before use. 

 
The laminates shall be fixed with proper adhesive of approved grade and brand. 

 
19. The contact surface of dowels, tenons, wedges etc., shall be glued with proper 

adhesive. Wherever joinery and carpentry works is likely to come in contact with 
moisture the adhesive shall be water proof. 

 
 
 
20. List of Indian Standards referred to: 
 

 IS : 1200 : Latest Measurements of buildings &  Civil Engineering works , 
methods of 

 
IS : 287 – 1973  Recommendation for maximum permissible 
    Moisture content of timber. 
 
IS : 1141 – 1973  Code of practice for seasoning of timber. 
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IS : 3845 – 1966  Code of practise for joints used in wooden  
                                             furniture. 
 
IS : 3548 – 1966  Glazing in Buildings. 
 
IS : 1137 – 1965  Specification for ready mixed paint brushing 
IS : 113 – 1950  matt or egg shell flat/wooden coating under- 
IS : 133 – 1975  coating/finishing, Grey filler etc., for  
IS : 110 – 1968  interiors. 
IS : 129 – 1950   

 
 IS : 1948   Aluminium doors, windows & partitions. 
 
26.    Inspection and Testing: 
 
       The Consultant/Bank shall be entitled at all times at the risk of contractor to inspect 
and/or test by itself or through an independent agency appointed by the Bank to inspect, 
and/or test all the materials, components, and items of work at the expenses of the contractor.  
All such tests shall be done as per ISI guidelines and as directed by Consultants/Bank. 
 
MODE OF MEASUREMENTS 
 
1. Partition Panelling  : Sq.mt.    area – one    side    only    panelling  

finished length x finished height (frame work 
including vertical/horizontal members above the 
false ceiling will not be included in measurements 
and such members shall be treated as included in 
this mode of measurement in the case of partition 
having difference finished heights on either sides 
average height shall be considered eg.2400mm and 
2500 then 2450mm will be average height.  This will 
also include T.W. bends. 

 
2. Storage Units   : Sq.mt area – front elevation finished length  
      x finished height 
 
 
3. False ceiling   : Sq.mt area finished length x finished width 

No. deduction of AC grills, lights, cutouts, cornices, 
drops etc., to be measured separate in Sq.mt. 

 
4. Soffits    : Sq.mt  total  finished  length  x total finished  

depth (width including drops of pelmet, if any). 
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5. Rounding off measurements :All  measurements  shall  be  rounded off  to  
      the nearest second decimal point eg.21 465m 
      will be 21.47m. 
 
6. Measurement for venetian : Actual area of the blinds physically fixed in place. 
 blinds      
 
 
7. PVC flooring   : Sq.mts area 
      Finished length x Finished width (deducting 

Shall be made for columns, cutouts, etc) only finished 
area shall be paid. 

 
 
Wherever not mentioned measurements shall be measured as per ISI S.P.No.27. 
 
14. SAFETY CODE 

 
Suitable scaffolds should be provided for workman for all the works that cannot safely be 
done from the ground or from solid construction, except in cases of short duration works, 
which can be done safely from ladders.  When a ladder is used, an extra mazdoor shall be 
engaged for holding the ladder and if the ladder is used for carrying materials as well, it shall 
be of rigid construction made either of good quality wood or steel.  The steps shall have a 
minimum width of 450mm and a maximum rise of 300mm.  Suitable foot and hand holds of 
good quality wood or steel shall be provided and the ladder shall be given an inclination not 
steeper than 1 in 4 (1 horizontal to 4 vertical). 
 
Scaffolding or staging more than 300mm above the ground or floor, swung or suspended 
from an overhead support, shall be erected with stationery supports and shall have guard rails 
properly attached, bolted, braced and otherwise secured and atleast 900mm high above the 
floor or platform of such scaffolding or staging and extending along the entire length of the 
outside and ends there of with only such openings as may necessary for the access of persons 
and delivery of materials.  Such scaffolding or staging shall be so fastened as to prevent it 
from swaying from the building or structure. 
 
Working platform, gangways and stairways should be so constructed that they should not sag 
unduly or unequally and if the height of the platform or the gangway or the stairway is more 
than 3-6m above ground level or floor level, they should be closely boarded, should have 
adequate width and should be suitably fastened, as described in (ii) above. 
 
Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing, 
whose minimum height shall be 900mm. 
 
Safe means of access shall be provided to all working platforms and other working places.  
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Every ladder shall be securely fixed.  No portable single ladder shall be over 9 M in length 
while the width between side rails in ring ladder shall be in no case be less than 300mm.  For 
longer ladders, this width should be increased atleast 6mm for each additional foot of length.  
Spacing of steps shall be uniform and shall not exceed 300mm. 
 
Adequate precautions shall be taken to prevent danger from electrical equipment.  At the 
work site, no materials shall be so stacked or placed as to cause danger or inconvenience to 
any person or the public.  The contractor shall also provide all necessary fencing and lights to 
protect the public from accident, and shall be bound to bear the expenses of defence of every 
suit,  action or other proceedings  at law that may be brought by any person for injury 
sustained owing to neglect of the above precautions and to pay damages and costs, which 
may be awarded in such suit, action or proceedings to any such persons or which may with 
the consent of the contractor be paid to compromise any claim by any such person. 
 
II. Demolition: 

Before any demolition work is commenced and also during the progress of the 
work. 

 
a. All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 
 
b. No electric cable or apparatus which is liable to be a source of danger over a cable 

or apparatus used by the operator shall remain electrically charged. 
 
c. All practical steps shall be taken to prevent danger to persons employed, from the 

risk of fire or explosion or flooding.  No floor, roof or other part of the building shall 
be so over- loaded with debris or materials, so as to render it unsafe. 

 
III. All necessary personal safety equipments as considered adequate by the Bank 

engineers should be kept available for the use of the persons employed on the site 
and maintained in a condition suitable for immediate use and the contractor should 
take adequate steps to ensure proper use of equipment by the concerned. 

 
a. Workers employed in mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective gloves. 
 
b. Those engaged in white washing and mixing or stacking of cement bags or any 

material which is injurious to the eyes shall be provided with protective goggles. 
 
c. Those engaged in welding works shall be provided with welder’s protective (eye) 

shields. 
 
d. Stone breakers shall be provided with protective goggles and protective clothing 

and seated at sufficiently safe intervals. 
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e. When workers are employed in sewers and manholes, which are in use, the 
contractor shall ensure that the manhole covers are opened and are ventilated 
atleast for an hour before the workers are allowed to get into the manhole and the 
manholes so opened shall be cardoned off with suitable railing and provided with 
warning signals or boards to prevent accidents to the public. 

 
f. The contractor shall not employ men below the age of 18 years and women on the 

work of painting with products containing lead in any form.  Wherever men above 
the age of 18 years are employed on the work of lead painting, the following 
precautions should be taken. 

 
 i) No paint containing lead or lead products shall be used except in the 

form of paste or readymade paint. 
 
 ii) Suitable face masks should be supplied for use to the workers when paint 

is applied in the form of spray or a surface having lead paint is rubbed and 
scrapped. 

 
iii) Overalls shall be supplied by the contractors to the workers and adequate 

facilities for washing shall be provided to the working painters during and on 
cessation of work. 

 
IX. When the work is done near any place, where there is risk of drowning, all necessary 

equipment should be provided and kept ready for use and all necessary steps taken 
for prompt rescue of  any person in danger and adequate provisions should be 
made for prompt first aid treatment of all injuries likely to be sustained during the 
course of the work. 

 
X. Use of hoisting machine and shackle including their attachments, in charge and 

supports shall conform to the following standards or conditions. 
 
1.a. These shall be of good mechanical construction, sound material and adequate 

strength and free from any patent defects and shall be kept in good working order. 
 
   b. Every rope used in hoisting or lowering materials or as a means of suspension shall 

be of durable quality and adequate strength and free from patent defects. 
2. Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be in charge of any hoisting machine 
including any scaffolding or give signals to the operator. 

 
3. In case of every hoisting machine and of every chain, ring hook, shackle swivel and 

pulley block used in hoisting or lowering or as means of suspension, the safe 
working load shall be ascertained by adequate means.  Every hoisting machine and 
all gear referred to above shall be plainly marked with the safe working load.  In 
case of a hoisting machine having a variable safe working load, each safe working 
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load and the condition under which it is applicable shall be clearly indicated.  No 
part of any machine or any gear referred above in this paragraph shall be loaded 
beyond the safe working load except for the purpose of testing. 

 
4. In case of departmental machines, the safe working load shall be notified by the clients.  

As regards contractor’s machines the contractor shall notify the safe working load 
of the machines to the consultants, whenever he brings any machinery to site of 
work and get it verified by the consultants. 

 
XI. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards.  Hoisting appliances 
should be provided with such means as will reduce and minimise the risk of 
accidental descent of loads.  Adequate precautions should be taken to reduce to 
the minimum risks of any part of a suspended load becoming accidentally 
displaced.  Sleeves and boots as may be necessary should be provided, whenever 
workers are employed on electrical installations.  The workers should not wear any 
rings, watches and carry keys or other materials, which are good conductors of 
electricity. 

 
XII. All scaffolds, ladders and other safety devices mentioned or described herein shall 

be maintained in safe condition.  No scaffold, ladder, or equipment shall be altered 
or removed while it is in use.  Adequate washing facilities should be provided at or 
near place of work. 

 
XIII. To ensure effective enforcement of the rules and regulations relating to safety 

precautions, the arrangements made by the contractor shall be open to inspection 
by the clients or the Bank engineer. 

 
XIV. These safety provisions should be brought to the notice of all concerned by display 

of a notice board at a prominent place of the workspot.  The person, responsible for 
compliance of the safety code, shall be named therein by the contractor. 

 
XV. Not withstanding the above clauses for (i) to (xiv), there is nothing in these to 

exempt the contractor from the operation of any other Act or Rules in force in the 
Republic of India. 

 
LABOUR LAWS AND RULES 

 
The Site Engineer shall ensure that the contractor maintains relevant records and fulfils all 
conditions and requirements in accordance with 
 
a. The payment of Wages Act 
 
b. Employer’s Liability Act 
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c. Workmen’s Compensation Act 
 
d. Contract Labour (Regulations & Abolition) Act 1970 and Central Rules 1971. 
 
e. Apprentices Act 1961. 
 
f. Any other Act or enactment relating thereto and rules framed thereunder from time 

to time. 
 
The Site Engineer shall refrain from involving himself and the supervisors under him by 
comments/advice/attempts at mediation in any kind of labour dispute at site.  His job is only 
to report to his superiors any happenings of the this sort in an objective manner. 
 
EMPLOYER’S RESPONSIBILITY – CONTRACT LABOUR (REGULATIONS AND ABOLITION) ACT 
1970 AND RULES 1971 
 
With a view to ensuring that the provisions of the Act are not contravened, the Site Engineer 
should give particular attention to the following points and see that all the provisions of the 
Act are enforced: 
 
1. Principal Employer (Banks) is registered as per the Act. 
 
2. Contractor holds a licence under the Act from the Local Labour Commissioner for 

the appointment of Contract labour. 
 
3. Required notice boards, registers and records as provided in section 29 of the Act 

are maintained by the contractor. 
 
4. Payment of proper wages as per the rules are effected within the prescribed time 

limits by the contractor. 
 
5. Prescribed facilities and amenities are provided by the contractor. 
 
6. Proper efforts are made by the contractor to set right contravention of law,  as soon 

as the notice pointing out the same is received from the Labour Enforcement 
Officer, and reports “on action taken” are sent to the Labour Enforcement officer at 
the earliest with copies to the Employer. 

 
BRIEF PROCEDURE ON ONLINE REVERSE AUCTION (IF APPLICABLE ONLY) : 
 
A) Download the tender document from our Web site www.sbi.co.in under procurement   
B) Submit EMD physically at our office, (at the address mentioned above). 
C) Submit technical documents in online website:  https://etender.sbi 
D) The Technical Bids will be opened first. After evaluation of technical Bids, verification of 

technical details, the qualified vendors list will be finalized. Only the technically qualified 
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vendors will be allowed to participate in next stages of tendering. 
E) On line e-reverse auction will be conducted from the technically qualified vendors. The 

date and time of the e-reverse auction will be communicated to only qualified vendors. 
The indicative price bids will be obtained before the e-reverse auction 

F) The start price, decrement values will be announced before the reverse auction.  
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GENERAL  SPECIFICATIONS – INTERIOR WORKS. 
 

Timber:  
Hardwood and Teakwood shall be the best wood locally available and should be well & prop-
erly seasoned of mature growth, free from worm holes, large loose or dead knots or other de-
fects and will not suffer warping, splitting or other defects through improper handling. 
 
Teakwood to be either CP or Ballarshah and shall be of best quality, free from soft heart, worm 
& bee holes and other defects. 
 
All wrought timber is to be sawn, planned or works to correct sizes and shapes as shown in 
the drawings.  An allowance of 2mm shall be permitted for each wrought face. 
 

 
Plywood: 
Plywood shall be of urea formaldehyde phenol bonded of approved B.W.R. type, make, brand, 
etc.  Thickness of plywood shall be as per details given in the drawings/specifications. 

 
 
JOINTS : 
All Joints will be standard mortise and tenon, dovetails, dowel, cross-halved, mitred, tongued 
and grooved and invited. Nailed or glued butt joints will not be permitted. Except in excep-
tional cases nailed butt joints will not be accepted. 
 
FASTENINGS : 
Screws , nails, bolts, will generally be of M.S. G. I wire, except in following examples : "Out 
door Furniture" fastenings will be of brass or other non-Corrosive metal. In hardware, they will 
match the finish of the hardware item. 
Brass Nails in a finished surface shall be neatly punched and the hole filled with wood filler 
matching the finish. Screws in a finished surface will be round head, raised head or sunk (be-
neath the surface and the hole plugged with matching colour and grain of the wood surface)  
unless specially detailed. 
 
HARDWARE : 
Hinges, lock, latches, door tracks etc., shall be as specified and as far as it possible, by the 
manufacturer specified. In any variation of this the quality of the substitute shall be equal to or 
better than the original specified, and sampled should be submitted to the Designer for prior 
approval. 
 
METAL : 
Where metal logs frames etc., are used these shall be welded, brazed, bolted or riveted as re-
quired and on finished surfaces. Welding, brazing riveting shall  be neatly smoothed so that 
no evidence of this is apparent on the final finish of the metal, which will be as specified on 
drawing. On all legs, wood or metal, nylon glides or castor as indicated are to be installed. 
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FINISH : 
This will be as indicated on the drawing and colour scheme chart and materials (timber, Acrylic 
Solid Surface (Corian), plastic laminates, lacquer, paints, PU finish etc.,) must be specified. No 
variations will be accepted unless with the prior approval of the Designer. " Backs " of cabinets 
etc., where wall hung, shall be treated with an approved brand of wood preservative.  Full size 
drawings or sample prototypes are to be submitted for approval as requested. 
 
Note:  This specification is of a general type only, and must be used in conjunction with the 
drawing of the particular item being made.  Anything shown  on the drawing, but not in the 
specification must be complied with, and vise versa. 
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LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE 
USED IN THE CIVIL & INTERIOR WORKS SUBJECT TO THE APPROVAL OF SAMPLES 

BY THE CONSULTANT.  
 

 
SL.NO. MATERIAL NAME BRAND / MANUFACTURER 

 CIVIL  
   

1 Cement Ultratech, ACC, Coramandal, 
Zuari ,Ramco  

2 White cement Birla/ J.K/ACC 
3 Mild Steel Tata, Bhuwalka, Tisco, Indus, 

JSW.   
4 Stainless Steel Jindal,Tata, Sail -steel 304 

grade or ap proved equivalent 
5 Block works Standard with ISI strength 
6 Light weight blocks Aerocon or equivalent 
7 Paint – Acrylic emulsion Asian /J & N /Berger/ICI / Dulux or 

equivalent 
   
   
 PLUMBING WORK & SA-

NITARY FIXTURE 
 

   
1 G.I. Pipes Tata / Zenith / Jindal 
2 Brass &  gun metal globe / gate 

valves / peet valves / pressure 
reducing  valves 

Leader / Neta / Sant / Zolo to full 
bore / Seal Bonnet 

3 C.P. Fittings Type-1 Schell                             
Type-2 Jaguar / Kohler/ Hindware 

4 CPVC Pipes Supreme / Prince  Kissan / Ashir-
vad / Astral 

5 PVC Pipes Supreme / Prince  Kissan / Ashir-
vad /  Astral  

6 Valves  Zallato / Astral / Ashirvad or equiv-
alent 

 
 

Signature of the Contractor with seal & date 
No works shall be executed at the site without prior approval of samples of all parts 
Note : contractors shall supply and provide make of materials only as specified above in 
case the above specified make are not available in the market the contractors shall use 
equivalent make of materials only with approval of Bank engineer / Employer. 

 
 
 

Signature of the Contractor with seal & date 
 


