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                 NIT NO: PRE202309004 
           Date :13.09.2023 
 
 

 
 
      P&E DEPARTMENT 

STATE BANK OF INDIA, LHO, CHENNAI  
 

 
NOTICE INVITING ITEM-RATE TENDER 

FOR 
REPLACEMENT OF OLD TRANSFORMER  AT LHO CHENNAI 

 
 

• ALL THE BIDDERS SHOULD HAVE DIGITAL SIGNATURE WITH ENCRYPTION. 
 

• TECHNICAL BIDS - TO BE SUBMITTED TO THE LHO. 
 

 
 
 
 
 
Name of The Tenderer: ……………………………………….. 

 
Address  ……………………………………….. 

 
……………………………………….. 

 
……………………………………….. 
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NOTICE INVITING TENDER 
 
State Bank of India, Local Head Office, Chennai invites Item rate tender from the 
eligible electrical Contractors for REPLACEMENT OF OLD TRANSFORMER AT 
LHO CHENNAI. The brief details of NIT are as under: 

 

1.  Name of the Work REPLACEMENT OF OLD TRANSFORMER AT 
LHO CHENNAI 

2.  Eligibility of the contractor As given below in page no:4  

3.  Earnest Money Deposit. (EMD) Rs.25,000/- (Rupees Twenty Five Thousands 
only) - DD or Banker’s Cheque in favour of “State 
Bank of India” Payable at Chennai. 

4.  Time of Completion of the Work 90 (Ninety) Days from the date of PO or 
handover of the site whichever is earlier 

5.  Date of download of tender 
documents from SBI portal   

From 14.09.2023 to 30.09.2023 up to 12:00 PM  

6.  Last date and time for receipt of 
written queries for clarification 
(No pre-bid Meeting) 

Up to 18:00 hrs on  26.09.2023 only via e-mail. 
Replies to the queries will be published as a 
Corrigendum in the portal only by 27.09.2023 

7.  Last date and time for submission of 
technical bids 

Date: 30.09.2023 by 3.00 P.M. 

8.  Date and Time of opening of 
Technical Bid. 
 

Date: 30.09.2023 at 3.10 P. M. (IST).   
Technical Bid of those firms / contractors who do 
not submit EMD shall be rejected. 
 

9.  Address for submission of technical 
bids 

Assistant General Manager,  
State Bank of India,  
Premises & Estate Department,  
4th Floor, Local head office,  
16, College Lane, Nungambakkam,  
Chennai 600 006  

10.  ➢ Note: Price bid should not be submitted.  
➢ The bidders qualified in the technical bid will be allowed to participate in the 

online price bid.  

11.  EMD to be submitted at: EMD should be submitted along with the 
technical bid physically at above mentioned 
address before due date and time. 

12.  Initial Security Deposit 2% including EMD. in favor of BANK, Payable at 
Chennai 

13.  Total Security Deposit Total Retention Money shall be 3% of total 
Contract value and the same will be deducted at 
each running bill 

14.  Defects Liability Period 12 Months (Twelve months) from the date of 
completion of the project as certified by the 
Bank’s Engineer. 

15.  Liquidated Damages for delay in 
completion of the work 

0.5% per week or part thereof subject to 
maximum of 5% of total Contract value. 

16.  Validity of the offer 3 (three) months from the date of opening of price 
bid 
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17.  Agency for arranging online bidding. 
For any queries / issues with the e- 
tender portal, bidders to contact   

e-Procurement Technologies Limited A-201/208, 
Wall Street – II, Nr. Gujarat College, Ellisbridge, 
Ahmedabad – 380006, Gujarat (INDIA) 
e-mail:etender.support@Bank.co.in 
E: Khushboo.mehta@eptl.in 
 nandan.v@eptl.in | Phone: 079-68136826 
9081000427 / 9510813528 / 6354919566 

18.  Check list of documents to be 
submitted  

1.   EMD in the form of DD/BC 
 
2. Annexure I, II & III Printout to be taken in 
company’s letterhead, signed and sealed 
 
3. Bidders are required to submit the NIT page 
numbers 1 to 37 duly signed and stamped. This 
will satisfy acceptance of the terms and condition 
of the tender by the bidder.   
 
4. HT work Experience Certificate (Atleast One 
Certificate of HT work is sufficient) in last 7 years.  
 
5. Annual turnover certificate of the firm from 
the Auditor of the bidder for the last 5 years along 
with Net profit / loss earned.  
 
6. Electrical Contractor License of the bidder.  
 
7. GST and PAN copy of the bidder 
 
8. Authorization letter for signing the document in 
case of Companies / Partnership  

19.  Other information 1. State Bank of India discourages the stipulation 
of any condition by the tenderers. The conditional 
tender shall be liable to get rejected. 
2. The contractors are advised to visit site and 
understand the site conditions, timeline specified, 
tender conditions and scope of work before 
submission of the bid  
3. The site is a working premises. The work shall 
be carried out only as per the time specified by 
BANK. 
4. Lift shall not be permitted to loading / unloading 
materials. 
5. Necessary security gate pass / work permit  
has to be obtained before commencing the work. 
6. All safety standards shall be followed during 
the execution of the work 

20.  Er. in charge Contact info 
(during working hours) 

Manager Electrical, SBI, LHO  
Phone – 044 28308415 / 8404 
Email: 1) agmelec.lhoche@sbi.co.in 
2) Kirubakran.s@sbi.co.in 

mailto:Khushboo.mehta@eptl.in
mailto:nandan.v@eptl.in
mailto:agmelec.lhoche@sbi.co.in
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ELIGIBILITY CRITERIA FOR THE ELECTRICAL CONTRACTORS APPLYING 
FOR THIS WORK 
 
1. The applicant should be a Electrical Contractor or firm or company engaged in 

HT Electrical works and should be there in the Electrical works field for a 
minimum period of 07 years.   

 
2. The applicant should have satisfactorily completed “similar” works of magnitude 

as specified below during the last 07 years ending 31.08.2023.  This should be 
supported by completion certificate issued by an Officer not below the rank of 
Project Engineer / Project Manager or equivalent of the Organization for whom 
the work has been done. 

 
(i) One similar completed work costing not less than Rs. 20 lakhs. 

or 
(ii) Two similar completed works each costing not less than Rs. 12.5 lakhs 

or 
(iii) Three similar completed works each costing not less than Rs.10.0 lakhs.                           
          
NOTE : (i) “Similar completed works” under this clause shall mean “successful 

completion of single HT transformer installation work” in any multistoried 
commercial/institutional projects, State / Central Government Departments, 
PSUs, Banks, Insurance Companies, Factories, MNC firms, IT companies etc.,  

 
 (ii) “Cost of work” shall mean actual gross value of completed “similar’ work 

including all the components executed under single contract. The applicant 
shall submit a copy of final Bill certificate/completion certificate of each project 
executed by them, during the said period. 

 (iii) “Applicant” means proprietary concern, partnership firm, private or public 
limited company applying for pre-qualification. “Employer” or “Client” or “Bank” 
means State Bank of India. Joint ventures and/or consortium are not 
allowed. 

 
3. The applicant should have an average annual financial turnover of minimum 

Rs.25 lakhs in Electrical contract work during the last three years ending 
31.03.2023. This should be duly audited and certified by a Chartered 
Accountant. The year in which no turnover is shown would also be considered 
for working out the average.  

 
4.   The bidder should possess valid Electrical Contractor License for undertaking HT 

works 

Only such contractors who fulfill the aforesaid eligibility criteria need apply. Joint ventures 
and/or consortium are not allowed to participate in the process. 

Bank reserves its right to accept any or to reject all the tenders in part or whole without 
assigning reasons thereof and no correspondence shall be entertained in this regard. 

 

Assistant General Manager (Premises & Estate)
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INSTRUCTIONS TO TENDERERS 
 

1. Submission of BIDs/Tender documents : The technical bids must be submitted to 
the address given in NIT. Price bid should not be submitted along with technical 
bids. Price bidding will be done through Online bidding and only those qualified in 
the technical bids will be allowed to participate in  online price bids.  

 
 

2. The tenderer must obtain himself on his own responsibility and expenses, all 
information and data which may be required for the purpose of filling this tender 
document. The Tenderer is requested to satisfy himself regarding the site 
conditions, transport and communication facilities, labour, the law and order 
situation, climatic conditions, local authorities requirement, traffic regulations etc. 
The tenderer will be fully responsible for considering the financial effect of any or 
all the factors while submitting his tender. 

 

3. The successful tenderer shall be bound to accept the offer within 7 days of LOI in 
writing.  

4. If the offer is accepted, the contractor has to commence the work at the site 
immediately or when the site is handed over whichever is earlier. 

 

5. Work shall be completed in all respect within the stipulated project duration from 
the date of award of work or handing over of site whichever is later. Time is the 
essence of contract. Delay in completion shall lead to invoking appropriate penalty 
clause as per Bank’s extant guidelines. 

 

6. Contractors should ensure strict adherence to the tender specifications and shall 
ensure prior approvals are obtained for all the samples from the Engineer In 
charge before commencement of any work. Bill / invoice copies justifying basic 
rates of materials used shall be produced before installation. 

 

7. The quantity specified in the schedule is only approximate and may vary on either 
side according to site conditions. However, no item shall be executed exceeding 
the estimated quantity without prior approval from Engineer In charge. 

 

8. The payment shall be made based on actual measurement after satisfactory 
verification & completion of items of work. 

 

9. Specification of relevant clause of NBC/CPWD shall be the baseline requirement 
to execute the items of the work. 

 

10. Contractor shall ensure safety of premises, occupants & workers. Any damages 
caused by the negligence of contractor while execution should be restored & made 
good by the contractor at his own cost and risk.  

 

11. The Tenderer will submit their Tender after carefully examining the whole of the 
Tender documents, conditions of Tender, Conditions of Contract, drawings, 
specifications, and bill of quantities after inspecting the site. 

 

12. Canvassing in connection with Tender is strictly prohibited and Tender submitted 
by the Contractors who resort to canvassing are liable to be rejected. 

 

13. Tenders not fulfilling any or all of the conditions prescribed or which are incomplete 
are liable to be rejected. Bank reserve the right to accept, Split or reject any tender 
in whole or in part without assigning for any reason. 

 

14. Any discrepancies, omissions, ambiguities in the Tender documents should be 
intimated to the Bank. Queries will be reviewed and where information sought is 
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not clearly indicated (or) specified the Bank will issue a clarification to all the 
Tenders, which will become part of the Contract document. 

 

15. All pages of the Tender documents should be signed and stamp affixed by the 
Tenderer before submission to our office. 

 

16. No part of the bill of quantities (or) drawing should be deleted. 
 

17. Bank also reserves the right to divide and distribute the work, floor wise/ section 
wise/ item wise and trade wise and this may please be noted by the Tenderer. In 
such cases the decision will be solely at the discretion of Bank, including that of 
assignment of works. Tenderers are advised to ensure strict observance of 
commercial aspect of this Tender. 

 

18. The successful Tenderer shall furnish a list of his relatives working with Bank 
along with their designations and addresses. 

 

19. No employee of Bank is allowed to work as a Contractor for a period of 2 years 
from his retirement from the service under Bank without the previous permission of 
Bank. The Contract (awarded) is liable to be cancelled if either the Contractor or 
any of his Employees is found at any time to be such a person who had not 
obtained the permission, as afore said before submission of Tender, or 
engagement in the Contractor service. 

 
 
 

Assistant General Manager(P&E) 
Signature of the Tenderer with Seal:  
Address: 
Date: 
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GENERAL CONDITIONS OF CONTRACT 

1.0  DEFINITIONS: 
"Contract” means the documents forming the Tender and the acceptance thereof and the 
formal Agreement executed between State Bank of India (Client) and the Contractor, 
together with the documents referred therein including these conditions, the 
specifications, designs, drawings and instructions issued from time to time by the Bank 
and all these documents taken together shall be deemed to form one Contract and shall 
be complementary to one another. 

 

1.1  In the Contract, the following expressions shall, unless the context otherwise 
requires, have the meaning hereby respectively assigned to them. 
‘SBl / Bank / Employer / Client ’ shall mean The Assistant General Manager, State Bank of 
India, Premises & Estate Department, 4th Floor, Local head office, Chennai 600 006  and 
includes the Client’s representatives, successors and assigns. 

 

1.1.1 ‘Engineer / Bank Engineer ’ shall mean an Engineer appointed by the Client as their 
representative to give instructions to the Contractors. 

 

1.1.2 ‘The Contractor/Vendor' shall mean the individual or firm or company whether 
incorporated or not, undertaking the works and shall include legal personal representative 
of such individual or the composing the firm or company and the permitted assignees of 
such individual or firms of company. 

 

1.1.3 The expression ‘Electrical works more fully described in BOQ and the permanent or 
temporary work described in the "Scope of work" and / or to be executed and recorded in 
accordance with the Contract and shall include all extra and or additional or altered or 
substituted items of works as required for the performance of the Contract and includes 
materials, apparatus, equipment, temporary supports, fittings and things of all kinds to be 
provided, the obligations of the Contractor hereunder and work to be done by the 
Contractor. 

 

1.1.4  ‘Project Engineer’ shall mean the representative of Contractor who will present at 
site and available at all times while the work is in progress for day to day supervising the 
works.  

 

1.1.5 ‘Drawings’ shall mean the drawings prepared and issued by the Contractor and 
referred to in the specifications and any modifications of such drawings as may be issued 
by the Engineer from time to time. ‘Contract value’ shall mean the value of the entire 
Electrical works as stipulated in the letter of acceptance of Tender subject to such 
additions thereto or deductions there from as may be made under the provision herein 
after contained. 

 

1.1.6 ‘Specifications’ shall mean the specifications referred to in the Tender and any 
modifications thereof as may time to time be furnished or approved by the Bank 

 

1.1.7 “Month" means calendar month. 
 

1.1.8 "Week” means seven consecutive days. 
 

1.1.9 "Day" means a calendar day beginning and ending at OO Hrs and 24 Hrs respectively 
1.1.11 “The Contract Price/Project Cost” means the price payable to the Vendor under the 

Contract for the full and proper performance of its contractual obligations. 
 

1.1.12 “The Equipment/Product” means the Transformer along with the accessories which 
the Vendor is required to supply to the Bank under the Contract. 
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1.1.13 “The Works/Project” shall mean the works to be executed or done under this 
contract. 

 

1.1.14 “The Project Site” means locations where the equipment are to be supplied and 
installed and services as desired in this tender document are to be provided. 

 

1.1.15 “The Schedule of Quantities/BOQ” shall mean the schedule of quantities as 
specified and forming part of this contract. 
 

Words importing persons include firms and corporations. Words importing the singular only, 
also include the plural and vice verse where the Context requires. 

 

CLAUSE 
 

1.0. LANGUAGE 
The language in which the Contract documents shall be drawn shall be in English. 

 

2.0  ERRORS, OMISSIONS AND DISCREPANCIES 
In case of errors, omissions and / or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 
i) Between scaled and written dimension (or description) on a drawing, the latter shall be 

adopted. 
ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills of 
quantities of the same item, the former shall be adopted. 
iv) In case of difference between rates written in figures and words, the rate in words shall 
prevail. 
v) Between the duplicate/ subsequent copies of the Tender, the original Tender shall be 
taken as correct. 

3.0  SCOPE OF WORK: 
The detailed scope of the work is given in the BOQ .   
The Contractor shall carryout, complete and maintains the said work in every respect in 
strictly accordance with this Contract and with the directions of and to the satisfaction of 
the Client. The Bank from time to time issue further drawings and/ or written instructions, 
details, directions and explanations which are hereafter collectively referred to as Bank’s 
instructions in regard to the variation or modification of the design, quality or quantity of 
work or the addition or omission or substitution of any work.  

 

4.0  BID PREPARATION: 

4.1  The Bidder is advised to inspect the site and satisfy himself on his own responsibility and 
his own expenses all the following information and other necessary data, particulars  which 
may be required for the purpose of preparation and submission of their bids: 

i) The location of Transformer, Substation equipment, Bus duct positions, Earthing locations 
 etc 

ii) Required civil work like Transformer Bed 

iii) feasibility for laying the Cables and its route 

iv) Security gate pass requirements 

v) Storage space for the new Transformer and the dismantled old transformer 

vi) Permissible working hours at the site 

vii) any other adverse conditions or hindrance to the installation 

viii) Any demo or presentation is required by Bank before installation  

ix) traffic regulations, law & order  situations in the area  
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x) Whether installation requires coordination with other agencies like TNEB etc., 
 

4.2   The Bidder will be fully responsible for considering the financial effect of any or all the 
above factors while submitting his Bid. The Bank shall not be liable in any manner 
whatsoever for the same or for any other costs or other expenses incurred by a Bidder 
regardless of the conduct or outcome of the bidding process. 
 

4.3 No claim by the Contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter affecting 
the execution of the work nor any misunderstanding or the obtaining incorrect information or 
the failure to obtain correct information relieve him from any risks or from the entire 
responsibility for the fulfillment of Contract. 

 

5.0    CLARIFICATION /AMENDMENTS AND CORRIGENDUM: 

5.1 Bidder requiring any clarification of the bidding document may notify us in writing at 
the address/by e-mail given in the NIT within the date/time mentioned. 

 

5.2. The clarifications to the queries received or amendments in the tender will be 
posted on the Bank’s website and e-tender portal as a corrigendum/Addendum. No individual 
communication will be conveyed to the Bidders. The interested parties/Bidders are advised to 
check the above website regularly till the date of submission of Bid document and ensure that 
clarifications / amendments issued, if any, have been taken into consideration before 
submitting the Bid. Such amendments/clarifications, if any, issued by the Bank will be binding 
on the participating Bidders. Bank will not take any responsibility for any such omissions by 
the Bidder. Bank, at its own discretion, may extend the deadline for submission of Bids in 
order to allow prospective Bidders a reasonable time to prepare the Bid, for taking the 
amendment into account. 

 

5.3     Depending upon the site conditions and the Bank’s requirements, a pre-Bid meeting, if 
required, will be held on the date and time specified in the tender which may be attended by 
the interested Bidders or their representatives and get their queries clarified.  

 

5.4. Bank reserves the right to amend, rescind or reissue the tender, at any time prior to 
the deadline for submission of Bids.  

 

5.5. No request for change in commercial/legal terms and conditions, other than what 
has been mentioned in the tender or any addenda/corrigenda or clarifications issued in 
connection thereto, will be entertained and queries in this regard, therefore will not be 
entertained.  

 

5.6.  Queries received after the scheduled date and time will not be responded/acted upon. 

6.0 EARNEST MONEY DEPOSIT (EMD): 

6.1 The Bidder shall submit, as part of its Bid, an EMD as stipulated in the form of 
Demand Draft or Banker’s Cheque in favour of “SBI” drawn on any Bank in India and payable 
in Chennai 

6.2 EMD in any other form other than as specified above will not be accepted. Bid not 
accompanied by the EMD as above shall be rejected. 

6.3  No interest will be paid on the EMD. 

6.4 The EMD of the unsuccessful Bidder shall be refunded soon after the decision to 
award the contract is taken.  

6.5 EMD of successful Bidder will be retained as a part of security deposit. EMD will be 
returned after submission of ISD. 

6.6 The EMD shall stand absolutely forfeited :- 

a. if the finally selected bidder revokes his Bid at any time during the period when he is 
required to keep his Bid open for acceptance by the Bank 
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       (or)  

b. after the bid is accepted by Bank, the vendor fails to enter into a formal agreement with 
the Bank 

                                                        (or) 

c. the bidder fails to pay the initial security deposit as stipulated  

       (or) 

d. the bidder fail to supply the equipment or complete the works within the stipulated time. 
 

6.7  If the tendering process is delayed for any reason, the Bank will insist on the 
revalidation of the DD and the bidder has to get it revalidated and submit again. 

 

7.0 BID SUBMISSION  

7.1 Only those bidders satisfying the eligibility criteria given in the NIT need to apply. 
The bidder shall submit the documents enlisted in the checklist in the NIT. Bank will not be 
held responsible for any sort of delay or the difficulties faced during the submission of bids by 
the bidders. The bidder should see that the bid documents submitted are complete in all 
respects, otherwise, the bid is liable to be rejected. 

 

7.2  ONLINE-PRICE BID SUBMISSION: 

Price bids should be submitted online in the website https://etender.Bank. Bidder should log 
into the site well in advance for bid submission so that he/she upload the bid in time i.e. on or 
before the bid submission time. The server time (which is displayed on the e-tender portal 
dashboard) will be considered as the standard time for referencing the deadlines for 
submission of the bids by the bidders, opening of bids etc. The bidders should follow this time 
during bid submission. Bidder will be responsible for any delay due to other issues.   

The bidder shall submit his quotes online through the PRICE BID in the e-procurement portal. 
The price bid will be opened only if the Bid is unconditional and the bidder qualifies as per 
eligibility criteria and meets technical specifications. 
 

7.3 Claiming ignorance of all the terms and conditions in this tender either before or 
after the PO is issued or during the progress of the work will not be accepted.  
 

 

7.4 The documents submitted in the Technical Bid should NOT contain any price 
information.  Such Bid, if received, will be rejected. 
 

 

8.0       PRICE BID: RATES QUOTED BY BIDDER  

8.1 The contractor shall satisfy himself before Bidding as to the correctness and 
sufficiency of his Bid for the works and the rates/ amounts stated in the schedule of quantities 
and / or the schedule of rates and amount as provided covering all his obligations under the 
contract and all matters necessary for proper completion of the works expected in this 
document.  
 

8.2 The rate quoted shall be firm for the duration of Contract plus all authorized 
extensions of time plus three months period after completion of work and shall include costs 
of all materials, loading, transport, unloading, Installation charges, wastage of materials 
during execution, levies, Octroi(if applicable), local body taxes(if applicable), all type of 
Insurance Charges, temporary works such as scaffolding, cleaning, overheads, profit, 
statutory expenses, incidental charges and all related expenses to complete the work etc..  
 

8.3 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates 
tendered by the contractor shall be all inclusive and shall apply to all heights, lifts, leads and 
depths of the work and no extra charges will be paid over and above the contract amount on 
account of any other charges (existing or future addition) or on any other account.  
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8.4 Rate quoted shall be excluding GST and the same shall be paid extra over & 
above the actual value of work, as applicable at the time of interim/final bill payment.  
 

8.5  Rate Revision in the contract amount is not permitted during the validity period of 
the contract for any reason including during the extended period, if any. 
 

8.6  Any request for review of the price bid after the bid opening will not be entertained. 
 

8.7 The Contractor is to quote for all sections of the Bills of Quantities. 
 

9.0 OPENING AND EVALUATION OF BIDS 

9.1 The technical bids will be opened at the office of the AGM(P&E) in LHO, Chennai.  
Representatives of Bidder may be present during opening of Bids. However, Bids would be 
opened even in the absence of any or all the bidder’s representatives. 
 

9.2 In the two bid system, the technical bids will be opened at the scheduled time 
mentioned in the NIT. In case, if the date of opening is declared as nonworking day or 
Holiday, the bids will be opened on the next working day.  

 

9.3 VALIDITY OF BID 

Bids shall remain valid and open for acceptance for a period stipulated in this document from 
the date of opening of price bid. If the Bidder withdraws his/her offer during the validity period 
or makes modifications in his/her original offer, which are not acceptable to the Bank, without 
prejudice to any other right or remedy, the Bank shall be at liberty to forfeit the EMD. 
 

10.0 PRELIMINARY EXAMINATION 

10.1 Bank will examine the Bids to determine whether they are complete, on required 
formats & accompanied by supporting Documents and the Bids are conforming to all the 
terms and conditions of the Bidding Document without any deviations and are generally in 
order.  
 

10.2 If a Bid is not conforming to the terms and conditions, it will be rejected. However, 
BANK will have right to demand submission of more information as required, if any of the 
document is partly submitted.  If the bidder does not respond within the stipulated time, Bank 
will reject or disqualify the bid. 
 

11.0 TECHNICAL EVALUATION 

11.1 Only those Bidders and Bids who have been found to be in conformity of the 
eligibility terms and conditions during the preliminary evaluation would be taken up for further 
detailed evaluation. Those Bids who do not qualify the eligibility criteria and all terms during 
preliminary examination will not be taken up for further evaluation. 
 

11.2 The Bank will evaluate the bids on technical & functional parameters including site 
or factory visit and witness demos of the system and verify functionalities, response times 
etc from the previous employers or users of the equipment. 
 

11.3 During evaluation of bids, Bank may, at its discretion ask the bidders for clarification 
of its bid. The request for clarification shall be in writing and no change in prices or substance 
of the bid shall be sought, offered or permitted. No post bid clarification at the initiative of the 
bidder shall be entertained. 
 

11.4 The tenders must be unconditional. Conditional tenders leading to unknown / 
indefinite liability may be summarily rejected. 
 

12.0 EVALUATION OF PRICE BIDS AND FINALIZATION 

12.1 Only those Bidders who qualify in Technical evaluation would be shortlisted and will 
be permitted to submit the online price bid. 
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12.2 The L1 Bidder will be selected on the basis of net total of the price evaluation as 
quoted in the Online bidding or Reverse Auction (if conducted).  
 

12.3 If the final L1 bid is unreasonably low ie L1 bid is less by 7.5% or more of the 
Estimated Cost, the contractor shall submit rate analysis for the tender amount quoted by the 
L1 contractor.   
 

12.4 If the L1 bidder withdraws, then the EMD will be forfeited and the tender will be re-
invited. The L1 bidder will not be allowed to participate in the retendering process.  
  

13.0 CONTACTING THE  BANK: 

13.1 No Bidder shall contact Bank on any matter relating to its Bid, from the time of 
opening of Price Bid to the time the Contract is awarded. 
 

13.2 Any effort by a Bidder to influence Bank in its decisions on Bid evaluation, or 
contract award may result in rejection of the Bid. 
 

14.0 AWARD OF WORKS 

14.1 Within the validity period of the Tender the Bank shall issue a letter of acceptance 
by registered post or by e-mail to the successful bidder’s email id registered with the Bank or 
otherwise depositing at the address of the Contractor as given in the Tender to enter into a 
Contract for the execution of the work as per the terms of the Tender. The letter of 
acceptance shall constitute a binding Contract between BANK and the Contractor. 
 

14.2  Bank reserves the right at the time of award of contract to increase or decrease the 
quantity of goods and / or services from what was originally specified while floating the tender 
without any change in unit price or any other terms and conditions.  
 

14.3 BANK’s RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 

BANK reserves the right to accept or reject any Bid in part or in full or to cancel the Bidding 
process and reject all Bids at any time prior to award of the contract, without incurring any 
liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or 
Bidders of the grounds for the BANK’s action. 
 

14.4 The acceptance of a tender rests with the Competent Authority, who does not bind 
himself to accept the lowest tender and reserves to himself the authority to reject any or all of 
the tenders received, without assigning any reasons. All tenders in which any of the 
prescribed conditions are not fulfilled or are incomplete in any respect are liable to be 
rejected. 
 

14.5 The notification of award will constitute the formation of the Contract.  The selected 
Bidder should convey acceptance of the award of contract by returning duly signed and 
stamped duplicate copy of the award letter within 7 days of receipt of the communication and 
to enter into an agreement with the Bank.   
 

15.0 INITIAL SECURITY DEPOSIT 

15.1 Initial security deposit shall be 2% of contract value in favour of the Bank, unless or 
otherwise specified. 
 

15.2 The successful Bidder will have to submit ISD by means of D/D within a period of 15 
days of acceptance of Bid  
 

15.3 No interest shall be paid on the amount retained by the Bank as Security Deposit.  
 

15.4 Security deposit shall be refunded to the contractors without interest after sixty days 
after the end of contract period provided the contractor has satisfactorily attended to all 
defects in accordance with the conditions of contract including site clearance.  
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15.5 ADDITIONAL SECURITY DEPOSIT (ASD)  

Additional Security deposit (ASD) / Additional performance Guarantee (APG) shall be 
applicable if the bid price is below 7.5 % of the estimated cost put to tender. The amount of 
such ASD/ APG shall be the difference between 92.5 % of estimated cost put to tender and 
the quoted price. 
 

16.0 SIGNING OF CONTRACT DOCUMENTS 

The successful Bidder shall be bound to execute the Agreement in a non judicial stamp paper 
of appropriate value within 15 days from the receipt of intimation of acceptance of his Bid by 
BANK. However, the written acceptance of the Bid by the Bank will constitute a binding 
agreement between the Bank and successful Bidder pending execution of formal agreement. 
All expenses, stamp duty and other charges/ expenses in connection with the execution of 
the Agreement as a result of this tendering process shall be borne by the successful bidder.  

 

17.0 INSTALLATION OF TRANSFORMER: 

17.1 The Contractor shall carry out and complete the Transformer installation work as 
per standard specifications / as stipulated in this contract and OEM’s recommendations / 
Industrial standards and to the satisfaction of the Bank. Bank may issue further written 
instructions, detailed directions and explanations with respect to the specifications, quality or 
quantity of works or the addition or omission or substitution of any work. 

 

18.0 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 
18.1 All the works specified and provided for in the specifications or which may be 
required to be done in order to perform and complete any part thereof shall be executed in 
the best and most workman like manner with materials of the best and approved quality of 
the respective kinds in accordance with the particulars contained in and implied by the 
specifications and as represented by the drawings or according to such other additional 
particulars, and instructions as may from time to time be given by approved makes during the 
execution of the work and to his entire satisfaction. The Contractor shall use only products 
bearing ISI marking in the work for those materials for which no makes are mentioned in the 
tender. 
 

18.2 No refurbished, second hand and spurious materials should be used. If required, 
the contractor has to submit the details of the source of his purchase of materials to Bank. 
Bank reserves its right to enquire and collect data from the supplier to confirm the authenticity 
of the materials. Bank has the right to stringent action against the contractor, as deemed fit, 
in addition to suspend / cancel the contract. 

18.3 Contractor should get approval of the samples of materials( from the list of approved / 
preferred makes) in advance before use of the same in the work. Should be contractor desire 
to substitute any specified materials with “Equal” or “Other approved” etc., he/they must 
obtain the specific approval of the Bank in writing for any such substitution, well in advance. 
In case of materials / Items which are not available, the Contractor shall have to submit a 
letter from manufacturer to that effect. Alter proper verification, alternative material may be 
selected by Bank. In that case there will not be any increase of the quoted rates. However, if 
Accepted alternative is cheaper the cost benefit is to be passed on to the Bank. 
 

18.4 Samples of all materials to be used must be submitted when so directed by Bank. If 
required, the contractor shall have to carry out tests on materials in approved materials 
testing laboratories or as prescribed by Bank at his own cost to prove that the materials etc., 
under test conform to the relevant I.S Standards or as specified in the specifications. The 
necessary charges, transporting, testing etc., shall have to be borne by the contractor. No 
extra payment on this account will be entertained. 
 

18.5 If the contractor has used any material which is not complying with the 



 

14 Signature of the tenderer 
with seal 

 

 

specifications, or the workmanship is bad or the material used is substandard or second hand 
etc, Bank shall during the progress of the work have power to order the removal and 
substitution of the material or proper re-execution of the work within a reasonable time. In 
case the contractor refuses to comply with the order, Bank shall have the power to employ 
other agencies to rectify or re-execute the work at the cost and risk of the contractor. 
 

18.6 Any damage (during the work) to any part of the work or to the premises for any 
reasons due to rain, storm or neglect of contractor shall be rectified by the contractor in an 
approved manner at no extra cost.  
 

18.7 Should the work be suspended by reason of rain, strike, lock-outs or any other 
cause, the contractor shall take all precautions necessary for the protection of work and at his 
own expenses shall make good any damage arising from any of these causes. 

 

18.8 When the employer observes that the progress of the work is not satisfactory or 
very slow or not in a workmanship manner or of poor quality or violative of safety protocols 
etc, the contractor shall be issued a suitable advise to rectify the same or replace the 
materials or redo the entire work, within a reasonable time frame. If the contractor could not 
rectify the things within the time frame given, in the interest of the work, the Employer 
reserves the right to execute any part of the work included in this contract or the entire work 
by any other Agency or persons and contractor shall allow all reasonable facilities and extend 
cooperation for the execution of such work. 
 

18.9 All expenses consequent thereon or incidental thereto as certified by shall be borne 
by the contractor or may be deducted from any money due to or that may become due to the 
contractor. No certificate, shall relieve the contractor from his liability in respect of unsound 
work or bad materials. 
 

18.10  SAMPLES 
All samples of adequate numbers, as per specifications shall be supplied by the Contractor 
without any extra charges. If certain items proposed to be used are of such nature that 
samples cannot be presented or prepared at the site detailed literature / test certificate of the 
same shall be provided to the satisfaction of the Bank. Before submitting the sample / 
literature the Contractor shall satisfy himself that the material / equipment for which he is 
submitting the sample / literature meet the requirement of Tender specification. Only when 
the samples are approved in writing by the Bank the Contractor shall proceed with the 
procurement and installation of the particular material / equipment. The approved samples 
shall be signed by the Bank for identification and shall be kept on record at site office until the 
completion of the work for inspection / comparison at any time. The Bank shall take 
reasonable time to approve the sample. Any delay that might occur in approving the samples 
for reasons of its not meeting the specifications or other discrepancies inadequacy in 
furnishing samples of best qualities from various manufacturers and such other aspects 
causing delay on the approval of the materials! / Equipment etc. shall be to the account of the 
Contractor. 
 

18.11 It may clearly be noted that the inspection and approval of the items of work at any 
stage shall not exonerate the Contractor of his responsibilities in respect of the quality of 
work, workmanship and quality of materials. The work should be completed as per the items 
specified in the document 

 

19.0      COMMENCEMENT OF WORKS, COMPLETION PERIOD & EXTENSION OF TIME 
19.1 The date of commencement of the work will be reckoned as the date of handing 
over site or fifteen days from the date of issue of letter of acceptance of the Tender by Bank 
whichever is earlier. 

 

19.2    Time is essence of the Contract and shall be strictly observed by the Contractor. The 
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work should be completed in all respects within the period stipulated in the NIT. No request 
for extension will be entertained and the bidder has to plan and mobilize his resources for the 
satisfactory completion of the project within the time period agreed in the tender.  
 

19.3 If in the opinion of the Employer, the work is delayed due to the following reasons 
not attributable to the contractor, the employer shall make a fair and reasonable extension of 
time, for completion of the Contract works 
a) By force majure (or) 
b) By reason of any exceptionally inclement weather (or) 
c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring 
owners of public authorities arising, than through the Contractor’s own default (or) 
d) By the works not referred in the Schedule of Quantities or specifications (or) 
e) By reason of civil commotion, workmen strike or lock-out  (or) 
f) In consequence of the Contractor not having in due time, necessary instructions from the 
Employer for which he shall have specifically applied in writing ahead of time, giving 
reasonable time to prepare such instructions  
 

19.4 In case of such strike or lock-out, the Contractor shall as soon as possible give 
written notice thereof to the employer, but the Contractor shall nevertheless constantly use 
his endeavors to prevent delay and shall do all they may reasonably be required, to the 
satisfaction of the employer to proceed with the work. 
 

19.5 In case the work is held up for any site conditions not attributable to the contractors 
or for any decisions instructions / want of details from Employer or for any of the conditions, 
the contractor shall be allowed reasonable extension of time by the employer but any claim 
for idle labour shall not be entertained by the employer. The contractor’s quoted rates should 
include for all such contingencies. 

19.6 If, in the opinion of the Bank, the work is delayed for reasons beyond the control of 
the Contractor, the Bank may grant a fair and reasonable extension of time for completion of 
work as per the Terms of Contract. If the Contractor needs an extension  of time for the 
completion of work or it the completion of work is likely to be delayed for any reasons beyond 
the due date of completion as stipulated in the Contract, the Contractor shall apply to Bank in 
writing at least 05 Days before the expiry of the scheduled time and while applying for 
extension of time he shall furnish the reasons in detail and his justification if any, for the 
delays. While granting extension of time the Contractor shall be informed the period extended 
time which will qualify for levy of liquidated damages. For the balance period in excess of 
original stipulated period and duly sanctioned extension of time by BANK the provision of 
liquidated damages as stated in the tender shall become applicable. Further the Contract 
shall remain in force even for the period beyond the due date of completion irrespective 
whether the extension is granted or not. 
 

20.0         BILLING & PAYMENT TERMS 
i) No advance payment.  

ii) 70% of the value payment against supply of materials  
iii) 15% of the payment against the installation and commissioning of the equipment 
iv) 12% of the payment after the handing over of the site as certified by the Bank’s Engineer 
v) 3% payment will be retained as Performance Security till the completion of the defects 

liability period and shall be released after the completion of the DLP subject to the 
Contractor’s timely rectification of the defects, breakdowns, timely preventive 
maintenance during the DLP. 

vi) Payment shall be made by way of Electronic fund transfer by LHO. 
vii) Bidder should furnish details of the bank a/c no, IFSC code along with their invoices. 

 

20.2 Part/Interim payment is paid as per the payment terms mentioned in the NIT. All the 



 

16 Signature of the tenderer 
with seal 

 

 

interim payments shall be regarded as payments by way of advance against the final 
payment only and not as payments for work actually done and completed, and shall not 
preclude the requiring of bad, unsound, and imperfect or unskilled work to be removed and 
taken away and reconstructed, or re-erected or be considered as an admission of the due 
performance of the contract, or any part thereof in any respect or the accruing of any claim, 
nor shall, it conclude, determine or affect in any way the power of the Employer under these 
conditions or any of them as to the final settlement and adjustment of the accounts or 
otherwise or in any other way vary or affect the contract. 
 

20.3 If the Bank has supplied any materials or goods to the contractor, the cost of any 
such materials or goods will be progressively deducted from the amount due to the contractor 
in accordance with the quantities consumed in the work.  
As regards Contractor‘s claims for extra /deviated items the onus of getting Owner’s approval 
for the admissibility of such items lies with the Contractor. After the admissibility is confirmed 
by Client in writing, the Contractor will submit his rate analysis and details of claims. The 
Contractor will include extra/deviated items in his interim bills only after BANKs approval of 
rates. 
 

20.4   The final bill shall be accompanied by a certificate of completion or Commissioning 
report signed by an official of the Bank.  Payments of final bill shall be made after deduction 
of Retention Money as specified, which shall be refunded after the completion of the Defects 
Liability Period provided the contractor has rectified all defects to the satisfaction of the Bank. 
The acceptance of the payment of the final bill by the contractor would indicate that he has no 
further claim in respect of the work executed. 
 

20.5    Statutory deduction towards income tax and other taxes as and when directions from 
statutory bodies are received will be made at the time of making payments. Currently, I.T. will 
be recovered as applicable as per Government Rules. GST-TDS as per applicable rates will 
be deducted, wherever applicable. 
 

20.7  GST: 
a. It is the responsibility of the bidder to ensure that the GST is valid and active. Payments 
will not be made to inactive or invalid GST invoices. 
b. Reimbursement of GST will be made only on submission of proper GST invoice as per 
applicable GST provision.  
c.  Non-GST invoices will not be accepted.  
d. Invoice should specifically disclose the amount of GST levied at applicable rate as per 
GST provision 
e. In case of Correction in the bills after scrutiny, contractor should submit fresh bills for 
payment 
f. Contractor should timely file his GST return in accordance with GST provisions to enable 
the bank to claim the credit of GST paid to the contractor 
 

20.8 The works will be paid for as “measured work” on the basis of actual work done and 
not as “lump sum” contract, unless otherwise specified. 
 

20.9 All items of work described in the schedule of quantities are to be deemed and paid 
as complete works in all respects and details including preparatory and finishing works 
involved, directly related to and reasonably detectable from the drawings, specifications and 
schedule of quantities and no further extra charges will be allowed in this connection. In the 
case of lump-sum charges in the tender, in respect of any items of work, payment will be 
made for the actual work done, on the basis of lump sum charges, as will be assessed by 
Bank. 

 

20.10   CERTIFICATE OF PAYMENT 
The final bill may be submitted by Contractor within a period of 15 days from the date of 
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virtual completion and Bank shall pay the amount within a period of one month provided there 
is no dispute in respect of rates and quantities. 
BANK shall recover the statutory recoveries and other dues including the retention amount 
from the certificate of payment. 
Provided always that the issue of any certificate by the Bank during the progress of works or 
completion shall not have effect as certificate of satisfaction or relieve the Contractor from his 
liability under clause. 
The Bank shall have power to withhold the certificate if the work or any part thereof is not 
carried out to their satisfaction. 
The Bank may by any certificate make any corrections required in previous certificate. 
BANK shall modify the certificate of payment from time to time while making the payment. 
The Contractor shall submit interim bills in the prescribed format only after taking actual 
measurements and properly recorded in the M-books. 
The Contractor shall not submit interim bills when the approximate value of work done by him 
is less than 1/3 of total Contract value and the minimum interval between two such bills shall 
be 15 days. 
 

21.0    SECURITY DEPOSIT 
21.1   Retention Money: From each running bill, an amount at the rate of  3% of the gross 
value of the running bill shall be recovered as retention money, till the total retention amount 
including the ISD amount already with the Bank become 3% of the value of the contract 
amount. This amount is called as Total Security Deposit, which consists of two components 
a) ISD - Initial Security Deposit 
b) ASD-Additional Security deposit 
c) RM - Retention Money 
 
21.2 The total security deposit(3%) will be kept with the Bank. The total security deposit 
amount shall be refunded without interest to the contractor 15 days after the end of defects 
liability period, provided he has satisfactorily carried out all the works and attended to 
rectification of all defects in accordance with the conditions of the contract. 
 

21.3 The contractor shall make good at his own cost and to the satisfaction of the 
Employer all defects, which may appear within the defects liability period. In case of failure on 
the part to do so, the cost of rectifying the defects through any other agency shall be 
deducted from the amount of security deposit due to the contractor. 
 

21.4 During the contract period, all compensation or other sums of money payable by the 
Contractor to Bank under the terms of this contract, will be deducted from the security 
deposit, or from any sum that may become due to the Contractor on any account whatsoever.  
 

21.5 In the event of the Security Deposit being reduced by reasons of any such 
deductions, the Contractor shall within 7 days of being asked to make good, by DD, any sum 
which have been deducted from his security deposit.  
 

22.0 PENALTY CLAUSE / LIQUIDATED DAMAGES 
The successful bidder shall execute the work in a workmanship like manner and complete the 
work within the stipulated period in the NIT. lf the Contractor fails to maintain the required 
progress in terms of respective clause GCC or to complete the work and clear the site 
including vacating their office on or before the Contracted or extended date or completion 
without justification in support of the cause of delay, he may be called upon without prejudice 
to any other right of remedy available under the law to Bank on account of such breach to 
pay a liquidated damages at the rate of @ 0.5% of the Contract value per week for every 
week of delay or part thereof beyond the scheduled date of completion subject to a maximum 
of 5% of the Contract value. If the work is delayed beyond 3 months for reasons attributable 
to the Contractor, the contract will be terminated. 
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23. VARIATION IN QUANTITY / SUBSTITUTION OF ITEM  
23.1  No alteration, omission or variation ordered in writing by the Bank shall vitiate the 
Contract. In case Bank thinks proper at any time/ during the progress of works to make any 
alteration in, or additions to or omissions from the works or any alteration in the kind or quality 
of  the materials to be used therein, the Bank shall give notice thereof in writing to the 
Contractor or shall confirm in writing within seven days of giving such oral instructions the 
Contractor shall alter to, add to, or omit from as the case may be in accordance with such 
notice, but the Contractor shall not do any work extra to or make any alterations or additions 
to or omissions from the works or any deviation from any of the provisions of the Contract, 
stipulations, specifications or Contract drawings without previous consent  in writing of the 
Bank and the value of such extras, alterations, additions or omissions shall in all cases be 
determined by the Bank and the same shall be added to or deducted from the Contract value, 
as the case maybe. 
 

23.2 The Schedule of Quantities, unless otherwise stated shall be deemed to have been 
prepared in accordance with the Standard Procedure, shall be considered to be approximate 
and no liability shall attach to the employer for any error which may be discovered therein.  
i) The Contractor at site verify the dimensions shown in the drawings before he takes up 
actual manufacture of the several items, making allowances for the actual dimensions that 
prevail at site 
ii) lf neither the drawings nor the specifications nor the accepted bills of quantities include 
any part/ parts the intention to include which is never the less clearly to be inferred and which 
are obviously necessary for the proper completion of the works/ installations, all such parts 
shall be supplied and executed by the Contractor at no extra charge. 
iii) Anything contained in one or another of (a) the drawings (b) the specifications and (c) the 
accepted bills of quantities and not found in the other will be equally binding as if contained in 
each of them. 
 

23.3 The Employer reserves the right to increase or decrease or delete or omit or 
execute only a part or the whole or any excess thereof, as per the site requirements, without 
assigning any reason therefor at the time of allotment / execution of work. The contractor will 
be paid for the actual work done at the site. No variation shall vitiate the contract. 
 

23.4 The tender rates shall be fixed and applicable for any increase or decrease in the 
tendered quantities. Nothing extra will be paid by the Bank on account of omission / deletion 
of items or decrease in the quantity of items. The Bank shall not entertain any claim 
whatsoever from the contractor on this account. Payment will be made on actual 
measurement of the work done. All measurements shall be as per relevant I.S. standards 
 

23.5 Bank reserves the right to order more quantities than what is mentioned in this 
tender (at the same rate and terms and conditions) either at the same site or other sites as 
per the need within the validity of this tender. 

 

23.6 No claim for an extra item shall be allowed unless it shall have been executed 
under the authority of the Bank. The price of all additional items/non-tendered items will be 
worked out on the basis of rates quoted for similar items in the contract wherever existing. If 
similar items are not available, the rates for such items will be derived as per standard 
method of market rate analysis based on prevalent fair price of labour, material and other 
components as required with 15% towards contractor’s profit and overheads. 
 

24. CONTRACTOR’S EMPLOYEES 
24.1 The Contractor shall employ technically qualified / having appropriate skill and 
competent persons fully trained and adequately experienced technicians, who are medically 
fit. They should be free from any contagious diseases. The technicians shall be well 
mannered and properly dressed with shoes etc.  
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24.2 The contractor shall provide necessary training on safety measures while executing 
the work wherever necessary so as to avoid accident. The Bank shall not be responsible for 
any accident occurred or damage incurred or claims arising there from during the execution 
of work. The contractor shall also provide all risk insurance policy including third party 
insurance as may be necessary to cover the risk. 
 

24.3 The contractor / firm shall be held responsible for any misdeeds / misbehaviour of 
their employees within the premises. Bank is not responsible for any damages or claims on 
account of the misbehavior / misdeeds of his employees.  For this purpose, any person 
supplied by the contractor to be engaged on the work on regular basis or as an alternate 
arrangement, under the direct order or control of the Employer or his representative shall be 
deemed to be a person employed by the contractor. 
 

24.4 The contractor shall on the request of the Employer immediately dismiss from works 
any person employed thereon by him, who in the opinion of the Employer be unsuitable or 
incompetent or who may misconduct. Such discharges shall not be the basis of any claim for 
compensation or damages against the Employer or any of their officer or employee. 
 

24.5 No employee of the Bank is allowed to work as a contractor for a period of 2 years 
of his/her retirement from Bank Services without previous permission of the Bank. This 
contract is liable to be cancelled, if either the contractor or any of his employees is any time 
to be such a person who had not obtained the permission of Bank as aforesaid before 
submission of the tender or engagement in the contractor’s service. 
 

24.6 Contractor should not engage child labour in any of the activities in this contract.  
 

24.7 The contractor shall not employ person who is not an Indian National. 
 

24.8 The technician shall not overstay in the Bank premises or in the odd hours or 
holidays unless or otherwise required for specific reasons like maintenance, repair works etc.  
 

24.9 In respect of all labour employed directly or indirectly on the work for the 
performance of the contractor’s part of work, the contractor at his own expense, will arrange 
for the safety provisions as per the statutory provisions, B.I.S recommendations, factory act, 
workman’s compensation act, CPWD code and instructions issued from time to time.  
 

24.10 The Contractor’s workmen will not have any right whatsoever to get absorbed in the 
Bank. The Contractor shall be responsible for all the claims of the employees of the 
Contractor and shall not make and claim whatsoever against the Bank. The Contractor shall 
be responsible for all statutory requirements e.g. ESI, PF, labour registrations, Insurance 
coverage etc. The contractor is responsible for compliance of all the rules & safety regulations 
etc.  Minimum wages as prescribed by the Labour Act shall be payable by the contractor as 
the case may be. The Contractor shall bind himself and  keep the Employer saved harmless 
and indemnified against claims if any of the workmen and all costs and expenses as may be 
incurred by the Employer in connection with any claim that may be made by any workmen. 
 

25. WORKING HOURS AT THE SITE 
As instructed by Bank. Contractor to ensure that the routine operations at the site are not 
affected by the contract work. If required, they have to work on the Bank Holidays in 
coordination with other agencies in order to achieve the progress and quality of the works at 
no extra cost to BANK. All work at night after obtaining approval from competent authorities 
shall be carried out without unreasonable noise and disturbance. The rate quoted shall 
include for doing work round the clock. No extra is payable in this respect. 

 

26.0 ASSIGNMENT AND SUB-CONTRACTING 
26.1  The whole of the works included in the contract shall be executed by the contractor and 
the contractor shall not directly or indirectly transfer, assign or underlet the contract or any 
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part, share or interest therein nor, shall take a new partner, without written consent of the 
Employer and no subletting shall relieve the contractor from the full and entire responsibility 
of the contract or from active superintendence of the work during their progress.  
However, the Contractor after the approval of the Bank, may assign the work or part thereof 
to their associate agencies within the conditions stipulated in the Tender.   

The successful Tenderer awarded with the Electrical works assumes overall responsibilities 
and are solely responsible for co-ordination, execution of works by engaging their associate 
agencies for Electrical works work and extracting the works from them as per specification 
within the time frame to the satisfaction of Bank as per Tender conditions. Any dispute if arise 
among them to be  sorted out / settled at their level. The successful Tenderer is the sole 
representative for whole Electrical works work and they/ he is liable for any clauses of this 
Tender. 
 

27.0   STORAGE OF MATERIALS  
27.1 The contractor shall store their materials like cable, tools etc in the site with the 
permission of the Bank. However, the contractors shall be responsible for the custody and 
security of all materials and equipment at site. No claim for loss or theft will be entertained by 
the Bank.  
 

27.2 Shelter or stay and other amenities for the labors have to be arranged by the 
contractor at his own expense and responsibility.  
 

27.3 On completion of the works, the contractor shall remove all tools, surplus materials, 
rubbish and temporary works of every kind and leave the whole of the site and keep the 
workspace clean and in a workmanlike condition to the satisfaction of the Bank 
 

28.0  FORCE MAJEURE 
28.1 Notwithstanding the provisions of  General terms and conditions of the Contract, the 
Vendor shall not be liable for forfeiture of its performance security, liquidated damages, or 
termination for default if and to the extent that the delay in performance or other failure to 
perform its obligations under the Contract is the result of an event of Force Majeure. 
 

28.2 For the purposes of this clause, 'Force Majeure' means and includes wars, 
insurrections, revolution, civil disturbance, riots, terrorist acts, public strikes, hartal, bandh, 
fires, floods, epidemic, quarantine restrictions, freight embargoes, declared general strikes in 
relevant industries, Vis Major Act of Government, impeding reasonable performance of the 
Contractor and / or Sub-Contractor but does not include any foreseeable events, commercial 
considerations or those involving fault or negligence on the part of the party claiming Force 
Majeure. 
 

28.3 If a Force Majeure situation arises, a notice is required to be given within 30 days 
from the happening of the event with complete details, to the other party to the Contract, if it 
is not possible to serve a notice, within the shortest possible period without delay. Unless 
otherwise directed by the Bank in writing, the Vendor shall continue to perform its obligations 
under the Contract as far as is reasonably practical and shall seek all reasonable alternative 
means for performance not prevented by the Force Majeure event.  
 

28.4 As soon as the cause of force majeure has been removed the party whose ability to 
perform its obligations has been affected, shall notify the other of such cessation and the 
actual delay incurred in such affected activity adducing necessary evidence in support 
thereof. With the cause itself and inability resulting there from having been removed, the 
agreed time of completion of the respective obligations under this Agreement shall stand 
extended by a period equal to the period of delay occasioned by such events. 
 

28.5 Should one or both parties be prevented from fulfilling the Contractual obligations by 
state of force majeure lasting to a period of 6 months or more the two parties shall each other 
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to decide regarding the future execution of this Agreement. 
 

29.0 COMPLIANCE OF STATUTORY REGULATIONS 
29.1   The contractor shall conform to the provisions of any Acts of the Legislature relating to 
the work, and to the Regulations and Bye-Laws of any authorities like Electricity, Pollution 
Control Boards, Municipal Authorities, water and Sewerage boards and shall before making 
any variations from the drawings or specifications that may be associated to so conform, give 
the Employer written notices specifying the variations proposed to be made and reasons for 
making them and apply for instruction thereon. The Employer on receipt of such intimation 
shall give a decision within a reasonable time. 
 

29.2  The contractor/s shall arrange to give all notices required for by the said Acts, 
Regulations or Bye-laws to be given to any authority, and to pay to such authority or to any 
public officer all fees that may be properly chargeable in respect of the work and lodge the 
receipts with the Employer. The Contractor shall indemnify the Employer against all claims in 
respect of patent rights, designs, trademarks or name or the protected rights in respect of any 
equipment, machine, work or material used for or in connection with the works or temporary 
works and from and against all claims, demands, proceedings, damages, costs, charges, and 
expenses whatsoever in respect thereof or in relation thereto. The Contractor shall defend all 
actions arising from such claims, unless he has informed the Employer, before any such 
infringement and received their permission to proceed and shall himself pay all royalties, 
license fees, damages, coat and charges of all and every sort that may be legally incurred in 
respect thereof. 
 

29.3 The contractor should strictly abide by the Central/State labour regulation for the 
Minimum Wages, Payment of wages, Workmen Compensation, PF, ESI, Contract labour, 
including the latest amendments, if any and other safety regulations.  
 

29.4 The contractor shall keep the Employer saved harmless and indemnified against 
claims if any of the workmen and all costs and expenses as may be incurred by the Employer 
in connection with any claim that may be made by any workmen. 

 

30.0 INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC 
30.1 The insurance shall be for an amount equal to 110 percent of the value of the 
Products from “Warehouse to final destination” on “All Risks” basis, valid until the Completion 
of the project or handing over whichever is later.  

 

30.2  Should any loss or damage occur, the Vendor shall initiate and pursue claim till 
settlement and promptly make arrangements for repair and / or replacement of any damaged 
item to the satisfaction of the Bank, irrespective of settlement of claim by the underwriters. 
 

30.3 The contractor shall be responsible for all injury to the work or workmen to persons, 
animals or things and for all damages to the structural and / or decorative part of property 
which may arise from the operations or neglect of himself or of any sub-contractor or of any of 
his or a sub-contractor’s employees, whether such injury or damage arise from carelessness, 
accident or any other cause whatsoever in any way connected with the carrying out of this 
contract. 
 

30.4 The contractor shall reinstate all damages of every sort mentioned in this clause so 
as to deliver the whole of the contract works complete and perfect in every respect and so as 
to make good or otherwise satisfy all claims for damages to the property of third parties. 
 

30.5 The Contractor shall, except if and so far as the Contract provides otherwise 
indemnify Bank against all losses and claims in respect of injuries or damages to any person 
or material or physical damage to any property whatsoever which may arise out of or in 
consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 
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thereto. The contractor shall affect the insurance necessary and indemnify the Employer 
entirely from all responsibility in this respect. 
 

30.6 The contractor shall be responsible for anything, which may be excluded from 
damage to any property arising out of incidents, negligence or defective carrying out of this 
contract. 
 

30.7 The Employer shall be at liberty and is hereby empowered to deduct the amount of 
any damages, compensations, costs, charges and expenses arising or accruing from or in 
respect of any such claim or damages from any sums due to or to become due to the 
contractor. 
 

31.0  OWNERSHIP OF DRAWINGS, SPECIFICATIONS: 
All drawings, specifications and copies thereof furnished by Bank are the properties of 
Bank. They are not to be used on other work. 

 

32.0  PROTECTION OF WORKS AND PROPERTY: 
The Contractor shall continuously maintain adequate protection of all his work from 
damage and shall protect the Bank’s properties from injury or loss arising in connection 
with Contract. He shall make good any such damage, injury, loss, except due to causes 
beyond his control and due to his fault or negligence. 
He shall take adequate care and steps for protection of the adjacent properties. The 
Contractor shall take all precautions for safety and protections of his Employees on the 
works and shall comply with all applicable provisions of Govt. and local bodies’ safety 
laws and building codes to prevent accidents, or injuries to persons or property on about 
or adjacent to his place of work. The Contractor shall take insurance covers at his own 
cost. The policy may be taken in joint names of the Contractor and Bank and the original 
policy may be lodged with Bank. 

  

32.1 CONTRACTOR TO INDEMIFY:  
The Contractor shall fully indemnify and keep indemnified Bank against any action, claim, 
or proceeding relating to infringement or use of any patent or design or any alleged 
patent or design rights and shall pay any royalties which may be payable in respect of 
any article or part thereof included in the Contract. In the event of any claim made under 
or action brought against Bank in respect of such matters as aforesaid the Contractor 
shall be immediately notified thereof and the Contractor shall be at liberty, at his own 
expenses to settle any dispute or to conduct any litigation that may arise there from, 
provided that the Contractor shall not be liable to indemnify Bank if the infringement of 
the patent or design or any alleged patent or design right is the direct result of an order 
passed by the Bank in this behalf. 
 

33.0  INSPECTION OF WORK: 
Bank or their representatives shall at all reasonable times have free access to the work 
site and/ or to the workshop, factories, or other places where materials are lying or from 
where they are obtained and the Contractor shall give every facility to Bank and their 
representatives necessary for inspection and examination and test of the materials and 
workmanship. No person unless authorized by Bank except the representative of Public 
Authorities shall be allowed on the work at any time. The proposed work either during its 
execution stage or its completion can also be inspected by the Chief Technical Examiner 
organization a wing of Central Vigilance commission. 

 

34.0  CONTRACTOR’S SUPERINTENDENCE 
The Contractor shall give necessary personal superintendence during the execution of 
the works and  as long, thereafter, as the Bank may consider necessary until the expiry of 
the defect’s liability period, stated hereto.  
The Contractor shall maintain and be represented on site, at all times while the work is in 
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progress, by a responsible “Project Engineer” who is in charge of site, and He should be 
in a position to answer for any clarification during site visit by Client Engineers and must 
thoroughly understand all the trades entailed and be constantly in Attendance, while the 
person are at work. Any directions, explanations, instructions or notices given by the 
Client to such Project Engineer shall be deemed to be given to the Contractor and shall 
be binding as such on the Contractor. The Project Engineer shall be thoroughly 
conversant with the English Language and should be able to read, write and-speak 
English. 

 

35.1  RATE OF PROGRESS 
Whole of the materials, plant and labour to be provided by the Contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the Bank should the rate of progress of the 
work or any part thereof be at any time be in  the opinion of the Bank too slow to ensure 
the completion of the whole of the work by the prescribed time or extended time for 
completion the Bank shall thereupon take such steps as considered necessary to 
expedite progress so as to complete the works by the prescribed time or extended time. 
Such communications from the Bank neither shall relieve the Contractor from fulfilling 
obligations under the Contract nor he will be entitled to raise any claims arising out of 
such directions. 

35.2.0  PHOTOGRAPHS OF WORKS CARRIED OUT 
The Contractor shall every month supply at his own cost a reasonable number of colored 
photographs of the works (either Soft or hard copies) carried out from time to time as per 
the instructions of the Bank. In the event of any dispute or termination of Contract either 
by Bank or the Contractor as provided for in the respective Clause, the Contractor shall 
arrange to obtain Photographs of the works completed up to the date of such termination 
of Contract. 

36.1  WORKS TO BE MEASURED 
The Bank may from time to time intimate to the Contractor that the required work to be 
measured and the Contractor shall forthwith attend or send a qualified representative to 
assist the Architect in taking such measurements and calculations and to furnish all 
particulars or to give all assistance required by any of them. Such measurements shall be 
taken in accordance with the Mode of measurements detailed in the specifications. The 
representative of the Bank shall take joint measurements with the Contractor’s 
representative. The Contractor or his authorized representative shall sign all the pages of 
the measurement in token of his acceptance. All the corrections shall be duly attested by 
both representatives. Should the Contractor not attend or neglect or omit to depute his 
representative to take measurements then the measurements recorded by the 
representative of the Bank shall be final. All authorized extra work, omissions and all 
variations made shall be included in such measurement. 

36.2  METHOD OF MEASUREMENT 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
the measurement will be on the net quantities or work produced in accordance with up to 
date. Rules laid down by the Bureau of Indian Standards prevailing at the time of 
Tendering. In the event any dispute / dis-agreement the decision of the Bank shall be 
final and binding on the Contractor. 
 

36.3  FINAL MEASUREMENT 
The measurement and valuation in respect of the Contract shall be completed within 15 
days of the virtual completion of the work. 

 

37.0 VIRTUAL COMPLETION CERTIFICATE(VCC) 
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On successful completion of entire works covered by the Contract to the full satisfaction 
of Bank, the Contractor shall ensure that the following works have been completed to the 
satisfaction of Bank: 

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, Contractor's labour, 
equipment and machinery. 
b) Demolish, dismantle and remove the temporary works, structures including things 
whatsoever brought upon or erected at the site and not incorporated in the permanent 
works. 
c) Remove all rubbish, debris etc. from the site and shall clear, level and dress, compact 
the site as required by Bank. 
d) Shall hand over the work in a peaceful manner to Bank. 
e) All defects / imperfections have been attended and rectified as pointed out to the full 
satisfaction of Bank. 

Upon the satisfactory fulfillment by the Contractor as stated above, the Contractor shall 
be entitled to apply to the Bank is satisfied of the completion of the work. Relative to 
which the completion certificate has been sought, the Bank shall within fifteen (15) days 
of the receipt of the application for Virtual Completion Certificate, issue a VCC in respect 
of the work for which the VCC has been applied. 

This issuance of a VCC shall be without prejudice to the SBl’s rights and Contractor's 
liabilities under the Contract including the Contractor’s liability for defects liability period 
nor shall the issuance of VCC in respect of the works or work at any site be construed as 
a waiver of any right or claim of Bank against the Contractor in respect of works or work 
at the site and in respect of which the VCC has been issued. 

38.0  WORKS BY OTHER AGENCIES 
The successful tenderer shall co-ordinate to other agencies engaged by Bank  

39.0 INSURANCE OF WORKS 
39.1 without limiting his obligations and responsibilities under the Contract the 
Contractor shall insure in the joint names of Bank and the Contractor against all loss of 
damages from whatever cause arising other than the excepted risks, for which he is 
responsible under the Terms of Contract and in such a manner that Bank and Contractor 
are covered for the period stipulated in the respective clause. of GCC and are also 
covered during the period of maintenance for loss or damage arising from a cause, 
occurring prior to the commencement of the period of maintenance and for any loss or 
damage occasioned by the Contractor in  the course of any operations carried out by him 
for the purpose of complying with his obligations under Clause. 
a) The works for the time being executed to the estimated current Contract value thereof 
or such additional sum as may be specified together with the materials for incorporation 
in the works at their replacement value 
 

39.2   THIRD PARTY INSURANCE 
Before commencing the execution of the work the Contractor but without limiting his 
obligations and responsibilities shall insure against his liability for any material or physical 
damage, loss, or injury which may occur to any property including that of Bank, or to any 
person, including any employee of Bank, by or arising out of the execution of the works 
or in the carrying out of the Contract. 
 

 39.3 MINIMUM AMOUNT OF THIRD PARTY INSURANCE 
Such insurance shall be affected with an insurer and in terms approved by Bank which 
approval shall not be reasonably withheld and for at least the amount stated below. The 
Contractor shall, whenever required, produce to the Bank the policy or policies of 
insurance cover and receipts for payment of the current premiums. 
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39.4  The minimum insurance cover for physical property, injury, and death is Rs.5 Lakhs 
per occurrence with the number of occurrences limited to four. After each occurrence 
Contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 
 

40.0  ACCIDENT OR INJURY TO WORKMAN: 

40.1 The Contractor shall immediately on occurrence of any accident at the site or in 
connection with the execution of the work report such accident to the Bank. The 
Contractor shall also such report immediately to the Competent Authority whenever such 
report is required to be lodged by the law and take appropriate actions thereof. 
40.2 Bank shall not be liable for or in respect of any damages or compensation payable 
at law in respect or in consequence of any accident or injury to any workmen or other 
person in the employment of the Contractor or any sub-Contractor, save and except an 
accident or Injury resulting from any act or default of Bank other agents ,or employees. 
The Contractor shall indemnify and keep indemnified Bank again stall such damages and 
compensation, save and except as aforesaid, and against all claims, proceedings, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto. 
 

40.3 INSURANCE AGAINST ACCIDENTS ETC. TO WORKMEN 
The Contractor shall insure against such liability with an insurer approved by Bank during 
the whole of the time that any persons are employed by him on the works and shall, 
when required, produce to the Bank such policy of insurance and receipt for payment of 
the current premium. Provided always that, in respect of any persons employed by any 
sub-Contractor the Contractor's obligation to insure as aforesaid under this sub-clause 
shall be satisfied if the sub Contractor shall have insured against the liability in respect of 
such persons in such manner that Bank is indemnified under the policy but the 
Contractor shall require such sub-Contractor to produce to the Bank when such policy of 
insurance and the receipt for the payment of the current premium. 

40.4      REMEDY ON CONTRACTOR’S FAILURE TO INSURE: 
If the Contractor fails to effect and keep in force the insurance referred to above or any 
other insurance  which he may be required to effect under the Terms of Contract, then 
and in any such case Bank may effect and keep in force any such insurance and pay 
such premium or premiums as may be necessary for that purpose and from time to time 
deduct the amount so paid by Bank as aforesaid from any amount due or which may 
become due to the Contractor, or recover the same as debt from the Contractor. 
40.4.1 without prejudice to the others rights of Bank against Contractors. In respect of 
such default, Bank shall be entitled to deduct from any sums payable to the Contractor 
the amount of any damages costs, charges, and other expenses paid by Bank and which 
are payable by the Contractors under this clause. The Contractor shall upon settlement 
by the Insurer of any claim made against the insurer pursuant  to a policy taken under 
this clause, proceed with due diligence to rebuild or repair the works destroyed or 
damaged. In this event all the monies received from the Insurer in respect of such 
damage shall be paid to the Contractor and the Contractor shall not be entitled to any 
further payment in respect of the expenditure incurred for rebuilding or repairing of the 
materials or goods destroyed or damaged. 
 

41.1 NO COMPENSATION OR RESTRICTIONS OF WORK 
If at any time after acceptance of the tender Bank shall decide to abandon or reduce the 
scope of work for any reason whatsoever and hence not required the whole or any part of 
the work to be carried out. The Bank shall give notice in writing to that effect to the 
Contractor and the Contractor shall act accordingly in the matter. The Contractor shall 
have no claim to any payment of compensation or otherwise whatsoever, on account of 
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any profit or advantage which he might have derived from the execution of the Work fully 
but which he did not derive in consequence of the foreclosure of the whole or part of the 
work. 

 

41.2  SUSPENSION OF WORK 
i) The Contractor shall, on receipt of the order in writing of the Bank whose decision shall 
be final and binding on the Contractor suspend the progress of works or any part thereof 
for such time and in such manner as Bank may consider necessary so as not to cause 
any damage or injury to the work already done or endanger the safety thereof for any of 
following reasons. 
a) On account any default on the part of the Contractor, or 
b) For proper execution of the works or part thereof for reasons other than the default of 
the Contractor, or 
c) For safety of the works or part there of: 
The Contractor shall, during such suspension, properly protect and secure the works to 
the extent necessary and carry out the instructions given in that behalf by the Bank. 
d) If the suspension is ordered for reasons (b) and (c) in sub-Para (i)above: 
The Contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 
 

43.0  ACTION WHEN THE WHOLE SECURITY DEPOSIT IS FORFEITED 
In any case in which under any clause or clauses of this Contract, the Contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his security 
deposit the Bank shall have the power to adopt any of the following course as they may 
deem best suited to the interest of Bank. 

a) To rescind the Contract (of which rescission notice in writing to the Contractor by the 
Bank shall be conclusive evidence) and in which case the security deposit of the 
Contractor shall be forfeited and be absolutely at the disposal of Bank. 
b) To employ labour paid by Bank and to supply materials to carry out the work, or any 
part of the work, debiting the Contractor with the cost of the labour and materials (the 
cost of such labour and materials as worked out by the Bank shall be final and conclusive 
against the Contractor) and crediting him with the value of the work done, in all respects 
in the same manner and at the same manner and at the same rates as if it had been 
carried out by the Contractor under the Terms of this Contract the certificate of Bank as 
to the value of work done shall be final and conclusive against the Contractor. 
c) To measure up the work of the Contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, and to give it to another Contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have been 
paid to the original Contractor, if the whole work had been executed by him (of the 
amount of which excess the certificates in writing of the Architects / Consultant shall be 
final and conclusive) shall be borne by original Contractor and may be deducted from any 
money due to him by Bank under the Contract or otherwise, or from his security deposit 
or the proceeds of sale thereof, or sufficient part thereof. In the event of any of above 
courses being adopted by Bank the Contractor shall have no claim to compensation for 
any loss sustained by him by reasons of his having purchased or procured any material 
or entered into any engagements or make any advances on account of, or with a view to 
the execution of the work or the performance of the Contract and in case the Contract 
shall be rescind under the provision aforesaid, the Contractor shall not be entitled to 
recover or to be paid any sum or any work thereto for actually performed under this 
Contract, unless, and until the Bank will have certified in writing the performance of such 
work and the value payable in respect thereof, and he shall only be entitled to be paid the 
value so certified. 
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44.0  OWNER’S RIGHT TO TERMINATE THE CONTRACT 
If the Contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the Official 
Assignee of the liquidator in such acts of insolvency or winding up shall be unable within 
seven days after notice to him to do so, to show to the reasonable satisfaction of the 
Bank that he is able to carry out and fulfill the Contract and to give security therefore if so 
required by the Bank. 

Or if the Contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this Contract to be attached by 
or on behalf of any of the creditors of the Contractor. 

Or shall assign or sublet this Contract without the consent in writing of Bank through the 
Bank or shall charge or encumber this Contract or any payment due to which may 
become due to the Contractor there under: 

a) Has abandoned the Contract; or 
b) Has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 15 days after receiving from Bank 
through the Bank written notice to proceed, or 

c) Has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed with in the time agreed upon, or has 
failed to remove the materials from the site or to pull down and replace work within seven 
days after written notice from Bank through the Bank that the said materials were 
condemned and rejected by the Bank under these conditions; or has neglected or failed 
persistently to observe and perform all or any of the acts, matters or things by this 
Contract to be observed and performed by the Contractor for seven days after written 
notice shall have been given to the Contractor to observe or perform the same or has to 
the detriment of good workmanship or in defiance of the SBl’s instructions to the contrary 
subject any part of the Contract. Then and in any of said cases Bank Bank may not 
withstanding any previous waiver, after giving seven days notice in writing to the 
Contractor, determine the Contract, but without thereby affecting the powers of Bank  
obligation and liabilities of the Contractor the whole of which shall continue in force as 
fully as if the Contract had not been so determined and as if the works subsequently had 
been executed by or on behalf of the Contractor. And, further Bank through their agents 
or employees may enter upon and take possession of the work and all plants, tools, 
scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining 
lands or roads use the same by means of their own employees or workmen in carrying 
on and completing the work or by engaging any other Contractors or persons to complete 
the  work and the Contractor shall not in any was interrupt or do any act, matter or thing 
to prevent or hinder such other Contractor or other persons employed for completing and 
finishing or using the materials and plant for the works. 
When the works shall be completed or as soon thereafter as convenient Bank or the 
Bank shall give a notice in writing to the Contractor to remove his surplus materials and 
plants and should the Contractor fail to do so within 14 days after receipt thereof by him 
Bank sell the same by public auction after due publication, and shall adjust the amount 
realized by such auction. The Contractor shall have no right to question any of the acts of 
Bank incidental to the sale of the materials etc. 
 

45.0  SETTLEMENT OF DISPUTES AND ARBITRATION 
45.1  Except where otherwise provided in the Contract all questions and disputes 
relating to the meaning of the (specifications, design, drawings and instructions herein 
before mentioned and as to the quality of workmanship or materials used on the work or 



 

28 Signature of the tenderer 
with seal 

 

 

as to any other question, claim, right, matter or thing whatsoever in any way arising out of 
or relating to the Contract, designs, drawings, specifications, estimates, instructions 
orders or these conditions or otherwise concerning the work or the execution or failure to 
execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter. 
 

45.2  If the Contractor considers that he is entitled to any extra payment or 
compensation in respect of the works over and above the amounts admitted as payable 
or in case the Contractor wants to dispute the validity of any deductions or recoveries 
made or proposed to be made from the Contract or raise any dispute, the Contractor 
shall forthwith give notice in writing of his claim, or dispute to the Assistant General 
Manager (Premises & Estate) S.B.l., Chennai, within 30 days from the date of 
disallowance thereof or the date of deduction or recovery. The said notice shall give full 
particulars of the claim, grounds on which it is based and detailed calculations of the 
amount claimed and the Contractor shall not be entitled to raise any claim nor shall the 
Bank be in any way liable in respect of any claim by the Contractor unless notice of such 
claim shall have been given by the Contractor to the Asst. General Manager (Premises & 
Estate) in the manner and within the time as aforesaid. The Contractor shall be deemed 
to have waived and extinguished all his rights in respect of any claim not notified to the 
Assistant General Manager(Premises & Estate) in writing in the manner and within the 
time aforesaid. 
 

45.3  The Asst. General Manager (Premises & Estate) shall give his decision in 
writing on the claims notified by the Contractor. The Contractor may within 30 days of the 
receipt of the decision of the Asst. General Manager (Premises & Estate) State Bank of 
India, Local Head Office submit his claims to the conciliating authority namely the Circle 
Development Officer, State Bank of India, Local Head Office for conciliation along with all 
details and copies of correspondence exchanged between him and the Asst. General 
Manager (Premises &Estate). 
 

45.4  If the conciliation proceedings are terminated without settlement of the 
disputes, the Contractor shall, within a period of 30 days of termination thereof shall give 
a notice to the concerned Chief General Manager of the Bank for appointment of an 
arbitrator to adjudicate the notified claims falling which the claims of the Contractor shall 
be deemed to have been considered absolutely barred and waived. 
 

45.5   Except where the decision has become final, binding and conclusive in terms 
of the Contract, all disputes or differences arising out of the notified claims of the 
Contractor as aforesaid and all claims of the Bank shall be referred for adjudication 
through arbitration by the Sole Arbitrator appointed by the Chief General Manager and 
who will be Dy.General Manager & Chief Engineer. It will also be no objection to any 
such appointment that the Arbitrator so appointed is a Bank Officer and that he had to 
deal with the matters  to which the Contract relates in the course of his duties as Bank 
Officer. If the arbitrator so appointed is unable or unwilling to a or resigns his appointment 
or vacates his office due to any reason whatsoever another sole arbitrator shall be 
appointed in the manner aforesaid by the said Chief General Manager. Such person shall 
be entitled to proceed with the reference from the stage at which it was left by his 
predecessor. 
 



 

29 Signature of the tenderer 
with seal 

 

 

45.6 It is a term of this Contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice for 
appointment of Arbitrator. 
 

45.7 It is also a term of this Contract that no person other than a person appointed 
by such Chief General Manager as aforesaid should act as Arbitrator. 
 

45.8 The conciliation and arbitration shall be conducted in accordance with the. 
Provisions of the Arbitration & Conciliation Act 1996 or any statutory modification or 
reenactment thereof the rules made thereunder. 
 

45.9 It is also a term of the Contract that if any fees are payable to the arbitrator 
these shall be paid equally by both the parties. However, no fees will be payable to the 
arbitrator if he is a Bank Officer. 
 

45.10 It is also a Term of the Contract that the arbitrator shall be deemed to have 
entered on the reference on the date he issues notice to both the parties calling them to 
submit their statement of claims and counter statement of claims. The venue of the 
arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. The 
fees, if any, of the arbitrator shall, if required to be paid before the award is made and 
published, be paid half and half by each of the parties. The cost of the reference and of 
the award (including the fees, if any of the arbitrator) shall be in the discretion of the 
arbitrator who may direct to any by whom and in what manner, such costs or any part 
thereof, shall be paid and fix or settle the amount of costs to be so paid. 
 

45.11 WORK TO BE CONTINUED DURING THE PENDENCY OF THE 
ARBITRATION 
The Contractor shall continue with the construction work with due diligence and speed so 
as to complete the same within the period agreed upon, notwithstanding any dispute or 
different or question as referred to arbitration The works shall not be delayed on account 
of any such reference made to the Arbitrators 
 

46.0 WATER SUPPLY 
The Contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. However, water could be arranged by the Bank 
and the amount equivalent to 0.25 % of final bill value of total work done towards the 
water charges shall be recovered from the Contractors. 
 

47.0 POWER SUPPLY 
The Contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose at his own 
cost. The cost of running and maintenance of the plants are to be included in his Tender 
prices. He shall pay all fees and charges required for the power supply and include the 
same in his Tendered rates and hold the owner free from all such costs. He has to obtain 
necessary approval from the appropriate authorities, if required. 

(Or) 

Alternately if the Contractor makes a written request the electric power would be 
arranged by the Bank at a particular point and the Contractors have to make their own 
arrangement for tapping the supply at various points. The amount equivalent to 0.25 % of 
final bill value of work done towards the Electricity charges shall be recovered from the 
Contractors. 
 

48.0  LOCAL LAWS, ACTS, REGULATIONS: 
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The Contractor shall strictly adhere to all prevailing labour laws inclusive of Contract 
labour (regulation and abolition act of 1970) and other safety regulations. The Contractor 
shall comply with the provision of all labour legislation including the latest requirements of 
all the Acts (latest), laws(latest), any other regulations that are applicable to the execution 
of the Project. 

i) Minimum wages Act 1948(Amended) 
ii) Payment of wages Act 1936(Amended) 
iii) Workmen‘s compensation Act 1923 (Amended) 
iv)  Contract labour regulation and abolition act 1970 and central rules 1971(Amended) 
v) Apprentice act 1961(amended) 
vi) Industrial employment (standing order) Act 1946(Amended) 
vii) Personal injuries (Compensation insurance) act 1963 and any other modifications 
viii) Employee’s provident fund and miscellaneous provisions Act 1952 and amendment 
thereof 
ix) Shop and establishment act 
x) Any other act or enactment relating thereto and rules framed there under from time to 
time. 
 

49.0  ROLE OF THE BANK 
Bank Engineer’s duty is to watch and supervise the works on day-to-day basis and to test 
any materials to be used or workmanship employed in connection with the works, quality 
control, project scheduling and monitoring and co-ordination with all other agencies and 
recording of measurement clarifications of bills, preparing extra deviation items excess / 
saving statement preparing minutes of meetings etc.  

The Contractor shall afford every facility and assistance for examining the works and 
materials and checking and measuring time and materials. They shall have no power to 
revoke, alter, enlarge, or relax any requirements of this Contract, or to sanction any day-
work, additions, alterations, deviations or emissions unless such in authority may be 
specially conferred by a written order of Bank. 

They shall act in consultation with the Bank’s Engineer in regard to the quality aspects of 
the work and will finalize the selection of materials involved. The Bank’s Engineer shall 
jointly record the measurements with Contractor’s representative for all items of works. 

The Bank shall have the power to give notice to the Contractor or his Engineer in charge 
about the non-approval of any work or materials and such works shall be suspended or 
the use of such materials should be discontinued until the decision of the Bank is 
obtained, the work, will from time to time visited by the Bank but such examination shall 
not in any way exonerate the Contractor from the obligation to remedy any defects which 
may be found to exist at any stage of the work or after the same is completed. Subject to 
the limitations of this Clause, the Contractor shall take instructions only from the Bank as 
the case may be. 

The Bank shall have such other powers and discharge other functions as are specifically 
provided in this Contract including such incidental or consequential powers or duties, 
subject always to such specific instructions or directions of Bank, which shall be duly 
notified to the Contractor. 
 

50.0  DELAY IN PROGRESS 
The Bank may delay the progress of the work in case of rain or otherwise, without 
vitiating the Contract and grant such extension of time for the completion of the Contract 
as he may think proper and sufficient in consequence of such delay and the Contractor 
shall not make any claim for compensation or damage in relation thereto. 
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51.0  TECHNICAL AUDIT CLAUSE 
The work is liable to be technically audited by the chief Technical Examiner of the Central 
Vigilance Commission of the Government of India from time to time. Any defects, 
improvements or testing etc. pointed out by the Chief Technical Examiner should be 
carried out by the Contractor at his own cost and any deduction suggested by the CTE 
will be effected. 

Bank shall have a right to cause a technical examination and audit of works and the final 
bills of the Contractor including all supporting vouchers, abstract, etc. to be made at the 
time of payment of the final bill. If as a result of this examination or otherwise any sum is 
found to have been overpaid in respect of any work done by the Contractor under the 
Contract the Contractor shall be liable to return the amount of over  payment and it will 
be lawful for Bank to recover the same from any sum or due to him and in any other 
manner legally permissible and if it is found, that the Contractor was paid less then what 
was due to his under the Contract in respect of any work, executed by him under the 
Contract the amount of such under payment shall be duly paid by Bank. 

Any sum of money due and payable to the Contractor (including Security deposit 
returnable to him) under this Contract may be appropriated by Bank and set off against 
any claim of Bank for the payment of a sum of money arising out of or under any other 
Contract made by the Contractor with Bank. 
 

52.0  ADDRESS FOR COMMUNICATION 
All letters and Notices under or pursuant to these presents shall be hand delivered 
against acknowledgement or sent by Registered Post with Acknowledgement due at the 
respective addresses mentioned below. Any change in the addresses shall be duly 
intimated by the concerned Party to all others. 

l. Address of BANK 
  The Assistant General Manager,  
  State Bank of India, Premises & Estate Department,  
  4th Floor, Local head office, Chennai 600 006 

 

2. Address for the Contractors 
 M/s. ----------------------------------------- 

  ----------------------------------------- 

  ----------------------------------------- 

****************************************************************************************************** 
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SPECIAL CONDITIONS OF CONTRACT 
 

1.0    SCOPE OF WORK 
1.1 Supply, Installation testing and Commissioning of Transformer along with all 
accessories and other associated works 

1.2 Dismantling the existing transformer to facilitate the installation of the above 
equipment and handover to the Bank.   

1.3 Preventive and breakdown maintenance of the above equipment during the warranty 
period / DLP 

The detailed scope of work is given in the BOQ.  
 

2.0 ADDRESS OF SITE 

State Bank of India, Local Head Office Building, 16 College Lane, Nungambakkam,  

Chennai 600 006. 
 

3.0  NOTICE OF OPERATION & PROGRAMME SCHEDULE 
The Contractor shall not carryout any important operation without the Consent in writing 
from the Bank. The successful Contractors have to furnish a detailed BAR CHART 
indicating their schedule programme for all the major activities within 7 days from the date 
of written order to commence the work. This BAR CHART will be referred for during the 
progress of the work to establish the periodical land marks of achievement of work. If 
necessary the revised BAR CHART based on the revised scope of work have to be 
submitted by the Contractor. The work shall be executed in conformity therewith and the 
Contractor prepare a detailed programme schedule indicating therein the date of start and 
completion of various activities on receipt of the work order and submit the same to the 
Bank. 

 

4.0  SAFETY OF ADJACENT STRUCTURES AND TREES 
The Contractor shall provide and erect to the approval of the Bank such supports as may 
be required to protect effectively all structures and protective guards to trees which may 
be endangered by the execution of the works or otherwise take such permanent 
measures as may be required by the Architect to protect the trees and structures. 

 

5.0  TEMPORARY WORKS 
Before any temporary works are commenced the Contractor shall submit at least 7 days 
in advance to the Bank for approval complete drawings of all temporary works he may 
require for the execution of the works. The Contractor shall carry out the modifications 
relating to strength, if required by the Bank may require in accordance with the conditions 
of Contract at his own cost. The Contractor shall be solely responsible for the stability and 
safety of all temporary works and unfinished works and for the quality of the permanent 
works resulting from the arrangement eventually adopted for their execution. 

 

6.0  LIGHTING OF WORKS 
The Contractor shall at all times provide adequate and approved lighting as required for 
the proper execution and supervision and inspection of work. 

 

7.0  SITE ORDER BOOK 
A site order book shall be maintained at site for the purpose of quick communication 
between the Bank. Any communication relating to the works may be conveyed through 
the site order book. Such a communication from one party to the other shall be deemed to 
have been adequately served in terms of Contract. Each site order book shall have 
machine numbered pages in triplicate and shall carefully maintained and preserved by the 
Contractor and shall be made available to the Bank as and when demanded. Any 
instruction which the Bank may like to issue to the Contractor or the Contractor may like 
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to bring to the Bank two copies of such instructions shall be taken from the site order 
book and one copy will be handed over to the party against proper acknowledgment and 
the second copy will be retained for their record. 

 

8.0  TEMPORARY FENCING/ BARRICADING 
The Contractor shall provide and maintain a suitable temporary fencing/ barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the Bank and regulations of local authorities. These shall be altered, 
relocated and adopted from time to time as necessary and removed on completion of the 
work. 

 

9.0  SITE MEETINGS 
Site meetings will be held to review the progress and quality evaluation. The Contractor 
shall depute a senior representative along with the site representative and other staff of 
approved sub-Contractors and suppliers  as required to the site meetings and ensure all 
follow up actions. Any additional review meetings shall be held if required by the Bank. 

 

10.0  DISPOSAL OF REFUSE 
The Contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the Bank at his own cost. It is the responsibility of 
the Contractor to obtain permission from the local authorities concerned to the effect that 
all rubbish arising out of Contractor‘s activities at the construction site or any other off-site 
activities borrow pits has been properly disposed off. 

 

11.0  EXCISE DUTY, TAXES, LEVIES ETC; 
The Contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to tax on 
works Contract excise duty, and octroi, payable in respect of materials, equipment plant 
and other things required for the contact. All of the aforesaid taxes, duties, levies, fees 
and charges shall be to the Contractor’s account and BANK shall not be required to pay 
any additional or extra amount on this account. Variation of taxes, duties, fees, levies etc., 
if any, till completion of work shall be deemed to be included in the quoted rates and no 
extra claim on this account will, in any case, be entertained. If a new tax or duty or levy or 
cess or royalty or octroi is imposed under as statue or law during the currency of Contract 
the same shall be borne by the Contractor. 

 

12.0 SAFETY GUIDELINES FOR THE CONTRACTOR: 

The Contractor should strictly adhere to the following General safety Guidelines 
while executing the work: 

1. Smoking is strictly prohibited at workplace. 

2. No one is allowed to work at or more than three meters height without wearing safety 
belt and anchoring the lanyard of safety belt to firm support preferably at shoulder level. 
Chinstrap of safety helmet shall be always on and safety boot is worn. 

3. Usage of eye protection equipment shall be ensured when workmen are engaged for 
grinding, chipping, welding and gas-cutting. For other jobs eye protection has to be 
provided as per the need. 

4. All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, 
Safety goggles etc. shall be arranged before starting the job. 

5. Excavated pits for earthing, cable laying shall be barricaded till the backfilling is done. 
Safe approach to be ensured into every excavation. 
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6. Preferably the work shall be carried out during the daytime. However, adequate 
illumination at workplace shall be ensured in case any work is carried out at night. 

7.   Suitable and strong scaffolds should be provided for workmen for all works that 
cannot safely be done from the ground. 

8. All the dangerous moving parts of the portable / fixed machinery being used shall be 
adequately guarded. 

9. Ladders being used at site shall be adequately secured at bottom and top. Ladders 
shall not be used as work platforms. 

10. Debris, scrap and other materials to be cleared from time to time from the workplace 
and at the time of closing of work everyday. Dismantled Material shall not be thrown from 
the height and shall be properly disposed off to prevent any injury to public/staff. 

11. Other than electricians no one is allowed to carry out electrical connections, repairs 
on electrical equipment or other jobs related thereto. 

12. All electrical connections shall be made using 3 or 5 core cables, having a earth wire. 

13. Inserting of bare wires for tapping the power from electrical sockets is completely 
prohibited and plug tops of suitable capacity only shall be used. 

14. All the unsafe conditions, unsafe acts identified by contractors, reported by BANK  to 
be corrected on priority basis. 

15. No children or  physically challenged  persons shall be allowed to enter the workplace 
and shall not be utilized for any service during execution of the work. 

16. All the Gas cutting, sharp tools, flammable materials and tackles shall be stored 
properly and safely when not in use. 

17. Clamps shall be used on Return cables to ensure proper earthling for welding works. 

18. Return cables shall be used for earthling. 

19. All the pressure gauges used in gas cutting apparatus shall be in good working 
condition and in case of any leakages, the same shall not be used.  

20. Proper eye washing facilities shall be made in areas where  chemicals are handled. 

21. Connectors and hose clamps are used for making welding hose connections. 

22. Tapping of power by cutting electric cables in between must be avoided.  

23. Proper junction boxes must be used. 

24. First aid appliances including adequate supply of sterilized dressing and cotton wool 
shall be kept in a readily accessible place. 
25. An injured person shall be taken to a public hospital without loss of time, in cases 

where the injury necessitates hospitalization. 

26. No portable single ladder shall be over 8 meters in length. The width between the 
side rails shall not be less than 30 cm. (clear) and the distance between two adjacent 
rungs shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be 
engaged for holding ladder. 

27. The excavated material shall not be placed within 1.5 meters of the edge of the 
trench or half of the depth of trench whichever is more. All trenches and excavations 
shall be provided with necessary fencing and lighting. 

28. Every opening in the floor of a building or in a working platform is provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing 
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or railing whose minimum height shall be one metre. 

29. No floor, roof or other part of the structure shall be so overloaded with debris or 
materials as to render it unsafe. 

30. Workers employed on mixing and handling material such as asphalt, cement mortar 
or concrete and lime mortar shall be provided with protective footwear and rubber 
hand-gloves. 

 
31. No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint. Suitable masks should be supplied for use by the workers when 
paint is applied in the form of spray or surface having lead paint is dry scrubbed  

 
32. Hoisting machines and tackle used in the works, including their attachments, 

anchorage and supports shall be in perfect condition. 
 
33. The ropes used in hoisting or lowering material or as a means of suspension shall be 

of durable quality and adequate strength and free form defects 
 
READ, UNDERSTOOD AND ACCEPTED 
 

  

     GENERAL TECHNICAL REQUIREMENTS: 
1.0  BYE LAWS AND REGULATIONS 
 The installation shall be in conformity with the Bye Laws, Regulations and Standards of 

the local authorities concerned in so far as these become applicable to the installation. 
 If the Drawings or Specifications require something which violates the Bye Laws and 

Regulations, then the Bye Laws and Regulations shall govern the requirement of this 
installation. 

 It is to be clearly understood that the final responsibility for the sufficiency, adequacy 
and conformity to the contract requirements of the electrical installation work, lies solely 
with the contractor. All statutory approvals for electrical installation under the scope of 
this tender like CEIG / CEA approvals etc., shall be obtained by the contractor. The 
required fees shall be paid by the purchaser but all other incidental expenses in 
connection with the inspection/ approval etc., shall be borne by the contractor. 

 

2.0 WORKING PERMITS AND INSURANCE : 
 The Contractor shall obtain all work permits/ licenses required for the personnel 

employed at the work site and shall strictly adhere to  all the rules & regulations of the 
purchaser.  

 

3.0  TECHNICAL DATA 
 The tenderer must submit the technical data for all the items quoted along with their 

tenders or as and when required. Failure to furnish technical data with tender may result 
in rejection of tenders. 

 

4.0  SHOP DRAWINGS 
 Within one week after the award of the contract, the contractor shall furnish, for the 

approval of the purchaser, two sets of detailed shop drawings of all equipment and 
materials including control wiring layouts required to complete the project as per 
specification and as required by the purchaser. These drawings shall contain details of 
construction, size, arrangement, operating clearance, performance characteristics and 
capacity of all items of equipment, also the details of all related items of work. Each item 
of equipment proposed shall be a standard catalog product of an established 
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manufacturer as per specifications. 
 

 After final approval has been obtained from the purchaser, the contractor shall submit a 
further 3 sets of shop drawings. No material or equipment shall be supplied for 
installation at the site until the contractor has in his possession, the approved shop 
drawings for the particular material or equipment. 

 

 The shop drawings shall be submitted for approval sufficiently in advance of planned 
delivery and installation of any materials, to allow the purchaser ample time for scrutiny. 
No claims for extension of time shall be entertained because of any delay in the work 
due to his failure to produce shop drawings at the right time, in accordance with the 
approved program. 

 

 Approval of shop drawings shall not be considered as a guarantee of measurements or 
of building dimension. Where drawings are approved, said approval does not mean that 
drawings have been checked in detail nor does it in any way relieve the contractor of the 
responsibility or requirement to furnish material or perform work as required by the 
contract. 

 

 Where the work of the contractor has to be installed will interfere with work of other 
agencies, he shall assist in working out space conditions to make a satisfactory 
adjustment. If so directed by the purchaser, the contractor shall prepare composite 
working drawings and sections at a suitable scale clearly showing how his work is to be 
installed in relation to the work of other agencies. If the contractor installs his work 
before coordinating with other trades, he shall make all the necessary changes without 
extra cost to the purchaser. 

 

5.0  ACCESSIBILITY 
 The contractor shall verify the sufficiency of the size of the shafts and openings, 

clearance in cavity walls. His failure to communicate insufficiency of any of the above 
shall constitute his acceptance of sufficiency of the same. The contractor shall locate all 
equipment which must be serviced, operated or maintained in fully accessible positions. 
The exact location and size of all access panels or other devices requiring attendance, 
shall be finalised and communicated in sufficient time, to be provided in the normal 
course  of work, failing which the contractor shall make all the necessary repairs and 
changes at his own expenses. 

6.0  MATERIALS AND EQUIPMENT 
 All materials and equipment shall conform to the relevant Indian Standards and shall be 

of the approved make and design. General specifications for the various equipment / 
works are enclosed. Wherever these are not totally clarified, the construction shall be 
carried out as per the relevant IS specifications. 

 

7.0  MANUFACTURER’S INSTRUCTION 
 Where manufacturers have furnished specific instructions, relating to the material and 

equipment used in this job, covering points not specifically mentioned in these 
documents, such instructions shall be followed in all cases. 

 

8.0  INSPECTION & TESTING 
 The purchaser’s authorized representative shall have full powers to inspect  any portion 

of the work, examine the materials, workmanship and getting the materials / equipment 
tested at the contractor’s works or at any other place from where equipment / materials 
are procured. These examinations will not relieve the contractor any of his responsibility 
for meeting the requirements of the specifications and it will be the contractor’s 
responsibility to rectify/ replace such works/ equipment not found in accordance at his 
cost. 

 All the testing and measuring instruments and labour required shall be provided by the 
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contractor at his cost. The contractor shall also calibrate the instruments used for testing 
at reputed calibration centers. 

 

9.0  REJECTION OF DEFECTIVE EQUIPMENT: 
 If the completed works or equipment or any portion there of taken over is found to be 

defective, or fail to fulfil any specification requirements, the contractor shall, on receipt of 
written notice, shall make good the defective works at his cost within a stipulated time 
frame. The purchaser shall have full powers to carry out such repair works at the risk 
and cost of the contractor, in case the contractor fail to carry out this within the stipulated 
time. The purchaser shall have the right to operate the equipment whether or not such 
equipment have been accepted. 

 

10.0 TESTING AND COMMISSIONING 
 All tests as called for in the specifications shall be carried out by the contractor in 

accordance with the specifications and relevant local codes. 
 The results of these testing shall be submitted for scrutiny. 3 copies of the certified 

manufacturer’s performance readings for each equipment shall be submitted along with 
the test results.   

 The Contractor shall arrange, all necessary testing equipment, instruments, materials, 
accessories and the requisite labour. Any defects in materials and / or in workmanship 
detected in the course of testing shall be rectified by the contractor entirely at his own 
cost, to the satisfaction of the purchaser. The installation shall be tested again after 
removal of defects and shall be commissioned only after approval of the purchaser. All 
tests shall be carried out in the presence of purchaser’s representative. 

 

11.0 COMPLETION DRAWINGS 
 On completion of the work in all respects, the contractor shall supply 3 complete sets of 

drawings, on approved scale, indicating the work as installed. These drawings shall 
clearly indicate the complete layouts, bus duct layouts, location of all controls and other 
services. The contractor shall also submit 3 sets of consolidated control diagrams, 
technical literature of all equipment and materials. 

 

12.0 GUARANTEE AND DEFECTS LIABILITY PERIOD 
 The contractor shall guarantee that all equipment shall be free of any defects due to 

defective materials and bad workmanship and the equipment shall operate satisfactorily 
with the performance & efficiencies not less than the guaranteed values. The guarantee 
period shall be valid for a period of twelve (12) months after successful completion of the 
performance tests. 

 

13.0 TRAINING OF PERSONNEL; 
 The Contractor shall provide adequate training to the Bank’s engineer/ Plant Operator, 

for the operation and maintenance of the equipment. The training is to be given during 
installation and commissioning of the system. 
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 Annexure I 
DECLARATION CUM UNDERTAKING  

 
(printout to be taken in company’s letterhead, signed, sealed, scanned and uploaded 
in the e-tender portal at https://etender.Bank.)  

 
The Assistant General Manager,  
State Bank of India,  
Premises & Estate Department,  
4th Floor, Local head office, Chennai 600 006 
 
Dear Sir/s, 
 
REPLACEMENT OF OLD TRANSFORMER  AT LHO CHENNAI 

 
I/We have examined the above tender, General and Special Conditions of Contract, 
Specifications, Schedule of Quantities, Makes of materials and subsequent pre-bid 
clarifications/ modifications / revisions, if any, furnished by Bank and I/We have 
inspected the site of works and have made me / us fully acquainted with the local 
conditions in and around the sites of works and offer to undertake Contract as detailed 
in this tender by submitting my/our bid.  
 
While submitting this Bid,  
1.     I / We, the undersigned, hereby agree to execute, complete, and maintain the 
proposed work in strict accordance with the Contract documents as per approved plan, 
specification, terms & Conditions of the tender at the item rates quoted by us in the 
Tender, in the event of the Tender being accepted. 
 

2.      I / We undertake to commence the work within the time mentioned in the tender 
and complete and deliver the total work within the time frame as stipulated in the 
tender. If the work is not completed with stipulated time, we are fully aware that the LD 
as per terms & conditions will be levied. 

 

3.      I / We are agreeable for a total Retention Money as stipulated to the total Contract 
value and the same will be deducted at each running bill. We also know that no 
interest shall be payable to the amount retained by the Bank as security Deposit. 

 

4.     We shall absolve the Bank from any loss, damage, action etc. Rate quoted by us 
shall be inclusive of all such expenses. 
 

5.      I / We shall furnish the detailed Bar Chart/ PERT chart after receiving the work 
order indicating our schedule programme for the all the major activities of entire works. 

 

6.      I / We shall strictly adhere to the labour laws in force from time to time by Central / 
state Government and other authority etc. 
 
7.     I / We do hereby solemnly declare that our Firm/ Company/ joint Venture/ 
Consortium is not under liquidation and the said entity is not under court receivership 
of any similar proceedings under court of any competent jurisdiction at the time of 
bidding. 

https://etender.sbi/
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8.     I/We accept all the terms and conditions of tender documents. We will abide by the 
technical specification mentioned in the tender. We hereby undertake to use only 
specified materials / make as per tender. In case of a successful bidder, we undertake 
to submit the hard copies of the price bid duly sealed and signed on all pages within 
72 hours from the opening of price bid. 
 

9.    In the event of this Tender being accepted I/We undertake to enter and execute at 
our cost, when called upon by the Bank to do so, a contract in the prescribed form and 
we shall be jointly and severally responsible for the due performance of the contract. in 
default thereof, I/We do hereby bind my-self/ourselves to forfeit the aforesaid initial 
security deposit. Until a formal contract is prepared and executed, this Bid, together 
with your written acceptance thereof and your notification of award, shall constitute a 
binding Contract between us. 
 

10. I/We agree not to employ Sub-contractors other than those that may be 
specifically approved by you for this contract work. If it brought to knowledge of such 
activities, bank shall apply appointment clause to remove to contractor from panel. 
 
11. I/We agree to and to get the work, workers, employees (of contractor, Bank) 
engaged on the work at site and all materials at site for execution of the work shall be 
insured comprehensive insurance including fire/accidents/ rain/ floods/riots/CAR policy 
(contractor’s all risk insurance policy) and the insurance shall cover the period from 
date of start of work to date of actual completion of work plus 3 months. In case part 
work is taken over by the Bank before final completion of the whole work, such parts 
may not be covered by the insurance from the date of taking over that part of work by 
the Bank. Draft Insurance deed will be got vetted by the Architect, before obtaining the 
same. All the rates quoted by me/ us are inclusive of the same in full and nothing extra 
shall be claimed anytime on account of any of these. 
 

12. I/We agree to pay Income tax, to be deducted at source, at the rate prevailing 
from time to time on the Gross value of the work done, and the rates quoted by me/we 
are inclusive of same. 
 
13. I/We further confirm that the undersigned is authorized to sign on behalf of the 
Bidder and the necessary support document delegating this authority is uploaded 
along with the bid. 
 
14. I/We certify that we have not made any changes in the contents of the tender 
document read with its amendments/clarifications provided by Bank, submitted by us, 
in our Bid document.  
 
15. I/We confirm that the rate quoted in the price Bids are as per the tender and 
subsequent pre-Bid clarifications/ modifications/ revisions furnished by the Bank, 
without any exception. 
 
16. It is further certified that the contents of our Bid are factually correct. We also 
accept that in the event of any information / data / particulars proving to be incorrect, 
Bank will have the right to disqualify us from the Bid. 
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17. I/We understand that you are not bound to accept the lowest or any Bid you 
may receive and you may reject all or any Bid without assigning any reason or giving 
any explanation whatsoever.  
 
18. I/We hereby undertake that our name does not appear in any “Caution” list of 
RBI / IBA or any other regulatory body. 
 
19. I/We also confirm that we have not been blacklisted by any Bank / PSU / 
State  or Central Govt departments for any reasons. 
 
20. I/We confirm that we do not have any litigation / cases pending against us in 
any Bank / PSU / State  or Central Govt departments. 
 
21. I/We confirm that we are responsible for obtaining all necessary licenses, 
permission, NOC from all the statutory /local authorities for the smooth execution of 
this contract in BANK premises.  
 
22. I/We hereby confirm that all the components/spare parts/equipment etc. to be 
supplied /used as a part of this contract shall be original new components / parts / 
equipment only, from respective OEMs of the products and that no refurbished / 
duplicate / secondhand components /parts/ equipment shall be supplied or shall be 
used 
 
23. I/We confirm that it is my/ our responsibility to obtain the written instruction of 
the Engineer-in-charge for any type of deviation (to any of above or subsequent 
instructions), failing which it shall be deemed that I have carried out any such 
deviations at my own and I shall be duty bound to replace the all deviated material/ 
works from the site at my/ our cost as well as I shall be liable to penalized by Bank as 
deemed fit and for all such loses made thereof, I/ we shall not have any right to 
arbitrate in any manner. 
 

Yours Faithfully, 
Signature 
of Witness: 

 
Contractor’s 
Signature_______________________ 1. 
 
Name: 
_______________________________ 2. 

 
Address: 
_______________________________ 3. 
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ANNEXURE II 

DETAILS OF THE EQUIPMENT / MATERIALS TO BE SUPPLIED BY THE CONTRACTOR 
(Printout to be taken in company’s letterhead, make of materials and other details required shall 
be filled up, signed, sealed, scanned and uploaded along with the Declaration cum undertaking) 
 

Description Client’s Requirement / 
Preferred makes 

Contractor’s compliance** 

Make of Transformer 
 

Kirloskar / Voltamp / Telawne / 
3Si EcoPower / Vijay / PETE 
Essenner / Indotech / SPEL / 
Universal or equivalent makes 

 

OLTC 
CTR / ELMECH CONTROL / 
ONLOAD GEARS / CONTROL 
GEAR or equivalent makes 

 

HT Cable  Joints Raychem, 3M, M-seal or 
equivalent make 

 

** Contractor to fill the make of materials he intends to supply for this work from the 
preferred makes or its equivalent and other details as required.  

 

TECHNICAL SPECIFICATIONS FOR THE TRANSFORMER   

Specification Bank’s requirement Contractor’s Compliance 
(Complied or NO) 

Transformer TYPE Outdoor, Free Breathing  

Rated Power – ONAN 800 KVA  

Tap Changer ON – LOAD  

Tap range, No of Steps & 
Position 

+ 5% to – 15%, 16 Steps, 17 
Pos @ 1.25% 

 

Supply Frequency 50 Hz  

Vector Group Dyn11  

Primary Winding 11000 V  

Primary Insulation Level LI - 75 – PF 28 KV  

Secondary Winding 1 – no-load 433 V  

Secondary Insulation Level LI - NA - AC 3 KV  

Total Load Losses at 50% Load 
@ 75°C (ONAN) No positive 
Tolerance applicable 

2287 W  

Total Load Losses at 100% @ 
75°C (ONAN) No Positive 
Tolerance applicable 

6402 W  
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Impedance @ 75°C (ONAN) IS 
Tolerance applicable 

5%  

Windings material Copper  

Core Steel (Insulated) CRGO  

Type of oil Mineral Oil to IS 335  

Paint Finish Epoxy, Min 120 Microns – RAL 
7032 

 

Ambient Temperature 50 °C  

Installation ≤1000 a.s.l. M  

Oil Temperature Rise 40°C by thermometer  

Windings Temperature Rise 45°C by resistance  

Terminal Arrangement HV – Cable Box, LV – Bus- 
Duct 
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Annexure III 

Basic Information of the Bidder 

 

a. Name of the Firm :  

b. Address of the Firm :  

c. Mobile Number  :  

d. Landline  Number  :  

e. Email id of the firm   

f. Constitution of the Firm :  

g. Year of Establishment :  

h. 
Company Registration Number of 

the Consulting firm  
:  

i. GST Number   :  

j. 
Name & Details of Partners / 

Associates 
:  

k. Name of the Contact Person   

l. Mobile Number of contact person   

m. Email id of contact person :  

 


