TENDER ID: SBI/LHO/CHD/014

OSBI

Asst. General Manager, State Bank of India,
Local Head Office,
Sector-17 B, Chandigarh

INVITES OF TENDER
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PAINTING WORKS (PER FLAT) IN SBI OFFICERS & SUBORDINATE
STAFF COLONY AT PHASE-X, MOHALI

TENDER DOCUMENTS

TENDER SUBMITTED BY :

NAME
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OF CONTACT PERSON:
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NOTICE INVITING TENDERS

Sealed tenders (two envelope system) are hereby invited on behalf of The Astt. General Manager (P &
E), State Bank of India, LHO, CHANDIGARH for carrying out “painting works (per flat) in SBI
officers & subordinate staff colony at Phase-X, Mohali”

The only Empaneled Contractors are eligible to participate in this tender.

The details of tender are as under:

SN Particulars Details
1 Name of work Painting works (per flat) in SBI officers &
subordinate staff colony at Phase-X, Mohali

2. Time allowed for completion 5 to 10 days per flat on handing over of the flat.

3. Security Deposit Nil

4, Cost of tender documents Nil

5 Last date & time for submission off 03-10-2023 on or before 1.00 pm.
Price Note: It is sole responsibility of the bidder to ensure
Bid submission of their Tender documents by stipulated

date and time at specified address failing which
they will not be eligible to participate in Tendering
process

6. Address at which the tenders are to be| Offline along with a copy of technical bid submitted
submitted offline in the office of Astt. General Manager (P &
E), State Bank of India, LHO, Chandigarh

7 Date and time of opening of tender | Offline 03.10.2023 at 02.00 PM

8. Place of opening tenders Offline, at the office of Astt.General Manager (P
& E), State Bank of India, LHO, Chandigarh

9. Defects Liability Period 12 months from the date of completion

10. | Validity of offer 90 days from the date of opening of tenders.

11. Liquidated Damages At the rate of 0.5% of the contract value per week

of delay subject to a maximum of 5% of the
accepted contract value.

12. Earnest Money Deposit Rs.25000/- (Twenty five thousand Only) by
crossed Bank draft/ Banker’s cheque drawn in
favour of State Bank of India payable at
Chandigarh. The tenders without earnest money
will be rejected.

13. | Additional Security Deposit In case L-1 bidder quotes abnormally low rates (i.e.
7.5% ormore, below estimated project cost), the
bank may ask suchbidder to deposit additional
security deposit or additional performance
guarantee (ASD/APG) equivalent to difference
between 92.5% of estimated cost put to tender and
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quoted price. Such ASD could be in the form of
FDR / Bank’s guarantee in the Bank’s name but
drawn on any nationalized bank. On successful
completion of work ASD/APG will be returned to
the contractor. Incase contractor fails to complete
the work in time or as per tender specification or
leave the job incomplete, the bank will be at
liberty to recover the dues from ASD/APG or to
forfeit such ASD/APG as the case may be within
its sole discretion.

In case the date of opening of tenders is declared as a holiday, the tender will be opened on the next

working day at the same time. SBI has the right to accept/reject any/ all tenders without assigning
any reasons.

Note:
1. Bidders who have served Show Cause Notice by the bank due to poor workmanship/delay in
execution of work they are not entitled to participate in this tender.
2. The work shall be awarded @ 60 % to the L-1 bidder and remaining work will be allotted to L-
2 and L-3 bidder at L-1 agreed rate for the repair work of remaining flats.

For and behalf of State Bank of India

MODE OF SUBMISSION OF TENDER: OFFLINE TENDER

The tender shall be submitted OFFLINE in two cover system in accordance with the procedure detailed
herein below. Specified documents shall be sealed in envelopes of appropriate size each of which shall
be sealed.

1) First Envelope marked cover-1 shall contain covering letter, clarification (if any), technical and
commercial terms, duly signed and requisite EMD, is to be deposited at office of Astt. General Manager
(P & E), State Bank of India, LHO, Chandigarh, latest by 03-10-2023 upto 01:00 PM.

2) Second Envelope marked cover-2 shall contain only the copy of priced Bill of Quantities duly filled
OFFLINE, duly signed, is to be deposited office of Astt.General Manager (P & E), State Bank of India ,
LHO, Chandigarh, latest by 03-10-2023 upto 02:00 PM.

Opening of Tender:

1) OFFLINE

2) Cover 1 containing the EMD & covering letter, terms and conditions, if any, will be opened
first.

3) After opening of cover 1 and after evaluating the clarifications / conditions, if any, stipulated

by the contractors, i.e. if the vendor are qualified, cover 2 containing priced Tenderer will be
opened OFFLINE of those qualified vendors
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In case and only if the L-1 bidder quote received is substantially high (more than 10% of the
estimated cost put to tender), Bank shall have the rights to carry out reverse auction which
will be communicated as soon as possible after opening of tenders to all the qualified

vendors/firms.

4)

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next
working day at the same time.

State Bank of India has the right to accept / reject any or all tenders without assigning any reasons.
Yours faithfully,

Asst. General Manager (P & E)
SBI, Local Head Office,
Sector-17, Chandigarh

Signature of the Tenderer
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INSTRUCTIONS TO THE TENDERERS

1.0 SCOPE OF WORK
OFFILINE Sealed Tenders are invited by Astt. General Manager (P & E), State Bank of India ,LHO,
CHANDIGARH, Painting works (per flat) in SBI officers & subordinate staff colony at Phase-X,
Mohali

1.1 SITE AND ITS LOCATION
The proposed work is to be carried out at SBI officers & subordinate staff colony at Phase-X, Mohali

2.0 SITEVISIT

2.1 The tenderer must obtain himself on his own responsibility and his own expenses all information
and data which may be required for the purpose of filling this tender document and enter into a
contract for the satisfactory performance of the work. The tenderer is requested satisfy himself
regarding the availability of water, power, transport and communication facilities, the character
guality and quantity of the materials labour, the law and order situation, climatic conditions
local authorities requirements, traffic regulations etc.
The tenderer will be fully responsible for considering the financial effect of any or all the factors
while submitting his tender.

3.0 Earnest Money
3.1 Deposit
The tenderers are requested to submit the EMD along with
Technical Bids.
4.0Initial Security
Deposit NIL

5.0 Retention Money

5.1 Anamount @ 3% of the bill amount will be retained by the SBI from the bills and the same
will be released by the SBI against Bank guarantee for equal amount issued by any
Nationalized /Scheduled Bank in the SBI’s approved format valid for 1 year. The Bank
guarantee shall be released only after completion of warranty period of lyear provided no
complaint is received in the office chairs or the defects has been rectified by replacing the
same satisfactorily.

The successful bidder may choose to submit such Bank Guarantee to the SBI soon after
commencement of work to avoid deduction of retention money from the Bills. No advance on
materials / plant / machinery or mobilization advance shall be paid in any circumstances

5.2 No interest shall be paid to the amount retained by the Bank as Security Deposit.

6.0 Completion Period 5 to 10 days from the date of work order.
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7.0 Validity of Tender

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the
date of opening price bid. If the tenderer withdraws his/her offer during the validity period or
makes modifications in his/her original offer which are not acceptance to the Bank without
prejudice to any other right or remedy the Bank shall be at liberty to forfeit the EMD.

8.0 Liquidated Damages

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract value.

9.0 Rates and Prices

10. In case of item rate tender

10.1

10.2

10.3

10.4

10.5

10.6

The tenderers shall quote their rates for individual items both in words and figures in case of
discrepancy between the rates quoted in words and figures the unit rate quoted in words will
prevail. If no rate is quoted for a particular item the contractor shall not be paid for that item when
it is executed. The amount of each item shall be calculated and the requisite total is given. In case
of discrepancy between the unit rate and the total amount calculated from multiplication of unit
rate and the quantity the unit rate quoted will govern and the amount will be corrected.

The tenderers need not quote their rates for which no quantities have been given. In case the
tenderers quote their rates for such items those rates will be ignored and will not be considered
during execution.

The tenderers should not change the units as specified in the tender. If any unit is changed the
tenders would be evaluated as per the original unit and the contractor would be paid accordingly.
The tenderer should not change or modify or delete the description of the item. If any discrepancy
is observed he should immediately bring to the knowledge of the Bank.

Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall
be duly attested by him.

Each page shall be totaled and the grand total shall be given.

The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, GST etc.
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GENERAL CONDITIONS OF CONTRACT

1.0

11

111

1.1.2

1.13

114

1.15

1.16

1.1.7

1.1.8

1.1.9

Definitions: -

“Contract means the documents forming the tender and the acceptance there of and the formal
agreement executed between SBI (client) and the Contractor/ Vendor, together with the
documents referred there in including these conditions, the specifications, designs, drawings
and instructions issued from time to time by the Bank and all these documents taken together
shall be deemed to form one contract and shall be complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires, have the
meaning hereby respectively assigned to them.

“SBI” shall mean State Bank of India (Client) having its Corporate Centre at Madame Cama Road,
Nariman Point, Mumbai- 400 021 and its representative Local Head Offices/Administrative
Offices/Regional Business Offices/Branches at various places across India and includes the
client’s representatives, successors and assigns.

‘The Contractor/ Vendor’ shall mean the individual or firm or company undertaking the works
and shall include legal personal representative of individual or composing the firm or company
and the permitted assignees of individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the
“Scope of work” and / or to be executed in accordance with the contract includes materials,
apparatus, equipment, temporary supports, fittings and things of kinds to be provided, the
obligations of the Contractor/ Vendor hereunder and work to be done by the Contractor/ VVendor
under the contract.

Engineer’ shall mean the representative Civil / Electrical Engineer of the SBI
‘Drawings’ shall mean the drawings prepared and issued by SBI and referred to in the
specifications and any modifications of such drawings as may be issued by the Engineer from

time to time.

‘Contract value shall mean value of the entire work as stipulated in the letter of acceptance of
tender subject such additions thereto or deductions there from as may be made under the provide
herein after contained.

Specifications’ shall mean the specifications referred to in the tender and modifications thereof as
may time to time be furnished or approved by the SBI

“Month” means calendar month.

“Week” means seven consecutive days.

1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively.

1.1.11 SBI’s Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project.
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2.0 CLAUSE
1.0 Total Security Deposit: The Total Security deposit comprise of
a) Retention Money

Retention Money: -
An amount @ 5% of the bill amount will be retained by the SBI from the bills and the same will
be released by the SBI against Bank guarantee for equal amount issued by any Nationalised
/Scheduled Bank in the SBI’s approved format valid for 1 year. The Bank guarantee shall be
released only after completion of warranty period of lyear provided no complaint is received in
the office chairs or the defects has been rectified by replacing the same satisfactorily.

The successful bidder may choose to submit such Bank Guarantee to the SBI soonafter
commencement of work to avoid deduction of retention money from the Bills.No advance on
materials / plant / machinery or mobilization advance shall be paid in any circumstances.

2.0 Language
The language in which the contract documents shall be drawn shall be in English.

3.0 Errors, Omissions and discrepancies
In case of errors, omissions and/ or disagreement between written and scaled dimensions on the
drawings or between the drawings and specifications etc., the following order shall apply.

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.

i) Between the written or shown description or dimensions in the drawings and the corresponding
one in the specification the former shall be taken as correct.

iii) Between written description of the item in the specifications and descriptions in bills of
quantities of the same item, the former shall be adopted:

a) In case of difference between rates written in figures and words, the rate in words shall prevail.
b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as
correct.
4.0 Scope of Work:

The Contractor/ Vendor shall carryout, complete and maintain the said work in every respect
strictly accordance with this contract and with the directions of and to the satisfaction of the
Bank to be communicated through SBI. The SBI at the direction of the Bank from time-to-
time issue further drawings and / or written instructions, detailed directions and explanations
which are hereafter collectively referred to as instructions in regard to the variation or
modification of the design, quality or quantity of any work or the addition or omission or
substitution work. Any discrepancy in the drawings or between BOQ and / or drawings and
/ or specifications should be brought to the notice of SBI immediately. The removal from
the site of any material brought thereon by the Contractor/ Vendor and any substitution of
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5.01)

6.0

7.0

7.0

8.0

9.0

any other materials therefore the removal and / or re-executed of any work executed by him.
The dismissal from the work of any person engaged thereupon.

Letter of Acceptance:

Within the validity period of the tender the SBI shall issue a letter of acceptance directly by
registered post or otherwise depositing at the office of the Contractor/ Vendor as given in
the tender to enter into a Contract for the execution of the work as per the terms of the tender.
The letter of acceptance shall constitute a binding contract between the SBI and the
Contractor/ Vendor.

Contract Agreement:
On receipt of intimation of the acceptance of tender from the SBI. The successful tenderer
shall be bound to implement the contract and within 15 days there of shall sign an agreement
in a nonjudicial stamp paper of appropriate value.

Ownership of drawings:
All drawings, specifications and copies thereof furnished by the SBI are the properties of the
SBI. They are not to be used on other work.

Detailed drawings and instructions:
The SBI shall furnish with reasonable proper additional instructions by means of drawings or
otherwise necessary for the execution of the work. All such drawings and instructions shall be
consistent with contract documents, true developments thereof and reasonably inferable there.

The work shall be executed in conformity therewith and the Contractor/ Vendor prepare a
detailed program schedule indicating therein the date of start and completion of various
activities on receipt of the work order and submit the same to the SBI through the consultant

Copies of agreement
Two copies of agreement duly signed by both the parties with the drawings shall be handed
over to the Contractor/ VVendors.

Liquidated damages:
If the Contractor/ Vendor fails to maintain the required progress in terms of relevant clause
under General Conditions of Contract (GCC) or to complete the work and clear the site
including vacating their office on or before the contracted or extended date or completion,
without justification in support of the cause of delay, he may be called upon without prejudice
to any other right of remedy available under the law to the SBI on account of such breach to
pay a liquidated damage at the rate of 0.50% of the contract value subject to a maximum of
5% of the contract value.

Materials, Appliances and Employees
Unless or otherwise specified the Contractor/ Vendor shall provide and pay for all materials,
labour, water, power, tools, equipment transportation and any other facilities that are
required for the satisfactory execution and completion of the work. Unless or otherwise
specified all materials shall be new and both workmanship and materials shall be best
quality. The Contractor/ Vendor shall at all times enforce strict discipline and good order
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10.0

11.0

12.0

13.0

14.0

among his employees and shall not employ on the work any unfit person or anyone not
skilled in the work assigned to him. Workman whose work or behavior is found to be
unsatisfactory by the SBI he shall be removed from the site immediately.

Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the
Contractor/ Vendor at his own expenses. The Contractor/ Vendor shall give notices and
comply with the regulations, laws, and ordinances rules, applicable to the contract. If the
Contractor/ Vendor observes any discrepancy between the drawings and specifications, he
shall promptly notify the SBI in writing. If the Contractor/ Vendor performs any act, which
is against the law, rules and regulations he shall meet all the costs arising there from and
shall indemnify the SBI any legal actions arising there from.

Setting out Work:
The Contractor/ Vendor shall set out the work and shall be responsible for the true and
perfect setting out of the same and for the correctness of the positions, levels, dimensions,
and alignment of all parts thereof and get it approved by the SBI before proceeding with the
work. If at any time any error in this respect shall appear during the progress of the works,
irrespective of the fact that the layout had been approved by SBI, the Contractor/ VVendor
shall be responsible for the same ad shall his own expenses rectify such error, if so, required
to satisfaction of the SBI.

Protection of works and property:

The Contractor/ Vendor shall continuously maintain adequate protection of all his work from
damage and shall protect the SBI’s properties from injury or loss arising in connection with
contract. He shall make good any such damage, injury, loss, except due to causes beyond his
control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The
Contractor/ Vendor shall take all precautions for safety and protections of his employees on
the works and shall comply with all applicable provisions of Govt. and local bodies’ safety
laws and building codes to prevent accidents, or injuries to persons or property on about or
adjacent to his place of work. The Contractor/ Vendor shall take insurance covers as per
clause at his own cost. The policy may be taken in joint names of the Contractor/ VVendor
and the SBI and the original policy may be lodged with the SBI.

Inspection of work:

The SBI or their representatives shall at all reasonable times have free access to the work
site and / or to the workshop, factories, or other places where materials are lying or from
where they are obtained and the Contractor/ Vendor shall give every facility to the SBI and
their representatives necessary for inspection and examination and test of the materials and
workmanship. No person unless authorized by the SBI except the representative of Public
authorities shall be allowed on the work at any time. The proposed work either during its
construction stage or its completion can also be inspected by the Chief Technical Examiner’s
Organization a wing of Central Vigilance commission.

Assignment and subletting
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15.0

i)

i)

The whole of work included in the contract shall be executed the Contractor/ Vendor and he
shall not directly entrust and engage or indirectly transfer, assign or underlet the contract or
any part or share thereof or interest therein without the written consent of the SBI and no
undertaking shall relieve the Contractor/ Vendor from the responsibility of the Contractor/
Vendor from active & superintendence of the work during its progress.

Quality of materials, workmanship & Test
All materials and workmanship shall be best of the respective kinds as described in the
contract/BOQ and in accordance with SBI’s instructions and shall be subject from time to
time to such tests as the SBI. may direct at the place of manufacture or fabrication or on the
site or an approved testing laboratory. The Contractor/ Vendor shall provide such assistance,
instruments, machinery, labor, and materials as are normally required for examining
measuring sampling and testing any material or part of work before incorporation in the work
for testing as may be selected and required by the SBI.
Samples
All samples of adequate numbers, size, shades & pattern as per specifications shall be
supplied by the Contractor/ Vendor without any extra charges. If certain items proposed to
be used are of such nature that samples cannot be presented or prepared at the site detailed
literature / test certificate of the same shall be provided to the satisfaction of the SBI. Before
submitting the sample / literature the Contractor/ Vendor shall satisfy himself that the
material / equipment for which he is submitting the sample / literature meet with the
requirement of tender specifications. Only when the samples are approved in writing by SBI
the Contractor/ Vendor shall proceed with the procurement and installation of the particular
material / equipment. The approved samples shall by the signed by SBI for identification
and shall be kept on record at site office until the completion of the work for inspection /
comparison at any time. SBI shall take reasonable time to approve the sample. Any delay
that might occur in approving the samples for reasons of its not meeting the specifications
or other discrepancies inadequacy in furnishing samples of best qualities from various
manufacturers and such other aspects causing delay on the approval of the materials /
equipment etc. shall be to the account of the Contractor/ Vendor.

Cost of tests
The cost of making any test shall be borne by the Contractor/ Vendor if such test is intended
by or provided for in the specification or BOQ.

16.0 Obtaining information related to execution of work

No claim by the Contractor/ Vendor for additional payment shall be entertained which is
consequent upon failure on his part to obtain correct information as to any matter affecting the
execution of the work nor any misunderstanding or the obtaining incorrect information or the
failure to obtain correct information relieve him from any risks or from the entire responsibility
for the fulfillment of contract.

17.0 Contractor/ Vendor’s superintendence

Page 11 of 32



The Contractor/ Vendor shall give necessary personal superintendence during the execution the
works and as long, thereafter, as the SBI may consider necessary until the expiry of the defects
liability period, stated here to.

18.0 Quantities
The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in
accordance with the Indian Standard Method of Measurements and quantities. The rate quoted
shall remain valid for variation of quantity against individual item to any extent.

19.0 Works to be measured

SBI may from time to time intimate to the Contractor/ Vendor that the work is required to be
measured and the Contractor/ Vendor shall forthwith attend or send a qualified representative to
assist the SBI in taking such measurements and calculation and to furnish all particulars or to give
all assistance required by any of them. Such measurements shall be taken in accordance with the
Mode of measurements detail in the specifications. The representative of SBI shall take
measurements with the Contractor/ Vendor’s representative and the measurements shall be entered
in the measurement book. The Contractor/ Vendor or his authorized representative shall sign all
the pages of the measurement book in which the measurements have been recorded in token of his
acceptance. All the corrections shall be duly attested by both representatives. No over writings
shall be made in the Measurement book should the Contractor/ Vendor not attend or neglect or
omit to depute his representative to take measurements the measurements recorded by the
representative of the SBI shall be final. All authorized extra work, omissions and all variations
made shall be included such measurement.

20.0 \Variations

No alteration, omission or variation ordered in writing by SBI vitiates the contract. In case the
SBI thinks proper at any stage during the progress of works to make any alteration in, or additions
to or omission from the works or any. alteration in the kind or quality of the materials to be used
therein, the SBI shall give notice thereof in writing to the Contractor/ Vendor shall confirm in
writing within seven days of giving such oral instructions the contract shall alter to, add to, or omit
from as the case may be in accordance with such notice but the Contractor/ Vendor shall not do
any work extra to or make any alterations or additions to or omissions from the works or any
deviation from any of the provisions of the contract, stipulations, specifications or contract
drawings without previous consent in writing of the SBI and the value of such extras, alterations,
additions or omissions shall in all cases be determined by the SBI and the same shall be added to
or deducted from the contract value, as the case may be.

21.0 Valuation of Variations
No claim for an extra Item shall be allowed unless it shall have been executed under the authority
of the SBI with the concurrence of the SBI as herein mentioned. Any such extra is herein referred
to as authorized extra and shall be made in accordance with the following provisions.

a) (i) The net rates or prices in the contract shall determine the valuation of the extra work where

such extra work is of similar character and executed under similar conditions as the work priced
herein.
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b)

d)

€)

(ii) Rates for all items, wherever possible should be derived out of the rates given in the priced
BOQ.

The net prices of the original tender shall determine the value of the items omitted, provided if
omissions do not vary the conditions under which any remaining items of Works are carried out,
otherwise the prices for the same shall be valued under subClause ‘c” hereunder.

Where the extra works are not of similar character and/or executed under similar conditions as
aforesaid or where the omissions vary the conditions under which any remaining items or works
are carried out, then the Contractor/ Vendor shall within 7 days of the receipt of the letter of
acceptance inform the SBI of the rate which he intends to charge for such items of work, duly
supported by analysis of the rate or rates claimed and the SBI shall fix such rate or prices as in
the circumstances in its opinion are reasonable and proper, based on the market rate.

Where extra work cannot be properly measured or valued the Contractor/ Vendor shall be
allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, so stated then
in accordance with the local day work rates and wages for the district; provided that in either
case, vouchers specifying the daily time (and if required by the SBI) the workman’s name and
materials employed be delivered for verifications at or before the end of the week following that
in which the work has been executed.

It is further clarified that for all such authorized extra items where rates cannot be derived from
the tender, the Contractor/ Vendor shall submit rates duly supported by rate analysis worked on
the ‘market rate basis for material, labour hire / running charges of equipment and wastages etc.
plus 15% towards establishment charges, Contractor/ Vendor’s overheads and profit. Such items
shall, not be eligible for escalation.

22.0 Final measurement

The measurement and valuation in respect of the contract shall be completed within one months
of the virtual completion of the work.

23.0 Virtual Completion Certificate (VCC)

On successful completion of entire works covered by the contract to the full satisfaction of the
SBI, the Contractor/ Vendor shall apply to SBI for completion certificate.

Upon the satisfactory fulfillment by the Contractor/ Vendor as stated above, the Contractor/
Vendor is entitled to apply to the SBI of satisfactory completion of work. Relative to which the
completion certificate has been sought, the SBI shall within fourteen (14) days of the receipt of
the application for completion certificate, issue a VCC in respect of the work for which the VCC
has applied.

This issuance of a VCC shall not be without prejudice to the SBI’s rights and Contractor/ Vendor
liabilities under the contract including the Contractor/ Vendor’s liability for defects liability nor
shall the issuance of VCC in respect of the works or work at any site be construction as a waiver
of any right or claim of the SBI against the Contractor/ Vendor in respect of or work at the site
and in respect of which the VCC has been issued.
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24.0 Commencement of Works:

The date of commencement of the work will be reckoned as the date of execution of agreement
with SBI or possession of site whichever is later.

25.0 Time for completion

Time is essence of the contract and shall be strictly observed by the Contractor/ Vendor. The entire
work shall be completed within a period of 5 to 10 days calendar days from the date of
commencement.

26.0 Extension of time

27.0

If, the work be delayed for reasons beyond the control of the Contractor/ VVendor, the Contractor/
Vendor may submit a recommendation to the SBI to grant a fair and reasonable extension of time
for completion of work as per the terms of contract. If the Contractor/ Vendor needs an extension
of time for the completion of work or if the completion of work is likely to be delayed for any
reasons beyond the due date of completion as stipulated in the contract, the Contractor/ Vendor
shall apply to the SBI. in writing at least 30 Days before the expiry of the scheduled time and
while applying for extension of time he shall furnish the reason in detail and his justification if
any, for the delays in the prescribed format for granting extension of time. While granting
extension of time the Contractor/ Vendor shall be informed the period extended time which will
qualify for levy of liquidated damages. For the balance period in excess of original stipulated
period and duly sanctioned extension of time by the provision of liquidated damages as stated
under clause 8.0 shall become applicable. Further the contract shall remain in force even for the
period beyond the due date of completion irrespective whether the extension is granted or not.

Rate of progress

Whole of the materials, plant and labour to be provided by the Contractor/ Vendor and the mode,
manner and speed of execution and maintenance of the works are to be of a kind and conducted in
a manner to the satisfaction of the SBI. Should the rate of progress of the work or any part thereof
be at any time be in the opinion the SBI too Slow to ensure the completion of the whole of the
work the prescribed time or extended time for completion, the SBI shall thereupon take such steps
as considered necessary to expedite progress so as to complete the works by the prescribed time
or extended time. Such communications from the SBI neither shall relieve the Contractor/ Vendor
from fulfilling obligations under the contract nor he will be entitled to raise any claims arising out
of such directions.

28.0 Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work shall, as
herein provided, be carried on during the night or on holidays without the permission in writing
of the SBI, except when the work is unavoidable or absolutely necessary for the saving of life or
property or for the safety of the work in which case the Contractor/ Contractor/ Vendor shall
immediately advise the SBI. However, the provisions of the clause shall not be applicable in the
case of any work which becomes essential to carry by rotary or double shifts in order to achieve
the progress and quality of the part of the works being technically required / continued with the
prior approval of the SBI at no extra cost.
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All work at night after obtaining approval from competent authorities of SBI shall be carried out
without unreasonable noise and disturbance.

29.0 No compensation or restrictions of work

If at any time after acceptance of the tender, SBI. shall decide to abandon or reduce the scope of
work for any reason whatsoever and hence not required the whole or any part of the work to be
carried out. SBI shall give notice in writing to that effect to the Contractor/ Vendor and the
Contractor/ Vendor shall act accordingly in the matter. The Contractor/ Vendor shall have no claim
to any payment of compensation or otherwise whatsoever on account of any profit or advantage
which he might have derived from the execution of the Work fully but which he did not derive in
consequence of the foreclosure of the whole or part of the work.

Provided that the Vendor shall be paid the charges on the cartage of only materials actually and
bona-fide brought to the site of the work by the Contractor/ Vendor and rendered surplus as a
result of the abandonment, curtailment of the work or any portion thereof and then taken back by
the VVendor, provided however that the SBI shall have in such cases the option of taking over all
or any such materials at their purchase price or a local current rate whichever is less.

“In case of such stores having been issued from SBI stores and returned by the Vendor to stores,
credit shall be given to him at the rates not exceeding those at which were originally issued to the
Vendor after taking into consideration and deduction for claims on account of any deterioration or
damage while in the custody of the Contractor/ Vendor and in this respect the decision shall be
final.

30.0 Suspension of work

i)

31.0

The Contractor/ Vendor shall, on receipt of the order in writing of SBI (whose decision shall be
final and binding on the Contractor/ Vendor) suspend the progress of works or any part thereof for
such time and in such manner as SBI may consider necessary so as not to cause any damage or
injury to the work already done or endanger the safety thereof for any of following reasons:

a) Onaccount any default on the part of the Contractor/ Vendor, or

b) For proper execution of the works or part thereof for reasons other than the default the Vendor/
Contractor, or
c) For safety of the works or part thereof.

The Contractor / Vendor shall, during such suspension, properly protect and secure the works the
extent necessary and carry out the instructions given in that behalf by the SBI.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The Contractor/ Vendor shall be entitled to an extension of time equal to the period of every such
suspension. No compensation whatsoever shall be paid on this account.

Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor/ Vendor shall
have rendered himself liable to pay compensation amounting to the whole of his security deposit
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a)

b)

c)

the SBI shall have the power to adopt any of the following course as they may deem best suited to
the interest of the SBI:

To rescind the contract (of which rescission notice in writing to the Contractor/ Vendor by SBI
shall be conclusive evidence) and in which case the security, deposit of the Contractor/ Vendor
shall be forfeited and be absolutely at the disposal of SBI

To employ labour paid by the SBI and to supply materials to carry out the work, or part of the
work, debiting the Contractor/ Vendor with the cost of the labour and materials cost of such labour
and materials (as worked out by the SBI shall final and conclusive against the Contractor/ VVendor)
and crediting him with the value of the work done, in all respects in the same manner and at the
same manner and at the same rates as if it had been carried out by the Contractor/ Vendor under
the terms of this contract certificate of SBI as to the value of work done shall be final conclusive
against the Contractor/ Vendor.

To measure up the work of the Contractor/ Vendor, and to take such part thereof as shall be
unexecuted, out of his hands, and to give it to another Contractor/ VVendor to complete, in which
case any expenses which may be incurred in excess of the sum which would have been paid to the
original Contractor/ Vendor, if the whole work had been executed by him ( The amount of which
excess the certificates in writing of the SBI shall final and conclusive) shall be borne by original
Contractor/ Vendor and may be deducted if any money due to him by SBI under the contract or
otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the Contractor/ Vendor shall have
no claim to compensation for any loss sustained by him by reasons of his having purchased or
procured any material or entered into any engagements or make any advances on account of, or
with a view to the execution of the work or the performance of the contract and in case the contract
shall be rescind under the provision aforesaid, the Contractor/ Vendor shall not be entitled to
recover or to be paid any sum or any work thereto for actually performed under this contract,
unless, and until SBI will have certified in writing the performance of such work and the value
payable in respect thereof, and he shall only be entitled to be paid the value so certified.

32. Owner’s right to terminate the contract

If the Contractor/ Vendor being an individual or a firm commit any ‘Act of insolvency’ or shall
be adjusted an insolvent or being an incorporated company shall have an order for compulsory
winding up voluntarily or subject to the supervision of Govt. and of the Official Assignee of the
liquidator in such acts of insolvency or winding up shall be unable within seven days after notice
to him to do so, to show to the reasonable satisfaction of the SBI that he is able to carry out and
fulfill the contract, and to dye security therefore if so required by the SBI

Or if the Contractor/ Vendor (whether an individual firm or incorporated Company) shall suffer
execution to be issued or shall suffer any payment under this contract to be attached by or on
behalf of any of the creditors of the Contractor/ Vendor.

Or shall assign or sublet this contract without the consent in writing of the SBI or shall charge or
encumber this contract or any payment due to which may become due to the Contractor/ Vendor
there under:
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b)

c)

has abandoned the contract; or

has failed to commence the works or has without any lawful excuse under these conditions
suspended the progress of the works for 14 days after receiving from the SBI written notice to
proceed, or

has failed to proceed with the works with such diligence and failed to make such due progress as
would enable the works to be completed within the time agreed upon, or has failed to remove the
materials from the site or to pull down and replace work within seven days after written notice
from the SBI that the said materials were condemned and rejected by the SBI under these
conditions; or has neglected or failed persistently to observe and perform all or any of the acts
matters or things by this contract to be observed and performed by the contactor for seven days
after written notice shall have been given to the Contractor/ Vendor to observe or perform the
same or has to the detriment of good workmanship or in defiance of the SBI to the contrary
subject any part of the contract.

Then and in any of said cases the SBI may not withstanding any previous waiver, after giving
seven days’ notice in writing to the Contractor/ Vendor, determine the contract, but without
thereby affecting the powers of the SBI or the obligation and liabilities of the Contractor/ Vendor
the whole of which shall continue in force as fully as if the contract had not been determined and
as if the works subsequently had been executed by or on behalf of the Contractor/ Vendor. And,
further the SBI or their employees may enter upon and take possession of the work and all plants,
took scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining lands
or roads use the same by means of their own employees or workmen in carrying on and
completing the work or by engaging any other Contractor/ Vendors or persons to the work and
the Contractor/ Vendor shall not in any was interrupt or do any act, matter or thing to prevent or
hinder such other Contractor/ Vendor or other persons employed for complement and finishing
or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient to the SBI a notice in
writing will be given to the Contractor/ Vendor to remove his surplus materials and plants and
should the Contractor/ Vendor fail to do so within 14 days after receive thereof by him the SBI
sell the same by publication, and after due publication, and shall, adjust the amount realized by
such auction. The Contractor/ Vendor shall have no right to question any of the act of the SBI
incidental to the sale of the materials etc.

33.0 Certificate of payment

The contractor shall be entitled under the certificates to be issued by the Engineer to the
contractor within 10 working days from the date of certificate to payment from SBI from time to
time. The SBI shall recover the statutory recovering other dues including the retention amount
from the certificate of payment.

Provided always that the issue of any certificate by the Engineer during progress of works or
completion shall not have effect as certificate of satisfaction relieve the contractor from his
liability under clause.

The Architect / consultant shall have power to withhold the certificate if the work or in part
thereof is not carried out to their satisfaction.
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The Architect / consultant may by any certificate make any corrections required previous
certificate.

The SBI shall modify the certificate of payment as issued by the architect / consultant from time
to time while making the payment

The contractor shall submit interim bills only after taking actual measurements and properly
recorded in the Measurement books

The Contractor shall submit final bills when the approximate value of work done by him.

The final bill may be submitted by contractor within a period of one month from the date of
virtual completion and Architect / consultant shall issue the certificate of payment within a period
of two months. The SBI shall pay the amount within a period of three months from the date of
issue of certificate provided there is no dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

No advance on materials / plant / machinery or mobilization advance shall be paid in any
circumstances.

The SBI shall recover the statutory recoveries viz. TDS, retention and other dues, if any, as per
contractual provisions.

The SBI shall have power to withhold the payment if the work or part thereof is not carried out
to their satisfaction.

34.0 A. Settlement of Disputes and Arbitration

i)

Except where otherwise provided in the contract all questions and disputes to the meaning of the
specifications, design, drawings and instructions herein before mentioned and as to the quality of
workmanship or materials used on the work or as to any other question , claim, right, matter or
thing whatsoever in any way arising out of or relating to the contract, designs, drawings
specifications, estimates, instructions orders or these conditions or otherwise concerning the work
or the execution or failure to execute the same whether arising during the progress of the work or
after the cancellation, termination, completion or abandonment thereof shall be dealt with as
mentioned hereinafter:

If the contractor considers that he is entitled to any extra payment or compensation in respect of the
works over and above the amounts admitted as payable by the contractor wants to dispute the validity
of any deductions or recoveries made or proposed to be made from the contract or raise any dispute,
the Contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant General
Manager (Premises & Estate) and endorse a copy of the same to the Architect, within 30 days from
the date of disallowance thereof or the date of deduction or recovery. The said notice shall give full
particulars of the claim, grounds on which it is based and detailed calculations of the amount claimed
and the contractor shall not be entitled to raise any claim nor shall the Bank be in any way liable in
respect of any claim by the contractor unless notice of such claim shall have been given by the
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D)

v)

vi)

contractor to the Assistant General Manager (Premises & Estate) in the manner and within the time
as aforesaid. The contractor shall be deemed to have waived and extinguished all his rights in respect
of any claim not notified to Assistant General Manager (Premises & Estate) in writing in the manner
and within the time aforesaid.

The Assistant General Manager (Premises & Estate) shall give his decision in writing on the claims
notified by the contractor. The contractor may within 30 days of the receipt of the decision of the
Assistant General Manager (Premises& Estate) submit his claims to the conciliating authority
namely the Circle Development Officer for conciliation along with all details and copies of
correspondence exchanged between him and the Assistant General Manager (Premises& Estate).

If the conciliation proceedings are terminated without settlement of the disputes, the contractor
shall, within a period of 30 days of termination thereof shall give a notice to the concerned Chief
General Manager of the Bank for appointment of an arbitrator to adjudicate the notified claims
failing which the claims of the contractor shall be deemed to have been considered absolutely barred
and waived.

Except where the decision has become final, binding and conclusive in terms of the contract, all
disputes or differences arising out of the notified claims of the contractor as aforesaid, and all claims
of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator appointed
by the Chief General Manager at LHO. It will also be no objection to any such appointment that
the Arbitrator so appointed is a technically competent person not below the rank of Superintending
Engineer or equivalent position in Public Sector Banks / CPSEs, CPWD, LIC, RBI etc. If the
arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office
due to any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid by
the said Chief General Manager. Such person shall be entitled to proceed with the reference from
the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief General
Manager aforesaid should act as arbitrator.

vii) The conciliation and arbitration shall be conducted in accordance with the provisions of the

Avrbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the
rules made there under.

viii)It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid

equally by both the parties.

ix) It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference

35.0

on the date he issues notice to both the parties calling them to submit their statement of claims and
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the
arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid before
the award is made and published, be paid half and half by each of the parties. The cost of the
reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion of
the arbitrator who may direct to any by whom and in what manner, such costs or any part thereof
shall be paid and fix or settle the amount of costs to be so paid.

Method of measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced in accordance with up to date rules
laid down by the Bureau of Indian Standards. In the event any dispute / disagreement the decision
of the SBI shall be final and binding on the corrector.
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36.0 Maintenance of registers

37.0

vii
viii

The contractor shall maintain the following registers as per the enclosed perform at site of work
and should produce the same for inspection of STATE BANK OF INDIA /Architect / consultant
whenever desired by them. The contractor shall also maintain the records / registers as required by
the local authorities / Govt. from time to time.

Register for secured advance
Register for hindrance to work
Register for running account bill
Register for labour

Force Majeure

Neither Contractor/ Vendor nor SBI shall be considered in default in performance of the
obligations if such performance is prevented or delayed by events such as but not war, hostilities
revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire,
storms, floods, droughts, earthquakes or ordinances or any act of or for any other cause beyond
the reasonable control of the party affected or prevents or delayed. However, a notice is required
to be given within 30 days from the happening of the event with complete details, to the other
party to the contract.

As soon as the cause of force majeure has been removed the party whose ability perform its
obligations has been affected, shall notify the other of such cessation and
the actual delay incurred in such affected activity adducing necessary evidence in support thereof.

From the date of occurrence of a case of force majeure obligations of the party affected shall be
suspended during the continuance of any inability so caused. With the caused itself and inability
resulting there from having been removed, the agreed time completion of the respective
obligations under this agreement shall stand extended a period equal to the period of delay
occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations by state of
force majeure lasting to a period of 6 months or more the two parties, shall mutually decide
regarding the future execution of this agreement.

38.0 Local laws, Acts Regulations:

The Contractor/ Vendor shall strictly adhere to all prevailing labour laws including the contract
labour (regulation and abolition act of 1970) and other safety regulations. The Contractor/
Vendors should comply with the provision of all labour legislation including the latest
requirements of the Acts, laws, any other regulations that are applicable to the execution of the
project.

39.0 Accidents

The Contractor/ Vendor shall immediately on occurrence of any accident at or about the site or
in connection with the execution of the work report such accident to the architect/ consultant.
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The Contractor/ Vendor shall also such report immediately to the competent authority whenever
such report is required to be lodged by the law and take appropriate actions thereof.

40.0 The contractor’s shall be bound to comply the following provision in terms of “Restrictions

imposed by the Government of India, Ministry of Finance Department of Expenditure under Rule
144 (X1) of

General Financial Rules 2017 vide their order no. F. No 6/18/2019/PPD dated 23rd July 2020 as under;

oo

Q@ +o o

Any bidder from a country which shares a land border with India will be eligible to bid in this
tender ONLY if the bidder is registered with the Competent Authority (registration committee
constituted by the Department for Promotion of Industry and Internal Trade).

. ‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain contexts)

means any person or firm or company, including any member of a consortium or joint venture
(that is an association of several persons, or firms or companies), every artificial judicial person
not falling in

any of the descriptions of bidders stated hereinbefore, including any agency branch or office
controlled by such person, participating in a procurement process.

‘Bidder from a country which shares a land border with India (such a country)’ for this purpose
means: a. An entity incorporated, established or registered in such a country; or

A subsidiary of an entity incorporated, established or registered in such a country; or

An entity substantially controlled through entities incorporated, established or registered in such
a country; or

An entity whose beneficial owner is situated in such a country; or

An Indian (or other) agent of such an entity; or

A natural person who is a citizen of such a country; or

A consortium or joint venture where any member of the consortium or joint venture falls under
any of the above

IV. The beneficial owner for the purpose of (iii) above will be as under:

1.

In case of A Company or Limited Liability Partnership, the beneficial owner is the natural
person(s), who, whether acting alone or together, or through one or more judicial person, has a
controlling interest or who exercises control through other means.

Explanation-

“Controlling ownership interest” means ownership of or entitlement to more than twenty-five
percent of shares or capital or profits of the company;

“Control” shall include the right to appoint majority of the directors or to control the management
or policy decisions including by virtue of their shareholding or management rights or
shareholders agreements or voting agreements;

In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting
alone or together, or through one or more judicial person, has ownership of entitlement to more
than fifteen percent of capital or profits of the partnership;

In case of an unincorporated association or body of Individuals, the beneficial owner is the
natural person(s), who, whether acting alone or together, or through one or more judicial person,
has ownership of or entitlement to more than fifteen percent of the property or the capital or
profits of such association or body of individuals;

Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the
relevant natural person who holds the position of senior managing official;
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5.

VI.

In case of a trust, the identification of beneficial owner(s) shall include identification of the
author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust
and any other natural person exercising ultimate effective control over the trust through a chain
of control or ownership.

An Agent is a person to do any act for another, or to represent another in dealings with third
person.
The successful bidder shall not be allowed to sub-contract works to any contractor from a country
which shares a land border with India unless such contractor is registered with the Competent
Authority.
All bidders need to submit a declaration-cum-certificate (along with evidence) in this regard as

per “Annexure IV”. Failure to submit such valid declaration-cum- Certificate will make the bid
liable for rejection.”

SPECIAL CONDITION OF CONTRACT

1.The Technical Bid should contain the following: -

a. Technical Bid duly signed and sealed on each page.
b. Banker’s Cheque/Demand Draft of Earnest Money deposit.

c. If any, The Authorization Certificate issued by the Bank's approved Principal
Manufacturer only certifying that the tenderer is an Authorized
Converter/Agency of their Company and they have been specifically authorized
by them (i.e. OEM) to participate in the bidding process of SBI.

d. Ifany, Anundertaking from the Bank's approved OEM, in original, to the effect
that in case their Authorised Agency/Converter is not able to perform
contractual obligations for the project during the contract period, the Original
Manufacturer shall own full responsibility to comply all contractual obligations
relating the captioned work of SBI at their own (i.e. OEM’s) risk cost and
consequences.

The technical bid not accompanied by abovementioned any one or more
documents shall be treated as non-responsive bid and the same shall be summarily
disqualified. Moreover, such bidders shall not be allowed to participate in the
submission of Indicative Price bidding followed by the E-reverse auction. No
correspondence shall be entertained in this regard.

Taxes, duties, levies etc.:

The rates quoted shall be inclusive of all taxes, duties, levies, royalties, fees, cess
or charges in respect of the works but excluding GST which shall be payable over
and above the approved rates as per actual. Variation of taxes, duties, fees, levies
etc. (excluding GST) if any, till completion of work shall be deemed to be included
in the quoted rates and no extra claim on this account in any case will be
entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed
under as statutory law during the currency of contract the same shall be borne by
the Contractor/ Vendor._ GST will however be paid by the SBI as applicable.
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The Contractor/ Vendor shall study the schedule of items, technical specifications,
drawings, design, etc. for its sufficiency considering all the regulations of local
authorities and supply company and code of standard as applicable at the time of
submitting the tender and shall bring to the notice of bank, addition or deletion, if
any, in writing before due date of submission of tender.

Acceptance of tender

The SBI shall have the rightto reject any or all tenders without assigning any reason.
They are not to bind to accept the lowest or any tender and the tenderer or tenderers
shall have no right to question the acts of the SBI However adequate transparency
would be maintained by the SBI.

Dimensions and levels

All dimensions and levels shown on the drawings shall be verified by the
contractor and the site and he will be held responsible for the accuracy and
maintenance of. All the dimensions and the levels. Figured dimensions are in all
cases to be accepted and dimension shall be scaled. Large scale details shall take
precedence over small scale drawings. In case of discrepancy the contractor shall
ask for clarification from the Architect / consultant before proceeding with the
work.

Notice of operation
The contractor shall not carry out any important operation without the Consent in
with from the Architect / consultant:

Construction records

The contractor shall keep and provide to the Architect / consultant full and accurate
records of the dimensions and positions of all new work and any other information
necessary to prepare complete drawings recording details of the work as
construction.

Safety of adjacent structures and trees

The contractor shall provide and erect to the approval of the Architect / consultant
supports as may be required to protect effectively all structures and protective give
to trees, which may be endangered by the execution of the works or otherwise
such permanent measures as may be required by the Architect to protect the tree
structures.

Temporary works

Before any temporary works are commenced the contractor shall submit at least in
advance to the architect / consultant for approval complete drawings of all
temporary works he may require for the execution of the works. The contractor
shall carry out the modifications relating to strength, if required by the architect /
consultant may require in accordance with the conditions of contract at his own
cost the contractor shall be solely responsible for the stability and safety of all
temporary works and unfinished works and for the quality of the permanent works
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10.

11.

12.

13.

resulting from the arrangement eventually adopted for their execution.

Water power and other facilities

a) The rate quoted by the contractor shall include all expenses that are required
for providing all the water required for the work and the contractor shall
make his own arrangements for the supply of good quality water suitable
for the construction and good quality drinking water for their workers If
necessary the contractor has to sink a tube well / open well and bring water
by means of tankers at his own cost for the purpose The STATE BANK
OF INDIA will not be liable to pay any charges in connection with the above

b) The rate quoted in the tender shall include the expenses for obtaining and
maintaining power connections and shall pay for the consumption charges

c) The contractors for other trades directly appointed by the STATE BANK OF
INDIA shall be entitled to take power and water connections from the
temporary water and power supply obtained by the contractor However, the
concerned contractor shall make their own arrangements to draw the
supply and pay directly the actual consumption charges at mutually agreed
rates between them. AIl municipal charges for drainage and water
connection for Construction purposes shall be borne by the contactor and
charges payable for permanent connections, if any, shall be initially paid by
the contactor and the SBI will reimburse the amount on production of
receipts

d) The SBI as well as the Architect / consultant shall give all possible
assistance to the Contractor’s to obtain the requisite Permission from the
various authorities, but the responsibility for obtaining the same in time
shall be of the contractor.

Facilities for contractor’s employees

The contractor shall make his own arrangement for the housing and welfare of his
staff and workmen including adequate drinking water facilities. The contractor
shall also make the arrangements at his own cost for transport where necessary
for his staff and workmen to and from site of work at his own cost.

Lighting of works
The contractor shall at all times provide adequate and approved lighting as required
for the proper execution and supervision and inspection of work.

Firefighting arrangements

i)  The contractor shall provide suitable arrangement for firefighting at his
own cost. This purpose he shall provide requisite number of fire extinguishers and
adequate number of buckets, some of which are to be always kept filled with sand
and some with water this equipment shall be provided at suitable prominent and
easily accessible place and shall be properly maintained.

i) Any deficiency in the fire safety or unsafe conditions shall be corrected by
the contractor at his own cost and, to the approval of the relevant authorities. The
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a)
b)
c)
d)

e)

f)
14.

15.

16.

17.

contractor makes the following arrangements at his own cost but not limited the
following:

Proper handling, storage and disposal of combustible materials and waste.
Work operations which can create fire hazards.

Access for fire-fighting equipment.

Type, number and location of containers for the removal of surplus materials
and rubbish.

Type, size, number and location of fire extinguishers or other tire fighting
equipment.

General house keeping

Site order book

A site order book shall be maintained at site for the purpose of quick
communication between the Architect / Consultant. Any communication relating
to the work may be conveyed through records in the site order book. Such a
communication from one party to the other shall be deemed to have been
adequately served in terms of contract Each site order book shall have machine
numbered pages in triplicate and shall carefully maintained and preserved by
the contractor and shall be made available to the architect / consultant as and
when demanded- Any instruction which the architect /consultant may like to
issue to the contractor or the contractor may like to bring to the architect /
consultant two copies of such instructions shall be taken from the site order book
and one copy will be handed over to the party against proper acknowledgment
and the second copy will be retained for theirrecord.

Temporary fencing/ barricading

The contractor shall provide and maintain a suitable temporary fencing /
barricading and gates at his cost to adequately enclose all boundaries of the site for
the protection of the public and for the proper execution and security of the work
and in accordance with the requirement of the architect | consultant and regulations
of local authorities. These shall be altered, relocated and adopted from time to time
as necessary and removed on completion of the work.

Site meetings

Site meetings will be held to review the progress and quality evaluation. The
contractor shall depute a senior representative along with the site representative
and other staff of approved sub- contractors and suppliers as required to the site
meetings and ensure all follow up actions. Any additional review meetings shall
he held if required by the architect/ consultant. -

Disposal of refuse

The contractor shall cart away all debris, refuse etc. arising from the work from
the site and deposit the same as directed by the architect / consultant at his own cost.
It is the responsibility of the contractor to obtain from the local authorities
concerned to the effect that all rubbish arising out of contractor’s activities at the
construction site or any other off-site activities borrow pits has been properly
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18.

19.

20.

)

disposed off.

Contractor to verify site measurement

The contractor shall check and verify all site measurements whenever requested
other specialists contractors or other sub-contractors to enable them to prepare
the own shop drawing and pass on the information with sufficient promptness as
will in any way delay the works.

Displaying the name of the work

The contractor shall put up a name board of suitable size as directed by the
architect/ consultant indicating therein the name of the project and other details as
given by the architect/consultant at his own cost and remove the same on
completion of work.

As built drawings

For the drawings issued to the contractor by the Architect / Consultant. The
architect Consultant will issue two sets of drawings to the Contractor for the
items for some changes have been made. From the approved drawings as
instructed by the STATE BANK OF INDIA / Architect / Consultant. The
contractor will make the changes made on these copies and return these copies
to the architect / Consultant for their approval. In cases revision is required or the
corrections are not properly marked the architect / Consultant will point out the
discrepancies to the contractor. The contractor will have to incorporated these
corrections and / or attend to discrepancies either on copies as directed by the
architect/ consultant and resubmit to him for approval. The architect/ consultant
will return one copy duly approved by him.

For the drawings prepared by the contractor

The contractor will modify the drawing prepared by him wherever the changes made
by the STATE BANK OF INDIA / architect / consultant. And submit two copies
of such modified drawings to the architect/ consultant for approval. The architect
/ consultant will return one copy of the approved drawing to the contractor.

21. Approved make

The contractor shall provide all materials from the list of approved makes at his
own cost and also appoint the specialized agency for the waterproofing anti-
termite, aluminum doors and windows and any other item as specified in the
tender. The architect/consultant may approve any make / agency within the
approved listas given inthe tender after inspection of the sample/mock up.

22. Excise duty, taxes, levies etc.;

The contractor shall pay and be responsible for payment of all taxes, duties, levies,
royalties, fees, cess or charges in respect of the works including but not limited to
sales tax, tax on works contract excise duty, and octroi, payable in respect of
materials, equipment plant and other things required for the contact. All of the
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account
and the STATE BANK OF INDIA shall not be required to pay any additional or
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extra amount on this account. Variation of taxes, duties, fees, levies etc. if any, till
completion of work shall be deemed to be included in the quoted rates and no extra
amount on this account. Variation of taxes, duties, fees, levies etc. if any, till
completion of work shall be deemed to be included in the quoted rates and no extra
claim on this account will in any case be entertained. If a new tax or duty or levy or
cess or royalty or octroi is imposed under as statutory law during the currency of
contract the same shall be borne by the contractor.
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FORM OF AGREEMENT

ARTICLES of AGREEMENT made this day of year 2021 between the
STATE BANK OF INDIA having its
(Hereinafter referred to as
the “Employer/Owner” which expression shall, unless excluded by or repugnant to the context,
includes its successors and assigns) of  the ONE PART and

of (Hereinafter referred to as “Contractor” unless
excluded by or repugnant to the context, includes its successors and assigns) of the OTHER
PART.

WHEREAS the Employer intends to carry out
) as stated in Notice Inviting Tender (NIT), herein

referred to as “Project”.

AND WHEREAS the Employer in order to effectively carry out the said works prepared plans,
drawings and specifications describing the works to be executed by the contractor (as
applicable) for the project, opened tenders received, scrutinized and issued a work order to the
contractor.

AND WHEREAS for the purpose of the said project, the Employer invited sealed tenders from
experienced, resourceful and confide contractors vide his Notice Inviting Tender

(No. dated. ).

WHEREAS the contractor submitted his Tender along with the Tender Documents containing
General Notes, General Conditions of the Contract and Schedule of Quantities etc. for the
works, prepared by the Engineer (Hereinafter collectively referred to as the “said conditions™),
duly signed on each page as a token of his acceptance of the same, along with Earnest Money
Deposit.

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be
most suitable for the project.

AND WHEREAS the Employer has accordingly issued the work order
(No. dt. ) to the contractor subject to his furnishing the requisite Security
Deposit (Copy enclosed Vide Annexure-V).

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of
acceptance No. dt. (Copy enclosed Vide Annexure-V) and has also
deposited requisite Performance Security/Guarantee.
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AND WHEREAS the Employer has caused the plans, drawings, specifications, schedule of
quantities etc. relating to the project at the work site at to be issued to the
Contractor.

NOW, therefore, it is hereby agreed to and between the parties as follows:
1.  Contract documents
The following documents shall constitute the Contract Documents.
i.  This Article of Agreement.

ii.  Tender submitted by the Contractor included the N.I.T and Tender Documents
(Vide Annexure-1).

iii.  All correspondence between the Bank and the Contractor from the date of issue
of N.L.T and the date of issue of work order.

iv.  Work order No. dt. (Vide Annexure-11).

In consideration of the payments to be made to the Contractor as hereinafter provided the
Contractor shall upon and subject to the said conditions, execute and complete the
contracted works shown upon the said drawings etc. and such further detailed drawings as
may be furnished to the contractor by the said Owner/Employer and described in the said
Specifications and the said Schedule of Quantities.

Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of
Contract of herein before stated by the Employer reserves itself the right of altering the
drawings and the nature of the work and addition to or omitting any items of work or of
having portions of the same carried out departmentally or otherwise and such alterations
or variations shall be carried out without prejudice to this contract.

As mentioned in Article 1 above, the said conditions shall be read and be treated as
forming part of this agreement and parties hereto will respectively be bound thereby and
to abide by and submit themselves to the conditions and stipulations and perform the same
on their parts to be respectively observed and preferred.

Any dispute arising under this agreement shall be referred to the Arbitration in a manner
specified in the General Conditions of the Contract and all legal disputes shall be limited
within the territorial jurisdiction of thereto. The decision of the arbitrator
shall be final and binding on both the parties.

IN WITNESS WHEREOF THE PARTIES to their presents have hereunder set and subscribed
their hands, the day, month and year first above written.

Signed and delivered for and on behalf of
State Bank of India

Shri.

Its duly authorized official
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In the presence of —

1. (Name and Address)

2. (Name and Address)

Signed and delivered for and on behalf of
The Contractor: by
Shri his

Duly authorised official
In the presence of —

1. (Name and Address)

2. (Name and Address)
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SAFETY CODE

1

9

10.

11.

First aid appliances including adequate supply of sterilized dressing and cotton wool shall be
kept in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases when the injury
necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that cannot safely
be done from the ground.

No portable single ladder shall be over 8 meters in length. The width between the side rails shall
not be less than 30 cm. (clear) and the distance between two adjacent running shall not be more
than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the
depth of trench whichever is more. All trenches and excavations shall be provided with necessary
fencing and lighting.

Every opening in the floor of a building or in a working platform be provided with suitable means
to prevent the fall of persons or materials by providing suitable fencing or railing whose
minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or material as to
render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete
and lime shall be provided with protective footwear and rubber hand gloves.

Those engaged in welding works shall be provided with welders’ protective eye shield and gloves.

(i) No paint containing lead or lead products shall be used except in the form of paste readymade
paint.

(ii) Suitable facemasks should be supplied for use by the workers when the paint applied in the
form of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the contractor to the painters and adequate facilities shall be
provided to enable the working painters to wash during cessation of work.

12 Hoisting machines and tackle used in the works including their attachments anchor and supports

shall be in perfect condition.

13 The ropes used in hoisting or lowering material or as a means of suspension shall be durable quality

and adequate strength and free form defects.

Signature & Seal of the Contractor
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Note: -

The contractor should obtain prior approval from Employer / Consultants before placing order for
any specific materials. Employer may change / delete any of the makes or brands out of the above
list.

All materials should conform to relevant standards and codes of BIS.Materials with 1.S.1.
mark shall be used duly approved by the STATE BANK OF INDIA Engineer.

If any material is found to be not up to the mark, the contractor will have to produce original
bills/certificate from the manufacturer or his authorized Distributor for authenticity and genuineness
of the material for consideration and as per make approved by the STATE BANK OF INDIA. The
same will not be considered for payment.

LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTURERS

SL. Item Make
1 | OBD, Plastic Emulsion (Interior ICI Dulux, Asian, Nerolac, Jenson &
and Exterior grades), Synthetic Nicholson, Berger

Enamel Paint, Primer and
Bitumastic paints

Waterproof Cement Paints/Cement | Berger, Dr Fixed

2 Base Paints

3 | Water proofing compounds SIKA, MC Banchme, ACC’s Acco Proof,
Dr.Fixit (pidilite)

4 | Paints & Distempers I.C.1, British Paints, Asian paints, Berger

5 | Red oxide (For ISO Flooring) Shalimar, Blundel-Eomite” Berger, Asian,
Nerolac

Note: -

The contractor should obtain prior approval from Employer / Consultants before placing order
for any specific materials. Employer may change / delete any of the makes or brands out of the
above list.
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