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A. E-TENDER NOTICE CUM NIT 

 

Tender No: AO/SAM/08/2024-25/R-III/65                                Date: 01/08/2024 

 

State Bank of India, Regional Business Office, Sambalpur invites tender in two bid system from 

interested SBI approved empaneled Interior Furnishing contractors of category above Rs 5.00 

Lakhs of Bhubaneswar Circle competent to complete the Interior furnishing work at the exist-

ing premises of SBI-Jyoti Vihar Branch within 60 days through two bid on line tendering mode 

System portal https://www.tenderwizard.com/SBIETENDER. Details of tenders are as under: 

1 Name of Work  : Tender for Interior furnishing work at the existing prem-

ises of SBI-Jyoti Vihar Branch 

2 Tenders shall remain valid for   : For a period of 90 days from the date of opening of 

price bid of tender. 

3 
Earnest Money Deposit 

(EMD) 
: 

Rs. 11,200/- (Rupees Eleven Thousand Two Hundred 

Only) as EMD in the form of DD in favor of”, RM-RBO-

Sambalpur payable at Sambalpur shall uploaded in 

the tender wizard portal. Contractors already submit-

ted onetime EMD at LHO need to upload the scan 

copy of the same. Failing which tenders will be reject-

ed.  Only successful bidder will have to submit the 

hardcopy after receiving work order. No  

4 Time allowed for completion : 60 days from the date of issue of work order. 

5 Estimated Cost : Rs. 11,13,209.32 + GST  (as per Government Rules) 

6 Availability of Tender Docu-

ments 

: Tender documents to be downloaded from the SBI e-

tender portal www.tenderwizard.com/SBIETENDER. 

7 Tender document down-

loading Start Date 

: From 11:00 A.M on  01/08/2024 

8 Tender document down-

loading End Date 

: Upto   2.00 PM on 14/08/2024 

9 Last date and time of sub-

mission of  technical & price 

bid  

: Upto 2.30 PM on 14/08/2024 

10 Date and time of opening of 

technical bid 

   On 14/08/2024 at 3.00 P.M.  

11 Date and time of opening of 

Price  bid  

 On 14/08/2024 at 3:30 P.M. 

12 For any details contact : Concerned Engineer : 9900234280 

13 For E-Tender related queries  : Service provider: 

M/s Antares Systems Limited,  

Registered Office at: - #24, Sudha Complex,  

3rd Stage, 4th Block, Bangalore – 560079. 

Ph: - 080-49352000 / 40482000Fax: - 080-49352034 

Help Desk:  

Contact Person: Mr. Kushal Bose Mobile no. 

07686913157 / 09674758724 (On working days-9 hours–

18 hours) 

e-mail:kushal.b@antaressystems.com 

 Notes: 

a) All contractors who are empanelled with SBI Bhubaneswar Circle in the specific cate-

gory are only eligible for the above mentioned work. 

b) Any abnormal increase from the quoted price / cost will not be acceptable.  

c) The Bank reserves the right to reject any or all the tenders without assigning any reason. 

d) Electronically Sealed e-tenders are invited from the Bank’s Empanelled Contractors as 

mentioned in NIT in two parts, i.e. Technical Bid and Price Bid separately. Technical Bid 

https://www.tenderwizard.com/SBIETENDER
http://www.tenderwizard.com/SBIETENDER
mailto:kushal.b@antaressystems.com
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and Price Bid to be submitted online on the website 

www.tenderwizard.com/SBIETENDER.   

** No bid shall be accepted offline. 

 

(a) Technical Bid:  Techno-commercial envelope called “Electronic Format of Tech-

nical Bid” shall contain the following documents:  

(i) Details of EMD: Scan copy of Demand Draft must be uploaded in e-tender website 

along with technical bid. However, original EMD in form of DD (if, applicable for this pro-

ject) to be submitted physically at this office: 

Regional Manager, State Bank Of India, Regional Business Office, 1st Floor, Sambalpur 

Branch Building, Sambalpur, Odisha-768001 

(ii) Electronic form of Technical Bid. 

iii) Scan copy of the SBI Empanelment letter of appropriate category must be upload-

ed in e-tender website. 

Technical Bid will be opened as per above mentioned date & time in the presence of 

Tenderers who desire to attend. The tenderers can view the Tender opening details 

through their respective log in Ids on the above mentioned e-tender portal (Website). 

(b) Price Bid: Shall contain the Electronic format of Price Bid. No condition/ stipulation in 

Cover-II other than unconditional general rebate shall be accepted.   

Price Bid will be opened only of those bidders who are successfully in Technical Bid af-

ter through scrutiny. The contractor/ vendor can view the Tender opening details 

through their respective log in Ids on the above mentioned e-tender portal (Website). 

e) The Bidder is expected to examine all instructions, forms, terms and specifications in the 

bid documents. Failure to furnish all information required as per the Bid Documents or 

submission of bids not substantially responsive to the Bid Documents in every respect will 

be at the bidder's risk and shall result in rejection of the bid. 

f) In case the date of opening of tenders is declared as a holiday, the tenders will be 

opened on the next working day at the same time. 

g) The Bank reserves the right to reject all tenders without assigning any reason whatsoev-

er. 

E-TENDERING INSTRUCTIONS TO BIDDERS 

General 

State Bank of India hereby publish the TENDER on e-tendering Portal (Website) 

www.tenderwizard.com/SBIETENDER in Electronic mode hereinafter referred as “e Tendering” 

and TENDER will be hereunder called as “e-Tender”. The e-tender published online through 

above portal (website) consisting of standard tender conditions, specifications, schedule of 

quantities, drawings (if any) for above referred work. Please note that copy of the above e-

tender can be downloaded from above portal (website) and should be mandatorily submit-

ted in Online Electronic Mode hereinafter referred as “Online Offer”. The submission of Online 

offer duly Encrypted & Digitally signed on above portal should be in prescribed Electronic 

Forms (Online) available on above portal for respective tender in Online Envelope(s) on or 

before As per the key Dates mentioned in the Tender Notice in this document and online 

portal for above tender . 

Instructions 

1. Tender Bidding Methodology: 

Electronically Sealed Bid System – Two Stage - Two Envelopes’, followed by ‘e-Reverse Auc-

tion’, if required, after opening of Financial-part. 

2. Broad outline of activities from Bidders prospective: 

1. Procure a Digital Signing Certificate (DSC) 

2. Register on the e-Procurement portal www.tenderwizard.com/SBIETENDER . 

(The contractors need to upload scan copy of their valid empanelment letter in the portal 

otherwise their registration would be cancelled)  

3. Create Users and assign roles on the above portal 

4. View Notice Inviting Tender (NIT) on the above portal 

5. Download Official Copy of Tender Documents from the above portal 

http://www.tenderwizard.com/SBIETENDER
http://www.tenderwizard.com/SBIETENDER
http://www.tenderwizard.com/KBS
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6. Clarification to Tender Documents on the above portal  

7. Bid-Submission on the above portal 

8. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal 

– Opening of Technical-Part 

9. Post-TOE Clarification on the above portal (Optional) 

– Respond to SBI’s Post-TOE queries 

10. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal 

– Opening of Financial-Part (Only for Technical Responsive Bidders) 

3. Digital Certificates 

For integrity of data and authenticity/ non-repudiation of electronic records, and to be 

complaint with IT Act 2000, it is necessary for each user to have a Digital Certificate (DC). al-

so referred to as Digital Signature Certificate (DSC), of Class II or above, issued by a Certify-

ing Authority (CA) licensed by Controller of Certifying Authorities (CCA) [refer 

http://www.cca.gov.in]. 

4. Registration 

To use the Electronic Tender portal www.tenderwizard.com/SBIETENDER, vendors need to 

register on the portal. Registration of each organization is to be done by one of its senior per-

sons vis-a-vis Authorized Signatory who will be the main person coordinating for the e-

tendering activities. In the above portal terminology, this person will be referred to as the Su-

per User (SU) of that organization. For further details, please visit the website/portal, and fol-

low further instructions as given on the site. 

Note: After successful submission of Registration details please contact to the Helpdesk of 

the portal to get your registration accepted/activated. 

Help Desk:  

Contact Person: Mr. Kushal Bose / Mr. Tousik Gohsh 

Mobile no. 07686913157 / 09674758724 (On working days-9 hours–18 hours) 

e-mail: kushal.b@antaressystems.com / tousik.g@antaressystems.com 

5. Bidding related Information for this Tender (Sealed Bid) 

The entire bid-submission would be online on the portal. Broad outline of submissions are as 

follows: 

· Submission of Bid Security/ Earnest Money Deposit (EMD) & Cost of Bid Document 

· Submission of digitally signed copy of Tender Documents/ Addendum 

· Power of Attorney, · Two Envelopes, - Technical-Part, Each of the above electronic enve-

lopes consists of Main bid and Electronic form (both mandatory) and bid Annexure (Option-

al). 

NOTE: Please note that above e-Tendering system is an automatically time locked system 

which will be locked immediately as soon as due date and time is over and will not accept 

any offer after that.  So, the tenderers are strictly advised to do their process well before the 

due date and time to avoid any such instances. 

6. Tender Opening Event (TOE) 

The e-Procurement portal offers a unique facility for ‘Public/Limited Online Tender Opening 

Event (TOE)’. Tender Opening Officers as well as authorized representatives of bidders can 

attend the Public/Limited Online Tender Opening Event (TOE) from the comfort of their offic-

es. For this purpose, representatives of bidders (i.e. Supplier organization) dully authorized are 

requested to carry a Laptop and Wireless Connectivity to Internet. Every legal requirement 

for a transparent and secure ‘Public/Limited Online Tender Opening Event (TOE)’ has been 

implemented on the portal. As soon as a Bid is decrypted with the corresponding ‘Pass-

Phrase’ as submitted online by the bidder himself (during the TOE itself), salient points of the 

Bids are simultaneously made available for downloading by all participating bidders. The te-

dium of taking notes during a manual ‘Tender Opening Event’ is therefore replaced with this 

superior and convenient form of ‘Public/Limited Online Tender Opening Event (TOE)’. The 

portal has a unique facility of ‘Online Comparison Chart’ which is dynamically updated as 

each online bid is opened. The format of the chart is based on inputs provided by the Buyer 

for each Tender. The information in the Comparison Chart is based on the data submitted by 

the Bidders. A detailed Technical and/ or Financial Comparison Chart enhance Transparen-

http://www.cca.gov.in/
http://www.tenderwizard.com/KBS
mailto:kushal.b@antaressystems.com
mailto:tousik.g@antaressystems.com
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cy. Detailed instructions are given on relevant screens. The portal has a unique facility of a 

detailed report titled ‘Minutes of Online Tender Opening Event (TOE)’ covering all important 

activities of ‘Online Tender Opening Event (TOE)’. This is available to all participating bidders 

for ‘Viewing/ Downloading’. There are many more facilities and features on the portal. For a 

particular tender, the screens viewed by a Supplier will depend upon the options selected 

by the concerned Buyer. 

IMPORTANT NOTE: In case of internet related problem at a bidder’s end, especially during 

‘critical events’ such as – a short period before bid-submission deadline, during online pub-

lic/limited tender opening event, during e-tender, it is the bidder’s responsibility to have 

backup internet connections. In case there is a problem at the e-procurement/ e tender 

service-provider’s end (in the server, leased line, etc) due to which all the bidders face a 

problem during critical events, and this is brought to the notice of SBI by the bidders in time, 

then SBI will promptly re-schedule the affected event(s). 

7. Minimum Requirements at Bidders end 

In order to operate on the electronic tender management system, the user’s machine is re-

quired to be set up. The machine must have running XP service Pack 3 or higher version of 

Windows like Vista or Window 7. Also need to install Mozilla Fire fox web browser and latest 

Version of Java. 

Regional Manager 

For and behalf of State Bank of India 
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B. INSTRUCTIONS TO THE TENDERERS 

1.0 Scope  of   Work 

Sealed tenders are invited by SBI, RBO Sambalpur for “Interior furnishing work at the ex-

isting premises of SBI-Jyoti Vihar Branch ”.” The said branch is situated near about 12 KM 

from the Sambalpur main town. 

2.0 Tender Documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in tender 

consisting  the  documents as NIT, Instructions  to  the  Tenderers, General  Conditions  of  

Contact, special conditions of contract, technical specifications, price bid, drawings 

2.2 The above documents shall be taken as complementary and mutually explanatory of 

one another  but  in  case  of  ambiguities  or  discrepancies  shall  take  precedence  in  

the  order as Price Bid, Additional specification, Technical specification, Drawings, Spe-

cial conditions of contract, GCC, instructions to Tenderers. 

3.0 Site Visit: The tenderer must obtain himself on his own responsibility and his own expens-

es all information, data which may be required for the purpose of filling this tender doc-

ument and enter into a contract for the satisfactory performance of the work. The Ten-

derer is requested satisfy himself regarding the availability of water, power, transport 

and communication facilities, the character quality  and quantity of the materials, la-

bour, the law and order situation, climatic conditions local authorities requirement,  traf-

fic  regulations etc. The tenderer will be fully responsible for considering the financial ef-

fect of any or all the factors while submitting his tender. 

4.0 Earnest Money: The tenderers are requested to submit the Earnest Money of Rs. 11,200/- 

(Rupees Eleven Thousand Two Hundred Only) as mentioned in NIT. No interest will be 

paid on the EMD. 

5.0 Initial  Security  Deposit: The successful tenderer will have to submit a sum equivalent to 

2% of contract value less EMD,  within  a  period  of  07  days  of  acceptance  of   work-

order. 

6.0 Security Deposit: It shall be 3% of contract value including ISD. Balance 1% shall be de-

ducted from the final bill of the contractor. The same will be released after completion 

of the defect liability period. 

6.1.      Additional Security Deposit: In case In case L-1 bidder quotes abnormally low rates 
(i.e. 7.50% or  below estimated project cost), the bank may ask such bidder to deposit addi-
tional security deposit (ASD) equivalent to difference of 92.5 % of estimated cost and L-1 
quoted amount for due fulfilment of contract. Such ASD could be in the form of FDR / 
Bank’s guarantee in the Bank’s name as per format approved by the Bank. On success-
ful completion of work ASD will be returned to the contractor. In case contractor fails 
to complete the work in time or as per tender specification or leave the job incom-
plete, the bank will be at liberty to recover the dues from ASD or to forfeit such ASD as 
the case may be within its sole discretion. 

6.2 No  interest  shall  be  paid  to  the  amount  retained  by  the  Bank  as  Security  Depos-

it. 

7.0 Signing  of  Contract  Documents: The successful tenderer shall be bound to implement 

the contract by signing an agreement and conditions of contract attached herewith within 

one week from the receipt of intimation of acceptance  of his tender by the Bank.  

8.0 Completion Period: Time is essence of the contract. The work should be completed in 

all respects in accordance with the terms of contract within a period of  60 days  from  the  

date  of  handing  over  site  or 7 days  from  the  date  receipt  of  work-order of   acceptance   

whichever  is later. 

9.0 Validity of Tender: 3 (Three) months from the date of opening price bid. If the tenderer 

withdraws his / her offer during the validity period or makes modifications in his / her original 

offer which are not acceptable   to   the  Bank  without  prejudice  to  any  other  right  or  

remedy  the  Bank  shall  be  at  liberty  to   forfeit   the   EMD. 

10.0 Liquidated Damages: The liquidated damages shall be 0.5% of the contract value per 

week subject to a maximum of 5% of contract value.   

Addendum to Liquidated Damages Clause:- 
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1. The parties hereby agree that due to negligence of act of the Contractor, if the em-

ployer suffers losses, damages, the quantification of which may be difficult, and hence 

the amount specified hereunder shall be construed as reasonable estimate of the 

damages and the Contractor agree to pay such liquidated damages, as defined 

hereunder as per the provisions of this contract.  

2. The amount of liquidated damages under this Contract shall not exceed 5% of the total 

value of the contract amount. 

3. The liquidated damages shall be applicable under following circumstances:  

3.1   If the deliverables are not submitted as per schedule and time, the Contractor shall 

be liable to pay1%  of  the  total  cost  of  the  services  for  delay  of  each  week  or  

part  thereof.  

3.2   If the deliverables are not acceptable to the Employer, and defects are not rec-

tified to the satisfaction of the Employer within 30 days of the receipt of the notice, the 

Contractor shall be liable for Liquidated Damages for an amount equal to 0.5% of total 

cost of the services for every week or part thereof for the delay  

3.3    Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the con-

tract and get the work done from an alternate source at the risk of the contractor, be-

sides forfeiting EMD. The decision of the Bank as to the period of delay on the part of 

the contractor and the quantum of compensation for such delay shall be final and 

binding on the contractor. If the contractor is unavoidably hindered in carrying out the  

work  on account of delayed decision or the approval by the Bank, which are neces-

sary to carry out further work,  he shall be allowed suitable extension of time by con-

cerned authority of the Project, whose decision shall  be  final  and  binding  on the 

contractor. No claim of the contractor shall be entertained against the Bank for such 

delayed approvals / decisions by the Corporation, excepting suitable extension of 

time.  

 

11.0 Rates  and  Prices 

11.1 The tenderer should not change or modify or delete the description of the item. If any 

discrepancy is observed he should immediately bring it to the knowledge of the Bank. 

11.2    The  rate  quoted  shall  be  firm  and  shall  include  all  costs,  allowances,  taxes,  vat , 

levies etc.  but  excluding  Service  Tax  which  will  be  paid  separately  to  the  con-

tractors  on  submission  of  bill / documents  for  onward  payment  to  the  Govt. Ser-

vice  Tax  Department.   
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C. ARTICLES   OF AGREEMENT 

(On Non-Judicial Stamp Paper of Rs. 200.00) 

 

ARTICLES  OF  AGREEMENT  made this _________________________ day of ___________                           

Two thousand _____________________ between  the  STATE  BANK  OF  INDIA, a  Corporation 

constructed               under the State Bank of India Act, 1955 and having its Corporate Centre 

at Madam Cama Road,                        Mumbai 400 021. ( hereinafter referred to as “the OWN-

ER” )  which  expression   shall  include  its  successor or  successors  and  assigns )  of  the  ONE 

PART through  the  authorized  officer  Regional Manager (RBO - Sambalpur) ( Designation ) 

 

AND 

 

M/s. _________________________________ having its registered office at _________________                            

( therein  after  referred  to  as  the  ‘CONTRACTOR’ )  of  the  OTHER  PART.   

 

WHEREAS the OWNER is desirous of executing Interior furnishing work at the existing premises of 

SBI-Jyoti Vihar Branch. (Herein after called the ‘Work’). 

 

AND WHEREAS the Owner has caused the plans, drawings and specifications, priced schedule 

of quantities of the works to be executed  as  per  conditions  of  the  contract  and  special  

conditions  prepared  with  the  assistance  of   the  said   Concerned Engineer  subject  to  

which  the  offer  of  the  Contractor shall  be  accepted 

 

WHEREAS the contractor has deposited with the Owner [EMD Rs. ................/- + ISD Rs.  

................./-] = TOTAL   Rs.  .................../- (Rupees  

...................................................................................................) as security deposit for the due per-

formance of the Agreement and WHEREAS the Owner has issued letter of intent work order to 

the Contractor. 

 

AND  WHEREAS  said drawings inclusive of the specifications, priced schedule of quantities, 

conditions of contract and special conditions all of which are collectively hereinafter collec-

tively  referred  to as the said condition ) have been signed by the parties hereto and the con-

tractor  has  agreed  to  execute  the  works  upon  and  subject  to  the  said  conditions.                                                                                                                                                                                                                                                                                     

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1. In consideration of the payments to be made to the contractor as hereinafter provided 

the contractor shall upon and subject to the said conditions execute and complete the 

works shown upon the site drawings etc. and such further detailed drawings as may be 

furnished to the contractor by the said owner as described in the said specifications 

and the said priced schedule of quantities. 

2. The Owner will pay to the Contractor the sum of Rs. ____________ (Rupees ____________ 

_________________________________________ only) (hereinafter called the contract sum)                       

or such other sum become payable hereunder at the times and in the manner speci-

fied in                          the said conditions. However, the actual sum will be paid on the 

actual value of work done, irrespective of the contract sum. 

3. The plans, agreement and documents above mentioned shall form the basis of this 

contract                       and all disputes to be decided in the manner prescribed in the 

conditions attached hereto. 

4. The said contract comprises the works as above mentioned, and all subsidiary works 

connected therewith within the same site as may be ordered to be done from time to 

time by the said Owner even though said works may not be shown on the drawings or 

described in the said specifications or  the  priced  schedule  of  quantities. 

5. Notwithstanding what are stated in the special condition, conditions of contract and 

hereinbefore stated the Owner through the Concerned Engineers reserves to himself 
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the right to alter the drawings and nature of the work and of adding to or omitting any 

items of works form or of having portions of the same carried out departmentally or 

otherwise and such alterations or variations shall be carried out without prejudice to this 

contract. 

6. The said conditions shall be read and be treated as forming part of this agreement and 

the parties hereto will respectively be bound thereby and to abide by and submit 

themselves to the conditions and stipulations and perform the same on their parts to be 

respectively observed and preferred. 

7. Employer reserves to itself the right of altering the drawings and nature of the work by 

adding to or omitting any items of work or having portions of the same carried out with-

out prejudice to this contract. 

8.        Time shall be considered as the essence of this contract and the Contractor hereby 

agrees to commence    the work soon after the site is handed over to him or from 7th 

day after issue of formal work order as provided for in the said conditions whichever is 

earlier and to complete the entire work within 60 days subject to nevertheless the provi-

sions for extension of time. 

9. Any dispute arising under this agreement shall be referred to the arbitration to a sole 

arbitrator appointed with consent of the Owner and the Contractor as indicated in the 

Articles of the General Conditions. The award of the arbitrator shall be final and binding 

on both parties. The court in Bhubaneswar shall have jurisdiction to determine the same. 

10. That the several parts of this contract have been read by the Contractor and fully un-

derstood by the contractor. 

IN  WITNESS  WHEREOF,  the  parties  hereto  executed  these  presents  the  day  and  year               

hereinabove  written. 

 

WITNESS                              EXECUTANTS 

 

1.        1. OWNER 

 

2. 

 

1.        2. CONTRACTOR 

2. 

 

                      Signature   with   Seal 

( In case of the Company, the common seal be affixed pursuant to resolution of Board of Di-

rectors in accordance with Articles of Association of the Company the directors etc. as the 

case may be affixing common   seal  may  be  initial  in  token  thereof  and  also  by  putting   

their  names. )  
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D. GENERAL CONDITIONS OF CONTRACT (G.C.C.) 

 

1.0 Definitions: 

Contract means the documents forming the tender and the acceptance thereof and 

the formal agreement executed between Bank and the Contractor, together with the 

documents referred therein  including these conditions,  the specifications, designs and  

instructions issued from time to time by Bank  and all  these documents  taken  together 

shall be deemed to form one contract  and shall be complementary  to  one  another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, 

have the meaning hereby respectively assigned to them. 

1.1.1 ‘ SBI ’ is having its Corporate Centre at State Bank Bhavan, Madame Cama  Road, 

Mumbai 400 021 and includes the Client’s representatives  successors   and   assigns. 

1.1.2 ‘Site Engineer’ shall mean a Concerned Engineer / Bank’s Engineer posted at AO Sam-

balpur. 

1.1.3 ‘The Contractor’  shall mean the individual or firm or company whether incorporated or 

not undertaking    the works and shall include legal personal representative of such in-

dividual or the composing the firm  or  company  and  the  permitted  assignees   of  

such  individual  or  firms  of  company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work de-

scribed in the ‘Scope of Work’ and / or to be executed in accordance with the con-

tract and includes materials, apparatus, equipment, temporary supports, fittings and 

things of all kinds to be provided the obligations of the contractor hereunder and work 

to be done by the contractor under the contract. 

1.1.5 ‘Specifications’ shall mean the specifications referred to in the tender and any modifi-

cations thereof as may time to time be furnished or approved by the Bank ‘Month’ 

means calendar month. 

1.1.6 ‘Week’ means seven consecutive days. 

1.1.7 ‘Day’  means  a  calendar  day  beginning  and  ending  at  0:00 hrs  and  24  hrs  re-

spectively. 

 

CLAUSE 

1.0 Scope of   Work 

The contractor shall carry out complete and maintain the said work in every respect is 

strictly accordance with this contract and with the directions of and to the satisfaction 

of the Bank. The Engineer-In-Charge from time to time issue further drawings and / or 

written instructions, details directions and explanations which are hereafter collectively 

referred to as Bank’s instructions in regard to the variation or modification of the design, 

quality or quality of work or the addition or omission or substitution of any work. The re-

moval from the site of any materials brought thereon by the contractor and any substi-

tution of any other materials therefore the removal and / or re-execution of any work 

executed by him. The dismissal from the work of any person employed engaged there-

upon. 

2.0 Ownership of   Document 

All  specifications  and  copies thereof  furnished  by  the  SBI  are  the  properties  of  the  

SBI.  They are not to be used on other work. 

3.0 Detailed   Instructions 

The SBI through its Engineer/ Authorized official shall furnish with reasonable promptness 

additional instructions as necessary for the proper execution of the work. All such  in-

structions  shall  be  consistent with the contract  documents, true developments there-

of  and  reasonably  inferable  there  from. 

The work shall be executed in conformity therewith and the contractor prepare a de-

tailed programme schedule indicating therein the date of start and completion of vari-

ous activities on receipt of the work order and submit the same to the SBI for approval. 

4.0 Copies of Agreement 
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Two copies of agreement duly signed by both the parties with the drawings shall be 

handed over                  to the contractors.  

5.0 Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, la-

bour, water, power, tools, equipment transportation and any other facilities that are re-

quired for the satisfactory execution and completion of the work. Unless or otherwise 

specified all materials shall be new and both workmanship and materials shall be best 

quality. The contractor shall at all times enforce strict discipline and good order among 

his employees and shall not employ on the work any unfit person or anyone not skilled 

in the work assigned to him. Workman whose work or behaviour is found to be unsatis-

factory by the SBI, he shall be removed from the site immediately. 

 

 

6.0 Permits, Laws and Regulations 

Permits and Licenses required for the execution of the work shall be obtained by the 

contractor at his own expenses. The contractor shall give notices and comply with the 

regulations, laws, and ordinances rules, applicable to the contractor. If the contractor 

observes any discrepancy between the drawings and specifications, he shall promptly 

notify the SBI in writing. If the contractor performs any act which is against the law, rules 

and regulations he shall meet all the costs arising there from and shall indemnify the  SBI 

any legal actions arising there from. 

7.0 Setting out Work 

The contractor shall set out the work and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dimensions and 

alignment of all parts thereof and get it approved by the Engineer-In-Charge before 

proceeding with the work. If at any time any error in this respect shall appear during the 

progress with the work, irrespective of the fact that the layout had been approved by 

the Bank the contractor shall be responsible for the same and shall at his own expenses 

rectify such error, if so, required to satisfaction of the SBI. 

8.0 Protection of   Works and Property 

The contractor shall continuously maintain adequate protection. Of all his work from 

damage and shall protect the SBI’s properties from injury or loss arising in connection 

with contract. He shall make good any such damage, injury, loss, except due to causes 

beyond his control and due to his fault or negligence. 

He shall take adequate care and steps for protection of the adjacent properties. The 

contractor shall take all precautions for safety and protection of his employees on the 

works and shall comply with all applicable provisions of Govt. and local authority’s safe-

ty laws and building codes to prevent accidents, or injuries to persons or property of 

about or adjacent to his place of work.  

The contractor shall take insurance covers as per clause 26.0 at his own cost. The policy 

may taken in joint names of the contractors and the SBI and the original policy may be 

lodged                           with the SBI.   

9.0 Inspection of Work  

The SBI (Engineer-In-Charge / Authorized Official) shall at all reasonable time have free 

access to the work site and / or to the workshop, factories or other places where mate-

rials are lying or from where they are obtained and the contractor shall give every facili-

ty to them necessary for inspection and examination and test of the materials and 

workmanship. No person unless authorized by the SBI except the representative of pub-

lic authorities shall be allowed on the work at any time. The proposed work either during 

its construction stage or its completion can also be inspected by the Chief Technical 

Examiner’s organization a wing of Central Vigilance Commission. 

10.0 Assignment and Subletting 

The whole of work included in the contract shall be executed by the contractor and he 

shall not directly entrust and engage or indirectly transfer assign or underlet the con-

tract or any part or share thereof or interest therein without the written consent of the 
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SBI and no undertaken shall receive the contractor from the responsibility of the con-

tractor from active superintendence of the work during its progress. 

11.0 Quality of Materials, Workmanship   & Test 

(I) All materials and workmanship shall be best of the respective kinds described in 

the contract and in accordance with instructions of Engineer-In-Charge and 

shall be subject from time to time to such tests as the Engineer-In-Charge may di-

rect at the place of manufacture or fabrication or on the site or an approved 

testing laboratory. The Contractor shall provide such assistance, instruments, 

machinery, labour and materials as normally required for examining measuring 

sampling and testing any material or part of the work before incorporation in the 

work for testing as may be selected and required by the Engineer-In-charge. 

 (ii) Samples 

 All samples of adequate numbers, size, shades & pattern as per specifications shall be 

supplied by the Contractor without any extra charges. If certain items proposed to be used 

are of such nature that samples cannot be presented or prepared at the site detailed litera-

ture / test certificate of the same shall be provided to the satisfaction of the Engineer-In-

Charge. Before submitting the sample / literature the contractor shall satisfy himself the mate-

rial / equipment for which he is submitting the samples / literature meet with the requirement 

of tender specification. Only when the samples are approved in writing by the Engineer-In-

Charge the contractor shall proceed with the procurement and installation of the particular 

material / equipment. The approved samples shall be signed by the Engineer-In-Charge for 

identification and shall be kept on record at site office until the completion of the work for in-

spection / comparison at any time.  

Any delay that might occur in approving the samples for reasons of its not meeting the speci-

fications or other discrepancies inadequacy in furnishing samples of best qualities from various 

manufacturers and such other aspects causing delay on the approval of the materials / 

equipments etc. shall be the account of the contractor. 

 (iii) Cost of Tests 

The cost of making any test shall be borne by the contractor if such test is intended by provid-

ed for in the specification or BOQ. 

 (iv) Costs of tests not provided for 

If any test is ordered by the Engineer-In-Charge which is either 

 

If so intended by or provided for or (in the cases above mentioned) is not 

so particularized or though so intended or provided for but ordered by the 

Engineer-In-Charge to be carried out by an independent person at any 

place other than the site or the place of manufacture or fabrication of 

the materials tested or any Government / approved laboratory, then the 

cost of such test shall be borne by the contractor. 

 

12.0 Obtaining information related to execution of work 

No claim by the contractor for additional payment shall be entertained which is con-

sequent upon failure on his part to obtain correct information as to any matter affect-

ing the execution of the work nor any misunderstanding or the obtaining incorrect in-

formation or the failure to obtain correct information relieve him from any risks or from 

the entire responsibility for the fulfilment of contract. 

13.0 Contractor’s superintendence 

The contractor shall give necessary personal superintendence during the execution of 

the works and as long, thereafter, as the Engineer-In-Charge may consider necessary 

until the expiry of the defects liability period, stated hereto. 

14.0 Quantities 

(I) the bill of quantities (BOQ) unless or otherwise stated shall be deemed to have 

been prepared in accordance with the Indian Standard Method of Measure-

ments and quantities. The rate quoted shall remain valid for variation of quantity 

against individual item to any extent subject to maximum variation of the con-
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tract value by 25%. The amount paid under Clause hereof as well as amounts of 

prime cost and provisional sums, if any, shall be executed. Some quantities may 

not be executed by Bank depending upon site conditions and / or at the discre-

tion of bank. 

(ii) Variation exceeding 25%: The items of work executed in relation to variation ex-

ceeding 25% shall be paid on the basis of provisions of clause hereof. 

15.0 Works to be measured  

The Engineer-In-Charge may from time to time intimate to the contractor that he re-

quired the work to be measured and the contractor shall forthwith attend or send a 

qualified representative to assist the Engineer-In-Charge in taking such measurements 

and calculation and to furnish all particulars or to give all assistance required by any of 

them. Such measurements shall be taken in accordance with the Mode of measure-

ments detailed in the specifications. The Engineer-In-Charge shall take joint measure-

ments with the contractor’s representative and the measurements shall be entered in 

the measurement book. The contractor or his authorized representative shall recorded 

in token of his acceptance. All the corrections shall be duly attested by both represent-

atives.  

No over writings shall be made in the Measurement Book should the contractor not at-

tend or neglect or omit to depute his representative to take measurements then the 

measurements recorded by the Engineer-In-Charget shall be final. All authorized extra 

work, omissions and all variations made shall be included in such measurements. 

15.A If there are varying or conflicting provisions made in any one document forming part of 

the contract, the    Accepting Authority shall be the deciding authority with regard to 

the intention of the document and his decision shall be final and binding on the con-

tractor. 

15.B Any error in description, quantity or rate in Schedule of Quantities or any omission there 

from shall not vitiate the Contract or release the Contractor from the execution of the 

whole or any part of the works comprised therein according to drawings and specifica-

tions or from any of his obligations under the contract. 

15,C The successful tenderer / contractor, on acceptance of his tender by the Accepting 

Authority, shall, within  07 days from the stipulated date of start of the work, sign the 

contract consisting of:- 

(I) The notice inviting tender, all the documents including drawings, if any, forming the 

tender as issued at the time of invitation of tender and acceptance thereof together 

with any correspondence leading thereto.  

(a) Various standard clauses with corrections up to the date stipulated in contract if 

any. 

(b)  Safety Code. 

(c) Model Rules for the protection of health, sanitary arrangements for workers en-

gaged by contractor. 

(d) Contractor’s Labor Regulations. 

(e) List of Acts and omissions for which fines can be imposed. 

(iii) No payment for the work done will be made unless contract is signed by the con-

tractor. 

16.0 Variations 

No alteration, omission or variation ordered in writing by the Bank shall vitiate the con-

tract. In case the SBI thinks proper at any time during the progress of works to make any 

alteration in, or additions to or omission from the works or any alteration in the kind or 

quality of the materials to be used therein, the Engineer-In-Charge shall give notice 

thereof in writing to the contractor or shall confirm in writing within seven days of giving 

such oral instruction the contractor shall after to add to omit from as the case may be 

in accordance with such notice but the contractor do any work extra to or make any 

alteration or additions to or omissions from the works any deviation from any of the pro-

vision of the contract, stipulations, specifications contract drawings without previous 

consent in writing of the Engineer-In-Charge / authorized officer and value of such ex-
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tras, alterations, additions or omissions shall in all cases be determined the Engineer-In-

Charge and the same shall be added to or deducted from the contract value as the 

case may be. 

17.0 Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under it au-

thority of the Authorized officer of the Bank with the concurrence of the SBI as herein 

mentioned. Any such extra is herein referred to as authorized extra and shall be made 

in accordance with the following provisions. 

(a) (I) the net rates or prices in the contract shall determine the valuation of the 

extra work where such extra work is of similar character and executed under 

similar conditions as the work priced herein. 

(ii) Rates for all items, wherever possible should be derived out of the rates 

give in the priced BOQ. 

(b) The net prices of the original tender shall determine the value of the items omit-

ted provided if omissions do not vary the conditions under which any remaining 

items of works are carried out, otherwise the prices for the same shall be valued 

under such clause (c) hereunder. 

(c) Where the extra works are not of similar character and / or executed under simi-

lar conditions as aforesaid or where the omissions vary the conditions under 

which and remaining items or works are carried out, then the contractor shall 

within 7 days of the rate which he intends to charge for such items of work, duly 

supported by analysis of the rate or rates claimed and the Engineer-In-Charge 

shall fix such rate or prices as if the circumstances in his opinion are reasonable 

and proper, based on the market rate. 

(d) Where extra work cannot be properly measured or valued the contractor shall 

be allowed day work prices at the net rates stated in the tender of the BOQ or, if 

not, so stated then in accordance with the local day work rates and wages for 

the district provided that in either case, vouchers specifying the daily time (and if 

required by the Engineer-In-Charge) the workman’s name and materials em-

ployed be delivered for verifications to the Engineer-In-Charge at or before the 

end of the week following that in which the work has been executed. The extra 

item, not in BOQ if executed shall be paid as per Bank’s Approved Rate. 

(e) It is further clarified that for all such authorized extra item where rates cannot be 

derived from the tender, the contractor shall submit rates duly supported by rate 

analysis worked on the “market rate basis” for material, labour, hire / running 

charges of equipment and wastages etc. plus 15% towards establishment 

charges, contractor’s overheads and profit such items shall not be eligible for 

escalation.  

18.0  Final Measurement 

The measurement and valuation in respect of the contract shall be completed within 

15 days of the virtual completion of the work. 

19.0  Virtual Completion Certificate (V C C)  

On successful completion of entire works covered by the contract to the full satisfaction 

of the SBI, the contractor shall ensure that the following works have been completed to 

the satisfaction of the SBI. 

(a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s la-

bour, equipment and machinery. 

(b) Demolish, dismantle and remove the contractor’s site office, temporary works, 

structures including labour sheds / camps and constructions and other items and 

things whatsoever brought upon or erected at the site or any land allotted to the 

contractor by the SBI and not incorporated in the permanent works. 

(c) Remove all rubbish, debris etc. from the site and the land allotted to the con-

tractor by the SBI and shall clear, level and dress, compact the site as required 

by the SBI. 
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(d) Shall put the SBI in undisputed custody and possession of the site and all land al-

lotted by the SBI. 

 (e) Shall hand over the work in a peaceful manner to the SBI. 

(f) All defects / imperfections have been attended and rectified as pointed out by 

the SBI to the full satisfaction of SBI. 

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall 

be entitled to apply to the Engineer-In-Charge is satisfied of the completion of work. 

Relative to which the completion certificate has been sought, the Engineer-In-Charge 

shall within 14 days of the receipt of the application for virtual completion certificate, is-

sue a VCC in respect of the work for which the VCC has been applied. 

The issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s lia-

bilities under the contract including the contractor’s liability for defects liability period 

nor shall be issuance of VCC in respect of the works or work at any site be construed as 

a waiver of the right or claim of the SBI against the contractor in respect of works or 

work at the site and in respect of which the   VCC has been issued. 

20.0 Work by other Agencies 

The SBI reserves the rights to use premises and any portion of the site for execution of 

any work not included in the scope of this contract which it may desire to have carried 

out by other persons simultaneously and the contractor shall not only allow but also ex-

tend reasonable facilities for the execution of such work.  

The contractor however shall not be required to provide any plant or material for the 

execution of such work except by special arrangement with the SBI. Such work shall be 

carried out in such manners not to impede the progress of the works included in the 

contract. 

21.0 Insurance of Works 

21.1 Without limiting his obligations and responsibilities under the contract the contractor 

shall insure in the joint names of the SBI and the contractor against all loss of damages 

from whatever cause arising other than the except risks, for which he is responsible un-

der the terms of contract and in such manner that the SBI and contractor are covered 

for the period stipulated 1 Clause of GCC and are also covered during the period of 

maintenance for loss or damage arising from a cause, occurring prior to the com-

mencement of the period of maintenance and for any loss or damage occasioned by 

the contractor in the course of any operations carried out by him for the purpose of 

complying with his obligations under clause. 

(a) The works for the time being executed to the estimated current contract value 

thereof, or such additional sum as may be specified together with the materials 

for incorporation in the works at their replacement value. 

(b) The constructional plant and other things brought on to the site by the contrac-

tor to the replacement value of such constructional plant and other things. 

(c) Such insurance shall be effected with an insurer and in terms approved by the 

SBI which approval shall not be unreasonably with held and the contractor shall 

whenever required produce to the Bank the policy if insurance and the receipts 

for payment of the current premiums. 

(d) Submitted original “ Contractor’s All Risk Insurance Policy ”  and  “ Workmen’s 

Compensation  ( General )  Policy  ”  made  by   contractor’s  own  cost .  

21.2 Damage to persons and property 

The contractor shall except if and so far as the contract provides otherwise indemnify 

the SBI against all losses and claims in respect of injuries or damages to any person or 

material or physical damage to any property whatsoever which may arise out of or in 

consequence of the execution and maintenance of the works and against all claims 

proceedings, damages, costs, charges and expenses whatsoever in respect of or in re-

lation thereto except any compensation of damages for or with respect of or in relation 

thereto except any compensation of damages for or with respect to : 

 (a) The permanent use or occupation of land by or any part thereof. 
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(b) The right of SBI to execute the works or any part thereof, on, over, under, in or 

through             any lands. 

(c) Inquiries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract. 

(d) Injuries or damage to persons or property resulting from any act or neglect of the 

SBI their agents, employees or other contractors not being employed by the con-

tractor or for or in respect of any claims, proceedings, damages, costs, charges 

and expenses in respect thereof or in relation thereto or where the injury or 

damages was contribute to by the contractor, his servants or agents such part of 

the compensation as may be just and equitable having regard to the extent of 

the responsibility of the  SBI, their employees or agents or other employees or 

agents or other contractors for the damage or injury. 

 

21.3 Contractor to indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 

charges and expenses in respect of the matters referred to in provision sub-clause 26.2 

of this clause. 

21.4 Contractor’s superintendence 

The contractor shall fully indemnify and keep indemnified the SBI against any action, 

claim or proceeding relating to infringement or use of any patent or design or any al-

leged patent or design rights and shall pay any royalties which may be payable in re-

spect of any articles or part thereof included in the contract. In the event of any claim 

made under or action brought against SBI in respect of such matters as aforesaid the 

contractor shall be immediately notified thereof and the contractor shall be at his own 

expenses to settle any dispute or to conduct any litigation that may arise there from 

provided that the contractor shall not be liable to indemnify the SBI if the infringement 

of the patent or design or any alleged patent or design right is the direct result of an or-

der passed by the Engineer-In-Charge in this behalf. 

21.5 Third Party Insurance [Contractor’s   All   Risk   Insurance Policy]  

21.5.1 Before commencing the execution of the work by the contractor but without limiting his 

obligations and responsibilities under Clause 26.0 of GCC shall insure against his liability 

for any materials or physical damage, loss or injury which may occur to any property in-

cluding that of SBI or to any person, including any employee of the SBI, by or arising out 

of the execution of the works or in the carrying out of the contract, otherwise than due 

to the matters referred to in the provision to Clause  26.0 thereof. 

21.5.2 Minimum Amount of   Third Party Insurance 

Such insurance shall be effected with an insure and in terms approved by the SBI which 

approval shall not be reasonably with held and for at least the amount stated below. 

The contractor shall however required, produce to the Bank the policy or policies of in-

surance cover and receipts for payment of the current premiums. 

21.5.3 The minimum insurance cover for physical property, injury and death is Rs. 5.00 (Five) 

Lacs per occurrence with the number of occurrences limited to four. After such occur-

rence contractor will pay additional premium necessary valid for four occurrences al-

ways.  

21.6 Accident  or  injury  to  Workmen  [  Workmen’s  Compensation ( General ) Policy ]   

21.6.1 The SBI shall not be liable for or in respect of any damages or compensation payable at 

law in respect or in consequence of any accident or injury to any workmen or other 

person in the employment of the contractor or any sub-contractor save and except an 

accident or injury resulting from any act or default of the SBI or their agents or employ-

ees. The contractor shall indemnify and keep indemnified SBI against all such damages 

and compensation, save and except as aforesaid and against all claims, proceedings, 

costs, charges and expenses whatsoever in respect thereof or in relation thereto. 

21.6.2 Insurance against accidents etc.  To workmen 

The contractor shall insure against liability with an insurer approved by the SBI during the 

whole of the time that any persons are employed by him on the works and shall when 
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required, produce to the Bank such policy of insurance and receipt for payment of the 

current premium.  

Provided always that, in respect of any persons employed by any sub-contractor the 

contractor’s obligation to insure as aforesaid under this sub-clause shall be satisfied if 

the sub-contractor shall have insured against the liability in respect of such persons in 

such manner that SBI is indemnified under the policy but the contractor shall require 

such sub-contractor to produce to the Bank when such policy of insurance and the re-

ceipt for the payment of the current premium. 

1) Car   Policy                                                  2)   Labour   Policy 

26.6.3 Remedy on Contractor’s failure to insure 

If the contractor fails to effect and keep in force the insurance referred to above or any 

other insurance which he may be required to effect under the terms of contract, then 

and in any such case the SBI may effect and keep in force any such insurance and pay 

such premium or premiums as may be necessary for the purpose and from time to time 

deduct the amount so paid by the SBI as aforesaid from any amount due or which may 

become due to the contractor, or recover the same as debt from the contractor. 

26.6.4 without prejudice to the others rights of the SBI against contractors. In respect of such 

default, the employer shall be entitled to deduct from any sums payable to the con-

tractor the amount of any damages costs, charges and other expenses paid by the SBI 

and which are payable by the contractors under this clause. The contractor shall upon 

settlement by the insurer of any claim made against the insurer pursuant to policy taken 

under this clause proceed with due diligence to rebuild or repaid the works destroyed 

or damaged. In this event all the monies received from the insurer in respect of such 

damage shall be paid to the contractor and the contractor shall not be entitled to any 

further payment in respect of the expenditure incurred for rebuilding or repairing of the 

materials or goods destroyed or damaged. 

22.0 Extension of   Time 

If in the opinion of the Engineer-In-Charge the work to be delayed for reasons beyond 

the control of the contractor, the Engineer-In-Charge may submit a recommendation 

to the Regional Manager to grant a fair and reasonable extension of time for comple-

tion of work as per the terms of contract. If the contractor needs an extension of time 

for the completion of work or if the completion of work is likely to be delayed for any 

reasons beyond the due date of completion as stipulated in the contract, the contrac-

tor shall apply to the SBI in writing at least 7 days before the expiry of the scheduled 

time and while applying for extension of time he shall furnish the reasons in detail and 

his justification if any for the delays. The Engineer-In-Charge shall submit their recom-

mendations to the SBI in the prescribed format for granting extension of time. While 

granting extension of time the contractor shall be informed the period extended time 

which will qualify for levy for liquidated damages. For the balance period in excess of 

original stipulated period and duly sanction extension of time by the SBI the provision of 

liquidated damages as stated under Clause 9.0 shall become applicable. Further con-

tract shall remain in force even for the period beyond the due date of completion irre-

spective whether the extension is granted or not. 

23.0 Rate   of   Progress 

(I) Whole of the materials, plant and labour to be provided by the contractor and the 

mode manner and speed of execution and maintenance of the works are to be of a 

kind and conducted in a manner to the satisfaction of the Concerned Engineer. Should 

the rate of progress of the work or any part thereof be at any time be in the opinion of 

the Concerned Engineer too slow to ensure the completion of the whole of the work by 

the prescribed time or extended time for completion, the Concerned Engineer shall 

thereupon take such steps as considered necessary by the Concerned Engineer to ex-

pedite progress so as to complete the works by the prescribed time or extended time. 

Such communications from the Concerned Engineer neither shall relieve the contractor 

from fulfilling obligations under the contract nor will he is entitled to raise any claims aris-

ing out of such directions.  
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24.0 Work during nights and holidays 

Subject to any provision to the contrary contained in the contract no permanent work 

shall save as herein provided be carried on during the night or on holidays without the 

permission in writing of the Concerned Engineer when the work is unavoidable or abso-

lutely necessary for the saving of life or property or for the safety of the work in which 

case the contractor shall immediately advise the Concerned Engineer. However, the 

provision of the clause shall not be applicable in the case of any work which becomes 

essential to carry by rotary or double shifts in order to achieve the progress and quality 

of the part of the works being technically required / continued with the prior approval 

of the Concerned Engineer at no extra cost to the SBI. 

All work at night after obtaining approval from competent authorities shall be carried 

out without unreasonable noise and disturbance. 

 

25.0 No compensation or restrictions of work 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce 

the scope of work for any reason whatsoever and hence not required the whole or any 

part the work to be carried out. The Concerned Engineer shall give notice in writing to 

the effect to the contractor and the contractor shall act accordingly.  

In the matter the contractor shall have not claim to any payment of compensation or 

otherwise whatsoever on account of any profit or advantage which he might have de-

rived from the execution of the work fully but which he did not derive in consequence 

of the foreclosure of the whole or part of the work. 

Provided that the contractor shall be paid the charges on the cartage only of materials 

actually and bonfide brought to the site of the work by the contractor and rendered 

surplus as a result of the abandonment, curtailment of the work or any portion thereof 

and then taken back by the contractor, provided however that the Concerned Engi-

neer shall have in such cases the option of taking over all or any such materials at their 

purchase price or a local current rate whichever is less. 

In case of such stores having been issued from SBI stores and returned by the contractor 

to stores, credit shall be given to him at the rates not exceeding those at which were 

originally issued to the contractor after taking into consideration and deduction for 

claim on account of any deterioration or damage while in the custody of the contrac-

tor and this respect the decision of Concerned Engineer shall be final. 

    26.0 Suspension of   Work 

(I) The contractor shall on receipt of the order in writing of the Concerned Engineer 

(whose decision shall be final and binding on the contractor) suspend the pro-

gress of works or any part thereof for such time and in such manner as Con-

cerned Engineer may consider necessary so as not cause any damage or injury 

to the work already done or endanger the safety thereof for any of following 

reasons. 

  (a) On account any default on the part of the contractor, or 

(b) For proper execution of the works or part thereof for reasons other than 

the default of the contractor, or 

  (c) For safety of the works or part thereof. 

The contractor shall during such suspension properly protect and secure the 

works to the extent necessary and carry out the instructions given in that behalf 

by the Concerned Engineer. 

 (ii) If the suspension is ordered for reasons (b) and (c) in sub-para (I) above. 

The contractor shall be entitled to an extension of time equal to the period of 

even such suspension. No compensation whatsoever shall be paid on this ac-

count. 

26.0 Action when the whole security deposit is forfeited 

In any case in which under any clause of this contract, the contractor shall have ren-

dered himself liable to pay compensation amounting to the whole of his security depos-
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it the Concerned Engineer shall have the power to adopt any of the following course 

as they may deem best suited to the interest of the SBI. 

(a) To rescind the contractor (of which rescission notice in writing to the contractor 

by the Concerned Engineer shall be conclusive evidence) and in which case the 

security deposit of the contractor shall be forfeited and be absolutely at the dis-

posal of  SBI. 

 (b) To employ labour paid by the SBI and to supply materials to carry out the work, 

or any part of the work, debiting the contractor with the cost of the labour and 

materials (the cost of such labour and materials as worked out by the Con-

cerned Engineer shall be final and conclusive against the Contractor) and cred-

iting him with the value of the work done, in all respects in the same manner and 

at the same rates if it had been carried out by the contractor under the terms of 

this contract the certificate of Concerned Engineer as to the value of work done 

shall be final and conclusive against the contractor. 

(c) To measure up the work of the contractor, and to take such part thereof as shall 

be unexecuted out of his hands and to give it to another contractor to complete 

in which case any expenses which may be incurred in excess of the sum which 

would have been paid to the original contractor, if the whole work had been 

executed by him (of the amount of which excess the certificates in writing of the 

Concerned Engineer shall be final and conclusive) shall be borne by original 

contractor and may be deducted from any money due to him by SBI under the 

contract or otherwise or from his security deposit or the proceeds of sale thereof, 

or sufficient part thereof. 

In the event of any of above courses being adopted by the SBI the contractor shall 

have no claim to compensation for any loss sustained by him by reasons of his having 

purchased or procured any material or entered into any engagements or make any 

advances on account of, or with a view to the execution of the work or the perfor-

mance of the contract and in case the contract shall be rescind under the provision 

aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any 

work thereto for actually performed under this contract, unless, and until the Con-

cerned Engineer will have certified in writing the performance of such work and the 

value payable in respect thereof and he shall only be entitled to be paid the value so 

certified. 

27.0 Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 

adjusted an insolvent or being an incorporated company shall have an order for com-

pulsory winding up voluntarily or subject to the supervision of Govt. and of the Official 

Assignee of the liquidator in such acts of insolvency or winding up shall be unable within 

7 days after notice to him to do so to show to the reasonable satisfaction of the Con-

cerned Engineer that he is able to carry out and fulfil the contract and to give security 

therefore if so required by the Concerned Engineer. 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer 

execution to be issued or shall suffer any payment under this contract to be attached 

by or on behalf of any of the creditors of the contractor. 

Or shall assign or sublet his contract without the consent in writing of the SBI through the 

Concerned Engineer or shall charge or encumber this contract or any payment due to 

which may become due to the contractor there under: 

(a) Has abandoned the contract; or 

(b) has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 15 days after receiving from 

the SBI through the Concerned Engineer written notice to proceed , or 

(c) has failed to proceed with the works with such diligence and failed to make 

such due progress as would enable the works to be completed within the time 

agreed upon, or has failed to remove the materials from the site or to pull down 

and replace work within seven days after written notice from the SBI through the 
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Concerned Engineer that the said materials were condemned and rejected by 

the Concerned Engineer under these conditions ; or has neglected or failed per-

sistently to observe and perform all or any of the acts, matters or things by this 

contract to be observed and performed by the contractor for seven days after 

written notice shall have been given to the contractor to observe or perform the 

same or has to the detriment of good workmanship or in defiance of the SBI’s or 

instructions to the contrary subject any part of the contract.  

Then and in any of said cases the SBI and or the Concerned Engineer, may not 

withstanding any previous waiver, after giving seven days notice in writing to the 

contractor, determine the contract, but without thereby affecting the powers of 

the SBI or the Concerned Engineer or the obligation and liabilities of the contrac-

tor the whole of which shall continue in force as fully as if the contract had not 

been so determined and as if the works subsequently had been executed by or 

on behalf of the contractor.  

And further the SBI through the Concerned Engineer their agents or employees 

may enter upon and take possession of the work and all plants, tools, scaffold-

ings, materials, sheds, machineries lying upon the premises or on the adjoining 

lands or Roads use the same by means of their own employees or workmen in 

carrying on and completing the work or by engaging any other contractors or 

persons to complete the work and the contractor shall not in any way interrupt 

or do any act, matter or thing to prevent or hinder such other contractor or other 

persons employed for completing and finishing   or  using  the  materials  and  

plant  for  the  works. 

When the works shall be completed or as soon thereafter as convenient the SBI 

or the Concerned Engineer shall give a notice in writing to the contractor to re-

move his surplus materials and plants and should the contractor fail to do so 

within 15 days after receipt thereof by him the SBI sell the same by public auction 

after due publication, and shall adjust the amount realized by such auction. The 

contractor shall have no right to question any of the act of the SBI incidental to 

the same of the materials etc. 

28.0 Certificate of Payment 

The contractor shall be entitled under the certificates to be issued by the Concerned 

Engineer to the contractor within 10 working days from the date of Certificate to the 

payment from SBI from time to time. The SBI shall recover the statutory recoveries other 

dues including the retention amount from the certificate of payment. 

Provided always that the issue of any certificate by the Concerned Engineer during the 

progress of works or completion shall not have effect as certificate of satisfaction or re-

lieve the contractor from his liability under clause. 

The Concerned Engineer shall have power to withhold the certificate if the work or any 

part thereof   is not carried out to their satisfaction. 

The Concerned Engineer may by any certificate make any corrections required in pre-

vious certificate. The contractor shall submit final bill only after taking actual measure-

ments and properly recorded in the Measurement Books / Sheets. 

 

Interim  Payment   a) No interim payment shall be entertained by the Bank. 

   

29.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to mean-

ing of the specifications, designs, drawings and instructions herein before mention and as to 

the quality of workmanship of materials used on the work or as to any other question, claim, 

right, matter or thing whatsoever in anyway arising out of or relating to the contract designs, 

drawings, specifications, estimates, instructions, orders or these conditions or otherwise con-

cerning the work or the execution or failure to execute same whether arising during the pro-

gress of the work or after the cancellation, termination completion or abandonment thereof  

shall  be  dealt  with  as mentioned hereinafter. 
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If the contractor considers that he is entitled to any extra payment or compensation in respect 

of the works over and above the amounts admitted as payable or in case the contractor 

wants to dispute the validity of any deduction or recoveries made or proposed to be made 

from the contract or raise any dispute, the contractor shall forthwith give notice in writing of his 

claim, or dispute to the Asst. Gen. Manager, SBI. – Local Head Office, Bhubaneswar, Premises 

& Estate Dep’t., and endorsed a copy of the same to the Regional Manager within 30 days   

from the date of disallowance   thereof   or   the   date of deduction or recovery.  

The said notice shall give full particulars of the claim, grounds on which it is based and de-

tailed calculations of the amount claimed and the contractor shall not be entitled to raise any 

claim nor shall the Bank be in any way liable in respect of any claim by the contractor unless 

notice of such claim shall have been given by the contractor to the CM (Operation) of the 

RBO in the manner and within the time as aforesaid.  The contractor shall be deemed to have 

waived and extinguished all his rights in respect of any claim not notified to the Asstt. Gen. 

Manager  in  writing  in  the  manner and  within  the  time  aforesaid. 

Asst. General Manager shall give his decision in writing on the claims notified by the contrac-

tor. The contractor may within 30 days of the receipt of the decision of the Asst. Gen. Mgr. 

(Admn.) submit  his  claims  to  the  conciliating  authority  namely  the  Chief  General  Man-

ager,  SBI – LHO.,   Bhubaneswar , Premises & Estate Dep’t.,  for  conciliation  and  with  all  de-

tails  and  copies  of  correspondence  exchanged  between  him  and Asst. General  Manag-

er.                         

If the conciliation proceedings are terminated without settlement of the disputes, the contrac-

tor shall within  a  period  of   30  days  of  termination  thereof  shall  give  a  notice  to  the  

concerned   A.G.M  or  Chief Manager of the Bank for appointment of the arbitrator to adju-

dicate the notified claims failing which  the  claims  of an  contractor  shall  be  deemed  to  

have  been  considered  absolutely  barred  and  waived. 

Except where the decision has become final, binding and conclusive in terms of contract, all 

disputes or differences arising out of the notified claims of the contractor as aforesaid and all 

claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 

appointed by the A.G.M.  It will also be no objection to any such appointment that the Arbi-

trator so appointed is a Bank officer and that he had to deal with the matters to which the 

Contract relates in the course of his duties as Bank Officer. If the arbitrator so appointed is un-

able or unwilling to act or resigns his appointment or vacates his office due to any reason 

whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the said   

AGM. Such person shall be entitled to proceed with the reference from the stage at which it 

was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

amounts claimed in respect of each dispute along with the notice for appointment of arbitra-

tor. 

It is also a term of this contract that no person other than a person appointed by such A.G.M 

(Adman.) As aforesaid should act as arbitrator. 

The conciliation and arbitrator shall be conducted in accordance with the provisions of                                            

the Arbitration and Conciliation Act 1996 or any statutory modification or re-enactment there-

of and the rules made there under. 

It is also a term of the contract that, if any, fees are payable to the arbitrator these shall be 

paid equally by both the parties. However,  no  fees  will  be  payable  to  the  arbitrator  if  he  

is  a  Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the 

reference on the date he issues notice to both the parties calling them to submit their state-

ment of claims and counter statement of claims. The venue of the arbitration shall be such 

place as may be fixed by the arbitrator in his sole discretion. The fees if any, of the arbitrator 

shall, if required to be paid before the award is made and published be paid half and half by 

each of the parties. The cost of the reference and of the award (including the fees, if any of 

the arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and 

in what manner, such costs or any part thereof shall be paid and fix or settle the amount of 

costs to be so paid. 
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30.0 Water Supply 

The rates quoted by the contractor includes all expenditure for providing water for the 

works including that for the work people and all staff at site. However, the contractor 

may be allowed to use the existing source at the site for which recovery @ 1% of the 

contract value will be recovered from this bills. The arrangement for distribution will be 

contractor’s responsibility. But in  no way  Bank  will  be  held  responsible  for  continu-

ous  supply  of  water. 

31. Power  Supply 

Contractor shall have to arrange for D.G.  set  at  his  own  cost,  risk  and  responsibility  

to carry out  the  work  at  site  whenever  required  for  and  asked  by  the  Bank. 

The contractor shall at his own cost arrange for necessary power for the work and light-

ing for the entire period of contract. However, Bank may provide power from their exist-

ing source at site on providing suitable electric meter approved by Bank. Bank will re-

cover from the contractor the power consumed as per prevailing rate from time to time 

from their running bills / final bill.  If  electric  meter  is  not  arranged  by  the  contractor  

recovery  @ 0.5% of  the  contract  value  will  be  recovered  from  his  bills. But  in  no  

way  Bank  will  be  held responsible  for  continuous  supply  of  electricity.  

32.0 Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the 

property of SBI and shall be handed over to the Bank immediately. 

33.0 Method of Measurement 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 

the measurement will be on the net quantities or work produced with up to date. Rules 

laid down by the Bureau of Indian Standards. In the event any dispute / disagreement 

the decision of the Concerned Engineer shall be final binding on the contractor. 

34.0 Maintenance of Registers 

The contractor shall maintain the following registers as per the enclosed preform at site 

of work and should produce the same for inspection of SBI / Concerned Engineer 

whenever desired by them. The contractor shall also maintain the records / registers as 

required by the local authorities / Govt. from time to time. 

 (ii) Register for hindrance to work. 

 (iii) Register for running account bill. 

 (iv) Register for labour 

 Contractor shall also maintain a site order book  

34.0 Price Variation 

 Not applicable. 

35.0 Force Majeure 

35.1 Neither contractor not SBI shall be considered in default in performance of their obliga-

tions if such performance is prevented or delayed by events such as but not to war, 

hostilities revolutions, riots, civil commotion, strikes, lockout, conflagrations, epidemics, 

accidents, fire storms, floods, droughts, earthquakes or ordinances or any act of god or 

for any other cause beyond the reasonable control of the party affected or prevented 

or delayed. However a notice is required to be given within 30 days from the happen-

ing of the even with complete details, to the other party to the contract if it is not possi-

ble to serve a notice, within the shortest possible without delay. 

35.2 As soon as the cause of force majeure has been removed the party whose ability to 

perform its obligations has been affected shall notify the other of such cessation and 

the actual delay incurred in such affected activity adducing necessary evidence in 

support thereof. 

35.3 From the date of occurrence of a case of force majeure obligations of the party af-

fected shall be suspended during the continuance of any inability so caused. With the 

cause itself and inability resulting there from having been removed, the agreed time of 

completion of the respective obligations under this agreement shall stand extended by 

a period equal to the period of delay occasioned by such events. 
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35.4 Should one or both parties be prevented from fulfilling the contractual obligations by a 

state of force majeure lasting to a period of 6 months or more the two parties shall each 

other to decide regarding the future execution of this agreement. 

36.0 Local Laws, Acts, Regulations 

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract la-

bour (regulations and abolition act of 1970) and other safety regulations. The contrac-

tor shall comply with the provision of all labour legislation including the latest require-

ments of all the Acts, laws, any other regulations that are applicable to the execution of 

the project. 

 (I) Minimum Wages Act 1948 (Amended) 

 (ii) Payment of Wages Act 1936 (Amended) 

 (iii) Workmen’s Compensation Act 1923 (Amended) 

(iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 

(Amended) 

 (v) Apprentice Act 1961 (Amended) 

 (vi) Industrial Employment (Standing Order) Act 1946 (Amended) 

 (vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifica-

tions  

(viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amend-

ment thereof. 

 (ix) Shop and Establishment Act. 

(x) Any other Act or enactment relating thereto and rules framed there under from 

time to time. 

37.0 Accidents 

The contractor shall immediately on occurrence of any accident at or about the site or 

in connection with the execution of the work report such accident to the Concerned 

Engineer. The Contractor shall also such report immediately to the competent authority 

whenever such report is required to be lodged by the law and take appropriate actions 

thereof. 

 

E. SAFETY MEASURES AT SITE: 

 

1. All personnel at site should be provided with Helmets and Safety Boots with some Identifica-

tion Mark. Visitors also should be provided with Helmets. It should be ensured that these are 

used properly. 

2. First Aid Box should be kept at site with all requisite materials. 

3. No one should be allowed to inspect / work at a height without Safety Belt. 

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done 

from the ground, or from solid construction except such short period Work as can be done 

safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the 

ladder and if the ladder is used for carrying materials as well as suitable footholds and hand-

holds shall be provided on the ladder and the ladder shall be given an inclination not steeper 

than ¼ to 1 (¼ horizontal and 1 vertical). 

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspend-

ed from an overhead support or erected with stationary support shall have a guard rail 

properly attached, bolted, braced and otherwise secured at least 1 Meter high above the 

floor or platform of such scaffolding or staging and extending along the entire length of the 

outside and ends thereof with only such openings as may be necessary for the delivery of ma-

terials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 

building or structure.  

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag 

unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more 

than 3-5 Meters above ground level or floor level they should be closely boarded, should have 

adequate width and should be suitably fenced, as described. 
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7. Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing whose 

minimum height shall be 1 Meter. 

8. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length 

while the width between side rails in rung ladder shall in no case be less than 30cms for ladder 

upto and including Meters in length. For longer ladders this width should be increased at least 

6mm for each additional 30 cms. Uniform step spacing shall not exceed 30 cms. 

9. Adequate precautions shall be taken to prevent danger from electrical equipments. For 

electrical on line works gloves, rubber mats, and rubber shoes shall be used. 

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one lad-

der for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of 

the trench to at least 1 Meter above the surface of the ground. The sides of the trenches, 

which are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or securely 

held by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials 

shall not be placed within 1.5 Meters of the edge of the trench or half of the depth of the 

trench whichever is more cuttings shall be done from top to bottom. Under no circumstances 

undermining or under cutting shall be done. 

11. Before any demolition work is commenced and also during the process of the work :- 

a) All roads and open areas adjacent to the Work Site shall either be closed or suitably pro-

tected; 

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or 

explosion or flooding. No floor, roof or other part of the building shall be so over-loaded with 

debris or materials as to render it unsafe. 

d) All necessary personal safety equipment as considered adequate by the Site Engineer 

should be kept available for the use of the persons employed on the Site and maintained in a 

condition suitable for immediate use; and the Contractor should take adequate steps to en-

sure proper use of equipment by those concerned. 

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provid-

ed with protective footwear and protective goggles. 

f) Those engaged in white washing and mixing or stacking of cement bags or any materials 

which is injurious to the eyes shall be provided with protective goggles.  

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 

h) Stone breakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals.  

i) When workers are employed in sewers and manholes, which are in use, the Contractor shall 

ensure that the manhole covers are opened and are ventilated at least for an hour before the 

workers are allowed to get into the manholes and the manholes so opened shall be cordoned 

off with suitable railing and provided with warning signals and boards to prevent accident to 

the Public. 

12. Use of hoisting machines and tackle including their attachments, anchorage and support 

shall conform to the following standard or conditions:- 

a) These shall be of good mechanical construction, sound material and adequate strength 

and free from patent defect and shall be kept in good repairs and in good working order. 

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of du-

rable quality and adequate strength, and free from patent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years should be in-charge of any hoisting machine including any scaffold, 

winch or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or lowering or as means of suspension the safe working load shall be as-

certained by adequate means. 
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e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe 

working load. In case of hoisting machine having  

a variable safe working load, each safe working load of the conditions under which it is appli-

cable shall be clearly indicated. No part of any machine or of any gear referred to above in 

this paragraph shall be loaded beyond the safe working load except for the purpose of test-

ing. 

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting applianc-

es should be provided with efficient safeguards, hoisting appliances should be provided with 

such means as will reduce to the minimum the risk of accidental descent of the load, ade-

quate precautions should be taken to reduce to the minimum the risk of any part of a sus-

pended load becoming accidentally displaced. 

g) When workers are employed on electrical installation, which are already energized, insulat-

ing mats, wearing apparel such as gloves, sleeves, and boots as may be necessary should be 

provided. The workers should not wear any rings, watches and carry keys or other materials, 

which are good conductors of electricity. 

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or re-

moved while it is in use. Adequate washing facilities shall be provided at or near places of 

work. 

              

F. Details of Insurance Policies 

 

 

Type of Policies 

 

Name of Insurance 

 

Amount (Rs.) 

 

Policy No. 

 

Validity 

         

CAR Policy including        

3rd  Party  Liability 

        

 

 

Workmen’s Compensation 

_______________________________________________________________________________ 

 

Remarks: 

 

1. This is only on-account payment and is not to be interpreted either as approval of                  

work materials  brought  or  affixed  at  site  or  for  that  matter  approval  of  any  sort 

2. The quantum of work done and materials delivered at site have been certified                                

by ………………………………………………. 

 3. Should you  wish  to  audit  such  work,  kindly  contract  the  undersigned  and  oblige. 

 

G. PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

1. Name  of  the  Contractor  

2. Name  of  the  works  as  given  in  the  Agreement  

3. Agreement  WO  

4. Tender Amount  

5. Date  of  Commencement  of  Work  

6. Period  allowed  for  completion  as  per  agreement  

7. Date  of  completion  as  per  agreement  

8. Period  for  which  extension  of  time  has  been  

given 

 

   Date Month Year 

 (a) 1st extension vide Bank’s Letter No.    

 (b) 2nd extension vide Bank’s Letter No.    

 (c) 3rd extension vide Bank’s Letter No.    
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9. Reasons for which extensions have been previously given ( copies of the previous 

applications  should  be  attached ) 

10. Period for which extension is applied for and the reasons thereof including hin-

drances                  time  for  extra  work  assigned ,  if  any  etc. 

 

Signature of Contractor 
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H. STANDARD   SPECIFICATION 

Unless otherwise specified elsewhere in this contract, all work under this contract shall be car-

ried out in accordance with the technical specification and the latest issue of the Indian 

Standard Specification applicable to the particular class of work. Relevant issue of I.S. specifi-

cation applicable to the particular work have been described along with the specification for 

the respective works. If same is not specified, in such case, the contractor may contact Engi-

neer-In-Charge for further instructions. In case of any confusion of dispute regarding the mean-

ing and interpretation of  any specification for the  respective  works, the  decision  of  the  

Bank shall  be  final  and  binding  on  the  Contractor. 

 

 

LIST OF MATERIALS FOR APPROVED BRAND AND / OR MANUFACTURER 

 

1 Second class hard wood Seasoned, Chemically treated hardwood of size 

100mm X75 mm, 75mm x 50mm, 50mm x 50mm, 

50mm x 25mm of Bad am/Kasi/Gambhari/Tentra. 

2 Teak  wood beading, leap Seasoned, Chemically treated  best quality local pol-

ished  teak wood beading of size 20 mm x 20mm, 

leaping of size 90 mm x 12 mm, 19 mm x 12 mm, 19 

mm x 6 mm &  moulding of   size 75 mm x 25 mm (as 

per approved design ) 

3 Ply  board & Block board 

(BWP/BWR/MR grade)  

Green / Century /Kitply / DURO/ MAYUR 

GOLD/Equivalent Conforming to IS: 710 & IS: 1659 

4 Pre -laminated MDF board Century / Merino / Equivalent 

5 Adhesive Fevicol  / Jeevanjor / Equivalent 

6 Laminate Century / Merino / Soner/Sunmica/Equivalent 

7 Soft Board Jolly  Board / Equivalent 

8 Wood  primer & Synthetic 

enamel paint 

ICIC  / Berger / Asian / Equivalent 

9 Door Closure, Floor spring Godrej / Hardwyn / Equivalent 

1

0 

Plumbing Items Jaquar/ Hindware/ Cera/ Parryware as approved 

1

1 

Screw Ebco /GKW / Nettlefold  / Equivalent 

1

2 

Vitrified Tiles Orient Bell/ RAK/ Varmora premium quality 

1

3 

Drawer Slides Hettich / Ebco / Equivalent                    

1

4 

Vertical Blinds Vista / Mac / Equivalent 

1

5 

Multipurpose  lock, night latches 

mortise lock (Open in/out-R/L) 

Ebco / Godrej / Hettich / Equivalent 

1

6 

Anchors & Fixings Fischer /Equivalent 

1

7 

Auto  shut hinges and other 

hardware 

Ebco / Hettich / Hafley / Equivalent 

1

8 

Glass 5.5mm / 8mm / 12mm       Float Glass of Modiguard / Indo-Asahi / Saint Gobin / 

Equivalent 

1

9 

Concrete  Paving Designer Tiles Ultra / Eurocon / Multiwyn / Equivalent 

2

0 

Edge  binding tape Rehau / Dolkin / Equivalent 

2

1 

Solid Surface Merino/ Dupont 
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2

2 

Polish   French  / Zinc Oxide / Melamine ( Asian )  or  equiva-

lent  

2

3 

Synthetic Enamel Paints / Plastic 

Emulsion Paints / Distemper 

Tractor Emlusinon, Asian Paints or equivalent. 

2

4 

Weather Coat  Paints  / Cement 

based Paints /  Acrylic  Emulsion  

Paints  etc. 

ICI  Paints /  Asian  Paints /  Berger  Paints 

2

5 

Silicon  Sealant  M/s.Wacker,  Dr. Fixit , M/s. Sika , M/s. Choksey,  M/s. 

Fosroc 

2

6 

32-35mm thk. Flush Door  Readily available flush door of Sylvan/green/ Century 

or equiv  

Note:-  

1)     Bank reserve   the   right   to insist contractor for use of any   specific brand / make etc. 

2) In case any materials  are  not  available  from  the  above  brands, Bank will suggest 

names  of   other  brands / manufacturers  and   contractor  will  have  to  abide   by 

the  same. 

  

 

 

 

 

Signature of contractor with seal 
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J. Process Compliance Form 

 

(The bidders are required to print this on their company’s letter head and sign, stamp before 

faxing) 

 

To            Date: 

 

M/s Antares Systems Limited,  

Registered Office at: - #24, Sudha Complex,  

3rd Stage, 4th Block, 

Bangalore – 560079. 

Ph.: - 080-49352000 / 40482000 

Fax: - 080-49352034 

 

Sub: Agreement to the Process related Terms and Conditions for the online bidding 

 

Dear Sir, 

 

This has reference to the Terms & Conditions for the online bidding mentioned in the Tender for 

INTERIOR FURNISHING WORK OF SBI-JYOTI VIHAR BRANCH VIDE TENDER NO. AO/SAM/08-2024-

25/R-III/65 DATED 01/08/2024 

 

This letter is to confirm that: 

1) The undersigned is authorized representative of the company. 

2) We have studied the Commercial Terms and the Business rules governing the online bidding 

and the RFP as mentioned in your letter and confirm our agreement to them. 

3) We also confirm that we have taken the training on the auction tool and have understood 

the functionality of the same thoroughly. 

4) We confirm that SBI Group and ASL shall not be liable & responsible in any manner whatso-

ever for my/our failure to access & bid on the e-auction platform due to loss of internet con-

nectivity, electricity failure, virus attack, problems with the PC, any other unforeseen circum-

stances etc. before or during the auction event. 

5) We understand that in the event we are not able to access the auction site, we may au-

thorize ASL to bid on our behalf by sending a fax containing our offer price before the auction 

close time and no claim can be made by us on either State Bank Group or ASL regarding any 

loss etc. suffered by us due to acting upon our authenticated fax instructions. 

6) I/we do understand that ASL may bid on behalf of other bidders as well in case of above 

mentioned exigencies. 

7) We also confirm that we have a valid digital certificate issued by a valid Certifying Authori-

ty. 

8) We also confirm that we will fax the price confirmation & break up of our quoted price as 

per Price Bid and the format as requested by SBI / ASL. 

2.0 We, hereby confirm that we will honor the Bids placed by us during the auction process. 

With regards 

 

Signature with company seal 

Date: 

Name – 

Company / Organization – 

https://apac01.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.auctiontiger.com%2F&data=02%7C01%7Cbodduri.pratap@sbi.co.in%7C9a6e772f5fba442cb6ee08d660d28af7%7Cfbdb22357f504509b407c58325ec27a8%7C0%7C0%7C636802854732456191&sdata=iepa9eDY5oz6bKzXunXQLqUrDb43S6hY2Dxxs8RS69U%3D&reserved=0
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K. LETTER OF UNDERTAKING 

 

The Regional Manager 

State Bank of India 

Regional Business Office 

Sambalpur, Odisha-768001 

 

 

Dear Sir, 

TENDER FOR INTERIOR FURNISHING WORK OF SBI-JYOTI VIHAR VIDE TENDER NO. AO/SAM/08-

2024-25/R-III/65 DATED 01/08/2024 

 

With reference to the tender for the above work, we hereby undertake – 

• That we have fully understood the scope of the work to be carried out and acquainted 

ourselves to  the local working conditions. 

• That we shall strictly comply with the specifications laid down in the tender and the di-

rections given by during the execution of the work. 

• That our quoted rate is inclusive of all the material cost , labour cost, taxes ,service tax, duties , 

transportation , loading & unloading , freight , overhead and profit and Bank shall not enter-

tain any claim whatsoever on this account afterwards.  

• That after accepting the work order we shall not back out, failing which the Bank shall 

be at liberty to forfeit the EMD and take action against us as deemed fit without making fur-

ther reference to us. 

• That after accepting the work order if we could not start the work within seven days 

from the date of issue of work order, the work order will stand cancel and for which the Bank 

shall be at liberty to forfeit the EMD and take action against us as deemed fit without making 

further reference to us. 

• That we shall use all the materials approved by Bank and shall not substitute any mate-

rial without obtaining prior approval from the Bank 

• That we shall complete the work within the stipulated time and we understand that in 

case of delay on our part is liable for deduction of liquidated damage as stipulated in the 

tender. 

• That an amount equivalent to 5% of the bill value shall be retained from the payment 

due to us by the Bank for a defect liability period of 12 calendar months from the date of 

payment of final bill, which will  be released after the expiry of the said defect liability peri-

od, if no defect is found during that period. 

• That we shall attend to any defect in the work done by us which is brought to our no-

tice within the defect Liability period, at our cost and shall not claim any extra cost for the 

same, failing which Bank shall be at liberty to forfeit the Security deposit without making any 

further reference to us. 

• That we shall adhere to all the safety norms as per stipulations made by the competent 

authority. 

 

Yours faithfully, 

Place:        

   (Signature of contractor) 

Date: 


