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NIT NO SBI/HYD/2024-25/025 

DATE 04/05/2024 
 
 
 
 

CONSTRUCTION OF ENTRANCE ARCH AND RENOVATION OF EXISTING 
TEMPLE AT SBI EXICUTIVE ENCLAVE, BANJARA HILLS, HYDERABAD. 

(TELANGANA) 
 

Contractors who are on the panel of SBI, Hyderabad Circle, (LHO) in the appropriate category are only 
eligible.  (Contractors should submit proof of the same) 

 
SINGLE BID TENDER SCHEDULE 

 
CONSULTANTS: 

 
mape connoisseurs, 

(Milind Architectural, Interior & Pankaj Engineering Connoisseurs) 
3-4-485 & 485/1, D1, I Floor, Near Bank of Baroda, 

Opp,.  Reddy women’s college, Barkatpura, 
HYDERABAD – 500 0027 
Tel.: 27566409 – 48557866. 

URL: www.mapeindia.com 
E-mail: info@mapeindia.com 

 
Last date for submission of Sealed Tender: 15.00 P.M. (IST) on 10/05/2024 

 
Opening of Sealed Tenders: 15.30 P. M. (IST) on 10/05/2024 

 
Tender to be submitted to: 

 
 
 
 
 
 

The Assistant General Manager, (P & E) 
STATE BANK OF INDIA, 
3rd Floor, Premises & Estate, 

Local Head Office, 
Bank Street, Kothi, 

HYDERABAD – 500 001. 
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Tender Schedule for 
 

CONSTRUCTION OF ENTRANCE ARCH AND RENOVATION OF EXISTING 
TEMPLE AT SBI EXICUTIVE ENCLAVE, BANJARA HILLS, HYDERABAD. 

(TELANGANA) 
 
 
Name of the Contractor to whom issued: 
_______________________________________________________________ 
 
Address: 
____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 

CONSULTANTS: 
 

mape connoisseurs, 
(Milind Architectural, Interior & Pankaj Engineering Connoisseurs) 

3-4-485 & 485/1, D1, I Floor, Near Bank of Baroda, 
Opp. Reddy women’s college, Barkatpura, 

HYDERABAD – 500 0027. 
Tel. : 27566409 – 48557866. 

URL: www.mapeindia.com 
E-mail: info@mapeindia.com 

 
CLIENTS: 

 
 
 
 
 

The Assistant General Manager, (P & E) 
STATE BANK OF INDIA, 
3rd Floor, Premises & Estate, 

Local Head Office, 
Bank Street, Kothi, 

HYDERABAD – 500 001. 
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NOTICE INVITING TENDER. (NIT) 
       Online E-Tenders are invited from competent CIVIL contractors who are on the banks approved panel of 

Hyderabad LHO in the appropriate category as per eligibility for CONSTRUCTION OF ENTRANCE 
ARCH AND RENOVATION OF EXISTING TEMPLE AT SBI EXICUTIVE ENCLAVE, 
BANJARA HILLS, HYDERABAD. (TELANGANA) by The Assistant General Manager, (P & E), 
STATE BANK OF INDIA, 3rd Floor, Premises & Estate, Local Head Office, Bank Street, Koti, 
HYDERABAD – 500 001. 
1 Estimated cost of work: RS. 27,75,100/- (Estimate value is EXCLUSIVE of GST.  

GST WILL BE PAID EXTRA AS APPLICABLE.) 
2 Time of Completion: 60 DAYS. 
3 Date of download of tender documents 

from Bank’s web site 
http://www.sbi.co.in under “ 
procurement news “. 

From 04/05/2024 to 10/05/2024 

4 Last date and time for submission of 
online e-tender. 

Date:10/05/2024 by 3.00 P.M. at 
https://sbi.abcprocure.com 

5 Earnest Money Deposit. (EMD) RS. 29,000/-( Rupees Twenty Nine Thousand Only.) in 
favor of The Assistant General Manager, (P & E), STATE 
BANK OF INDIA,3rd Floor, Premises &Estate, Local Head 
Office, Bank Street, Koti, HYDERABAD – 500 001. 

6 EMD to be submitted at: EMD should be submitted physically at The Assistant 
General Manager, (P & E), STATE BANK OF INDIA,3rd 
Floor, Premises &Estate, Local Head Office, Bank Street, 
Koti, HYDERABAD – 500 001. before 10/05/2024 by 3.00 
P.M. 

7 Date and Time of opening of e-
Tenders:  (Technical Bid and Price Bid) 

Date: 10/05/2024 at 3.30 P. M. (IST) at above office address.  
Technical Bid of those firms / contractors who do not 
submit EMD shall be rejected. 
Representatives of Bidder may be present during opening 
of Bids. However Bids would be opened even in the 
absence of any or all the bidder’s representatives. 

8 Bidder Contact Details. Bidder to provide following information. 
1) Name of Company. 
2) Contact Person. 
3) Mailing address with Pin Code. 
4) Telephone number and Fax number. 
5) Mobile Number and E-MAIL. 

9 Agency for arranging online bidding. M/S e-procurement Technologies limited, Ahmedabad. 
E-tendering guidelines may be obtained from  
Ms. Shubhangi Banodiya.  Phone:- 079 – 
68136826/6824/6868, Cell: +91- 9879996111.  
E-mail: shubhangi@auctiotiger.net 
Mr. Samjadkhan. Phone:- 079 – 68136868. Cell: +91-
9265871720. E-mail: samjad@auctiotiger.net 

The Assistant General Manager, (P & E), STATE BANK OF INDIA, 3rd Floor, Premises & Estate, Local 
Head Office, Bank Street, Kothi, HYDERABAD – 500 001reserves the right to accept or reject any or all 
the tenders without assigning any reason whatsoever. 



mapeConnoisseurs  –SBI Executive Enclave Entrance Arch and Shiva Temple Civil Tender. Page 4 of 151 

 

INSTRUCTIONS TO CONTRACTORS 
 

1. This tender is for the “CONSTRUCTION OF ENTRANCE ARCH AND RENOVATION OF 
EXISTING TEMPLE AT SBI EXICUTIVE ENCLAVE, BANJARA HILLS, HYDERABAD. 
(TELANGANA)It is a Single Bid containing Technical and Price Bid. 
 
In their own interest the contractors are advised to use their own specific seals and desist from using 
currency coins for the purpose.  Tenders with incomplete or broken seals are liable to be rejected, the 
matter solely resting at the discretion of the EMPLOYER / ARCHITECTS.  If a Contractor does not quote 
for one or more items, the Tender will be considered as incomplete and will be rejected. 
 
2.Clients/Architects reserve to itself the right to accept or reject any tender without assigning any reason 
for doing so and do not bind itself to accept the lowest or any other tender. 
 
3.General Specifications are for guidance only.  The latest ISI codes and Specifications and mode of 
measurements will be referred to during execution. 
 
4.The term "THE ARCHITECTS" in the said conditions shall mean M/S MAPE CONNOISSEURS 
(Milind Architectural, Interior & Pankaj Engineering Connoisseurs), Barkatpura, Hyderabad. 
 
5.Employer or Client shall mean The Assistant General Manager, (P & E), STATE BANK OF INDIA, 3rd 
Floor, Premises & Estate, Local Head Office, Bank Street, Koti, HYDERABAD – 500 001. 
 
6. Tenders are to be uploaded directly to M/S e-procurement Technologies Limited. E-mail: 
shubhangi@auctiotiger.net 
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INDEX 
 
1. TENDER FORM 7 

2. NOTICE TO CONTRACTOR 9 

3. ARTICLES OF AGREEMENT 13 

4. APPENDIX TO GENERAL CONDITIONS OF CONTRACT 15 

5. INDEX TO GENERAL CONDITIONS OF CONTRACT 16 

6. GENERAL CONDITIONS OF CONTRACT 18 

7. INDEX SPECIAL CONDITIONS OF CONTRACT 39 

'A' INTERIOR WORKS 
 
8. SPECIAL CONDITIONS OF CONTRACT 42 

9. GENERAL AND TECHNICAL SPECIFICATIONS 55 

10. MODE OF MEASUREMENTS 57 

12. SAFETY CODE 59 

13. LABOUR LAWS AND RULES 62 

14. SPECIAL CONDITIONS  

15. ABSTRACT TERMS AND CONDITIONS 

16. ARTICLES OF AGREEMENT 

17. GENERAL  SPECIFICATIONS – INTERIOR WORKS. 

'B' ELECTRICAL WORKS 
 
18. SPECIAL CONDITIONS AND SAFTY CONDITIONS 
19. OTHER CONDTIONS 
20. TECHNICAL SPECIFICATIONS FOR ELECTRICAL WORKS 
 i) Chapter - 1 Internal Electricfication 
 ii) Chapter - 2 Power Control Centers 
 iii) Chapter - 3 Laying of Cables 
 iv) Chapter - 4 Earthing. 
 
'C'  HVAC  (AIR-CONDITIONING)   
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21. SPECIAL CONDITIONS OF CONTRACT 

22. SPECIFICATIONS FOR INDOOR UNITS 

23. DUCTABLE SPLIT AIR CONDITIONERS 
 
24. SHEET METAL WORK 
 
25. INSULATION & ACOUSTIC LINING 
 
26. TECHNICAL DATA TO BE FURNISHED WITH TENDER 
      DUCTABLE UNITS 
 
27. TECHNICAL SPECIFICATIONS FOR CHILD WATER AHU 
 
28. SCHEDULE OF MATERIALS 
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1. TENDER FORM 
 

        PROJECT: CONSTRUCTION OF ENTRANCE ARCH AND RENOVATION OF EXISTING 
TEMPLE AT SBI EXICUTIVE ENCLAVE, BANJARA HILLS, HYDERABAD. (TELANGANA) 
 
REF   : CIVIL  
 
Dear Sirs, 
 
I/We the undersigned have carefully gone through and clearly understood after visiting the site and the 
Tender drawings and tender documents comprising of the tender form, Notice to contractors, and 
conditions for building contract, Special Conditions, Specifications and Schedule of Probable quantities 
and Draft Agreement prepared by your Architects M/S MAPE CONNOISSEURS (Milind Architectural, 
Interior & Pankaj Engineering Connoisseurs), Barkatpura, Hyderabad. 
 
I/We do hereby undertake to execute and complete the whole or part of the work (as desired by you) at 
the respective rates which/I/We have quoted for the respective items of the Probable Bill of Quantities 
and at which rate the items specified amount to RS. 27,75,100/- 
 
I/We are depositing as Earnest Money a sum of RS. 28,000/- (Rupees Twenty Eight Thousand Only) 
in favor of The Assistant General Manager, (P & E), STATE BANK OF INDIA, 3rd Floor, Premises & 
Estate, Local Head Office, Bank Street, Koti, HYDERABAD – 500 001along with this tender for due 
execution of the work at my/our tendered rates together with any variations which shall be adjusted by 
the Architects at prices based on our tendered rates.  I/We shall deposit further sum equivalent to 2% of 
tender amount, less EMD paid in the event of my/our tender being accepted,  towards initial security 
deposit. 
 
In the event of this Tender being accepted I/We agree to enter into an agreement as and when required 
and execute the contract according to your form of Agreement, within 15 days of receipt of work order, in 
default thereof, I/We do hereby bind my-self/ourselves to forfeit the aforesaid initial security deposit. 
 
I/We further agree to complete the work covered in the said schedule of quantities within 90 DAYS from 
the 15th day reckoned from the date of issue of the work order to commence the work or on which 
contractor is instructed to take possession of the site, whichever is later. 
 
I/We agree not to employ Sub-contractors other than those that may be specifically approved by your 
Architects for this contract work. 
 
I/We agree to and to get the work, workers, employees (of contractor, Architect & Employer) engaged on 
the work at site and all materials at site for execution of the work shall be insured comprehensive 
insurance including fire/accidents/ rain/ floods/riots/CAR policy (contractor’s all risk insurance policy) 
and the insurance shall cover the period from date of start of work to date of actual completion of work 
plus 3 months.  In case part work is taken over by the Employer before final completion of the whole 
work, such parts may not be covered by the insurance from the date of taking over that part of work by 
the Employer.  Draft Insurance deed will be got vetted by the Architect, before obtaining the same.  All 
the rates quoted by me/ us are inclusive of the same in full and nothing extra shall be claimed anytime on 
account of any of these. 
 
I/We agree to pay Income tax, to be deducted at source, at the rate prevailing from time to time on the 
Gross value of the work done, and the rates quoted by me/we are inclusive of same. 
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Yours faithfully, 
 
 
Contractor’s Signature 
 
 
Address:        Date: 
 
 
___________________________ 
 
___________________________ 
 
___________________________ 
 
___________________________  
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2. NOTICE TO CONTRACTOR 
 
ADDRESS: 
 
_________________________ 
 
_________________________ 
 
_________________________ 
 

        PROJECT: CONSTRUCTION OF ENTRANCE ARCH AND RENOVATION OF EXISTING 
TEMPLE AT SBI EXICUTIVE ENCLAVE, BANJARA HILLS, HYDERABAD. (TELANGANA) 
 
 
REF   : CIVIL  

 
Dear Sirs, 
 
On behalf of our clients, The Assistant General Manager, (P & E), STATE BANK OF INDIA, 3rd Floor, 
Premises & Estate, Local Head Office, Bank Street, Koti, HYDERABAD – 500 001. 
 
1. We have pleasure in inviting you to tender for the aforesaid work. The scope of work broadly as 

given below is for CONSTRUCTION OF ENTRANCE ARCH    AND RENOVATION 
OF EXISTING TEMPLE AT SBI EXICUTIVE ENCLAVE, BANJARA HILLS, 
HYDERABAD. (TELANGANA) 
 

2. Tender Documents should be filled and uploaded on the site of M/S e-procurement Technologies 
Limited. E-mail: shubhangi@auctiotiger.net 
 

3. The tenderer must obtain for himself, on his own responsibility and at his own expenses, all the 
information which may be necessary for the purpose of filling this tender and for entering into a 
contract for the execution of the same and must examine the drawings and inspect the site of the 
work and acquaint himself with all local conditions and matters pertaining thereto. 

 
5. Each of the tender documents page is required to be signed by the person or persons submitting 

the tender in token of his/their having acquainted himself/themselves with the General 
conditions etc., as laid down.  Any tender with any of the documents not so signed will be 
rejected. 

 
6. The tender documents must be filled in English and all the entries must be made by hand and 

written in ink.  If any of the documents are missing or un-signed, the tender shall be considered 
invalid. 

 
7. Each and every one of all erasures and additions/alterations made, while filling the tender, must 

be attested by initials of the tenderer. Over-writing of figures must be attested by initials of the 
tenderer.  Overwriting of figures is not permitted.  Failure to comply with either of these 
conditions will render the tender void.  After submission of the tender no advice or any change in 
rate or conditions will be entertained.  All the rates should be quoted both in figures and words.  
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In-case of any discrepancy in rates quoted in words/figures and the amounts, the rate quoted in 
words shall be taken as final and binding. 

 
8. The tender shall be valid for a period of 90 days from the date of opening. 
 
9 TOTAL SECURITY DEPOSIT: shall comprise of: 
 

a. Earnest Money deposit 
b. Initial Security deposit 
c. Retention money 

 
9.1 The intending tenderer shall deposit with The Assistant General Manager, (P & E), STATE 

BANK OF INDIA, 3rd Floor, Premises & Estate, Local Head Office, Bank Street, Koti, 
HYDERABAD – 500 001, by Demand Draft a sum of RS. 28,000/- (Rupees Twenty Eight 
Thousand Only.)damages, in the event of any evasive/direct refusal or delay in starting the work 
and or signing the contract.  The deposit of the unsuccessful tenderers will be returned, without 
interest, immediately after a decision is taken regarding the award of the contract.  The Earnest 
money of the successful tenderer will be adjusted towards Security Deposit.  A tender not 
accompanied by Earnest money deposit will not be considered.   

 
9.2 The successful tenderer will have to pay further sum equivalent to 2% of his contract value, less 

EMD already paid, as initial Security Deposit (ISD) by means of a D.D./Banker’s cheque in favour 
of The Assistant General Manager, (P & E), STATE BANK OF INDIA, 3rd Floor, Premises & 
Estate, Local Head Office, Bank Street, Kothi, HYDERABAD – 500 001within 14 days from the 
date of issue of work order to commence work.  The EMD and Security deposit thus paid shall be 
held by the State Bank of India as Security deposit, for due execution and fulfillment of the 
contract, till the completion of the work and defect liability period in all respects and shall not bear 
any interest. 

 
9.3 Together with the money paid under clause 11.1 & 11.2 above, further retention of 10% of the 

value of the work done will be deducted from every running bill, till total retention, including 
EMD and initial SD paid earlier, comes to 5% of the contract value, and same shall be held by the 
Bank as Total Security Deposit.  On the Architect’s certifying the completion of work, 50% of the 
total security deposit shall be released to the contractor along with the final certificate of payment, 
and the balance amount will be retained in the manner stated elsewhere for a further period of 
twelve months after the completion date recorded in completion certificate, issued by the 
Architects and agreed to by the Bank.  Also refer condition 23(ii) on Page 7 of Volume 1. 

 
10. Within one month of the receipt of intimation from the Architects of the acceptance of his/their 

tender, the successful tenderer shall be bound to sign an agreement, on a stamp paper in 
accordance with the Draft Agreement and conditions of contract attached herewith, but the work 
order or the written acceptance of a tender by the Employer will constitute a binding agreement 
between the Employer and the person tendering whether such formal contract is or not signed by 
the contractor. 

 
11. All compensation or other sums of money payable by the contractors to the clients, under the 

terms of this contract, may be deducted from the Security Deposit or from any sum that may be or 
may become due to the contractor on any account whatsoever, and in the event of the Security 
deposit being reduced by reasons of any such deductions, the contractor shall within 15 days of 
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being asked to do so make good in cash or cheque, any sum which have been deducted from his 
security deposit. 

 
12. The rates quoted by the Contractor shall include all eventualities, such as heavy rain, sudden 

floods, accidents, fire, riots etc., which may cause damage to the executed work or which may 
totally wash out the work.  Until the completion certificate is issued to the Contractors, neither the 
Architect nor the clients will be responsible for such damage or wash out of the construction work. 

 
13. Time is the essence of the contract.  The work should be completed within 60 DAYS from the date 

of commencement.  The date of commencement shall be within ONE WEEK after confirmation. 
 

a) The day two weeks from the date of issue of work order. 

Or 

 
b) The day on which the contractor receives the possession of the site whichever is later. 

Or 
 

c) The contractor is asked in writing to take over the possession of the site. 
 

The successful contractor will have to give a CPM/PERT chart of various activities of work to be 
done so that the work gets completed within the stipulated time.  The chart shall be submitted 
within 15 days from the date of acceptance of the tender. 
 

14. If the contractor fails to complete the work by the Scheduled date of completion or within any 
sanctioned extended time, he will have to pay liquidated damages at the rate of ½% of contract 
amount for each week of delay the work remains incomplete beyond the completion 
(Original/extended date), subject to maximum of 5% of the contract value (without extra items) as 
per clause 31 of the General conditions of contract. 

 
15. The quantities contained in the Schedule are only indicative.  The work as actually carried out and 

done will be measured up from time to time, for which payment will be made subject to the terms 
and conditions of contract 

 
16. The unit prices shall be deemed to be fixed prices.  In case of extra items, a record of labour 

charges paid shall be maintained and shall be presented every month for extra/substituted items 
regularly to the Architects for checking.  The settlement will be made based on figures arrived at 
jointly and taking into account unit prices of items of work mentioned in the contract assigned to 
the successful tenderers.  In case, of extra items, where similar or comparable items are quoted in 
the tender, extra rates shall invariably be based on those tender rates to the extent reasonable. 

 
17. Our clients, The Assistant General Manager, (P & E), STATE BANK OF INDIA, 3rd Floor, 

Premises & Estate, Local Head Office, Bank Street, Kothi, HYDERABAD – 500 001, do not bind 
themselves to accept the lowest or any tender and reserve to themselves the right to accept or 
reject any or all tenders, either in whole or in part, without assigning any reason whatsoever for 
doing so. 

 
18. No employee of theSBIbank is allowed to work as a contractor for a period of two years of his 

retirement from bank service, without the previous permission of the bank.  This contract is liable 
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to be cancelled, if either the contractor or any of his employees is found at any time to be such a 
person who had not obtained the permission of the bank as aforesaid before submission of the 
tender or engagement in the contractor’s service. 

 
19. The tenderer, apart from being a competent contractor must associate himself with agencies of the 

appropriate class who are eligible to tender for constitution of civil works and renovation of 
temple. 

 
20. Release of security deposit: 
 

i) 50% of the total security deposit will be released along with the final certificate of 
payments as stipulated under para 9 on page 12 of Volume I, Appendix to General 
Conditions of contract, 

 
ii) Balance 50% of Retention money will also be released as noted under (i) above, subject to 

submission of a Bank Guarantee, to the satisfaction of SBI for an equivalent amount.  This 
Bank Guarantee shall be valid up to completion of defects/removal liability period plus 3 
months. 

 
 

ARCHITECTS:   mape connoisseurs, 
(Milind Architectural, Interior & Pankaj Engineering Connoisseurs) 
3-4-485 & 485/1, D1, I Floor, Near Bank of Baroda, 
Opp,.  Reddy women’s college, Barkatpura, 
HYDERABAD – 500 0027. 
Tel.  : 27566409 – 48557866. 
URL: www.mapeindia.com 
E-mail: info@mapeindia.com 
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3. ARTICLES OF AGREEMENT 
 
ARTICLES OF AGREEMENT made the ______________ day of __________ 2024 
between______________________________________________________________________________________
_______________________________________________of____________________________________________
___________________(hereinafter called the “Employer”) of the one part and 
___________________________of ________________________________________ (hereinafter called “The 
Contractor”) of the other part, where as the Employer is desirous of getting the work of  
“______________________________________________________________________” executed and has 
caused drawings, conditions of contract, specifications and schedule of quantities etc., describing the 
works prepared by M/S MAPE CONNOISSEURS (Milind Architectural, Interior & Pankaj 
Engineering Connoisseurs), Barkatpura, Hyderabad. 
 
AND WHEREAS the SAID DRAWINGS numbered as per list attached inclusive of and the conditions of 
contract, specifications and schedule of quantities etc., have been signed by or on behalf of the parties 
hereto. 
 
AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set forth 
in the Schedule hereto (hereinafter referred to as “Said Conditions”) the works shown upon the said 
drawings and described in the same specifications and included in the said schedule of quantities for 
such sum as may be ascertained to be payable in terms of the Bills of Quantities, and which sum is 
estimated to be Rs. ____________ (Rupees____________________________________________________ 
(hereinafter referred to as “Said Contract Amount”). 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
 
1. In consideration of the said sum to be paid at the times and in the manner set forth in the said 

conditions, the contractor shall upon and subject to the said conditions, execute and complete the 
work shown in the said drawings and described in the said specifications. 

 
2. The Employer shall pay the contractor the said sum or such sums as shall become payable 

hereunder at the times and in the manner specified in the said conditions. 
 
3. The term “Architect” in the said conditions shall mean the said M/S MAPE CONNOISSEURS 

(Milind Architectural, Interior & Pankaj Engineering Connoisseurs), Barkatpura, Hyderabad, 
or in the event of their ceasing to be the Architect for the purpose of this contract, such other 
person as shall be nominated for that purpose by the Employer , not being a person to whom the 
contractor shall object for reasons considered to be sufficient by the Arbitrator mentioned in the 
said conditions provided always that no persons subsequently appointed to be the Architect 
under this contract shall be entitled to disregard or over-rule any previous decision or approval or 
direction given or expressed by the Architect for the time being. 

 
4. Tender documents containing work order Notice to the Contractor, Conditions of Contract, 

Appendix thereto, Special Conditions of Contract, Specifications and Schedule of Quantities with 
the rates entered therein, shall be read and studied as forming part of this agreement and the 
parties hereto shall respectively abide by and submit themselves to the conditions and stipulations 
and perform the agreement on their part respectively in such conditions contained. 

 
5. The contract is neither a fixed lump sum contract or a piece work contract, but is a contract to 

carry out work in respect of the entire works to be paid for according to actual measured 
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quantities, including variations from BOQ at the rates contained in the Schedule of rates and 
Probable bill of quantities or as provided in the said conditions. 

 
6. The Employer through the Architect, reserves to himself the right of altering the drawings and 

natures of the work, of adding/substitution to or omitting any items of work or having portions of 
the same carried out through alternate agencies without prejudice to this contract. 

 
7. Time shall be considered a the essence of this agreement and the contractor hereby agrees to 

commence the work soon after the site is handed over to him but within 15 days reckoned from 
the date of issue of work order to execute the work, as provided for in the said conditions and 
complete the entire work in 60 DAYS subject to nevertheless to the provisions for extension of 
time. 

 
8. This agreement and contract shall be deemed to have been made in Hyderabad and any questions 

or dispute rising out of or in any way connected with this Agreement and Contract shall be 
deemed to have arisen in Hyderabad and only the courts in Hyderabad shall have jurisdiction to 
determine the same. The limitation period will be 90 days from the date of dispute having arisen. 

 
AS WITNESS our hand this _____________ day of ____________ 2024 
 
Signed by the said in the presence of: 
 
WITNESS:   SIGNATURE 
 
NAME   : 
 
ADDRESS:       EMPLOYER 
 
WITNESS:   SIGNATURE 
 
NAME   : 
 
ADDRESS:   
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4. APPENDIX TO GENERAL CONDITIONS OF CONTRACT 
 
1. Earnest Money Deposit (EMD) : RS. 28,000/- 
 
2. Initial Security Deposit (ISD)  : 2% of contract value including EMD. 
 
3. Period of completion   : 60 DAYS 
 
4. Defects Liability period  : 12   months    after   completion    as  

Recorded in the completion certificate 
 
5. Agreed Liquidated Damages  : ½% of contract amount per week of  

delay subjected to a maximum of 5% of contract 
value. 

 
6. Period of final measurement  : Three months after completion   as 

recorded in the completion certificate. 
 
7. Minimum value of  work  to  be : Minimum Rs. 10.00  Lakhs 

Executed   for issue of interim 
Certificates for making payment  

 
8.a) Retention money from each bill : 10% of gross value of each interim  
       bill, subject to 8(b) below. 
 
   b)     Total retention money including : 5% of the contract value.  

Earnest money and initial security 
Deposit 

 
9. Release of Security deposit after : 50%   of   the   total   security   to be 

virtual completion released along with final 
certificate of payment, but only after removing all his 
materials, equipment, labour, huts/force, temporary 
sheds/stores, all his installations, machinery etc., 
from the site.  Balance payment to be released on 
submission of Bank Guarantee on any Scheduled 
Bank, Other than SBI, and its associated banks in the 
prescribed manner and valid till the completion of 
defects liability period of 12 months. 

 
10. Period for honouring certificate : 15 working days from date of  

Architects certificate of payment for interim bills and 
45 working days for final certificate. 
 

 
WITNESS : 
 
DATE  :         SIGNATURE OF THE CONTRACTOR WITH DATE 
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5. INDEX TO GENERAL CONDITIONS OF CONTRACT 
 

 
1. Interpretations 
 
2. Scope of Contract 
 
3. Drawings and Specifications 
 
4. Schedule of Quantities 
 
5. Sufficiency of Schedule of Quantities 
 
6. Errors in schedule of Quantities 
 
7. Contractor to provide everything necessary 
 
8. Authorities, Notices, Patent rights and royalties 
 
9. Materials and workmanship to conform to description. 
 
10. The setting out 
 
11. Removal of all offensive matters 
 
12. Opening up works 
 
13. Contractor’s superintendence and representative on the work 
 
14. Dismissal of workmen 
 
15. Access to works 
 
16. Employer’s representative/PMC 
 
17. Assignment of sub-letting 
 
18. Sub contractors 
 
19. Variations not to vitiate contract 
 
20. Measurement to works 
 
21. Prices of Extras etc., Ascertainment of  
 
22. Unfixed materials 
 
23. Removal of improper work and materials 
 
24. Defects after completion 
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25. Certificate of virtual completion 
 
26. Other persons engaged by the Employer 
 
27. Insurance in respect of damage to persons and property 
 
28. Contractor’s All risk policy 
 
29. Minimum amount of third party Insurance 
 
30. Commencement and completion 
 
31. Delay and extension of time 
 
32. Damages for Non-completion 
 
33. Failure by contractor to comply with Architect’s instructions 
 
34. Architect’s delay in progress. 
 
35. Supervision of works 
 
36. Prime cost and provisional sums 
 
37. Certificates and payments 
 
38. Notices 
 
39. Termination of contract by the Employer. 
 
40. Termination of contract by the contractor. 
 
41. Matters to be finally determined by the Architects 
 
42. Settlement of dispute (Arbitration) 
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6. GENERAL CONDITIONS OF CONTRACT 
 

INTERPRETATIONS: 
 
In constructing these conditions and the specifications, schedule of quantities and contract agreement, the 
following words shall have the meaning herein assigned to them except where the subject or context 
otherwise required: 

 
a. “Employer” shall mean The Assistant General Manager, (P & E), STATE BANK OF 

INDIA, 3rd Floor, Premises & Estate, Local Head Office, Bank Street, Kothi, 
HYDERABAD – 500 00. 

b. and shall include his/their heirs, legal representatives, assignees and successors. 
 
c. “Contractor” shall mean ________________________________________ 

____________________________________________________________ 
and shall include his/their heirs, legal representatives, assignees and successors. 

 
d. “Banks Engineer” shall mean any Engineer who is employed by SBI or any other Engineer 

appointed from time to time by the Employer, and certified in writing to the Architect and 
the contractor, to act as Engineer for the purpose of the Contract in place of the said 
engineer. 

 
e.  “Architects” shall mean any Engineer/ representative appointed by M/S MAPE 

CONNOISSEURS (Milind Architectural, Interior & Pankaj Engineering Connoisseurs), 
Barkatpura, Hyderabad. 

 
f. “Works” shall mean the works to be executed in accordance with contract specifications, 

quantities etc. 
 

g. “Contract” shall mean the Articles of Agreement, the General Conditions, Special 
Conditions, the Appendix, the Schedule of Quantities, Specifications and drawings, work 
order etc., attached hereto and duly signed. 

 
h. “Contract Price” shall mean the sum named in the Tender, subject to such amount 

additions thereto or deductions there from as may be made under the provisions, 
hereinafter contained. 

 
i. “Site” shall mean the Premises, on which the works are to be, provided, by the Employer 

or Architect for the purpose of the Contract. 
 

j. “Drawings” shall mean the drawings referred to in the contract etc., and any modifications 
of such drawings approved in writing by the Architect and the Bank and such other 
drawings as may from time to time be furnished or approved in writing by the Architect 
and Employer. 

 
k. “Notice in Writing” or written notice shall mean a notice in writing, typed or printed 

characters sent (unless delivered personally or otherwise provided to have been received) 
by registered post to the last known private or business address or registered office of the 
address and shall be deemed to have been received, when in the ordinary course of post, it 
would have been delivered. 
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l. “Act of Insolvency” shall mean any Act of Insolvency as defined by the Presidency Towns 

Insolvency Act or the Provincial Insolvency Act or any act amending such original. 
 

m. “Net Prices” if in arriving at the Contract Amount, the contractor has added to or deducted 
from the total of the items of the Tender any sum, either as a percentage or otherwise, then 
the net price of any items, in the tender, shall be the sum arrived at by adding to or 
deducting from the actual figure appearing in the Tender, as the price of that item, a 
similar percentage or proportionate sum.   Provided always that in determining the 
percentage or proportion of the sum so added or deducted by the contractor, the total 
amount of any Prime cost items and provisional sums of money shall be deducted from the 
total amount of the Tender.  The expression “net rates” or “net prices” when used with 
reference to the contract or account shall be held to mean rates or prices so arrived at. 

 
n. “Virtual Completion” shall mean that the building is in the opinion of the Architect and 

Employer, sufficiently completed for occupation by the Employer, in relation to the scope 
of work of this contract. 

 
o. Words importing persons include firms and corporations.  Words importing the singular 

only, also include the plural and vice versa, where the context requires. 
 
SCOPE OF CONTRACT: 
 
The contractor shall carry out and complete the said work in every respect in accordance with this 
contract with the directions of and to the satisfaction of the Architect and Employer.  Architect, with the 
approval of the Employer, may issue further drawings and/or written instructions, details, directions and 
explanations, which are hereafter collectively referred to as “Architect’s Instructions” in regard to: 

 
a. The variations or modifications of the designs, quality or quantity of works or the addition 

or omission or substitution of any work. 
 

b. Any discrepancy in the drawings or between the Schedule of Quantities/ or drawings 
and/or specifications etc. 

 
c. The removal and/or re-execution or any works executed by the contractor. 

 
d. The removal from the site of any material brought there on by the contractor, and the 

substitution of any other material there from. 
 

e. The dismissal from the works of any person employed thereupon. 
 

f. The opening up for inspection of any work covered up. 
 

g. The amending and making good of any defects under clause 24 “Removal of Improper 
works and Materials”. 

 
The contractor shall forthwith comply and fully execute any work comprised in such Architect’s 
instruction, provided always that instructions, directions and explanations given to the contractor or his 
representative upon the works by the Architect shall, if involving a variation, be confirmed in writing by 
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the contractor or within 7 days, and if not dissented from in writing within further 7 days by the 
Architect, such shall be deemed to be the Architects instructions within the scope of contract. 

 
If compliance with the Architect’s instructions as aforesaid involved work and/or expense and/or loss 
beyond that contemplated by the contract, then unless the same were issued owing to some breach of this 
contract by the contractors, the employer shall pay to the Contractor on the Architect’s certificate, the 
price of the said work (as an extra to be valued as herein after provided) and/or expense and/or loss. 
 
DRAWINGS AND SPECIFICATIONS: 
 
The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in 
accordance with the signed contract document, drawings and specifications and such further drawings 
and details as may be provided by the Architect, and in accordance with such written instructions, 
directions and explanations, as may from time to be given by the Architect and the SBI, whose decision as 
to the sufficiency and quality of the work and materials shall be final and binding on the contractor.  If the 
work shown on any such further drawings or work that may be necessary to comply with any such 
instructions, directions or explanations, be in the opinion of the contractor outside the scope of work or 
reasonably could not be inferred from the contract, he shall before proceeding with such work, give notice 
in writing to this effect to the Architect and the SBI, and in the event of the Architects and the SBI 
agreeing to the same in writing,  the contractor shall be entitled to an allowance in respect of such extra 
work as an authorized extra.  If the Architect and the contractor fail to agree, as to whether or not there is 
an extra, then, if the Architect decided that the contractor is to carry out the said work, the contractor shall 
do so, and the question whether or not there is any extra and if so, the amount thereof, shall failing 
agreement be settled by Arbitration as hereinafter provided, but such reference shall in no way delay the 
fulfillment of this contract. 

 
No drawing shall be taken as in itself an order for variation, unless in addition to the Architect’s 
signature, it bears express works stating that it is intended to be such an order or bears a remark “VALID 
FOR CONSTRUCTION”.  No claim for payment for extra work shall be allowed, unless the said work 
shall have been executed under the provisions of clause 8 (Authorities, notices, patents, rights and 
royalties) or by the authorities, of directions in drawing of the Architect as herein mentioned. 

 
One complete set of the signed drawings and a copy of contract document (specifications and schedule of 
quantities etc) shall be furnished by the Architect to the contractor.  The Architect shall furnish within 
such time as he may consider reasonable, one copy of any additional drawings, which in his opinion may 
be necessary for the execution of any part of the work.  Such copies shall be kept at the works, and the 
Architect or hiss representatives shall, at all reasonable times have access to the same and shall be 
returned to the Architect by the Contractor, before the issue of the final certificate.  The original contract 
documents shall remain in the custody of employer. 

 
Please refer clause 36 of Special conditions of contract. 
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SCHEDULE OF QUANTITIES: 
 
The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in accordance 
with the Standard Procedure of the Architects and shall be considered to be approximate and no liability 
shall attach to the Architect for any error/variations that may be discovered therein. 

 
Please refer Clause 5, 6 and 40 of Special conditions of contract.  
 
SUFFICIENCY OF SCHEDULE OF QUANTITIES: 
 
The contract shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender for the works and of the prices stated in the schedule of Quantities and/or the 
Schedule of Rates and Prices, which rates and prices shall cover all things necessary for the proper 
completion of the works. 

 
Please refer clauses 5, 6 and 39 of Special Conditions of Contact. 
 
ERRORS IN SCHEDULE OF QUANTITIES: 
 
Should any error appear in the Schedule of Quantities, other than in the Contractor’s prices and 
calculations, it shall be rectified and such rectification shall not vitiate the contract but shall constitute a 
variation of the contract and be dealt with as an authorised extra or deduction. 
 
CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 
 
The contractor shall provide everything necessary for the proper execution of works according to the true 
intent and meaning of the drawings, specifications and the Schedule of Quantities etc., taken together, 
whether the same may or may not be particularly shown or described there in, provided the same can be 
inferred therefrom.  The several documents forming the contract are to be taken as mutually explanatory 
to one another; detailed drawings and figured dimensions in preference to scale, and special conditions in 
preference to General conditions and particular specifications in preference to General specifications. 

 
In case of discrepancy between the Schedule of Quantities, the specifications and/or the drawings, the 
following order of preference shall be observed:- 

 
i) Description of Schedule of Quantities. 
ii) Particular specifications and special condition, if any. 
iii) Drawings. 
iv) C.P.W.D. specifications. 
v) Indian Standard specifications of B.I.S. 
 

If there are varying or conflicting provisions made in any document forming part of the contract, the 
Architect shall be the deciding authority, with regard to the intention of the document and his decision 
shall be final and binding on the contractor. 

 
Any error in description, quantity or rate in schedule of quantities or any omission the reform shall not 
vitiate the contract or release the contractor from the execution of the whole or any part of the works 
expressed therein according to drawings and specifications or from any of his obligations under the 
contract. 
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The contractor shall make his own arrangements for providing water, for carrying out the work, at his 
own cost.  If water from any source other than Municipal main is to be used for construction, the same 
shall be tested at the contractor’s cost, and a report submitted to the Architect for his approval, before 
such water is used for the works.  Temporary INTERIOR connections shall be obtained by the contractor 
to facilitate execution and completion of work at their cost and all the charges there of should be borne by 
them. 

 
The contractor shall supply, fix and maintain at his cost, during the execution of any works, all the 
necessary scaffolding, staging, hoarding, watching and lighting during nights as well as by day required 
not only for the proper execution and protection of the said works, but also for the protection of the 
public and the safety of any adjacent road, streets, cellars, vaults, pavements, walls, houses, buildings and 
all other erections, matters or things.  The Contractor shall take down and remove any or all such 
scaffolding, staging, etc., as occasion shall require or when ordered or so to do, and shall fully reinstate at 
his own cost and make good all the matters and things disturbed during the execution of the works to the 
satisfaction of the Architects. 

 
Please refer clause 7 of Special conditions of contract. 
 
AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES: 
 
The contractor shall conform to the provisions of the statutes relating to the works, and to the regulation 
and by laws of any local authority, and of any water, lighting and other companies or authorities, with 
whose systems the structures are proposed to be connected; and shall before making any variation from 
the drawings or specifications, that may be necessitated by so conforming, give to the Architects a written 
notice, specifying the variations proposed to be made and the reason for making it and apply for 
instruction thereon.  In case, the contractor shall not within ten days receive such instructions, he shall 
proceed with the work conforming with the provisions, regulations or by laws in question. 

 
The contractor shall bring to the attention of the Architect all notices required by the said acts, regulations 
or bylaws to be given to any authority, and pay to such authority or to any Public Officer all fees that may 
be properly chargeable in respect of the works, and lodge the receipts with the Architects. 

 
The contractor shall indemnify the Employer against all claims in respect of patent rights, designs, 
trademarks or name or other protected rights in respect of any constructional plant, machine, work or 
material used for or in connection with works or temporary works and from and against all claims, 
demands, proceedings, damages, costs, charges, and expenses whatsoever in respect thereof or in relation 
thereto.  The Contractor shall defend all actions arising from such claims, unless he has informed the 
Architects, before any such infringement and received their permission to proceed, and shall himself pay 
all royalties, licence fees, damages, cost and changes of all and every sort that may be legally incurred in 
respect thereof. 
 
Please refer clause 23 of special conditions of contract. 
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9. MATERIALS AND WORKMANSHIP TO CONFORM DESCRIPTION: 
 
All materials and workmanship shall, so far as procurable be of the respective kinds specified in the 
Schedule of Quantities and/or specifications and in accordance with the Architect’s instructions and the 
contractor shall on the request of the Architects furnish to them all invoices, accounts, receipts and the 
other vouchers to prove that the materials comply therewith.  The contractor shall at his own cost arrange 
for and/or carry any test of any materials, which the Architect & Employer may require.  The costs of 
materials used for testing, packing, transportation and testing shall be borne by the contractor and his 
quoted rates/amounts shall include all such expenses/contingencies. 
 
9a. In case of non-availability of specified Make/brand of any material the alternate make/brand will 

be given by the Employer/Architect. 
 
10. THE SETTING OUT: 
 
The Contractor shall at his own expense, set out the works accurately in accordance with the plans and to 
the complete satisfaction of the Architect.  The Contractor shall be solely responsible for the true and 
perfect setting out of the same and for the correctness of the positions, levels, dimensions and alignment 
of all parts thereof.  If at any time any error shall appear during the progress or on completion of any part 
of the work, the contractor shall at his cost rectify such error if called upon to the satisfaction of the 
Architects/Employer.  The work shall from time to time be inspected by the Architect and/or his 
representatives, but such inspections shall not exonerate the contractor in any way from his obligation to 
remedy any defects, which may be found to exist at any stage of the work or after the same is completed, 
at his own cost. 
 
11. REMOVAL OF ALL OFFENSIVE MATTERS: 
 
All debris arising out of the work shall be disposed off as per the rules and regulations of the Local 
authorities concerned. 
 
12. OPENING UP WORKS: 
 
In the event of the Architect / Employer feels that the work is not carried out as per tender specifications, 
contractor at his cost shall open the concealed work at his cost for which no Extra cost will be paid. 

 
CONTRACTOR’S SUPERINTENDENCE & REPRESENTATIVE ON THE WORKS: 
 
The contractor shall give all necessary personal superintendence during the execution of the works and so 
long thereafter as the Architect may consider it necessary until the expiration of the “Defects Liability 
Period” stated in clause 25. The Contractor shall meet the Architect or his representative, whenever 
required and so informed by the Architect. 

 
The Contractor shall maintain and be represented at site at all times, while the work is in progress, by a 
responsible and efficient foreman, approved by the Architect and who must thoroughly understand all 
the trades entailed and be constantly in attendance while the men are at work.  Any directions, 
explanations, instructions or notices give by the Architect & Employer to such foreman shall be deemed 
to have been given to the contractor and shall be binding as such on the contractor.  The Foreman shall be 
thoroughly conversant with the English language and should be able to read, write and speak English. 



mapeConnoisseurs  –SBI Executive Enclave Entrance Arch and Shiva Temple Civil Tender. Page 24 of 151 

 

 
DISMISSAL OF WORKMEN: 
 
The contractor shall on the request of the Architect and Employer immediately dismiss from the works 
any person employed thereon who may, in the opinion of the Architect and Employer be unsuitable or 
incompetent or who may misconduct himself, and such person shall not again be employed or allowed 
on the works without the permission of the Architect & Employer. 
 
ACCESS TO WORKS: 
 
The Architect, the Employer and any person authorised by them shall at all reasonable times have free 
access to the works and to the workshops, factories or other places where materials are being prepared or 
constructed by the contract and also to any place where the materials are lying or from which they are 
being obtained.  The Contractor shall give every facility to the Architect and the Employer and their 
representatives for inspection and examination and test of the materials and workmanship.  No person, 
unless authorised by the Architect or the Employer, except the representatives of Public authorities, shall 
be allowed on the works at any time.  If any work is to be done at a place other than the site of works, the 
contractor shall obtain the written permission of the Architect for doing so. 
 
EMPLOYER’S REPRESENTATIVE/PMC: 
 
The Employer may appoint an assistant to the Engineer, any Site Engineer or Project Management 
Consultant (PMC), who shall be the representative of the Employer.  The duties of the Employer’s 
representatives are to watch and supervise the works and to test any materials to be used and of 
workmanship employed in connection with the works.  He shall have no authority either to relieve the 
contractor of any of his duties or obligations under the contract, or except those expressly provided 
hereunder, to order any work involving delay or any extra payment by the Employer or any variation of 
or in the works. 

 
The contractor shall afford the Employer’s representative every facility and assistance for examining the 
works and materials and checking and measuring item and materials.  Neither the Employer’s 
representative nor any assistant to the Architect shall have power to revoke, alter, enlarge or relax the 
requirements of this contract, or to sanction any new-work, additions, alterations, deviations or omissions 
unless such an authority may be specially conferred by a written order of the Architect and Employer. 

 
The Employer’s representative shall have to give notice to the Contractor or his representation about the 
non-approval of any work or materials and such works shall be suspended or the use of such materials 
should be discontinued until the decision of the Architect is obtained.  The work will from time to time be 
examined by the Architect or the Employer’s representative, but such examinations shall not in any way 
exonerate the contractor from the obligation to remedy any defects, which may be found to exist at any 
stage of the work or after the same is completed.  Subject to the limitations of the clause, the contractor 
shall take instructions only from the Architect and Employer. 
 
ASSIGNMENT OF SUB-LETTING: 
 
The works included in the contract shall be executed by the contractor and the contractor shall not 
directly or indirectly transfer, assign or underlet the contract or any part/share thereof or interest therein 
without the written consent of the Architect and Employer, and no undertaking shall relieve the 
contractor from the full and entire responsibility of the contract or from active superintendence of the 
works during their progress. 
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SUB-CONTRACTORS: 
 
All specialists, merchants, tradesmen, and others, executing any work or supply and fixing any goods for 
which prime cost prices or provisional sums are included in the Schedule of Quantities and/or 
specifications, who may be nominated or selected by the Architect and employer and hereby declared to 
be sub-contractors employed by the Contractor, are herein referred to as nominated sub-contractors.  No 
nominated sub-contractors shall be employed on or in connection with the works, against whom the 
contractor shall make reasonable objection or (see where the Architect and contractor shall otherwise 
agree), who will not enter into a contract provided. 
 

a. The nominated sub-contractors shall indemnify the contractor against the same obligations 
in respect of the sub-contract as the contractor is under, in respect of this contract. 

 
b. The nominated sub-contractors shall indemnify the contractor against claims in respect of 

any negligence by the sub-contractor, his servants or agents or any misuse by him or them 
of any scaffolding or other plant, the property of the contractor or under any Workman’s 
Compensation Act in force. 

 
c. Payment shall be made by the contractor to the nominated sub-contractor, within 14 days 

of receipt of the Architect’s certificate, provided that before any certificate is issued, the 
contractor shall upon request furnish to the Architect proof that all nominated sub-
contractor’s account included in the previous certificates have been duly discharged; in 
default whereof the Employer may pay the same upon a certificate of the Architect and 
deduct the amount thereof  from any sums due to the contractor.  The exercise of this 
power shall not create any contract between Employer and Sub-contractor. 

 
VARIATIONS NOT TO VITIATE CONTRACT: 
 
The contractor shall when directed in writing by the Architect, omit from or vary works shown upon the 
drawings or described in the specifications or included in the priced schedule of quantities, but the 
contractor shall not make any alterations or additions to or omissions from the works or any deviations 
from the provisions of the Contract without such authorizations or direction in writing from the Architect 
and Employer. 

 
No claim for any extra item or deviations shall be allowed, unless it shall have been executed by the 
Authority of the Architect and Employer as herein mentioned.  Any such extra item or deviation is 
hereinafter referred to as an authorised extra item or deviation.  No variations i.e., additions, omissions or 
substitutions shall vitiate the contract. 

 
The rate of items not included in the bill of quantities shall be settled by the Architect and Employer in 
accordance with the provisions of clause 21, hereof. 
 
MEASUREMENTS OF WORKS: 
 
The Architect/PMC may from time to time intimate the Contractor that he requires the works to be 
measured and the contractor shall forthwith attend or send a qualified agent to assist PMC/Architect’s 
representative in taking measurements and calculations, and to furnish all particulars or give all 
assistance required by either of them. 
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Should the contractor no attend or neglect or omit to send such an agent, then the measurements and 
calculations, and to furnish all particulars or give all assistance required by either of them. 

 
Should the contractor not attend or neglect or omit to send such an agent, then the measurements taken 
by the PMC/Architects representative approved by them shall be taken to be the correct measurements.  
The mode of measurements wherever not mentioned in contract documents be taken in accordance with 
the Indian Standard of Method of measurements of building works (I.S.1200 – 1958) and its revisions, if 
any.  In case of any discrepancy between various contract documents on mode of measurements, the 
mode given in Bill of Quantities will take precedence over others. 

 
The contractor or his agent may at the time of measurement take such notes and measurements as he may 
require. 

 
All authorised extra works, omissions and all variations made without the Architect’s knowledge, if 
substantially sanctioned by him in writing shall be included in such measurements. 
 
22. PRICES FOR SUBSTITUTIONS/EXTRA ETC., ASCERTAINMENT OF: 
 
Should it be found after the completion of the works from measurements taken (in accordance with the 
previous paragraph) that any of the quantities or amounts specified for the works in the priced schedule 
of quantities of work thus ascertained are less or greater than the amounts and/or tender or that any 
variations, is made, and any substituted/ extra (new) items have been executed, the valuation of such 
quantities/items,  amounts or variations, unless previously or otherwise agreed upon, shall be made in 
accordance with the following rules: 
 

a. The net rates or prices in the original tender shall determine the valuation of the extra (additional 
quantities and or extra/substituted item of work), where that work is of a similar character and 
executed under similar conditions of the work priced therein.  This applied to extra and 
substituted items of work to the extent, they are similar in nature to the items in the contract. 
 

b. The net prices given in the original ender shall determine the value of the items omitted, provided 
if omissions vary the conditions under which any remaining items of work are carried out, the 
prices for the same shall be valued under thereof. 

 
c. Where extra/substituted item of works are not of similar character (either partly & fully) and/or 

executed under similar conditions as aforesaid or where the omissions vary the conditions under 
which any remaining items of works are carried out or if the amount of any omission or additions 
relative to the amount of the whole of the contract works or to be any part thereof shall be such 
that in the opinion of the Architects the net rate or price contained in the priced schedule of 
quantities or tender or for any item of the work involves less or more beyond that reasonably 
contemplated by the Contractor or is by reason of such omission or addition rendered 
unreasonable for in-applicable, the Architect shall fix in consultation with the Employer such 
other rates or prices as in the circumstances he shall think reasonable and proper, which shall be 
final and binding on the contractor.  For extra and substituted items this will apply for portions of 
the items for which, items of similar nature are not available in the contract. 

 
d. Where extra and or substituted items of work cannot be properly measured or valued, the 

contractor shall be allowed based on the net local day work rates and wages for the district and 
prevalent market rates for materials etc., at the time of ordering that item; provided that in either 
case vouchers for wages paid specifying the daily time (and if required by the Architect, the 
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workmen’s name) and materials employed at or before the end of the week following that in 
which the work has been executed. 

 
e. The measurements and valuations in respect of the extra and substituted items of work shall be 

completed within the “Period of final measurement” or within 3 (three) months from the 
completion of the contract works as defined under clause No.26 (certificate of virtual 
completion.See Special Conditions of Contract Clause 44. 

 
23. UNFIXED MATERIALS: 
 
When any materials intended for the works shall have been placed at site by the contractor, such 
materials shall not be removed therefrom (except for the purposes of being used on the works)  without 
the written authority of the Architect and Employer and when the contractor shall have received payment 
in respect of any certificate in which the architect shall have stated that he has taken into account the 
value of such unfixed materials on the works such materials shall become the property of the Employer 
and the Contractor shall be liable for any loss or damage to any such materials. 
 
24. REMOVAL OF IMPROPER WORK AND MATERIALS: 
 
The Architect shall, during the progress of the works, have power to order in writing from time to time 
the removal from the works, within such reasonable times as may be specified in the order, of any 
materials which in the opinion of the Architect and Employer are not in accordance with the 
specifications or the instructions of the Architect and Employer; and  the substitution with proper 
materials and the removal and proper re-execution of any work, which has be executed with materials or 
workmanship, not in accordance with the contract/drawings and specifications or instructions etc., the 
contractor shall forthwith carry out such orders at his own cost.  In case of default on the part of the 
contractor to carry out such orders, the Employer shall have the power to employ and pay other persons 
to carry out the same and all expenses consequent thereon or incidental thereto shall be borne by the 
Contractor, and shall be recoverable from the contractor by the Employer, or may be deducted by the 
Architect, from any money due or may become due to the contractor for this work or on any other 
account. 
 
Instead of this procedure for work not done in accordance with the contract, the Architect and Employer 
may allow such work to remain, and in that case may make allowance for the difference in value together 
with such further allowance for damages to the Employer, as in his opinion may be reasonable.  This 
allowance shall be recoverable from the contractor by the Employer, or may be deducted by the Architect, 
from any money due or may become due to the contractor for this work or on any other accounts.  The 
decision of Architects in these matters shall be final and binding on the contractor. 
 
25. DEFECTS AFTER COMPLETION: 
 
Any defect, shrinkage, settlement or other faults which may appear with in the “Defects Liability Period” 
stated in the Appendix on Page 10 i.e. within 12 months after the virtual completion of the works arising 
in the opinion of the Architect and the Bank, from materials or workmanship not in accordance with the 
contract, shall upon the directions and writing of the Architect and Employer and within such reasonable 
time as shall be specified therein, be rectified and made good by the Contractor at his own cost.  In case of 
default, the Employer may employ any other person to amend and make good such defects, shrinkage, 
settlements or other faults.  All damages, loss and expenses consequent therein or incidental thereto shall 
be made good and borne by the contractor and such damage, loss and expenses shall be recoverable from 
him by the employer or may be deducted by the Employer, the damages, loss and expenses from any 
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sums that may be due to the contractor or amount retained under condition 38 (Certificate and payment) 
and in event of the amount retained being insufficient recover the balance from the amount held against 
EMD & Security deposit under clause 10.1 & 10.2 on Page 5 or any other amounts due or may become 
due later. 
 
26. CERTIFICATE OF VIRTUAL COMPLETION: 
 
The contractors shall intimate in writing to the Architects, as and when the works are complete in all 
respects in order to enable the Architect to intimate the Employer to take possession of the same.  The 
works shall not be considered as virtually completed, until the Architect has certified in writing that the 
same have been “Virtually completed” and accepted by the employed.  The defects liability period shall 
commence, only from the date of such virtual completion certificate. 
 
27. OTHER PERSONS ENGAGED BY THE EMPLOYER: 
 
The Employer reserves the right to use the premises and any portions of the site for the execution of any 
work not included in this contract which he may desire to carry out through other persons, and the 
contractor is to allow all reasonable facilities for the execution of such work, except by special 
arrangement with the Employer.  Such work shall be carried out in such a manner a not to impede the 
progress of the works included in the contract, and the contractor shall not be responsible for any damage 
or delay which may happen to or be occasioned by such work. 
 
28. INSURANCE IN RESPECT OF DAMAGE TO PERSONS AND PROPERTY: 
 
The contractor shall be responsible for all injury to persons, animals or things and for all structural and 
decorative damage to property, which may arise from operation or neglect of himself or any of his or sub-
contractor’s employees, whether or any other cause whatever in any way connected with the carrying out 
of this contract.  This clause shall be held to include, interlaid any damage to buildings, whether 
immediately adjacent or otherwise, any damage to roads, caused to the buildings and works forming the 
subject of this contract by frost or other inclement weather.  The contractor shall indemnify the employer 
and hold him harmless in respect of all and any expenses arising from any such injury or damage to 
persons or property as aforesaid and also in respect of any claim made in respect of injury or damage 
under any acts of government or otherwise, and also in respect of any award of compensation or 
damages consequent upon such claim. 
 
The Contractor shall reinstate all damages of every sort mentioned in this clause, so as to deliver up the 
whole of the contract works complete and perfect in every respect and so as to make good or otherwise 
satisfy all claims for damage to the property of third parties. 

 
The contractor shall indemnify the Employer against all claims which may be made against the Employer, 
by any member of the Public or other party, in respect of anything which may arise in respect of the 
works or in consequence thereof and shall at his own cost, effect and maintain until one month after the 
works are taken over by the Employer or three months after the date of completion of the contract with an 
approved office, a policy of Insurance in the joint names of the Employer and the contractor against such 
risks and signing of the contract.  The contract shall also indemnify the employer against all claims which 
may be made upon the Employer whether under the Workmen’s compensation act or any other statute in 
force during the currency of this contract or at common law in respect of any employees of the contractor 
or of any sub-contractor and shall at his own expense effect and maintain until one month beyond the 
virtual completion of the contract, with an approved office.  A policy of Insurance in the joint names of 
the Employer and the Contractor against such risks and deposit such policy or policies with the 
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Architects from time to time, during the currency of the contract.  In default of the contractor insuring as 
provided above, the Architect on behalf of the Employer may so insure and may deduct the premiums 
paid from any money due or which may become due to the contractor. 

 
The contractor shall be responsible for anything which may be excluded from the Insurance Policies 
above referred to and also for all other damages to any property arising out of and incidental to the 
negligent or defective carrying out of this contract however, such damage shall be caused. 
 
The Contractor shall also indemnify the Employer in respect of any costs, charges or expenses arising out 
of any claim or proceedings and also in respect of any Award of or compensation of damages arising 
therefrom. 
 
The Employer with the concurrence of the Architect shall be at liberty and is hereby empowered to 
deduct the amount of any damages, compensations, costs, charges and expenses arising or occurring from 
or in respect of any such claims of damages from any sums due or to become due to the contractor. 
 
29. CONTRACTOR’S ALL RISK  POLICY: 
 
The contractor shall within 14 days from the date of commencement of the work insure the works at his 
cost and keep them insured until one month after the works are taken over by the Employer or three 
months after the date of completion whichever is earlier, against loss or damage by fire and usual risks 
other than fire against which insurers generally provide cover in a CONTRACTOR’S ALL RISK POLICY, 
with an insurer to be approved the Architects, in the joint names of the Employer and contractor  (the 
name of the former being placed first in the policy), progressively for the full amount of the contract, in 
three stages, beginning with 1/3 of the contract value, and for any further sum as called upon to do so by 
the Architect, with the prior written consent of the Employer,  the premium of such further sum  being 
allowed to the contractor as an authorised extra.  Such policy shall cover the property of the Employer 
only and Architects and surveyor’s fees for assessing the claim and in connection with his services 
generally in reinstatement and shall not cover any property of the contractor of any subcontractor or 
employee.  The contractor shall deposit the policy and receipts for the premiums paid with the Architects, 
within twenty one days of the date of commencement of work, unless otherwise instructed, as provided 
above failing which the employer or the Architect on his behalf may insure and may deduct the premium 
paid from any money that may be due or that may become due to the contractor.  The contractor shall as 
soon as the claim under the policy is settled, or the work reinstated by the insurers should they elect to do 
so, proceed with all due diligence with the completion of the works in the same manner as though the fire 
or other such risk had not occurred and in all respects under the same conditions of contract. 

 
The contractor in case of rebuilding or reinstatement after fire or other such usual risk shall be entitled to 
such extension of time for completion as recommended by the Architect. 

 
Please refer Special Conditions of Contract, clauses. 
 
30. MINIMUM AMOUNT OF THIRD PARTY INSURANCE: 
 
Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall 
not be reasonably withheld and for at least the amount stated below.  The contractor shall, whenever 
required, produce to the Architect/Consultant the policy or policies of insurance cover and receipts for 
payment of the current premium. 
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The minimum insurance cover for physical property, injury, and death is Rs. 20.00 lakhs per occurrence 
with the number of occurrences limited to four.  After each occurrence contractor will pay additional 
premium necessary to make insurance valid for four occurrences always. 
 
31. COMMENCEMENT AND COMPLETION: 
 
The contractor shall be allowed admittance to the site on the “Date of Commencement” stated in the 
Appendix, and he shall thereupon and forthwith begin the works and shall regularly proceed with and 
complete the same (except such painting or other decorative work as the Architect may desire to delay) 
on or before the ‘Day of Completion” started in the Appendix subject nevertheless to the provisions for 
extension of time hereinafter contained. 

 
Refer clause 9 & 36 of Special Conditions of Contract. 
 
32. DELAY AND EXTENSION OF TIME: 
 
If in the opinion of the Architect the works be delayed: 
 
a. by force majeure, or 
 
b. by reason of any exceptionally inclement weather, or 
 
c. by reason of proceedings taken on threatened by or dispute with adjoining or neighbouring 

owners or public authorities arising otherwise, than through the contractor’s own default, or 
 
d. by the works or delays of the contractors or tradesmen engaged or nominated by the Employer or 

Architect and not referred to in the Schedule of Quantities and/or specifications, or 
 
e. by reason of civil, commotion, local combination of workmen or strike or lock-out affecting any of 

the buildings/traders, or 
 
f. by reason of the Architect’s instructions as per clause 2, or 
 
g. In consequence of the contractor not having in due time, necessary instructions from the Architect, 

for which he shall have specifically applied in writing ahead of time, giving reasonable time to 
prepare such instructions. 

 
The Architect shall make a fair and reasonable assessment for extension of time, for completion of the 
contract works which may be approved by the Employer. 
 
In case of such strike or lock-out, the contractor shall as soon as possible, give written notice thereof to the 
Architect, but the contractor shall nevertheless constantly use his endeavours to prevent delay and shall 
do all that may reasonably be required, to the satisfaction of the Architect to proceed with the work. 
 
33. DAMAGES FOR NON-COMPLETION: 
 
If the contractor fails to complete the works by the date stated in clause 31 (date of completion) or within 
any extended time certified under clause 32 (extension of time) and if the Architect shall certify in writing 
on or before the date of issue of the certificate for the last payment to which the contractor may become 
entitled hereunder that the works could have been reasonably completed by the said date or within the 
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said extended time, then the contractor shall pay to the Employer or allow the employer to recover from 
dues to the contractor on any account the sum stated in clause 16 of “Notice to contractors” (Page 6) 
(liquidated damages and not by way of penalty), subject to a maximum amount of 5% as stated in 
Appendix of General Conditions of contract (page 10) and as stated in clause 16 of “Notice to 
contractors”(Page 6) and such damages may be deducted from any money due or  which may become 
due to the contractor. 

 
The deduction of such sums shall not, however, absolve the contractor of his responsibility and 
obligations to complete the work in its entirety. 

 
Please refer clauses 9 & 36 of special conditions of contract. 
 
34. FAILURE BY CONTRACTOR TO COMPLY WITH ARCHITECT’S INSTRUCTIONS: 
 
If the contractor after receipt of written notice from the Architect requiring compliance with such further 
drawings and/or Architects instruction, fails within seven days to comply with the same, the Architect 
and Employer may employ and pay other persons to execute any such work whatsoever as may be 
necessary to give effect thereto and all costs incurred in connection therewith shall be recoverable from 
the contractors by the employer on a Certificate by the Architect as a debit or may be deducted by him 
from any money due or which may become due to the contractors. 
 
35. ARCHITECT’S DELAY IN PROGRESS: 
 
The Architect may delay the progress of the works in case of rains or otherwise, without vitiating the 
contract and grant such extension of time with the approval of the Employer for the completion of the 
contract as he may think proper and sufficient in consequence of such delay, and the contractor shall not 
make any claim for compensation or damage in relation thereto. 
 
36. SUSPENSION OF WORKS: 
 
If the contractor, except on account of any legal restraint upon the employer preventing the continuance 
of the works, or on account of any of the causes mentioned in the clause “Extension of time” or in the case 
of certificate being withheld or not paid when due, shall suspend works or in the opinion of the 
Architects, shall neglect or fail to proceed with due diligence in the performance of his part of the contract 
or if he shall more than once make default in the respects mentioned in clause 24 (removal of improper 
work and materials), the Employer through the Architect shall have the power to give notice in writing to 
the contractor required that the works be provided within a reasonable manner, and with reasonable 
dispatch, such notice shall not be unreasonably given and must signify that it purports to be a notice 
under the provisions of this clause and must specify the acts or defaults on the part of the contractor upon 
which it is based.  After such notice shall have been given, the contractor shall not be at liberty to remove 
from the site of works, or from any ground contiguous thereto, the site of works, or from any ground 
contiguous thereto, any plant or materials belonging to him which shall have been placed thereon for the 
purpose of work, and the Employer shall have lien upon such plants and materials to subsist from date of 
such notice being given until the notice shall has been complied with, provided always that such line 
shall not under any circumstances subsist after the expiration of 30 (thirty) day from the date of such 
notice given, unless the employer shall have entered upon and taken possession of the works and site, as 
hereinafter provided. 

 
If the contractor shall fail for seven days after such notice has been given, to proceed with the works as 
therein prescribed, the Employer may enter upon and take possession of the works and site, and of all 
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such plants, machinery and materials thereon intended to be used for the works, and the Employer shall 
retain and hold a lien upon all such plants, machinery and materials until the work shall have been 
completed, under powers hereinafter conferred upon him; 

 
If the Employer shall exercise the above power, he may engage any other person to complete the works 
and exclude the contractor, his agents and servants from entry upon or access to the same, except that the 
contractor or any person appointed in writing may have access at all times during the progress of the 
works to inspect, survey and measure the works.  Such written appointments or a copy thereof shall be 
delivered to the Architects before the person appointed comes on to the works and the Employer shall 
take such steps as in the opinion of the Architect may be reasonably necessary for completion the works, 
without undue delay or expenses using for that purpose the plant, machinery and materials above 
mentioned in so far as they as they are suitable and adopted to such use. 

 
Upon the completion of the works, the Architects shall certify the amount of the expenses properly 
incurred consequent on and incidental to the default of the contractor as aforesaid and in completion the 
works by other persons. 

 
Should the amount so certified as the expenses properly incurred be less than amount which should have 
been due to the contractor upon the completion of the works by him, the difference shall be paid to the 
contractor by the Employer, should the amount of the former exceed the later, the difference shall be paid 
by the contractor to the Employer.  The Employer shall not be liable to  make any further payments or 
compensations to the contractor for or on accounts of the proper use of the plant for the completion of the 
works under the provisions herein before mentioned other than such payments as is included in the 
contract. 

 
After the works shall have been so completed by persons other than the contractor, under the provisions 
herein before contained, the Architect shall give notice to the contractor to remove his plan and all 
surplus materials as may not have been used in the completion of the works from the site. 

 
If such plant and materials are not removed within a period of 14 days after the notice shall have been 
given, the Employer may remove and sell the same, holding the proceeds less the cost of the removal and 
sale, to the credit of the contractor.  The Employer shall not be responsible for any loss sustained by the 
Contractor from the sale of the plant in the event of the Contractor not removing it after notice. 
 
37. PRIME COST AND PROVISIONAL SUMS: 
 
a. Where “Prime Cost” (P.C.) prices or provisional sums of money are considered for any goods or 

works in the specifications or Schedule of quantities or deviations hereof, the same are exclusive of 
any trade discounts, or allowances, discount for cash, or profit which the contractor may require 
and or carriage and fixing. 

 
All goods or work, for which prime cost prices or provisional sums of money are considered may 
be selected or ordered from any manufacturer’s or firms, at the discretion of the Architect or the 
Employer.  The Employer reserves to himself the right of paying directly for any such goods or 
work and the Architect may deduct the said prices or sums from the amount of the contract.  
Should any goods or works for which prime cost prices or provisional sums are considered or 
portions of same be not required, such prices or sums, together with the profits allowed for such 
additional amount as the Contractor may have allowed for carriage and fixing will be deducted in 
full from the amount of the Contract.  Whether the goods be ordered by the Contractor or 
otherwise, the contractor shall at his own cost fix the same, if called upon to do so, and the 
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contractor shall also receive and sign for such goods and be responsible for their safe custody as 
and from the date of their delivery upon the works. 

 
b. In cases in which provisional quantities of items/materials are contained in the contract, the 

contractor shall provide such materials and or execute such items to such amounts or to greater or 
lesser amounts as the Architect shall direct in his schedule of quantities. 

 
c. No prime cost sum or sums (or any portion thereof) shall be included in any certificate for 

payment to the contractor until the receipted accounts relating to them have been produced by the 
contractor to the Architect.  Such accounts shall show all discounts and any sum or sums in 
respect of such discounts shall be treated as a trade discount.  Provided always, that should the 
contractor in lieu of producing such receipted accounts, request the Architect in writing to issue a 
certificate to the Employer for such sum or sums, due either on account or in settlement to a sub-
contractor direct, the Architect shall, upon satisfying himself that the sub-contractor is entitled to 
the same, so issue the certificate and such sum or sums be deducted from the amount of the 
contractor, at the settlement of accounts and any profit or sum to which the contractor is properly 
entitled, in respect of such sub-contract, and which is in conformity with the terms of contract as 
though the amount of such certificates to the sub-contractor has been included in a certificate 
drawn in favour of the contractor. 

 
d. If the contractor neither produces the receipt not gives authority to the Architect to issue a 

certificate in favour of such sub-contractor direct, the Architect may upon giving the contractor 
SEVEN DAYS NOTICE in writing of his intentions to do so, issue to the sub-contractor such 
certificate direct to the Employer and obtain a receipt from the sub-contractor, which receipt shall 
be deemed as a discharge for the amount of such certificates, as though given by the contractor.  In 
such event, the contractor shall not be allowed any profit he may have added in the Schedule of 
Quantities upon such sub-contract. 

 
e. The exercise of the option before referred to by the Contractor and the issue of certificates, as 

before described to sub-contractor direct of certificates by the Architect, shall not however, relieve 
the contractor from any of the liabilities in respect of insufficient, faulty of incompleted work of 
the sub-contractor for which he may be liable under the terms of the contract. 

 
38. CERTIFICATES AND PAYMENTS: 
 
The contractor shall be paid by the Employer after due checking and after making necessary correction 
from time to time, by installments under  Interim Certificates to be issued by the Architect on account of 
the works executed by the contractor based on the joint measurements taken by the PMC, the Architects 
representative  and the contractors representative when in the opinion of the Architect, work to the 
approximate value named in the Appendix on Page 10 as “Value of work for Interim Certificates”, (or less 
at the reasonable discretion of the Architect & Employer) has be executed in accordance with the 
Contract, subject however, to a retention of the percentage of such value named in the Appendix hereto 
mentioned as “Retention Percentage for Interim Certificates”, until the total amount retained shall reach 
the sum named in the appendix as Total Retention Money, after which time the instalments shall be upto 
the full value of the work subsequently so executed plus such amount as he may consider proper on 
account of materials delivered upon the site by the contractor for use in the work and available on the 
date of billing. 

 
And when the works have been virtually completed and the Architect shall have certified in writing that 
they have been so completed, the contractor shall be paid by the Employer after satisfying himself in 
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accordance with the certificate to be issued by the Architect, the sum of money named in the Appendix as 
‘Installment after Virtual Completion’ being a part of the said Total Retention Money. 

 
The Contractor shall be entitled to the payment of the final balance (balance security deposit/retention 
money) in accordance with the final certificate to be issued in writing by the Architect at the expiration of 
the period referred to as ‘The Defects Liquidation Liability period’ in appendix on page 10 hereto, from 
the date of virtual completion or as soon after the expiration of such period as the work shall have been 
finally completed and all defects made good according to the true intent and meaning hereof, whichever 
shall happen, provided always that the issue by the Architect of any Certificate during the progress of the 
works or after the completion shall not relieve the contractor from his liabilities in cases of fraud, 
dishonesty or fraudulent concealment relating to the works or materials or any matter dealt within the 
certificate, and in case of all such defects and insufficiencies in the works or materials, which reasonable 
examination would have disclosed.  No certificate of the Architect shall by itself be conclusive evidence 
that any works or materials to which it relates are in accordance with the contract. 

 
The Architect shall have power to withhold any Certificate, if the works or any parts thereof are not being 
carried out to his and employers satisfaction.  The Architect may by any certificate make any correction in 
any previous Certificate, which shall have been issued by him.  Payment upon the Architect’s Certificates 
shall be made within the period named in the Appendix as ‘Period of Honoring of Certificates, after such 
certificates have been delivered to Employer. 

 
Please refer clause 37 & 46 of Special conditions of agreement. 
 
39. NOTICES: 
 
Notices for the Employer, the Architect, or the Contractor may be served personally or by being left at or 
sent by registered post to the last known place of abode or business of the party to whom the same is to 
be given or in the case of the contractor by being left on the works.  In case of a company or corporation, 
notices may be served at or sent by registered post to the Registered Offices of the Company or 
Corporation.  Any notice sent by registered post shall be deemed to be served at the time, when in the 
ordinary course of post it would be delivered. 
 
40. TERMINATION OF CONTRACT BY THE EMPLOYER: 
 
If the contractor being an individual or a firm, commit any act of insolvency, or shall be adjudged as 
Insolvent or being an incorporated Company shall have an order for compulsory winding up made 
against it or pass an effective resolution for winding up voluntarily or subject to the Supervision of the 
Court and of the Official Assignee of the Liquidator in such acts of insolvency or winding up, shall be 
unable within seven days after notice to him requiring him to do so, to show to the reasonable satisfaction 
of the Architect that he is able to carry out and fulfill the contract, and to give security thereof, if so 
required by the Architect. 

 
Or if the contractor (whether an individual, firm or incorporated Co.) shall suffer execution to be issued. 

 
Or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of 
the contractor 

 
Or shall assign or sublet this contract without the consent in writing of the Architects/Employer first 
obtained. 
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Or shall charge or encumber this Contract or any payments due or which may be due to the Contract 
thereunder. 

 
Or if the Architect shall certify in writing to the Employer that the contractor, 
 

a. has abandoned the contract or 
 
b. has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days, after receiving from the 
Architect written notice to proceed, or 

 
c. has failed to proceed with the works with such due diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or 
 

d. has failed to remove materials from the site or to pull down and replace work for 7 days 
after receiving from the Architect written notice that the said materials or work were 
condemned and rejected by the Architect under these conditions, or 

 
e. has neglected persistently to observe and perform all or any of the acts, matters or things 

by this contract to the observed and performed by the Contractors for 7 days after written 
notice shall have been given to the contractor requiring the contractor to observe or 
perform the same, or 

 
f. has to the determent of good workmanship or in defiance of the Architect’s instructions to 

the contrary, sublet any part of the contract. 
 
Then and in any of the said cases the Employer with written consent of the Architect, may 
notwithstanding any previous waiver, after giving 7 days notice in writing to the contractor, determine 
the contract, but without hereby affecting the powers of the Architect to continue in force as full as if the 
contract has not been so determined and as if the works subsequently executed has been executed by or 
on behalf of the contractor. 

 
And further, the Employer under recommendations of the Architect, by his Agents, or servants may enter 
upon and take possession of the works and all plants, tools, scaffoldings, sheds, machinery, and other 
equipment and materials also laying upon the premises or the adjoining lands or roads, and use the same 
as his own property or may employ the same by means of his own servants and workmen in carrying on 
and completion the works or by employing any other contractors or other persons to complete the works 
and the contractor shall not in any way interrupt or do not act, matter or thing to prevent or hinder such 
other contractor or other persons or person employed for completing and finishing or using the materials 
and plant for the works.   When the works shall be completed or soon thereafter as convenient, the 
Architect shall give a notice in writing to the contractor to remove his surplus materials and plant, and 
should the contractor fail to do so, within a period of 14 days, after receipt thereof by him, the Employer 
shall sell the same by publication and shall give credit to the contractor for the amount realised.  The 
Architect shall thereafter ascertain and certify in writing under his hand when (if anything) what shall be 
due to or payable by the Employer for the value of the said plant and materials so taken possession of by 
the Employer, and the expense or loss, which the Employer shall have incurred due to the contractor, and 
the amount which shall be so certified shall thereupon be paid by the Employer to the contractor or by the 
contractor to the Employer, as the case may be. 
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41. TERMINATION OF CONTRACT BY CONTRACTOR: 
 
If payment of the amount payable by the Employer under certificate of the Architect as provided for 
hereinafter shall be in arrears and unpaid for 30 (thirty) days after notice in writing requiring payment of 
the amount, as aforesaid shall have been given by the Contractor to the Employer, or if the Employer 
obstructs the issue of any such certificates, or if the employer commits any Act of insolvency, or if the 
Employer (being an incorporated company) shall have an order made against him or pass an effective. 

 
Resolution for winding up, either compulsorily or subject to the supervision of the Court or voluntarily, 
or if the Official Liquidator or the Employer shall repudiate the contract, or if the if the Official Liquidator 
in any such winding up shall be unable within 15 days notice to him requiring him to do so, to the 
reasonable satisfaction of the contractor that he is not able to carry out and fulfill the contract and to give 
security for the same (including Earnest money), or if the works be stopped for any payments due, and to 
become due thereunder and if required under the order of the Architects or the Employer or by an 
injunction or other order of any court of law, then in any of the said cases, the contractor shall be at liberty 
to determine the contract by notice in writing to the Employer/Architect, and he shall be entitled to 
recover from the Employer, payment for all works executed and for any losses he may sustain, upon any 
plant or materials supplied or purchased or prepared for the purpose of the contract. 

 
In arriving at the amount of such payment, the net rates contained in the contract shall be followed, or 
where the same may not apply, valuation shall be made in accordance with clause 22 thereof. 
 
42. Matters to be finally determined by the Architects and the Bank (Called excepted matters) – (refer 

43(a) below), which shall be final, conclusive and binding on the following matters: 
 

a) Instructions 
b) Transactions with local authorities 
c) Proof of quality of materials 
d) Assigning or under letting of the contract, 
e) Certificate as to the causes of delay on the part of the contractor and justifying extension of 

time or otherwise, 
f) Rectification of defects pointed out during the defects liability period. 
g) Notice to the contractor to the effect that he is not proceeding with due diligence. 
h) Certificate that the contractor has abandoned the contract. 
i) Notice for determination of the contract by the Employer. 

 
43. ARBITRATION: 
 
a. When the contractor is dissatisfied with the decision of the Architect/Employer, the contractor is 

required to give a notice to the Employer within 30 days of the receipt of such decision, for the 
appointment of the Arbitrator for the settlement of the outstanding disputes. 

 
b. The Assistant General Manager, (P & E), STATE BANK OF INDIA, 3rd Floor, Premises & 

Estate, Local Head Office, Bank Street, Koti, HYDERABAD – 500 001shall be appointed to refer 
those disputes for adjudication  to a sole arbitration. 

 
c. It is also a term of the contract that if the contractor does not make any demand for Arbitrator in 

respect of any claims within 90 days of receiving the intimation from the Bank that the final bill is 
ready for payment, the claims if any received after 90 days period shall be absolutely barred from 
reference to the Arbitrator. 
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d.          All disputes or differences of any kind whatsoever, which shall at any time arise between the     
parties   here to touching or concerning the works or the execution or maintenance thereof this contract, 
or the rights touching or of this contract, effect thereof, or to the rights or liabilities of the parties arising 
out of or in relation thereto, whether during progress or after determination, foreclosure or breach of the 
contract (other than those in respect of which the decision expressed to be final and binding in cases listed 
out in condition 40 above), Architects shall, after written notice to either party to the contract and to the 
appointing Authority, who shall be appointed for this purpose by the employer refer those disputes for 
adjudication to a sole arbitrator, to be appointed as hereinafter provided. 

 
e. For the purpose of appointing the sole arbitrator referred to above, the Appointing authority will 

send, within thirty days of receipt by him of the written notice aforesaid, to the contractor a panel 
of three names of persons, who shall be presently unconnected with the organization for which 
the work executed. 

 
f. The contractor shall on receipt by him of the names as aforesaid, select any one of the persons 

named to be appointed as a sole arbitrator and communicate his name to be appointed as a sole 
arbitrator to the Appointing Authority, within thirty days of receipt of the names by him.  The 
Appointing Authority shall thereupon without any delay appoint the said person as the sole 
arbitrator.  If the contractor fails to communicate such selection as provided above within the 
period specified, the Appointing Authority shall make the selection and appoint the selected 
person as the sole arbitrator. 

 
g. If the Appointing Authority fails to send to the contractor the panel of three names as aforesaid 

within the period specified, the contractor shall send to the appointing authority a panel of three 
names of persons, who shall be unconnected with either party.  The Appointing Authority shall 
on receipt by him of the names as aforesaid select any one of the persons named and appoint his 
as the sole arbitrator.  If the Appointing Authority fails to select the person and appoint him as the 
sole arbitrator within 30 days of receipt by him of the panel and inform the contractor accordingly, 
the contractor shall be entitled to appoint one of the persons from the panel as the sole arbitrator 
and communicate his name to the Appointing Authority. 

 
h. If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates 

his office due to any reasons whatsoever, another sole arbitrator shall be appointed as aforesaid. 
 
i. The work under the contract, shall however, continue during the arbitration proceedings and no 

payment due or payable to the contractor shall be withheld on account of such proceedings. 
 
j. The arbitrator shall be deemed to have entered on the reference, on the date he issues notice to 

both the parties, fixing the date of first hearing. 
 
k. The arbitrator may from time to time, with the consent of the parties, enlarge the time for making 

and publishing the award. 
 
l. The Arbitrator shall give a separate award in respect of each dispute or difference referred to him.  

The Arbitrator shall decide each dispute in accordance with the terms of the contract and give a 
reasoned award.  The venue of arbitration shall be such a place, as may be fixed by the Arbitrator 
in his sole discretion. 

  



mapeConnoisseurs  –SBI Executive Enclave Entrance Arch and Shiva Temple Civil Tender. Page 38 of 151 

 

The fees, if any, of the Arbitrator, if required to be paid before the award is made and published, 
shall be paid half and half by each of the parties.  The costs of the reference and of the award 
including the fees, if any, of the Arbitrator, who may direct to any by whom and in what manner 
such costs or any part there of shall be paid and may fix or settle the amount of costs to be so paid. 

 
m. The award of the Arbitrator shall be final and binding on both the parties. 
 
n. Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996, or any statutory 

modifications or re-enactments thereof, and the rules made thereunder, and for time being in 
force, shall apply to the arbitration proceedings under this clause. 
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7. INDEX TO SPECIAL CONDITIONS OF CONTRACT 
 

 
1. Inspection of drawings 

 
2. Contractor to visit site 

 
3. Execution of work (Prices to include) 

 
4. Schedule of Quantities 

 
5. 6a. Quantities liable to alterations 

 
      6b. Filling of tenders 

 
6. Access for inspection 

 
7. Dimensions 

 
8. Program of works 

 
9. Water and Electricity 

 
10. Procurement of materials 

 
11. Facilities to other contractors 

 
12. Testing 

 
13. Site meetings 

 
14. Custody and security of materials 

 
15. Treasure trove 

 
16. Notices 

 
17. Statutory regulations 

 
18. Measurements to be recorded before work are covered up. 

 
19. Working at night or on holidays. 

 
20. Working on holidays 

 
21. Action where there is no specification 

 
22. Reporting of accident 

 
23. Cleaning the site on completion/determination of work 
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24. Possession of buildings/work completed 

 
25. Typographic, Clerical and other errors. 

 
26. Information to be supplied by the Contractors. 

 
27. Bench marks 

 
28. Force Majeure 

 
29. Architect’s drawings and instructions 

 
30. Completion of work and liquidated damages 

 
31. Bill of payments 

 
32. Workmanship 

 
33. Schedule of quantities 

 
34. Site Supervision 

 
35. Engagement of Apprentices 

 
36. Rates 

 
37. Income tax 

 
38. Extra items rates 

 
39. Service drawings/shop drawings/catalogue 

 
40. Payment 

 
41. Permission 

 
42. Maintaining Registers at site 

 
43. Agreement 

 
44. Insurance 

 
45. Indebtedness and liens  

 
46. Work performed at contractor’s risk 

 
47. Photographs 

 
48. Inspection by the Chief Technical Examiner 
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49. Special conditions of contract 

 
50. B.I.S. Codes  
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8. SPECIAL CONDITIONS OF CONTRACT 
 
1. INSPECTION OF DRAWINGS: 
 
Before filling in the tender, the contractor will have to check up all drawings and Schedule of quantities, 
and will have to get immediate clarifications from the Architect on any point, that he feels is vague or 
uncertain.  No claim/damages or compensation will be entertained on this account. 
 
2. CONTRACTOR TO VISIT SITE: 
 
Each tenderer must, before submitting his tender, visit the site of works, so as to ascertain the physical 
site conditions prices and availability and quality of materials according to specifications before 
submitting the quotations.  No excuse regarding non-availability of any materials or changes in the price 
will be entertained or extra allowed on that account. 

 
The existing adjacent buildings belonging to Govt/private which are in close proximity of the proposed 
Interiors, hence the contractor shall cater for all arrangements to carry out the work without causing any 
disturbance to the occupants by providing screens with bamboo matting or other suitable material 
approved by Architects/Engineer.  The contractor shall ensure that no dust or construction material falls 
near/around the existing buildings. 
 
3. EXECUTION OF WORK (PRICES TO INCLUDE): 
 
i) The whole of the work as described in the Contract (including the Schedule of Quantities, the 

specifications and all drawings pertaining thereto) and as advised by the Architect & employer 
from time to time is to be carried out and completed in all its parts to the entire satisfaction of the 
Architect & Employer.  Any minor details of construction, which may not have been definitely 
referred to in this contract, but which are usual in sound building, road and all construction 
practice and essential to the work, are deemed to be included in this contract.  Rates quoted in the 
Tender is inclusive of transportation and other over heads. 

 
 The rates quoted in the tender should also include all charges for: 
 
 a) 1. Carrying 

2. Hauling 
3. Labour 
4. Fixing 
5. Watering 
6. Cleaning 
7. Making good and 
8. Maintenance etc. 

 
b) The contractor should arrange timely at his cost for all required. 
 

i) Plant, machinery, scaffolding, formwork, ladders, ropes, nails, spikes, shuttering, 
temporary supports, platforms, tools, all materials etc., required for executing the 
work, and protecting them from weather and other normal/natural causes. 

 
ii) Covering/protecting for the walling and other works, during inclement weather, 

strikes etc., as and when necessary and or as directed. 
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iii) All temporary canvas covers/covering, lights, tarpaulin, barricades, water shoots 

etc. 
 

iv) All stairs and steps, thresholds and any other requisite protection for the works. 
 

v) All required temporary weather-proof sheds at such places and in a manner 
approved by the Architect, for the storage and protection of materials, against the 
effects of sun and rain. 

 
vi) All required temporary fences, lighting/sign-boards etc., guards, approaches and 

roads as may be necessary for execution of the contract works and for safegaurding 
the public. 

 
c) The Architect & Employer will be the sole judge in deciding as to the suitability or 

otherwise of the tools/formwork/machinery or plant that may be brought to the work site 
by the contractor for the proper execution of the work. 

 
d) The rates quoted by the tenderer in the Schedule of Probable items of work will be deemed 

to be for the finished work. 
 
5. SCHEDULE OF QUANTITIES: 
 

The Schedule of quantities forms part of the contract, but the Employer reserves the right to 
modify the same or any part thereof as per variation clause stated herein below.  The contractor 
shall not be allowed any compensation or damages for the work which is so omitted or cancelled 
or added or substituted by the Architect & Employer. 

 
 Please refer clause 4 of General Conditions of Contract. 
 
6.a. QUANTITIES LIABLE TO VARY: 
 

This clause applies for unlimited variations (+ or -) for items of foundations and those executed 
below plinth level.  For all other items, only in case where + variations of any item exceeds 100% 
of Quantities of respective items given in the schedule of quantities of the contract, such additional 
quantities of those items shall be treated as extra items and valued as per clause 45 of special 
conditions of contract, considering of that rates for these items cannot be derived from the 
contracted items of work. 

 
The quantities indicated in the bill of quantities are only approximate, and hence may vary on 
either side (+ or -) for accomplishing the works enunciated under the scope of works, in 
accordance with designs, drawings and specifications and  or instructions of the Architect & 
Employer.  Variations may also occur, consequent upon addition or deletion or substitution of 
particular items, change of designs or specifications during the course of execution.  The 
contractor, in either case, is bound to carry out the modified quantities upto +100% (plus one 
hundred percent) variation, without any enhancement in rates and at the same rates as per 
accepted original tendered rates. 

 
 Please refer clause 4, 5 & 6 of General conditions of contract. 
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6. b. FILLING OF TENDERS: 
 

The rates and amounts for each tendered item should filled in separate columns provided for in 
the Schedule of quantities and all the amounts should be totaled up in order to show the aggregate 
value of the entire tender.  All rates shall be filled in both words and figures.  These figures and 
words shall be preceded by ‘Rs’ and ‘Ps’ as the case may be, and while filling in words, must end 
with “Only”.  Example: 

 
 i) Rs.15.25 (Rupees fifteen and paise twenty five only) 
 ii) Rs.20.00 (Rupees twenty only) 
 

The rates quoted in figures should be clearly showing the rates in full.  While filling rates in 
words, each line should end in ‘-‘, and if continued further, last line for the rate of each item shall 
end in “Only”.  All corrections, by the contractor in the tender schedule shall be duly attested by 
the initials of the tenderer.  Corrections which are not attested or overwritings in rates may entail 
the rejection of the tender. 

 
In case the rate written in figures/words/amount differs, the following procedure shall be 
followed: 

 
a) When there is a difference between the rates in figures and in words, the rates which 

correspond to the amounts worked out by the contractor will be taken as correct. 
 
b) When the amount of an item is not worked out by the contractor or it does not correspond 

with the rate written either in figures or in words, then the rate quoted by the contractors 
in words shall be taken as correct. 

 
c) When the rates quoted by the contractor in figures and in word tallies but the amount is 

not worked out correctly, the rate quoted by the contractor shall be taken as correct and 
not the amount. 

 
7. ACCESS OF INSPECTION: 
 

The contractor is to provide at all times, during the progress of the works and the maintenance 
period, means of access with ladders, gangways etc., and the necessary attendants to move and 
adopt the same as directed for the inspection or measurement of the work by the Architect and 
Employer or any other agency employed by the client. 

 
 Refer clause 7 of General Conditions of Contract. 
 
8. DIMENSIONS: 

In all cases figured dimensions are to be accepted in preference to scaled sizes.  Large scale details 
shall take precedence over small scale details/drawings.  In case of any discrepancy, the 
contractor shall ask for a clarification, before proceeding with the work.  Accordingly, if any work 
is executed without prior clarification, it is liable to be rejected and shall not be paid for, 

 
9. PROGRAMME OF WORKS: 
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The contractor on starting the work shall furnish to the Employer and Architect a PERT/CPM 
programme, for carrying out the work stage by stage in the stipulated time, for the approval of 
Architects and Employer, and follow strictly the approved time schedule by incorporating 
changes, if any, so authorised by the Architect and Employer, to ensure the completion of 
construction work ins stipulated time.  A graph or chart on individual item/group of items/trades 
of work shall be maintained, showing the progress both in terms of quantities and value, week by 
week.  The contractor shall submit to the Employer and Architect a weekly progress report stating 
the number of skilled and unskilled labourers employed on the work, working hours done, 
quantity of cement, steel and other major items of materials (quantity and value wise) used and 
corresponding place, type and quantity of work done during the period. 

 
The contractor must inform the Architects, 10 days in advance of requirement of respective 
drawings and details by him, from time to time.  The contractor shall strictly adhere to the 
approved programme and arrange for the materials and labour etc., accordingly. 

 
Despite repeated instructions, if the contractor fails to show satisfactory progress of the work, the 
Employer/Architect may take suitable action as deemed fit, including levying of liquidated 
damages not exceeding ½% of contract price for delay of every week or part thereof, subject to a 
limit of total liquidated damages levied under this clause to 5% of contract price without prejudice 
to any terms and conditions of the contract. 

 
 Please refer clause 29 & 30 of General Conditions of contract. 
 
10. OFFICES, STORES, SHEDS ETC., ON THE SITE: 
 

a. The contractor shall provide for all necessary storage on the site, in a specified area for all 
materials, in such a manner that all such materials, tools etc., shall be duly protected from 
damages by weather or any other cause.  Stores for storage of cement shall have all 
weather proof floors, walls and roof and have proper locking arrangements and must be 
secure.  All these must be maintained till the work is completed and so certified by the 
Architect.  Necessary and adequate watch and ward for all such accommodations and 
stores shall be provided for by the contractor at his cost and same included in the 
rates/amounts quoted by him.  All such stores shall be cleared away and the ground left in 
good and proper order on completion of this contract unless otherwise expressly 
mentioned herein. 

 
b. All materials which are stored on the site such as plywood, false ceiling material etc., shall 

be stacked in such a manner as to facilitate rapid and easy checking of quantities of such 
materials and prevent deterioration in quality due to water etc. 

 
11. WATER AND ELECTRICITY: 
 

Contractor shall make his own and adequate arrangements for water required for drinking and 
construction purposes and also for required electric supply at site for satisfactory execution and 
completion of the work, at his own cost.  The contractor shall get the water used for construction 
purpose tested periodically as per relevant BIS codes at his cost, and shall get the same approved 
from Architect and clients before using such water for the work. 
 

 12. PROCUREMENT OF MATERIALS: 
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Contractor shall procure all the materials for the work from the open market.  Time is the essence 
of the contract.  Acceptance of the completion date by the contractor shall mean that he has taken 
into consideration the availability of all materials of approved make and quality in sufficient 
quantities at respective markets/sources, to enable him to complete the entire work in the 
stipulated period. 

 
Contractor will get samples of all materials approved by the Architect and employer, before 
placing order/purchase/procurement.  They shall conform to relevant B.I.S. codes and or tender 
specifications as applicable. 

 
For all materials, the contractor shall quote for the best quality of the materials of best 
make/source or supply and they should be got approved by the architect and employer, before 
procurement. 

 
In case sufficient quantities of approved quality materials from approved sources are not available 
in time, contractor may have to procure the same from neighboring areas even with longer leads, 
as required and directed, at no extra cost.   

 
 Please refer clause 9 of General Conditions of contract. 
 
13. SANITARY ACCOMMODATION IN SITE: 
 

The contractor shall provide and maintain at his own cost and expense adequate closet and 
sanitary accommodation for the use of his workmen and others in accordance with the rules and 
regulations of the relevant local authorities. 

 
14. FACILITIES TO OTHER CONTRACTORS: 
 

The contractor shall give full facilities and co-operation to all other contractors working at site 
doing plumbing, INTERIOR, civil works etc., as directed by the Architect & Employer and shall 
arrange his programme of work, so as not to hinder the progress of other works.  The decision of 
the Architect & Employer, on any point of disputes between the various contractors, shall be final 
and binding on all parties concerned. 

 
15. TESTING: 
 

The contractor shall, as and when directed by the Architect & Employer, arrange to test materials 
and/or portions of the work at site in any approved laboratory at his own cost, in order to provide 
their soundness and efficiency.  The contractor shall transport all the materials from site to the 
approved laboratory at his own cost.  The contractor shall carryout all the mandatory tests as per 
list attached at the frequencies stated therein.  Even after such tests, any materials brought to site 
or incorporated in the works are found to be defective or unsound or not as per approved 
samples, the contractor shall remove the same and re-erect at his own cost and without any 
additional time/period for the same, with reference to the date fixed for completing the work.  In 
case these tests are not carried out at the frequencies stated, then proportionate costs of materials 
not so tested, including cost of testing and quantities of items of work executed with such 
materials, if otherwise accepted for retention in the work, will be deducted from the dues to the 
contractor.  The deductions will be worked out by the Architect/client and shall be final and 
binding on him. 
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Tolerance on various material and items of work shall be allowed laid down in the documents 
below and the order of precedence shall be: 

 
a) Relevant Indian Standards Specifications. 
b) CPWD norms. 
c) Manufacturer’s Specifications. 

 
In absence of above Architect’s decision basing on the general practice being following shall be 
final. 

 
17. SITE MEETINGS: 
 

A senior representative of the contractor shall attend weekly meetings at works site; and in 
additions, meetings as and when arranged by Architect & Employer to discuss the progress of the 
work and sort out problems, if any, and ensure that the work is completed in the stipulated time. 

 
18. CUSTODY AND SECURITY OF MATERIALS: 

The contractor shall be responsible for the custody and security of all materials and equipment at 
site and he will provide full time watchman/watchmen to look after his materials, stores, 
equipments etc., including cement and steel at site and ensure that at no time unauthorised 
persons gains any access at works site. 

 
23. NOTICES: 
 
The contractor shall give all notices and pay all necessary and relevant fees and shall comply with all Acts 
and Regulations, for the successful completion of the contract work.  
 
Please refer clause 8 of General Conditions of Contract. 
 
24. STATUTORY REGULATIONS: 
 
The whole of the work including sanitation and INTERIOR is to be complied with, as per the 
requirements and bylaws of the relevant statutory authorities, including Contract Labour (Regulation and 
Abolition)Act, 1970 of Central Government. 
 
25. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP: 
 
The contractor shall take joint measurements with the Employer’s representative (Project Management 
Consultant or any Engineer identified by the Bank) and Architect’s representative before covering up or 
otherwise placing beyond the reach of measurement any item of work.  Should the contractor neglect to 
do so, the same shall be uncovered at the contractor’s expense or in default thereof, no payment or 
allowance shall be made for such work or the materials with which the same was executed. 
Refer clause 20 of General Conditions of Contract. 
 
26.WORKING AT NIGHT OR ON HOLIDAYS: 
 
The contractor can carry out major work at night, only with prior permission of the Site Engineer of 
Employer/Architect and with proper supervision.  However, all concrete work will be carried out only 
during the day light. 
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27.  WORKS AT NIGHT: 
 
If the contractor is required to do preliminary works at night, in order to complete the work within the 
Time Schedule, the contractor shall provide and maintain at his own cost necessary and sufficient 
barricades/lights etc., to enable the work to proceed satisfactorily without danger.  Approaches to the site 
also shall be sufficiently lighted by the contractor. 
 
28.WORKING ON HOLIDAYS: 
 
No work shall be done on Sunday or other Bank holidays that may be notified by the Architect & 
Employer, without the specific sanction in writing of the Architect & employer or his representatives. 
 
29.ACTION WHERE THERE IS NO SPECIFICATION: 
 
In case of any item/class of work, for which there is no specification mentioned (either in part or full), the 
same will be carried out in accordance with the relevant CPWD specifications (only for the specifications 
missing in the contract) and if not available even there (either in part or full) in, relevant standards of BIS 
shall be followed (only for the portions of specifications missing in the contract specifications and CPWD 
specifications).  Indian standard specifications, subject to the approval of the Architect & Employer 
 
30. REPORTING OF ACCIDENT TO: 
 
The contractor shall be responsible for the safety of all persons employed by him on the works and shall 
report serious accidents to any of them, whenever and wherever occurring one the works, to Employer 
who shall make every arrangement to render all possible assistance.  This shall be without prejudice to 
the responsibility of the Contractor, under the Insurance clause of the General Conditions.  Contractor 
shall take all the precautions as detailed in the safety code attached separately. 
 
31.CLEARING THE SITE ON COMPLETION/DETERMINATION OF WORKS: 
 
The contractor shall clear the site of works as per the instructions of the Architect.  The site of works shall 
be cleared of all men, materials, sheds, huts etc., belonging to the contractor.  The site shall be delivered in 
a clean and neat condition, as required by Architect, within a period one week after the job is completed.  
In case of failure by the contractor, the Employer, under advice to the Architect, have the right to get the 
site cleared to his satisfaction at the risk and cost of the contractor. 
 
32. POSSESSION OF BUILDINGS/WORK COMPLETED: 
 
The contractor shall hand over to the Employer possession of the completed works in stages, as and when 
required, and as directed by the Architect & Employer. 
 
The Employer will take over the possession of completed works in stages as directed by the Architect, 
and defects liability period will commence only from the date of final handing over of all the work 
accordingly. 
 
Please refer Appendix to General Conditions of contract. 
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33. TYPOGRAPHIC, CLERICAL AND OTHER ERRORS: 
 

The Architects/Employer’s clarification regarding partially omitted particulars or typographical, clerical 
and other errors shall be final and binding on the contractors. 
 
34. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR: 
 
The contractor shall furnish to the architect & Employer the following from time to time: 
Detailed industrial statistics regarding the labour employed by him, etc., every month (within 5th of 
succeeding month),The Power of Attorney, name and signature of his authorised representative, who will 
be in charge for the execution of work. 
The list of technically qualified persons (to be approved by the Architect) employed by him for the 
execution of the work within 15 days from date of start of work, 
 
The total quantity and quality of materials used for the works, every month within 5th of succeeding 
month. 
 
Last para of clause 33: 

 
Failure to submit any of these details in time, shall be treated as a breach of the contract and likely to 
result in, 

i) Levying a fine of Rs.500 for each default for each month, and or 
ii) Withholding payments, otherwise due. 
iii) For the periods for which name of technically qualified persons are not given or for which such 
persons are not employed, recoveries shall be made at Rs.7,500/- per month for each month of 
default. 

 
In all these matters the decision of the Architect shall be final and binding. 
 
See clause 41 also. 
 
35. FORCE MAJEURE: 
 
Neither party shall be held responsible by the other for breach of any condition of this Agreement, 
attributable to any “Act of God”, Act of State, Strike, lock-out or control or any other reason, beyond the 
control of the parties and any breach of clauses arising from such Force Majeure conditions as aforesaid 
shall not be regarded as breach of the provisions of this Agreement. 
 
36. ARCHITECT’S DRAWINGS AND INSTRUCTIONS: 
 
A set of major drawings, along with the contract documents shall be provided to the contractor.  If any 
clarification or further drawings are required by the Contractor during or before the start of construction 
work, the contractor shall inform the Architects and the SBI sufficiently in advance in writing to provide 
the same.  Working details will be given to the Contractor from time to time, during the progress of work, 
as and when required.  In case, any other drawing/detail is required by the contractor, he will give a 
minimum of fifteen days notice to the Architect. 
 
Refer clause 2 & 3 of General conditions of contract. 
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37.  COMPLETION OF WORK AND LIQUIDATED DAMAGES: 
 
The work shall be completed in 60 DAYS, and reckoned as under:  WITHIN ONE WEEK AFTER 
CONFIRMATION. 
 

(a) The day two weeks from the date of issue of work order. 
 

         or 
 

(b) The day on which the contractor receives the possession of the site – whichever is later. 
 

          or 
 (c) The contractor is asked in writing to take over the possession of the site. 

Time is the essence of the Contract.  The Contractor shall strictly adhere to the programme/chart 
agreed to.  In case the contractor fails to complete the work as mentioned above, the liquidated 
damages may be imposed at the rate of 0.5% per each week (or part thereof) of delay, subject to a 
maximum of  5% of contract amount. Refer clause 30 & 31 of General Conditions of contract. 
 

38. BILLS OF PAYMENTS: 
 
The minimum value of work for interim payments will be Rs. 10.00 lakhs, as stated in Appendix.  The 
contractor shall submit interim bills, once a month on the basis of joint measurements recorded at site by 
the contractor’s Employer’s and the Architects representatives.  The bill will be certified by the Architect 
within 15 working days from the date of submission of the bill by the contractor, and the Employer will 
make payment as stated in the Appendix to General Conditions of Contract.  All such interim payments 
shall not be considered as an admission of the due performance of the contract or any part thereof in any 
respect and shall not preclude the requiring of bad unsound and imperfect or unskilled work to be 
removed and taken away and reconstructed or re-erected at contractor’s cost, all as per Employer and 
Architect’s instruction and directions. 
 
39. WORKMANSHIP: 
 
Quality of materials and workmanship shall conform strictly to specifications given/stipulated in the 
tender/contract, and contractor will ensure that the best quality of work will be done to the satisfaction of 
the Architect and Employer, with strict control on the materials, workmanship and supervision. 
 
Refer clause 9 of General Conditions of Contract. 
 
40. SCHEDULE OF QUANTITES: 
 
Quantities mentioned in the Schedule of Quantities, included in the contract, are approximate and are 
subjected to variations as per actual site conditions & requirements and as directed by the Architect & 
Employer.  The work shall be executed and completed accordingly. 

 
Refer clause 4, 5 and 6 of General Conditions of Contract. 
 
41. SITE SUPERVISION: 
 
The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at 
site, for (1a) joint measurements and preparations of bills.  (2b) for testing materials at site and outside 
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laboratory (c) for concreting and reinforcement work (d) for other general supervision, their appointment 
shall be approved by the Architect & Employer.  The site engineers shall not be removed from the site 
without the written consent of the Architect & Employer. 
 
See clause 33 above also. 
 
42. ENGAGEMENT OF APPRENTICES: 
 
The Contractor shall during the currency of the contract, when called upon by the clients, engage and also 
ensure engagement by sub-contractors and others employed by the contractor in connection with the 
works such number of apprentices in the categories mentioned in the act and for such period as may be 
required by the clients.  The contractor shall train them as required under the Apprentice Act 1961 and 
the Rules made thereunder and shall be responsible for all obligations of the clients under the said Act, 
including the liability to make payment of apprentices, as required under the said Act. 
 
43. RATES: 
 
Contractor shall quote all the rates both in figures and in words and any alterations shall have to be 
initialed by the contractor.  Rates quoted by the contractor for the same item in different schedules shall 
be same, and incase different rates are quoted, the lowest will be taken as correct and the schedule 
corrected accordingly.  In case of discrepancy between rates given in words and figures or in the amount 
worked out, the following procedure will be followed: 

 
In case of item rate tender: 
 
The tenderers shall quote their rates for individual items both in words and figures in case of discrepancy 
between the rates quoted in words and figures the unit rate quoted in words will prevail.  If no rate is 
quoted for a particular item the contractor shall not be paid for that item when it is executed. 

 
The amount of each item shall be calculated and the requisite total is given.  In case of discrepancy 
between the unit rate and the total amount calculated from multiplication of unit rate and the quantity 
the unit rate quoted will govern and the amount will be corrected. 

 
The tenderers should not change the units as specified in the tender.  If any unit is changed the tenders 
would be evaluated as per the original unit and the contractor would be paid accordingly. 

 
The tenderer should not change or modify or delete the description of the item.  If any discrepancy is 
observed he should immediately bring to the knowledge of the Architect / SBI. 

 
44. INCOME TAX: 
 
Income tax shall be deducted at source by the client from the contractor’s interim and final bill payments 
as required by law. 
 
45. EXTRA/SUBSTITUTED ITEM RATES: 
 
Such items shall be executed as per directions/instructions of the Architects of the employer. 

 
The work on extra/substituted items shall be started only after the receipt of written order from the 
client/Architect.  Rates for additional/extra or substituted (altered) items of work, which are not covered 
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in the contract, cannot be derived from the contract item rates either in full or partly, shall be calculated 
on the basis of actual costs plus 15% for overhead and profit etc., only to the extent not derivable from the 
contract item rates. 

 
See clause 21 of General Conditions of Contract. 
 
46. SERVICES DRAWINGS/SHOP DRAWINGS/CATALOGUE: 
 
After getting approval from the Architect & Employer, the contractor shall submit to the concerned local 
authorities’ necessary services drawings showing layouts etc., for getting approval of the schemes.  On 
completion, the contractor shall arrange to get Drainage Completion Certificate and other Certificate 
necessary for obtaining Building Completion certificate.  The contractor shall furnish completion 
drawings of all services in triplicate, showing the work as actual executed, along with levels.  Contractor 
shall submit for approval 4 copies of shop drawings/ catalogue/ equipment characteristics/ 
manufacturer’s specifications, drawings etc., as and when required and directed by the Architect & 
Employer.  Costs of all these are deemed to have been included in the respective item rates quoted by the 
contractor and nothing extra shall be paid on account of any of these requirement/acts. 
 
47. PAYMENT: 
 
No payment whatsoever shall be made by the Employer, if the Contractor abandons the work, due to any 
site difficulties etc., 
 
See clause 36 & 37 of General conditions of contract. 
 
48. PERMISSION: 
 
The contractor shall also obtain necessary permission approvals from the relevant authorities shall be 
obtained by the contractor at no extra cost. 
 
49. MAINTAINING REGISTERS AT SITE: 
 
The contractor shall maintain registers for consumption of various specials, testing of materials etc., in the 
proforma which shall be given by the Architect & Employer from time to time. 
 
50. AGREEMENT: 
 
The successful contractor shall be required to enter into an agreement in accordance with the Draft 
Agreement and Schedule of Conditions etc., within 15 days from the date the contractor is advised by the 
Architect & Employer that his tender has been accepted.  The contractor shall pay for all stamps and legal 
expenses incidental thereto.  However, the written acceptance of the tender by the Employer, will 
constitute as a binding contract between the Employer and contractor, whose tender has been accepted, 
whether such formal agreement is or is not subsequently executed. 
 
51. INSURANCE: 
 
The contractor shall provide insurance in respect of damage to persons and property and firm insurance 
as per clause 27 and 28 of General conditions of contract.  In addition he will also insure against riots and 
civil commotion.  The insurance shall also cover third party and all the persons working at site and 
visitors including contractor’s,  worker’s, Architect’s and clients people, other contractor’s workers etc.  
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The contractor shall indemnify the Employer against any claim or compensation or mishaps of 
whatsoever nature at site during the progress of work. 

 
The contractor shall prove to the Architect/Client from time to time that he has taken out all the 
insurance policies as required and directed and has paid the necessary premium for keeping the policies 
valid as per clause 27 & 28 of the General Conditions of Contract. 

 
In case of failure by the Contractor or sub-contractor to effect and keep in force the insurance policies, 
then the client, without being bound to, may pay such premiums as may be necessary and deduct the 
same from any money due or which may become due to the contractor or recover the same as a debt due 
from the contractor. 
 
52. INDEBTEDNESS AND LIENS: 
 
The contractor agrees to furnish the Employer from time to time, during the progress of the work as 
requested, verified statement showing the contractor’s total outstanding indebtedness in connection with 
the work covered by the contract.  Before final payment is made, the Employer may require the contractor 
to furnish the Employer with satisfactory proof that there are no outstanding debts or liens in connection 
with the contract.  If during the progress of the work, the contractor shall allow any indebtedness to 
accrue to sub-contractor or other and shall fail to pay or discharge same within five (5) days after 
demand, then the Employer may withhold any money due to the contractor until such indebtedness is 
paid, or apply the same towards the discharge thereof. 
 
53. WORK PERFORMED AT CONTRACTOR’S RISK: 
 
The contractor shall take all precautions necessary and shall be responsible for the safety of the work and 
shall maintain all lights, guards, signs, barricades, temporary passages or other protection necessary for 
the purpose.  All work shall be done at the contractor’s risk and if any loss or damage shall result from 
fire or from any other cause, the contractor shall promptly repair or replace such loss or damage free from 
all expenses to the Employer.  The Contractor shall be responsible for any loss or damage to materials, 
tools or other articles used or held for use in connection with the work.  The work shall be carried on to 
Employer or of others and without interference with the operation of existing machinery or equipment, if 
any. 
 
54. PHOTOGRAPHS: 
 
The contractor at his own cost shall take photographs of site and individual buildings during the progress 
of the work as directed by the Architect/Client and submit two copies of each photograph with minimum 
size 20 cm x 15 cm to the client/Architect. 
 
55. INSPECTION BY THE CHIEF TECHNICAL EXAMINERS (VIGILANCE): 
 
The proposed work covered under this tender, during the progress and/ or after completion, can also be 
inspected by the Chief Technical Examiner/ Technical Examiner or Officers of the Central Vigilance 
Commission, Government of India, on behalf of Architect & Employer to ascertain that the execution of 
the work has been done with materials and workmanship all as stipulated in the contract and as directed. 
 
Contractor shall afford all reasonable facilities to the above vigilance staff and also provide them with 
ladders, tapes, plum bob, level etc., as required and directed and also necessary labourers 



mapeConnoisseurs  –SBI Executive Enclave Entrance Arch and Shiva Temple Civil Tender. Page 54 of 151 

 

skilled/unskilled to enable them to complete their inspection/study/technical scrutiny and no extra shall 
be admissible to the contractor on this account. 
 
56. SPECIAL CONDITIONS OF CONTRACT: 
 
In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses 
mentioned within special conditions of contract, the clauses mentioned within the special conditions of 
contract shall supersede there mentioned elsewhere. 
 
57. BIS CODES 
 
It is compulsory for the contractor to keep all the B.I.S. codes mentioned in this tender document at his 
cost at the site to ensure the proper supervision/quality of work and materials. 
 
58.  AS BUILT DRAWINGS 
 
The contractor shall prepare and submit a set of as-built drawings, duly certified by the Architect.  The set 
consists of 2 soft copies and 3 sets of hard copies. 
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9. GENERAL AND TECHNICAL SPECIFICATIONS 

 
 
1. These specifications are for the work to done, items to be supplied and materials to be used in the 

works as shown and defined on the drawings and described herein all under the supervision and 
to the satisfaction of the Consultant/Bank. 

 
2. The workmanship is to the best available and of a high standard, use must be made of ‘specialist’ 

tradesman in all aspects of the work and allowance must be made in the rates for doing so. 
 
3. The materials and items to be provided by the contractor shall be the best of their respective kinds 

and as approved by the consultant/Bank in accordance with samples, which may be submitted for 
approval and generally in accordance with the specifications. 

 
4. Samples of all materials including these specified by name of the manufacturer or the brands, 

trades name or the Consultant/Bank for their approval before the contractor either orders or 
delivers in bulk to the site.  Samples together with their packing’s are to be provided by the 
contractor free of any charge and should any materials be rejected, the same will be removed from 
the site at the expenses of the contractor. 

 
5. The contractor is also required to submit specimen finishes of all colours, fabrics, polish shades, 

etc., for approval of the Consultant/Bank before proceeding with such works. 
 
6. Should it be necessary to prepare shop drawings, the contractor at his own expenses prepare and 

submit at least four sets of such drawings to Consultant/ Bank for approval. 
 
7. The contractor shall produce all invoices, vouchers or receipts account of all purchases done by 

him for materials if called upon to do so either by consultants or the Bank. 
 
8. The contractor should verify all measurements given in the drawing at the site before commencing 

the work. Any difference should be clarified with the Consultant before commencing the work. 
 
9. Partition line out shall be done at the site before starting the work and got approved from the 

Consultants. 
 
10. The contractor shall submit Bar chart (CPM Method) for the complete work within one week of 

letter of acceptance of tender and get the same approved from Consultant/Bank.  In advance to 
co-ordinate the work with other agencies. 

 
11. In order to complete the work in time, the contractor may have to work in more than one shift and 

beyond office hours.  He will do so without any extra charges and without causing any 
disturbance/inconvenience to the neighborhood. 

 
12. The contractor shall make necessary security arrangements at the site for the safety of his tools, 

materials and equipment etc., at his own cost. 
 
13. The contractor shall quote his rate including the cost of materials as specified, corresponding 

wastages, labour, sales tax or any other taxes and duties, octroi, transportation to worksite etc. 
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The rates are firm and no escalation on any account shall be allowed on accepted rates. 
 
14. Timber: Hardwood and Teakwood shall be the best wood locally available and should be well & 

properly seasoned of mature growth, free from worm holes, large loose or dead knots or other 
defects and will not suffer warping, splitting or other defects through improper handling. 

 
Teakwood to be either CP or Ballarshah and shall be of best quality, free from soft heart, worm & 
bee holes and other defects 

 
All wrought timber is to be sawn, planned or works to correct sizes and shapes as shown in the 
drawings.  An allowance of 2mm shall be permitted for each wrought face. 

 
All wooden members shall be liberally coated and treated with antitermite paint before fixing. 

 
15. Plywood: 
 

Plywood shall be of urea formaldehyde phenol bonded of approved B.W.P. type, make, brand, etc.  
Thickness of plywood shall be as per details given in the drawings/specifications. 

 
16. Workmanship for Joinery: 
 

Timber is to be cut to require size and length and the joinery should start immediately after the line 
out is finalised.  It should be framed up (but not bonded) and stored until required for fixing 
position.  At this stage it should be bonded and wedged up.  Any portion that warps or develops 
shakes or other defects shall be replaced before wedging up.  The whole work is to be framed and 
finished in a proper line and level and as detailed in the drawings and fitted with all necessary 
metal ties, straps, bolts, screws. 
 

Twining bonded joints are to be cross tongued with teak tongues. 
 
17. The contractor shall be responsible for providing and maintaining temporary coverage required 

for the protection of dressed, finished or semi-finished works if left unprotected.  He is also to 
clean out all shavings, cut ends and other wastages from all parts of the work at his expenses. 

 
18. Laminate sheeting shall be of specified thickness, make and either plain, sued, satin or with design 

finish samples showing the surface texture and pattern are to be submitted in proper sizes for 
approval before use. 

 
The laminates shall be fixed with proper adhesive of approved grade and brand. 

 
19. The contact surface of dowels, tenons, wedges etc., shall be glued with proper adhesive.  

Wherever joinery and carpentry works is likely to come in contract with moisture the adhesive 
shall be water proof. 

 
20. List of Indian Standards referred to: 
 

IS:1200: Latest   Measurements of buildings & Civil 
Engineeringworks , methods of 

 
IS: 287 – 1973   Recommendation for maximum permissible 
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   Moisture content of timber 
 
IS: 1141 – 1973   Code of practice for seasoning of timber 
 
IS: 3845 – 1966   Code of practice for joints used in wooden 
                 furniture 
 
IS: 3548 – 1966   Glazing in Buildings. 
 
IS: 1137 – 1965  Specification for ready mixed paint brushing 
IS: 113 – 1950   matt or egg shell flat/wooden coating under- 
IS: 133 – 1975   coating/finishing, Grey filler etc., for  
IS: 110 – 1968   interiors 
IS: 129 – 1950   

 
 IS: 1948   Aluminum doors, windows & partitions 
 
21. Inspection and Testing: 
 
The Consultant/Bank shall be entitled at all times at the risk of contractor to inspect and/or test by itself 
or through an independent agency appointed by the Bank to inspect, and/or test all the materials, 
components, and items of work at the expenses of the contractor.  All such tests shall be done as per ISI 
guidelines and as directed by Consultants/Bank. 
 
10. MODE OF MEASUREMENTS 
 
1. Partition Paneling  : Sq.mt. area – one    side    only    paneling 

finished length x finished height (frame work including 
vertical/horizontal members above the false ceiling will not 
be included in measurements and such members shall be 
treated as included in this mode of measurement in the case 
of partition having difference finished heights on either sides 
average height shall be considered eg.2400mm and 2500 then 
2450mm will be average height.  This will also include T.W. 
bends. 

 
2. Storage Units   : Sq.mt area – front elevation finished length x finished height 
 
3. False ceiling   : Sq.mt area finished length x finished width 

No. deduction of AC grills, lights, cutouts, cornices, drops 
etc., to be measured separate in Sq.mt. 
 

4. Soffits    : Sq.mt total finished length x total finished  
depth (width including drops of pelment, if any). 

 
5. Rounding off measurements : All measurements shall be roundedoff to 
      the nearest second decimal point eg.21 465m 
      will be 21.47m. 
 
6. Measurement for Venetian : Area of the window opening in Sqm. to  



mapeConnoisseurs  –SBI Executive Enclave Entrance Arch and Shiva Temple Civil Tender. Page 58 of 151 

 

 blinds     which it is specified. 
 
 
7. PVC flooring   : Sq.mts area 
      Finished length x Finished width (deducting 

Shall be made for columns, cutouts, etc) only finished area 
shall be paid. 

 
 

Wherever not mentioned measurements shall be measured as per ISI S.P.No.27.
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10.SAFETY CODE 
 
Suitable scaffolds should be provided for workman for all the works that cannot safely be done from the 
ground or from solid construction, except in cases of short duration works, which can be done safely from 
ladders.  When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the 
ladder is used for carrying materials as well, it shall be of rigid construction made either of good quality 
wood or steel.  The steps shall have a minimum width of 450mm and a maximum rise of 300mm.  Suitable 
foot and hand holds of good quality wood or steel shall be provided and the ladder shall be given an 
inclination not steeper than 1 in 4 (1 horizontal to 4 vertical). 
 
Scaffolding or staging more than 300mm above the ground or floor, swung or suspended from an 
overhead support, shall be erected with stationery supports and shall have guard rails properly attached, 
bolted, braced and otherwise secured and atleast 900mm high above the floor or platform of such 
scaffolding or staging and extending along the entire length of the outside and ends there of with only 
such openings as may necessary for the access of persons and delivery of materials.  Such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or structure. 
 
Working platform, gangways and stairways should be so constructed that they should not sag unduly or 
unequally and if the height of the platform or the gangway or the stairway is more than 3-6m above 
ground level or floor level, they should be closely boarded, should have adequate width and should be 
suitably fastened, as described in (ii) above. 
 
Every opening in the floor of a building or in a working platform be provided with suitable means to 
prevent the fall of persons or materials by providing suitable fencing or railing, whose minimum height 
shall be 900mm. 
 
Safe means of access shall be provided to all working platforms and other working places.  Every ladder 
shall be securely fixed.  No portable single ladder shall be over 9 M in length while the width between 
side rails in ring ladder shall be in no case be less than 300mm.  For longer ladders, this width should be 
increased at least 6mm for each additional foot of length.  Spacing of steps shall be uniform and shall not 
exceed 300mm. 
 
Adequate precautions shall be taken to prevent danger from INTERIOR equipment.  At the work site, no 
materials shall be so stacked or placed as to cause danger or inconvenience to any person or the public.  
The contractor shall also provide all necessary fencing and lights to protect the public from accident, and 
shall be bound to bear the expenses of defence of every suit,  action or other proceedings  at law that may 
be brought by any person for injury sustained owing to neglect of the above precautions and to pay 
damages and costs, which may be awarded in such suit, action or proceedings to any such persons or 
which may with the consent of the contractor be paid to compromise any claim by any such person. 
 
II. Demolition: 
 
Before any demolition work is commenced and also during the progress of the work. 
 
a. All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
 
b. No electric cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain INTERIORly charged. 
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c. All practical steps shall be taken to prevent danger to persons employed, from the risk of fire 
or explosion or flooding.  No floor, roof or other part of the building shall be so over- loaded 
with debris or materials, so as to render it unsafe. 

 
III. All necessary personal safety equipments as considered adequate by the Architects should be 

kept available for the use of the persons employed on the site and maintained in a condition 
suitable for immediate use and the contractor should take adequate steps to ensure proper use 
of equipment by the concerned. 

 
a. Workers employed in mixing asphaltic materials, cement and lime mortars shall be provided 

with protective footwear and protective gloves. 
 
b. Those engaged in white washing and mixing or stacking of cement bags or any materials 

which are injurious to the eyes shall be provided with protective goggles. 
 
c. Those engaged in welding works shall be provided with welder’s protective (eye) shields. 
 

i. Stone breakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

 
e. When workers are employed in sewers and manholes, which are in use, the contractor shall 

ensure that the manhole covers are opened and are ventilated at least for an hour before the 
workers are allowed to get into the manhole and the manholes so opened shall be cordoned off 
with suitable railing and provided with warning signals or boards to prevent accidents to the 
public. 

 
f. The contractor shall not employ men below the age of 18 years and women on the work of 

painting with products containing lead in any form.  Wherever men above the age of 18 years 
are employed on the work of lead painting, the following precautions should be taken. 

 
 i) No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint. 
 
 ii) Suitable face masks should be supplied for use to the workers when paint is applied in 

the form of spray or a surface having lead paint is rubbed and scrapped. 
 
 iii) Overalls shall be supplied by the contractors to the workers and adequate facilities for 

washing shall be provided to the working painters during and on cessation of work. 
 
IX. When the work is done near any place, where there is risk of drowning, all necessary 

equipment should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provisions should be made for prompt 
first aid treatment of all injuries likely to be sustained during the course of the work. 

 
X. Use of hoisting machine and shackle including their attachments, in charge and supports shall 

conform to the following standards or conditions. 
 
1. a. These shall be of good mechanical construction, sound material and adequate strength and 

free from any patent defects and shall be kept in good working order. 
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   b. Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
durable quality and adequate strength and free from patent defects. 

 
2. Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years should be in charge of any hoisting machine including any 
scaffolding or give signals to the operator. 

 
3. In case of every hoisting machine and of every chain, ring hook, shackle swivel and pulley 

block used in hoisting or lowering or as means of suspension, the safe working load shall be 
ascertained by adequate means.  Every hoisting machine and all gear referred to above shall be 
plainly marked with the safe working load.  In case of a hoisting machine having a variable 
safe working load, each safe working load and the condition under which it is applicable shall 
be clearly indicated.  No part of any machine or any gear referred above in this paragraph 
shall be loaded beyond the safe working load except for the purpose of testing. 

 
4. In case of departmental machines, the safe working load shall be notified by the clients.  As 

regards contractor’s machines the contractor shall notify the safe working load of the machines 
to the consultants, whenever he brings any machinery to site of work and get it verified by the 
consultants. 

 
XI. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards.  Hoisting appliances should be provided with 
such means as will reduce and minimise the risk of accidental descent of loads.  Adequate 
precautions should be taken to reduce to the minimum risks of any part of a suspended load 
becoming accidentally displaced.  Sleeves and boots as may be necessary should be provided, 
whenever workers are employed on INTERIOR installations.  The workers should not wear 
any rings, watches and carry keys or other materials, which are good conductors of electricity. 

 
XII. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition.  No scaffold, ladder, or equipment shall be altered or removed 
while it is in use.  Adequate washing facilities should be provided at or near place of work. 

 
XIII. To ensure effective enforcement of the rules and regulations relating to safety precautions, the 

arrangements made by the contractor shall be open to inspection by the clients or the 
Architect. 

 
XIV. These safety provisions should be brought to the notice of all concerned by display of a notice 

board at a prominent place of the work spot.  The person, responsible for compliance of the 
safety code, shall be named therein by the contractor. 

 
XV. Notwithstanding the above clauses for (i) to (xiv), there is nothing in these to exempt the 

contractor from the operation of any other Act or Rules in force in the Republic of India. 
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11. LABOUR LAWS AND RULES 
 

The Site Engineer shall ensure that the contractor maintains relevant records and fulfils all conditions and 
requirements in accordance with 
 
a. The payment of Wages Act 
 
b. Employer’s Liability Act 
 
c. Workmen’s Compensation Act 
 
d. Contract Labour (Regulations & Abolition) Act 1970 and Central Rules 1971. 
 
e. Apprentices Act 1961. 
 
f. Any other Act or enactment relating thereto and rules framed there under from time to time. 
 
The Site Engineer shall refrain from involving himself and the supervisors under him by 
comments/advice/attempts at mediation in any kind of labour dispute at site.  His job is only to report to 
his superiors any happenings of the sort in an objective manner. 
 
EMPLOYER’S RESPONSIBILITY – CONTRACT LABOUR (REGULATIONS AND ABOLITION) ACT 
1970 AND RULES 1971 
 
With a view to ensuring that the provisions of the Act are not contravened, the Site Engineer should give 
particular attention to the following points and see that all the provisions of the Act are enforced: 
 
1. Principal Employer (Banks) is registered as per the Act. 
 
2. Contractor holds a licence under the Act from the Local Labour Commissioner for the 

appointment of Contract labour. 
 
3. Required notice boards, registers and records as provided in section 29 of the Act are 

maintained by the contractor. 
 
4. Payments of proper wages as per the rules are effected within the prescribed time limits by the 

contractor. 
 
5. Prescribed facilities and amenities are provided by the contractor. 
 
6. Proper efforts are made by the contractor to set right contravention of law, as soon as the 

notice pointing out the same is received from the Labour Enforcement Officer, and reports “on 
action taken” are sent to the Labour Enforcement officer at the earliest with copies to the 
Employer. 
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SPECIAL CONDITIONS 
 
1. Contractor shall not be entitled to any compensation for any loss suffered by him on account of 

delays in commencing or executing the work, whatever the cause of the delays may be, 
including delays arising out of modifications to the work entrusted to him or in any 
subcontract connected there with or delays in awarding contracts for other trades of the project 
or in commencement or completion of such works in obtaining water and power connections 
for construction purpose or for any other reason  what so ever and the Employer shall not be 
liable for any claim in respect thereof.  The Employer does not accept liabilities for any sum 
besides the tender amount, subject to such variations as are provided for herein. 

 
2. The successful tenderer is bound to carry out any items of work necessary for completion of the 

job if such instructions in respect of such   additional items and their quantities will be issued 
in writing by the Architects with the prior consent in writing of the Employer. 

 
3. The contractor must bear in mind that the work shall be carried out strictly in accordance with 

specifications made by the Architects. 
 
4. The rates quoted in tender shall also include electric consumption charges for power. If no 

power is available at site the contractor shall have to make his own arrangement to obtain 
power connection and maintain at his expense an efficient service of electric   light and power 
and shall pay for the electricity consumed.  The Employer shall give all   possible assistance to 
the contractor to obtain the requisite permission from the various authorities, but the 
responsibility for obtaining the same shall be that of contractor. 

 
5. Contractor shall strictly comply with the provisions of safety code in addition to all local rules 

and regulations.           
   

6. The contractor shall be responsible for the observance of all rules and regulations framed by 
the government under the contract labour act.  The Employer shall be entitled to deduct all 
losses, damages that he might suffer on account of non-observance of these rules by the 
contractor, from the amount payable to the contractor. 

 
7. Time shall be considered the essence of this contract.  The entire work must be completed 

within 60 days from the commencement of the work.  If the completion of the work is delayed 
beyond 1 month, a penalty at the rate of ½ % per week over the contract value will be imposed 
subjected to a maximum of 5%. 

 
If the work is delayed beyond 30 days after the date of completion, the remaining work will be 
carried out through other agencies at the risk and cost of the contractors under the contract with 
prevailing market rates. 

 
8. The successful tenderer shall submit the phased programme of execution of different items of 

work within 2 days after receipt of acceptance letter. 
 
9. Payment will be made subjected to a minimum of Rs. 10,00,000/- (Rupees Ten Lakhs Only)and 

will be made within a period of TWO weeks after the bill is submitted to the Employer’s Office 
with Architects Certificate. 
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10. Before filling in the tender the contractor will check all the drawings and schedule of 
quantities and will get an immediate clarification from the employer / Architects on item not 
clearly understood. No claims for any loss or compensation will be entertained on this account. 

 
11. All the work shall be carried out as per detail drawings and specifications or as directed by 

employer / Architects.  
 
12. The rates quoted in the tender shall be for the finished items of work They shall include all the 

charges labour, materials, transportation of material equipment, double scaffolding water and 
electric charges, tool and plants, marking out and cleaning of site, to do all things necessary to 
provide complete finished item for work consistent with the specifications attached to this 
tender document.  The rates shall be inclusive of octroi duty, excise duty, packing and 
forwarding, loading or unloading or any other duties or fees levied by any government, public 
or local bodies. The rates shall be firm and shall not be subject to exchange variations, labour 
conditions or any other conditions whatsoever. 

 
13. The calculations made by the tenderer should be based upon the probable quantities of  the 

several items of work which are furnished for the tenderer's convenience in the schedule of 
quantities ,but it must be clearly understood that the contract is not a lump sum contract , that 
neither the probable quantities nor the value of individual items nor the aggregate value of the 
entire tender will form part of the contract and that  the employer / Architects do not in any way 
assure the tenderer or guarantee that the  work would correspond there to. 

 
14. Adequate engineering and technical staff to be appointed at site. INTERIOR contractor should 

inform of their number and qualification. An Approval of employer / Architects should be 
taken prior to appointing such technical staff on site. 

 
15. The contractor shall keep the tender submitted by him open for acceptance for a minimum 

period of three months from the date of itssubmission .When once the tender is accepted the 
rates quoted by the successful tenderer shall be firm and the variation in rates of any one or all 
the items on any account shall not be allowed during the entire duration of the contract. 

 
16. During the execution of work, contractor must check the work with his drawings .The 

contractor shall be responsible for all the errors in this connection and shall have to rectify all 
the defects at his own cost, failing which the client reserves the right to get the same rectified at 
the risk and cost of contractor.    

 
17. No claim for extra item or deviation from specification shall be entertained unless the same is 

pointed out and accepted as such before the work is taken in hand or within 15 days of work by 
the successful tenderer.  

 
18. The contractor shall comply with all bye- laws and tax regulations (including GST) of local and 

other statutory authorities having jurisdiction over the works and shall be responsible for the 
payment of all the fees and other charges and for giving and receiving of all necessary notices 
drawings and test certificates. 

 
19. The successful tenders shall properly safeguard against damage or injury to the public and to 

any property or thing and shall alone be responsible for any such damage and injury to any 
person or persons or thing arising in connection with its execution of work .The successful 
tenderer shall protect and hold harmless the employer against   any or all claims for any such 
injury or damage. 
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20. The work in every respect during the progress and till final acceptance by the employer, 

including raw materials delivered at the site to be incorporated or used in INTERIOR work by 
the successful tenderer will be at his own risk. Any loss or damage to any such material or 
work shall immediately be replaced by the successful tenderer at his own expense. 

 
21. The employer shall have the right to direct the contractor to purchase and use the materials 

from any source for proper execution of work. 
 
22. The employer / Architects or their authorized representatives shall have full power   for 

inspecting the contractor's works or at any place from which the material is obtained. 
Acceptances of any such materials shall no way relieve the contractor of his responsibility for 
meeting the requirements and /or analysis not called for in the specifications shall be borne by 
the employer in case the material or work is found defective or of inferior quality .tests and /or 
analysis shall be done in the laboratory approved by the client and  the contractor shall permit 
SBI and or the client's or their authorized representative to be present during any of the tests 
and /or analysis. 

 
23.  INSURANCE 

 
The contractor shall indemnify the employer up to CAR Policy (Contractor’s All Risk Policy) against 
all claim which may be made  against SBI  by any member of the public or third party in respect of 
anything which may arise in consequence thereof and shall at his own expense arrange to effect and 
maintain up to one month, after the virtual completion from an office approved by the SBI a policy of 
insurance in the joint names and deposit such policy or policies with the employer from time to time 
during the currency of this contract. The contractor shall also indemnify SBI against all claims which 
may be made upon the employer under the workman's compensation act or any other statute in force 
during the currency of this contract or at common law in respect of any employee of the contractor or 
any sub contractor and shall at his own expenses  effect and maintain upto one month after virtual 
completion of the contract, from an office approved by SBI a policy or policies of insurance in the joint 
names of the employer and the contractor as aforesaid .The contractor shall be responsible for any 
other thing which may be excluded from the insurance policies above referred to and also for any 
other damage to any property arising out of and incidental to the negligent or defective carrying out of 
this contract. 
 
He shall also indemnify SBI in respect of any costs, charges or expenses arising out of any claim or 
proceedings and also in respect of any award of compensation or damage arising therefrom.  SBI shall 
be at liberty and is hereby empowered to deduct the amount of any damages, compensation caused, 
charges and expenses arising or occurring from or in respect of any such claims for damages from any 
sum or sums due or to become due to the contractor. 
 
24.  WORKMAN AT SITE: 

The contractor’s workpeople shall not be allowed to live on the site at any time throughout the 
contract or to trespass beyond the limits of the site.  The contractor will be held responsible for any 
acts of trespass by his workpeople. 
 
25. DIMENSIONS: 
 
Figures dimensions are to be taken in preference to scaled dimensions in all cases.  Before 
commencing any work the contractor shall verify all measurements.  If any discrepancies are found 
they shall immediately be brought to the notice of the Architects. 
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26. DISCREPANCIES 
 
All the items shown on the drawings or specifications are taken to be included in both. Any 
discrepancies, which occur in either the drawings or specifications, shall immediately be brought to 
the attention of the Architects. 
 
27. CUTTING AND MAKING GOOD 
 
Where it is found necessary to interfere with finished work in order to execute this contract, the 
contractor will be required to do all necessary work at his expenses. Only approved hangers and bolts 
or other metal fixing devices shall be used to secure frames panels and other units in position  
.Wooden plugs will not  be permitted .Holes shall be formed with electric drills whenever possible 
.Structural members shall not be cut or drilled without prior consent of the client . 
 
28. MAINTENANCE AND GUARANTEE 
 
The whole of the work to be performed under this contract shall be completed to the satisfaction of the 
Architects / Bank. 
 
The contractor without additional charge to the employer renew or replaces any works  which prove 
faulty from workmanship or materials and fully maintain the whole installations for a period of 6 
months after the commencement of defects liability period of the main contract and a sum of 5% of the 
contract amount shall be retained by the employer for his period. 
 
29. PREVENTION OF SPOIL DUMPING 
 
The contractor shall take all reasonable steps to prevent spoil, rubbish, debris surplus materials etc. 
arising from a work being dumped on an area other than a recognized or approved tipping area and 
the Contractor will be held responsible for and shall indemnify the employer against any claim or loss 
arising there from. 
 
30.  LEAVE PERFECT: 
 
The Contractor shall remove all rubbish and superfluous material from the site of the works with all 
reasonable speed from time to time and at completion.  On no account shall W.C' S or the employer's 
receptacles to be used for this purpose. 

 
The client reserves its right to clear contractors uncleared debris at contractors own cost without any 
reasons & not more than one notice will be given for this. 
 
31. SETTLEMENT OF DISPUTES AND ARBITRATION: 
 
Except where otherwise provided in the contract all questions and disputes relating to the meaning of the 
specifications, design, drawings and instructions herein before mentioned and as to the quality of 
workmanship of materials used on the work or as to any other question, claim, right matter or thing 
whatsoever in any way arising out of our relating to the contract, designs, drawings, specifications, 
estimates, instructions orders or these conditions or otherwise concerning the work or the execution or 
failure to execute the same whether arising during the progress of work or after the cancellation, 
termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter: 
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(a) If the contractor considers that he is entitled to any extra payment or compensation in respect of 
the works over and above the amounts admitted as payable by the Architect or in case the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be 
made from the contract or raise any dispute, the contractor shall forthwith give notice in writing 
of his claim, or dispute to The Assistant General Manager, (P & E), STATE BANK OF INDIA, 3rd 
Floor, Premises & Estate, Local Head Office, Bank Street, Koti, HYDERABAD – 500 001and 
endorse a copy of the same to the Architect, within 30 days from the date of disallowance thereof 
or the date of deduction or recovery.  The said notice shall give full particulars of the claim, 
grounds on which it is based and detailed calculations of the amount claimed and the contractor 
shall not be entitled to raise any claim nor shall the bank be in any way liable in respect of any 
claim by the contractor unless notice of such claim have been given by the Contractor The 
Assistant General Manager, (P & E), STATE BANK OF INDIA, 3rd Floor, Premises & Estate, Local 
Head Office, Bank Street, Kothi, HYDERABAD – 500 001in the manner and within the time as 
aforesaid.  The contractor shall be deemed to have waived and extinguished all his rights in 
respect of any claim not notified to The Assistant General Manager, (P & E), STATE BANK OF 
INDIA, 3rd Floor, Premises & Estate, Local Head Office, Bank Street, Kothi, HYDERABAD – 500 
001in writing in the manner and within the time aforesaid. 
 

(b) The Assistant General Manager, (P & E), STATE BANK OF INDIA, 3rd Floor, Premises & Estate, 
Local Head Office, Bank Street, Kothi, HYDERABAD – 500 001shall give his decision in writing on 
the claims notified by the contractor.  The contractor may within 30 days of the receipt of the 
decision of The Assistant General Manager, (P & E), STATE BANK OF INDIA, 3rd Floor, Premises 
& Estate, Local Head Office, Bank Street, Koti, HYDERABAD – 500 001submit his claims to the 
conciliating authority namely the Circle Development Officer, State Bank of India, Local Head 
Office, Hyderabad for conciliation along with all details and copies of correspondence exchanged 
between him and The Assistant General Manager, (P & E), STATE BANK OF INDIA, 3rd Floor, 
Premises & Estate, Local Head Office, Bank Street, Koti, HYDERABAD – 500 001 
 

(c) If the conciliation proceedings are terminated without settlement of the disputes, the contractor 
shall, within a period of 30 days of termination thereof shall give a notice to the SBI for 
appointment of an arbitrator to adjudicate the notified claims failing which the claims of the 
contractor shall be deemed to have been considered absolutely barred and waived. 

 
(d) Except where the decision has become final, binding and conclusive in terms of the contract, all 

disputes of differences arising out of the notified  claims of the contractor as aforesaid and all 
claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 
appointed by SBI.  It will also be no objection to any such appointment that the Arbitrator so 
appointed is a Officer and that he had to deal with the matters to which the Contract relates in the 
course of his duties as Officer.  If the arbitrator so appointed is unable or unwilling to act or 
resigns his appointment or vacates his office due to any reason whatsoever another sole arbitrator 
shall be appointed in the manner aforesaid by the said SBI.  Such person shall be entitled to 
proceed with the reference from the stage at which it was left by his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

 
It is also a term of this contract that no person other than a person appointed by such SBI  as 
aforesaid should act arbitrator. 
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The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the 
rules mad there under. 

 
It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties.  However, no fees will be payable to the arbitrator if he is a Bank 
Officer 

 
It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference 
on the date he issues notice to both the parties calling them to submit their settlement of claims 
and counter statement of claims.  The venue of the arbitration shall be such place as may be fixed 
by the arbitrator in his sole discretion.  The fees, if any, of the arbitrator shall, if required to be paid 
before the award is made and published, be paid half and half by each of the parities.  The cost of 
the reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion 
of the arbitrator who may direct to any by whom and in what manner, such costs or any part 
thereof, shall be paid and fix or settle the amount of costs to be so paid. 

 
32. TERMINATION OF CONTRACT BY EMPLOYER: 
 
If the contractor (being an individual or a firm) commit any “ Act of Insolvency “, or shall be adjudged as 
insolvent, or shall make an assignment or composition of the greater part in number of amount of his 
creditors, or shall enter into a Deed of Assignment with his creditors, or (being an incorporated 
Company) shall have an order made against him or pass an effective Resolution for winding up either 
compulsorily, or Subject to the supervision of the court or voluntarily, or if the official Assignee of the 
contractor shall repudiate the Contract, or if the Official Assignee or the Liquidator in any such winding 
up shall be unable, within seven days after notice to them requiring him to do so, to show to the 
reasonable satisfaction of the Architect that he is able to carry out and fulfill the Contract and if required 
by the Architect to give a security there for, or if the contractor shall suffer any payment under this 
contract to be attached by or on behalf of any of creditors of the Contractor, if the Contractor shall assign 
or sublet the contract without the consent in writing of the Architect first obtained, or if the contractor 
shall charge or encumber this Contract for any payments due or which may become due to the Contractor 
thereunder, or if the Architect shall certify in writing to the Employer that in his opinion the Contractor: 

 
(a) Has abandoned the Contract, or 
(b) Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the work for fourteen days after receiving from the 
Architect written notice to proceed, or 

(c) Has failed to proceed with the work with such due diligence and failed to make such due 
progress as would enable the works to completed within time agreed upon or  

(d) Has failed to remove materials from site or to pull down and replace works within seven 
days after receiving from Architect written notice that the said materials or work where 
condemned and rejected by the Architect under these conditions or  

(e) Has neglected or failed persistently to observe and perform all or any of the acts, matters 
or things required by this Contract to be observed and performed by the Contractor for 
seven days after written notice shall have been given to the Contractor requiring the 
contractor to observe or perform the same, or 

(f) Has to the detriment of good workmanship or in defiance of the Architects instructions to 
the Contrary, submit any part of the contract or has used in the permanent works 
important materials which are substandard and not as per specification fraudulently 
making the Architect / Employer to believe that it is the specified material. 
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Then and in any of the said caused the Employer with the written consent of the Architect may, 
notwithstanding any previous waiver, after giving seven days notice in writing to the Contractor, 
determine the contract, but without thereby affecting the powers of the Architect or the obligations and 
liabilities of the Contractor, the whole of which shall continue to be in force as fully as if the contract has 
not been so determined and as if the works subsequently executed and being executed by or on behalf of 
the contractor. And further, the Employer with the consent of the Architect by his agents or servants may 
enter upon and take possession of the works and all plant, tools, scaffoldings, shed, machines, steam and 
other power utensils and materials lying upon premises or the adjoining lands or roads, and use the same 
as his own property or may employ the same by means of his own servants and workman in carrying on 
and completing of the works or by employing any other Contractor or any other person or persons to 
complete the works and the Contractor shall not in any way interrupt or do any act, matter or thing to 
prevent or hinder such other Contractor or other person or persons employed for completing and 
finishing or using the materials and plant for the works, when the work shall be completed, or as soon 
thereafter as convenient, the Architect shall give a notice in writing to the Contractor, to remove his 
surplus material and plant and should the Contractor fail to do so within a period of fourteen days after 
receipt thereof by him, the Employer may sell the same by public auction and shall give credit to the 
Contractor for the amount so realized.  The Architects shall thereafter shall assertion and certify in 
writing under his hand what (if anything) shall be due or payable to or by the Employer, for the value of 
the said plant and materials so taken possession of by the Employer, and the expense or loss which the 
Employer shall have been put to in getting the works to be so completed, and the amount, if any owing to 
the Contractor and the amount which shall be so certified shall, thereupon, be paid by the Employer to 
the Contractor or by the Contractor to the Employer as the case may be, and the certificate of the Architect 
shall be final and conclusive between the parties. 
 
33. The mode of measurements shall be as per IS: 1200. 
 
34. The contractor should co-ordinate with other agencies viz., INTERIOR, HVAC (Air-
 Conditioning), Civil, LAN cabling etc., 
 
35. CONTRACTOR SHOULD WORK AT ODD HOURS, ON HOLIDAYS TO KEEP UP TIME 

SCHEDULE. CONTRACTOR TO CO-ORDINATE WITH OTHER CONTRACTORS FOR 
SMOOTH EXECUTION OF WORK. 

 
36. Partitions shall be measured from finished floor level to bottom level of false ceiling. 
 
38. The Contractor shall not be eligible for any material advance. 
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Abstract Terms and Conditions: 
 

1. Defects Liability Period. 12 calendar months. 
   

2. Period for final measurement 
and valuation. 

2 weeks. 

   
3. Date of commencement. Within ONE week after confirmation. 
   

4. Date of completion. Sixty (60) Days from date of commencement. 
   

5. Minimum value of Interim 
Certificate. 

RS. 10,00,000/- (Rupees Ten Lakhs Only.) 

   
6. Agreed liquidated damages. ½ % of the total contract amount per week beyond the date 

of completion subject to maximum of 5%. 
   

7. Initial Security Deposit. 1% to be paid along with the Tender, balance 1% to be paid 
within seven days from the date of receipt of work order. 

   
8. Retention Money. 10% of interim certificate amount of running account bill. 
   

9. Total retention money in final 
bill including EMD & ISD 
Amount. 

5% of the contract value. 

   
10. Installment after virtual 

completion. 
Initial Security Deposit – after the contractor removes all 
the left over materials, machinery etc., 

   
11. Period of honoring certificate. 7 days. 

   
12. Income Tax Deduction and S. 

T. under works contract act. 
As per Central / State Government rules. 

   
13. Insurance, Custom duties and 

taxes. 
To be provided and paid by contractor. 

   
14. Price Escalation. Will not be considered. 

   
15. Rate of BOQ’s items. To include item complete in all respects. 

   
16. GST TAX: The rate quoted by contractor must be exclusive of GST. 

GST will be paid as per prevailing government norms.    
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ARTICLES OF AGREEMENT 
 
NAME OF WORK: PROPOSED CIVIL WORKS FOR STATE BANK OF INDIA, EXECUTIVE 
ENCLAVE ENTRANCE ARCH AND SHIVA TEMPLE, SITUATED AT BANJARA HILLS, 
HYDERABAD. (TELANGANA) 
 
 Articles of agreement made at Hyderabad, this ________day of_______2024 between the 
Assistant General Manager, (P & E), STATE BANK OF INDIA, 3rd Floor, Premises & Estate, Local Head 
Office, Bank Street, Kothi, HYDERABAD – 500 001.(herein after called the employer which expression 
shall include its successors and assignees) of the one part and_____________________(herein after called 
the contractors which expression shall include its successors and assignees) of the other part. 
 
 Whereas the employer desires to get the above mentioned work namely PROPOSED CIVIL 
WORKS FOR STATE BANK OF INDIA, EXECUTIVE ENCLAVE ENTRANCE ARCH AND  
RENOVATION OF  TEMPLE, SITUATED AT BANJARA HILLS, HYDERABAD. (TELANGANA)as 
envisaged in tender documents dated _________________, schedule of quantities, specifications and the 
drawings. 
  
And whereas the Contractor agreed to execute upon and subject to conditions set forth herein and to 
the conditions set forth in special conditions and in schedule of quantities, specifications, conditions 
of contract, drawings etc., (all of which are collectively hereinafter referred to as the said conditions) at 
the respective rates therein set forth amounting to the sum as herein arrived at or such sum as shall 
become payable there under (herein after referred as the said contract sum) 
 
Now it is hereby agreed as follows: 
  
1. In consideration of the said contract amount to be paid at the times and manner set forth in the 

said conditions the contractor shall upon and subjected to the said conditions and complete the 
work shown upon the said drawings and described in the specifications and schedule of 
quantities. 

 
2. The employer will be pay the contractor a sum  of  RS.______________ (Rupees 

________________________________________) herein after referred to as the  contract sum or 
such other sum as shall become payable at the times and in the  manner specified in the said 
conditions. 

 
3. The  term  ‘THE ARCHITECTS ‘ in the said conditions shall mean the said " mape connoisseurs 

"(Milind Architectural, Interior & Pankaj Engineering Connoisseurs) 3-4-485 & 485/1 , Ist Floor,  
D1, Adj. Bank of Baroda, Opp. Reddy Women’s College, Barkatpura, HYDERABAD  500 027 
which expression shall include successors and assignees or in the event their ceasing to be the 
Architects for the purpose of this contract for whatever reason such other person or persons as 
shall be nominated for that purpose by the employer, provided always that no person or 
persons subsequently  appointed to be the architects under this contract shall be entitled to 
disregard or overrule any  previous decisions or approval or directions given or expressed in 
writing by the Architects for time being. 

 
4. The said conditions and appendix thereto shall be read and construed as forming part of this 

agreement and parties hereto shall respectively abide by, subject to themselves to the said 
conditions and perform agreements on their part respectively in the said conditions contained. 
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5. The following documents shall be deemed to form and read and construed as part of this 
agreement: 

 
 a) Notice Inviting Tenders. (NIT) 
 b) Tender Form. 
 c) Special Conditions of Contract. 
 d) General Specifications. 
 e) Drawings. 
 f) Employers letter of intent no._____________. 
 g) Contractors letter of acceptance. 
 
6.  This contract is neither a fixed lump sum contract nor a piece work contract but a contract to 

carry out the work in respect of the entire building to be paid for according  to actual measured 
quantities at the rates contained in schedule of quantities in the said  conditions. 

 
7. The Employer reserves to himself the right of altering the drawings and nature of work by 

adding or omitting any items of work having portions of the same carried out through the other 
agencies without prejudice to this contract. 

 
8. The time shall be considered as essence of this contract and the contractor hereby agrees to 

commence the work from the _______________ (which shall be considered as the date of 
commencement of the work) and to complete the entire work within 60 DAYS from the date of 
commencement.  The work shall throughout the stipulated period of contract, be proceeded 
with all due diligence and if the contractor fails to complete the work within the specified 
period, he shall be liable to pay compensation as provided in clause 7 of the special conditions 
of contract. 

 
9. That the several conditions of this contract have been read to & fully understood by us. 
 
 As witness our hands, this __________day of __________2024 in the presence of: 
 
Witness: 
 
 
1.   
 
 
 
 

EMPLOYER: 

2. 
 
 
 
 

CONTRACTOR. 
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INDEX FOR SPECIFICATION FOR CIVIL WORK 
 

 
MATERIALS GENERAL 
 
 
A. EXCAVATION/SOIL TREATMENT 
 
 
B. PLAIN, REINFORCED CEMENT/PRECAST CONCRETE 
 
 
C. BRICK MASONRY 
 
 
D. RUBBLE MASONRY 
 
 
E. CEMENT PLASTERING/CEMENT POINTING 
 
 
F. FLOORING 
 
 
G. WOOD WORK 
 
 
H. UPVC WINDOWS 
 
 
I. WATER PROOFING 
 
 
J. PAINTING/POLISHING WORK 
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09. SPECIFICATIONS FOR CIVIL WORK 
 

MATERIALS – GENERAL 
 
a. All the materials required in the construction shall conform to the relevant latest Indian Standards 

specifications unless otherwise indicated.  For patented products, the specifications and 
instructions of the manufacturers will be followed.  In case where there are no specifications, then 
Architects/Employers instructions will be followed.  In Case of any discrepancy/dispute 
regarding specifications, Architect and Employer’s decision will be final and binding. 

 
b. Materials shall be transported, landed and stored at the site or elsewhere in such a manner as to 

prevent any damage, deterioration or contamination. 
 
c. The samples of all materials shall be got approved by the Architect and Employer prior to 

ordering and shall be kept at site office of the Architect & Employer.  The materials brought to site 
shall conform in all respects to the approved samples.  Any work executed, without approval for 
the materials, is liable to be rejected.  Accordingly, it will be paid either at tender rates or reduced 
rates or not to be paid at all, at the discretion of Architect & Employer, whose decision will be final 
and binding. 

 
d. The Architect & Employer shall have an option to have any materials tested at the contractor’s cost 

to find out whether they are in accordance with the specifications.  All Bills, vouchers, test 
certificates shall be produced for inspection on demand by the Architect & Employer to ascertain 
the quality/ suitability of materials. 

 
e. The materials shall be stacked at site as directed by the Architect & Employer. 
 
f. Any materials rejected by the Architect & Employer, shall be removed by the contractor from the 

site within 24 hours at his own cost. 
 
g. The contractor shall include the elements of wastage of materials in his rates for various items. 
 
h. The Architect & Employer shall have the power to cause the contractors to purchase and use such 

material from any particular source at his opinion be necessary for proper execution of work. 
 
A. EXCAVATION: 
 
A – 1. EXCAVATION AND EARTH WORK: 
 
A.1.1. Examination of the Site: 
 

The contractor shall visit and ascertain the nature of the ground to be excavated and the works 
to be done and shall accept all responsibility for the cost of the work involved. 

 
A.1.2. Setting out: 
 

The contractor shall set out the center line of the building or other involved works after 
clearing the site and get the same approved from Architect & Employer.  It shall be the 
responsibility of the Contractor to install substantial reference marks, bench marks etc., and 
maintain them as long as required by the Architect & Employer.  The Contractor shall assume 
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full responsibility for proper setting out, alignment, elevation and dimension of each and all 
parts of the work. 

 
A.1.3. Ground level and Site level: 
 

Before starting the excavation, the requisite block levels of the entire plot shall be taken by the 
contractor, in consultation with the Architect & Employer, and a proper record of these levels 
kept, which shall be jointly signed by the contractor and the Architect & Employer.  A block 
level plan showing all ground levels of the plot shall be prepared and shall jointly be signed by 
the contractor and the Architect & Employer.  The levels shall be taken at intervals of 3M, or 
even less, as required and directed. 

 
A.1.4 (a) Excavation and Preparation of foundation for concreting: 

Excavation shall include removal of all materials of whatever nature at all depths and whether 
wet or dry, necessary for the construction/foundation and sub-structure (including mass 
excavation for underground reservoirs, where applicable) exactly in accordance with lines, 
levels, grades and curves shown in the drawings or as directed by the Architect & Employer.  
The bottoms of excavation shall be levelled both longitudinally and transversely or sloped as 
directed by the Architect & Employer. 

 
Should the contractor excavate to a greater depth or width than shown on the drawings, he 
shall at his own expense fill the extra depth or width in cement concrete in proportion as 
directed by Architect & Employer but in no case with concrete of mix leaner than 1:4:8 cement 
concrete, at no extra cost. 

 
The contractor shall report to the Architect & Employer when the excavations are ready to 
receive concrete.  No concrete shall be placed in foundations until the contractor has obtained 
Architect and Employer’s approval.  In case, the excavation s done through different strata’s of 
soil and if the same are payable as per provisions in the Schedule of Quantities, the contractor 
shall get the dimensions/levels/ heights of each of the strata recorded/decided by the 
Architect & Employer for payment.  If no specific provision is made for different strata in the 
schedule of quantities, it will be presumed that excavation shall be in all types of soil and the 
contractor’s rate shall cover for the same viz., for all types of sol (only excluding hard rock, 
when so specifically provided for). 

 
After the excavation is passed by the Architect & Employer and before laying the concrete, the 
contractor shall get the depth and dimensions of excavations and levels (and nature of strata as 
applicable as per Schedule of Quantities like hard rock, soft rock etc.,) and measurements 
recorded from the Architect & Employer. 

 
 Measurement of Excavation in Rock: 
 

Excavated soft/disintegrated rock and hard rock should not be mixed up and shall be stacked 
separately for purpose of payment.  (Even otherwise they shall be stacked separately, and not 
mixed up with soils).  Minimum of the quantities arrived at from 

 
 i) Levels/pit measurements for sheet rock. 
 
 ii) Volume based on stack measurements reduced by 40% to account for voids in stacks for 

Builders/overcops. 
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 Shall be considered for purpose of payment 
 
A.1.4 (b) The contractor shall be responsible for safe custody of these stacks, till the same are taken over 

by the Employer or completion of work, whichever is earlier.  The rates quoted for excavation 
shall include costs of all these and nothing extra shall be paid towards the same. 

 
A.1.5 Shoring: 
 

The sides of the excavations should be timbered and shored in such a way as is necessary to 
secure them from falling in,  and the shoring shall be maintained in position as long as 
necessary.  The contractor shall be responsible for the proper design of the shoring to hold the 
sides of the excavation in position and ensure safety against injury to persons.  The shoring 
shall be removed as directed after the items for which it is required are completed.  In case the 
contractor wants to step/slope the sides of foundation suitably, in lieu of shoring, he should 
get prior approval for it from the Architect & Employer and nothing extra shall be paid for 
same and as well for the additional back fill necessitated by it, viz., items of excavations and 
backfilling be limited to excavations as per plans only and no quantities involved in making 
slopes and consequent back filling will be paid for. 

 
A.1.6. Earthwork for leveling of the area: 
 

Before earthwork is started, the area coming under cutting and filling shall be cleared of 
shrubs, rank vegetation, site grass, brushwood and trees and saplings of all girths, and rubbish 
removed outside the periphery and as directed by the Architect & Employer.  The roots of 
trees shall be removed to a minimum depth of 600mm below ground level or 300mm below 
formation level whichever is lower and the hollows filled up with approved earth, leveled and 
rammed to the satisfaction of the Architect & Employer. 

 
Under no circumstances undermining or undercutting be allowed.  The final surface shall be 
neatly dressed and compacted to the required levels.  Any extra cutting done shall be filled 
back with approved earth, duly consolidated at contractor’s cost.  During the execution of the 
work, the natural drainage of the area shall be maintained by the contractor. 

  
The approved earth from cutting shall be directly used for filling as directed.  The filling shall 
be done in layers of not more than 150mm, each layer watered and consolidated with roller, 
not less than 10 M.T. rollers.  The earth used for filling shall be free from all roots, rubbish, 
grass, and all lumps and clods shall be broken before filling.  The top surface of finally finished 
area shall be neatly dressed and compacted.  

 
A.1.7 Protection: 
 

If instructed by the Architect & Employer all foundation pits and similar excavations shall be 
provided with strong fence and marked with red lights at night to avoid accidents.  Adequate 
protective measures shall be taken to see that the excavation does not affect or damage 
adjoining structures.  All measures required for the safety of the excavations, the people 
working in and near the foundation trenches, property and the people in the vicinity shall be 
taken by the contractor at his own cost, he being entirely responsible for any injury and 
damage to property caused by his negligence or accident due to his constructional operations. 
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A.1.8 Stacking of excavated materials: 
 

All materials excavated will remain the property of the Employer and rate for excavation 
includes sorting out of useful materials and stacking them on site as directed.  Materials 
suitable and useful for back filling, plinth filling or leveling of the plot or other use shall be 
stacked in convenient places but not in such a way as to obstruct free movement of men, 
animals and vehicles or encroach on the area required for constructional purposes. 

 
A.1.9 Backfilling: 
 

All shoring and formwork shall be removed after their necessity ceases and trash/slush of any 
sorts shall be cleaned out from the excavation.  All space between foundation masonry or 
concrete and the sides of excavation shall be refilled to the original surface with approved 
excavated materials in layers, each not exceeding 150mm in thickness, watered and rammed.  
The filling shall be done after concrete or masonry is fully set and done in such a way as not to 
cause undue thrust on any part of the structure.  Where excavated materials are to be used for 
refilling, it shall be brought from the place, where it is temporarily stacked, and used in 
refilling. 

 
No excavation of foundations shall be filled in or covered up, until all measurements of 
excavations, masonry, concrete and other works below ground level are jointly recorded.  
Black cotton soil shall not be used for back filling or in plinth filling.  In case back filling is 
done without recording measurements of foundation work, the contractor will have to remove 
back filling at his cost for taking measurements.  Otherwise, the foundation work will not be 
measured and will be paid for. 

 
A.1.10 Dewatering: 
 

Rate for excavation shall including bailing or pumping out water, which may accumulate in 
the excavation during the progress of work either from seepage, springs, rain or any other 
cause whatsoever, and diverting surface flow, if any, by bunds or any other appropriate 
means.  Pumping out water  shall be done in such an approved manner as to preclude the 
possibility of any damage to the foundation trenches, concrete of masonry or any adjacent 
structure.  When water is out water shall be from auxiliary pits of adequate size, dug slightly 
outside the building excavations, the depth of auxiliary pit shall be more than the working 
foundation trench levels.  The auxiliary pit shall be refilling with approved excavation 
materials after the dewatering is over. 

 
 The excavation shall be kept free from water: 
 

a. During inspection and measurement. 
b. When concrete and/or masonry are in progress and till they come above the natural water 

level and 
c. Till the Architect & Employer consider that the concrete/mortar is sufficiently set. 

 
A.1.11 Rates quoted for excavation shall include all these (A.1.1. to A.1.10) operations to the extent 

required for completing the work please see A.3 also, unless otherwise specifically provided 
for. 

 
A.1.12 Surplus excavated materials: 
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The item of removal of surplus excavated materials shall only be undertaken by the contractor 
when specific instruction in this regard has been obtained from the Employer/Architect.  The 
contractor must also secure the approval of the Architect & Employer regarding the quantity 
of surplus materials to be removed prior to commencement of this item of work.  The 
contractor shall dispose of surplus excavated materials anywhere within the site as required 
and as directed. He will spread the same in layers of 150mm each and as directed.  Contractor 
will take the decision of Architect & Employer for disposal of surplus excavated material and 
no extra will be paid for double handling of the same, if any.  Wherever surplus or unsuitable 
material is to be disposed off outside the site, it shall be dumped and spread at the places to be 
specifically approved and as directed by the Architect &Employer, with all leads and lifts 
(unless otherwise provided for), and shall be paid as a separate item, as stated in the schedule 
of quantities. 

 
A – 2 ROCK EXCAVATION: 
 
A.2.1 Ordinary Soft rock comprises of: 
 

a. Limestone’s, sandstones, laterite or disintegrated rock which can be split or be quarried 
with crow bars or wedges. 

 
b. Unreinforced cement concrete, stone masonry in cement mortar. 

 
A.2.2. Hard rock comprises of: 
 

a. Any rock or cement concrete for the excavation of which the use of mechanical plant or 
blasting is required, or which cannot be removed with iron crow bars. 

 
b. Reinforced cement concrete below ground level. 

 
c. Where blasting is prohibited for any reasons, the excavation has to be carried out by 

chiseling, wedging or any agreed method. 
 

d. Rock which requires chiseling/blasting/compressor. 
 
A.2.3 Hard rock encountered in excavation work shall be removed by chiseling or wedging as 

directed by the Architects/Employers and no blasting is permitted. 
 
A.2.4 Rock excavation shall comply with the specifications for excavation, except that it shall be of 

soft or hard rock. 
 
A.2.5 Rock excavation will be measured and paid for quantities computed from (i) pit 

measurement/levels or (ii) by stack measurements reduced by 40% to account for voids, 
whichever is less. 

 
A–3 RATES TO INCLUDE FOR EXCAVATION ITEMS: 
 

Apart from other factors mentioned elsewhere in this contract, rates for the item of excavation 
shall also include for the following: 
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A.3.1. Clearing the site of all bushes, grass, roots of tress etc., and carting away from the site. 
 
A.3.2. Setting out works, profiles etc., as required. 
 
A.3.3. Providing shoring and shuttering to avoid slipping/sliding of soil and to protect adjacent 

structures, and subsequently removing the same 
 
A.3.4. Bailing and pumping out water as required and directed. 
 
A.3.5. Excavation at all depths (unless otherwise specified in the schedule of quantities) and removal 

of all materials of whatever nature, wet or dry, with all leads (unless otherwise provided for) 
and necessary for the construction, foundation, underground reservoir etc., preparing bed for 
laying concrete, for roads etc., and completing the work. 

 
A.3.6. Sorting out useful excavated material and conveying beyond the structure and stacking them 

neatly on the site for back filling or reuse etc., as directed. 
 
A.3.7. Necessary protection including labour, barricades, materials and equipments etc., to ensure 

safety and protection against all risks and accidents 
 
 Please see A.1.11. 
 
A – 4 MODE OF MEASUREMENT: 
 
A.4.1 Excavation for foundation of columns, beams, walls, and the like shall be measured and paid 

net as per drawing, dimensions of concrete (bed concrete where so specified) at the lowest 
level.  In regard to length and breadth and depth shall be computed from the concerned 
excavation levels and ground level taken before excavation.  Any additional excavation 
required for working space, formwork, planking, dewatering and strutting etc., shall not be 
measured and paid for separately but rates quoted for excavation shall include for all these 
factors.  No increase in bulk after excavation shall be paid for.  Excavation beyond dimensions 
of mass concrete for foundation as per drawing or below required depth shall not be paid for.  
Any excavation beyond required level shall be filled back with cement concrete of mix not 
leaner than 1:4:8, at his cost. 

 
A.4.2 Measurement for general excavation/filling in roads/areas shall be made on sectional 

measurement by taken levels jointly before starting the work and after completion of the work 
and shall be worked out on average area method.  This will give the total quantity of 
excavation.  Levels shall be taken at 3m intervals or closer as required and directed by the 
Employer & Architect. 

 
A.4.3. In the case of filling by morrum brought from outside, the quantities will be worked out from 

levels, as stated above, and shall be calculated/ checked with lorry measurements, after 
deducting 20% for shrinkage.  In case of inadequate information regarding lorry measurement 
and/or number of lorry trips, Employers/Architect’s decision will be final and binding. 

 
A.4.4 In case of all fillings, in exposes and open areas, 10% deduction will be made from the total 

quantities in the running bills, out of which 5% will be deducted permanently and balance 5% 
will be paid after expiry of the defects liability period of one year or one monsoon, whichever 
is more and after making good levels, surface etc., as required and directed. 
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A.4.5 In case of soft and hard rock, payments shall be limited to minimum of the quantities arrived 

at from levels or stack measurements (after deducting 40% for voids). The material shall be 
stacked on fairly level ground and places, as directed.  All depressions over the required final 
levels will be made good by P.C.C. of mix not leaner than 1:4:8 as directed, at no extra cost. 

 
A.4.6 The quantity of excavated materials disposed off outside the premises will be worked out on 

the basis of total quantity of excavation less follows: 
  
A.4.6.1. Quantity of excavated (other than rock) materials used for filling (on the basis of levels) 
 
A.4.6.2. Quantity of rock excavation (Stack measurements less 40% or level basis) 
 
A.4.6.3. Quantity of excavated materials disposed of within the site (on the basis of levels). 
 

The quantity worked out on these bases will be checked with lorry measurements, with 
deduction of 20% for looseness/shrinkage.  In case of any discrepancy, Architect & Employer’s 
decision will be final and binding. 
 

A.4.7. Total quantity of excavation and filling will be finalised on the basis of levels only.  The total 
quantity of excavation will be checked by adding quantities of the following items: 

 
A.4.7.1. Material used for filling wherever required (on level basis). 
 
A.4.7.2. Rock excavation minimum of quantity arrived from stack measurements with 40% voids) or 

based on levels.  
 
A.4.7.3. Surplus/unsuitable material disposed within site on level basis (deducting 10% voids if 

consolidated, otherwise deducting 20%).  In case of lock 40% voids will be deducted. 
 
A.4.7.4. - do – disposed outside site (on lorry measurements and by deducting 20% for 

looseness/shrinkage if transported by lorries, otherwise on basis of levels and by deducting 
10% voids if the fill is consolidated – otherwise 20% voids shall be considered. 

 
In case of any discrepancy, the decision of Employer & Architect shall be final and binding for 
the above sub-divisions A.4.7.1, A.4.7.2, A.4.7.3& A.4.7.4 as stated above. 

 
A.4.8. Whenever the contractor is instructed to reuse the excavated rock for works such as masonry, 

soiling, filling etc., the measurement for such items shall be the same/equivalent as that of 
rock measured under excavation items earlier.  The contractor will not be paid for double 
handling of such excavated materials. 

 
A – 5 SOIL TREATMENT: 
 

Soil treatment for pre-construction termite control shall confirm to the following: 
 
A.5.1.   Chemicals      Concentration 
 
 Chlorophyriphos Emulsifiable    1% strength applied in oil 
 Concentrate 20%     solution or water emulsion. 
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A daily record shall be maintained by the contractor indicating quantities of chemical brought 
to site, used on work with location/stage of treatment (the quantum/ area of work done) and 
the upto date quantity of chemical consumed for the work and upto date balance at close of 
work on that day.  This record book shall be property of the employer. 

 
A.5.2. Method of application and treatment -  All as per IS 6313 (Part – II) – 1981. 
 
A.5.2.1 Conditions of formations: 
 

Barrier shall be complete and continuous under the whole of the structure to be protected.  All 
foundations shall be fully surrounded by and in close contact with barrier of treated soil.  Each 
part of the area treated shall receive the prescribed dosage of chemical. 

 
A.5.2.2. Time of Application: 
 

Soil treatment should start when foundation trenches and pits are ready to take mass concrete 
in foundations.  Laying of mass concrete should start when the chemical emulsion has been 
absorbed by the soil and the surface is quite dry.  Treatment should not be carried out, when it 
is raining or when the soil is wet with rain or subsoil water.  The foregoing requirement 
applies also in the case of treatment to the filled earth surface within the plinth area before 
laying the sub-grade for the floor. 

 
A.5.2.3. Disturbance: 
 

Once formed, treated soil barriers shall not be disturbed.  If, by chance treated soil barriers are 
disturbed, immediate steps shall be taken to restore the continuity and completeness of the 
barrier system. 

 
A.5.2.4. The chemical emulsions shall be applied uniformly at the prescribed rate in all the stages of 

the treatment.  A suitable hand operated compressed air sprayer or watering can should be 
used to facilitate uniform dispersal of the chemical emulsion.  On large jobs, a power sprayer 
may be used to save labour and time. 

 
In the event of water logging of foundation, the water shall be pumped out and the chemical 
emulsion applied when the soil is absorbent. 

 
A.5.2.5. Treatment for Masonry foundations and Basements as per clause 6.2 of IS 6313 (Part II) – 1981. 
 
A.5.2.6. Treatment for RCC Foundations and Basements as per clause 6.3 of IS 6313 (Part II) – 1981. 
 
A.5.2.7. Treatment of top surface of plinth filling as per clause 6.4 of IS 6313 (Part II) – 1981. 
 
A.5.2.8. Treatment of junction of the wall and the floor as per clause 6.5 of IS 6313 (Part II) – 1981. 
 
A.5.2.9. Treatment of soil along external perimeter of building as per clause 6.6 of IS 6313 (Part II) - 

1981. 
 
A.5.2.10. Treatment of soil under Apron along External perimeter of the building as per clause 6.7 of IS 

6313 (Part II) – 1981. 
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A.5.2.11. Treatment for walls retaining soil above floor level as per clause 6.8 of IS 6313 (part II) – 1981. 
 
A.5.2.12. Treatment of soil surrounding pipes, waster and conduits as per clause 6.9 of IS 6313 (Part II) – 

1981. 
 
A.5.2.13. Treatment for expansion joints as per clause 6.10 of IS 6313 (Part II) – 1981. 
 
A.5.3. Guarantee: 10 years (as per form enclosed on requisite stamp paper) 

In the unlikely event of any re-treatment becoming necessary subsequently during the 
guarantee period, necessary inspection and re-treatment, as required, shall be carried out, free 
of cost, by the contractor. 

 
A.5.4. The rate to include: 

The contractor should include in his rates given in schedule of quantities in Sq.meter area 
basis, all the stages of treatment, Viz., bottom of foundations, sides of trenches, underside of 
the floors, underside/damp proof courses, outer faces of external walls up to plinth protection, 
and around all pipe lines at ground level etc., and finally the back fill all around and in the 
building as per detailed specifications mentioned above.  Where the rate of applications of the 
insecticide has not been specified clearly,  the rates of application of chemical should be so 
governed that during the guarantee period, no trouble may arise.  Payment will be made on 
the plinth area measurement of ground floor only, and the rate for the same should include all 
the stages of work as mentioned above and no extra on any account will be entertained. 
 

B. PLAIN AND REINFORCED PRECAST CONCRETE WORK: 
 
B.1. APPLICATION OF SPECIFICATIONS: 
 
B.1.1 Not withstanding what is stated in the specification herein, detailed architectural and 

structural drawings and notes appended there on shall be deemed to form part of the 
specifications and to supersede these, in case of any discrepancy. 

 
B.2. GENERAL: 
 
B.2.1 The structural and architectural drawings shall be studied thoroughly and any discrepancy in 

the dimensions on the drawings or any other point not clear to the contractor shall be brought 
to the notice of Architect & Employer well in advance, and got decided from them before 
further proceeding with the work. 

 
B.2.2. No concrete works shall be carried out in the absence of authorised and qualified supervisor of 

the client/Architect. 
 
B.3. MATERIALS: 
 
B.3.1. General: 
 
B.3.1.1. All the materials constituting the concrete shall conform to the relevant latest Indian Standard 

Specifications, unless otherwise indicated. 
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B.3.1.2. Materials shall be transported, handled and stored on the site or elsewhere in such a manner 
as to prevent damage, deterioration or contamination. 

 
B.3.1.3. All the materials such as sand, coarse aggregates, cement and water shall be got tested in any 

approved laboratory, as directed by the Employer & Architect, before starting the concrete 
work.  During construction also all these materials will have to be tested, as often as deemed 
necessary by the Employer & Architect. 

 
B.3.2. Cement: 
 

Cement shall be ordinary Portland cement 43 grade and of approved brand confirming to IS 
1812 – 1989 unless otherwise specified.  The contractor shall procure cement of makes – 
ULTRATECH, BIRLA, ACC, or any other manufacturer as approved by Architect.  The 
contractor may use ordinary Portland cement of 53 grades of the makes specified above by 
obtaining written permission from the Architects/Bank.  It shall be stored by the contractor in 
a dry, watertight and properly ventilated structure as per specified conditions.  The cement 
shall be stacked on a dry raised platform, 1’-0” above the floor level and shall be stacked in the 
sequence of receipt of consignments.  Not more than 10 bags should be kept in one stack.  Any 
cement which has deteriorated caked or which has been damaged due to any reason 
whatsoever shall not be used.  Cement, concerning which there is any doubt, shall be got 
tested by the contractor at his cost and used, only if found satisfactory.  Condemned/damaged 
cement shall be removed immediately from the site by the contractor at his cost.   
 
Daily account of receipt and use of cement bags shall be maintained by the contractor in the 
proforma approved by the Architects/Employer and got checked by the Employer’s Engineer 
at site.  Cement should be used in the order in which it is received at site.  Cement stored for 
more than three months shall be got tested, before using it in the work. 
 

B.3.3. Sand: 
 

Sand shall be well graded, coarse in texture, clean, hard and free from salt, earth, clay or any 
other harmful material.  Before starting the work, the contractor shall get samples of sand, 
locally available from different sources, if required, and the same shall be got tested as per 
latest relevant B.I.S. codes for concrete work and to get the final approval of Employer & 
Architect.  During the course of the construction or for any reasons it is observed that the sand, 
procured by the Contractor from previously approved source, is not upto the approved 
standard or it is not available in sufficient quantity required for the entire project, then the 
contractor will have to make such alternative arrangements to procure the sand of approved 
quality from any other source, even with longer lead at no extra cost.  Sand shall be screened 
and washed, if required, as directed by the Employer & Architect/at no extra cost.  Field tests 
shall be carried out regularly and as directed, to ensure the suitability/quality of the same.  Silt 
content should not exceed 8% by volume or 5% by weight, and should be free from other 
deleterious materials.  When sand is mixed by volume, necessary allowance shall be made for 
bulkage, as required and directed to give correct mixture. 

 
B.3.4. Coarse Aggregate: 
 

Coarse aggregates shall consist of hard, dense, durable uncoated crushed Granite rock.  It shall 
be free from soft, friable, thin or long laminated pieces.  All aggregates should generally 
confirm to IS 383 – 1970.  For reinforced cement concrete, the maximum size shall be not more 
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than 20mm and minimum shall not be less than 5mm and shall be uniformly graded to the 
approval of Employer & Architect.  If locally available coarse aggregate is not suitable or is not 
sufficient in quantity, the contractor shall have to procure it from any other source, even with 
longer leads at no extra cost.  As and when directed by Employer & Architect, aggregates shall 
be washed by approved methods at contractor’s cost.  Necessary tests shall be carried out, as 
and when required to ascertain about the suitability and grading of the aggregated, by the 
contractor at his cost. 

 
B.3.5. Water: 
 

Water shall be clean, fresh and free from organic or inorganic matters in solution or 
suspension in such amounts that may impair the strength or durability of the concrete.  Water 
fit for drinking will generally be found suitable for use in concrete and plastering work.  
However water shall be tested periodically for its use in construction work. 

 
B.3.6. Reinforcement: 
 
B.3.6.1. Mild steel bars: 
 

Mild steel reinforcement bars shall conform to I.S.432 – 1982 “Part I” Fe 410 – S, other qualities 
of steel shall not be acceptable. 

 
B.3.6.2. High strength deformed bars: 
 

Where deformed high strength reinforcement bars are specified, the contractor shall use tor 
steel, accompanied by a test certificate from the manufacturer, conforming to IS – 1786 – 1986 
and shall be Fe 500 grade.  Contractor shall bet steel reinforcement tested at his cost as and 
when required and directed by Employer & Architect. 

 
Steel shall be from the main manufacturers i.e., TATA / SAIL/VSP or any other manufacturer 
as approved by Architect & Employer. 

 
B.3.6.3. Cleaning of reinforcement: 
 

Before steel reinforcement is placed in position, the surface of the reinforcement shall be 
cleaned of loose rust or scaling, dust, grease and any other objectionable substances as 
required and directed. 

 
B.3.6.4. Bar bending schedule of reinforcement: 
 

On receipt of structural drawings, contractor shall prepare bar bending schedules of 
reinforcement and shall get it approved by the Employer & Architect, in advance before 
starting the work. 

 
B.3.6.5. Cutting and Reinforcement: 
 

Before steel reinforcement bars are cut, the contractor shall study the lengths of bars required 
as per drawings and shall carry out cutting, only to suit the sizes required as per drawings so 
that the wastage is minimum. 
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B.3.6.6. Placing and Security: 
 

Reinforcement bars shall be accurately placed and secured in position and firmly supported or 
wedged by precast cement mortar concrete blocks of suitable mix, thickness and size, at 
sufficiently close intervals, so that the bars will not sag between the supports or get displaced 
during the placing of concrete or any other operation of the work.  It is most important to 
maintain reinforcement in its correct position without displacement and to maintain the 
correct specified cover.  The contractor shall be responsible for all costs for rectification 
required in case the bars are displaced out of their correct position. 

 
B.3.6.7. Binding wire: 

 
The reinforcement shall be securely bound wherever bars cross/lap or whenever required 
with 2 strands of suitable length of 18 gauge soft annealed steel wire. 

 
B.3.6.8. Welding: 
 

Welding of bars, in place of splicing, shall not be carried out, unless specifically authorised in 
writing by architect & employer, and the welding shall be as per relevant I.S. code of practice.  
However, no extra payment shall be allowed for the same. 

 
B.3.6.9. Bends etc: 
 

Bends, cranks, curves, etc., in steel reinforcement shall be carefully formed and shall strictly 
confirm to the drawings/requirements, care being taken to keep bends out of winding.  
Otherwise, all rods shall be truly straight.  If any bend/crank shows signs of cracking, such 
rods/bars shall be removed immediately from the site.  For bending of bars to any curvature, 
minimum radius of 9 times diameter of the bar shall be used, unless otherwise specified in the 
drawings.  However, in respect of standard hooks, the radius of bends shall be two times the 
diameter of bar.  Heating of reinforcement of bars to facilitate bending will not be permitted.  
The bars shall always be bend cold.  In case of mild steel reinforcement bars of larger sizes, 
where cold bending is not possible, they may be bent by heating, but only with written 
permission of the Architect & employer.  Bars when bent shall not be heated beyond cherry 
red colour, and after bending shall be allowed to cool slowly, without quenching.  The bars 
damaged or weakened in any way in bending shall not be used on the work.  High strength 
deformed bars shall in no case be heated to facilitate bending or cranking. 

 
B.3.6.10 Inspection of Reinforcement: 
 

No concreting shall be commenced until the Architect & Employer have inspected the 
reinforcement in position and their approval obtained.  A notice of atleast 72 hours shall be 
given to the Architect & Employer by the Contractor for inspection of reinforcement.  If in the 
opinion of the Architect & Employer any material is not in accordance with the specification or 
the reinforcement is incorrectly spaced/bend or otherwise defective, the contractor shall 
immediately remove such materials from the site and replace with new ones and rectify any 
other defects in accordance with the instruction of the Architect and Employer and to their 
entire satisfaction. 

 
B.3.6.11 Net Measurement: 
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Reinforcements shall be placed as shown on the structural drawings and payment will be 
made based on and limited to the net measurements, as per drawings.  Only such laps, 
dowels, spacers, chairs etc., in reinforcement specifically shown on drawings shall be paid for.  
The contractor shall allow in his quoted rates for all wastages and rolling margins, which will 
not be paid for.  The measured length of all the bars shall be converted into weight, as per 
standard weights given in latest I.S.Schedule.  In case the weights of any bar/bars are less than 
the required weight (beyond rolling margins specified by B.I.S.) the same shall not be used on 
work.  If used, the same shall be replaced with proper ones, at no extra cost. 

 
B.3.6.12 Cover for Reinforcement: 
 

Unless otherwise specified in drawings, cover shall be measured from outer surface of the 
main reinforcement and shall be as follows: 

 
a. For beams and lintels – 25mm or dia of the bar, whichever is higher. 
 
b. For slabs, chajjas, canopies, pardas –20 mm or dia of the bar, whichever is higher. 

 
c. Columns above GL – 40mm, or dia of bar, whichever is higher. 

 
d. Columns below GL  – 80mm,  

 
e. Footings – 50mm. 

 
f. Cover blocks shall be of (1:1½:3) P.C.C. and of thickness, not less than the cover specified.  

Cover blocks of 1:2 cement mortar may be allowed, if specifically permitted by the 
Architect. PVC cover blocks of required cover are also allowed. 

 
B.3.6.13. Rates quoted for reinforcement, in addition to any factors mentioned elsewhere, shall also 

include for: 
 

a. Stock piling of reinforcement as described. 
b. Decoiling, straightening (coiled bars, bent bars). 
c. Removal of rust and every other undesirable substance, using wire brushes etc., as 

required/directed. 
d. Cutting to required lengths, labour for bending and cranking, forming hooked ends (if 

required), handling, hoisting, placing in position, tying binding with binding wire and 
everything necessary to fix reinforcement in work as per drawings/requirements. 

 
e. Cost of binding wire required as described. 

 
f. Fabricating and fitting reinforcement, in any structural member, irrespective of its location, 

shape, dimension and level. 
 

g. Cost of precast concrete/mortar cover blocks of proper size or nylon spacers to maintain 
cover and holding reinforcement in position. 

 
h. Work at all levels. 
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B – 4 FORM WORK: 
 
B.4.1. Materials and design: 
 

Contractor shall get the materials, sizes/arrangements and method of supports, details of 
joinery, and design of formwork for beams, slabs, columns etc., approved by Architect, before 
starting the formwork. 

 
B.4.2. Design of Form work: 
 
 i) Form work shall be adequately designed to support the full weight of workers, 

reinforcement, freshly placed concrete, effects of tamping/vibrating, etc., without 
yielding/settlement or deflection, and to ensure good and truly aligned concrete finish in 
accordance with the construction drawings. 

 ii) The formwork shall be so designed that the sides of the beams can be first struck, leaving 
the soffit of beams and supporting props in positions.  Props shall be designed to allow 
accurate adjustment and to permit of their being struck without jarring the concrete. 

 iii) The design of form work shall be got approved from the Architect & Employer before 
starting this item of work. 

 
B.4.2.1 The form work shall be of approved plywood (Marine or boiling waterproof) and not less than 

12mm thick and with proper supports as may be approved by Architect & Employer.  As an 
alternative sufficiently rigid steel shuttering with appropriate supports may be used, as may 
be approved by Architect & Employer at no extra cost.  In every case, joints in the shuttering 
are to be such as to prevent loss of liquid from concrete.  In case of steel shuttering, the joints 
must be perfectly close and sealed with craft paper or any other types of approved sealing 
materials.  If any particular material or materials are specified in the Schedule of Quantities for 
form work, only such particular/ specified material or materials shall be used in the work.  
The form work shall be constructed so as to remain sufficiently rigid during placing and 
vibrating/tamping of the concrete.  All shuttering and framing must be adequately stayed and 
properly supporting the concrete during period of hardening.  The forms shall have sufficient 
strength and rigidity to hold concrete and withstand the forces/pressure of people and 
machinery working ramming and vibration, and more so when the concrete is 
tamped/vibrated.  The surface of all forms in contract with concrete shall be clean, rigid, 
watertight, and smooth.  Suitable devices shall be used to hold corners, adjacent ends and 
edges of panels of other forms together in accurate alignment. 

 
B.4.2.2. The form work shall conform to the shape, lines and dimensions to suit the RCC members, as 

shown in the drawings and be so constructed.  A camber of 6mm in all directions, for every 5 
meter span, in shuttering for all slabs and beams shall be given to allow for unavoidable 
sagging, due to self weight (including concrete, workers, machinery etc)/compaction of other 
causes. 

 
B.4.2.3. Temporary openings or windows shall be provided at the base of column forms, and at other 

points, where necessary to facilitate cleaning and observation, immediately before concrete is 
deposited.  These shall be properly closed, before placing concrete in position. 

 
B.4.2.4. Vertical centering/staging: 
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The vertical shuttering shall be carried down to such solid surface as is sufficiently strong to 
afford adequate support and shall remain in position until the newly constructed work is able 
to support itself.  Props shall be steel tubes with extension pieces and securely braced against 
lateral displacement.  The spacing of steel tubes shall be designed to carry loads imposed on it 
without undue deflection of the members, supported by the props.  The spacing and sizes of 
props shall be approved by the Architect & Employer and any alterations suggested by them 
shall be carried out at contractor’s expense.  Pipe bracing shall be provided, as 
required/directed, without extra cost.  The contractor shall allow in his rates for providing 
props and struts upto any height as shown in the working drawings issued to the contractor 
from time to time.  Wooden props and bracing can only be allowed under special sanction of 
the Architect & Employer. 

 
B.4.2. Design of form work: 
 
 i) Form work shall be adequately designed to support the full weight of workers, 

reinforcement, freshly placed concrete, effects of tamping/vibrating, etc., without 
yielding/settlement or deflection, and to ensure good and truly aligned concrete finish in 
accordance with the construction drawings. 

 
 ii) The form work shall be so designed that the sides of the beams can be first struck, leaving 

the soffit of beams and the support props in position.  Props shall be designed to allow 
accurate adjustment and to permit of their being struck without jarring the concrete. 

 
 iii) The design of form work shall be got approved from the Architect & Employer before 

starting this item of work. 
 
B.4.3. Water tightness: 
 

It is the contractor’s responsibility to ensure that the forms are checked for water tightness 
during progress of shuttering work and also just before concreting operation starts and to 
make good deficiencies, if any.  If instructed by the Architect & Employer, building paper will 
have to be used, without any extra charge for the same, viz., to have adequate water tightness. 

 
B.4.4. Cleaning and treatment of forms: 
 

All rubbish, particularly chippings, shavings and sew dust, etc., shall be removed from the 
interior of the forms, before the reinforcement is placed in position and as well before the 
concrete is placed.  The form work to be in contact with the concrete shall be cleaned and 
thoroughly wetted or treated with an approved composition before placing concrete.  Care 
shall be taken that such approved composition is kept out of contact with reinforcements.  
Interior of all moulds and boxes must be thoroughly washed (water) with hose pipe or 
otherwise so as to be perfectly clean and free from all extraneous matter before depositing of 
concrete.  Prior approval of the form work should be obtained from Architect/Employer, 
before placing reinforcement on the form work. 

 
B.4.5. Stripping: 
 

Form shall be left in place until their removal is authorised by the Architect & Employer and 
shall then be removed with due care, so as to avoid injury to concrete and or workmen.  In no 
circumstances the forms shall be struck, until the concrete developesstrength of at least twice 
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the stress, to which the concrete may be subjected to at the time of striking.  The strength 
referred to shall be that of concrete, using the same cement and aggregates with the same 
proportions, and cured under conditions of temperature and moisture similar to these existing 
on the work.  Where possible, the form work should be left longer, as it would assist in more 
effective curing. 

 
B.4.6. Stripping time: 
 

In normal circumstances (general where temperatures are above 20 degrees C and where 
ordinary Portland cement is used) forms shall be struck after expiry of the following periods, 
unless otherwise specifically directed at site by the Architect & Employer. 
 

        STRIKING TIME IN 
  LOCATION     CLEAR DAYS (OPC) 
        (AFTER THE DAY OF 
        CASTING) 
 
a. Vertical sides of walls slabs, beams 

and columns      1 
 
b. Bottoms of slabs up to 4.5m span.         7 
 
c. Bottom   of   slabs above 4.5m span/ 
 bottoms of beams & arch rib bottoms 
 up to 6m span.           14 
 
d. Bottom of beams over 6m span and 
 arch rib bottoms above 6m span.         21 
 
 
B.4.7. Form work in lifts for continuous surfaces: 
 

Where forms for continuous surface are placed in successive units, (as for example in columns 
or walls) the forms shall fit tightly over the completed surface so as to prevent any leakage of 
water/mortar from the concrete and to maintain accurate alignment of the surface. 

 
B.4.8. Procedure while removing the form work: 

All formwork shall be removed without shock or vibration, as otherwise it would damage the 
reinforced concrete.  Before the soffit and struts are removed, the concrete surface shall be first 
exposed partly, where necessary, in order to ascertain that the concrete has sufficiently 
hardened.  Proper precautions shall be taken to allow for the decrease in the rate of hardening 
that occur with cement, in cold weather.  Wetting the surface before stripping is preferable, to 
avoid spalling of corners. 

 
B.4.9. In case of structures with two or more floors, the weight of concrete, centering and shuttering 

of any upper floor being cast shall be suitably supported on one floor below the top most floor 
already cast.  The rate quoted for reinforced concrete items is deemed to have included for 
these arrangements/supports. 
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B.4.10. Tolerance: 
 

a. All RCC work shall be executed to true lines and levels and plumb and to the final 
approval of Architect & Employer’s representative. 

 
b. If work is not carried out within the reasonable tolerance the cost of all rectification 

measures of dismantling and reconstructing or as decided by the architect and Employer 
shall be borne by the Contractor.  In case of work dismantled, the same will not be 
measured and paid for. 

 
B.5.1. Concrete mix proportioning: 
 

Concrete mix proportioning for all grades of concrete shall be as per IS 456 – 2000 clauses 8 & 9 
and as per SP 23 – 1982 Section 6.  The constituent materials to be used for concrete making 
namely cement, aggregates & water shall be as per clause 4 of IS 456 – 2000.  The mix 
proportions shall be so selected as to ensure that the workability of the fresh concrete is 
appropriate/suitable for the conditions of handling and placing, so that after compaction its 
surrounds all reinforcements and completely fills the form work.  When concrete is hardened, 
it shall have the required strength, durability and surface finish.  The determination of the 
proportions of Cement, Aggregates and water to attain the required strengths shall be made as 
follows: 

 
a. By adopting nominal concrete mix, which is called ‘nominal mix concrete’ 
 
 Batching: 
 

In proportioning concrete the quantity of both cement and aggregate should be 
determined by mass.  The mass of cement can be determined on the basis of mass of 
cement per bag.  Water shall be measured by volume in calibrated containers/tanks or 
weighed. 

 
In case of design mix of concrete, uniformity of the materials used for the concrete making 
has been established over a period of time, the proportioning may be done subsequently 
by volume batching, provided prior approval of Architect & Employer is obtained for 
same and ensured that periodic checks are made on mass/volume relationships of 
materials.  Where weigh batching is adopted, allowance shall be made for bulking in 
accordance with IS 2386 (part III) 1963. 

 
The concrete shall be mixed in a Mechanical Mixer as per IS 4791 – 1968.  Workability of 
the concrete should be controlled by direct measurement of water content.  Workability 
should be checked at frequent intervals as per IS 1199 – 1959.  The contractor is entirely 
responsible for the proportioning of concrete mixes of required strengths and must submit 
the procedure for such proportioning of concrete mixes for the prior approval of Employer 
& Architect, whose decision shall be final in the matter. 

  
 b. Alternatively, contractor may use suitable ready mix concrete at no extra cost and after 

obtaining written permission from Architects/Bank. 
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B.5.2. Transporting and placing concrete: 
 
B.5.2.1. Immediately prior to placing the concrete, the shuttering shall be well watered and any water 

and rubbish lying removed. 
 
B.5.2.2. The concrete shall be transported from mixer to the position of placing as rapidly as possible 

and in a manner that would prevent separation or bleeding or impair the quality of concrete.  
Equipment for transportation, pumping or pneumatically conveying concrete shall be of such 
size and design as to ensure a practically continuous flow of concrete at the delivery end, and 
without any separation of the materials.  The chute shall be of metal or metal-lined wood with 
slopes neither less than 1 vertical to 3 horizontal nor more than 1:2.  The discharge end of the 
chute shall be provided with baffle plates to prevent segregation. 

 
B.5.2.3. Concrete shall not be dropped from a height in a manner, which will cause segregation.  It 

shall be placed directly in its permanent position to avoid segregation due to rehandling.  Rate 
of placing concrete shall be such as to avoid formation of planes of weakness in concrete being 
placed.  No partly set or retempered concrete shall be used on the job. 

 
B.5.2.4. Each layer of concrete being placed shall be consolidated by mechanical vibration 

supplemented by hand spreading, rodding and tamping as directed, to form dense concrete 
with all surfaces free from honeycombing and tolerably free  

 from water and air holes or other blemishes.  Vibrators shall in no case be used to work along 
the forms.  Duration of vibration shall be so limited to reduce time necessary for satisfactory 
consolidation, without causing objectionable segregation.  The vibrator shall not be inserted 
into a lower course that has already been vibrated/compacted and begun to set. 

 
B.5.2.5. The contractor shall be responsible for the co-ordination with sub-contractors or other 

contractors for incorporating necessary inserts, electrical conduit pipes, fixing boxes, blocks, 
chase holes, etc., as required.  The contractor shall obtain approval from the Architect/Client 
as regards the above, before casting of the concrete.  No holes or chases shall be made in the 
concrete, without prior approval of the Architect & Employer. 

 
B.5.2.6. Concrete shall be placed continuously until completion of the work. 
 
B.5.2.7. Accumulation of set concrete on the reinforcement shall be avoided.  Before fresh concrete is 

deposited upon or against any concrete which has already hardened, the surface of the 
hardened concrete shall be well roughened, if necessary by chipping, and all lattance removed.  
The surface shall then be swept clean with wire brushes, thoroughly wetted and covered with 
a thin layer of rich cement mortar and or chemical additives, as may be directed by Architects. 

 
B.5.2.8. In foundation trenches or in like positions, concrete shall be carefully laid and poured from 

less than over 1 meter height.  If the height exceeds 1 meter, the concrete must be deposited 
through inclined spouts.  The trenches shall be maintained free of water during concreting by 
proper diversion of water flow with dewatering as required and directed, at no cost and 
without washing over freshly deposited concrete. 

 
B.5.2.9. Concrete footing shall be placed upon undisturbed clean and hard surfaces of specified 

bearing capacity. 
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B.5.2.10. Contractor’s authorised Engineers/Supervisors/Foremen shall always be present for all 
concreting work carried out at site. 

 
B.5.3. Protection of Concrete: 
 
 Newly placed concrete shall be protected by approved means from rain, sun and drying 

winds.  Exposed vertical/inclined/curved faces of concrete shall be kept wet continuously for 
not less than a fortnight by covering with a layer of sack curing, invariably horizontal surfaces 
shall be kept covered with water pounded by means of bunds.  Concrete placed below the 
ground shall be protected from falling earth during and after placing.  Approved means shall 
be taken to protect immature concrete from damage due to debris, excessive loading, 
vibration, abrasion, ground-water, mixing with earth or other materials, flotation and other 
influences that may impair the strength and durability of the concrete. 

 
B.5.4. Consistency: 
 
 Only minimum and sufficient water shall be added to the cement and aggregate during the 

mixing to produce a concrete having sufficient workability to enable it to be well consolidated 
and to be worked into the corners of the shuttering and around reinforcement, to give the 
specified surface finish, and to have the specified strength.  When suitable and appropriate 
amount of water has been determined, the resultant consistency shall be maintained through 
the corresponding parts of the work and approved tests shall be conducted from time to time 
to ensure the maintenance of this consistency. 

 
 The exact determination of the slump for various members and water cement ratio shall be as 

directed by the Architect & Employer. 
 
 Slumps tests shall be made in accordance with the details given in IS 456 – 1978. 
 
B.5.5. Finishing: 
 
B.5.5.1. As soon as possible after the form work has been struck holes left by clamping bolts, air and 

water holes and other rough patches shall be filled in with cement and sand mortar 1:1 mix 
(sand passing 1/8” sieve) by working into the surface with a wooden float.  Excess water shall 
be avoided.  This should be done within 72 hours after removal of form work. 

 
B.5.5.2. Unless instructed to the contrary the face of exposed concrete placed against shuttering shall 

be rubbed down immediately upon removal of the shuttering to remove fine or other 
irregularities.  All surfaces which are required to be plastered shall be hacked properly. 

 
B.5.5.3. All exposed faces of concrete members for which shuttering is not provided, shall be 

smoothened with a wooden float, when the concrete is green and setting has not started, to 
give a finish equal to that of rubbed down face where shuttering is provided.  The top face of a 
slab, which is not intended to be covered with other materials, shall be leveled and floated 
while unset to a smooth finish to the levels of falls/slopes shown on the drawings or as 
instructed.  The floating shall be done so as not to bring an excess of mortar to the surface of 
the concrete.  Dentations in the surface of the concrete shall be formed, if specified/ordered, 
by approved implements to the depths and patterns described.  The top face of a slab intended 
to be surfaces with mortar, granolithic or any other materials shall be finished rough (to 
receive final finish) and to the approval of the Architect & Employer. 
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B.5.5.4 Honey Combing: 
 i) Where honey combed surfaces are noticed in the concrete, the contractor shall not patch up 

the same, until examined by the Architect & Employer and decision given regarding 
accepting the work with rectifications or rejections of the same.  If the contractor patches 
up such defects without the knowledge of the Architect & Employer, the Architect & 
Employer will be at liberty to order demolition of the concerned concrete members to the 
extent they consider necessary.  In such cases, the contractor shall reconstruct the 
demolished work.  The cost of demolition and demolished work and disposal of debris 
shall not be measured and paid for. 

 
 ii) If in the opinion of the Architect & Employer the honey combing is harmful to the 

structure and where so directed by the Architect & Employer, the full structural members 
affected by honey combing, as decided by Architect & Employer, shall be dismantled and 
reconstructed to Architect & Employer’s approval.  The cost of demolished concrete and as 
well cost of demolishing and disposing the debris will not be measured and paid for. 

 
 iii) Where in the opinion of  the Architect & Employer the structural members containing 

honey combing can be allowed to be retained with rectification, the rectification shall be 
carried out as directed by the Architect & Employer by gunitting (with cement mortar 1:3 
proportion) or epoxy bonding and plastering the areas concerned at the contractor’s 
expense. 

 
 iv) If such honey combed areas are not severe in the opinion of the Architect & Employer and 

where so directed shall be patched up with dry-pack cement mortar consisting of 1 part of 
cement and 3 parts of sand after removing defective concrete down to sound concrete to 
the satisfaction of Architect & Employer all at the expense of the contractor.  Such works 
should be completed within 72 hours from deshuttering. 

 
 v) Concrete faces to be finally concealed shall be left as from the shuttering, except that honey 

combed surface shall be treated as above (i), (ii), (iii) & (iv).  Faces of concrete that are to 
have finished other than specified shall be prepared in an approved manner and as 
instructed. 

 
 vi) The patched up areas shall be kept moist for 7 days and prevented from drying out too 

soon.  Wherever required or instructed by the Architect & Employer, patching work shall 
be done using part white cement upto 30% of the total quantity of cement specified. 

 
B.5.6. Construction joints: 
 
 Concreting shall be carried out continuously upto construction joints, if any, the position and 

details of which shall be predetermined by the Architects/Employers.  Construction joints 
shall be provided as directed by the Architect.  They shall be rebated and or of an approved 
shape for slabs, beams etc., and shall be provided in the positions described on the drawings 
or as directed by the Architects/Employer.  Inclined “Feather” joints shall not be permitted.  
Shear keys not less than 2” deep and equal to 50% of the cross sectional area shall be provided 
to all construction joints.  Reinforcing bars shall extend by not less than 60 timedia of 
respective bars for M:150, 50 times dia, for M:200, beyond construction joints, unless otherwise 
indicated. 
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 The joints shall be kept only at places, where the shear force is minimum and these shall be at 
right angles to the direction of main reinforcement.  In case of columns, the joints shall be 
horizontal and about 3” below the bottom of the deepest beam framing into the columns. 

 
B.5.7. Structural joints: 
 
 Expansion joints, construction joints, hinges or other permanent structural joints shall be 

provided in the position and of the form described in the drawings or as directed by the 
Architects/Employers and shall be got approved before casting. 

 
 In no case shall the reinforcement corner protecting angles or other fixed metal items, 

embedded in or bonded into concrete, run continuously through the expansion joints.  The 
placing of concrete or either side of the expansion joint shall be separated by suitable filler 
materials during continuous construction or alternately adequate space left during 
construction and filler materials placed in position later after an interval of at least seven days. 

 
B.5.8. Cutting into concrete: 
 
 No concrete shall be neither cut into nor shall it be interfered with in any way, without the 

prior approval in writing by the Architect & Employer. 
 
B.5.9. No portion of the structure shall be subjected to any loading in excess of design loads, except 

with prior written permission of Architect. 
 
B.6.0. Strength of Concrete: 
 
B.6.1. The concrete mix shall be so made to produce the desired grade concrete having the required 

workability and characteristic strength not less than values given below: 
 

 
 

Grade Definition 

 
Specified Minimum Characteristic 

compressive strength at 28 days 
 

 
M – 15 

 

 
150 Kg/Sq.cm 

 
M – 20 

 

 
200 Kg/Sq.cm 

 
 

M – 25 
 

 
250 Kg/Sq.cm 

 
M – 30 

 

 
300 Kg/Sq.cm 

 
 

M – 35 
 

 
350 Kg/Sq.cm 
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 Strength of concrete required for various situations have been clearly stipulated in the relevant 
item of the schedule of quantities and/or in the drawings.  As required by the Architect, the 
water content and the water/cement ratio shall be determined from the results of tests of the 
materials proposed for use, in advance of construction.  It is important to maintain constant 
water cement ratio at its correct value. 

 
 If the concrete produced at site does not satisfy the above strength requirements, the Architect 

& Employer will reserve the right to require the contractor to improve the method of batching, 
the quality of the ingredients and the mix with increased cement contents, if necessary.  The 
contractor shall not be entitled to claim any extra cost for the extra cement used or for the 
modifications, for fulfilling the strength requirements as specified.  The able guide for the 
quality and for durability of concrete.  It must also have adequate cement content and as well a 
low water – cement ration, as given below, which is applicable for moderate weather 
conditions, as specified in I.S. 456 – 2000. 

 
 
 MINIMUM CEMENT     MAXIMUM WATER – CEMENT 
        CONTENT       RATIO 
 
 
 Moderate conditions 290 Kg/Cum      0.55 
 
 

The minimum cement content is based on 20mm aggregates.  For 40mm aggregate it should be 
reduced by about 10% and for 12.5mm aggregate it should be increased by about 10%. 

 
B.6.2. Strength tests during the work: 
 

Samples should be taken from each 20 cum of concrete made during the progress of the work, 
or when a day’s concrete work does not amount to 20 cum, then from each day’s quota, and as 
required by Architects/Employers.  Six samples of cubes of size 150 x 150 x 150mm shall be 
taken jointly each time in steel moulds, 3 of which shall be tested for 7 days strength and the 
remaining 3 shall be tested for 28 days strength on 7th and 28th day respectively, after the day 
of casting.  Proper curing arrangements, as directed by Employers/Architects, shall be made at 
site by the contractor.  Each cube shall be marked and numbered, and dated by the contractor. 

 
The contractor shall maintain a register at site as directed by the Architect  Employer, showing 
all particulars (date of casting, mix of concrete, location of concreting, water cement ratios, 
approximate concrete quantity represented by samples, no of cubes cast, date and results of 
testing, and remarks) and all the entries should be signed jointly by the contractor with 
Architect & Employer.  7 days strength shall not be less than 2/3rds of the 28 days strength.  
The results of the tests in any of the recognised laboratories and/or contractor’s laboratory at 
site shall be taken as final and binding on the contractor.  The average strength shall be higher 
than the prescribed strength.  The average strength of the specimens taken at a time may be 
assumed as the compressive strength of concreteprovided the difference between the 
maximum and minimum strength of the three specimens does not exceed 15% of the average 
strength.  Concrete test cubes shall be taken out and got tested as per time schedule for 
knowing 7 days and 28 days crushing strength, at no extra cost, either at site or at an approved 
laboratory.  Whenever for any set of cubes, if the 7 days crushing strength is found 
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satisfactory, 28 days tests are not necessary.  In cases, where 7 days strength is not satisfactory, 
tests for 28 days strength must be gone done WITHOUT ANY EXCEPTION. 

 
In case the compressive strength obtained from the test samples of concrete at 28 days is less 
than the minimum specified characteristic compressive strength, the work is liable to be 
rejected at the sole discretion of Architect & Employer. 

 
Employer’s & Architect’s decision regarding dismantling of such works or suitable 
rectifications or any alternative assessment by load test for allowing the corresponding work 
to be retained, shall be final and binding on the contractor.  These shall be carried out at 
contractor’s cost only.  The condition of any test does not guarantee acceptance of concrete 
covered by the test final decision regarding finally accepting/rejecting such works even after 
conducting those tests shall be made by the Architect & Employer only. 

 
In case of concrete showing test results lower than the specified strength and in the opinion of 
the Architect & Employer such works could be allowed to remain, after due and satisfactory 
rectifications, if any, ordered and or load tests or even otherwise, then the rates quoted by the 
contractor, corresponding to those items, shall be reduced suitably for paying for that part of 
work.  The Employer/Architect shall have full power in their absolute discretion to fix the 
actual rate payable after deduction, and it shall be binding on the contractor.  If the strength is 
so low that in the opinion of Architect & Employer, the work has to be dismantled, then the 
contractor shall do so as directed at his own cost irrespective of the amount of loss, 
inconvenience and difficulties involved.  Rejected/dismantled work shall not be paid for. 

 
If in the opinion of the Architect & Employer/Engineer any load test or hammer test or any 
other test is necessary, the same shall be carried out by the contractor as directed and he shall 
bear the cost of the same.  Based on the results of the tests, the Architect shall reduce 
rates/accept after rectification or modification/reject and order dismantling of concrete, and 
the decision shall be final and binding on the contractor. 

 
The contractor shall pay all costs incurred in supplying the material for and in making, 
maturing, delivering and testing the cubes. 

 
B.7. RECORD OF CONCRETING: 
 
B.7.1 The contractor shall keep a daily record showing the date when each portion of concrete is 

poured in slab, beam, column footing etc., curing period, removal of formwork and test cubes 
results at 7 days and 28 days period and observations on the same. 

 
B.8. The rates for concrete shall also include, apart from any other factors specified elsewhere in 

the tender, as follows: 
 
B.8.1. All materials required for design/ nominal mix concrete, getting the designs for the design 

mix from an approved agency, labour, use of tools and plants, scaffolding, mixing, conveying, 
placing, ramming, vibrating, formwork, finishing, curing, hacking etc., complete as required 
and directed. 

 
B.8.2. Rates for concrete items shall cover 
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a. Any shape and size, and for doing at any height and depth (all lifts) as per drawings, 
providing cover blocks or nylon spacers etc. 

 
b. Fixing all inserts such as pipes, plugs, forming holes/pockets etc. 

 
c. Providing dowel bars, etc., through shuttering and forming drip moulds to chajjas, sills 

etc., or at any other places as directed. 
 
B.9.0 MODE OF MEASUREMENT: 
 
B.9.1. Length of columns will be measured upto top of the slab. 
 
B.9.2. Length of main beams will be measured between columns and depth below the top of the slab.  

For secondary beams length will be between main beams. 
 
B.9.3. Slabs to be measured in Cu.m between beams to beam. 
 
B.9.4. Chajjas will be measured in Sq. m.  Width to be measured beyond lintel width 
 
B.9.5. For staircase, RCC steps, waist slab, beams will be measured in Cum. 
 
B.10. PRECAST CONCRETE: 
 
B.10.1. All provisions in the specifications for concrete shall apply to precast concrete except for the 

specific variations given herein below: 
 
B.10.2. Aggregate: 
 

For maximum size of aggregate shall not be larger than one third of the minimum dimension 
of the member. 

 
B.10.3. Concrete Cover: 
 

For all surfaces not exposed to weather, all reinforcement shall be protected by concrete equal 
to the nominal diameter of bars but not less than 15mm. 

 
B.10.3. Concrete Cover: 
 

For all surfaces not exposed to weather, all reinforcement shall be protected by concrete equal 
to the nominal diameter of bars but not less than 15mm. 

 
B.10.4. Care: 
 

The concrete in one precast piece shall be placed in one operation.  No piece shall be removed 
from the mould or erected until sufficiently natured to ensure that no damage may occur to 
the piece. 
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B.10.5. Details: 
 

All details of jointing, inserts, anchors and bearing widths etc., shall be as shown in the 
drawings. 

 
B.10.6. Identification and Marking: 
 

All precast concrete members shall be properly marked to indicate the top of the member and 
its location. 

 
B.10.7 Transportation, Storage and Erection: 
 

While handling, including loading/unloading, the members shall be supported/hung at such 
suitable points, so that the member may safely withstand all the loads/stresses etc., that may 
occur/develop.  For this, suitable hooks/markings etc., shall be provided, while casting itself, 
as may be necessary and or as directed. 

 
B.10.7.1. Units shall be stored, transported and placed so that they will not be over stressed/pressed or 

damaged. 
 
B.10.7.2. Precast concrete units shall be adequately braced and supported during erection to ensure 

proper alignment and safety and such bracing and supports shall be maintained until there are 
adequate permanent connections. 

 
C. MASONRY: 
 
C.1. AAC BLOCKS MASONRY: 
 
C.1.1. AUTOCLAVE AEREATED BLOCKS: 
 
 The Blocks shall be from approved Manufacturer and shall confirm to BIS: 2185 (Part 3) – 1964 

and shall be of quality approved by the Employer and Architect before placing orders for the 
same.  All the tests shall confirm to BIS: 6441 – 1972. 

 
a. The maximum variation in length shall not be more than +/- 5mm and that in height / 

width shall not be more than +/- 3mm. 
 

b. The Block density shall be between 5.51 to 6.50 KN/Cu.M. 
 

c. The Blocks shall have a minimum crushing strength of 4N/Sq.mm. 
 

d. The thermal conductivity shall not exceed 0.24 W/m.k 
 

e. The drying shrinkage shall not be more than 0.05%. 
 

f. If the contractor executes the work, without approved quality of blocks, the same shall be 
liable for rejection or paid at reduced rates, at the sole discretion of the Employer and 
Architect, which shall be final and binding. 
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C.1.A. BRICK MASONRY: 
 
C.1.A.1. BRICKS: 
 
 a. The bricks shall be of best locally available quality, and having the specified crushing 

strength, and shall be of quality approved by the Employer & Architect before placing 
orders for the same. 

 
b. They shall be sound, hard and well burnt.  They must give a ringing sound when struck 

with a metal piece and shall have frog. 
 
c. They shall be free from cracks, flaws and nodules and also free from lime or stone pieces. 

 
d. All bricks when dry shall have an average compressive strength not less than 35 Kg/Sq. 

mm. , unless otherwise specified. 
 

e. The bricks wherever specified as wire cut and or machine made, shall have compressive 
strength not less than 75 Kg/sq.cm, unless otherwise specified.  The crushing strength 
bricks of bricks which vary by more than 15% of average strength of that group of sample 
must be omitted and average strength of balance bricks only shall be considered as 
representative of that lot of bricks. 

 
f. The contractor shall produce different brands of locally available bricks for approval by the 

Employer & Architect.  If during the execution of the work, it is observed that the bricks of 
approved brand/quality are not sufficient in quantity or Manufacturer’s have not 
maintained the same approved quality, then the contractor shall make alternate 
arrangements to procure bricks from any other source even with longer leads without any 
extra cost, after getting same approved in advance by the Architect & Employer, as done 
earlier. 

 
g. If the contractor executes the work, without approved quality of bricks, the same shall be 

liable for rejection or paid at reduced rates, at the sole discretion of the Employer & 
Architect, which shall be final and binding. 

 
C.1.2. Mortar: 
 

The sand should be only of approved quality and ‘Coarse’ unless otherwise specified.  It will 
be screened and/or washed, if required and directed, without extra cost.  Unless otherwise 
stated, cement mortar for brick work shall be of 1:6 (1 cement: 6 sand) proportion for walls of 
one brick thick and above.  While for half brick walls or brick on edge work cement mortar 
shall be of 1:4 (1 cement: 4 sand) proportion. 

 
C.2. WORKMANSHIP: 
 
C.2.1. Proportion and mixing of cement mortar: 

Cement and sand shall be mixed in the specified proportion by volume by emptying cement 
bags on measured quantity of sand and thoroughly turning over the mixture in a dry state, till 
uniform colour is obtained.  The mixture is made into the form of a frustrum of a cone with a 
hollow at top centre, and then water added to it.  The whole material is then thoroughly 
turned and mixed till mortar is homogeneous; and shall be mixed only for such quantities, 
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which can be readily used.  Not more than 30 minutes should pass between adding of water to 
the dry mixture and the actual placings of mortar in position. 
 

 C.2.2. Construction: 
 
C.2.2.1. All brick work shall be set out and built to lines, levels, batters, curves and to any shape or 

position to dimensions, thickness and heights shown upon the drawings, and a good bond 
shall be preserved throughout the work both laterally and transversely.  English bond shall be 
used throughout. 

 
C.2.2.2. All bricks shall be thoroughly wetted before use in the manner that water penetrates to the full 

depth of brick stock, and every brick is fully soaked. 
 
C.2.2.3. Single or double scaffolding of adequate strength shall be provided for all types of loads likely 

to come on them during construction.  In case of single scaffoldings all the scaffolding holes 
shall finally be filled with cement concrete 1:3:6 (1 cement :3 coarse sand : 6 graded stone 
aggregate, 20mm nominal size) at contractor’s cost. 

 
C.2.2.4. All courses shall be laid truly horizontal and all vertical joints made truly vertical. 
 
C.2.2.5. Where water is met within foundations, work space shall be kept free of water by the 

contractor while the brick work is in progress and until the mortar, pointing, plastering has 
properly set. 

 
C.2.2.6. No half or quarter brick shall be used except as closures.  The closures shall be horizontal and 

the walls shall be raised plumb.  Not more than ten courses shall be raised in a day and no part 
of the work shall be raised more than one meter above another at any time. 

 
C.2.2.7. Joints shall be uniform in thickness.  All joints shall be adjusted to its final position in the wall 

while the mortar is steel soft and plastic.  All vertical joints shall be full of mortar and well 
compacted with trowel and just sufficient water (so that cement/mortar does not flow out of 
the joints).  No looseness/hollows in the mortar (in the joints) shall be permitted.  Any unit, 
which is disturbed after mortar has stiffened or the mortar in the joints is loose or has hollows, 
shall be removed and re laid with fresh mortar. 

 
C.2.2.8. All joint shall be raked out, while the mortar is still green, to a depth of 10mm (minimum) to 

ensure a good key for plastering. 
 
C.2.2.9. Half brick walls shall be reinforced at every 4th bedded course with 25 x 1.5mm hoop iron 

reinforcement well in mortar, properly lagged etc., and as directed by the Architect.  
Alternatively two 6mm dia bars be embedded in cement mortar in same locations. 

 
C.2.2.10. In brick arches or other circular work, the bricks shall be shaped to slope, joints radiating 

outward and correctly from the center, front to back of walls and joints shall be not more than 
12mm thick. 

 
C.2.2.11. All brick work shall be adequately watered atleast for three times as day, for ten days 

continuously. 
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C.2.2.12. During the rains and frosty weather, the work shall be carefully covered, without extra charge, 
so as to prevent any mortar being washed away etc.  Should any brick work be damaged, the 
same shall be removed and rebuilt at the contractor’s expense. 

 
C.2.2.13. Chases and raked out joints shall be kept free from mortar or other debris.  Spaces around 

door frames and other built-in items shall be solidly filled with cement mortar 1:3 (1 cement: 3 
coarse sand) or cement concrete 1:3:6 (1 cement: 3 coarse sand: 6 hard stone aggregate of 
suitable size).  Anchors, wall plugs, accessories, flashings and other items required to be built 
in with masonry shall be built in as masonry work progresses.  Unfinished work shall be 
stepped back for jointing with new work.  Toothing may be resorted to, only when specifically 
approved by the Architect.  Before new work is started, all loose mortar shall be removed and 
the exposed joints shall be thoroughly cleaned before laying new work. 

 
C.3. RATES TO INCLUDE: 
 

Apart from other factors mentioned elsewhere in this contract, the rates for brick masonry 
shall also include following: 

 
C.3.1. All materials, labour, tools/equipment used and other items intended for the satisfactory 

completion of brick masonry at all heights and depths. 
 
C.3.2. Erecting and removing of all single or double scaffolding, (as may be directed/specified), 

ladders required for the execution of the work at any height and depth and shape as shown in 
drawings or as directed by the Architect & Employer, and as well cleaning every day the 
surface of masonry executed on that day. 

 
C.3.3. Cutting of brick work, raking out joints to received plaster, removing stains and mortar lumps, 

making required chases and openings and filling the chases with cement mortar not leaner 
than 1:4 (1 cement :4  coarse sand), all as specified/directed. 

 
C.3.4. Reinforcement embedded in cement mortar, including cost of reinforcement, in half brick 

walls and brick on edge work. 
 
C.3.5. Dewatering, wherever required. 
 
C.4 MODE OF MEASUREMENT: 
 

All brick work, except half brick work and brick on edge, shall be measured in cubic meters.  
Half brick and brick on edge will be measured in Sq.meters.  Deductions shall be made for all 
openings, lintels, beams, chajjas/shelves bearings, and the like and columns etc., occupying 
full thickness of the walls.  No deductions will be made for ends only of 

 
i. Dissimilar materials like girders, beams, lintels, rafters etc., upto 500 Sq.cm. cross section, 

and for 
 

ii. Openings upto 0.1 Sq.m. in face area. 
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D.O. RUBBLE MASONRY: 
 
D.1. MATERIALS: 
 
D.1.1. Stones: 
 
D.1.1.1. They shall be blue granite stones from an approved quarry. 
 
D.1.1.2. They shall be tough, hard, dense, durable, sound, uniform in colour and texture and free from 

flaws, cracks, injuries, veins, crystals, minerals, salt, cavities, skins (weathered surfaces) and 
other defects. 

  
D.1.1.3. The stone shall not absorb water more than 5% of its dry weight, when immersed in water and 

tested as per I.S. 1224. 
 
D.1.1.4. The contractor shall furnish a sample of stones which he intends to use on the works and get 

the same approved by the Architects, well before start of masonry. 
 
D.1.1.5. All Royalties, Compensations, Taxes, Octroi, duties, etc., payable for securing stones shall be 

paid by the contractor and included in the rates quoted for respective items. 
 

The mortar shall be as specified in the item or as shown on drawing.  The sand shall be coarse 
and of approved quality and may be screened or washed, if required, without extra cost. 

 
D.2.0. WORKMANSHIP: 
 
D.2.1. Masonry: 
 
D.2.1.1. The stones shall be hammer dressed, unless otherwise specified in the item, before they are 

laid in position.  For masonry to be plastered, bushes on surfaces shall not exceed 12mm in 
thickness and for other (exposed) faces not more than 25mm. 

 
D.2.1.2. The masonry shall consist of large stones flat bedded, properly selected for their places and 

carefully laid, with a suitable proportion of smaller stones and chips to fill up the interstices 
(but not on faces).  No face joint shall exceed 20mm and shall also be not less than 10mm in 
width.  The stones shall be wetted before laying in mortar.  The work shall be hand set and 
solidly bedded in and surrounded with mortar fully and properly on every side except the 
face. 

 
D.2.1.3. Flat stones shall not be less in breadth than in height and its length shall not be less than 1½ 

times its height. 
 
D.2.1.4. Through stones or headers shall be laid in every course at a distance not exceeding 1.0 meter 

apart and shall be staggered.  They shall be in one piece for walls upto 600mm width and shall 
be lap jointed (laps not less than 150mm) in case of greater thickness, if laps are desired by the 
contractor.  In no case length of these stones shall be less than 400mm.  Alternately headers 
may be of precast cement concrete blocks of cement concrete 1:3:6 (1 cement: 3 coarse sand: 6 
hard stone aggregate 20mm nominal size) and in cross section, height shall be equal to the 
height of that course in the masonry.  The face area of each header shall not be less than 0.05 
sq.m.  They shall be distinctly marked on their face. 
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D.2.1.5. Quoins shall have the same height as that of the course.  They shall be laid header and 

stretcher alternatively.  Faces of quoins shall be fair dressed.  No quoin stone shall be less than 
0.03 cum in content.  Jambs or doors, windows and openings be formed with quoins only.  
They shall have uniform chisel draft of 40mm at the corner edges. 

 
D.2.1.6. The masonry shall be laid to lines, levels, curves, and shapes as shown in the plans.  The face 

of all masonry work shall be strictly in plumb.  In the case of battered walls, the courses on the 
battered surface side shall be at right angles to the batter.  All joints shall be raked out to a 
depth not less than 20mm, and unless otherwise stated shall be flush pointed for all exposed 
surfaces with cement mortar of proportion (1 cement: 3 fine sand).  The width of pointing shall 
be uniform and constant. 

 
D.2.1.7. The fixtures, plugs, frames etc., if any, shall be built in places as shown on plans, while laying 

the masonry, and not afterwards, by removing the stones already laid. 
 
D.2.1.8. Bad work shall be pulled down, as directed by the Architect, and shall be rebuilt at the 

contractor’s cost. 
 
D.2.1.9. All masonry shall be washed down on completion and all stains and mortar removed from the 

faces as scaffolding is removed, on each day. 
 
D.2.1.10. Holes of the required size and shape shall be preferably left during construction alone for 

fixing pipes, service lines etc. After the pipes are fixed in position the hollows if any, shall be 
filled in with 1:3 (1 cement : 3 coarse sand) cement mortar or 1:3:6 cement concrete (1 cement: 3 
coarse sand: 6 graded stone aggregate 20/12.5mm nominal size as required).  The face shall be 
neatly finished with matching stones.  Iron and steel fixtures shall be embedded in cement 
mortar 1:5 91 cement: 5 coarse sand). 

 
D.2.1.11. In wet foundations, work space shall be kept free from water, while the masonry is in progress 

and until the mortar has sufficiently set. 
 
D.2.1.12. Adequate single/double scaffolding as required and or directed for constructing masonry 

shall be provided and scaffolding holes filled with cement concrete (1 cement : 3 coarse sand : 
6 graded stone aggregate 20mm nominal size) and finished to have surfaces matching with 
adjacent stones by the contractor at his expenses.   

 
D.2.2. Coursed Rubble – Stone Masonry – Second Sort: 
 
D.2.2.1. Exposed face stones shall be khandki dressed to have the vertical and horizontal sides 

perfectly straight, parallel at right angles to the adjacent sides.  Where the interior face is to be 
plastered, the backing stones and hearting shall be as specified for uncoursed rubble masonry, 
chisel drafts of 37mm dia shall be provided at the external corners, when stone face is not 
chisel dressed. 

 
D.2.2.2. Height of each course shall not be less than 150mm and all the stones in any course shall be of 

the same height.  Unless otherwise stated, height of all courses shall be uniform.  In no case the 
height of any course shall be more than any of the courses below it.  The bed and joints shall be 
hammer or chisel dressed back from the face for 3” and 1½” width respectively.  The faces of 
the stones shall be hammer dressed and bushings shall not be more than 10mm.  Thickness of 
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the joints shall not exceed 10mm.  Stones shall break joints atleast half of the height of the 
course. 

 
D.2.2.3. Quoins shall be atleast 0.5m long (limited to thickness of wall when single piece placed across 

the jamb), laid square on their levels and beds shall be fair dressed to a depth of atleast 10mm. 
 
D.2.2.4. Face joints shall not exceed 15mm. 
 
D.2.3. Uncoursed Rubble Masonry: 
 

Rubble stones shall be uncoursed blue granite stones from an approved quarry.  They shall be 
tough, hard, dense, durable, sound, uniform in colour and texture and free from flaws, cracks, 
injuries, veins, crystals, minerals, salts, cavities, skins and other defects. 

 
If ordered by the Architect & Employer, 75 x 75mm or of specified size weep holes shall be 
provided in the masonry without any extra cost, at spacings as directed by the Architect. 

 
During the progress of the work, if necessary, diversion of the nalla shall be provided and 
maintained by the Contractor at his own cost. 

 
In wet foundations, work space shall be kept free from water while the masonry is in progress 
and until the mortar has sufficiently set in.  Dewatering shall be done bailing out water or 
pumping out water by the contractor at his own cost. 

 
Adequate scaffolding required for constructing masonry walls shall be provided by the 
contractor at his expenses. 

 
Flush cement pointing shall be done in cement mortar 1:3 (1 cement: 3 fine sand) unless 
otherwise specified.  The width of pointing shall be constant and not varying. 

 
Stones shall be hammer dressed.  Nearly half the stones shall not be less than 0.01 cum each in 
content and 25% of stones shall tail back into the masonry by 40mm or more.  The stones shall 
be so arranged to break horizontal joints atleast by 50mm and long vertical joints being 
carefully avoided. 

 
 Cement mortar shall be of (1:6) proportion, unless otherwise specified. 
 
 For masonry to be plastered, bushes shall not exceed 12mm, in thickness. 
 

Flat stones shall not be less in breadth than in height and its length shall not be less than 1½ 
times its height. 

 
The masonry shall consist of large stones flat bedded, properly selected for their places and 
carefully laid with a suitable proportion of smaller stones and chips to fill up interstices 
(hearting).  The stones shall be wetted before laying in mortar.  The whole work shall be hand 
set and solidly bedded and surrounded well with compacted mortar on all sides, except the 
face. 

 
Through stones or headers shall be laid in every course at a distance not exceeding 1m. apart 
and shall be staggered. They shall be in one piece for walls, upto 600mm width and shall lap 



mapeConnoisseurs  –SBI Executive Enclave Entrance Arch and Shiva Temple Civil Tender. Page 105 of 151 

 

atleast 150mm for thicker walls.  Face area shall not be less than 0.05 Sqm.  They shall be 
distinctly marked less than 400mm.  Alternately headers may be of precast cement concrete 
blocks of cement concrete 1:3:6 (1cement: 3 coarse sand: 6 hard stone aggregate 20mm nominal 
size) and in cross section, height shall be equal to the height of that course in the masonry. 

 
Quoins shall have same height as courses and shall be laid alternatively header and stretcher.  
They shall be fair dressed and shall be less than 0.03 cum in content.  Jambs of doors, windows 
and openings shall be formed with quoins.  They shall have uniform chisel draft of 40mm at 
the corner edges. 

 
The masonry shall be laid to lines, curves, levels and shapes as shown in drawings.  The face 
of masonry shall be in plumb.  In case of battered walls the courses on the battered side shall 
be at right angles to the batter. 

 
All face joints shall be raked out for a depth not less than 20mm, and unless otherwise stated, 
shall be pointed sunk/raised/flush (as may be decided by the Architect) with cement mortar 
1:3 (1 cement : 3 fine sand) in case of all exposed surfaces.  The pointing shall be of uniform 
and constant width.  The masonry shall be shaded from the sun and watered well for 10 days. 

 
For the day’s work, all masonry shall be washed down, on completion of days work, of all 
stains; and mortar splashes removed from the face for the day’s work and before the 
scaffolding is removed. 

 
 The joints shall be uniform on the face and be not more than 20mm in width. 
 
D.2.4. Random Rubble – First Sort: 
 
D.2.4.1. Stones shall be roughly chisel dressed.  They shall be so arranged as to break joints as much as 

possible, avoiding continuous lines of joints horizontal and vertical.  Quoins shall be same as 
for coursed rubble second sort. 

 
D.2.4.2. All stones shall be carefully fitted with uniform thickness of joints not exceeding 20mm.  Face 

joints shall be chisel dressed for a depth not less than 25mm for fitting in position properly. 
 
D.2.4.3. All other details shall be same as for coursed rubble stone masonry 2nd sort. 
 
D.3.0 MODE OF MEASUREMENT: 

Masonry work will be paid in Cu.m.  All deductions shall be made specified for brick masonry 
work. 

 
D.4.0. STORM WATER DRAINAGE: 
 

Storm water drains shall be constructed as per drawings/directions, and on either one or both 
sides of the road, (unless the land beyond both the shoulders slopes away adequately), to 
serve as catch water drains and or for continuing upstream drain.  The dimensions and slopes 
shall be as detailed in the drawings and as required and directed.  Bed concrete shall be of 
P.C.C. 1:3:6 (1 cement: 3 coarse sand: 6 hard graded stone aggregate 40mm size) of 150mm 
thickness.  Drains shall be constructed either in rubble masonry or brick masonry as required 
and shall be plastered in CM 1:6 (1 cement: 6 fine sand) or as specified/directed.  The sides of 
drains may also be of cast-in-situ or precast with cement concrete 1:2:4 (1 cement: 2sand: 4 
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hard graded stone aggregate 20mm nominal size), if so specified.  When the drain is provided 
by the side of road, adjoining the shoulder necessary stone masonry parapets shall be 
provided over the drain wall on the road side. 

 
D.5.0. DRY RUBBLE PITCHING: 
 

The rubble stones for pitching shall be sound, hard and durable and fairly regular in shape.  
The average depth of the stones shall be not less than the specified thickness of pitching (and 
depth of any individual stone shall generally be less by more than 25mm) and each stone shall 
generally be not less than 0.01 cum or as ordered by the Architect & employer.  The smaller 
size stones shall be brought to site only for the purpose of packing and wedging. 

 
The slopes of the bank shall be made up with morrum and trimmed to the required slope and 
properly compacted in layers (each not more than 200mm) after adequately watering profile 
shall be put up with pegs and strings at required intervals for the pitching, to ensure that it is 
done true to line, curves, levels, thickness and slopes. 

 
Toe wall as shown and directed shall be provided at the toe to support the pitching and shall 
be measured along with the slope of pitching.  The pitching shall be commenced at the toe and 
laid course by course up the slope.  The stones shall be laid closely in position on the prepared 
bed, and firmly set.  The pitching shall be laid to line, levels, curves and slope as indicated in 
the plans or as ordered by the Architect & Employer.  Each stone shall cover the full depth of 
pitching and shall be perpendicular to the sloping bed.  The stones shall be laid with breaking 
joints as far as possible.   
Additional morrum, bedding, if required, for proper slope shall be laid out simultaneously, 
watered and well rammed.  The joints between stones shall be filled in with spalls of proper 
size and wedged in with hammers to ensure tight packing or filled with CM 1:5 (1 cement :5 
coarse sand) for depths not less than 75mm or as specified and directed.  The item includes 
repairing disturbed pitching, if any, as and when required and directed. 

 
Flush pointing shall be done in cement mortar 1:3 (1 cement: 3 fine sand), if so 
specified/directed. 

 
E. CEMENT PLASTERING/CEMENT POINTING: 
 
E.1.0. MATERIALS: 
 
E.1.1. Cement, sand and water constituting the materials for the work shall conform to the 

specifications laid down for the concrete work.  Fine sand shall be used as per IS Code. 
 
E.1.2. Lime required for neeru finish shall be of approved variety fat lime. 
 
E.1.3. Mortar shall be in proportion s specified in the bills of quantities. 
 
E.2.0. WORKMASHIP: 
 
E.2.1. General: 
 
E.2.1.1. Adequate single scaffolding (if specifically permitted) shall be provided by the contractor at 

his expense and the scaffolding holes shall be filled in with cement concrete 1:3:6 (1 cement : 3 
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coarse sand: 6 hard graded stone aggregate 20mm size) compacted well and plastered over 
before lowering the scaffolding just below, if any, without any extra cost.  In case double 
scaffolding is done, nothing extra shall be paid. 

 
E.2.1.1. Dewatering the foundation if required, shall be done by the contractor at his own cost. 
 
E.2.1.2. The surfaces to be plastered shall be first cleaned and watered well in advance and thoroughly 

wetted before plastering. 
 
E.2.1.3. Smooth surfaces of concrete, old plaster etc. shall be suitably roughened or removed to 

provide necessary bend for the plaster.  All dirt, sports, oil paint etc., which prevents proper 
bond with plaster, shall be removed 

 
E.2.1.4. Patches of plaster 150 x 150mm shall be put on about 3 meter apart as gauges, to ensure even 

plastering in one plane. 
 
E.2.1.5. All plaster work will be done to lines levels and plumb and to the satisfaction of Architect & 

Employer. 
 
E.2.1.6. For walls, columns and beams, thickness will be minimum 20mm for external faces and 15mm 

thick for internal faces, while for ceiling it shall be average 10mm, unless otherwise specified 
in bill of quantities. 

 
E.2.1.7. The thickness specified shall be average and measured from the proudest part of the surface. 
 
E.2.1.8. Unless otherwise stated in Bill of Quantities, cement mortar shall be in 1:4 (1 cement :4 fine 

sand) proportion. 
 
E.2.2. Plaster with Neeru Finish: 
 
E.2.2.1. The surface thus rendered shall then be finished with good quality of lime neeru.  Neeru may 

be prepared at site out of the best quality of fat lime slaked at site with fresh water and sifted 
as specified.  The slaked and sifted lime shall be reduced to a fine paste by grinding in a 
mortar mill (150 turns).  Only sufficient quantity which can be used within 10 days only, shall 
be prepared at a time.  Chopped hessain or jute fibre in the required quantity may also be 
added to neeru, if directed by the Architect & Employer.  Otherwise readymade neeru of 
approved quality can be used.   

 If required, plastered surfaces should be finished smooth with junction of skirting and plaster, 
if any, shall be finished as directed at no extra cost.  All door/window jambs shall be finished 
as directed. 

 
E.2.2.2. Plaster work shall proceed from top to bottom.  An entire unobstructed surface shall be 

plastered in one operation.  All exposed angles and junctions of walls and doors etc., shall be 
carefully flushed so as to furnish a neat and even surface.  Before the base coat sets the neeru 
finish shall be applied and finished smooth.  The entire plaster shall be surfaced truly vertical 
and horizontal.  In case thickness item, no extra will be paid to the contractor.   

 
E.2.2.3. All mouldings as shown on drawings or as directed shall be worked true to the template and 

drawn neat, clean and level, at no extra cost. 
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E.2.2.4. Bad work shall be pulled down as directed by the Architects/clients and shall be rebuilt by the 
contractor at his cost. 

 
E.2.2.5. All plaster work shall be cured at least for 7 days and to the entire satisfaction of the Architect 

& Employer.  The curing shall be so done that damage to plaster with the impact of splashing 
water is avoided. 

 
E.2.2.6. The contractor shall be responsible for making good any portion of plaster, which requires 

redoing, at his cost. 
 
E.2.3. Rough cast Cement plaster: 
 
E.2.3.1. The surface shall be cleaned as specified under cement plaster with neeru finish. 
 
E.2.3.2. First coat comprising of cement and sand mortar 1:4 (1 cement :4 fine sand) with approved 

water proofing compound as per manufacturer’s instruction, shall be applied uniformly with a 
trowel and flat board to exact plumb with thickness not less than 15mm and allow it to set for 
not less than half an hour. 

 
E.2.3.3. While this is still green, the surface shall be roughened with wire brush.  The surface shall be 

cured for 4 days. 
 
E.2.3.4. All loose particles shall be dusted and a second coat of average 6mm thick cement mortar 1:3 

(1 cement: 3 fine sand) shall then be applied.  Sand used shall be screened through a mesh not 
less than 1/16” and not more than 1/8” size and thoroughly washed, if required.  The finished 
surfaces shall be lightly pressed with close pricked wooden board or a wet sponge to bring the 
sand particles into prominence. 

 
E.2.3.5. General Workmanship, curing etc., shall be all as specified for cement plaster with neeru 

finish. 
 
E.2.4. Water proof cement plaster: 
 

This shall be all as specified herein before for cement plaster work except for the following: 
 
 a) No neeru finish shall be applied over the rendered surface, but the rendered surface itself 

shall be finished smooth by steel trowelling. 
 

b) In the preparation of cement sand mortar, cement shall be mixed with an approved 
waterproofing compound such as pudlo, CICO No.1 water lock, impermo, composeal or of 
any other standard manufacturer as per the manufacturer’s instructions and as directed by 
the Architects. 

 
E.2.5. Rate to include: 

Apart from other factors mentioned elsewhere in the contract, rates for plastering shall also 
include following: 

 
E.2.5.1. All materials, labour, use of tanks/implements for satisfactory completion of the work. 
 
E.2.5.2. Erection, dismantling and removing single/double scaffolding 
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E.2.5.3. Preparing all the surfaces to secure plaster. 
 
E.2.5.4. Providing cement plaster of specified average thickness (measured from the proudest part of 

BB/stone work) and proportion at all heights and depths and to any shape as directed. 
 
E.2.5.5. Curing for 7 days 
 
E.2.5.6. Chicken mesh of approved gauge shall be provided at all the junctions of concrete, masonry, 

timber and grouting of chases made for electrical/plumbing or other purpose as directed at no 
extra cost.   Prover V-grooves must be made at all junctions of walls and 
slabs/beams/columns etc., at no extra cost. 

 
E.2.5.7. Any moulding, bends, arisers, grooves/drip mould, rounding/Vatas, chamfering, soffits of 

arches, and also making good damaged plaster after their (Contractor’s) all the sub contractor 
or nominated sub contractors have done their work. 

 
E.2.6. Mode of Measurement: 
 

All plastering will be measured in square meter, unless otherwise described, as per relevant 
I.S. code. 

 
 Walls: 

The measurement of walls plastering shall be taken between the walls or partitions for the 
length and from top of floor or skirting up to the ceiling bottom for the height.  The 
dimensions before plastering shall be taken. 

 
 Ceiling: 

Ceiling shall be measured between walls or partitions and the dimensions before plastering 
shall be taken.  Ceilings with projected beams shall be measured over beam and the plastered 
side of the beam shall be measured and added to plastering on ceiling. 

 
For jambs, soffits, sills, etc., for openings not exceeding 0.5 sq.m. each in area, ends of joists, 
beams, posts, girders, steps etc., not exceeding 0.5 sq.m each in area and openings not 
exceeding 3 sq.m each., deductions and additions shall be made in the following manner. 

 
E.2.6.1. No deduction shall be made for ends of joists, beams posts etc., and openings, not exceeding 

0.5 sq.m. each, and no addition shall be made for reveals, jambs, soffits, sills, etc., of these 
openings no for finishing the plaster around ends of joists, beams, posts, etc. 

 
E.2.6.2. Deductions for openings exceeding 0.50 sqm but not exceeding 3 sqm each shall be made as 

follows and no addition shall be made for reveals, jambs, soffits, sills,etc., of these openings. 
 
E.2.6.3. Deductions for openings exceeding 0.50 sqm but not exceeding 3 sqm each shall be made as 

follows and no additions shall be made for reveals, jambs, soffits, sills, etc., of these openings. 
 

When both faces of wall are plastered with the same plaster, deduction shall be made for one 
face only. 
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When two faces of wall are plastered with different plasters or if one face is plastered and the 
other pointed, deduction shall be made from the plaster or pointing, on the side of frames for 
doors, windows, etc., on which the width of reveals is less than that on the other side, but not 
deduction shall be made on other side. 

 
E.2.6.4. In case of openings of area above 3 sq.m each, deductions shall be made for the openings, but 

jambs, soffits and sills shall be measured. 
 
E.3.0. CEMENT POINTING: 
E.3.1. Materials: 
E.3.1.1. Cement, sand and water shall conform to the specifications laid down for the concrete work, 

fine sand to be used as per ISI code. 
 
E.3.2. Workmanship: 
 
E.3.2.1. Dust and mortar powder shall be brushed out of all joints.  The surface shall then be washed 

with water and kept wet before pointing is commenced. 
 
E.3.2.2. In case of dry rubble pitching, the cement mortar 1:4 (1 cement: 4 sand) proportion shall be 

well pressed into the joints with a pointed trowel and rubbed smooth.  It shall not be spread 
over the corners, edges and face of the masonry.  All superfluous mortar, if any, shall be 
removed, with a trowel.  All joints shall be generally uniform in size. 

 
E.3.2.3. The pointing shall be kept wet for atleast ten days.  It shall be suitably protected from sun, rain 

and other factors during the period of curing. 
 
E.4. Mode of Measurement: 
 

Pointing work shall be measured in Sq.meters.  Deductions for openings exceeding 0.5 sq.m. 
will be made, same as for plaster. 

 
F. FLOORING: 
 
F.5. GRANITE FLOORING SKIRTING AND FACING: 
 
F.5.1. Materials: 
F.5.1.1. Granite stone slabs shall of the thickness and type mentioned in the item and of the colour and 

quality approved by the Architects.  Slabs shall be hard, dense, uniform and homogeneous in 
texture.  They shall have even crystallized grain and be free from defects and cracks.  The 
surface shall be mirror polished to an even and perfectly plain surface and edge machine cut, 
true and square. 

 
F.5.1.2. No slab shall be thinner than the specified thickness, at its thinnest part.  The dimensions of 

the slab shall be as specified in the item.  A few specimens of approved finished slabs shall be 
deposited by the Contractor in the Architect’s office for reference. 

 
F.5.1.3. All the Granite slabs brought to site shall be got approved by the Architect & Employer, before 

using them in the work.  Sizes of Granite slabs for floorings, steps/raisers and dado etc., shall 
be got approved by Architect & Employer, before ordering for the same. 
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F.5.2. Workmanship: 
 
F.5.2.1 They shall be laid to the pattern shown in the drawings or as directed by the Architects. 
 
F.5.2.2. The surface on which the Granite slabs are to be laid shall be cleaned of all dust and saturated 

with water. 
 
F.5.2.3. The Granite slabs shall be set in cement slurry over cement mortar bedding as specified and 

tamped with wooden mallet.  The joints shall not exceed 1mm. In thickness and shall be 
grouted/flushed with white cement mixed with pigment of suitable colour, if required, to 
match the shade/colour of slabs, and cured for 10 days. 

 
F.6. GLAZED TILE IN FLOORS, DADOS & SKIRTING: 
 
F.6.1. Materials: 
 
F.6.1.1. glazed tiles shall be of first quality and of approved make and 5.5 mm in thickness.  They shall 

be sound, hard and well and evenly glazed with fine and sharp edges, and free from twists.  
The rear face shall be grooved and recessed or suitably moulded, in parts, to provide necessary 
cessed or suitably moulded, in parts, to provide necessary key for mortar.  They shall 
generally confirm to I.S.777:1988 (Second revision).  The tiles shall be of sizes 150mm x 150mm 
or 100mm x 100mm or as specified/directed. 

 
F.6.2. Workmanship: 
 
F.6.2.1. The tiles to be used for floor and dado shall be of the same manufacture and of first quality, as 

per approved sample. 
F.6.2.2. Tiles shall be immersed in water for atleast 6 hours prior to their end use. 
 
F.6.2.3. Cement sand mortar 1:4 (1 cement :4 coarse sand) bed (average 20mm thick for flooring and 

12mm thick for skirting finished to proper levels and falls.  After the surface has hardened 
sufficiently, it shall be roughened, cleaned and well set to receive thin cement slurry of honey 
like consistancy.  Tiles with their underside also smeared with cement slurry of honey like 
consistancy shall then be laid over the bedding and tamped into position properly to have the 
top surfaces in a true plane and level or to falls as directed. 

 
F.6.2.4. For skirting/dado, the surfaces shall be plastered with cement mortar 1:4 (1 cement: 4 coarse 

sand) to make the surface even and in plumb.  The surface of the plaster shall be scarified with 
brush for getting a good bond between the back of the tiles shall be battered with cement paste 
and pressed on the plastered surface as per flooring and tapped in position. 

 
F.6.2.5. Joints shall be thin, uniform, even and straight.  The joints shall be cleaned off gray cement and 

pointed with white cement paste with pigment, if required, to match the shade of the tiles.  
The work shall be cured for 7 days.  After curing, the surface shall be washed clean with water 
and oxalic acid.  The finished floor skirting/dadoo shall not sound hollow, when tapped with 
a wooden mallet. 
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F.6.3. MODE OF MEASUREMENT: 
 
 All flooring work will be measured in Sq. metre basis and shall be measured between 

unplastered wall surfaces.  Skirting and dado will be measured in Sq.meters and the height 
above flooring will be measured, length between the finishes of adjoining walls, if any. 

 
F.7. The ceramic flooring shall be of first quality and of approved make and 7.5mm in thickness.  

They shall be sound, hard and tough as per manufacturers specification.  The rear face shall be 
groove and recessed or) suitably manholed in part to provide necessary key for mortar.  The 
tiles shall be of sizes 12” x 12”, 8” x 8” (or) as specified/directed. 

 
G. WOOD WORK: 
 
G.1. MATERIALS: 
 
G.1.1. Unless otherwise stated the timber used in this project will be second class teakwood and shall 

be got approved from the Employer & Architect before using it in work.  The timber shall be 
well seasoned and free from shakes, fissures, cracks, large/loose knots or other major defects.  
It shall also be free from spongy, brittle, flaky wood, sapwood and all such defects, which will 
affect its strength, durability, appearance or usefulness for the purpose for which it is required.  
Any effort such as plugging, painting or using any adhesives, to hide any defects, shall render 
the timber liable to rejection by the Employer & Architect.  No individual hard and sound knot 
shall be more than 40mm dia and the aggregate area of all the knots shall not exceed 1.5% of 
area of the piece for purposes of acceptance.  It should confirm to relevant I.S.I003. 

 
G.1.2. Any timber rejected for any reason whatsoever, shall at once be removed from the site of 

work. 
 
G.1.3. Glue: Organic type shall comply with specification I.S. 852 –1957 and synthetic type shall 

comply with I.S.851 – 1957 in all respects. 
 
G.1.4. Nails, screws, ties, straps, bolts, etc., shall be of the material, make and pattern as approved by 

the Architect.  Unless otherwise specified, they must be of mild steel and be of such sections 
and design, such that they serve the purpose adequately. 

 
G.1.5. The Contractor shall get all the wood approved by Architect & Employer, before taking 

permission of the Architect to apply paints, oils or otherwise treats wood work in anyway 
whatsoever. 

 
G.1.6. All embedded parts of wood work shall be well painted with two coats of hot boiled tar or 

creoseted, as approved by the Architects/Employers. 
 
G.2. WORKMANSHIP: 
 
G.2.1. All the wood work shall be neatly and truly finished as per tender item dimensions with not 

more than 3mm, planning margin.  Unless otherwise specified, the exposed wood work shall 
be accurately planned to the required dimensions, within planning tolerance, smooth and to 
lines, planes, curves or shapes as required. 
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G.2.2. All the necessary joinery work shall be carefully done as per normal standard practice and 
Architects instructions.  All framed joinery for external work shall be put together with white 
lead and joints pinned with hardwood or Fevicol.  For internal work, unaffected by moisture, 
the joints may be glued and pinned or joined with fevicol as directed. 

 
G.2.3. Framed/Fabricated wood work includes all sawing, cutting, planing, jointing, framing, supply 

and use of all straps, bolts, holdfasts, nauls, trensils, spikes, screws, etc., as may be necessary to 
complete the work and for fabricating/framing and or fixing.  Fabricating/framing and 
trussing shall be done in the best possible manner and as shown on the drawings or as 
directed by the Architects/Employers. 

 
G.2.4. The contractor shall provide labour, scaffolding, ladders and tackle necessary for hoisting and 

fixing wood work in position and afford facilities for its inspection during construction.  The 
contractor shall be responsible for the safety of the work, workmen and for any action or 
compensation that may arise in this connection. 

 
G.2.5. All iron work connected with wood work and going to be embedded in masonry shall, before 

erection, receive 2 coats of solignum/creosote.  If it is to be painted, it shall be given one coat 
of red oxide primer and one coat of finishing paind on the ground, before being fixed in 
position and afterwards second coat of finishing paint. 

 
G.2.6. All wood shall be got inspected and passed by the Architect & Employer before being put into 

work.  The architect defective quality, despite his having previously passed the same before it 
was worked upon, in no case the wood work shall be painted or otherwise, before it is 
inspected and approved by the Architect 

 
G.2.7. After fixing the wood work in position, if any defects, including damaged edges of the frames, 

are notices by the Architect & Employer during the execution of work or in the defects liability 
period, the contractor shall have to rectify the same or remove and replace the defective work, 
as directed and to the satisfaction of Architect & Employer, at no extra cost. 

 
G.2.8. Any cutting and waste of timber, that may be incidental in carrying out an item, shall not be 

paid for extra, but shall be included in the rate for the item. 
 
G.3. T.W.DOORS AND WINDOWS: 
 
G.3.1. Timber used for this work, shall be locally available second class teakwood, unless otherwise 

specified, and of approved quality and as per the sample approved by the Employer and 
Architect.  As specified in the item, all the doors shall have teakwood door frames or pressed 
steel frames of approved make, quality and size, with three numbers holdfasts on each leg.  
Teakwood beading/cover moulding will be provided wherever necessary and at no extra cost.  
Hold fasts shall be embedded in concrete blocks, as shown in drawings or as directed. 

 
G.3.2. For flush doors, shutters to be used shall be solid core of best approved make (BWP quality) 

with ISI mark, 30mm thick (unless otherwise specified) inclusive of either commercial ply, 
veneer or formica of approved shade and design/pattern on one or both sides as specified and 
shown in the drawings and shall be bonded with phenol Formaldehyde synthetic resin.  If so 
specified, all flush shutters shall have teak wood lipping on all four sides, as directed, which 
shall be fixed at site.  All solid core shutters shall generally confirm to IS 2202 (Part I) & (Part 2) 
:1983. 
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G.3.3. For full paneled doors, the shutters shall be of best quality factory made with ISI marking and 

to be approved by the Employer and Architect and having panels of 19mm thick best 
approved make and quality marine ply, unless otherwise specified, and as shown in drawings 
or as directed. 

 
G.3.4. The fixtures and fittings required for all the doors and windows shall be got approved from 

the Employer and Architect before placing the order.  Any fixture found damaged or missing 
at the time of handing over shall be replaced by the contractor and surface of joinery made 
good as directed at no extra cost. 

 
G.3.5. All the timber work including pressed steel frames shall be painted with 3 coats of synthetic 

enamel paint (including primer coat) of best approved make and shade as directed.  In case of 
teak ply or decorative ply veneered shutters, they shall be French polished/wax polished, as 
per specifications and as directed. 

 
G.4. GLASS: 
 
G.4.1. All glass used in the doors, windows and ventilators etc., shall be of the best quality, free from 

specks, bubbles, smoke, veins, airholes, blisters and other defects.  The kind of glass and its 
thickness shall be as mentioned in the item or a shown in detailed drawings or as ordered by 
the Architect.  The glass shall generally confirm to I.S.1765. 

 
G.4.2. Sheet glass shall be best quality of approved make plain/ground/frosted, and either 4mm or 

5.0mm thick, as specified.  For Bath/W.C. windows 3.8 to 4mm thick frosted glass shall have 
to be used as directed. 

 
G.4.3. Plate glass shall be polished patent plate glass of best quality.  It shall have both surfaces flat 

and parallel and polished to give clean undistorted vision.  All mirrors shall be of plate glass 
and give clear undistorted reflection.  The thickness of the glass shall be as mentioned in the 
item or shown in the detailed drawings or as directed by the Architect.  Minimum thickness of 
float glass shall be 6mm. 

 
G.4.4. Float glass, wherever specified shall be “Bronze tinted” manufactured by FLOAT GLASS 

INDIA LIMITED to thickness as specified. 
 
G.4.5. Obscured or ground glass: 
 

This glass transmits lights, but the vision is partially or almost completely obscured.  Principal 
types are plain, rolled, double rolled, figured, ribbed, fluted, frosted (on one or both sides) and 
rough cast.  The thickness shall be as specified in the item or as mentioned in the drawings or 
as directed by the Architect. 

 
G.5. MODE OF MEASUREMENT FOR DOORS AND WINDOWS: 

 
Payment will be made for the area of opening in the masonry as per relevant ISI.  The height of 
the door shall be measured from finished floor level to the bottom of lintel on the top. 

H.0. UPVC LUMINIUM DOORS, WINDOWS & VENTILATORS:(Windows & Doors  Manufactured 
from Multi-chambered un-plasticized Poly Vinyl Chloride Profiles.) 
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H.1. All UPVC doors, windows & ventilators shall be procured from approved manufacturer and 
shall be approved by the Architect & Employer before placing the order.   

 
Openable windows shall be double weather-stripped.  One weather-strip shall be provided in 
the outer frame and the other weather-strip in the shutter frame.  The weather-strip shall be of 
extruded neoprene and of a size to make the windows completely weather tight.  The weather 
strip shall be dovetailed into the window section.  The hinges of openable windows shall be 
strong.  Pin of the hinges shall be of stainless steel with nylon/PVC washers.  In case the 
windows are projected type, the hinges shall be provided with brass pivots sliding on stainless 
steel guides.  Concealed type friction stays shall be provided to keep the windows open in any 
desired position.  The window shall be provided with handle for two-point locking or single 
point 6mm thick or 8mm thick float glass of first quality and approved make, free from 
scratches, waviness, bubbles etc., all as shown in drawing or as specified and directed. 
 

 SLIDING WINDOWS: As per latest specification of CPWD. 
 

All sections of UPVC doors, windows & ventilators shall be as per standard sections as 
approved by the Employer/Consultant. 

 

H.2.  Functional Need of uPVC WINDOW  

1.  UPVC Windows should be fabricated with “Fusion welded corners”. The Mullion 
/Transom can be either Fusion welded or mechanically joined with desired sealing. 

2.  Windows / doors must conform to the strength requirements based on wind load asper IS 
875-3. 

 3.  Appropriate thickness of steel reinforcement should be selected to meet the desired 
 strength. The reinforcement must be installed within 6 to 50mm distance from the  
 face of the weld. 

 4.  For window size ≤ 1500mm tolerance is ± 3.0mm and sizes above ≥1500 mm   
 tolerance is ± 5.0mm on both height and width. 

 5.  The window diagonal should be less than equal to 5mm for window upto 1500mm,  
 above 1500mm, the diagonal difference should not be more than 10mm  

6.  The minimum overlap of sashes on Frame/ mullion should be 5mm, higher overlap is 
desirable. 

 7.  Water drainage / ventilation slot should be provided in sash / frames. 

 8.  Min Gap of 3mm should be maintained per face between aperture and window to  
 allow expansion / contraction of UPVC windows. 

 9.  The gap between window and its aperture should be filled with weatherable &  
 elastic material to allow expansion / contraction of PVC and performance over   
 period of years.  



mapeConnoisseurs  –SBI Executive Enclave Entrance Arch and Shiva Temple Civil Tender. Page 116 of 151 

 

H.3  Glazing Gaskets & Weather strip 

 The gaskets / weather strip shall be of EPDM/ TPE or any equivalent material which  
 meets the following properties 

 a)  Shore A Hardness of the material should be 60±10° A; (ref ISO 7619)  

 b)  Ozone resistance: No visible cracks; (ref ISO 1431)  

 c)  Compression set: should not exceed 50% ; (ref ISO 815)  

 d)  Aging test: The properties after aging should be (ISO 188)  

  i. Hardness +10 / -5  

  ii. Tensile Strength not to exceed drop beyond 25%  

  iii. Elongation not to exceed drop beyond 25%  

H.4  Window Hardware’s  

 The window hardware including the fastenings shall be tested in accordance with ISO  
 9227: 2006 for corrosion resistance when subjected to neutral salt spray test.  

 The performance parameters like load bearing, MOC, endurance should be specified by  
 the supplier or mutually agreed between the two parties.  

Note1: It should be noted that there is no direct correlation between a given no. of hours salt spray 
testing and real time natural environment exposure.  

Note2: In coastal or industrial environment, the hardware performance should be specified.  

H.5  TESTING OF WINDOWS  

 The window subjected to the testing should adopt the following Sequence of Test.  

 a)  Air Permeability  

 b)  Water tightness  

 c)  Resistance to wind – deflection measurement at Pressure P1 (=P3/1.5)  

 d)  Resistance to wind – pulsating test to P2 pressure (=0.5P1)  

 e)  Resistance to wind – Safety test to pressure P3 (the max wind load as per IS 875) 
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I.0. WATER PROOFING TREATMENT: 
 
I.1. Water proofing treatment to toilet blocks: 
 
I.1.1. Providing and laying water proofing treatment to vertical and horizontal surfaces of 

depressed portions of W.C., kitchen, and the like shall consist of: 
 
 i) 1st course of applying cement slurry @ 4.4 Kg/Sqm, mixed with water proofing compound 

conforming to IS 2645 in proportions recommended by the manufacturer of the compound. 
 
 ii) IInd course of 20mm cement plaster 1:3 (1 cement: 3 sand) mixed with water proofing 

compound in proportion by the manufacturer of the compound. 
 
 iii) The sunken portion will be filled with brick bat aggregate 25mm to 100mm size with 50% 

of cement mortar 1:5 (1 cement : 5 fine sand) admixed with proprietory water proofing 
compound conforming to IS 2645 as per manufacturer’s specification/directions and 
finished to receive flooring. 

 
I.1.2. Mode of Measurement: 
 
I.1.2.1. For water proof treatment in baths and WCs described at (i) to (iv) above carried out in the 

sunken floors, both the vertical faces and horizontal surfaces shall be measured in Sqm and 
paid for the entire treated areas. 

 
I.1.2.2. Brick bat coba treated with waterproofing compound described at (v) above will be measured 

separately in Cum and paid for. 
 
I.2 WATER PROOFING TREATMENT: 
 
I.2.1. Providing and laying integral cement based water proofing treatment including preparation of 

surface as required for treatment of roofs, balconies, terraces etc., consists of following 
operations:- (which are as per the specification of specialist company). 

 
 i) Applying and grouting a coat of neat cement slurry using cement at 2.75 Kg/sqm and 

admixed with proprietary water proofing compound, conforming to IS 2645 and in 
proportions recommended/specified by the manufacturer, RCC slab including cleaning 
the surface before treatment. 

 
 ii) Laying cement concrete using broken bricks/brick bats 25mm to 100mm size with 50% 

cement mortar 1:5 (1 cement : 5 coarse sand) admixed with proprietary water proofing 
compound, conforming to IS:2645  and in proportions recommend/specified by the 
manufacturer, over 20mm thick layer of cement mortar of mix 1:5 (1 cement : 5 coarse 
sand) admixed with proprietary water proofing compound, conforming to IS: 2645 and in 
proportions recommended/specified by the manufacturer, to required slopes and treating 
similarly the adjoining walls upto 300mm height including rounding of junctions of walls 
and slabs. 

 iii) After two days of proper curing, applying a second coat of cement slurry admixed with 
proprietary water proofing compound, conforming to IS:2645 and in proportions 
recommended/specified by the manufacturer. 
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 iv) Finishing the surface with 20mm thick jointless cement mortar of mix 1:4 (1 cement, 4 
coarse sand) admixed with proprietary water proofing compound, conforming to IS: 2645 
and in proportions recommended/ specified by the manufacturers, and finally finishing 
the surface with trowel with neat cement slurry and making grooves to form 300 x 300mm 
size square panels (grooves for part depth of top plastering only). 

 
 v) The whole terrace so finished shall be flooded with water for a minimum period of two 

weeks for curing and for final test.  All above operations shall be done in above order, and 
as directed and specified by the Engineer – in – charge. 

 
 vii) The average thickness shall be 120mm and minimum thickness at khurra as 60.  The 

controlling/deciding factor is provision of minimum slopes of 1:100. 
 
I.2.2. Rate: 
 For purposes of payment, treatment described above shall be measured over flat areas of 

floors etc.  Vertical areas treated shall not be measured for purposes of payments.  Cost of 
same is included in the rate quoted for flat area. 

 
I.3. Main Building contractor shall get all water proofing work (including and sunkel areas) shall 

be done from any of the approved agencies for this water proofing.  The contractors shall 
obtain a guarantee for a period of 10 years for all the water proofing treatments from that 
approved water proofing contractor, and shall be jointly responsible for any defects noticed in 
the work during the above period of execution and defect liquidation liability period.  Rate 
quoted shall include the same. 

 
I.4. All waterproofing work shall be guaranteed for ten years in approved proforma acceptable to 

the Employer, on a stamp paper of required denomination.  This guarantee will be given by 
approved waterproofing contractor directly to STATE BANK OF INDIA as soon as the work is 
virtually completed and before the final bill is settled. 

 
I.5. Although the waterproofing work is guaranteed by the approved waterproofing contractor for 

ten years, the main building contractor shall be responsible, if  at any time during the defects 
liquidation liability period, the other surfaces of areas treated for waterproofing (ceiling etc) 
show leaks, wet patches, dampness or the waterproofing deteriorates/shows signs of distress/ 
give way either due to the inadequacy of the work carried out or materials/ workmanship etc., 
used or for any other reason whatsoever, and shall be liable without any extra cost  and 
inconvenience to the Employer or the occupants, to carry out the necessary 
rectifications/remedial measures, including redoing of work, as and when required, during 
defects liquidation liability period, to make good the deficiencies. 

 
J. PAINTING/POLISHING WORK: 
 
J.1 LIME WASHING AND COLOUR WASHING: 
 
J.1.1. The materials for preparing the lime wash shall be freshly burnt fat lime of good quality free 

from unburnt stone and other foreign matter. 
 
 This shall be dissolved in sufficient quantity of water (about 4-5 litres/Kg of lime), stirred 

thoroughly and strained through a clean coarse cloth.  Alternately, readymade whiting, 
complying with I.S.63-1950, may also be used.  Clean gum dissolved in hot water shall then be 
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added in suitable proportion of 2 gm. of gum-arabic to a litre of lime, to prevent lime wash 
coming off easily when rubbed. 

 
J.1.2. Colour wash shall be lime wash prepared as above, to which a solution of water, lime and fast 

pigment, boiled if directed, shall be gradually added and stirred until the required 
shade/tinge is obtained. 

 
J.1.3. As required, single or double scaffolding or ladder shall be used, without damaging or 

scratching the wall/plastered surfaces/floors. 
 
J.1.4. The surfaces to be painted shall be prepared by removing all mortar droppings and foreign 

matter and thoroughly cleaned with wire or fibre brush.  All holes or depressions shall be 
stopped with mortar and cured and surfaces made even and smooth before painting. 

 
J.1.5. Colour/lime wash shall be applied with a brush.  The first stroke of brush shall be from top 

downwards, next from bottom upwards over the first stroke and further a stroke over the 
earlier brushing before it dries. This will form one coat.  Each coat must be allowed to dry and 
shall be subject to inspection before the next coat is applied.  When dry, the surface shall not 
show signs of cracking and shall present a smooth and uniform finish, free from brush marks, 
and it shall not come off easily, when rubbed with a finger.  Patchy or streaky work will be 
rejected and shall have to be re-executed at the contractor’s own expense.  Unless otherwise 
specified, 3 coats of lime wash or colour wash shall be applied. 

 
J.1.6. Doors, windows, floors and other articles of furniture etc., shall be protected from being 

splashed upon.  Splashing and droppings, if any, shall be removed and surfaces cleaned. 
 
J.2. CEMENT WASH: 
 
J.3.1. Dry Distempering: 
J.3.1.1. Material: 
 
 Powedered dry distemper shall be of approved make, colour and shade and manufactured by 

approved manufacturers.  It shall generally confirm to IS:427 – 1965. 
 
J.3.1.2. Scaffolding: 
 
 This shall be double or single as required and directed. 
 
J.3.1.3. Preparing the surface: 
 
 The surface to be distempered shall be cleaned well and all cracks, holes and surface defects 

shall be repaired with gypsum and allowed to set hard.  All irregularities shall be sand 
papered smooth and wiped clean.  The surface so prepared must be completely dry and free 
from dust before distempering is commenced.  In the case of newly plastered walls, special 
care shall be taken to see that it is completely dry before any treatment is at tempted.  For old 
surfaces, which has earlier been distempered, the surface shall be cleaned well of grease, dust 
etc.  The flaking of previous coating, if any, shall be removed/ taken off.  All cracks, holes and 
surface defects shall be repaired with gypsum and allowed to set hard and then sand papered 
and wiped clean.  But in case the surfaces were colour or white washed, the wash must be 
removed thoroughly first. 
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J.3.1.4. Priming Coat: 
 
 The priming coat shall be applied over complete dry surface in the manner recommended by 

the manufacturer in cast of patent distemper.  When no priming coat is specified by the 
manufacturer, finely powdered chalk mixed with a thin solution of glue shall be applied to 
prepare a good hard background.  This coating, when dry, shall be sand papered as close and 
smooth as possible. 

 
J.3.1.5. Application of Distemper: 
 
 The instructions of the manufacturer shall be followed, regarding the preparation of the 

surface and application of priming and finishing coats.  Distemper shall not be mixed in 
quantities larger than is actually required for a day’s work.  Hot water may be used to prepare 
the mixture.  Distempers shall be applied in dry weather with broad stiff brushes in long 
parallel strokes.  The treated surface shall be allowed to dry and harden.  Second or succeeding 
coats shall not be applied until the preceding coat has passed by the Employer & Architects.  
Two more coats of distemper shall be given in exactly the same manner as the first one but 
only after the earlier coat laid has thoroughly dried.  All the operations (strokes of brush) for 
one coat of white/colour wash will give two coats in case of distempering. 

 
J.3.1.6. Rates to be inclusive of: 
 
 The rates shall include all labour, materials, equipment and tools for carrying out the 

following operations: 
 
 i) Providing and mixing the primer and distemper separately. 
 ii) Scaffolding. 
 iii) Preparing the surface to receive the priming and finishing coats. 
 iv) Applying the priming coats. 
 v) Each coat to be completed in all parts of one building and got approved, before starting 

next coat in that building, and shall not be done room wise or floor wise. 
 vi) Applying the distemper in 3 coats minimum, including primer coat.  If a proper even 

surface is not obtained to the satisfaction of the Employer & Architects in 3 coats contractor 
shall carryout additional coats of distemper to approval, at contractor’s own expense. 

 
J.4. ACRYLIC WASHABLE DISTEMPER: 
 
J.4.1. Washable acrylic distemper shall be conforming to IS 2395 – 1 – 1966 and shall be of approved 

make and shade. 
 
J.4.2. As required, single or double scaffolding shall be used.  Ladders, if used, shall be tied with old 

gunny bags at top to prevent damage or scratches to the walls/floors etc. 
 
J.4.3. The instructions of the manufacturer shall be followed regarding preparation of the 

manufacturer shall be followed regarding preparation of the surface and application of 
priming and finishing coats. 

 
J.4.4. Where the specifications of the manufacturer are not available, the following instructions shall 

be carried out: 
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J.4.5. The surface shall be cleaned and all clears, holes and surface defects shall be repaired with 

gypsum and allowed to set hard.  All irregularities shall be sand papered smooth and wiped 
clean. The surface so prepared shall be completely dry and free from dust before distempering 
is commenced.  In case of newly plastered surfaces/walls, special care shall be taken to see 
that it is completely dry before treatment is attempted. 

 
 The old surfaces which had earlier been distempered, shall be cleaned of grease and dust etc.  

All cracks, holes and surface defects shall be repaired with plaster of Paris and allowed to set 
hard and then sand papered smooth and wiped clean.  The flakings of previous coatings, if 
any, shall be taken off.  But in case the surfaces are colour or white washed, the wash must be 
removed thoroughly first. 

 
J.4.6. The priming coat shall be applied over complete dry surfaces as recommended by the 

manufacturers or patent distemper. 
 
J.4.7. Distemper shall be applied in dry weather with a broad stiff brush in long parallel strokes.  

This shall be allowed to dry thoroughly before the next coat is applied.  All the operations 
(strokes of brush) for one coat of white colour wash will give tow coats in case of 
distempering. 

 
 Rates to be inclusive of:  The rates shall include all labour, materials, equipment and tools for 

carrying out the following operations: 
 
 i) Providing and mixing the primer and distemper separately. 
 
 ii) Scaffolding. 
 
 iii) Preparing the surface to receive the priming and finishing coats. 
 
 iv) Applying the priming coats. 
 
 v) Each coat to be completed in all parts of one building and got approved, before starting 

next coat in that building, and shall not be done room wise or floor wise. 
 
 vi) Applying the distemper in 3 coats minimum, including priming coat.  If a proper even 

surface is  not obtained to the satisfaction of the Employer and Architects in 3 coats 
contractor shall carryout additional coats of distemper to approval, at contractor’s own 
expense. 

 
J.5. WATERPROOF CEMENT PAINT: 
 
 The waterproof cement paint shall be of Super Snowcem or of any approved manufacture and 

it shall be of approved colour and shade.  It shall be brought to site in original air tight 
containers with seals intact. 

 
 Double scaffolding and ladders shall be provided, if necessary, without damaging the wall 

surfaces to be painted. 
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 The preparation of surface, mixing of paint and application shall be done as specified by the 
manufacturer.  In the absence of manufacturer’s specifications, the following shall be followed: 

 
 The surfaces shall be thoroughly cleaned free from dirt, dust, etc., by brushing and washing 

down with clean water.  Any grease, oil paint or other foreign material shall be removed by 
approved method. 

 
 Colour/Lime wash and or distemper shall be thoroughly removed  by washing, brushing and 

if necessary the accumulated coats of oil paint shall be removed by thoroughly brushing or 
scraping and washing and a clean even surface obtained. 

 
 Rough cast plaster and pebble dash surfaces shall be thoroughly brushed and washed to 

remove dust and dirt. 
 
 Dry cement paint shall be thoroughly mixed with clean fresh water to produce paint of 

required consistency.  It shall be strained through a paint strainer.  The paint shall be kept 
stirred thoroughly and applied within the specified time.  Hardened or damaged paint shall 
not be used. 

 
 The paint shall be applied by brush.  Each paint coat shall be properly cured and got inspected 

and approved by the Architects/Employer before the next coat is applied.  Minimum 2 coats 
will be applied but if the work is not satisfactory, more coat/coats shall be applied as directed 
at no extra cost. 

 
 Absorbent surfaces shall be evenly damped so as to give even suction in dry weather, freshly 

painted surfaces shall be kept damp for atleast two days. 
 
 For smooth surfaces one coat of primer shall be applied as per manufacturer’s specifications 

and three more coats of cement paint of approved shade shall be applied.  All operations 
(strokes of brush) for one coat of white (colour wash will give two coats of cement painting). 

 
 Rates to be inclusive of:  The rates shall include all labour, materials, equipment and tools for 

carrying out the following operations: 
 
 i) Providing and mixing the primer and waterproof cement paint distemper separately. 
 
 ii) Scaffolding. 
 
 iii) Preparing the surface to receive the priming and finishing coats. 
 
 iv) Applying the priming coats. 
 
 v) Each coat to be completed in all parts of one building and got approved, before starting 

next coat in that building, and shall not be done room wise or floor wise. 
 
 vi) Applying the waterproof cement paint in 3 coats minimum, including primer coat.  If a 

proper even surface is not obtained to the satisfaction of the Employer & Architect in 3 
coats, contractor shall carryout additional coats of work to approval, at contractor’s own 
expense. 
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 vii) Water repellant silicon liquid paint: 
 
  Multipurpose protective coating. 
 

  PIDICOTEW – 100 is a protective coating system designed for vertical walls, and acts as a 
one-way membrane, allowing moisture to escape to the surface but prevents moisture 
ingress into the treated structure. 

   
Application Areas: 
 

 External wall surface for durable insulation effect. 
 For wall surfaces, can be used as protective coating in the desired colour. 
 For protecting industrial as well as residential structures from weathering effect. 

 
Coverage: 
 
 10 to 12 Sq-m/lit of PIDEBIND P – 100 on smooth surface once the area is covered 

properly with primer coat then, apply one coat of PIDICOTEW – 100 with a 
coverage rate of 5 sqm/lit. 

 After 1 hour of drying of first coat, second coat of PIDICOTEW – 100 shall be 
applied with the coverage rate of 5 sqm/lit. 

 
J.6. MODE OF MEASUREMENT (FOR J1 TO J5): 
 

For all the above painting items, Mode of measurement shall be same as that of plastering and 
shall be in Sq.meters.  No extra payment shall be made for painting rough cast surfaces or 
sandfaced surfaces. 

 
J.7. ENAMELLED PAINTING: 
 
J.7.1. Materials: 
 
J.7.1.1. The paint shall be of the specified colour and shade and of an approved make by the Architect 

& Employer.  The paint shall comply in all respects with relevant Indian Standard Codes. 
 
J.7.1.2. The make and brand of the paint to be used on the work shall first be got approved by the 

Architects/Employer.  The material shall be obtained directly from the approved 
manufacturers or authorised dealers and brought to the site in the manufacturers drums etc., 
with seals unbroken. 

 
J.7.1.3. Paint for undercoating and finishing coat shall be ready mixed.  Mixing by contractor is not 

permissible except with prior written approved of the Architects/Employer, in which case the 
preparations of ingredients and their quality shall be strictly maintained as per manufacturer’s 
instructions and relevant I.S. codes. 

 
J.7.1.4. All the materials shall be kept properly protected when not actually in use.  Lids of containers 

shall be kept closed and surfaces of paint in open shall be covered with thin layers of 
turpentine to prevent formation of a skin. 
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 In case of doubt regarding the quality, the paint supplied by the contractor shall be got tested 
in an approved laboratory as described in I.S. 101 – 1964, if considered necessary by  the 
Architect.  The cost shall be borne by the client, if the results are satisfactory, and by the 
contractor if otherwise.  The rejected paint shall be removed from the site of work forthwith. 

 
J.7.2. PREPARATION OF SURFACE: 
 
J.7.2.1. Plastered Surfaces: 
 
 New plaster shall not be primed or painted till it is completely dry and hard.  The surface shall 

be carefully rubbed smooth and thoroughly cleaned.  The surface shall be dry, smooth, clean 
and free from dirt. 

 
J.7.2.2. Steel work (NEW): 
 Degreasing shall be done by either proprietary brands of approved solvent cleaner or by 

mineral turpentine or petroleum and other petroleum solvents, like trichloroethylene alkali 
solutions or detergents as directed by the architects. 

 
 The de-rusting shall be done by manual scraping (by wire brushes, fine steel wool scraper, 

sand paper etc.) and/or mechanically by sand blasting, shot blasting or flame cleaning or 
chemical methods as approved by the Architects. 

 
J.7.2.3. Steel work (Old): 
 For repainting necessitated due to any specified reason the relevant instructions given in I.S. 

1447:1966 shall be followed.  If necessary and ordered by the Architect, the surface shall be 
cleaned completely as for new steel. 

 
J.7.2.4. Wood Work: 
 The surface to be painted shall be thoroughly dry, clean and smooth.  It shall be sand papered 

with coarse medium grade sand papers and the finished surface shall be free from scratches. 
 
J.7.2.5. Before applying primer, knots, if any, shall be covered with preparation of red lead made by 

grinding red lead in water and mixing with glue sized and used hot.  The surface prepared for 
painting shall be dry before paint is applied.  The holes and indentation on the surface shall be 
stopped with putty.  Stopping shall not be done before the priming coat is applied. 

 
J.7.3. Application: 
 
J.7.3.1. All brushes, tools, etc., used shall be cleaned of all foreign matter at the beginning of different 

operations being undertaken. 
 
J.7.3.2. Paint may be applied by spraying or brushing.  Unless otherwise specified, paint shall be 

applied with brushes.  Brushes of appropriate size shall be either round or oval shaped and 
they shall be maintained carefully throughout the work so as to be pliable and free from 
bristles. 

 
J.7.3.3. The contents of the drum and tins shall be well stirred with a small clean and smooth stick 

before using and ocassionally during use to prevent sedimentation at the bottom of the 
container. 
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J.7.3.4. Painting shall be carried out as far as possible in dry and warm weather. 
 
J.7.3.5. Single or double scaffolding shall be used as necessary, by the contractor at his cost.  Ladders, 

if used, shall be tied with old gunny bags at top to prevent damage or scratches to the walls, 
floors etc. 

 
J.7.3.6. The primer coat shall be applied as soon as the surface has been cleaned and before 

deterioration of surface by rust and contamination of the surfaces by dust, dirt or any other 
foreign material. 

 
J.7.3.7. Sufficient time shall be allowed for each coat of paint to dry before the next is applied. 
 
J.7.3.8. Painted surface, shall be protected from sun, rain, condensation, contamination or surface 

damage, till it is completely dry.  ‘Wet paint’ shall be put, when necessary. 
 
J.7.3.9. Preparation of surfaces, priming coat, undercoat and finishing coats shall be applied as 

specified or recommended by the manufacturer.  Where no specifications are available, the 
following specifications will be followed. 

 
J.7.3.10. Primer Coat: Plastered surface: 
 
 Priming coat shall consist of equal parts of white and red lead mixed in boiled linseed oil to 

the required consistency applied uniformly over the surface.  When this coat is dry, all cracks, 
holes and other such defects shall be filled with a mixture of one part of white lead and 3 parts 
of ordinary putty.  After drying, the surface shall be rubbed with sand paper and dusted clean.  
An undercoat shall be applied thinly so that plaster may be thoroughly saturated.  One or 
more undercoats with putty shall be applied as required and directed to obtain thoroughly 
saturated surface to the satisfaction of Architect & Employer. 

 
 Steel Work: 
 
 The primer coat be of red lead conforming to I.S.102 – 1962.  Undercoating and puttying shall 

be done, if necessary.  For old painted surfaces and new surfaces already primer with red 
lead/red oxide, the surface shall be cleaned thoroughly and primed with red lead/ red oxide, 
at some places, where necessary or over the whole surface as directed by the Architects. 

 
 Wood Work: 
 
 The primer coat shall consist of red lead, white lead, raw and boiled linseed oil and patent 

driers. 
 
 After priming coat, all small holes, cracks, open joints and other minor defects shall be stopped 

with putty made from whitening mixed to proper consistency with raw linseed oil and little 
white lead to help hardening of putty.  The surface shall then be lightly rubbed down smooth 
with sand paper.  One or more undercoats, with putty shall be applied as required and 
directed to obtain thoroughly saturated surface to the satisfaction of Architect & Employer. 

 
J.7.3.11. Finishing coats: 
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 Unless otherwise specified in the item, the finishing shall be done with atleast two coats of 
paint of approved made and shade confirming to the latest I.S. codes.  The last coat of paint 
shall give a matt/flat, semi-glossy or glossy finish as specified for each item of painting or as 
directed by the Architect & Employer.  Striple finish shall be given at no extra cost, if required, 
by the Architect & Employer.  The finished surface shall be of the required shade and present 
an even appearance.  It shall not show any brush marks.  If required, final coat will be applied 
with rollers at no extra cost. 

 
J.8. ENAMEL PAINT: 
 
 General specifications, preparation of surface and priming coat shall be same as specified for 

oil painting.  Finishing shall be done in two coats or more as required with synthetic enamel 
paint of approved make and shade and shall generally conform to relevant I.S.codes. 

 
J.9. RATE FOR ALL PAINTING WORKS TO INCLUDE: 
 
 Apart from other factors mentioned elsewhere in this contract, the rate for painting shall also 

include. 
 
J.9.1. Providing all the materials/labour and equipment that is required to execute the work as 

specified. 
 
J.9.2. Scaffolding (single/double) erection and removal 
 
J.9.3. Preparing the surfaces before painting. 
 
J.9.4. Applying three cots of approved paint including priming coat.  If proper & even surface or 

shade is not acquired, then extra cost/coats shall be applied as directed and to the final 
approval of the Architect & Employer, at no extra cost. 

 
J.9.5. Applying additional priming coat/coats to obtain thoroughly saturated surface and filling the 

putty as required and directed. 
 
J.9.6. No extra coat shall be paid for painting smooth/rough surfaces such as precast concrete 

pardis, rough cast plaster, and sand faced plaster etc. 
 
J.9.7. Curing the cement paint as directed for minimum 7 days. 
 
J.9.8. Doors, windows, floors and other materials of furniture etc., shall be protects from being 

splashed upon.  Splashing and droppings, if any, shall be removed and the surfaces cleaned as 
directed. 

 
J.9.9. If any cracks develop in the plaster, before or after final painting, the same will have to be 

filled in by suitable putty and the surface painted again as directed to give an even surface to 
the approval of Architect & Employer at no extra cost.  If neeru surface is damaged due to any 
reason before painting, then the surface shall be redone by using plaster of paris as directed, at 
no extra cost.   
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J.10. MODE OF MEASUREMENT FOR OIL, ENAMEL PAINT, POLISHING ETC: 
 
J.10.1. Measurement of painted/polished surfaces shall be in Sq.m and as per plaster work. 
 
J.10.2. For measurement of polishing/painting to joinery and steel work etc., multiplying coefficients, 

as in standard table shall, be as follows:   
 
S.NO. DESCRIPTION OF WORK HOW MEASURED COEFFICIENT 
I. Wood Work – doors and windows 

etc: 
  

1. Panelled doors/windows. Measured flat including 
frame. 

1.30 (for each side). 
 

2. Flush doors. - do - 1.20 (for each side). 
3. Partly panelled and partly glazed or 

glazed doors/windows (for glazed 
portions only – for panelled 
portions as per 1 above). 

- do - 
 

1.00 (for each side). 

4. Fully venetioned or louvered 
doors/windows. 

- do - 
 

1.80 (for each side). 

II. Steel Work – Doors and Windows:   
1. Fully glazed doors & windows. Measured flat including 

frame. 
0.50 (for each side). 
 

2. Plain sheeted steel door, windows. - do - 
 

1.10 (for each side) 
 

3. Collapsible gate. Measured flat. 1.50 (for painting all 
over) 

4. Rolling shutters of interlocked laths. -do-  jamb guides bottom 
rails, locking arrangement 
included (top cover shall be 
measured separately) 

1.10 for each side. 

III. General work:   
1. Expanded metal, M.S. grill work, 

grating in guard bars, ballustrades, 
railing and partitions. 

Measured flat. 
 

1(for painting all 
over). 
 

2. R.C.C. grills. - do - 1(for each side). 
 
The table given above is as per C.P.W.D. specification. 
 
J.11. FRENCH SPIRIT POLISHING: 
 
J.11.1. Materials: 

 
French spirit polish shall be of an approved make conforming to I.S.348:1968 and shall be 
approved by the Architects.  If it is to be prepared, the polish shall be made by dissolving 0.7 
Kgs of best shellac in 4.5 litres of spirit or wine without heating.  To obtain required shade, 
approved pigment shall be added and mixed in required proportions. 

 
J.11.2. Workmanship: 
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J.11.2.1. Preparation of Surface: 
 

The surface shall be cleaned.  All unevenness shall be rubbed down smooth with sand paper 
and well dusted.  Holes and indentations of the surface shall be filled with putty made of 
whiting and linseed oil.  The surface shall be given a coat of filler made of 2.25 Kg of whiting 
and 1.5 litre of methylated spirit.  When it dries, the surface shall again be rubbed down 
perfectly smooth with sand paper and wiped clean. 

 
J.11.2.2. Application: 
 

A piece of clean fine cotton cloth or cotton wool made into the shape of a pad shall be used to 
apply polish.  The pad shall be moistened with polish and applied sparingly but uniformly 
and completely over the entire surface.  It shall be allowed to dry and then only another coat is 
applied in the same way.  To finish off, the pad shall be covered with a fresh piece of clean fine 
cotton cloth, slightly damped with methylated spirit and rubbed lightly and quickly with a 
circular motion.  The finished surface shall have a uniform texture and high gloss.  Irrespective 
of number of coats, this will be carried out to the entire satisfaction of Architect & Employer. 

 
J.12. POLISHING: 
 
J.12.1. Materials: 
 

This shall be of approved quality and make and brought to site in sealed containers as 
marketed by the manufacturers. 

 
J.12.2. Workmanship: 
 
J.12.2.1 Preparation of Surface: 
 

Woodwork to be treated, shall be finished smooth.  It shall then be stopped and rubbed down 
perfectly smooth with different grades of sand paper.  (The final rubbing shall be done with 
sand paper which has been slightly moistened with linseed oil and rubbed one over the other 
for a few seconds). 

 
J.12.2.2. Application: 
 

The mixture of the polishing shall be applied evenly, with a clean cloth pad in such a way that 
no blank patches are left, and rubbed continuously for half an hour.  When the surface is quite 
dry, a second coat shall then be applied and rubbed for two hours or more if necessary, until 
the surface has assumed a uniform glass and is quite dry, showing no signs of stickiness when 
touched.  Irrespective of number of coats, this will be carried out to the entire satisfaction of 
Architect & Employer. 

 
J.13. MEASUREMENT: 
 

Measurement for French/wax polishing and or polishing with readymade polish will be as 
per schedule stated herein before and the explanatory note on coefficient shall be as per 
C.P.W.D. specifications. 

 
J.14. For all painting and polishing works (J.1. to J.12): 
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 (i) Detailed register shall be maintained, by the contractor, showing daily account of receipts, 
consumption and balance of different materials showing materials received and their 
consumption with location, and shall be checked by Employer & Architect as their 
discretion. 

 
 (ii) Each coat of work shall be done in one building at a time and got approved before starting 

next coat in that building; and shall not be done room wise or floor wise. 
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13. LIST OF MANDATORY TESTS 
 

MATERIALS TEST 
TEST 

PROCEDURE 
MIN.QTY. FREQUENCY 

SAND a. Stilt Content Field 20 Cum 20 cum or par thereof. 
 b. Bulking Field 20 Cum 50 Cum or par thereof 
 c. Particle size  

    distribution. 
 

Field 40 Cum Every 40 Cum or part, required 
in RCC work. 

COARSE 
AGGREGATE 

a. Particle size 
    distribution 
 
 
b.  Crushing 
value 

Field 45 Cum Every 45 cum or par thereof for 
RCC work.  For rest of work as 
desired. 
b.  Every 300 Cum 

R.C.C. 1. Slump Field  Once a day as desired. 
 2. Cube strength  20 cum in slabs, 

beams and 
connected 
columns 

Every 20 cum of a days 
concrete. 

BRICKS 1. Water 
absorption and      
Efflorescence 

 Designation 35 One test for each  source of 
manufacture. 

 2. Compressive 
    Strength. 

 Designation 35 1,00,000 or par thereof.  For 
larger quantities two tests for 1 
lot of 1 lakh.  One test for every 
additional 2 lakhs or par 
thereof. 

TIMBER Moisture 
Content 

 1 Cum Every three cum or part. 

STEEL a. Tensile 
strength      

IS – 1529 20 Tonne Every 20 tonne or part. 

 b. Bending 
    strength 

IS – 1529 20 Tonne Every 20 tonne or part. 

 
Note: Minimum quantity give above is the quantity of work which warrants conduction of respective 

tests. 
1. Cost of samples, testing and transport will be borne by the contractors only. 
 
2. Any other materials shall also be got tested by contractors at his own cost as per the instructions of 

Architects/Employer from time to time. 
 
5. Frequency stated above is minimum and the contractor may have to test materials with any other 

frequency, as instructed by Architect/Client, without any costs. 
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14. SAFETY CODE 
 

Suitable scaffolds should be provided for workman for all the works that cannot safely be done from the 
ground or from solid construction, except in cases of short duration works, which can be done safely from 
ladders.  When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the 
ladder is used for carrying materials as well, it shall be of rigid construction made either of good quality 
wood or steel.  The steps shall have a minimum width of 450mm and a maximum rise of 300mm.  Suitable 
foot and hand holds of good quality wood or steel shall be provided and the ladder shall be given an 
inclination not steeper than 1 in 4 (1 horizontal to 4 vertical). 
 
Scaffolding or staging more than 300mm above the ground or floor, swung or suspended from an 
overhead support, shall be erected with stationery supports and shall have guard rails properly attached, 
bolted, braced and otherwise secured and atleast 900mm high above the floor or platform of such 
scaffolding or staging and extending along the entire length of the outside and ends there of with only 
such openings as may necessary for the access of persons and delivery of materials.  Such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or structure. 
 
Working platform, gangways and stairways should be so constructed that they should not sag unduly or 
unequally and if the height of the platform or the gangway or the stairway is more than 3-6m above 
ground level or floor level, they should be closely boarded, should have adequate width and should be 
suitably fastened, as described in (ii) above. 
 
Every opening in the floor of a building or in a working platform be provided with suitable means to 
prevent the fall of persons or materials by providing suitable fencing or railing, whose minimum height 
shall be 900mm. 
 
Safe means of access shall be provided to all working platforms and other working places.  Every ladder 
shall be securely fixed.  No portable single ladder shall be over 9 M in length while the width between 
side rails in ring ladder shall be in no case be less than 300mm.  For longer ladders, this width should be 
increased atleast 6mm for each additional foot of length.  Spacing of steps shall be uniform and shall not 
exceed 300mm. 
 
Adequate precautions shall be taken to prevent danger from electrical equipment.  At the work site, no 
materials shall be so stacked or placed as to cause danger or inconvenience to any person or the public.  
The contractor shall also provide all necessary fencing and lights to protect the public from accident, and 
shall be bound to bear the expenses of defence of every suit,  action or other proceedings  at law that may 
be brought by any person for injury sustained owing to neglect of the above precautions and to pay 
damages and costs, which may be awarded in such suit, action or proceedings to any such persons or 
which may with the consent of the contractor be paid to compromise any claim by any such person. 
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I. Excavation and Trenching: 
 

All trenches, 1.2m or more in depth, shall at all times be supplied with atleast one ladder for 
each 30m in length or fraction thereof.  Ladder shall be extended from bottom of the trench to 
atleast 900mm above the surface of the ground.  The side of the trenches which are 1.5m or 
more in depth shall be stepped back to give suitable slope or securely held by timber shoring, 
so as to avoid any danger to sides collapse.  The excavated material shall not be placed within 
1.5m of the edge of the trench or half of the depth of the trench, whichever is more.  Cutting 
shall be done from top to bottom.  Under no circumstances undermining or under cutting shall 
be done. 

 
II. Demolition: 
 
 Before any demolition work is commenced and also during the progress of the work. 
 
a. All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
 
b. No electric cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 
 
c. All practical steps shall be taken to prevent danger to persons employed, from the risk of fire 

or explosion or flooding.  No floor, roof or other part of the building shall be so over- loaded 
with debris or materials, so as to render it unsafe. 

 
III. All necessary personal safety equipments as considered adequate by the Architects should be 

kept available for the use of the persons employed on the site and maintained in a condition 
suitable for immediate use and the contractor should take adequate steps to ensure proper use 
of equipment by the concerned. 

 
a. Workers employed in mixing asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective gloves. 
 

b. Those engaged in white washing and mixing or stacking of cement bags or any materials which 
are injurious to the eyes shall be provided with protective goggles. 

 
c. Those engaged in welding works shall be provided with welder’s protective (eye) shields. 

 
d. Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 
 

e. When workers are employed in sewers and manholes, which are in use, the contractor shall 
ensure that the manhole covers are opened and are ventilated atleast for an hour before the 
workers are allowed to get into the manhole and the manholes so opened shall be cardoned off 
with suitable railing and provided with warning signals or boards to prevent accidents to the 
public. 

 
f. The contractor shall not employ men below the age of 18 years and women on the work of 

painting with products containing lead in any form.  Wherever men above the age of 18 years are 
employed on the work of lead painting, the following precautions should be taken. 
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 i) No paint containing lead or lead products shall be used except in the form of paste or 
readymade paint. 

 
 ii) Suitable face masks should be supplied for use to the workers when paint is applied in 

the form of spray or a surface having lead paint is rubbed and scrapped. 
 
 iii) Overalls shall be supplied by the contractors to the workers and adequate facilities for 

washing shall be provided to the working painters during and on cessation of work. 
 
XVI. When the work is done near any place, where there is risk of drowning, all necessary 

equipment should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provisions should be made for prompt 
first aid treatment of all injuries likely to be sustained during the course of the work. 

 
XVII. Use of hoisting machine and shackle including their attachments, in charge and supports shall 

conform to the following standards or conditions. 
1.a. These shall be of good mechanical construction, sound material and adequate strength and 

free from any patent defects and shall be kept in good working order. 
   b. Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength and free from patent defects. 
 
2. Every crane driver or hoisting appliance operator shall be properly qualified and no person under 

the age of 21 years should be in charge of any hoisting machine including any scaffolding or give 
signals to the operator. 
 

3. In case of every hoisting machine and of every chain, ring hook, shackle swivel and pulley block 
used in hoisting or lowering or as means of suspension, the safe working load shall be ascertained 
by adequate means.  Every hoisting machine and all gear referred to above shall be plainly 
marked with the safe working load.  In case of a hoisting machine having a variable safe working 
load, each safe working load and the condition under which it is applicable shall be clearly 
indicated.  No part of any machine or any gear referred above in this paragraph shall be loaded 
beyond the safe working load except for the purpose of testing. 
 

4. In case of every hoisting machine and of every chain, ring hook, shackle swivel and pulley block 
used in hoisting or lowering or as means of suspension, the safe working load shall be ascertained 
by adequate means.  Every hoisting machine and all gear referred to above shall be plainly 
marked with the safe working load.  In case of a hoisting machine having a variable safe working 
load, each safe working load and the condition under which it is applicable shall be clearly 
indicated.  No part of any machine or any gear referred above in this paragraph shall be loaded 
beyond the safe working load except for the purpose of testing. 

 
5. In case of departmental machines, the safe working load shall be notified by the clients.  As 

regards contractor’s machines the contractor shall notify the safe working load of the machines 
to the consultants, whenever he brings any machinery to site of work and get it verified by the 
consultants. 

 
XVIII. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards.  Hoisting appliances should be provided with 
such means as will reduce and minimise the risk of accidental descent of loads.  Adequate 
precautions should be taken to reduce to the minimum risks of any part of a suspended load 
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becoming accidentally displaced.  Sleeves and boots as may be necessary should be provided, 
whenever workers are employed on electrical installations.  The workers should not wear any 
rings, watches and carry keys or other materials, which are good conductors of electricity. 

 
XIX. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition.  No scaffold, ladder, or equipment shall be altered or removed 
while it is in use.  Adequate washing facilities should be provided at or near place of work. 

XX. To ensure effective enforcement of the rules and regulations relating to safety precautions, the 
arrangements made by the contractor shall be open to inspection by the clients or the 
Architect. 

 
XXI. These safety provisions should be brought to the notice of all concerned by display of a notice 

board at a prominent place of the workspot.  The person, responsible for compliance of the 
safety code, shall be named therein by the contractor. 

 
XXII. Notwithstanding the above clauses for (i) to (xiv), there is nothing in these to exempt the 

contractor from the operation of any other Act or Rules in force in the Republic of India. 
 

XXIII. OTHER CONDITIONS: 
 
CONTENTS: 
 

A. SPECIAL CONDITIONS 
 

B. TECHNICAL SPECIFICATIONS 
 

C. RECOMMENDED MAKES OF MATERIAL 
 

D. SCHEDULE OF QUANTITIES 
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E.  
 
 

SPECIAL CONDITIONS 
 

1.   General: 
 
1.1 These special conditions shall be read in conjunction with the description of the item of work in the 
Bill(s) of Quantities, the particular Specifications, Local Statutory Regulations, IndianStandards 
Specifications/Codes and the drawings.  All the abovequoted documents shall beconsidered 
supplementary to each other.   However, in the case of conflict amongst the various provisions the 
owner's and the consultants opinion will be final and shall be adopted. 
 
1.2  The  tenderer  is advised to inspect the site  to  ascertain  the nature of site, access thereto, local 
facilities for  procurement of  materials and working labour rates prevalent in the area,  in fact all matters 
affecting his prices and execution of the  work. The tenderer shall be deemed to have full knowledge of 
the site and drawings whether or not he actually inspects them. 
 
2. Rates: 
 
2.1  The  rates quoted shall be deemed to allow for all  minor  extras and  constructional details which are 
not specifically  shown  on drawings or given on the specifications but are essential in the opinion  of the 
Engineer-in-charge to the execution of  works to confirm to good workmanship and sound engineering 
practice.  The Consultant/SBI reserves the right to make any minor changes during the execution without 
any extra payment. 
 
2.2 The Consultants/SBI decision to clarify any item under minor changes, minor   extras and 
constructional details shall   be   final, conclusive and binding on the Contractor. 
 
2.3  The rates quoted by the Contractor shall be net so as to  include all requirements described in the 
contract agreement and no claim whatsoever  due  to  fluctuations in the price  of  material and labour 
will be entertained. 
 
2.4  The rates quoted by the Contractor shall include  for  supplying materials  and  labour necessary for 
completing the work  in  the best and most workmanship like manner to the satisfaction of  the 
Consultant/SBI  and which in the opinion of  the  Consultant cannot  be made better, and for maintaining 
the same.  The  rates shall  be  complete  in  all  respects  also  including  cost  of materials, erection, 
fabrication, labour, supervision, tools  and plant,  transport,  sales and other taxes, royalties,  duties  and 
materials,    contingencies,   breakage,    wastage,    sundries, scaffoldings,  etc., on the basis of works 
contract.   The ratesquoted shall include all transport, insurance, octroi, or any other levies applicable 
under the statute. 
 
3. Materials: 
 
3.1  The Contractor   shall  ensure  to   the   satisfaction  of   the Consultant/SBI  that  the materials are 
packed  in  original sealed  containers/packing  bearing manufacturer's  markings and brands  etc.,  
except  where the gross  quantity  required  is a fraction of the smallest packings.  Materials not 
complying with this requirement shall be rejected. 
 
3.2 Testing of Materials: 
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a)   When required by the Consultant / SBI, the Contractor shall provide all facilities at site or at 
manufacturer's works or in an approved laboratory for testing the materials and/or workmanship.  All 
the expenditure in respect of this shall be borne by the Contractorunless specified otherwise inthe 
Contract.   The Contractor shall, when required to do so by the Consultant shall submit at his own cost, 
manufacturer's certificate of tests, proof sheets, mill sheets etc., showing that the materials have been 
tested in accordance with requirements of these specifications. The samples for Tests shall be selected by 
SBI / Consultant. 
 
4. Rectification of Defects: 
 
4.1  Any  defect  in the work done or materials  used  in  the  works pointed out by the Consultant / SBI 
shall be rectified within a week or such  extended time as may be allowed in this failing  which  the said  
defect shall be got rectified by the Consultant at the  risk and cost of the Contractors. 
 
5. Conduit and Cables Layout: 
 
5.1 Prior to the pulling of wires, the Contractor shall verify the conduits laid at site by Civil Contractors 
and satisfy themselves about the adequacy of the same. The contractors shall prepare Wiring layout along 
with Conduit layout and submit for approval. Prior to laying of the cables, the Contractor shall submitto 
the Consultant /SBI detailed layout plans of the cable net workand get the same approved.  The layout 
plans shall contain particulars regarding size and routes of the cables. The Cables shall be procured only 
after approval of Layout Drawings. 
 
6. Regulations & Standards: 
 
6.1 The installation shall conform in all respects to Indian Standard Code of Practice for Electrical Wiring 
Installation IS: 732 and IS: 2274.  It shall also be in conformity with the current Indian Electricity Rules 
and Regulations and requirements of the local Electric Supply Authority in so far as these become 
applicable to the installation.  Wherever this specification calls for higher standard of material and/or 
workmanship than those required by any of the above regulations then this specification shall take 
precedence over the said regulations and standards. 
 
7. Shop Drawings: 
 
7.1 The Contractor shall prepare and submit to the Consultant / SBI for the approval of detailed 
fabrication drawings for Main LT Panels/SwitchGears/Rising Mains special boxes and Distribution 
Board, switch board, special any other equipment to be fabricated by Contractor within 7 days of signing 
of the contract. 
 
8. Completion Drawings: 
 
8.1  At the completion of the work and before  issuance of certificate of  virtual  completion  the  
contractor  shall  submit to the consultant / SBI  layout  drawings  drawn  at  approved scale indicating  
the  complete  wiring system  "As  Installed". These drawings shall in particular, give the following 
information. 
 
(a)  Run and size of conduits, inspection, junction and pull boxes. 
 
(b)  Location and rating of sockets and switches, controlling the light and power outlets. 
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(c)  Number and size of conductors in each circuit. 
 
(d)  Location and details of distribution boards, mains, switches, switchgear and other particulars. 
 
(e)  A complete wiring diagram, as installed and schematic drawings showing all connections in the 
complete electrical system. 
 
(f)  Location of telephone outlets, T.V. Music & Fire Alarm outlet boxes, junctions boxes, sizes of various 
conduits. 
 
(g)  Locations of all earthing stations, routs and size of all earthing conductors, manholes etc. 
 
(h)  Layout and particulars of all cables. 
 
9. Manufacturer's Instructions: 
 
9.1 Where manufacturers have furnished specific   instructions, rating to the materials used in this job, 
covering points not specifically mentioned in the documents, these instructions shall be followed in all 
cases. 
 
10. Completion Certificate: 
 
10.1 On completion of the Electrical Installation a certificate  shall be furnished  by  the  Contractor  
counter  signed  by  a   licensed supervisor,  under whose direct supervision the installation  was carried 
out. 
 
This certificate shall be in the prescribed form as required by the local supply authority.  The Contractor 
shall be responsiblefor getting the drawings and Electrical Installation inspected 
and approved by the local Authority concerned. 
 
11. Qualified Competent Supervision: 
 
11.1 The Contractor shall employ competent fully licensed, qualified full time Engineer to direct the work 
of Electrical installationin accordance with drawings and specifications.   The  Engineer shall  be  available  
at  all  times  on  the  site  to receive instructions  from  Consultant  in the  day  to  day  activities, 
throughout the duration of the contract.  The foremen shall co-relate the progress of thework in 
conjunction with all relevant requirements of the supply authorities. 
 
12. Approval from SEB/ Electrical Inspectorate: 

 
The Contractor shall prepare and submit all the relevant drawings as per the Requirement of AP 
TRANSCO/ Electrical Inspectorate and obtain the Approvals from CEIG, CEA, and Hyderabad. No 
incidental expenses will be paid towards the same. Only statutory fees if any will be paid by SBI. 
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LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE 
USED IN  THE CIVIL AND SANITARY WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY 

SBIIMS / ARCHITECT. 
(ALL THE MATERIALS USED HAVE TO CONFIRM TO GREEN NORMS OF IGBC) 

 
S.No MATERIAL NAME. BRAND / MANUFACTURER. 

1. CEMENT. 43/53 GRADE – L&T, BIRLA, ACC OR APPROVED 
EQUIVALENT. 

2. REINFORCEMENT STEEL. Fe 500 – TATA, SAIL, VSP / TMT OR APPROVED 
EQUIVALENT. 

3. AAC BLOCKS. AEROCON / BIRLA  OR APPROVED BY ARCHITECTS. 
4. METAL. APPROVED BY ARCHITECTS. 
5. SAND. MACHINE MANUFACTURED SAND OR APPROVED BY 

ARCHITECTS. 
6. READY MIX CONCRETE. BIRLA / L & T / ACC OR EQUIVALENT. 
7. STRUCTURAL STEEL. TATA OR EQUIVALENT. 
8. ASBESTOS SHEETS. CHARMINAR OR EQUIVALENT. 
9. PVC PIPES. SUPREME / PRINCE OR EQUIVALENT. 
10. WATER PROOFING 

COMPOUNDS. 
B-DRY OR EQUIVALENT. 

11. PAINT. NEROLAC / ASIAN / ICI / BEGER OR APPROVED 
EQUIVALENT. 

12. UPVC WINDOWS. FENESTA / NATURE / KOMMERLING / LINGEL OR 
APPROVED EQUIVALENT. 

13. FLOAT GLASS. TRIVENI OR APPROVED EQUIVALENT. 
14. FLUSH DOORS. EGGWOOD / KUTTY OR EQUIVALENT. 
15. VITRIFIED TILES. (DOUBLE 

CHARGE OR NANO ONLY.) 
JOHNSON / SIMPOLO / MARBITO / KAJARIA / NITCO / RAK 
OR APPROVED EQUIVALENT. 

16. CERAMIC AND GLAZED 
TILES. 

JOHNSON / KAJARIA / NITCO OR EQUIVALENT. 

24. NATURAL WOOD.  APPROVED BY ARCHITECT 
18. GATE MOTOR. NICE, ITALY MAKE OR APPROVED EQUIVALENT. 

19. CORBELLING STONE APPROVED BY ARCHITECTS. 
20. ROOFING TILES. LAFARGE OR APPROVED EQUIVALENT. 
21. GLASS MOSAIC TILES. BISSAZA OR APPROVED EQUIVALENT. 
21. SANITARY FIXTURES AND 

FAUCETS: 
JAGUAR / HINDWARE OR APPROVED EQUIVALENT. 

 
NOTE:  
The Contractor shall use only above mentioned material.  All other materials shall confirm to the 
specifications laid down. The Contractor shall take this into account while tendering rates / prices. All 
materials and sections used should adhere to the manufacturer’s guidelines and the contractor has to 
submit certificate from the manufacturer on usage of their specified product / sections. 
  
The contractor shall submit all the parameters, for IGBC Certification, obtained from manufacturers,  
mentioned in “ NOTES FOR CONTRACTOR” on page no 3 of this document to Architects / SBI and get  
their approval before procuring the material at site. 
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SPECIALISED AGENCIES: 

1. Water proofing work: Work    to     be    executed    through Authorized / specialist agencies of B-DRY / 

FOSROC with prior approval of Architects/ Bank. 

2. Anti termite treatment: Pest Control (India) Pvt. or any other equivalent. 

GENERAL NOTE: 

Any item/specification where in it is stated as equivalent means it should be equal in respect of quality and cost.  

While opting any “Equivalent” make, prior written approval of Architects and Bank shall be obtained. 
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BOQ FOR CONSTRUCTION OF ENTRANCE ARCH AND RENOVATION OF EXISTING TEMPLE 

AT SBI EXICUTIVE ENCLAVE, BANJARA HILLS, HYDERABAD. (TELANGANA) 
 
 
S.No. Item. / Particulars. Quan

tity. 
Rate. Unit. Amount. 

1 DISMANTLING WORKS :-         

  

Dismantling, clearing away from the site 
and carefully stacking useful materials for 
re-use and disposal of debris upto the 
approved municipal ground unserviceable 
materials as directed by Architect/ 
Engineer in charge taking actual 
premeasurements before dismantling 
including all labour charges , overheads & 
contractor profit etc., complete, for 
following items. The Rate should include 
supply and provision of protection net 
around the area to be dismantled. The 
Rate should include providing of temporary 
supports wherever required. The rate shall 
include machinery charges which may 
have to be used in dismantling works. 

    
 

 

1.1 Existing Shed complete LOT 1 
 

 
1.2 Existing Flooring etc LOT 1   

        
 

 

2 EXCAVATION: Cum 60 
 

 

  

Earth work excavation for foundations 
(Mechanical Means) for buildings in 
ordinary rock (not requiring blasting) and 
depositing on bank for all lifts and with an 
initial lead of 10m and up to 3m depth 
including all operational, incidental, labour 
charges such as shoring, sheeting, 
planking, strutting etc., and overheads & 
contractors profit complete for finished item 
of work including dewatering  and refilling 
of excavated earth and disposing off the 
excess earth out of site. etc., complete. 

    
 

 

        
 

 

3 FILLING WITH CARTED GRAVEL: Cum 61 
 

 

  

Filling with carted gravel in basement with 
initial lead in layers not exceeding 15cm 
thick, watering and ramming including cost 
and conveyance of water to work site and 
all operational, incidental, labour charges, 
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hire charges of T&P etc., and overheads & 
contractors profit complete for finished item 
of work. 

        
 

 

4 PCC 1:4:8: Cum 35 
 

 

  

Plain Cement Concrete (1:4:8) proportion 
nominal mix (cement: fine aggregate: 
Coarse aggregate) for levelling course in 
foundations using 40mm size hard, 
machine crushed trap metal from approved 
quarry including cost and conveyance of all 
materials like cement, sand, coarse 
aggregate, water etc. to site, including 
seigniorage charges, sales & other taxes 
on all materials and including all charges 
for machine mixing, laying concrete in 
foundations ramming in 15 cm layers 
finishing top surface to the required level 
curing etc., complete for finished item of 
work.  

    
 

 

        
 

 

5 ANTI TERMITE TREATMENT: Sqm 75 
 

 

  

Providing Anti termite treatment as per IS 
6315 (Part - 2) 2001 (Pre-constructional 
chemical treatment measures) along the 
internal & external vertical faces of the 
columns, plinth beams, basement and top 
surface of the basement filling below 
flooring bed as per the specified procedure 
conforming to IS 6315 (Part-2) 2001 and 
other relevant approved specification duly 
using Chlorpyriphos/ Lindane emulsifiable 
concentrate 20% with 1% concentration @ 
7.5 Liters/ sqm of the vertical surface & @ 
5.0 Liters/ sqm of the horizontal surface of 
the substructure to a depth of 500 mm 
around columns & 300 mm deep around 
plinth beams, basements & floor filling area 
including excavation channel along the 
wall & rodding etc & cost & conveyance of 
all materials to the site, cost of labour for 
spraying, rodding etc complete for finished 
item of work. 

    
 

 

  
 

 
 

6 
VRCC WORKS: (VIBRATED 
REINFORCED CEMENT CONCRETE 
WORKS) M25 

    
 

 

  Supply and placing of the Concrete M 25     
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grade corresponding to IS 456 with 
minimum cement content of 380 kgs per 1 
cum of concrete using WEIGH BATCHER / 
MIXER with 20mm size graded machine 
crushed hard granite metal (coarse 
aggregate - as per IS 383 - 1970 and IS 
2386 Part 1 to Part 8) from approved 
quarry including cost and conveyance of all 
materials like cement, fine aggregate 
(sand) coarse aggregate, water etc., to site 
and sales & other taxes on all materials, 
shuttering with steel plates / shuttering ply 
etc. and centering using Casurina Ballies, 
Bamboos, Wooden Reapers, Runners, 
Wood Posts, Wall Plates etc., including all 
operational, incidental and labour charges 
such as weigh batching, machine mixing, 
lifting of concrete manually, laying 
concrete, curing , overheads & contractors 
profit,  etc.,  complete but excluding cost of 
steel and its fabrication charges for 
finished item of work. 

6.1 RCC Footing Cum 7 
 

 

6.2 RCC Pedestal Cum 3 
 

 

6.3 RCC Columns Cum 13 
 

 

6.4 Plinth Beam Cum 8 
 

 

6.5 Roof Beams Cum 11 
 

 

6.6 Roof Slabs Cum 15 
 

 

6.7 RCC Wall Cum 2 
 

 

        
 

 

7 BRICK MASONRY:     
 

 

7.1 200 MM AAC BLOCK MASONARY Cum 15 
 

 

  

Providing and constructing 200 mm thick 
AAC BLOCK masonry in C.M. 1:6 in line 
and level including providing & laying 
cement concrete with proportion 1:2:4 
using 12mm to 20 mm gauge downgraded 
machine crushed metal & best quality sand 
on brick masonry wall at approximately 900 
mm intervals & 75 mm thick including 
supplying and fabricating of 2 no 8 mm Dia 
bar placed horizontally in each bed as per 
drawings and direction. The 8mm Dia bar 
is to be properly embeded in to 
column/wall at each junction and water 
from approved sources to work site and all 
operational, incidental, labour Charges 
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such as scaffolding mixing mortar 
constructing masonry lift charges, Curing 
etc. complete but excluding the cost of bed 
block, steel and its fabrication charges for 
finished item of work. 

  
 

 
 

7.2 GOPURAM CONSTRUCTION LOT 1 
 

 

  

Extra for Constructing Gopuram in 
Masonary as per item 7.1 above as per the 
design and drawing including all finishes 
etc complete. Masonary and Plastering 
work will be paid as per item 7.1 and 9.1 
separately  

    
 

 

        
 

 

8 STEEL:     
 

 

8.1 STEEL REINFORCEMENT (Fe550): MT 9 
 

 

  

Providing Thermo Mechanically Treated 
(TMT) (Fe 550 grade as per IS 1786-1979) 
of different diameters for RCC works , 
including labour charges for straightening, 
cutting, bending to required sizes and 
shapes, placing in position with cover 
blocks of approved materials and size and 
tying and lap-splicing with binding wire of 
18 SWG, forming grills for reinforcement 
work as per approved designs and 
drawings, including cost and conveyance 
of steel bars, including all wastages such 
as overlaps, couplings, chairs, spacer bars 
including cost and conveyance of binding 
wire, cover blocks and all incidental, 
operational, labour charges such as 
cutting, bending, placing in position, tying 
including sales and other taxes on all 
materials etc. ,and overheads & 
contractors profit complete for finished item 
of work. 

    
 

 

8.2 STRUCTURAL STEEL: MT 1 
 

 

  

Supplying, fabricating, assembling, hoisting 
/ erecting and fixing in position steel works 
like , heavy beams, stanchions, railing and 
its balusters at all heights and with all 
leads, structural steel supports for MS 
Staircase with MS Tubular sections of 
required grade conforming to IS 808 (1989) 
and IS 1161 all as per approved shop 
drawings and as per detailed specifications 
for materials & workmanship including 
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necessary scaffolding / staging, SS 316 
anchor fasteners of Hilti, Fischer, M.S. 
inserts, fabricated from bolts, nuts, angles, 
holding down bolts, anchor plates, cleats, 
splicing or equivalent make, cost & 
conveyance of all material, hire and 
operational charges of all equipment, all 
other incidental and operational charges,  
labour charges, all taxes,  hoisting and 
erection in position, providing & applying  
75 microns zinc rich epoxy primer, 125 
micron epoxy micacious iron oxide 
intermediate coat and minimum two coats 
of enamel paint and including surface 
preparation by sand blast cleaning, etc., 
complete for finished item of work. 

        
 

 

9 PLASTERING:     
 

 

9.1 12MM  THK PLASTERING Sqm 440 
 

 

  

Plastering 12mm thick in two coats using 
screened sand with base coat of 8mm thick 
in CM (1:6) and top coat of 4mm thick in 
CM (1:4) with dubara sponge finishing 
including cost and conveyance of all 
materials like cement, sand, water etc., to 
site, including sales & other taxes on all 
materials, and all operational, incidental 
charges on materials and including cost of 
all labour charges for mixing mortar, 
finishing, scaffolding, lift charges, curing, 
including cutting grooves and including 
providing and fixing plastering  mesh at 
concrete and block joint and in wall at all 
chipping/ cutting for concealed service  
pipe lines as directed by Engineer - in - 
charge etc., and overheads & contractors 
profit complete  for finished item of work. 

    
 

 

9.2 
PLASTERING FOR COLUMNS WITH 
DESIGN 

LOT 1 
 

 

  
Extra for plastering 4 columns  with artistc 
work as directed 

    
 

 

9.3 
PLASTERING FOR BEAMS ON 
TERRACE WITH DESIGN 

LOT 1 
 

 

  
Extra for plastering on Terrace Beams  
with artistic work as directed 

    
 

 

        
 

 

10 FLOORING:     
 

 

10.1 GRANITE FLOORING Sqm 13 
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Supplying and fixing of 16 to 18 mm thick 
high polished granite stone (Yellow 
Fantasy) other than black in single piece 
as approved set over a base coat of CM 
(1:3) 12 mm thick with grey cement slurry 
of honey like consistency spread at the 
rate of 3.3 kgs of cement per sqm  
including cost and conveyance of all 
materials like cement sand, water flooring 
stones etc. to site cost of seigniorage 
charges, cost of base coat and all 
operational and labour charges such as 
mixing mortar, dressing, fixing in position, 
lift charges, chamfering / bull nosing and 
providing grooves as shown in drawing 
etc., complete for finished item of work for 
Flooring, Step Risers and Treads of stair 
cases.  Adhesive and jointing compound 
can be used without any extra cost.    

    
 

 

10.2 MARBLE FLOORING & POLISHING  Sqm 90   
  Supplying and fixing of 18 to 20 mm thick 

high Polished Marble slabs of any variety 
and gang saw cut (Such as Dongari/ 
Adanga/ Marodh/ 
Rajgangpur etc) 16 mm to 20 mm 
(average) thick ( 0.610 M width of any 
length) approved set over a base coat of 
CM (1:3) 12 mm thick with grey cement 
slurry of honey like consistency spread at 
the rate of 3.3 kgs of cement per sqm  
including cost and conveyance of all 
materials like cement sand, water flooring 
stones etc. to site cost of seigniorage 
charges, cost of base coat and all 
operational and labour charges such as 
mixing mortar, dressing, fixing in position, 
lift charges, chamfering / bull nosing and 
providing grooves as shown in drawing 
etc., complete for finished item of work for 
Flooring, Step Risers and Treads of stair 
cases.  Adhesive and jointing compound 
can be used without any extra cost.   

      

  Polishing to MARBE flooring, including 
filling the cracks with epoxy, with 2 or more 
coats to give a smooth finish as per 
specifications mentioned below. The rate 
should include cost and conveyance of all 
materials, machinery, labour charges and 
contractor profit etc., complete for finish 
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item of work and as directed by Architect / 
Bank. 

 
• Use 2.5 - 3 hp single disc machine with 
min. 175 RPM with weighing min. 65 KGS.   

 
 

 

 

• For polishing marble, use with 3m red 
polishing floor pads after 5000-12000 no 
diamond pads  

 
 

 
 

 

• Dosages /Dilution: Make the solution with 
3 spoon of powder in 100 ml of water on 6 
sq ft surface area. Slowly add the water to 
the powder and shake the mixture to 
homogeneous thick slurry. Since, buffing 
will produce heat and evaporate water. 
Add more water if required while polishing.  

 
 

 
 

 

• Buff the surface with 2 mins/sq ft. 
Vaccum or wipe off rest of the slurry. Wash 
with water and clean the surface.  

 
 

 
 

          

10.3 CHEQUERED FLOORING Sqm 70   
  Flooring with chequered terrazo tiles of 

30mm thick (dark shade) of size 0.305m x 
0.305m set over base coat of cement 
mortar (1:6), 12 mm thick using screened 
sand over CC bed already laid or RCC roof 
slab including neat cement slurry of honey 
like consistency spread @ 3.3 kgs per sqm 
and jointed with neat white cement to full 
depth mixed with pigment of matching 
shade including cost and conveyance of all 
materials like cement, sand, water and tiles 
etc.,and overheads & contractors profit 
complete for finished item of work.  

      

          

11 DOORS Sqm 5 
 

 

  

Supply and Installation of 50mm thick solid 
core flush Double shutter Door with 
150mm x 100mm teak wood frame alround 
12mm x 12mm teak wood beading fixed  
4mm Veneer on both side as specified as 
per design specified. 

    
 

 

 

The rate to include necessary hardware 
viz., 150mm parliamentary brass hinges 4 
nos., brass aldrop of minimum 300mm 
length 1 no.,  brass tower bolt of size 
150mm 1 no., 2 pairs of " H " type 
decorative brass handles, holdfast 6 
nos.etc. complete for finished item of work. 
All the exposed teakwood surfaces to have 
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minimum two coats of melamine spray 
polish finish. 

        
 

 

12 PAINTING:     
 

 

12.1 EXTERNAL PAINTING - APEX Sqm 171 
 

 

  

Supply & application of one coat water 
based cement primer of exterior grade II 
and two coats of Apex Ultima Tek paint 
having VOC (Volatile Organic Compound) 
content less than 50 grams/litre for exterior 
walls including cost and conveyance of all 
materials to site, incidental, operational 
and all labour charges etc.,and overheads 
& contractors profit complete for finished 
item of work in all floors The Rate should 
also include dismantling, clearing away 
and disposal materials  as directed by 
Architect / Bank. 

    
 

 

12.2 OIL BOUND DISTEMPER PAINTING: Sqm 275   
  LOW VOC OR NO VOC OIL BOUND 

DISTEMPER PAINTING:  Painting to new 
walls with 2 coats of ready mixed oil bound 
washable distemper of approved brand 
and shade over a base coat of appropriate 
primer of approved brand, making 3 coats 
in all to give an even shade after 
thoroughly brushing the surface to remove 
all dirt and remains of loose powdered 
materials, including cost and conveyance 
of all materials to work site and all 
operational, incidental, labour charges etc. 
complete for finished item of work. 

  

  

  

12.3 SYNTHETIC ENAMEL PAINTING  Sqm 65   
  Painting to new MS Grill for windows with 

painting two coats of synthetic enamel 
paint Grade-I VOC (Volatile Organic 
Compound) content less than 50 
grams/litre of approved shade including 
cost and conveyance of all materials to site 
cost of primer coat and all labour charges 
etc. complete including applying sand 
paper  for neat finish and overheads & 
contractors profit complete  in all floors  

  

  

  

          

13 RAINWATER DOWN PIPES RMT 15  
  Providing 150 mm Dia ISI marked PVC 

down water take pipes with socket , 2.5mm     
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thick 4.0 kg/sq.cm pressure of ISI marked 
including cost of necessary PVC Bends, 
shoes, iron / PVC clamps and all other 
accessories and fixing in position including 
cost and conveyance of all materials, sales 
& other taxes on materials to site, 
operational & incidental charges including 
all labour charges for fixing at site etc., and 
overheads & contractors profit complete for 
finished item of work and as directed by 
Architect / Bank. 

         
14 WATER PATTI: RMT 40  
  Providing and applying at site water patti  

using 6mm recess grove or projection in 
plastering along the balconies, chajjas etc. 
including finishing etc. complete. The rate 
should include cost and conveyance of 
materials, labours etc.     

 

         
15 RCM: Sqm 25  
  RCM facia 50mm thick using screened 

sand for pardi railing walls, fins with rabbit 
wire mesh & nominal reinforcement  as 
directed by Architect with dubara sponge 
finishing, including cost and conveyance of 
all materials to site, sales & other taxes on 
all materials, operational &incidental, cost 
and conveyance of cement, wire mesh, 
water to work site, centering, scaffolding 
and form work, lift charges etc., and 
overheads & contractors profit complete for 
finished item of work but excluding cost of 
steel and its fabrication charges for 
finished item of work.     

 

   GRAND TOTAL      

            
 Total     RS  

 
(Rupees___________________________________________________ 

_____________________________________________________Only.) 

 
 
 

(Signature of the Contractor with Seal.) 
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