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STATE BANK OF INDIA 
REGIONAL BUSINESS OFFICE, DHANGU ROAD PATHANKOT.  

           TENDER FOR THE ELECTRICAL WORKS OF SBI  

MADHOPUR BRANCH AND SBI WEALTH HUB  AT MADHOPUR 

BRANCH ( PUNJAB.) 

 

E-TENDER DOCUMENT FOR 

PROPOSED  ELECTRICAL WORKS OF SBI MADHOPUR BRANCH  

AND SBI WEALTH HUB  AT MADHOPUR BRANCH ( PUNJAB.) 

 (ELECTRICAL WORKS) 

TENDER NOTICE 

Electrical Contractors who are on the panel of SBI, Chandigarh Circle, 

(LHO) in the Appropriatecategory are only eligible 

 
TECHNICAL BID 

Last date for submission of Tender:  17/07/24  by 1.00 PM 

 

TENDER SUBMITTED BY : 

 

         NAME  :                            __________________________________ 

        ADDRESS :                       __________________________________ 

                                                   _________________________________ 

                                                    

      MAIL ADDRESS :                __________________________________ 

     NAME & PHONE NO. 

    OF CONTACT PERSON :      __________________________________ 

DATE 28.06.2024 
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The Regional Manager, 

State Bank of India,   

REGIONAL BUSINESS OFFICE 

Region - 5 

PATHANKOT. 

NOTICE INVITING TENDER (NIT) 
 

NAME OF WORK: SBI invites TENDER FOR PROPOSED ELECTRICAL WORKS FOR SBI 
MADHOPUR BRANCH  AND SBI WEALTH HUB  AT MADHOPUR BRANCH ( PUNJAB.) 

 

1 Name of the work Tender Notice for PROPOSED ELECTRICAL WORKS FOR SBI 

MADHOPUR BRANCH  AND SBI WEALTH HUB  AT MADHOPUR 
BRANCH ( PUNJAB.) 

 

2 Estimated Cost  Rs, 8,29,648/-  (plus GST as applicable) 

3 Quantum of Earnest 

Money Deposit (EMD) 

The vendor shall submit Drafts/BCs of Rs.8500/- in favor of “State 

Bank of India Payable at Pathankot 

4 Date and Time where 

tender forms are 

available 

From 28/06/2024 till 17/07/24 upto 1:00 pm  at https://etender.sbi 

5 Last date and time of 

submission of online E-

Tender and Offline 

Technical Bid and 

EMD 

17/07/24 Upto 01:00PM 

6 Place, date & time for 

submission of tender 

Contact person 

/telephone no/ email 

address. 

a) On line submission of e-Tender (Including Technical Bid and 

Price Bid) up to 17/07/24 Up to 01:00PM at 

https://etender.sbi 

b)  Offline Technical Bid and EMD submission Address: 

The Regional Manager, 

State Bankof India, 

REGIONAL BUSINESS OFFICE 

REGION-5,  

PATHANKOT  

17/07/24 Upto 01:00PM  

Contact: 

Desk Officer:  Ms Archana Bhardwaj : 7508540490 

 

7 Date, Time and Place 

of opening of Tender 

17/07/24 at 02:30PM 

The Regional Manager, 

State Bank of India, 

REGIONAL BUSINESS OFFICE 

REGION-5, Pathankot 

8 Quantum of Security 

Deposit(percentage) 

1. Initial Security Deposit(ISD) –2% of the Tender value including 

EMD 

2. Retention Money- 5% of the running bills and Total deduction of 

5%ofvalue of work including EMD,ISD. 

https://etender.sbi/
https://etender.sbi/
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9 Stipulated time for 
completion of the   
Work/supply. 

45 Days from the date of the work order issued to the contractor 

10 (Penalty clause)    
Liquidated Damages 

@ 0.5% of the value of work per week of delay subject to a 

maximum penalty of 5% of the value of work would be strictly 

imposed. 

11 Validity period of the 
tender. 

Three(3) Months  

12  Defect Liability Period Twelve(12)Months 

13 Eligible Taxes A) Income Tax & GST IT will be deducted at source as per Govt. 

Guidelines. 

B) Reimbursement of GST will be made only on submission 

ofproper GST invoice as per applicable GST provision. The con-

tractor should comply with the following; 

1. Contractor should have GST Registration Number 

2. Invoice should specifically/separately disclose the amount of 

GST levied at applicable rate as per GST provision 

3. IncaseofCorrectioninthebillsafterscrutiny,contractorshould

submit fresh bills for payment 

4. Contractor should timely file his GST return in accordance 

with GST provisions to enable the bank to claim the credit of 

GSTpaid to the contractor 

5. The GST Number of State Bank of India are 

For Punjab  State- 03AAACS8577K1ZZ 

14 Electronic Payment Payment shall be made by way of Electronic fund transfer and the 

bill will be paid by the Branch. Firm should furnish details of the 

bank,a/c no, IFSC code 

15 Any additional 

Information 

The quoted rate should be inclusive of materials, labour, wages, 

fixtures, transportation, installation, all taxes (excluding 

GST),wastages,Octroi,machinery,temporaryworkssuchasscaffoldi

ng,cleaning,overheads,profit,statutoryexpenses, incidental 

charges and all related expenses to complete the work 

16 EVALUATION 

OFPRICEBIDSAN

DFINALIZATION 

1. Only those Bidders who qualify in Technical evaluation would be 

shortlisted and the E-price bid submitted by the bidder will be 

opened.  

2. The L1 Bidder will be selected on the basis of net total of the price 

evaluation as quoted in the bidding.  

3. In case, the L1 amount quoted by two or more contractors is the 

same, such lowest contractors will again be asked to submit sealed 

“Revised price bid” on the original Estimated Cost of tender but the 

revised price bid shall, in no case, be higher than the price quoted 

during their initial offer for the project. The L1 shall be decided on 

the basis of revised offers.  

4. The process of rebidding amongst the two or more contractors 

offering same rates shall continue till L1 bidder is discovered. If 

required, SBI shall conduct reverse auction to discover the L1 bidder. 

 5 In case, any of such contractors or all contractors (who have quoted 

same tender amount in the initial bidding or subsequent bidding) 
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refuse to submit revised offer, it shall be treated as “Withdrawal of 

tender” by the Contractor before acceptance by SBI and the EMD of 

such contractors shall be forfeited and they shall not be allowed to 

participate in the re-tendering process for the work.  

6. If the final L1 bid is unreasonably low i.e. L1 bid is less by 7.5% 

or more of the Estimated Cost, the contractor shall submit Additional 

Security Deposit in the form of PBG/DD for an amount equal to 

difference in the 92.5 % of the estimated cost vis-a-vis final tender 

amount quoted by the L1 contractor. PBG/DD to be submitted within 

7 days from issue of letter from Bank.  

7. If the L1 bidder refuses to give the PBG, then the EMD will be 

forfeited and the tender will be re-invited. The L1 bidder will not be 

allowed to participate in the retendering process. 

 

 

1. Scanned copy of EMD must be uploaded and the same needs to be 

submitted at given address within due date of tender. 

2. Firm can visit the website till last date of submission for changes 

Corrigendum if any will be published onlyinhttps://etender.sbi 

3. L-1 Tenderer signed copy of entire tender document should be submitted 

within 3 days from date of tender opening. 

 

 
REGIONAL MANAGER, 
STATE BANK OF INDIA 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

INSTRUCTIONSTOTENDERERS 
 

https://etender.sbi/
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Tenders are invited for SBI MADHOPUR BRANCH  AND SBI WEALTH HUB  AT MADHOPUR BRANCH ( 
PUNJAB.) 

1.  

2. Submission of BIDs/Tender Documents: Tenders should be submitted online in the 
websitehttps://etender.sbi. In addition, scanned copy of the declaration given in the 
tender to be signedwith seal and scanned proof of dealership/empanelment letter 
certificate should be submitted on-line with our service provider on the website 
at:https://etender.sbi. 

 

3. Contractors should submit/send Technical Bid and EMD physically within due date of 
the tender at the office address mentioned the in NIT document. The tender will be 
rejected if the tenderer fails to submit the EMD. 

 

4. Contract documents consist of detailed plans, technical specification, schedule of 
quantities of the various classes of work to be done, and these  of ‘conditions of contract’ 
to be compiled with by the person whose tender may be accepted. The documents are 
available in the websitehttps://etender.sbi. 

 

5. Whole tender should be submitted online alongwith submission of Technical Bid and EMD 
Offline as well. (As mentioned in NIT). 

 
6. EMD amount (As mentioned in NIT) is to be deposited in the form of Demand Draft/ 

Banker’s Cheque payable pathankot and drawn in favor of State Bank of India, otherwise 
the tender is liable for rejection. 

 

7. The successful tenderer will have to pay an amount of Initial Security Deposit, which shall 
be2% of the accepted value of the tender, by means of D.D. in favor of State Bank of 
India, Pathankot The Initial security deposit is to be paid by the Contractor to Bank within 
7 days of intimation to him of the acceptance of the tender. No interest is allowed on the 
above said security deposit(EMD,ISD) 

 

8. Retention Money: From each running bill, an amount at the rate of 5% of the gross value 
of the running bill shall be recovered as retention money, till the total retention amount 
including the EMD and ISD amounts already with the Bank become 5% of the value of 
the contract amount. 
This amount is called as Total Security Deposit, which consists of three components 

 

a) EMD - Earnest Money Deposit. 
b) ISD –Initial Security Deposits. 
c) RM-Retention Money. 

 
The total security deposit will be kept with the Bank. And total security deposit may be refunded 
after the end of defects liability period (one year), provided he has satisfactorily carried out all the 
works and attended to rectification of all defects in accordance with the conditions of the contract. 
In case of failure on the part to do so, the cost of rectifying the defects through any other agency 
shall be deducted from the amount of security deposit due to the contractor. 

 

9. Completion ofwork: 

i) The work shall be considered as complete only when the certificate of virtual 
completion is issued by the architects/Bank. 
ii) The'defectsliabilityperiod'asprescribedinthecontractshallcommenceonlyfromdateofsu
ch virtual completion. 
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iii) Any defect that may appear within the defects liability period shall be rectified by the 
con-tractor within reasonable time on receipt of necessary instructions from Bank to that 
effect. 

 

10. The acceptance of a tender will rest with the Competent Authority, who does not bind 
himself to accept the lowest tender and reserves to himself the authority to reject any or 
all the tenders received, without assigning any reasons. All tenders in which any of the 
prescribed conditions are not fulfilled or are incomplete in any respect are liable to be 
rejected. 

 

11. All compensation or other sums of money payable by the Contractor to Clients under the 
terms of this contract may be deducted from the security deposit, or from any sum that 
may be or may become due to the Contractor on any account whatsoever and in the event 
of the Security Deposit being reduced by reasons of any such deductions, the Contractor 
shall within 7 days of being asked to do make good in by DD any sum which have been 
deducted from his security deposit. 

 

12. Tender containing any condition leading to unknown / indefinite liability, are liable to be 
summarily rejected. 

 

13. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by 
the con-tractors who resort to canvassing will be liable to rejection. 

 

14. The tenderer should quote their(own)rates for undertaking the work. 
 

15. GST as applicable will be reimbursed by Bank as specified in NIT. 
 

16. AlltaxesotherthanGST,otherstatutoryobligationinrespectofthiscontract,asapplicable,shall 
be payable by contractor including transportation and TA / DA of the workers at site and 
the Bank will not entertain any claim whatsoever in this respect 

 

17. I.T.will be recovered as per Government Rules 
 

18. Time is the essence of the contract. The work should be completed on time as mentioned 
in the NIT.The successful Contractor will have to give CPM/PERTchart of various 
activities of works to be done so that the work gets completed within the stipulated time. 
The chart shall be submitted within 7 days from the date of acceptance of the tender. 

 

19. Tenders for works shall remain open for acceptance for a period of 90 daysfrom the last 
date of tenders. If the tenderer withdraws his tender before the expiry of the said period 
or makes any modifications in terms and condition of the tender which are not acceptable 
to the Bank, then the bank without prejudice to any other right or remedy is at liberty to 
forfeit the earnest money. 

 

20. The successful tenderer, after the work is awarded, he will have to enter into an 
agreement with the competent authority of the bank. 

 

21. Thetenderermustco-ordinatewiththeotheragenciessuchasInterior/Furnishing/Electric-
al/IT/Fire/ACetc. 

22. The tenderer should visit the site to ascertain the working conditions and local authority 
regulations/ restrictions if any and other information required for the proper execution of 
the work. 
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23. The work may be carried out on any floor level as per site condition. Please note that 
materials and machines are required to be carried on head load and the same must be 
accounted in the costing. Please note that no separate cost shall be allowed for head 
load. 

 

24. The quantities of various items given in the schedule of quantities are approximate. The 
quantities of work may vary at time of allotment / execution of work. Bank reserves the 
right to omit /delete any item(s) of work from the schedule at the time of allotment / before. 
Contractor will be paid for the actual work done at the site duly verified by the concerned 
official of the bank. 

 

25. Theunitpriceshallbedeemedtobefixedprice.Incaseofextraitems,arecordoflabourcharges 
paid shall be maintained and shall be presented regularly to the Employer’s for checking. 
The settlement will be made based on figures arrived at jointly and taking unit price given 
in the contract assigned to the successful Tenderer. In case of extra items where similar 
or com-parable items are quoted in the tender, extrarates shall be based on tender rates. 

 

26. If the rate quoted by the contractor for any item / items are not workable or abnormally 
lower than the market rate, the bank may demand Bank guarantee from the contractor for 
satisfactory completion of these work. The bank guarantee amount will be not less than 
50% of the estimated amount of the items for which the rates are not workable or 
abnormally low. This bank guarantee will be released after completion of these works 
(unworkable and abnormally low rated items) to the satisfaction of the bank. 

 

27. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the 
insurance cover for the work in the form of CAR policy and Third-Party Insurance within 
seven (7) days from the acceptance of work order. 

 

28. The work must be started within immediately from the date of receipt of work order/ mark 
out at site; whichever is later. In case of work not being started within this stipulated 
period, the bank reserves the right to cancel the work order duly forfeiting the Earnest 
money deposit 

 

29. No employee of the Bank is allowed to work as a contractor for a period of 2 years of 
his/her retirement from Bank Services without previous permission of the Bank. This 
contract is liable to be cancelled, if either the contractor or any of his employees is any 
time to be such a person who had not obtained the permission of Bank as aforesaid before 
submission of the tender or engagement in the contractor’s service. 

 

30. Contractor should get approval of the samples of materials in advance with Bank’s 
Engineer be-fore use of the same in the work’ 

 

31. Bank has the right to offer the contractor to modify the old material wherever/ whenever 
necessary instead of new supplies 

 

32. The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, 
installation, all taxes(excluding GST), wastages, Octroi, machinery, temporary works 
such as scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges 
and all related expenses to complete the work 

33. The tenders shall summarily have rejected, if any one of the above said requirements 
has not be encomplied with. 

34. The Bank will not be bound to accept the lowest tender and reserves the right to accept 



Page8of52 
Signatureofthe Contractor 

 

or reject any or all the tenders without assigning any reason whatsoever 
35. The contractor should fulfill the labour regulation guidelines stipulated bythe governments 
36. No advance payment in any form will be granted for the works proposed 
37. Period of taking up the final bill will be one month from/after satisfactory virtual 

completion or the date of submission of the final bill whichever is later. 
38. Contractor is advised not to engage child labour during the contract period 
39. The SBI reserves the right to cancel or postpone the tenders at any stage without 

assigning any reason. 

40. Firm should visit the website till last date of submission for changes/corrigendum if any 

41. Tender documents found partly or fully modified / altered/ corrected etc. shall stand 

summarily rejected 

42. The make of materials should be chosen strictly from the approved makes as 

given in the tender Using of the multi brands is not permissible. Single brand should be 

used for entire project. 

43. ANYCLARIFCATIONSSOUGHTAFTEROPENINGOFTHETENDERS 

WILLNOTBEENTERTAINEDAT ANY COST. 

 
 
 

REGIONAL MANAGER, 
STATE BANK OF INDIA 
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To, 

The REGIONAL Manager,

FORM OFSUBMISSION OFTENDER 

(To be filled by the tenderer) 

State Bank of India,  

Regional Business Office-5 

Pathankot. 

 

Dear Sir/s, 

 

REF:PROPOSED ELECTRICAL WORKS FOR SBI MADHOPUR BRANCH 
 
I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice Inviting 
Tender, General notes, General Conditions of Contract, Special conditions, Schedule of approximate 
quantities and rates, Form of Agreement, General Specification, Approved manufacturers/natural source 
of materials Technical Specifications of schedule of quantities, and clearly understoodall the same and 
on the basis of the same I/ We have quoted our rates in the Schedule of Quantities(i.e. BOQ)attached 
with the tender documents. 

 
I / We do here by undertaken to execute and complete the whole or part of the work (as desired by you) 
at the respective rates quoted. 
 
I/ We are depositing Earnest Money Deposit (Amounts as per NIT) by way of demand draft drawn in 
favor of SBI, PATHANKOT; along with this tender for due execution of the work at my/our tendered 
rates. 
 
In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the 
declaration on requisite non-judicial stamp papers as and when required and execute the contract ac-
cording to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self / ourselves to 
forfeit the aforesaid deposit. 
 
In the event of this Tender being accepted I/ We agree to obtain the labor license and the CAR and Third 
party insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other 
instructions as given in TENDER DOCUMENT. 
 
I / We further agree to complete the work included in the said schedule of quantities as mentioned in NIT 
from the date of the work order issued to commence the same. 
 
Date of commencement shall be either one week from the date of work order issued to the 
contractororthe date on which mark out of work at site has been given to contractor; which ever is later. 

 
I/We agree not to employ sub-contractors other than those that may be approved by Employer. 
 
I / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on such 
items for whom same is to be levied by/ for the government, and the rates quoted by me / us are in-
clusive of all the same. 

 

Yours Faithfully, 
Contractor’s Signature  

 
1. 

Signature of Witness: 

Name:    2. 
Address:    3. 
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GENERAL NOTES 
 

1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER 
 

a) In the event of the tender being submitted by a firm, it must be signed by a member or 
members of the firm having legal authority to do so, and if called for, the legal documents 
in support thereof must be produced for inspection and the same in the case of the firm 
carried out by one member of a joint family. It must disclose that the firm is duly registered 
under the India Partner-ship Act. Any tender signed by a member not holding a power of 
attorney shall be treated as invalid. 

 

b) Tenderer shall note that their tenders shall remain open for acceptance for a minimum 
period of three months from the last date of receipt of tenders. The tenders must be 
unconditional. Conditional tenders may be summarily rejected. 

 

2. RATESTOINCLUDE: 
While quoting their rates the tenderer should include the following if otherwise not stated herein be-fore. 

a) Necessary cost of taking samples of materials supplied by them for thework, testing of 
thesameatGovt.’s/approvedlaboratoryincludingtransportation,costofthesamples,asand
whenrequired. 

b) Submission of test reports of other materials as maybe specified by Bank’s Engineer. 
 

3. STORAGEOFMATERIALS: 
The contractor shall not store their materials and debris within the premises other than the work site 
handed over to him. 
 

5. LABOURHUTMENT: 
Shelter or stay and other amenities for the labors have to be arranged by the contractor at his own 
expense and responsibility(outside the Bank premises). 
 

6. IDLE LABOUR: 
In case the work is held up for any site conditions not attributable to the contractors or for any decisions 
instructions / want of details from Employer or for any of the conditions, the contractor shall be allowed 
reasonable extension of time by the employer but any claim for idle labour shall not be entertained by 
the employer. Contractor’s quoted rates should include for all such contingencies. 

 

7. The contractor shall engage one competent person at site who shall take the instructions 
from the Employer. The work should not suffer due to lack of supervision, manpower and 
materials. 

 

8. The Contractor is required to co-ordinate his works along with other agencies working at 
site. He has to reimburse any of the damage made by him or any of his representatives for 
any of the other agency or owner at site. 
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9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, partition, 
Paneling, masonry work etc., and providing panels of the same finish in partitions, paneling 
shall not be paid extra. 

 

10. The contractor is required to fabricate a sample where required, or any item so installed 
for approval. Any changes made by the Architect/Employer, in the sample to the 
specifications as mentioned in the tender, shall not be deducted or paid extra. 

 

11. All measurements given in the schedule hereunder are for the purpose of tender only. 
Payment will be made on actual measurement of the work done 

 

12. All measurements shall be as per relevant I.S. standards 
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GENERAL CONDITIONS OF CONTRACT 
 
Except where provided for in the description of the individual items in the schedule of quantities and in 
the specifications and conditions laid down hereinafter and, in the drawings, the work shall be carried 
out asper standard specifications and under the direction of Employer. 

 

1. INTERPRETATION 
In constructing these conditions, the specifications, the schedule of quantities, tender and agreement, 
the following words shall have the meaning herein assigned to them except where the subject or con-
text otherwise requires. 

a) Employer: The term employer shall denote SBI (State Bank of India having RBO 
AT Jammu) and any of its employees representative authorized on their behalf. 

 

b) Architects / Consultants: The term Architects shall mean the Architects appointed 
by the employer for the purpose of preparing detailed drawing, supervision etc. It is the 
Bank to decide whether to appoint Architect or not and to change the Architect at any 
stage of work. 

 

c) Contractor: The term contractor shall mean (Name and address of the 
con-tractor)and his /their heirs, legal representatives, assigns & successors. 

 

d) Site: The site shall mean the site where the works are to be executed, i.e. interior 
works, at SBI Branch including any building and erection thereon, allotted by the employer 
for the contractors use. 

 

e) Site Engineer: Any Engineer appointed from time to time by the Employer and 
certified in writing to the Architects and the Contractor, to be positioned at site to supervise 
the work. 

 

f) Drawings: The work is to be carried out in accordance with drawings, specifications, 
the schedule of quantities and any further drawings which may be supplied or any other 
instruction, which maybe given by the Employer or Architects during the execution of the 
work. 

 
All drawings relating to work given to the contractor together with a copy of schedule of quantities are to 
be kept at site and the Employer / Architects shall be given access to such drawings or schedule of 
quantities wherever necessary. 
In case any detailed Drawings are necessary contractor shall prepare such detailed drawings and / or 
dimensional sketches therefore and have it confirmed by the Employer as case may be prior to taking 
up such work. 
The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, 
specifications and schedule of quantities or to additional instructions at least 10 days ahead from the 
time when it is required for implementation so that the Employer may be able to give decision there-on. 

 “The Works” shall mean the work or works to be executed or done under this contract. 
 

 “ActofInsolvency”shallmeananyactassuchasdefinedbythePresidencyMAINsInsolvencyA
ctor in Provincial Insolvency act or any amending status. 

 “The Schedule of Quantities” shall mean the schedule of quantities as specified and 
forming part of this contract. 

 

 “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with 
the accepted quoted rates of the contractor. 

 

 “Contract” shall mean the Articles of Agreement, the general conditions special conditions, 
theappendix,thescheduleofquantities,specificationsanddrawingsattached hereto and duly 
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signed. 
 

 ‘Contract Price’ shall mean the sum named in the Tender subject to such additions thereto 
or deductions there from as maybe made under the provisions hereafter contained. 

 

 ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed characters 
sent(unless delivered personally or otherwise provided to have been received) by 
registered post to the last known private or business address or registered office of the 
addressee and shall be deemed to have been received when in the ordinary course of post 
it would have been delivered. 

 ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or 
deducted from the total of the items if the Tender any sum, either as a percentage or 
otherwise, then the net price of any item in the tender shall be the sum arrived at by adding 
to or deducting from the ac-tual figure appearing in the tender as the price of that item a 
similar percentage or proportionate sum. Providing always that in determining the 
percentage or proportion of the sum so added or deducted by the contractor, the total 
amount of any Prime Cost items and provisional sums of money shall be deducted from 
the total amount of the Tender. The expression ‘net rates’ or ‘net prices’ when used with 
reference to the contract or account shall be hold to mean rates or prices so arrived at. 

 

 ‘Virtual Completion ’shall meant he premise is in the opinion of the Employer fit for 
occupation. 

 

 Words importing persons include firms and corporations. Words importing the singular 
only, also include the plural and vice verse where the Context requires. 

 

2. SCOPE OF WORK/CONTRACT 
The Brief Scope of work involves the following. 
1. ELECTRICAL WORKS 
 
The Contractor shall carry out and complete the said work in every respect in accordance with this 
Contract and with the directions of and to the satisfaction of the Employer. The Architect with approval 
of Employer or Employer issue further drawings and/or written instructions, detailed directions and 
explanations which here after collective referred to as ‘Instructions’ in regard to: 

 Thevariationormodificationofthedesignqualityorquantityofworksortheadditionoromissio
nor substitution of any work. 

 Anydiscrepancyinthedrawingsorbetweenthescheduleofquantitiesand/ordrawingsand 
/or specification. 

 Theremovalfromthesiteofanydefectivematerialbroughtthereonbythecontractorandthes
ubstitution of any other material thereof. 

 The demolition removal and / or re-execution of any work executed by the contractor/s. 

 The dismissal from the work of any persons employed there upon. 

 The opening up for inspection of any work covered up. 

 The rectification and making good of any defects under clauses here in after 
mentioned and those arising during the maintenance period (Defect Liability Period). 

 
The contractor shall forthwith comply with and duly execute any work comprised in such Employer’s or 
his agent / Architect’s instructions, provided always that verbal instructions, directions and explanations 
given to the contractor’s or his representative upon the works by the Employer’s or his agent / Architects 
shall, if involving a variation, be confirmed in writing to the contractor/s within seven days. No works, for 
which rates are not specifically mentioned in the priced schedule of quantities, shall be taken up without 
written permission of the Employer. The employer as provided in clause “variation”shall fix rates of items 
not mentioned in the priced schedule of quantities. 
 
Regarding all factory-made products for which ISI marked products are available, only products bearing 
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ISI marking shall be used in the work. 

 

3. TENDERER SHALLVISIT THE SITE 
Intending tenderer shall visit the site and make himself thoroughly acquainted with the local 
sitecondition,natureandrequirementsoftheworks,facilitiesoftransportconditions,effectivelabourand 
materials, access and storage for materials and removal of rubbish. The tenderer shall provide in their 
tender for cost of carriage, freight and other charges as also for any special difficulties and including 
police restriction for transport etc., for proper execution of work as indicated in the drawings. The 
successful tenderer will not be entitled to any claim of compensation for difficulties faced or losses 
incurred on account of any site condition. Work to be done in phase manner. 
 

4. TENDERS 
The Employer reserves the right to reject the lowest or an tender. 
The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to 
the fact that the rates for each and every item should be correct, workable and self-supporting. If called 
upon by the Employer/Architects detailed analysis of any or all the rates shall be submitted. The 
Employer/Architects shall not be bound to recognize the contractor’s analysis. 
The works will be paid for as “measured work” on the basis of actual work done and not as “lump sum” 
contract, unless otherwise specified. 
All items of work described in the schedule of quantities are to be deemed and paid as complete works 
in all respects and details including preparatory and finishing works involved, directly related o and 
reasonably detectable from the drawings, specifications and schedule of quantities and no further extra 
charges will be allowed in this connection. In the case of lump-sum charges in the tender in respect of 
any items of work will be made for the actual work done on the basis of lump sum charges as will be 
assessed to be payable by The Employer/ Architects. 
The employer has power to add, omit from any work as shown in drawings or described in 
specificationsorincludeinscheduleofquantitiesandintimatethesameinwritingbutnoaddition,omissionor 
variation shall be made by the contractor without authorization from the Employer. No variation shall 
vitiate the contract. 
The tenderer shall note that his tender shall remain open for consideration for a period of three months 
from the date of opening of the tender. 
 

5. AGREEMENT 
The successful contractor will be required to sign agreement in accordance with the draft agreement 
enclosed and the schedule conditions. The contractor shall pay for all stamps and legal expenses, 
incidentalthereto.Howeverthewrittenacceptancebytheemployerofatenderwillconstituteabinding contract 
between the employer and the person so tendering such formal agreement is subsequently executed. 

 
 

6. AUTHORITIES,NOTICES,PATENTRIGHTSANDROYALTIES: 
ThecontractorshallconformtotheprovisionsofanyActsoftheLegislaturerelatingtothework,and to the 
Regulations and Bye-Laws of any authorities, and / or any water, lighting and other companies, and / or 
authorities with whose systems the structures were proposed to have connection and shall before 
making any variations from the drawings or specifications that may be associated to so conform, give 
the Employer / Architects written notices specifying the variations proposed to be made and reasons for 
making them and apply for instruction thereon. The Employer / Architects on receipt of such intimation 
shall give a decision within are as on able time. 

 
The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-laws 
to be given to any authority, and to pay to such authority or to any public officer all fees that may be 
properly chargeable in respect of the work and lodge the receipts with the Employer The Contractor shall 
identify the Employer against all claims in respect of patent rights, designs, trade-marks or name or the 
protected rights in respect of any constructional plant, machine, work or material used for or in 
connection with the works or temporary works and from and against all claims,demands, proceedings, 
damages, costs, charges, and expenses whatsoever in respect thereof or in relation thereto. The 
Contractor shall defend all actions arising from such claims, unless he has in-formed the Employer/ 
Architects, before any such infringement and received their permission to proceed and shall himself pay 
all royalties, license fees, damages, coat and charges of all and every sortthat maybe legally incurred in 
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respect thereof. 

 

7. TAXESANDDUTIES 
The tenderers must include in their tender prices quoted for all taxes (except GST) and duties royal-ties, 
cess, local charges if applicable. No extra claim on this account will in any case be entertained. 
 

8. NOTICESANDSTATUTORY REGULATIONS: 
ThecontractorshallgiveallnoticesandpayallfeesandshallcomplyallActsandRegulationsforthesuccessfulco
mpletion of the contract works. 
The whole of the work is to be complied with as per the requirements and bylaws of the relevant statutory 
authorities including contract labor(Regulation and Abolition) Act1970. 
 

9. QUANTITYOFWORKTOBE EXECUTED 
The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in 
accordance with the Standard Procedure shall be considered to be approximate and no liability shall 
attach to the employer for any error may be discovered therein. The Employer reserves the right to 
execute only a part or the whole or any excess thereof without assigning any reason therefore. 
The Contractor shall be deemed to have satisfied himself before tendering to the correctness and 
sufficiency of his tender for the works and of the prices stated in the Schedule of Quantities and / or the 
Schedule of Rates and Prices, which rates and prices shall cover all things necessary for the completion 
of the works. 
 

10. OTHERPERSONSENGAGEDBYTHEEMPLOYER 
The Employer reserves the right to executeany part of the work included in this contract or any work, 
which is not included in this contract by the other Agency, or persons and contractor shall al-low all 
reasonable facilities and use of his scaffoldings for the execution of such work. The main contractor shall 
extend all cooperation in his regard. 
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11. CONTRACTOR TO PROVIDEEVERYTHINGNECESSARY 
The Contractor shall provide everything necessary for the proper execution of the work according to the 
intent and meaning of the drawings, schedule of quantities and specifications taken together whether 
the same may or may not be particularly shown or described therein provide that the samecan 
reasonably be inferred there from and if the contractor finds any discrepancies therein he shall 
immediately and in writing , refer the same to the Employer / Architects whose decision shall be final 
and binding. 

12. TIMEOFCOMPLETION,EXTENSIONOFTIME&PROGRESSCHART 
The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated in the 
Appendix, and he shall thereupon and forthwith begin the works and shall regularly proceed with to 
complete the same. On or before the ‘Day of Completion’ stated in the Appendix subject nevertheless 
the provision for the extension of time hereinafter contained. 
If inthe opinion of the Employer/Architectthe works be delayed: 

a) By force major or 
b) By reason of any exceptionally inclement weather or 
c) Byreasonofproceedingstakenorthreatenedbyordisputewithadjoiningorneighboringownerso
fpublic authorities arising, than through the Contractor’s won default or 
d) BytheworksordelaysofthecontractorstradesmenengagedornominatedbytheEmployer/Arch
itectand not referred in the Schedule of Quantities and /or specifications or 
e) ByreasonofFurnishing,commotion,localcombinationofworkmenorstrikeorlock-
outeffectinganyofthe buildings traders or 
f) In consequence of the Contractor not having in due time, necessary instructions from the 
Employer for which he shall have specifically applied in writing ahead of time, giving 
reasonable time to pre-pare such instructions, the employer shall make a fair and reasonable 
extension of time for completion of the Contract works 

In case of such strike or lock-out, the Contractor shall as soon as possible give written notice there of to 
the employer, but the Contractor shall nevertheless constantly use his endeavors to prevent delay and 
shall do all they may reasonably be required, to the satisfaction of the employer to proceed with the 
work. 
The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM Pro-gram 
for carrying out the work stage in the stipulated time for the approval of Architect / Employer and follow 
strictly the approved time schedule incorporating charges if any, to ensure the completion of the work in 
stipulated time. A graph or chart on individual work shall be maintained showing the proportionate 
progress of work week by week a weekly progress report stating the number of skilled and un skilled 
laborers employed on the work, working hours done, place, type, and quantity of work done during the 
period. 
The Contractor must inform the employer within 10 days in advance of all drawings and detailed required 
by him from time to time. The Contractor shall adhere to the approved program and arrange for The 
materials and labour etc. accordingly. 
Despite repeated instructions, if the Contractor fails to show proportionate progress of the work, the 
Architect / Employer may take suitable action and deemed fit without prejudice to any terms and 
conditions of the contract 
 

13. LIQUIDATEDDAMAGES 
Should the work be not completed to the satisfaction of the Employer /Architects within the 
stipulatedperiod,thecontractorshallbeboundtopaytotheEmployerasumcalculatedasgivenbelow by way of 
liquidated damages and not as penalty during which the work remains un-commenced or unfinished 
after the expiry of the completion date. 
If the contractor fails to complete the work by the Scheduled date of completion or within any sanctioned 
extended time, he will have to pay liquidated damages at 0.5% of contract amount for each week beyond 
the date that the work remains incomplete subject to maximum of 5%of the contract value 
 

14. MATERIALS,WORKMANSHIP, SAMPLES,TESTINGOFMATERIALS. 
All the works specified and provided for in the specifications or which may be required to be done in 
order to perform and complete any part thereof shall be executed in the best and most work man like 
manner with materials of the best and approved quality of the respective kinds in accordance with the 
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particulars contained in and implied by the specifications and as represented by the drawings or ac-
cording to such other additional particulars and instructions as may from time to time be given by the 
Employer /Architects during the execution of the work and to his entire satisfaction. 

 
All mandatory tests shall be carried out as per CPWD specifications. If required by the Employer 
/Architects, the contractor shall have to carry out tests on materials and workmanship in approved 
materials testing laboratories or as prescribed by the Employer / Architects at his own cost to prove that 
the materials etc., under test conform to the relevant I.S Standards or as specified in the specifications. 
The necessary charges, transporting, testing etc., shall have to be borne by the contractor. No extra 
payment on this account should in any case been etertained. 
 

All the materials (except where otherwise described) stores and equipment required for the 

full performance of the work under the contract must be provided through normal channels 

and must include charges for import duties, and other charges and must be the best of their 

kind available and the con-tractors must be entirely responsible for the proper and efficient 

carrying out of the work. The work must be done in the best workmanlike manner. Samples 

of all materials to be used must be submitted to the Employer when so directed by the 

Engineer and written approval from Employer must be obtain prior to placement of 

order. 
Any damage (during the work) to any part of the work or to the premises for any reasons due to rain, 
storm or neglect of contractor shall be rectified by the contractor in an approved manner at no extra cost. 
Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the contractor 
shall take all precautions necessary for the protection of work and at his own expenses shall make good 
any damage arising from anyof these causes. 
The contractor shall cover up and protect from damage, from any cause, all new work and supply all 
temporary doors, protection to windows, and any other requisite protection for the execution of the work 
whether by himself or special tradesmen or sub-contractor and any damage caused must be made good 
by the contractor at his own expenses. 
Contractor should take all precaution to safeguard the flooring and if any damages to the flooring should 
be rectified by the contractor in the same quality at his own cost. 

 

15. REMOVALOF IMPROPER WORK 
The Employer shall during the progress of the work have power to order in writing from time to time the 
removal from the work within such reasonable time or times as may be specified in the order of any 
materials which in the opinion of the Employer / Architects are not in accordance with specification or 
instructions, the substitution or proper re-execution of any work executed with materials or workmanship 
not in accordance with the drawings and specifications or instructions. In case the con-tractor refuses to 
comply with the order the Employer shall have the power to employ and pay 
otheragenciestocarryouttheworkandallexpensesconsequentthereonorincidentaltheretoascertified by the 
Employer / Architects shall be borne by the contractor or may be deducted from any money due to or 
that may become due to the contractor. No certificate, shall relieve the contractor from his liability in 
respect of unsound work or bad materials. 
 

16. SITEENGINEER 
The Employer may appoint a Site Engineer or clerk of works who shall be representative of the Employer. 
The duties of the Employer representative are to watch and supervise the works and to test any materials 
to be used of workmanship employed in connection with the works. He shall have no authority either to 
relieve the Contractor of any of his duties or obligations under the Contract, or except those expressly 
provided hereunder, to order any work involving delay or any extra payment by the Employer or any 
variation of or in the works. 
The contractor shall afford the Employer’s representative every facility and assistance for examining he 
works and materials and checking the measuring time and materials. Neither the Employer’s 
representative nor any assistant to the Architect shall have power to revoke, alter enlarge or relax the 
requirements of this Contract, or to Sanction any day-work, additions, alterations, deviations or 
omissions unless such an authority maybe specially conferred by a written order of the Employer. 
The Employer’s Representative shall have to give notice to the Contractor or his foremen about the non-
approval of any work or materials and such works shall be suspended or the use of such material should 
be discontinued until the decision of the employer/Architect is obtained, the work will from time to time 
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be examined by the Architect or the Employer’s representative but such examinations shall not in any 
way exonerate the Contractor from the obligation to remedy defects which may be found to exist at anys 
tage of theworkofafterthesameiscompleted.Subjecttothelimitationsofthiscause, the Contractor shall take 
instruction from the Architect /Employer. 
 

17. CONTRACTOR’SEMPLOYEES 
The Contractor shall employ technically qualified and competent supervisors for the work who shallbe 
available (by turn) throughout the working hours to receive and comply with instructions of theEmployer 
/ Architects. The contractor shall engage at least one experienced Engineer as site-in-charge for 
execution of the work. The contractor shall employ in connection with the work person shaving the 
appropriate skill or ability to perform their job efficiently. 
The contractor shall not employ labour below the age of sixteen years and who is not an Indian National. 
Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly orpartly 
under the direct order or control of the Employer or his representative shall be deemed to be a person 
employed by the contractor. 
 

LOCALLAWS, ACTS,REGULATIONS 
The contractor should abide by the central labour regulation and also shall strictly adhere to all prevailing 
labour laws inclusive of contract labour (Regulation and abolition act of 1970) and other safety 
regulations. The agency shall comply with the provision of all labour legislation including the latest 
requirements of all the acts, laws, any other regulations that are applicable to the execution of the tests. 

 Minimumwagesact,1948(Amended) 

 Payment of wages act,1936(Amended) 

 Workmen’s compensation act1923 (Amended) 

 ContractlabourRegulationandAbolitionact1970andCentral rules1971(Amended) 

 REGIONAL Labour Commissioner(C),Ministry of Labour & Employment vide 
GazettenotificationNo.F.No.1/13(3)/2017-LS-IIdated 20th April 2017 on minimum wages 

 Apprenticeact1961(Amended) 

 Industrial employment(Standing order)Act1946(Amended) 

 Personalinjuries(compensationinsurance)Act1963andothermodifications 

 Employees’ProvidentFundandMiscellaneousProvisionsAct1952andamendmentthereof 

 Shop and Establishment Act 

 Employer’s Liability Act. 

 Anyother Actor enactment  there of and rules framed thereunder from time to time. 
 
The contractor shall keep the Employer saved harmless an indemnified against claims if any of the 
workmen and all costs and expenses as may be incurred by the Employer in connection with any claim 
that may be made by any workmen. 
The contractor shall comply at his own cost with the order for requirement of any Health Officer ofthe 
State or any local authority or of the Employer regarding the maintenance of proper environmental 
sanitation of the ADMINISTRATIVE where the contractor’s laborers are housed or accommodated, for 
the prevention of small pox, cholera, plague, typhoid, malaria and other contagious diseases. The 
contractor shall provide, maintain and keep in good sanitary condition adequate sanitary accommodation 
and provide facilities for pure drinking water at all times for the use of men engaged on the works and 
shall remove and clear away the same on completion of the works. Adequate precautions shall betaken 
by the contractor to prevent nuisance of any kind on the works or the lands adjoining the same. The 
contractor shall arrange to provide first aid treatment to the laborers engaged on the works. He shall 
within 24 hours of the occurrence of any accident at or about the site or in connection with execution of 
the works report such accident to the Employer and also to the competent Authority where such report 
is required bylaw. 
 

18. DISMISSALOFWORKMEN 
The contractor shall on the request of the Employer immediately dismiss from works any person 
employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who may 
misconduct him. Such discharges shall not be the basis of any claim for compensation or damages 



Signatureofthe Contractor Page19of53 

 

 

 

against the Employer or any of their officer or employee. 
 

19. ASSIGNMENT 
The whole of the works included in the contract shall be executed by the contractor and the contractor 
shall not directly or indirectly transfer, assign or underlet the contract or any part, share or interest therein 
nor, shall take a new partner, without written consent of the Employer and no subletting shall relieve the 
contractor from the full and entire responsibility of the contract or from active  
superintendance of the work during their progress 

. 

20. INSURANCE &DAMAGETOPERSONSAND PROPERTYETC. 
The contractors under the terms of the contract are required to keep the works duly insuredunder 

CAR Policy (Contractor All Risk Policy) as well as third Party Insurance for the value of110% of 

the Project value or Tender value until the Completion of the project or handing overwhichever 

is later. The insurance policies should be taken in the joint names by the contractors and the 

same should be renewedat appropriate time. 

Thecontractorshallberesponsibleforallinjurytotheworkorworkmentopersons,animalsorthings and for all 
damages to the structural and / or decorative part of property which may arise from the operations or 
neglect of himself or of any sub-contractor or of any of his or a sub-contractor’s employees, whether 
such injury or damage arise from carelessness, accident or any other cause whatsoever in any way 
connected with the carrying out of this contract. The clause shall be held to includeinter-
alias,anydamagetobuildingswhetherimmediatelyadjacentorotherwise,andanydamage to roads, streets, 
foot paths or ways as well as damages caused to the buildings and the works forming the subject of this 
contract by rain, wind or other inclemency of the weather. The contractor shall indemnify the Employer 
and hold harmless in respect of all and any expenses arising from 
anysuchinjuryordamagestothepersonorpropertyasaforesaidandalsoinrespectofanyclaimmadein respect 
of injury of damage under any acts on compensation or damage consequent upon such claim. 
The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver the 
whole of the contract works complete and perfect in every respect and so as to make good or other-wise 
satisfy all claims for damages to the property oft hird parties. 
The contractor shall affect the insurance necessary and indemnify the Employer entirely from all 
responsibility in this respect must be effected jointly in the name of the Employer and contractor and the 
policy lodged with the Employer. The scope of insurance is to include damage or loss to the con-tract 
itself till this is made over in a complete state. Insurance is compulsory and must be affected from the 
very initial stage. The contractor shall be responsible for anything, which may be excluded from damage 
to any property arising out of incidents, negligence or defective carrying out of this contract. 
The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, 
compensations, costs, charges and expenses arising or accruing from or in respect of any such claim 
or damages from any sums due to or to become due to the contractor. 
 

21. MEASUREMENTS 
Before taking any measurement ofany work the Site Engineer or employer’s representative shall give 
reasonable notice to the contractor. If the contractor fails to attend at the measurements after such notice 
or fails to countersign or to record the difference within a week from the date of measurement in the 
manner required by Site Engineer or by the subordinate deputed by him as the case maybe is final and 
binding on the contractor and contractor shall have no right to dispute the same. 
The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the 
amount due to the contractor from the Employer and the contractor shall be entitled to payment thereof 
,within the period of honoring certificates named in these documents. 
 

22. PAYMENTS 
All bills shall be prepared by the contractor in the form prescribed by the Employer’s / Architects. 
Normally one interim bill shall be prepared each month subject to minimum value as stated in these 
documents. 
The bills in proper forms must be duly accompanied by detailed measurements in M-book in support of 
the qualities of work done and must show deductions for all previous payments, retention money, etc. 
The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount due to 
the contractor from the Employer and the contractor shall be entitled to payment there of,within the 
period of honoring certificates named in these documents. 
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The Employer will deduct IT, other applicable taxes if any (but GST is reimbursable) and retention money 
as described in this document. The refund of retention money will be made as specified. 
If the Employer has supplied any materials or goods to the contractor, the cost of any such materials or 
goods will be progressively deducted from the amount due to the contractor in accordance with the 
quantities consumed in the work. 
All the interim payments shall be regarded as payments by way of advance against the final payment 
only and not as payments for work actually done and completed, and shall not preclude the requiring of 
bad, unsound, and imperfect or unskilled work to be removal and taken away and reconstructed, orre-
erected or be considered as an admission of the due performance of the contract, or any part there of 
in many respect or the accruing of any claim, nor shall, it conclude, determine or affect in anyway the 
power of the Employer under these conditions or any of them as to the final settlement and adjustment 
of the accounts or otherwise or in any other way vary or affect the contract. The final bill shall be 
submitted by the contractor within one week of the date fixed for completion of the work or of the date of 
certificate of completion and payment shall be made within one month from the date of receiptof the bill. 
 

FinalPayment 
The final bill shall be accompanied by a certificate of completion from the Architects. Payments offinal 
bill shall be made after deduction of Retention Money as specified, which shall be refunded after the 
completion of the Defects Liability Period after receiving the Branch Manager/Engineer’s certificate that 
the contractor has rectified all defects to the satisfaction of the Employer. The acceptance of the payment 
of the final bill by the contractor would indicate that he has no further claim in respect of the work 
executed. 
 

23. VARIATION/DEVIATION 
The tender rates shall be fixed and applicable for any increase or decrease in the tendered quantities. 
The Employer / Architect can increase or decrease any quantities to any extend or even delete particular 
item as per the site requirements and the contractor shall not be paid anything extra on this ac-count. 
Nothing extra will be paid by the Bank on account of omission / deletion of items or decrease in the 
quantity of items. The Bank shall not entertain any claim whatsoever from the contractor on this account. 
The price of all additional items/non-tendered items will be worked out on the basis of rates quoted for 
similar items inthe contract wherever existing .If similar items are not available, the rates fo such items 
will be derived as per standard method of rate analysis based on prevalent fair price of labour, material 
and other components as required with 15% towards contractor’s profit and over-heads. 
 

24. SUBSTITUTION 
Should be contractor desire to substitute any materials and workmanship, he/they must obtain the 
approval of the Employer/ Architects in writing for any such substitution well in advance. Materials 
designated in this specification indefinitely by such term as “Equal” or “Other approved” etc. specific 
approval of the Employer/Architect has to be obtained in writing. 
 

25. CLEARINGSITEON COMPLETION 
On completion of the works the contractor shall clear away and remove from the site all machinery, 
surplus materials, rubbish and temporary works of every kind and leave the whole of the site and the 
works clean andin a workman ike condition to the satisfaction of the Employer/Architects. 
 

26. DEFECTS AFTERCOMPLETION 
The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, which 
may appear within 12 months after completion of the work. In the default, the Employer may employ and 
pay other persons to amend and make good such damages, losses and expenses consequent thereon 
or incidental thereto shall be made good and borne by the contractor and such damages, loss and 
expenses shall be recoverable from him by the Employer or may be deducted by the employer, in lieu 
of such amending and making good by the contractor, deduct from any money due tothe contractor a 
sum equivalent to the cost of amending such work and in the event of the 
amountretainedbeinginsufficientrecoverthatbalancefromthecontractorfromtheamountretained(retention 
money) together with any expenses the Employer may have incurred in connection therewith. 
 

27. CONCEALED WORK 
The contractor shall give due notice to the Employer/Architects whenever any work is to be covered up 
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or finished up or otherwise becoming inaccessible later on, in order that the work may be inspected and 
correct dimensions taken before such covering, in default whereof the same shall, at the opinion of the 
Employer/ Architect be either opened up for measurement at the contractor’s expenses or no payment 
may be made for such materials. Should any dispute or differences arise after the execution of any work 
as to measurements etc., or other matters which cannot be conveniently tested or checked, the notes of 
the Employer / Architects shall be accepted as correct and binding on the con-tractor. 
 

28. IDLE LABOUR 
Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire and labor 
charges of tools and plants would be entertained under any circumstances. 
 

29. SUSPENSIONOFWORKS 
If the contractor except on account of any legal restraint upon the Employer preventing the continuance 
of the work or in the opinion of the Employer shall neglect or fail to proceed with due diligence in the 
performance of his part of the contract or if he shall more than once make default, the Employer shall 
have the power to give notice in writing to the contractor requiring the work to be proceeded within a 
reasonable manner and with reasonable dispatch, such notice purport to be a no-tice under this clause. 
After such notice shall have been given, the contractor shall not be at liberty to remove from the siteof 
the works or from any ground contiguous thereto any plant or materials to subsist from the date of such 
notice being given until the notice shall have been compiled with. If the contractor fails to start the work 
within seven days after such notice has been given to proceed with the works as therein pre-scribed, 
the employer may proceed asprovidedinclause31 (Termination of Contract by Employer) 
 

30. TERMINATIONOFCONTRACTBYEMPLOYER 
If the contractor being a company go into liquidation whether voluntary or compulsory or being a firm 
shall be dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or 
a composition for the benefit of the greater part, in number of amount of his creditors or shall enter into 
a Deed or arrangement with his creditors, or if the Official Assignee in insolvency, or the Receiver of the 
contractor in insolvency, shall repudiate the contract, or if a receiver of the contractor’s firm appointed 
by the court shall be unable within fourteen days after notice to him requiring him to do so, to show to 
the reasonable satisfaction of the employer that he is able to carry out and fulfill the contract, and if so 
required by the employer to give reasonable security therefore, or if the contractor shall suffer execution 
to be issued, or shall suffer any payment under this contract to be attached by or on behalf of and of the 
creditors of the contractor, or shall assign, charge or encumber this contract or any payments due or 
which may become due to contractor, there under, or shall neglect or fail to observe and perform all or 
any of the acts matters of things by this contract, to be observed and performed by the contractor within 
three clear days after the notice shall have been given to the contractor in manner hereinafter mentioned 
requiring the contractor to observe or perform the same or shall use improper materials of workmanship 
in carrying on the works, or shall in the opinion of the employer not exercise such due diligence and 
make such progress as would enable thework to be completed within due time agreed upon, and shall 
fail to proceed to the satisfaction of the employer after three clear das notice requiring the contractor so 
to do shall have been given to the contractor as hereinafter mentioned or shall abandon the contract, 
then and in any of the said cases, the Bank may notwithstanding previous waiver determine the contract 
by a notice in writing to 
theeffectashereinaftermentioned,butwithouttherebyeffectingthepowersoftheemployeroftheobligations 
and liabilities of the contractor the whole of which shall continue in force as fully as if the contract, had 
not been so determine and as if the works subsequently executed by or on behalf of the contractor 
(without thereby creating any trust in favor of the contractor) further the employer or hisagent, or 
servants, may enter upon and take possession of the work and all plants tools scaffolding sheds 
machinery, steam, and other power, utensils and materials lying upon premises or the adjoining lands 
or roads and sell the same as his own property or may employ the same by means of his own servants 
and workmen in carrying on and completing the works or by employing any other contractors or other 
persons or person to complete the works, and the contractor shall not in any way interrupt or do any act, 
matter or thing to prevent or hinder such other contractors or other persons or per-son employed from 
completing and finishing or using the materials and plants for the works when the works shall be 
completed, or as soon thereafter as conveniently may be the employer shall give notice in writing to the 
contractor to remove his surplus materials and plants and should the contractor to remove his surplus 
materials after receipt by him the employer may sell the same by Public Auction and shall give credit to 
the contractor for the amount so realized. Any expenses or losses incurred by the contractor for the 
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amount so realized. Any expenses or losses incurred by the employer in getting the amount payable to 
the contractor by way of selling his tools and plants or due on ac-count of work carried out by the 
contractor prior to engaging other contractors or against the Security Deposit. 

 

31. ARBITRATION 
All disputes or differences of any kind whatsoever which shall at any time arise between the parties 
hereto touching or concerning the works or the execution or maintenance thereof this contract or effect 
thereof or to the rights or liabilities of the parties or arising out of or in relation thereto whether during or 
after determination foreclosure or breach of the contract (other than those in respect of which the 
decision of any person is by the contract expressed to be final and binding) shall after writ-ten notice by 
either party to the contract to the other of them and to the Employer hereinafter mentioned be referred 
for adjudication to a sole Arbitrator to be appointed as herein after provided. 
For the purpose of appointing the sole Arbitrator referred to above, the Employer will send within thirty 
days of receipt of the notice, to the contractor a panel of three names of persons who shall be presently 
unconnected with the organization for which the work is executed from the following categories of 
Arbitrators”:- 

a) Retired High Court/Supreme Court judge who have experienced in handling Arbitration 
Cases. 

b) Member of Council of Arbitrators 
c) Fellow of the Institution of Engineers 
d) Eminent Retired REGIONAL Engineer from State/CentralPWD/Public sector undertaking 
of good reputation and integrity 
e) Fellow of Indian Institute of Architects 

The contractor shall on receipt of the names as aforesaid, select any one of the person’s name to be 
appointed as a sole Arbitrator and communicate his name to the Employer within thirty days of receipt 
of the names. The Employer shall thereupon without any delay appoint the said person as the Sole 
Arbitrator. If the contractor fails to communicate such selection as provided above within the period 
specified, the Competent Authority shall make the selection and appoint the selected person as the Sole 
Arbitrator. 
If the Employer fails to send to the contractor the panel of three names as aforesaid within the period 
specified, the contractor shall send to the Employer a panel of three names of persons who shall 
allbeunconnectedwitheitherparty.TheEmployershallonreceiptappointhimastheSoleArbitrator.If the 
Employer fails to select the person and appoint him as the Sole Arbitrator within 30days of 
receiptofthepanelandinformthecontractoraccordingly,thecontractorshallbeentitledtoappointoneofthepers
ons from panel as the Sole Arbitrator and communicate his name to the Employer.If the Arbitrator so 
appointed is unable or unwilling to act or resigns his appointment or vacates his office due to any reason 
whatsoever another Sole Arbitrator shall be appointed as aforesaid. 
The work under the Contract shall, however, continue during the arbitration proceedings and no payment 
due or payable to the contractor shall be withheld on account of such proceedings. 
The Arbitrator shall be deemed to have entered on the reference on the date he issued notice to both 
the parties fixing date o fthe first hearing. 
The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making and 
publishing the award. 
The arbitrator shall give a separate award in respect of each dispute or difference referred to him. The 
Arbitrator shall decide each dispute in accordance with the terms of the contract and give a reasoned 
award. The venue of arbitration shall be such place as may be fixed by the Arbitrator in his Sole 
discretion. 
The award of the Arbitrator shall be final and binding on the both the parties. 
Subject to aforesaid the provisions to the Arbitration Act. 1992 or any statutory modification or re-
enactment thereof and the rules made there under, and for the time being in force, shall apply to the 
arbitration proceeding under this clause. 
The Employer and the contractor hereby also agree that arbitration under clause shall be condition 
precedent to any right to action under the contract with regard to the matters hereby expressly agreed 
to be so referred to arbitration 
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SPECIALCONDITIONSOFCONTRACT 
 

1. DRAWINGS ANDSPECIFICATIONS 
The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in 
accordance with the signed drawings and specifications and such further drawings and details as maybe 
provided by the Architect/Employer, and in accordance with such written instructions, directions and 
explanations as may from time to be given by the Employer/Architect, whose decision as to the 
sufficiency and quality of the work and materials shall be final and binding upon all parties. If the work 
shown on any such further drawings or work that may be necessary to comply with any 
suchinstructionsdirectionsorexplanations,beintheopinionofthecontractorextractionthatcomprisedin or 
reasonably to be inferred from the contract he shall before proceedings with such work, give notice in 
writing to this effect to employer/Architect, and in the event of the employer/Architects agree to the same 
in writing the contractor shall be entitled to an allowance in respect of such extra work as on authorized 
extra. If the Architect and the contractor fail to agree as to whether or to there is an extra, then, if the 
Employer/Architect decided that the contractor is to carry out the said work, the contractor shall do so, 
and the question whether or not there is any extra, and it so the amount thereof, shall failing agreement, 
be settled by Arbitration as hereinafter provided, but such references shall in no way delay the fulfillment 
of this contract. 
No drawings shall be taken as in itself on order for variation unless, in addition to the employer/Architect’s 
signature, it bears express words stating that is intended to be such an order or bears are mark ‘VALID 
FOR EXECUTION’. No claim for payment for extra work shall be allowed unless the said work shall 
have been executed under the provisions of clause 6 (Authorities notices, patent right and royalties) or 
by the Authorities of directions in drawing of the Architect as herein mentioned. 
One complete set of the signed drawings and specification and scheduled of quantities shall be furnished 
by the Architect to the Contractor. The Architect shall furnish within such time, as he may consider 
reasonable, one copy of any additional drawing, which is his opinion, may be necessary for the execution 
of any part of work. Such copies shall be kept at the works, and the architect or his 
representativesshall,atallreasonabletimehaveaccesstothesameandshallbereturntotheArchitect by the 
contractor before the issue of the Final certificate. The contract shall remain in the custody of the 
Architect, and shall be produced by him at his office as and when required by the Employer or by the 
contractor. 

2. INSPECTIONOFDRAWINGS 
Before filling in the tender, the contractor will have to check up all drawings/specification and schedule 
of quantities, and will have to get an immediate clarification from the employer/ Architect on any point 
that he feels is vague or uncertain. No claim of damages or compensation will be entertained on this 
account. 

3. EXECUTION OFWORK(PRICESTO INCLUDE) 
The whole of the work is described in the contract a (including the schedule of Quantities, the 
specifications and all drawing pertaining there to) and as advised by Employer / Architect from time 
totimeistobecarriedoutandcompletedinallitspartstotheentiresatisfactionoftheEmployer 
/Architect. Any minor details of the work which may not have been definitely referred to in this con-tract, 
but which are usual in practice and essential to the work, are deemed to be include in this con-tract. 
Rates quoted in the Schedule shall be inclusive of all frights, Royalties, duties, etc., as well as 
transportation, so as to execute the contractor as per the rules and regulations of Local Bodies, State 
Government and Government of India. 
The rates quoted in the tender should include all charges for: 

a) Labor,maintenancefixing,carrying,cleaning,makinggood,hauling,wateringetc. 
b) Plant,machinery,scaffolding,framework,Englishladders,ropes,nails,spikes,tools,materials
and workmanship protection from weather, shuttering, temporary supports, platform and 
maintenance of the same. 
c) Covering for the walling and other works during inclement weather or striking or whenever 
directed as necessary. 

The rates quoted by contractor shall include removal of all the existing furniture and other material 
&dispose them off where ever required including the furniture and material for which the contract 
hasgiven the paybackoffer. 
 

4. SITESUPERVISION 
ThecontractorshallappointathisowncostcompetentandadequatenumberofqualifiedEngineersat site, for 
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(1) joint measurements and preparations of bills, (2) for testing materials at site and out-side laboratory, 
(3) for other general supervision. Their appointment shall be approved by the Employer / Architect. The 
site Engineers shall not be removed from the site without the written consentofthe Employer/Architect. 
 

5. DIMENSIONS 
Figures, dimensions, arein allcase to be accepted preferences to scaled sizes. Large-scale detailstake 
precedence over small scale drawings. In case of discrepancy, the contractor is to ask for a clarification 
before proceeding with the work. Accordingly, if any work is executed without prior clarificationitis liable 
to be rejected and shall notbepaid for. 
 

6. PROGRAMMEOFWORKS 
Contractor shall have to prepare and submit the CPM/PERT charges for employer approval immediately 
after issue of the work order and display the approved charts in the site office. He shall also make bar 
charts indicating individual items and during the progress of work he shall update the bar charts showing 
the proportionate progress of work every week. 
He shall strictly adhere to the program of works as per CPM/PERT charts showing the proportionate 
progress of work. 
 

7. PROCUREMENTOFMATERIALS 
Contractor shall procure all the materials for the work from the open market. Time is the essence 
ofthecontract.Acceptanceofthecompletiondatebythecontractorshallmeanthathehastakeninto 
consideration the availability of all material of approved make and quality in sufficient quantities at site 
to enable him to complete the entire work in the stipulated period. Contractor will get sample of all 
materials approved by the Employer before placing order / purchase / procurement. They shall conform 
to I.S. codes and or tender specification as applicable. 
For all materials the contractor shall quote for the best quality of the materials of best make / 
sourceorsupplyanditwillbegotapprovedbyEmployerbeforeprocurement.Incasesufficientquantitiesof 
approved quality materials from approved source are not available in time, contractor may have to 
procure the same from neighboring ADMINISTRATIVE with longer leads as required and directed at no 
extra cost. The material will be, how ever as per relevant I.S code as and wherever applicable. 
 

8. UNFIXEDMATERIALS 
When any materials intended for the works shall have been placed at site by the Contract, such material 
shall not be removed there from (except for the purposes of being used on the works) without the written 
authority of the Employer / Architect and when the contractor shall have received payment in respect of 
any certificate in which the architect shall have stated that he has taken in to ac-count to value of such 
unfixed materials on the works such material shall become the property of the Employer and the 
contractor shall be liable for any loss or damage to any such materials. 
 

9. CUSTODY ANDSECURITYOFMATERIALS 
Thecontractorsshallberesponsibleforthecustodyandsecurityofallmaterialsandequipmentatsite and he 
will provide full time watchman / watchmen to lock after his materials, stores, equipmentsetc. 
 

10. RATES 
Rates quoted by the contractor shall hold good for all the work carried out to any height and depth as 
shown in detailed drawings and as required and directed by the Architect. 
Rates quoted by the contractor shall also hold good for any small work at any place at site. 
 

11. PRICES FOREXTRASETC.,ASCERTAINMENT 
The rates of extra items will be ascertained as below 

a) The rates will be derived from the rates of items already quoted in the original tender for 
the extra work. 
b) Where extra work cannot be properly measured or valued, the contractor shall be allowed 
any work prices at the net rates stated in the tender or the priced schedule of quantities, or if 
not so stated, then in accordance with the local day work, rates and wages for the district, 
provided that in either case vouchers specifying the daily time (and if required by the Architect, 
the workmen’s name) and materials employed at or before the end of the week following that 
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in which the work has been executed. 
c) The measurements and valuations in respect of the extra items of contract shall be 
completed with-
inthe‘periodoffinalmeasurement’orwithinthreemonthsofthecompletionofthecontractworksas 
defined under clause (Certificate of Virtual Completion) 

 

12. EXTRAITEMS RATES 
The work or extra items shall be started only after the approval of extra items rates by client / Architect. 
Rates for additional or extra items work which cannot be derived from the contract item rates shall be 
calculated on thebasisofactualcostplus15 %for profit and overheads. 
 

13. DRAWINGSANDINSTRUCTIONS 
A set of major drawings along with the contract documents shall be provided to the contractor. For any 
clarifications or further drawings are required by the contract, during or before the start of construction 
work, the Contractor shall inform the employer/Architects in writing to provide the 
same.Workingdetailswillbegiventothecontractorfromtimetotimeduringtheprogressofworkasand when 
required. In case of other drawing is required by the contractor he will give a minimum ten days’ notice 
to the Employer/ Architect. 
 

14. FAILUREBYCONTRACTORCOMPLYWITHARCHITECTEMPLOYER’SIN-
STRUCTIONS 

If the contractor after receipt of written notice from the employer/architect requiring compliance withsuch 
further drawings and / or instruction, fails within seven days to comply with the same, the Employer / 
Architect may employ and pay other personsto executeany suchwork whatsoever as maybe necessary 
to give effect thereto and all cost incurred in connection there with shall be recoverablefrom the 
contractors by the Employer as a debit or may be deducted from any money due or whichbecomedue 
to the Contractors. 
 

15. INFORMATIONTOBESUPPLIEDBYTHE CONTRACTOR 
The contractor shall furnish the Employer/Architect the following: 

a) Detailed industrial statistics regarding the labor employed byhim etc. 
b) ThePowerofAttorney,nameandsignatureofhisauthorizedrepresentativewhowillbeincharge
sfor the execution of work 
c) The list of technically qualified persons employed by him for the execution of this work. 
d) The total quantity and quality of materials used for the works. 
e) The list of plant and machinery employed for this work. 

 

16. ARCHITECT’SDELAYINPROGRESS 
The Architect may delay the progress of the works in case of rains or otherwise, without vitiating the 
contract and grant such extension of time with the approval of the employer for the completion of 
thecontractashemaythinkproperandsufficientinconsequencesofsuchdelay,andthecontractor,shall not 
make any claim for compensation or damage in relation thereto. 
 

17. FORCEMAJEURE 
Neither party shall be held responsible by the other for breach of any condition of this agreement 
attributable to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the controlof 
the parties andany breach of clauses arising from much force majeure conditions as aforesaidshallnot 
be regarded as a breach of the provision of this Agreement. 
 

18. INCOME-TAX&GSTIT 
Income TaxGST IT shall be deducted at source by the client from the contractor’ interim and final bill 
payments as per Statutory Regulations. 
 

19. SITEMEETINGS 
A senior representative of the contractor shall attend weekly meetings at works site and in addition 
meetings as and when arranged by employer / Architect to discuss the progress of the work and sort out 
problems, if any and ensure that the work is completed in the stipulated time. 
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20. SCHEDULEOFAPPROXIMATEQUANTITIESANDRATE 
1. The quantities given herein are approximate and they are subjected to alterations 
omissions, 
deductionsoradditionsasprovidedforintheconditionsofthiscontractanddonotnecessarilyshowt
he actual quantities of the work to be done. 

2. It is to be expressly understood that the measured work is to be taken net (notwithstanding) 
anycustom or practice to the contrary according to the actual quantities when in place and 
finished ac-cording to the drawings or as may be directed from time to time by the employer 
and the cost 
calculatedbymeasurementsorweight,attherespectiveprices,withoutanyadditionalchargeforan
ynecessary or contingent works connected there with. The rates quoted are for work in site and 

complete in every respects. 

3. If any operation of work, which is specified in the respective items mentioned in the 
schedule ofquantities, is not executed by the contractor then proportionately the rate quoted 
in the schedule shallbe re-fixed. 

 

21. ACTIONWHERETHERE ISNOSPECIFICATION 
In case of any class of work for which is there is no specification mentioned, the same will be carriedout 
in accordance with the Indian Standards Specifications subject to the approval of the Employer /Architect 

. 

22. ACCIDENTATSITE 
The contractor shall be responsible for the safety of persons employed by him on the works. This shall 
be without prejudice to the responsibility of the contractor under the Insurance Clause of the general 
conditions. Contractor shall take all precaution detailed in the safety code attached separately. 
 

23. TYPOGRAPHICALCLERICAL ERRORS 
The Employer / Architect clarification regarding partially omitted particulars of typographical or Clericals 
errors shall be final and binding on the contractors. 
 

24. WORKPERFORMEDATCONTRACTOR’SRISK 
The contractor shall take all precautions necessary and shall be responsible for the safety of the work 
and shall maintain all lights, goods, signs, temporary passages or other protection necessary for the 
purpose. All works shall be done by the contractor’s risk and if any loss or damage shall result from fire 
or from others cause, the contractor shall promptly repay or replace such loss or damage free from all 
expenses to the employer. 
The contractor shall be responsible for any loss or damage to materials, tools or other articles used held 
for use in connection with the work. The work shall be carried on to completion without interferences 
with the operations of existing machinery or equipment, if any. 
 

25. SPECIALCONDITIONSOFCONTRACT 
In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses 
mentioned within special conditions of contract, the clauses mentioned within the special conditions of 
contracts hall supersede those mentioned elsewhere. 
 

26. CONTRACTOR'SLABOURREGULATIONS 
Short title: 

1. These regulations maybe called the "contractor labour regulations." 
2. Definitions :– in these regulations, unless otherwise expressed or indicated, the 

works and expressions shall have the meaning hereby assigned to them respectively, 
that isto say: 

(i) "Labour" means worker employed by the bank's contractor directly or indirectly 
through asub-
contractororotherpersonsorbyanagentonhisbehalfofapaymentnotexceedingRs. 
 /- per month and will not include supervisory staff like overseers etc. 

(ii) "fair wages" means wages whether for time or piece work notified at the time of 
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inviting tenders for the work and where such wages prescribed by the government of 
India in the ministry of labour and employment vide S l.No. 1917 published in the 
gazette of India, extraordinary part – ii section (3) sub-section (ii)dated 19-5-1969. 
(iii) "contractors' shall include every person whether a sub-contractor or headman or 
agent employing labour on the work taken on contract. 

(iv) "Wages" shall have the same meaning as defined in the payment of wages act 
and includes time and piece rate wages. 
2. a. Normally working hours if an adult employee should not exceed 9 hours a day 
and incase of a child 4 1/2 hours a day. The working day shall be so arranged that 
inclusive of interval forrest, ifany, it shall not spread over more than 12 hours on any 
day. 
2.b. When an adult worker is made to work for more than 9 hours on any day or for 
more than48 hours in any week. He shall be paid overtime for the extra hours put in 
by him at double the ordinary rate of wages. Children shall not be made to work extra. 
2.c. Every worker shall be given a paid weekly holiday normally on Sunday in 
accordance with the provisions of minimum wages (central) rules, 1960 as amended 
from time to time ir-respective of whether such worker is governed by the minimum 
wagesact1948 or not. 
3 Display of notice regarding wage etc. the contractor shall: 

(a) Before the commences his work on contract, display and correctly maintain and 
continue to display correctly maintain in a clean legible condition in conspicuous places 
on the work, notice in English and in the local Indian language spoken by the majority 
of workers, giving the rate of wages which have been certified by the executive 
engineer, ZONAL labour commissioner fair as wages and the hours of work for which 
such wages are earned, and 
(b) Send a copy of such notices to the certifying officer. 

 Payment of wages under central govt. wages act:– 
(i) Wages due to every worker shall be paid to him direct. 

(ii) All wages shall be paid in current coin or currency or in both. 
(iii) Arrearsclaimedafter3months after the  completion of the work shall not be 

entertained. 

  Fixation of wage periods:– 

(i) The contractor shall fix the wage periods in respect of which the wages shall be 
payable.TheminimumdailyratesofwagesfixedundernotificationofthegovernmentofIndia
intheministryoflabourandemploymentno.1972dated10-5-78areinclusiveofwages for 
weekly day of restyle and the question of extra payment for week holiday would not 
arise. 
(ii) No wage period shall exceed onemonth. 
(iii) wages of every employed on the contract shall be paid (a) in case of 
establishments in which wage period is one week within 3 days from the end of the 
wage period and (b) in the case of other establishments before the expiry of the 7th 
day or 10th day from the end of the wages period according to the number of workers 
employed in such establishment does notexceed1000 or exceeds1000. 
(iv) When the employment of any worker is terminated by or on behalf of the contractor 
the wages earned by him shall be paid before the expiry the day exceeding the one 
on which his employment is terminated. 
(v) All payment of wages shall be made on a working day except when the work is 
completed before the expiry of the wage period in which case final payment shall be 
made within 48hours of the last working day at work site and during the working time. 

Note:Theterm"workingday"meansadayonwhichworkonwhichthelaboremployedisinprogress. 

6. wagebookandwageslipsetc.:thecontractorshallmaintainawagebookofeachworkerinsuchf
ormasmaybeconvenientattheplaceofwork,butthesameshallincludethefollowingparticulars 
:- 

(a) Name of the worker. 
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(b) Rate of daily or monthly wages. 
(c) Nature of work on which employed. 
(d) Total number of days worked during each wage period. 
(e) Dates and periods for which worked overtime. 

(f) Gross wages payable for the work during each wage period. 
(g) All deductions made from the wage with an indication in each case of the ground for which 
the deduction is made. 
(h) Wages actually paid for each wag eperiod. 
(i) Signature or thumb impression of the worker. 
(j) The contractor shall also issue a wage slip containing the aforesaid particulars to each 
worker employed byhim on the work at least a day prior to the day of disbursement of wages. 
(k) The contractor shall issue the employment card in the prescribed form iii to each worker 
on 
thedayofworkorentryintohisemployment.Iftheworkerhasalreadyanysuchcardwithhimfromthe 
previous employer, the contractor shall merely endorse that employment card with relevant 
en-tries. On termination of employment the employment card shall again be endorsed by the 
contractor and returned to the worker. 
(l) The contractor shall issue an attendance-cum-wages card as per form: 

Attached to each worker on thedayofeach worker on entry into his employment. 

7. Register of unpaid wages: –the contractor shall maintain a register of unpaid wages in 
such form as maybe convenient at the place of work but the same shall include the 
following particulars: 
(a) Full particulars of the labourers where wages havenot been paid. 
(b) Reference number of the musterroll and wage register. 
(c) Rate of wages. 
(d) Wage period 
(e) Total amount not paid 
(f) Reasons for not making payment 
(g) How the amount of unpaid wages was utilized. 
(h) Acquaintance with dates. 
8. Registerofaccidents:thecontractorshallmaintainaregisterofaccidentsinsuchformasmaybe
convenientat the work place but the same shall include the following particulars: 
(a) Full particulars of the labours who met with accident. 
(b) Rate of wages.  
(c) Sex 
(d) Age 
(e) Nature of accidentand cause of accident. 
(f) Time and date of accident 
(g) Date and time when admitted in hospital 
(h) Date of discharge from the hospital 
(i) Period of treatment and resultof treatment. 
(j) Percentage of loss of earning capacity and disability as assessed by the medical officer. 
(k) Claim required to be paid under worker's compensation act. 
(l) Date of payment of compensation. 
(m) Amount paid with details of persons to whom the same was paid. 
(n) Authority by whom the compensation was assessed. 
(o) Remarks.  
9. Fines and deductions which may be made from wages: 

(i) Thewagesofaworkershallbepaidtohimwithoutanydeductionofanykindexceptthefollowing: 
(a) Fines. 
(b) Deduction for absence from duty i.e. from the place or the places whereby terms of his 
employment he required to work. The amount of deduction shall be in proportion to the period 
for which he was absent. 
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(c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 
custody,orlossofmoneyoranyotherdeductionwhichheisrequiredtoaccount,wheresuchdamage
orlossisdirectlyattributabletothis neglector default. 
(d) deduction for recovery of advances or for adjustment of over-payment of wages, advance 
granted shall be entered in a register. 
(e) Any other deduction which the central government may from time to time allow. 
(ii) no fine should be imposed on any worker save in respect of such acts and omission on 
his part as have been approved by the regional labour commissioner. 
(iii) no fine shall be imposed on a worker and no deduction for damage or loss shall be made 
from his wages until the worker has been given an opportunity of showing cause against such 
fines or deductions. 
(iv) the total amount of fine which may be imposed in any one wage period on a worker shall 
not exceed an amount equal to three paisa in a rupee of wages, payable to him in respect of 
that wage period. 
(v) no fine imposed on any worker shall be recovered from him by installment, or after the 
expiry of sixty days from the dateon which it was imposed. 
(vi) every fine shall be deemed to have been imposed on the day of the act or omission in 
respect of which it was imposed. 
10. Register of fines,etc.: 

(i) The contractor shall maintain a register of fines and a register of deduction for damage or 
loss in form nos. 1 &2 respectively whichshouldbekeptattheplaceof work. 
(ii) The contractor shall maintain both in English and the local Indian language, a list approved 
bytheREGIONALLabourcommissionerclearlystartingtheactsandomissionsforwhichpenaltyorf
inemaybeimposed on aworkman anddisplayitin a goodcondition in a conspicuous 
placeofthework. 
11. Preservation of registers: – the wage book the wage slips, the register of unpaid wages, 
the register of accidents, the register of fines, deductions required to be maintained under 
these 
regulationsshallbepreservedfor45daysafterthedateoflastentrymadeinthemandshallbemadea
vailablefor inspection by the engineer-in-charge labour welfare officer or any other officer 
authorized by theREGIONALlabour commissionerin this behalf. 
 

12. Powersoflabour welfareofficertomakeinvestigationorenquiry 
The labour welfare officer or any other person authorized by the central government on their behalfshall 
have power to make enquiries with a view to ascertaining and enforcing due and proper observance of 
the fair wage clauses and provisions of these regulations. He shall investigate into any com-plaint 
regardingthedefault madebythe contractor or sub-contractor in regardtosuchprovision. 
 

13. Reportof labourwelfareofficer 
The labour welfare officer or other persons authorized as aforesaid shall submit a report of result 
ofhisinvestigationorenquirytotheexecutiveengineerconcernedindicatingtheextent,ifany,towhich the 
default has been committed, with a note that necessary deduction from the contractor's billbe made and 
the wages and other dues be paid to the labours concerned. In case an appeal is made bythe contractor 
under clause 14 of these regulations actual payment to the labours will be made by 
theexecutiveengineerafter thezonal labour commissionerhasgivenhis decision on such appeal. 

□ The executive engineer shall arrange payments to the labours concerned within 45 days 
from thereceipt of the report from the labour welfare officer or the zonal labour commissioner 
as the case maybe. 

 

14. Appealagainst thedecision of labourwelfareofficer: 
Any person aggrieved by the decision and recommendations of the labour welfare officer or otherperson 
so authorized may appeal against such decision to the zonal labour commissioner 
concernwithin30daysfromthedateofdecision,forwardingsimultaneouslyacopyofhisappealtotheexecutive 
engineer concerned but subject to such appeal, the decision of the officer shall be final andbindingupon 
thecontractor. 



Signatureofthe Contractor Page30of53 

 

 

 

 

15. Prohibition regarding representationthroughlawyer: 
(a) A workman shall be entitled to be represented in any investigation or enquiry under this regulation 
by: 

(a) An officer of a registered trade union of which he is a member. 
(b) An officer of a federation of trade unions to which the trade union referred to in clause (a) 
is affiliated. 
(c) Where the employee is not a member of any registered trade union, by any officer, of a 
registeredunion, connected with, or by any other workman, employed in the industry in which 
the worker employed. 
(ii) An employer shall be entitled to be represented in any investigation or enquiry under this 
regulationby; 
(a) An officer of any association of employers ofwhich he is a member. 
(b) An officer of a federation of association of employers to which 
the Association referred to in clause (a) is affiliated. 
(c) Where the employer is not a member of any association of employers' by an officer of 
association of employers connected with or by any other employer, engaged in the industry 
in which the employer is engaged. 
(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 
enquiry under these regulations. 
16. Inspection of books and slips: The contractor shall allow inspection of the wage books 
and thewage slips the register of unpaid wages, the register of a accident, and the register of 
fines and 
deductiontoanyofhisworkersortohisagentataconvenienttimeandplaceafterduenoticeisreceive
dor to the labour welfare officer or any other person authorized by the central government on 
his be-half. 
17. Submission ofreturns: 

The contractor shall submit periodical returns as maybe specified from time to time. 

□ Amendment: the central government may from time to time add to or amend the regulation 
andon any question as to the application, interpretation or effect of these regulations the 
decision of the REGIONAL labour commission or deputy REGIONAL Labour commission to 
the government of India, or any other person authorized by the central government in that 
behalf shall be final. 

 
□ Safetycode 

Scaffolds: 

(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be done 
fromthe ground, or from solid construction except such short period work as can be done 
safely from ladders. when a ladder is used an extra mazdoor shall be engaged for holding 
the ladder and if the ladder used for carrying material as will, suitable footholds and hand 
holds shall be provided on the ladder and the ladder shall be given an inclination not 
steeperthan 1/4 to 1(1/4) horizontal and 1 vertical) 
(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from 
an overhead support or erected with stationary support shall have a guard rail properly 
attached bolted,braced and otherwise secured at least 3 feet high above the floor or platform 
of such scaffoldings orstaging and extending along the entire length of the outside and ends 
thereof with only such opening as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure. 
(iii) Working platform, gangways, and stairways should be so constructed that they should 
not sag unduly or unequally, and if the height of the platform or the gangway or the stairway 
is more than 12feet above the ground level on the floor level. They should be closely boarded, 
should have adequate width and should be suitably fastened, as described in (ii) above. 

(iv) Every opening in the floor of a building or in a working platform be provided with suitable 
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means to prevent the fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be -3'0". Wherever there are open excavations in ground, they shall be 
fenced off by suitable railing and danger signals installed at night so as to prevent persons 
slipping into the excavations. 

 

(v) Safe means of access shall be provided to all working platforms and the working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. In length 
while the width between sides rail in rung ladder width shall in no case be less than 290mm. 
For ladder up to and including 3m.In length. For longer ladders this width should be increased 
at least 20mm. for each additional meter or length. 

(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval 
of the engineer obtained prior to construction. 

Othersafety measures 

(vii) All personnel of the contractor working within the plant site shall be provided with safety 
helmets. All welders shall wear welding goggles while doing welding work and all metal 
workers shallbe provided with safety gloves. Persons employed on metal cutting and grinding 
shall wear safety glasses. 

(viii) Adequate precautions shall be taken to prevent danger from electrical equipment. No 
materials on any of the sites of work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. 

 

 



Signatureofthe Contractor Page32of53 

 

 

 

 

FORM OF AGREEMENT 
 
ARTICLESofAGREEMENTmadethis  dayof year2023between 
theTHE REGIONAL MANAGER, SBI (Hereinafter referred to as the “Employer/Owner/client” which 
expression shall, unless excluded by or repugnant to the context, includes its successors and assigns) 
of the ONE PART and_ of
 (Hereinafterreferredtoas“Contractor”unlessexcludedbyorrepug
nanttothecontext,includes its successors and assigns) of the OTHER PART. 
 

WHEREAS the Employer intends to carry out (PROPOSED ELECTRICAL WORKS FOR SBI 
MADHOPUR BRANCH  AND SBI WEALTH HUB  AT MADHOPUR BRANCH ( PUNJAB.) ) shall here in after 
referred to as“Project”. 
 
AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders from 
experienced,  resourceful  and  bonafied    contractors    vide    his    Notice    Inviting    Tender(NO.
 dated.). 
 
WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, General 
notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities and rates 
, Form of Agreement, General Specification, Approved manufacturers/ natural source of materials, 
Declaration, Technical Specifications as in Schedule of Quantities etc. for the above said project, 
(Hereinafter collectively referred to as the “said conditions”), duly signed on each page as a token of his 
acceptance of the same, along with requisite Cost of tender and Earnest Money Deposit 
 
AND WHEREAS out of the tenders received, the Tender of the contractor was found to be most suitable 
for the project. 

 
AND WHERE AS the Employer has accordingly issued the work order (NO. dt. ) to 
the contractor subject to his furnishing the requisite Security Deposit. 
 
AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance 
NO. dt. And has also deposited with the Employer a sum of Rs.
 Which with the Earnest Money of RS.  Forms the requisite Security 
Deposit@ 2% of the accepted Tender Value of Rs. . 
 
NOW, therefore, it is hereby agreed to and between the parties as follows: 

1) Contract documents 
The following documents shall constitute the Contract Documents. 

I. This Article of Agreement. 
II. TenderDocumentsubmittedbytheContractorincludingthe“saidconditions”,N.I.TandSchedul
eof quantity. 
III. All correspondence between the Employer and the Contractor from the date of issue of 
N.I.T and the date of issue of wor order. 
IV. Work order No. dt.  

 

2) In consideration of the payments to be made to the Contractor as hereinafter provided the 
Contractor shall upon and subject to the said conditions, execute and complete the contracted 
project works shown upon the said drawings etc.and such further detailed drawings as maybe 
furnished to the contractor by the said Employer and described in the said Specifications and the 

said Schedule of Quantities. 

3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of 
Contract of here in stated before, the Employer reserves itself the right of altering the 
drawings and the nature of the work and addition to or omitting any items of work or of having 
portions of same carried out departmentally or otherwise and such alterations or variations 
shall be carried out without prejudice to this contract. 
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4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as 
forming part of this agreement and parties hereto will respectively be bound thereby and to 
abide by and submit themselves to the conditions and stipulations and perform the same on 
their parts to be respectively observed and preferred. 

 

5) Any dispute arising under this agreement shall be referred to the Arbitration in a manner 
specified in the General Conditions of the Contract and all legal disputes shall be limited 
within the territorial jurisdiction of the Pathankot  thereto. The decision of the arbitration shall 
be final and binding on both the parties. 

IN WITNESS WHERE OF THE PARTIES to the present have here under set and subscribed their hands, 
the day, month and year first above written. 
 
Signed and delivered for and on behalf of 
State Bank of India, Shri. its duly authorized official, In the presence of – 

1. (Name and Address) 
 

2. (Name and Address) 
 
Signed and delivered for and on behalf of 
The Contractor by Shri his duly authorized 
official, in the presence of – 

1. (Name and Address) 

 
 

2. (Name and Address) 
 

THEREGIONAL MANAGER,SBI 
 

READ,UNDERSTOODANDACCEPTED 
 
 
 

 

SIGNATURE OF THE CONTRACTOR WITH 

SEALDATE 
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DECLARATION 
 

TO 

THE REGIONAL MANAGER 

STATE BANKOF INDIA 

Regional Business Office-5 

Pathankot. 
 

NAMEOFTHEWORK:PROPOSEDELECTRICAL WORKS FOR SBI MADHOPUR BRANCH  
AND SBI WEALTH HUB  AT MADHOPUR BRANCH ( PUNJAB.) 

 

I/We have inspected the site of works and have made me / us fully acquainted with 

the local conditions in and around the sites of works. I/We hereby declare that I/We have gone through 

the conditions laid down in the Notice Inviting Tender, Conditions of Contract, Technical Specifications, 

Bill of Quantities, approved makes and understood the same and on the basis of the same I/We quoted 

our rates in the Schedule of Quantities attached with the tender documents. 

 
We accept all the terms and conditions of tender documents. We will abide by the technical specification 

mentioned in the tender. We here by undertake to use only specified material/ make as per the tender 

schedule. 

 
I undertake to submit a hard copy & scanned copy of the tender duly signed on all pages of the tender 

at your office. 

 
For any type of deviation (to any of above or subsequent instructions), it will be my/ our responsibility to 

obtain the written instruction of the Engineer-in-charge for the same failing which it shall be deemed that 

I have carried out any such deviations at my own and I shall be duty bound to replace the all deviated 

material/ works from the site at my/ our cost as well as I shall be liable to penalized by the employer as 

deemed fit and for all such loses made thereof, I/ we shall not have any right to arbitrate in any manner. 

 
I/We shall also uniformly maintain such progress as may be directed by the Employer / Architect to 

ensure completion of same within the target date as mentioned in the tender document. 

 
Witness: 

 

 

 

Signature ofTender 

 

Address 
 

 

Date:   
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SCHEDULE OF APPROXIMATE QUANTITIES AND RATES 
 

I. The quantities given herein are those upon which the lump sum cost of the work is 
based. They are subjected to alterations omissions, deductions or additions as provided 
for in the 
conditionsofthiscontractanddonotnecessarilyshowtheactualquantitiesoftheworktobedone.
The unit rate noted below are those governing payment of extras or deductions for 
omissions, ac-cording to the conditions of the contract as set forth in the preliminary 
specifications of the Bank detailed standard specifications and other conditions or 
specifications of this contract. 

 

II. It is to be expressly understood that the measured work is to be taken net 
(notwithstanding)any custom or practice to the contrary according to the actual quantities 
when in place and finished according to the drawings or as may be directed from time to 
time by the Architects, and the cost calculated by measurements or weight, at the 
respective prices, without any additional charge for any necessary or contingent works 
connected there with. The rates quoted are for work in site and complete in every respects. 

 

III. If any operation of work, which is specified in the respective items mentioned in the 
schedule of quantities, is not executed by the contractor then proportionately the rate 
quoted in the schedule shall be re-fixed. 

 
 

SIGNATURE OF THE CONTRACTOR 
WITH DATE 
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SPECIFICATIONS FOR ELECTRICAL WORKS 

 

General: 

 
The scope of work covers execution and completion of the electrical installation work of the 
proposed ELECTRICAL WORKS FOR STATE BANK OF INDIA SBI  MADHOPUR 

BRANCH AND SBI WEALTH HUB MADHOPUR BRANCH. in accordance with drawings & 
specifications. 

  
Rules & Regulations: 

 
The installation shall be generally carried out in confirmatory with the requirements of Indian 
Electricity Act 1910 (as amended up to date) and the latest Indian Electricity Rules and 
supplementary Regulations of the State Electricity Departments and Electricity Undertakings 
and where the installation is subject to inspection and approval of Fire Insurance and 
Explosives Authorities, such installation shall be planned and executed to conform to their 
special Rules. 
 

Point Wiring: 

 
 Supply: 

 
Thefollowingmaterialshallbeincludedinapointwiringandaccessories. 
a) Conduit - PVC rigid 2.0mm thick conduit and accessories. 

b) Wires - PVC insulated copper conductor multi-stranded flexible type wires ISI mark of    

1.0, 1.5, 2.5, 4.0, 6.0, 10,16sq.mm 

c) Switches - 5 Amp single pole, two way switch, 5 amp socket, 15 Amp switch and socket, 
fan Regulators with flush metal boxes wherever concealed and front plates and boxes of  
company make for surface mounting all of approved make. 
d) Cover plates for outlet boxes - 3 mm thick Formica / Hylam sheet especially for electrical 
purposes. 

e) Hardware - screws and washers non rusting type brasstype. 
Switch Boards and outlet Boxes - Factory made boxes of  approved make forflush 
mounting for switches and accessories and 16 SWG m.s. sheet with Gl  boxes as outlet 
boxes with knock-outs for conduit entries and tapped holes for screws. 
Holders - Pendant holders / angle holders / ceiling rose etc. of approved make white in 

color. 

g) Industrial Sockets - Industrial type metal clad with metallic top. 

 
 Installation: 

 
All conduit shall be concealed / surface mounted in / on walls, beam, column, slabs or 
concealed in false ceiling in all A/C areas etc. by necessary charis or clamping with saddles, 
spacers of hot deep Gl. made. Charis shall be made in walls to conceal the conduits and 
then refilling of the charis with cement mortar. All switch boards and outlet boxes (placed for 
bracket wall points) shall be concealed / surface in/on walls and should be kept in line and 
level with help of spirit level. Fan boxes shall be provided with nut welded on top with 
threaded hook and check nut. Wire drawing should be done with the help of draw wire. The 
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conduits shall be cleaned of all foreign materials before inserting the wires Drawing of wires 
should be done such that the insulation of wires is not damaged. 

All works shall be done as per instruction and satisfaction of the Consultant. 
For surface conducing wiring, the conduit fitting switch/ceiling fan regulator boxes etc. shall be 

installed surface exposed. Flexible conduits shall not be used earth continuity conductors. 
Separate earth wire shall be provided either inside or outside the flexible conduits which shall 
be connected by means of earth clips to the earth system at one  end and to the equipment at 
the other end as per IS3043-1987. 
Size of wire shall be chosen to limit Voltage drop within 5 %. Area of conductor shall be 1.0, 

1.5, 2.5, 4.00 and 10.0 sq. mm copper. Generally not more than 8 to 10 points shall be wired 
in one circuit. 

 
 Testing: 

 
After completion of wiring, installation of switches etc., testing shall be done for insulation 
resistance as specified in the tender Notes No Joints shall be allowed in any wires in the 
conduits, all wires shall only be joined and connected at termination points. All circuits shall 

have individual neutrals and one neutral shall riot complete the whole wiring system. 
 
Circuit's mains shall start from Distribution board to switch board or from Meter board to 
Distribution. The circuits mains includes supply and installation of two nos. of wires with earth 
wire for single phase mains and Four nos. of wires with earth wire for three phase mains. 

 Supply: 
a) Conduit - PVC rigid 2.0mm thick conduit and accessories. 
b) Wires - PVC insulated copper conductor multi-stranded flexible type wires ISI mark of  

        1.0, 1.5, 2.5, 4.0, 6.0, 10, 16sq.mm 
 Installation: 
a) For conceal wiring system all conduits shall be laid in the slab before casting of slab and 
shall be concealed in walls by making charts in walls and refilling the same before the final 
plaster of wall is done. All the switch boards and outlet boxes also shall be installed 
concealed in line and level. 

 
b) For surface wiring system all conduits / PVC trunking shall be clamped with hot deep 

Gl. saddles / spacers on wall, ceiling, beam, column etc. in line align with the help of spirit level. 
All the switch boards and outlet boxes shall be surface mounted type and to be installed in line 
andlevel. 

 

c) Wires shall be drawn in conduit after cleaning of conduits and drawn with the 
help of draw wires. No damage to the insulation of wires should be done whiledrawing. 

 
 Testing: 

After completion of wiring, installation of switches etc. testing shall be done for insulation 
resistance as specified in the tender. 

 
 Distribution Boards: 

 

 Supply: 
Distribution boards shall be of sheet metal with rated bus bars, factory made. They shall be 
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for three-phase or single phase distribution system as per the requirements or schedule of 
quantities. 
 
 Installation: 
The distribution board shall be concealed in wall, flush mounted or surface mounted and 
should be in line and level. These shall be factory tested. Final MCBs on sub circuits shall 

be marked by permanent markers on the DB door 
 

 Test: 
After installation of MCBs, it shall be tested. 
 

 M.C.B &ELMCB. 
    Supply: 

 
MCB: These shall be SP.SPN.TP or TPN as specified in drawings rating of 2A, 6A, l6A, 
25A. 30A, 63A.10KA fault level, as per IS-8828--S978; BS 3871-part l. 

ELMCB: These shall be of SPN. TPN and specified in drawings of rated value. ELMCB 

- BS-4293 neutral advance feature at closing neutral will be first to contact at the time of 

opening neutral breaks last after allowing the phases to open first Since the ELCB is to  be 
used as main switch, it shall have safe interrupting clearance as  per IEC 408/IS  4064. The 
ELCB shall have terminals to terminate aluminum conductor up to 25 mm2. The ELMCB 

shall have sensitivity of 30 - 300 ma as per requirements 

 
 Installation: 
All ELMCB and MCBs shall be installed in the DB on din rail provided in the DB, spares 
shall be blocked by blank plates. 

 Testing: 
All ELMCB should be tested for overloading, short circuit, earth leakage tripping and MCBs 
should be tested for overloading and short circuit tripping 
 
 

5.0 Material: 

 
All materials, fittings and appliances used in the electrical installation shall be of the best 
quality of approved manufacturer and shall conform to the latest Indian Standard 
Specifications wherever these exist. 

 
6.0 Workmanship: 

 
Good workmanship and neat appearance are the prerequisites for compliance with the 
various sections of these specifications. The work shall be carried out under direct 
supervision of a person holding Certificate of Competency issued by the State Government 
and in accordance with the statutory rules and regulations in force. The relevant ISI code of 
practice shall be followed wherever applicable. 

 
7.0 Drawing: 

 
The set of all relevant electrical drawings, with specifications are furnished to the Contractor 

for his own use until the completion of the contract. However wherever required, detailed 
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drawings shall be prepared and got approved. 
On completion of the work, completion drawings shall be prepared and five copies of the 
same should be submitted to the Employer. The completion drawings shall indicate clearly 
the main switch board, the runs of various mains and sub-mains, position of points and their 
controls. All circuits shall be clearly indicated and numbered in the wiring diagrams and all 
points shall be given the same number as the circuit to which they are electrically connected. 

 
8.0 Marking & Apparatus: 

 
When a board is connected to voltage higher than 250 volts, all the terminals or leads of the 

apparatus mounted on it shall be marked in the following colors to indicate the different 
poles    or phases to which the apparatus or its different terminals may have been 
connected. 

Three Phases --   Red, Blue & Yellow Neutral --Black 

Off wire -- White orGrey 
Earth wire --Green 
Where four wire three phase wiring is done, the neutral shall be in black color and the other 
three wire in another color. Where has more than one switch, each such switch shall be 
marked to indicate which section of the installation it controls. The main switch shall be 
marked as such and where there is more than one main switch is the building, each such 

switch shall be marked to indicate which section of the installation it controls. 

All marking required under this clause shall be clear and permanent. 
 

9.0 Materials: 
All materials used in the construction of fittings shall be of such quality, design and construction 
that will provide adequate protection in normal use against mechanical and electrical failures 
and exposures to the risk of injury or electric shock and shall withstand the effects of exposure 
to atmosphere. 

 
10.0 Ceiling Rose: 

Ceiling rose and similar attachments - A ceiling rose or any other similar attachments shall not 
be used on a circuit, the voltage of which normally exceeds 250 Volts.  Normally only one 
flexible cord shall be attached a ceiling rose.  Specially designed ceiling roses shall be used 

for multiple pendants 

 

11.0 Socket Outlets & Plugs: 
A socket outlet shall not embody fuse terminals as an integral part of it. But the fuse may be 
embodied in plug in which case the plug shall be non-reversible and shall be so arranged and 
connected that the fuse is connected to an outer or phase conductor or the non-earthed 

conductor of the circuit. Every socket outlet shall be controlled by switch will be on the live 
side of the line. In an earthed system of supply, the outlet and plug shall be three pin type and 
the third terminal connected toearth. 
Every lighting fitting shall be controlled by a switch and where control at more than point is 
necessary by as many as two ways and intermediate switches as there are control points. 
Lights, fans and socket outlets shall be so located as to provide maximum comfort to the 
occupant and to enable him to utilize the electricity in the most economical manner. 

Where conductors are required to be drawn through tube or channel leading to the  fittings, 
the tube or channel must be free from sharp angles or protecting edges and of such size as 
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will enable them to be wired with the conductors used for the final sub- circuit without removing 
the braiding or taping. As far as possible all tubes or channels should be of sufficient size to 
permit looping back. 
c)   Where a light fitting is supported by one or more flexible cords, the maximum   weight to 
which the twin flexible cords can be subjected shall be as follows: 
 

SIZE OF TWIN FLEXIBLE CORDS 

Nominal cross sectional      No. & diameter area of in                           Maximum permissible  
                                         wires                                                                       weight 

 

 

Sq.Inch                 Sq.mm.       Sq.Inch    Sq.mm.      Sq.Inch Sq.m m 
 

0.006                  0.5        14/0.0076         14/0.193        1.4                    3 

 

 

 
0.0010 - 23/0.0076 23/0.93 2.3 5 

0.0017 1.5 40/0.0076 40/0.193 4.3 10 

 

Where a weight is greater than 4.5kgs.(10 Lbs) then it has to  be  supported, two  or  three twin flexible 
cords shall be used so that the maximum weight to which any cord is subjected does not exceed the 
above values, or Alternatively other support viz. suitable metal pipe or suitable support shall be 
provided. 

 
No inflammable shade shall form a part of a light fitting unless such shade is well protected 
against all risks of fire. Celluloid shade or light fitting shall not be used under any 
circumstances. 

Enclosed type fittings shall be provided with a removable glass receptacle, arranged to enclose the 

lamp completely and of such size or construction as to prevent undue heating of the lamp or if the 
position of fitting be such that the glass receptacle is liable to mechanical damage the glass shall be 
protected by a suitable wireguard. 

12.0 Fittings Wire: 
The use of fitting wire shall be restricted to the internal wiring of the lighting fittings. Where 
fittings wire is used for wiring fittings, the sub-circuit leads shall terminate in a ceiling rose 
or connector from which they shall be carried into the fittings. 

 
13.0 Lamp Holders: 

 
Lamp holders for use on brackets and the like shall have not less than 1.3 cm (1/2") nipple and all 
those for use with flexible pendant shall be provided with cord grips. All lamp holders shall be provided 
with shade carriers. Where centre contact Edison screw lamp holders are used, the outer or screw 
contact shall be connected to the ' middle wire ' or the neutral or to the earthed conductor of the circuit. 

 
14-0 Lamps: 

All incandescent lamps, unless otherwise required, shall be hung at height of 2.5m (8 ft.), 
above the floor level they shall be provided with caps of the following patterns: 
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Upto and including200watt. - Standard Bayonet (B) 
Above 200 watts  and  not  exceeding 

300watts 
Above300watts      
 
 

15.0 Fans, Regulators and Clamps: 

   -

 
Edison Screw(E.S.) 
 

-

 

Golliath Screw(GS
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ii)     Exhaust fans shall be erected at the places indicated by the Architects. For fixing   an 
exhaust fan, a circular hole shall be provided in the wall to suit the size of the frame, which 
shall be fixed by means of rag bolt embedded in the wall.  The exhaust fan shall be aired as 
near to the hole as possible by means of a flexible cord, care being taken that the blades 

rotates in the proper direction. 

 
TESTING OF INSTALLATION 

 
16.0 Insulation Resistance: 

 
The insulation resistance shall be measured by applying between earth and the whole system 
of conductors or any section thereof with all fuses in place and all switches closed and except 

in earthed concentric wiring all lamps in position or both poles of the installation otherwise 
electrically connected together, a direct current pressure of not less than twice the working 
pressure provided that it need not exceed 500 volts for medium voltage circuits. Where the 
supply is derived from the three wire (AC or DC) or a poly phase system, the neutral pole of 
which is connected to earth either direct 01 through added resistance, the working pressure 
shall be deemed to be that which is maintained between the outer or phase conductor and 

theneutral. 
The insulation resistance measured as above shall not be less than 50, divided by the number 
of points on the circuits provided that the whole installation shall be required to have an 
insulation resistance greater than one mega ohm. 
Control rheostats, heating and power appliances and electrical sings may, it required, be 
disconnected from the circuit during the test, but in that event the insulation resistance 

between the case of frame work and all live parts or each rheostat appliance and sign shall 
not be less than that specified in the relevant IS specifications shall not be less than half a 
megaohm. 
The insulation resistance shall also be measured between all conductors connected to one 
or phase conductor of the supply and all the conductors connected to the middle wire or the 
neutral or to the other pole or phase conductors of the supply andits value shall not be less 

than that specified in sub clause(b) 
 

On completion of an electric installation (or an extension to an installation) a certificate shall be 
furnished by the contractor countersigned by the qualified supervisor the installation was carried 
out. The certificate shall be in the prescribed form as required by the local Electrical Supply 
Authorities. One such recommended form is given in Appendix-B. 
Testing of earth continuity path: The earth continuity conductor including metal conduits and 
metallic envelopes of cables in all cases shall be tested for electric continuity and the electrical 
resistance of the same along with the earthling lead but excluding any added resistance or earth 
leakage circuit-breaker measured from the connection with the earth electrode to any point in 

the earth continuity conductor in the completed installation shall not exceed one ohm. 
Testing of polarity of non-linked single pole switches: 

In a two wire installation a test shall be made to verify that all non-linked single pole switches 
have been fitted in the same conductor throughout and such conductor shall be labeled or 
marked for connection to an outer of phase conductor or to the non-earthed conductor of the 
supply. 

In a three wire or a four wire installation, a test shall be made to verify that every non- linked 
single pole switch is fitted in a conductor which is labeled or marked for connection to one of 
the outer or phase conductor of the supply. 
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17.0 CONDUIT CAPACITY: 

 
Maximum number of PVC insulated cables confirming to IS: 694-1977 that can be drawn in one 
conduit shall be as follows: 
Nominal cross sectional 
area of conductor 
 
64mm 

SIZE OF CONDUIT 

 
20 mm 25mm  32mm  38mm  51mm  S 

B S B S B S B S B S 

B  

1.5 5 4 10 8 18 12 - - - - - - 

2.5 5 3 8 6 12 10 - - - - - - 

4 3 2 6 3 10 8 - - - - - - 

6 2 - 5 4 8 7 - - - - - - 
10 2 - 4 3 6 5 8 6 - - - - 
16 - - 2 2 3 3 6 5 10 7 12 8 
25 - - - - 3 2 5 3 8 7 97 

35 - - - - - - 3 2 6 5 86 

50 -  - - - - - - - 5 3 6 5 
70 -  - - - - - - - 4 3 5 4 
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NOTE: 

 
1. The above table shows the max. Capacity of conduits for a simultaneous drawing of 
cables. 
2 The columns headed 'S' applies to runs of conduit which have distance not exceeding 

4.25m between draw in boxes and which do not deflect from the straight by an angle 
of more than 15 The columns headed 'B' apply to runs of conduit which deflect from 
the straight by an angle of more than 15. 

 
CABLES 

 
Cables shall be supplied by Electrical Contractor. 

 
CableSpecifications: 
All cables shall be as per latest IS 1554 Part I PVC insulated heavy duty electric cables 
Part I for working Voltages up to and including 1100 V. 
All power cables shall be PVC insulated, armored, inner sheathed, PVC insulated 

aluminum conductor. Control cables shall be of copper conductor. 

The core insulation and inner sheath shall confirm to the requirement of Type A IS 
5831 STI IS respectively. Similarly for outer sheath. Cables shall have amour of steel 
wire upto 0 D of 18 mm and flat steel strip for higher  OD. 
Cables shall be supplied in drums of 1000 mts. for and upto 6 sq mm and 10 sqmm 
and above in 500 mts. 

 
Cabling: 
Cabling shall be done with help of jack and rollers. Cable shall be passed through RCC 
Hume Pipe wherever road crossing or pathway crossing is there. All cables shall rise 
form cable trenches in GI Pipes. Cable shall be tagged as per cable schedule at every   
30 mts. by Aluminum tags of minimum 2mm thick securely fastened. They shall also 
be identified near the terminations 

Above the cable trenches cable route markers shall be installed as per rules and 
regulations at every 30 mts and at every turnings of the cables or branching of cables 

All cables shall be laid in trenches at a depth of 750mm and as shown in drawings.  
Before laying of cables sand shall be spread then the cable shall be laid which shall 
again be covered with sand minimum 150mm from the top of the largest dia of the 
cable. Then second class bricks shall be laid across the trench completely covering 
the trench, lastly excavated soil shall be back filled and compacted by watering 
intermittently 

All cables after laid shall be checked for insulation level and measured before back 
filling. Cable entries in Gl pipes or Hume pipes shall be sealed by cable compound or 
putty for smaller dia of pipes. 

 

If required for the- cable- to run on cable trays then the cable shall be clamped by 16 SWG 
GI saddles and damps All works should be done to the satisfaction of the Engg  -   in 
Charge. 

Terminations 
Cable shall be terminated by means of single compression glands and terminated by 
solder less crimped type lugs. All should be done to the satisfaction of the Engg.-in- 
Charge. If the cores do not have any color identification, then they should be identified by 

insulation tape of various phases. Cable shall enter any termination point by means    of 
double compression glands, using reducers if required or drill of holes in gland plates. IF 
panel installed on a cable trench which does not have any bottom excess then holes shall 
be drilled in one line for the cables then the gland plates is cut into two halves from the 
centre of the hole. Cables inserted and sealed and the armour in the bottom should open 
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and earthed to the earth bus. Crimping of lugs shall be done by hand crimping tool or 
hydraulic crimping tool with conducting jelly applied to conductors. Insulation shall be cut 

immediately after the lugs and care should be taken that the conductor is not left open. All 
jointing and crimping shall be carried out by licensed and experienced jointers approved 
E.I.C. and termination and straight joint shall be of 'Taped' or heat shrinkable type as 
specified. 
 

Testing: 
Before energizing, the mugger test shall be carried out for insulation resistance between 
phase to phase and phase to earth. 

For cable up to 1.1 KV grade 1000 KV mugger shall be used. 

D.C. High Voltage test shall be conducted after installation on the following and test 
results are recorded as per format furnished by the Engineer-in-charge. 

a) All 1000 Volts grade cables in which straight through joints have been made. 

b) All cables above 1100 V grade. 

For record purposes test data shall include the measure values of leakage current verses 
time. 

The DC High voltage test shall be performed as detailed below in the presence of the EIC 
or his authorized representative only. 
Cables shall be installed in final position with all straight through joints complete. 
Termination shall be kept on unfinished so that the motors, switchgears, t transformers, 

etc. are not subjected to test Voltages 

The Test Voltage shall be as under: 

i) for cable 3.3KVGrade 5.4 KVDC 

ii) for cable 66KVGrade 10.8 KVDC 

iii) for cable 11KVGrade 18   KVDC 

Cable schedule and layout drawings must be marked for AS BUILT conditions during 
the installations work and shall be approved by the Site Engg. 

 

IDENTIFICATION OF EARTHED AND EARTHED NEUTRAL CONDUCTORS AND 

POSITION OF SWITCHES AND CUTOUTS THEREIN: 
Where the conductors include an earthed conductor of two-wire system or an earthed 
neutral conductor of a multi-wire system or a conductor which is to be connected thereto, 
the following conditions shall be compiled with 

1. An indication of a permanent nature shall be provided by the owner of the earthed 

or earthed neutral conductor, or the conductor which is to be connected thereto, to enable 
such conductor to be distinguished from any live conductor. Such indication shall be 
provided. 

a) Where the earthed or earthed neutral conductor is the property of the bidder, at or 
near the point of commencement of the supply. 

b) Where a conductor forming part of a consumer's system is to be connected to the 
bidder's earthed or earthed neutral conductor, at the point  where  such connections to  be 
made. 

c) In all other cases, at a point corresponding to the point of commencement of supply 
or at such other point as may be approved by an inspector. 

2. No cut-out, link or switch other than a linked-switch arranged to operate 
simultaneously on the earthed or earthed neutral conductor and live conductor shall be 
inserted or remain inserted in any earthed or earthed neutral conductor of a two-wire 
system or in any earthed or earthed neutral conductor of a multi-wire system or in any 
conductor connected thereto with the following exceptions 

a) A link for testing purposes - OR- 

b) A switch for use in controlling a generator or transformer. 
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ELECTRICAL CODE OF PRACTICE 

The following ISI code of practice for providing and installation of  the electrical items  shall 
be deemed any deviation from the code should be approved from the Electrical Inspector. 
a) ISI 694-1977 : PVC insulated cables for working voltages upto and including 1100 

Volts. 
b) ISI 1554-1976: PCV insulated (heavy duty) (part-l) electric cables for working 
voltages upto and including 1100V. 
c) ISI 1554-1981: PVC insulated (Heavy duty) electric (PART-I) cables for working 

voltages from 3.3 KV upto and including 11Kv. 

 
d) ISI 2551-1963: Danger noticeplates. 

e) ISI 3043-1966:Earthing 

f) ISI 5578-1970: Guide for marking of insulated conductors. 
g) ISI 5216-1969: Guide for safety procedures and practices in ELECTRICAL 
WORKS. 

h) ISI 3072-1975: Installation and maintenance of switchgears. 
i) ISI 1886-1967: Installation & maintenance o ftransformers. 
j) ISI 1944-1970: Lighting of Public thorough fares. 

k) ISI 2309-1969 : Protection of building and allied structures against lighting. 

 i) ISI 3106-1966: Selection, installation and maintenance of fuses (Voltages no  exceeding 
650volts). 

m) ISI 8923-1978: Warning symbol for dangerous voltages. n) ISI 2208-1962: HRC 

cartridge fuse links up to 650 V. o) ISI 8724-1978: Rewireable fuses upto 650V. 

p) ISI 10118-1982: Switchgear and control gear,selection, (PART-III)installation 
and maintenance code of practice. 
Part III: Installation. 
Part IV: 
Maintenance. 

q) Transformers, selection, installation and maintenance of code of 
practice. Part II 

Installation   : 10028 (Part II)1981.  

Part III Maintenance:10028 (Part II)1981. 
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GENERAL SPECIFICATION FOR PANELS (LIGHTING & POWER) 

 

Panel shall be fabricated from CRCA sheet, main frame with 14 SWG sheet and 
compartments with 16 SWG sheet 

Bus Bars shall be of Aluminum /copper (as per SLD dwgs) PVC sleeved with the 

rating of as stated in drawing. 

The panel shall have gone through seven tank processes and shall be painted with 
shade no 631 or approved, oven baked. 

Panel shall be Dust and Vermin Proof 

Cable entries shall be from the bottom / top (as per the dwg) and all gland plates are 
to be detachable. 

All outgoing feeders shall have elmex make terminals to be provided in cable alley 
compartment. 

A continuous earth bulbar to be provided at the bottom of panel. 

All internal wiring / inter-connections shall be made by using copper conductor 

PVC insulated ISI wires (flexible type specially used in Panel) according rating of feeders 

All compartment doors shall be provided with neoprene rubber gasket and shall have 
door interlocking arrangement such that the compartments do not open when the 
switch is in ON position. 

 

Bus Bar alleys can be opened only with castle panel key while the Cable Alleys may 

have screw type knob arrangement. 

 A suitable Base frame of with ISMC channel shall be provided. 

Panel should be rated for 415 V,3 phase 4 wire, 50 c/s, A.C. supply system having 
a fault level of 40 KA (sys) for 1 second. Ambient temperature 45 degree and 
temperature rise of bus bar is to be limited so that end temperature does not exceed 
85 degree C. Bus bars will be mounted on epoxy insulators of adequate strength. 
Aluminum earth bus bar of appropriate cross section should be provided 
continuously at the bottom of the panel. The incoming and outgoing feeders shall 
be as per Single LineDiagram. 
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SAFETY CODE 

 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool 
shall be kept in a readily accessible place. 

 
2. An injured person shall be taken to a public hospital without loss of time, in cases 

when the injury necessitates hospitalization. 

 
3. Suitable and strong scaffolds should be provided for workmen for all works that 

cannot safely be done from the ground. 
 

4.  No portable single ladder shall be over 8 meters in length. The width between the 
side rails shall not be less than 30 cm. (clear) and the distance between two adjacent 
running shall not be more than 30 cm. When a ladder is used an extra Mazdoor shall 
be engaged for holding ladder. 

 
5. The excavated material shall not be placed within 1.5 meters of the edge of the 

trench half of the depth of trench whichever is more. All trenches and excavations 
shall be provided with necessary fencing and lighting. 

 
6. Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be one meter. 

 
7. No floor, roof or other part of the structure shall be so overloaded with debris or 

material as to render it unsafe. 
 

8. Workers employed on mixing and handling material such as asphalt, cement, 
mortar, concrete and lime shall be provided with protective footwear and rubber 
hand gloves. 

 
9          Those engaged in welding works shall be provided with welders’ protective eye 

shield and    gloves. 

 
10. (i) No paint containing lead or lead products shall be used except in the form of paste 

readymade paint. 
(ii) Suitable facemasks should be supplied for use by the workers when the paint 
applied in the form of spray or surface having lead paint dry rubbed and 
scrapped. 

 
11. Overalls shall be supplied by the contractor to the painters and adequate facilities 

shall be provided to enable the working painters to wash during cessation ofwork. 

 
12        Hoisting machines and tackle used in the works including their attachments anchor 

and supports shall be in perfectcondition. 
 

13. The ropes used in hoisting or lowering material or as a means of suspension shall 
be durable quality and adequate strength and free formdefects. 

 

 

 

 

 

 



 

 
 

SIGNATURE OF CONTRACTOR& SEAL OF FIRM Page49of 52 
 

 

 

 

 

 

 

Note: -  

i) The contractor should obtain prior approval from Employer / Consultants before 

placing order for any specific materials.  Employer may change / delete any of the 

makes or brands out of the above list.   

 

ii) All materials should conform to relevant standards and codes of BIS. Materials with 

I.S.I. mark shall be used duly approved by the STATE BANK OF INDIA Engineer / 

Architect.   

 

iii) If any material is found to be not up to the mark, the contractor will have to 

produce original bills/certificate from the manufacturer or his authorized 

Distributor for authenticity and genuineness of the material for consideration 

and as per make approved by the STATE BANK OF INDIA. The same will not 

be considered for payment.     
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