
CORRIGENDUM # 1

It has been decided by the competent authority to extend the above mentioned tenderupto 12.04.2024 due to administrative reasons.

fsdistant General Manager (p&E)
04.04.2024 9n-


