
 

PREMISES & ESTATE DEPARTMENT 
LOCAL HEAD OFFICE 

BHUBANESWAR -751001 
Phone: 2394637 Fax: 2396696 

E mail agmpre.lhobhu@sbi.co.in 
 

                                          Part – I 
        (Technical Bid) 

TENDER FOR COMPLETE ELECTRICAL REWIRING OF FLAT D14 
AT SHASTRI NAGAR STAFF QUARTER, BHUBANESWAR 

 (E-tender auction)  

Tender No.  BHU/P&E/2024-25/09 

Dated 04.07.2024 
 

 Eligibility Criteria: SBI (LHO, Bhubaneswar) approved Electrical contractor under LT cat-
egory Group-EA, EB, EC & ED category (newly empanelled in the year 2024) are only 
eligible to participate in this tender.  Vendor/Contractor should possess valid digital signature 
for this e-tender. 

TENDER SUBMITTED BY:  

 

NAME                          :                      _____________________________ 

  

ADDRESS :                     _____________________________ 

        ____________________________ 

 

GSTIN NO :           _____________________________ 

  

DATE      :           _____________________________ 

 

mailto:agmpre.lhobhu@sbi.co.in
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NOTICE INVITING TENDERS 

SBI Local Head Office, Premises and Estate department, 2nd Floor, III/1 Pandit Jawaharlal 
Nehru Marg, Bhubaneswar- 01 invites online item rates tender  for  Complete electrical rewiring 
of  Flat D14 at Shastrinagar Staff Quarter Bhubaneswar from Bank’s (LHO, Bhubaneswar) 
approved Electrical contractor under appropriate  category. 

The other details of the tender are as under: 
 

1. Name of Work and loca-

tion of work 

 Complete electrical rewiring of  Flat D14 at Shastrinagar Staff Quar-
ter, Bhubaneswar  

2 Type of Flat   D-Type (1 BHK)  

2 Eligibility of criteria  SBI (LHO, Bhubaneswar) approved Electrical contractor under LT 

category Group-EA, EB,EC  & ED category (newly empanelled in 

the year 2024) are only eligible to participate in this tender 

3 Estimated Cost (In Rs.) Rs.98,400/- ( Rupees Ninety Eight Thousand Four  Hundred Only)  

4 Earnest Money Deposit 

(EMD) 

Rs.1000/- (Rupees One Thousand Only) in the Form of Demand 

Draft/Banker’s Cheque issued by any Nationalised /Scheduled Bank 

Drawn in favour of “State Bank of India” Payable at “Bhubaneswar” 

which is to be submitted in original  in a separate envelope superscrib-

ing “EMD”. Those empaneled electrical contractor’s under LT category 

submitted their one time EMD the Bank towards LT category EA, EB, 

EC & ED category, need not to submit the EMD again. However, the 

copy of the one-time EMD to be submitted in a separate envelope su-

perscribing “One Time EMD”. Without EMD/one time EMD, the tender 

will be rejected. EMD shall be converted into SD for successful Con-

tractor, whose tender is accepted. Contractors having valid 

NSIC/MSME certificate are exempted for submission of EMD.   

5 Availability of Tender 

document. 

04.07.2024 to 15.07.2024 from Bank’s website 

“https://www.sbi.co.in/portal/web/home/procurement-news” and 

www.tenderwizard.com/SBI ETENDER 

6 Initial Security Deposit 
(ISD) 

L1 vendor shall submit, 2% of awarded value of work in the form of 
DD/BC/FDR favouring “State Bank of India” payable at Bhubanes-
war within 7 days of receipt of “letter of intent” or “ work order.”  
However, if L1 vendor already submitted one time EMD with the 
Bank, need not to submit the ISD. 

7 Retention Money An amount @ 5% of the bill amount will be retained by the SBI 
from the bills including ISD/EMD as Retention Money till the end of 
Defect Liability period. 

8 Pre bid meeting  Optional 

9 Last date, time and 

place for submission of 

Online Technical Bid. 

The eligible empanelled contractor under the Bhubaneswar Cir-

cle/LHO are required to submit/enclose the scan copies of follow-

ing document online on or before 15.07.2024 upto 14:00 Hrs: 

   (i)Process Compliance form in company letter head duly signed 
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and stamped by authorize representative.  

(II) Letter of Undertaking in company letter head duly signed and 

stamped by authorize representative.  

 (iii) Copy of the Earnest Money Deposit (EMD)/ One time EMD/ Valid 

MSME or NSIC Certificate. 

 

However, the physical EMD/copy of One time EMD to be submitted 

on or before last date & time in sealed envelope at our SBI office 

address mentioned in Sr. No. 10.  

Tenders received without any one or more document mentioned 

above shall be rejected. 

After the accomplishment of tendering procedure, the successful 

bidder shall submit the hard copy of the Technical document duly 

signed with seal in all pages by the authorized representa-

tive/proprietor of the firm at the under mentioned office. 

9 Last date, time and 

Mode of submission of 

Online Price Bid  

The Price Bid to be uploaded/submitted online on service provider 

portal i.e www.tenderwizard.com/SBI ETENDER on or before  

15.07.2024 upto 14:00 Hrs 

The bidder (Vendor/Contractor//Authorized Dealer) should have 

valid digital signature for this e-tender. 

E-tendering guidelines may be obtained from: 

Kushal Bose  

Antares Systems Ltd. (AS) 

Mob.+91 9674758719 

Email: kushal.b@antaressystems.com 

 

2. Siddharthasundar M  

Antares Systems Ltd. (AS) 

Mob.+91 9674758723  

Email: Siddharthasundar.m@antaressystems.com 

10  Date, Time and Place 

of opening of Online 

Technical Bid.   

 
Online Technical bid (Part-1) at our Office: on 15.07.2024 at 
14:30 Hrs 
 
    Premises & Estate Depart 
     State Bank of India 
     2nd floor, Local Head Offcie, 
     III/1 Pt. Jawaharlal Nehru Marg, 

    Bhubaneswar-751001 

 
Authorized representatives of vendors may be present during 

mailto:kushal.b@antaressystems.com


 
 

 

4 
 

opening of the Technical Bids.  However, Technical Bids would be 
opened even in the absence of any or all of the vendor representa-
tives. 

11 Date, Time and Place of 

opening of Online Price 

Bid.   

The online Price bid (Part-2) of only technically qualified bidder 
shall be opened  at our office on 15.07.2024 at 16:00 Hrs 
 

12 Validity for Offer 3 (Three) Months from the Date of Opening of Price-Bid 

13 Commencement of 

Work. 

7th Day from the date of receiving of Work Order. 

14 Time for completion of 

work. 

30 days from date of Commencement.  

15 Deduction of income 

tax and GST  

A) Income Tax will be deducted at source as per Govt. Guidelines.  

B) Reimbursement of GST will be made only on submission of 

proper GST invoice as per applicable GST provision. The contrac-

tor should comply with the following;  

1. Contractor should have GST Registration Number  

2. Invoice should specifically/separately disclose the amount of 

GST levied at applicable rate as per GST provision  

3. In case of Correction in the bills after scrutiny, contractor should 

submit fresh bills for payment  

4. Contractor should timely file his GST return in accordance with 

GST provisions to enable the bank to claim the credit of GST paid 

to the contractor 

16 Terms and Mode of 

payment 

i) . No advance on materials / plant / machinery or mobilization 

advance shall be paid under any circumstances. Final payment 

shall be made after successful completion of work and on sub-

mission of invoice along with measurement sheet etc.  

ii) As stipulated in  “ Instruction to Tenderer  clause no 35 “ 

iii) Payment shall be made by way of Electronic fund transfer and 

the bill will be paid by the SBI. Firm should furnish details of the 

bank, A/c no, IFSC code. 

iv) Payments towards the above work shall be made by SBI. The 

GST Number of State Bank of India for Bhubaneswar is 

21AAACS8577K1Z1 

17 Liquidated Damages for 

Delay 

If the bidder is not able to complete the work within stipulated 

time/days in line to this contract from date of issue of the work or-
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der, LD shall be imposed at the rate 0.5 % Per week for delay sub-

ject to maximum amount of 5% of Contract Value. 

18 Additional Security De-

posit/ Additional Per-

formance Gurantee 

ASD/APG shall be applicable if the price bid is below 7.5% of the 

estimated cost put to tender. The amount of such ASD/APG shall 

be difference between 92.50% of the estimated cost put to tender 

and quoted price. Bank Gurantee of FDR/ receipt favouring our 

Bank but drawn on any other Natiolized Bank may also be accept-

ed as ASD/APG. 

19 Defects Liability Period 12 Months (Twelve months) 

20 Contact Person, Phone 

No of officials.  

Assistant General Manager (P&E),  

agmpre.lhobhu@sbi.co.in 

Contact No. – 0674-2600534 

   

 In case the date of opening of tenders is declared as a holiday, the tenders will be 

opened on the next working day at the same time. 

 The bidder, who is the authorized representative and participating on behalf of com-

pany/ Dealer/vendor, should have a valid digital signature certificate (DSC) for this e-

tender. The validity of the DSC should be at least 3 months. 

 Those bidders who are qualified in technical bid, should submitted their price bid 

online within timeline, failing which tender summarily rejected. 

 SBI reserves the right to increase or decrease the quantum of services, manpower to 

be provided and also reserves the right to reject, cancel or revise or accept any or all 

the tenders or part of tenders without giving any reasons thereto. 

 SBI reserves its rights to accept/reject any/all tender without assigning any reasons 

whatsoever and to increase or decrease the quantities of any item and contractor has 

to execute the same at the rate quoted and no correspondence shall be entertained 

in this regard.  

 The L-1 Vendor (successful bidder) shall sign and stamp each page of the tender 
document thereby ensuring the number and sequence of all pages after completion 
of the tendering procedures.   
 

 Tender will be summarily rejected if the Bidder failed to submit the required docu-
ment as mentioned in tender, partly or fully modified, alter or corrects the tender doc-
ument, failed to submit the price bid online, fails to comply Bank’s technical parame-
ter requirement. Conditional tenders are liable for rejection.  

 

 

Sd/- 

Assistant General Manager (P & E) 

 

mailto:agmpre.lhobhu@sbi.co.in
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BUSINESS RULES FOR ONLINE TENDER GENERAL TERMS AND CONDITIONS OF 

ONILE TENDER  

1. SBI has made arrangement with Antares Systems Ltd. ( e-Tendering Agency (ETA) who 

shall be SBI’s authorized service provider for this tender.  

  2. ETA will provide all necessary training and assistance before commencement of online 

bidding on Internet. 

3. SBI/ETA will inform the vendor in writing/email in case of online bidding, the details of ser-

vice provider to enable them to contact and get trained.  

4. Business rules like event date, time, start price, bid decrement, extensions, etc. also will 

be communicated through service provider for compliance.  

 5. Vendors have to fax / email the compliance form in the prescribed format (provided by 

service provider) before start of online bidding. Without this the vendor will not be eligible to 

participate in the event.   

6. Opening of online bids will be conducted on schedule date & time.  .   

7. The lowest bidder has to fax the duly signed filled-in prescribed format as provided on 

case-to case basis to SBI through service provider within 24 hours of completion of tender 

without fail.  

8. Any variation between the on-line bid value and signed document will be considered as 

sabotaging the tender process and will invite disqualification of vender to conduct business 

with SBI as per prevailing procedure.  

9.In case SBI decides not to go for online bidding on procedure for this tender enquiry, the 

price bids and price impacts, if any already submitted and available with SBI shall be opened 

as per SBI standard practice.  

11. Business Rule for finalization of the Tender  

Please go through the guidelines given below and submit your acceptance to the same 

along with your Commercial Bid.  

1. Computerized Online tendering shall be conducted by SBI, on pre-specified date, 

while the vendors shall be quoting from their own offices/ place of their choice. Inter-

net connectivity and other paraphernalia   requirements shall have to be ensured by 

vendors themselves. In the event of failure of their Internet connectivity, (due to any 

reason whatsoever it   may be) it is the bidders responsibility / decision to send fax 

communication, immediately to ETA furnishing the price, the bidder wants to bid 

online, with a request to ETA to upload the faxed price on line so that the service pro-

vider will up load that price on line on behalf of the Bidder. It shall be noted clearly that 

the concerned bidder communicating this price to service provider has to solely en-

sure that the fax message is received by ETA in a readable / legible form and also the 

Bidder should simultaneously check up with ETA over phone about the clear receipt of 

the price faxed. It shall also be clearly understood that the bidder shall be at liberty to 
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send such fax communications of prices to be uploaded by ETA only before   the clo-

sure of   Bid time and under no circumstances it shall be allowed beyond the closure 

of bid time. Such bidders have to ensure that the service provider is given a reasona-

ble required time by the bidders, to upload such faxed prices online and if such re-

quired time is not available at the disposal of ETA at the time of receipt of the fax 

message from the bidders, ETA will not be uploading the prices.  It is to be noted that 

either SBI or ETA are not responsible for these unforeseen circumstances. In order to 

ward-off such contingent situation, bidders are requested to make all the necessary 

arrangements / alternatives whatever required so that they are able to circumvent 

such situation and still be able to participate in the online bidding successfully. How-

ever, the vendors are requested not to wait till the last moment to quote their bids to 

avoid any such complex situations.  

2. ETA shall arrange to train your nominated person(s), without any cost to you. They 

shall also explain you, all the Rules related to the Tendering/ Business Rules Docu-

ment to be adopted along with bid manual. You are required to give your compliance 

on it before start of bid process.   

 3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted 

in item rate quoted in Indian Rupees (INR) per -one- (Unit) of the items as mentioned 

in Price Bid/ BOQ. 

 4. BID PRICE: The Bidder has to quote item rate in Schedule of Quantities ; bidder is 

willing to execute the work inclusive of all taxes, duties, freight, service tax, overhead, 

contractor’s profit etc. excluding GST. GST shall be paid extra as per actual.   

5. VALIDITY OF BIDS: The Bid price shall be firm for a period of three calendar 

months from the date of acceptance of tender which may be extended for a further pe-

riod subject to mutual agreement.  

 6. The bidder has to submit a detail break up for his commercial offer in the pre-

scribed format as given by the Bank duly signed by their authorized representa-

tive/proprietor. 

7. Your bid will be taken as an offer to supply. Bids once made by you, cannot be 

cancelled / withdrawn and you shall be bound to supply as mentioned above at your 

final bid price. In case you back out and not execute the work as per the rates quoted, 

the earnest money deposited by you retained by us in this regard shall be forfeited 

without further reference to you.   

8. You shall be assigned a Unique Username & Password by ETA. You are advised to 

change the Password after the receipt of initial Password from ETA to ensure confi-

dentiality. All bids made from the Login ID given to you will be deemed to have been 

made by your company.   

9. At the end of the online Tendering process, SBI will decide the successful bidder. 

SBI’s decision on award of Contract shall be final and binding on all the Bidders.   
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10. SBI shall be at liberty to cancel the tender at any time, before ordering, without 

assigning any reason, there to.  

11. SBI shall not have any liability to bidders for any interruption or delay in access to 

the site irrespective of the cause.  

12. Other terms and conditions shall be as per your techno-commercial offers and oth-

er correspondences till date.  

13. You are required to submit your acceptance to the terms / conditions / modality 

given above before participating in the online bidding.   

14. Successful bidder shall enter into a contract with the bank to carry out the work as 

per Bank’s standard format.  

15. OTHER TERMS & CONDITIONS:  - The Bidder shall not involve himself or any of 

his representatives in Price manipulation of any kind directly or indirectly by communi-

cating with other suppliers / bidders. - The Bidder shall not divulge either his Bids or 

any other exclusive details of SBI to any other party. - SBI’s decision on award of Con-

tract shall be final and binding on all the Bidders. - SBI along with ETA can decide to 

extend, reschedule or cancel any tender. Any changes made by SBI and / or ETA, af-

ter the first posting will have to be accepted if the Bidder continues to access the site 

after that time. - ETA shall not have any liability to Bidders for any interruption or delay 

in access to the site irrespective of the cause. - ETA is not responsible for any damag-

es, including consequential damages, including but not limited to systems problems, 

inability to use the system, loss of electronic information etc.   

N.B. - All the bidders are requested to ensure that they have a valid digital certificate well in 

advance to participate in the online event - All the Bidders are required to submit the Agree-

ment Form (Annexure- I) duly signed to e-Tendering agency before due date.  - After the 

completion of the tender event, all the Bidders have to submit the Price Breakup immediately 

to e-Tendering agency for further proceedings.    
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PROCESS COMPLIANCE FORM 

(The bidders are required to print this on their company’s letter head and sign, stamp before 

faxing)  

 

To          Date:   

Kushal Bose  

Antares Systems Ltd.  

Mob.+91 7686913157  

Email: kushal.b@antaressystems.com 

 

SUB: AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE 

ONLINE BIDDING  

Dear Sir,  

This has reference to the Terms & Conditions for the online bidding mentioned in the Tender 

for  “Complete electrical rewiring of  Flat D14 at Shastrinagar Staff Quarter, Bhuba-

neswar ‘’ This letter is to confirm that:  

1) The undersigned is authorized representative of the company.   

2) We have studied the Commercial Terms and the Business rules governing the online bid-

ding and the RFP as mentioned in your letter and confirm our agreement to them.  

 3) We also confirm that we have taken the training on the tender tool and have understood 

the functionality of the same thoroughly. 

4) We confirm that SBI Group and ETL shall not be liable & responsible in any manner what-

soever for my/our failure to access & bid on the e-tender platform due to loss of internet 

connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen cir-

cumstances etc. before or during the tender event.   

mailto:kushal.b@antaressystems.com
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5) We understand that in the event we are not able to access the tender site, we may au-

thorize ETL to bid on our behalf by sending a fax containing our offer price before the tender 

close time and no claim can be made by us on either State Bank Group or ETL regarding 

any loss etc. suffered by us due to acting upon our authenticated fax instructions.  

 6) I/we do understand that ETL may bid on behalf of other bidders as well in case of above 

mentioned exigencies.  

7) We also confirm that we have a valid digital certificate issued by a valid Certifying Authori-

ty.   

8) We also confirm that we will fax the price confirmation & break up of our quoted price as 

per Annexure II and the format as requested by SBI / ETL.   

9) We, hereby confirm that we will honour the Bids placed by us during the tender process.  

10) We read each pages, understood the technical bid & BOQ and  I/we hereby agree to 

abide by and fulfill the terms and provisions and accepting all terms and conditions stipulat-

ed in the tender documents. After the accomplishment of tendering procedure, if we become 

the lowest  bidder shall submit the hard copy of the Technical document duly signed with 

seal by the authorized representative/proprietor of the firm at the under mentioned office  

We, hereby confirm that we will honour the Bids placed by us during the tender process.  

  

With regards  

  

  

Signature with company seal 

Date:                                                                                                                                  

Name : 

Company / Organization   
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ARTICLES OF AGREEMENT 

This AGREEMENT is made at ………… on this ……. day of …………………… between SBI, 

a body Corporate created under SBI Act 1955, having its Corporate Centre at State Bank 

Bhavan, Madame Cama Road, Mumbai 400 021 and its Local Head Office at  III/1 Pandit 

Jawaharlal Nehru Marg, Bhubaneswar- 01 represented by authorized officer of SBI. (herein-

after called “the BANK” which expression shall include its successor and assign) of  the ONE 

PART         

                                                                                          AND 

M/s  ____________ (proprietorship/partnership firm/Company), incorporated under the pro-

visions of the Companies Act and having its registered office at  

____________________________________________________________ (hereinafter 

called “the CONTRACTOR”) represented by Shri …………………… who is authorized to en-

ter this agreement by its Board of Directors on the OTHER PART    WHEREAS the Bank is 

desirous of  Complete electrical rewiring of  Flat D14 at Shastrinagar Staff Quarter, 

Bhubaneswar, Bhubaneswar as stated herein before in clause 1 in the instruction to Ten-

derer ( herein called the “WORKS”  

AND WHEREAS the Bank in order to effectively carryout the said works at Shastrinagar 

Staff Quarter Bhubaneswar for Complete electrical rewiring of  Flat D14 at Shastrinagar 

Staff Quarter, Bhubaneswar as per plans, drawings and specifications describing the 

works to be executed, to scrutinized the tenders and recommend to the BANK the name of 

lowest bidding contractor from whom the tenders was received and issue work order to con-

tractor so recommended after having the approval and acceptance thereof from the Bank. 

AND WHEREAS the Bank has caused the plans, drawing no ------and specifications priced 

schedule of quantities for the said works as per general conditions of contract, special condi-

tion of contract and instructions to the tenderer prepared subject to which the offer  of the 

contractor shall be accepted.  
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AND WHEREAS the contractor has deposited with the Bank Rs.............as security deposit 

for the due performance of the Agreement 

 
AND WHEREAS the relevant drawings inclusive of the specifications, priced schedule of 
quantities, conditions of contract, special conditions, additional conditions and instructions to 
the tenderer (hereinafter collectively referred to as "the said conditions") have been signed 
by the Parties hereto and contractor has agreed to execute the works upon and subject to 
the said conditions. 
 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1.In consideration of the said Contract Amount to be paid at the times and in the manner set 

forth in the said Conditions, the Contractor shall upon and subject to the said Conditions ex-

ecute and complete the work shown upon the said Drawings and described in the said Spec-

ifications and the priced Schedule of Quantities.   

2.The Bank  shall pay to the Contractor the said Contract Amount, or such other sum as 

shall become payable, at the times and in the manner specified in the said Conditions. 

3.The term Architect in the said conditions shall mean the said 

____________________________, and in the event of the said Architect ceasing to be the 

Architect for the purpose of this contract such other person or persons as shall be nominated 

for the purpose by the Bank. Provided always that no person subsequently appointed to the 

Architect under this contract shall be entitled to disregard or over rule any decision or ap-

proval expressed in writing by the outgoing Architect for the time being if the same had been 

done under instruction from the Bank . 

4 The Plans, Agreements and Documents mentioned herein shall form the basis of this Con-
tract  

and all disputes to be decided in the manner prescribed in the conditions attached hereto.  
 
5. The said contract comprises of the Complete electrical rewiring of  Flat D14 at Shas-

trinagar Staff Quarter, Bhubaneswar Bhubaneswar  and all subsidiary works connected 

there with within the same site as may be ordered to be done from time to time by the said 

Bank through the said Architect other other Architect  as the case may be even though such 

works may not be shown on the drawings or described in the said specifications or the 

priced Schedule of Quantities 

6. The Vendor / Contractor shall promptly notify SBI of any changes in the constitution of 

their firm. It shall be open to SBI to terminate the agreement on the death, retirement, insani-

ty or insolvency of any person/s is being director/s or partner/s in the said company / firm, or 

on the addition or introduction of a new partner without the previous approval in writing of 

SBI. But in absence of and until its termination by SBI as aforesaid, this agreement shall 

continue to be of full force and effect notwithstanding any changes in the constitution of the 

firm by death, retirement, insanity or insolvency of any of its partners or the addition or intro-

duction of any new partners. In case of retirement / death, the surviving or remaining part-



 
 

 

13 
 

ners of the firm shall be jointly and severally liable for the due and satisfactory performance 

of the terms and conditions of the agreement. 

7. The Contractor agrees and hereby keeps the Bank indemnified against all claims, actions, 

loss, damages, reputation loss, costs, expenses, charges, including legal expenses (Attor-

ney, Advocates fees included) which the Bank may suffer or incur on account of any defi-

ciency in Services rendered by The Contractor or breach of any obligations under this con-

tract, including without limitation, breach of confidentiality obligations or any acts of commis-

sion / omission on the part of employees, agents, representatives or Sub Contractors of the 

Contractor. The Contractor agrees to make good the loss suffered by the Bank. 

8. The said conditions shall be read and be treated as forming part of this Agreement and 

the parties hereto will respectively be bound thereby and to abide by and submit themselves 

to the conditions and stipulations and perform the same on their parts to be respectively ob-

served and performed 

9. Any dispute arising under this agreement between the parties hereto shall be dealt with in 

accordance to clause No. 36 of Arbitration as mentioned in the general conditions of contract 

AS WITNESS our hands this ---------------------------------------------- day of 2024  

SIGNED BY THE SAID BANK  

In presence of            SIGNED BY THE SAID CONTRACTOR  In presence of  

 

 

INSTRUCTIONS TO THE TENDERERS: 

1.0  Scope of Work 

 Online Tenders are invited for SBI for “Complete electrical rewiring of  Flat D14 at Shas-

trinagar Staff Quarter, Bhubaneswar Bhubaneswar 

1.1 Site and Its Location 

The proposed work is to be carried out at  

  Shastrinagar Staff Quarter, Bhubaneswar 

 

2.0 Tender Documents 

2.1 The work has to be carried out strictly according to the specifications and conditions 

stipulated in tender consisting the following documents and the most workman like manner, 

2.1 (a)  Instructions to tenderers 

2.1 (b) General Conditions of Contract 

2.1 (c) Terms and conditions for the Service Provider  
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2.1 (d)    Priced Bid 

2.2 The above documents shall be taken as complementary and mutually explanatory of one 

another but in case of ambiguities or discrepancies, shall take precedence in the order given 

below : 

a.  Price Bid 

b.  Terms and conditions for the Service Provider  

c.  General Conditions of Contract 

d. Special Conditions of Contract 

e. Instructions to Tenderers 

2.3 Complete set of tender documents including relative drawings can be downloaded from 

www.sbi.co.in (link) <Procurement News> 

3.0 SITE VISIT 

The tenderer must obtain himself on his own responsibility and his own expenses all in-

formation and data which may be required for the purpose of filling this tender document 

and enter into a contract for the satisfactory performance of the work. The Tenderer is 

requested satisfy himself regarding the availability of water, power, transport and com-

munication facilities, the character, quality and quantity of the materials, labour, the law 

and order situation, climatic conditions local authorities requirement, traffic regulations 

etc; 

The tenderer will be fully responsible for considering the financial effect of any or all the 

factors while submitting his tender. 

4.0 EARNEST MONEY   

4.1 The tenderers are requested to submit the Earnest Money of Rs.1000/- (Rupees One 

Thousand Only)   in the form of Demand Draft or Banker’s Cheque in favour of “SBI”  payable 

at “Bhubaneswar” drawn on any Scheduled Bank in India. Contractors deposited one time 

EMD in SBI P & E Department, LHO Bhubaneswar are exempted and may attach scan copy of 

EMD. 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

4.3 No interest will be paid on the EMD. 

4.4 After identifying the L1 vendor EMD of unsuccessful tenderers will be refunded personal-

ly to the vendor against their acknowledgement or shall be sent to their given address within 

a week by post/courier on request from tenderers.  

4.5 EMD of successful tenderer will be retained as a part of security deposit. 

http://www.sbi.co.in/
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5.0 INITIAL SECURITY DEPOSIT. 

L1 vendor shall submit, 2% of awarded value of work excluding EMD in the form of 

DD/BC/FDR favouring “State Bank of India” payable at Bhubaneswar within a period of 7 

days from the date of receipt of work order. EMD obtained in the name of SBI shall be re-

turned to them on receipt of ISD.   

However, if L1 vendor already submitted one time EMD with the Bank, need not to submit the 

ISD. 

6.0 SECURITY DEPOSIT 

6.1 Total security deposit shall be 5% of the final value of the work. Out of this 2% of tender 

value (i.e. tender amount) is in the form of initial security deposit (ISD). Besides the ISD as 

deposited by the contractor in the above said manner, the Retention money shall be deduct-

ed from the running account bill at the rate of 1% of the gross value of work done by the con-

tractor and claimed in each bill provided the total security deposit i.e. ISD plus Retention 

Money shall both together not exceed 5% of the contract value.  

6.2 Retention money shall be retained till the end of Defect Liability period of 1Year    

6.3. The retention money will be interest free.   

7.0 SIGNING OF CONTRACT DOCUMENTS 

The successful tenderer shall be bound to implement the contract with SBI by signing 

an agreement and conditions of contract attached herewith within 7 days from the re-

ceipt of intimation of acceptance of his tender by the SBI. However, the written ac-

ceptance of the tender by the SBI will constitute a binding agreement between the SBI 

and successful tenderer whether such formal agreement is subsequently entered into or 

not. 

8.0 COMPLETION PERIOD: Time is the essence of the contract; the work should be com-

pleted in all respect and in accordance with the terms of contract within a period of 30 

days from the date of commencement of work. 

9.0 VALIDITY OF TENDER                                    : 3 Months 

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months 

from the date of opening price bid. If the tenderer withdraws his/her offer during the va-

lidity period or makes modifications in his/her original offer which are not acceptable to 

the SBI without prejudice to any other right or remedy the SBI shall be at liberty to forfeit 

the EMD. 

10.0 LIQUIDATED DAMAGES 

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the ac-

tual value of work. 

11.0 RATES AND PRICES 
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11.1 In case of item rate tender 

11.1.1 The tenderers shall quote their rates for individual items both in words and figures in 

case of discrepancy between the rates quoted in words and figures the unit rate quoted in 

words will prevail. If no rate is quoted for a particular item the contractor shall not be paid for 

that item when it is executed. 

The amount of each item shall be calculated and the requisite total is given. In case of dis-

crepancy between the unit rate and the total amount calculated from multiplication of unit 

rate and the quantity the unit rate quoted will govern and the amount will be corrected. 

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In 

case the tenderers quote their rates for such items those rates will be ignored and will not be 

considered during execution. 

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor would be 

paid accordingly. 

The tenderer should not change or modify or delete the description of the item. If any dis-

crepancy is observed he should immediately bring to the knowledge of the Architect/ Bank. 

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or over-

writing shall be duly attested by him. 

11.1.5 Each page shall be totalled and the grand total shall be given. 

11.1.6 The rate quoted shall be firm and shall include all costs, allowances,  etc. 

GENERAL CONDITIONS OF CONTRACT 

1.0 Definitions 

“Contract” means the documents forming the tender and the acceptance thereof and the 

formal agreement executed between SBI and the contractor, together with the documents 

referred therein including these conditions, the specifications, designs, drawings and instruc-

tions issued from time to time by the Architects/SBI and all these, documents taken together 

shall be deemed to form one contract and shall be, complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, 

have the meaning hereby respectively assigned to them. 

1.1.1 ‘Bank’ shall mean State Bank of India (client) a body Corporate created under SBI Act 

1955, having one of its local head Office at State Bank of India, III/1 Pandit Jawaharlal Ne-

hru Marg, Bhubaneswar- 01 and includes the client’s representatives, successors and as-

signs. 

1.1.2 ‘Architects/Consultants’ shall mean _____________________________________ 

1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative 

to give instructions to the contractors. 
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1.1.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or 

not, undertaking the works and shall include legal personal representative of such individual 

or the composing the firm or company and the permitted assignees of such individual or 

firms of company. 

1.1.5 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work de-

scribed in the ‘Scope of Work” and/or to be executed in accordance with the contract and 

includes materials, apparatus, equipment, temporary supports, fittings and things of all kinds 

to be provided, the obligations of the contractor hereunder and work to be done by the con-

tractor under the contract. 

1.1.6 ‘Engineer’ shall mean the representative of the SBI/Architect/consultant. 

1.1.7 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the En-

gineer and referred to in the specifications and any modifications of such drawings as may 

be issued by the Engineer from time to time ‘Contract value shall mean the value of the en-

tire work as stipulated in the letter of acceptance of tender subject to such additions thereto 

or deductions there from as may be made under the provision herein after contained. 

1.1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any modifi-

cations thereof as may time to time be furnished or approved by the architect/ consultant 

“Month” means calendar month. 

1.1.9 “Week” means seven consecutive days. 

1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respective-

ly. 

CLAUSES: 

1.0 Total Security Deposit 

Total Security deposit comprise of: 

 Earnest Money Deposit 

 Initial Security Deposit 

 Retention Money 

a) Earnest Money Deposit: 

I. The tenderers are requested to submit the Earnest Money of Rs.1000/- in the form of 

Demand Draft or Banker’s Cheque in favour of “SBI”  payable at “Bhubaneswar” 

drawn on any Scheduled Bank in India. Contractors deposited one time EMD in SBI P 

& E Department, LHO Bhubaneswar are exempted and may attach scan copy of EMD. 

II. EMD in any other form other than as specified above will not be accepted. Tender 

not accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

III. No interest will be paid on the EMD. 
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IV. After identifying the L1 vendor EMD of unsuccessful tenderers will be refunded per-

sonally to the vendor against their acknowledgement or shall be sent to their given 

address within a week by post/courier on request from tenderers.  

V.  EMD of successful tenderer will be retained as a part of security deposit 

b) Initial Security Deposit (ISD): 

L1 vendor shall submit, 2% of awarded value of work excluding EMD in the form of 

DD/BC/FDR favouring “State Bank of India” payable at Bhubaneswar within a period of 7 

days from the date of receipt of work order. EMD obtained in the name of SBI shall be re-

turned to them on receipt of ISD.   

However, if L1 vendor already submitted one time EMD with the Bank, need not to submit the 

ISD. 

SECURITY DEPOSIT 

6.1 Total security deposit shall be 5% of the final value of the work. Out of this 2% of tender 

value (i.e. tender amount) is in the form of initial security deposit (ISD). Besides the ISD as 

deposited by the contractor in the above said manner, the Retention money shall be deduct-

ed from the running account bill at the rate of 1% of the gross value of work done by the con-

tractor and claimed in each bill provided the total security deposit i.e. ISD plus Retention 

Money shall both together not exceed 5% of the contract value.  

6.2 Retention money shall be retained till the end of Defect Liability period of 1Year    

 6.3. The retention money will be interest free.   

2.0 Language Errors, Omissions and Discrepancies 

In case of errors, omissions and/or disagreement between written and scaled dimensions on 

the drawings or between the drawings and specifications etc, the following order shall apply. 

i) Between scaled and written dimension(or description)on a drawing, the latter shall be 

adopted. 

ii) Between the written or shown description or dimensions in the drawings and the corre-

sponding one in the specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills of 

quantities of the same item, the latter shall be adopted. 

iv) In case of difference between rates written in figures and words, the rate in words shall 

prevail. 

v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken 

as correct. 

3.0 Scope of Work 
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The contractor shall carry out, complete and maintain the said work in every respect strictly 

in accordance with this contract and with the directions of and to the satisfaction of the SBI 

/architect/consultant. The SBI/ architect/consultant at the directions of the Bank from time to 

time issue further drawings and/or written instructions, details directions and explanations 

which are hereafter collectively referred to as SBI/Architect’s/Consultant’s instructions in re-

gard to : the variation or modification of the design, quality or quantity of work or the addition 

or omission or substitution of any work, any discrepancy in the drawings or between the 

BOQ and/or drawings and/or specifications, the removal from the site of any material 

brought thereon by the contractor and the substitution of any other materials thereof, the 

demolition, removal and/or re-execution of any work executed by him, the dismissal from the 

work of any person employed/engaged thereupon. 

4.0 (i) Letter of Acceptance 

Within the validity period of the tender the SBI shall issue a letter of acceptance either direct-

ly or through the architect by registered post/e-mail/speed post or otherwise depositing at the 

address of the contractor as given in the tender to enter into a Contract for the execution of 

the work as per the terms of the tender. The letter of acceptance shall constitute a binding 

contract between the SBI and the contractor. 

ii) Contract Agreement 

On receipt of intimation of the acceptance of tender from the SBI/Architect the successful 

tenderer shall be bound to implement the contract and within fifteen days thereof ,he shall 

sign an agreement in a non-judicial stamp paper of appropriate value(as per the Article of 

Agreement format earlier given in this document) with SBI. 

5.0 Ownership of drawings 

All drawings, specifications and copies thereof furnished by the SBI., through its architect/ 

consultants are the properties of the SBI They are not to be used on other work. 

6.0 Detailed drawings and instructions 

The SBI through its architects/consultants shall furnish with reasonable promptness addi-

tional instructions by means of drawings or otherwise necessary for the proper execution of 

the work. All such drawings and instructions shall be consistent with the contract documents, 

true developments thereof and reasonably inferable there from. 

The work shall be executed in conformity therewith and the contractor shall prepare a de-

tailed programme schedule (i.e. BAR/PERT Chart) indicating therein the date of start and 

completion of various activities on receipt of the work order and submit the same to the SBI 

through the Architect/Consultant. 

7.0 Copies of Agreement 

Out of Six copies, two copies of agreement/tender document duly signed by both the parties 

with the drawings shall be handed over to the contractors, two copies to SBI and one copy 

each shall be for the use of SBI and Architect. 
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8.0 Liquidated Damages 

If the contractor fails to maintain the required progress in terms of clause 29 of GCC or to 

complete the work and clear the site including vacating their office on or before the contract-

ed or extended date or completion without justification in support of the cause of delay, he 

may be called upon without prejudice to any other right of remedy available under the law to 

the SBI on account of such breach to pay a liquidated damages at the rate of 0.5% of the 

final value of work per week subject to a maximum of 5% of the final value of work. 

9.0 Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, 

water, power, tools, equipment transportation and any other facilities that are required for the 

satisfactory execution and completion of the work. Unless or otherwise specified all materials 

shall be new and both workmanship and materials shall be best quality. The contractor shall 

at all times enforce strict discipline and good order among his employees/workers and shall 

not employ on the work any unfit person/worker or anyone not skilled in the work assigned to 

him. Workman whose work or behaviour is found to be unsatisfactory by the SBI/Architect, 

he shall be removed from the site immediately. 

10.0 Permits, Laws and Regulations 

Permits and licences required for the execution of the work shall be obtained by the contrac-

tor at his own expenses. The contractor shall give notices and comply with the regulations, 

laws/ labour laws, and ordinances rules, applicable to the contractor. If the contractor ob-

serves any discrepancy between the drawings and specifications, he shall promptly notify 

the SBI  in writing under intimation of the Architect/Consultant. If the contractor performs any 

act which is against the law, rules and regulations he shall meet all the costs arising there 

from and shall indemnify the SBI any legal actions arising there from. 

11.0 Setting out Work 

The contractor shall set out the work and shall be responsible for the true and perfect setting 

out of the same and for the correctness of the positions, levels, dimensions, and alignment 

of all parts thereof and get it approved by the architect/consultant before proceeding with the 

work. If at any time any error in this respect shall appear during the progress of the works, 

irrespective of the fact that the layout had been approved by the architect/consultant the 

contractor shall be responsible for the same and shall at his own expenses rectify such error, 

if so, required to satisfaction of the  SBI 

12.0 Protection of works and property 

The contractor shall continuously maintain adequate protection, of all his work from damage 

and shall protect the SBI’s properties from injury or loss arising in connection with contract. 

He shall make good any such damage, injury, loss due to his fault or negligence except 

which are due to causes beyond his control. 

He shall take adequate care and steps for protection of the adjacent properties. The contrac-

tor shall take all precautions for safety and protection of his employees on the works and 
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shall comply with all applicable provisions of Government and local bodies’ safety laws and 

relevant building codes to prevent accidents, or injuries to persons or property of about or 

adjacent to his place of work. The contractor shall take insurance covers as per clause 25.0 

at his own cost. The policy may be taken in joint names of the contractors and the SBI and 

the original policy may be lodged with the SBI. 

13.0 Inspection of Work 

SBI/Architect/Consultant or their representatives shall at all reasonable time have free ac-

cess to the work site and/or to the workshop, factories or other places where materials are 

lying or from where they are obtained and the contractor shall give every facility to the 

SBI/Architect/Consultant and their representatives necessary for inspection and examination 

and test of the materials and workmanship. No person unless authorized by the  

SBI/Architect/Consultant except the representative of Public authorities shall be allowed on 

the work at any time. The proposed work either during its construction stage or its comple-

tion can also be inspected by the Chief Technical Examiner’s organization a wing of Central 

Vigilance Commission. 

14.0 Assignment and subletting 

The whole of work included in the contract shall be executed by the contractor and he shall 

not directly entrust and engage or indirectly transfer assign or underlet the contract or any 

part or share thereof or interest therein without the written consent of the SBI through the 

architect and no undertaking shall relieve the contractor from the responsibility of the con-

tractor from active superintendence of the work during its progress. 

15.0 Quality of Materials, Workmanship & Test 

All materials and workmanship shall be best of the respective kinds described in the contract 

and in accordance with SBI/Architect’s instructions and shall be subject from time to time to 

such tests as the SBI /Architect may direct at the place of manufacture or fabrication or on 

the site or an approved testing laboratory. 

The contractor shall provide such assistance, instruments, machinery, labour and materials. 

Contractor to made arrangement of laboratory on site, where weight of various materials like 

aluminium extrusions etc. can be done, Contractor should also make available a 3.00 me-

ters, 15.00 meters & a 50.00 meters tape, a Vernier Caliper & Micrometer so any measure-

ments/ tests can be taken on sites itself. 

(ii)Samples 

All samples of adequate numbers, size, shades & pattern as per specifications shall be sup-

plied by the contractor without any extra charges. If certain items proposed to be used are of 

such nature that samples cannot be presented or prepared at the site detailed literature/test 

certificate of the same shall be provided to the satisfaction of the SBI/Architect. Before sub-

mitting the sample/literature the contractor shall satisfy himself that the material/equipment 

for which he is submitting the samples/literature meet with the requirement of tender specifi-
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cation. Only when the samples are approved in writing by the SBI /Architect the contractor 

shall proceed with the procurement and installation of the particular material/equipment. 

The approved samples shall be signed by the SBI /Architect for identification and shall be 

kept on record at site office until the completion of the work for inspection/comparison at any 

time. The SBI/Architect shall take reasonable time to approve the sample. Any delay that 

might occur in approving the samples for reasons of its not meeting the specifications or 

other discrepancies inadequacy in furnishing samples of best qualities from various manu-

facturers and such other aspects causing delay on the approval of the materials/equipment 

etc. shall be to the account of the contractor. 

(iii) Cost of tests 

a) The cost of making any test shall be borne by the contractor if such test is intended 

by or provided for in the specifications or BOQ. 

(iv)  Cost of test not provided for 

If any test is ordered by the SBI/Architect which is either: 

(a) If so intended by or provided for or (in the cases above mentioned) is not so particu-

larized or through so intended or provided for but ordered by the SBI/ Architect which 

is either to be carried out by an independent person at any place other than the site 

or the place of manufacture or fabrication of the materials tested or any Govern-

ment/approved laboratory, then the cost of such test shall be borne by the contractor. 

16.0 Obtaining Information related to execution of work 

No claim by the contractor for additional payment shall be entertained which is consequent 

upon failure on his part to obtain correct information as to any matter affecting the execution 

of the work nor any misunderstanding or the obtaining incorrect information or the failure to 

obtain correct information relieve him from any risks or from the entire responsibility for the 

fulfilment of contract. 

17.0 Contractor’s superintendence 

The contractor shall give necessary personal superintendence during the execution of the 

works and as long, thereafter, as the SBI/Architect may consider necessary until the expiry 

of the defects liability period, stated hereto. 

18.0 Quantities 

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been pre-

pared in accordance with the Indian Standard Method of Measurements 

The rate quoted shall remain valid for variation of quantity against individual item to any ex-

tent subject to maximum variation of the contract value by 25%. The entire amount paid un-

der Clause 20 hereof as well as amounts of prime cost and provisional sums, if any, shall be 

excluded. 
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ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 

25% shall be paid on the basis of provisions of clause 21(e) hereof. 

19.0 Works to be measured 

The SBI/Architect may from time to time intimate to the contractor that he required the work 

to be measured and the contractor shall forthwith attend or send a qualified representative to 

assist the SBI/Architect in taking such measurements and calculation and to furnish all par-

ticulars or to give all assistance required by any of them. Such measurements shall be taken 

in accordance with the Mode of measurements detailed in the specifications. The repre-

sentative of the SBI/ Architect shall take joint measurements with the contractor’s repre-

sentative and the measurements shall be entered in the measurement book. 

The contractor or his authorized representative shall sign all the pages of the measurement 

book in which the measurements have been recorded in token of his acceptance. All the cor-

rections shall be duly attested by both representatives. No over writings shall be made in the 

measurement book. Should the contractor not attend or neglect or omit to depute his repre-

sentative to take measurements then the measurements recorded by the representative of 

the SBI/ Architect shall be final. All authorized extra work, omissions and all variations made 

shall be included in such measurements. 

20.0 Variations: 

No alteration, omission or variation ordered in writing by the SBI/Architect shall vitiate the 

contract. 

In case the SBI/Architect thinks proper at any time during the progress of works to make any 

alteration in, or additions to or omission from the works or any alteration in the kind or quality 

of the materials to be used therein, the Architect/Consultant shall give notice thereof in writ-

ing to the contractor or shall confirm in writing within seven days of giving such oral instruc-

tions the contractor shall alter to, add to, or omit from as the case may be in accordance with 

such notice but the contractor shall not do any work extra to or make any alteration or addi-

tions to or omissions from the works or any deviation from any of the provisions of the con-

tract, stipulations, specifications or contract drawings without previous consent in writing of 

the Architect/Consultant and the value of such extras, alterations, additions or omissions 

shall in all cases be determined by the Architect/Consultant and the same shall be added to 

or deducted from the contract value, as the case may be. 

21.0 Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the au-

thority of the SBI/Architect with the concurrence of the SBI as herein mentioned. Any 

such extra is herein referred to as authorized extra and shall be made in accordance 

with the following provisions. 

i) The net rates or prices in the contract shall determine the valuation of 

the extra work where such extra work is of similar character and executed 

under similar conditions as the work priced herein. 
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ii) Rates for all items, wherever possible should be derived out of the 

rates given in the priced BOQ. 

b) The net prices of the original tender shall determine the value of the 

items omitted, provided if omissions do not vary the conditions under which 

any remaining items of works are carried out, otherwise the prices for the 

same shall be valued under sub clause (c) hereunder. 

c) Where the extra works are not of similar character and/or executed 

under similar conditions as aforesaid or where the omissions vary the condi-

tions under which any remaining items or works are carried out, then the con-

tractor shall within 7 days of the receipt of the letter of acceptance inform the 

SBI/Architect of the rate which he intends to charge for such items of work, 

duly supported by analysis of the  rate or rates claimed and the SBI/Architect 

shall fix such rate or prices as in the circumstances in his opinion are reason-

able and proper, based on the market rate. 

d) Where extra work cannot be properly measured or valued the contractor shall be al-

lowed day work prices at the net rates stated in the tender of the BOQ or, if not, so 

stated then in accordance with the local day work rates and wages for the district; 

provided that in either case, vouchers specifying the daily time (and if required by the 

SBI/Architect) the workman’s name and materials employed be delivered for verifica-

tions to the Architect/Consultant at or before the end of the week following that in 

which the work has been executed. 

e) It is further clarified that for all such authorized extra items where rates cannot be de-

rived from the tender, the contractor shall submit rates duly supported by rate analy-

sis worked on the “market rate basis” for material, labour, hire/running charges of 

equipment and wastages etc. plus 15% towards establishment charges, contractor’s 

overheads and profit. Such items shall not be eligible for escalation. 

22.0 Final Measurement 

The measurement and valuation in respect of the contract shall be completed within 

one month of the virtual completion of the work. 

23.0 Virtual Completion Certificate (VCC) 

On successful completion of entire works covered by the contract to the full satisfac-

tion of the SBI, the contractor shall ensure that the following works have been com-

pleted to the satisfaction of the SBI  

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, con-

tractor’s labour, equipment and machinery. 

b) Demolish, dismantle and remove the contractor’s site office, tempo-

rary works, structures including labour sheds/camps and constructions and oth-

er items and things whatsoever brought upon or erected at the site or any land 
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allotted to the contractor by the SBI and not incorporated in the permanent 

works. 

c) Remove all rubbish, debris etc from the site and the land allotted to 

the contractor by the SBI and shall clear, level and dress, compact the site as 

required by the SBI. 

d) Shall put the SBI in undisputed custody and possession of the site and 

all land allotted by the SBI. 

               e)   Shall hand over the work in a peaceful manner to the SBI. 

              f)  All defects/imperfections have been attended and rectified as pointed out by the 

SBI to the full satisfaction of SBI. Upon the satisfactory fulfilment by the con-

tractor as stated above, the contractor shall be entitled to apply to the Archi-

tect/Consultant for the certificate. If the SBI/Architect/Consultant is satisfied of 

the completion of the work, relative to which the completion certificate has been 

sought, the SBI/Architect/Consultant shall within fourteen (14) days of the re-

ceipt of the application for virtual completion certificate, issue a VCC in respect 

of the work for which the VCC has been applied. This issuance of a VCC shall 

be without prejudice to the SBI’s rights and contractor’s liabilities under the con-

tract including the contractor’s liability for defects liability period nor shall the is-

suance of VCC in respect of the works or work at any site be construed as a 

waiver of any right or claim of the SBI against the contractor in respect of works 

or work at the site and in respect of which the VCC has been issued. 

24.0 Work by other agencies 

The SBI/Architect reserves the rights to use premises and any portion of the site for 

execution of any work not included in the scope of this contract which it may desire to 

have carried out by other persons simultaneously and the contractor shall not only al-

low but also extend reasonable facilities for the execution of such work. The contractor 

however shall not be required to provide any plant or material for the execution of such 

work except by special arrangement with the SBI. Such work shall be carried out in 

such manners not to impede the progress of the works included in the contract. 

25.0 Insurance of Works 

25.1 Without limiting his obligations and responsibilities under the contract the contrac-

tor shall ensure in the joint names of the SBI and the contractor against all loss or 

damages from whatever cause arising other than the excepted risks, for which he 

is responsible under the terms of contract and in such a manner that the SBI and 

contractor are covered for the period stipulated in clause 27 & 28 of GCC and are 

also covered during the period of maintenance for loss or damage arising from a 

cause, occurring prior to the commencement of the period of maintenance and for 

any loss or damage occasioned by the contractor in the course of any operations 

carried out by him for the purpose of complying with his obligations under clause. 
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a) The works for the time being executed to the estimated current Contract value 

thereof, or such additional sum as may be specified together with the materials 

for incorporation in the works at their replacement value. 

b) The constructional plant and other things brought on to the site by the contractor 

to the replacement value of such constructional plant and other things. 

c) Such insurance shall be effected with an insurer and in terms approved by the 

SBI which approval shall not be unreasonably withheld and the contractor shall 

whenever required produce to the SBI/Architect the policy of insurance and the 

receipts for payment of the current premiums. 

25.2 Damage to persons and property 

The contractor shall, except if and so far as the contract provides otherwise indemnify 

the SBI against all losses and claims in respect of injuries or damages to any person or 

material or physical damage to any property whatsoever which may arise out of or in 

consequence of the execution and maintenance of the works and against all claims 

proceedings, damages, costs, charges and expenses whatsoever in respect of or in re-

lation thereto except any compensation of damages for or with respect to : 

a) The permanent use or occupation of land by or any part thereof. 

b) The right of SBI to execute the works or any part thereof, on, over, under, in or 

through any lands. 

c) Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract. 

d) Injuries or damage to persons or property resulting from any act or neglect of the 

SBI, their agents, employees or other contractors not being employed by the contrac-

tor or in respect of any claims, proceedings, damages, costs, charges and expenses 

in respect thereof or in relation thereto or where the injury or damage was contributed 

to by the contractor, his servants or agents such part of the compensation as may be 

just and equitable having regard to the extent of the responsibility of the SBI, their 

employees, or agents or other employees, or agents or other contractors for the dam-

age or injury. 

25.3 Contractor to indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, damages, 

costs, charges and expenses in respect of the matters referred to in the provision sub-

clause 25.2 of this clause. 

25.4 Contractor’s superintendence 

The contractor shall fully indemnify and keep indemnified the SBI against any action, 

claim, or proceeding relating to infringement or use of any patent or design or any al-

leged patent or design rights and shall pay any royalties which may be payable in re-

spect of any article or part thereof included in the contract. In the event of any claim 
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made under or action brought against SBI in respect of such matters as aforesaid the 

contractor shall be immediately notified thereof and the contractor shall be at liberty, at 

his own expenses to settle any dispute or to conduct any litigation that may arise there 

from, provided that the contractor shall not be liable to indemnify the SBI if the in-

fringement of the patent or design or any alleged patent or design right is the direct re-

sult of an order passed by the SBI/Architect in this behalf. 

25.5 Third Party Insurance 

25.5.1 Before commencing the execution of the work the contractor but without limiting 

his obligations and responsibilities under clause 25 of GCC shall insure against 

his liability for any material or physical damage, loss, or injury which may occur 

to any property including that of SBI, or to any person, including any employee 

of the SBI, by or arising out of the execution of the works or in the carrying out 

of the contract, otherwise than due to the matters referred to in the provision to 

clause 25 thereof. 

25.5.2  Minimum Amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the 

SBI which approval shall not be reasonably withheld and for at least the amount 

stated below. The contractor shall, whenever required, produce to the 

SBI/Architect the policy or policies of insurance cover and receipts for payment 

of the current premiums. 

 The minimum insurance cover for physical property, injury, and death is Rs.5.0 

lacs per occurrence with the number of occurrences limited to four. After each 

occurrence contractor will pay additional premium necessary to make insurance 

valid for four occurrences always. 

25.7 Accident or Injury to Workmen 

25.7.1 The SBI shall not be liable for or in respect of any damages or compensation 

payable at law in respect or in consequence of any accident or injury to any 

workmen or other person in the employment of the contractor or any sub-

contractor, save and except an accident or injury resulting from any act or de-

fault of the SBI or their agents, or employees. The contractor shall indemnify 

and keep indemnified SBI against all such damages and compensation, save 

and except as aforesaid and against all claims, proceedings, costs, charges 

and expenses whatsoever in respect thereof or in relation thereto. 

        25.7.2 Insurance against accidents etc to workmen 

The contractor shall insure against such liability with an insurer approved by the 

SBI during the whole of the time any person employed by him on the works and 

shall, when required, produce to the architect/consultant such policy of insur-

ance and receipt for payment of the current premium. Provided always that, in 

respect of any persons employed by any sub-contractor the contractor’s obliga-

tion to insure as aforesaid under this sub-clause shall be satisfied if the sub-
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contractor shall have insured against the liability in respect of such persons in 

such manner that SBI is indemnified under the policy but the contractor shall re-

quire such sub-contractor to produce to the SBI/Architect when required such 

policy of insurance and the receipt for the payment of the current premium. 

    25.7.3 Remedy on Contractor’s failure to insure 

If the contractor fails to effect and keep in force the insurance referred to above or 

any other insurance which he may be required to effect under the terms of con-

tract, then and in any such case the SBI may effect and keep in force any such in-

surance and pay such premium or premiums as may be necessary for that pur-

pose and from time to time deduct the amount so paid by the SBI as aforesaid and 

also deduct 15% of contract value from any amount due or which may become 

due to the contractor, or recover the same as debt from the contractor. 

 Without prejudice to the other rights of the SBI against contractors, in respect of 

such default, the SBI shall be entitled to deduct from any sums payable to the con-

tractor the amount of any damages costs, charges, and other expenses paid by 

the SBI and which are payable by the contractors under this clause. The contrac-

tor shall upon settlement by the insurer of any claim made against the insurer pur-

suant to a policy taken under this clause, proceed with due diligence to rebuild or 

repair the works destroyed or damaged. In this event all the monies received from 

the insurer in respect of such damage shall be paid to the contractor and the con-

tractor shall not be entitled to any further payment in respect of the expenditure in-

curred for rebuilding or repairing of the materials or goods destroyed or damaged. 

26.0 Commencement of Works 

The date of commencement of the work will be reckoned as the recorded date of hand-

ing over site by the SBI or 7 days from the date of receipt of Letter of Acceptance/work 

order from SBI, whichever is later. 

27.0 Time for completion 

Time is the essence of the contract and shall be strictly observed by the contractor. 

The entire work shall be completed within a period of  30 days from the date of 

commencement. If required in the contract or as directed by the SBI/Architect, the 

contractor shall complete certain portions of work before completion of the entire work. 

However the completion date shall be reckoned as the date by which the whole work is 

completed as per the terms of the contract. 

28.0 Extension of Time 

If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond 

the control of the contractor, the Architect/Consultant may submit a recommendation to 

the SBI to grant a fair and reasonable extension of time for completion of work as per 

the terms of contract. If the contractor needs an extension of time for the completion of 

work or if the completion of work is likely to be delayed for any reasons beyond the due 

date of completion as stipulated in the contract, the contractor shall apply to the SBI 
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through the Architect/Consultant in writing at least 15 days before the expiry of the 

scheduled time and while applying for extension of time he shall furnish the reasons in 

detail and his justification if any, for the delays. The architect/consultant shall submit 

their recommendations to the SBI in the prescribed format for granting extension of 

time. While granting extension of time the contractor shall be informed the period ex-

tended time which will qualify for levy of liquidated damages. For the balance period in 

excess of original stipulated period and duly sanctioned extension of time by the SBI 

the provision of liquidated damages as stated under clause 8 of GCC shall become 

applicable. Further contract shall remain in force even for the period beyond the due 

date of completion irrespective whether the extension is granted or not. 

29.0 Rate of progress 

Whole of the materials, plant and labour to be provided by the contractor and the 

mode, manner and speed of execution and maintenance of the works are to be of a 

kind and conducted in a manner to the satisfaction of the SBI/Architect. Should the rate 

of progress of the work or any part thereof be at any time be in the opinion of the 

SBI/Architect too slow to ensure the completion of the whole of the work by the pre-

scribed time or extended time for completion the SBI/Architect shall thereupon take 

such steps as considered necessary to expedite progress so as to complete the woks 

by the prescribed time or extended time. Such communications from the SBI/Architect 

neither shall relieve the contractor from fulfilling obligations under the contract nor he 

shall be entitled to raise any claims arising out of such directions. 

30.0 Work during nights and holidays 

Subject to any provision to the contrary contained in the contract no permanent work 

shall save as herein provided be carried on during the night or on holidays without the 

permission in writing of the SBI/Architect, save when the work is unavoidable or abso-

lutely necessary for the saving of life or property or for the safety of the work in which 

case the contractor shall immediately advise the SBI/Architect. However the provision 

of the clause shall not be applicable in the case of any work which becomes essential 

to carry by rotary or double shifts in order to achieve the progress and quality of the 

part of the works being technically required and continued with the prior approval of the 

SBI/Architect at no extra cost to the SBI. 

All work at night after obtaining approval from competent authorities shall be carried 

out without unreasonable noise and disturbance so as to avoid disputes with the 

neighbours. 

31.0 No compensation for restrictions of work 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the 

scope of work for any reason whatsoever and hence not require the whole or any part 

of the work to be carried out, the SBI/ Architect shall give notice in writing to that effect 

to the contractor and the contractor shall act accordingly in the matter. The contractor 

shall have no claim to any payment of compensation or otherwise whatsoever, on ac-

count of any profit or advantage which he might have derived from the execution of the 
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work fully but which he did not derive in consequence of the foreclosure of the whole or 

part of the work. Provided that the contractor shall be paid the charges on the cartage 

only of materials actually and bona fide brought to the site of the work by the contractor 

and rendered surplus as a result of the abandonment, curtailment of the work or any 

portion thereof and then taken back by the contractor, provided however that the 

SBI/Architect shall have in such cases the option of taking over all or any such materi-

als at their purchase price or a local current rate whichever is less. In case of such 

stores having been issued from SBI stores and returned by the contractor to stores, 

credit shall be given to him at the rates not exceeding those at which were originally is-

sued to the contractor after taking into consideration and deduction for claims on ac-

count of any deterioration or damage while in the custody of the contractor and in this 

respect the decision of SBI/Architect shall be final. 

32.0 Suspension of work 

i) The contractor shall, on receipt of the order in writing of the SBI/Architect 

(whose decision shall be final and binding on the contractor) suspend the progress 

of works or any part thereof for such time and in such manner as SBI/Architect may 

consider necessary so as not cause any damage or injury to the work already done 

or endanger the safety thereof for any of following reasons. 

               a) On account of any default on the part of the contractor, or 

   b) For proper execution of the works or part thereof for reasons other than the default of 

the con      tractor, or 

  c) For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the 

extent necessary and carry out the instructions given in that behalf by the SBI/Architect. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above : 

The contractor shall be entitled to an extension of time equal to the period of every such 

suspension. No compensation whatsoever shall be paid on this account. 

33.0 Action when the whole security deposit is forfeited 

In any case in which under any clause or clauses of this contract, the Contractor shall have 

rendered himself liable to pay compensation amounting to the whole of his security deposit 

the Architect/Consultant shall have the power to adopt any of the following course as they 

may deem best suited to the interest of the SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by the 

Architect/Consultant shall be conclusive evidence) and in which case the security 

deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI. 

b) To employ labour paid by the SBI and to supply materials to carry out the work, or 

any part of the work, debiting the contractor with the cost of the labour and materi-

als(the cost of such labour and materials as worked out by the SBI/Architect shall be 
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final and conclusive against the contractor) and crediting him with the value of the 

work done, in all respects in the same manner and at the same manner and at the 

same rates as if it had been carried out by the contractor under the terms of this 

contract the certificate of Architect/Consultant as to the value of work done shall be 

final and conclusive against the contractor. 

c) To measure up the work of the contractor, and to take such part thereof as shall be 

unexecuted, out of his hands, and to give it to another contractor to complete in 

which case any expenses which may be incurred in excess of the sum which would 

have been paid to the original contractor, if the whole work had been executed by 

him (of the amount of which excess the certificates in writing of the Architects/ Con-

sultant shall be final and conclusive) shall be borne by original contractor and may 

be deducted from any money due to him by SBI under the contract or otherwise, or 

from his security deposit or the proceeds of sale thereof, or sufficient part thereof. 

In the event of any of above courses being adopted by the SBI the contractor shall have no 

claim to compensation for any loss sustained by him by reasons of his having purchased or 

procured any material or entered into any engagements or make any advances on account 

of, or with a view to the execution of the work or the performance of the contract and in case 

the contract shall be rescinded under the provision aforesaid, the contractor shall not be en-

titled to recover or to be paid any sum or any work thereto for actually performed under this 

contract, unless, and until the Architect/Consultant/SBI will have certified in writing the per-

formance of such work and the value payable in respect thereof, and he shall only be enti-

tled to be paid the value so certified. 

34.0 Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 

adjusted an insolvent or being an incorporated company shall have an order for com-

pulsory winding up voluntarily or subject to the supervision of Government and of the 

Official Assignee of the liquidator in such acts of insolvency or winding up shall be una-

ble within seven days after notice to him to do so, to show to the reasonable satisfaction 

of the SBI /Architect that he is able to carry out and fulfil the contract, and to give securi-

ty therefore if so required by the SBI.  

Or if the contractor (whether an individual firm or incorporated Company) shall suffer 

execution to be issued or shall suffer any payment under this contract to be attached by 

or on behalf of any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the SBI  through 

the Architect/Consultant or shall charge or encumber this contract or any payment due 

to which may become due to the contractor there under. 

a) Has abandoned the contract; or 

b) Has failed to commence the works, or has without any lawful excuse under 

these conditions suspended the progress of the works for 14 days after receiv-

ing from the SBI  through the Architect/Consultant written notice to proceed, or 
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c) Has failed to proceed with the works with such diligence and failed to make 

such due progress as would enable the works to be completed within the time 

agreed upon, or has failed to remove the materials from the site or to pull down 

and replace work within seven days after written notice from the SBI through 

the Architect/ Consultant that the said materials were condemned and rejected 

by the Architect/ Consultant under these conditions; or has neglected or failed 

persistently to observe and perform all or any of the acts, matters or things by 

this contract to be observed and performed by the contractor for seven days af-

ter written notice shall have been given to the contractor to observe or perform 

the same or has to the detriment of good workmanship or in defiance of the 

SBI’s or Architect’s/Consultant’s instructions to the contrary subject any part of 

the contract. Then and in any of said cases the SBI and or the Archi-

tect/Consultant, may not withstanding any previous waiver, after giving seven 

days’ notice in writing to the contractor, determine the contract, but without 

thereby affecting the powers of the SBI or the Architect/Consultant or the obli-

gation and liabilities of the contractor the whole of which shall continue in force 

as fully as if the contract had not been so determined and as if the works sub-

sequently had been executed by or on behalf of the contractor. And, further the 

SBI through the Architect/Consultant, their agents or employees may enter up-

on and take possession of the work and all plants, tools, scaffoldings, materials, 

sheds, machineries lying upon the premises or on the adjoining lands or roads, 

use the same by means of their own employees or workmen in carrying on and 

completing the work or by engaging any other contractors or persons to com-

plete the work and the contractor shall not in any was interrupt or do any act, 

matter or thing to prevent or hinder such other contractor or other persons em-

ployed for completing and finishing or using the materials and plant for the 

works. When the works shall be completed or as soon thereafter as convenient 

to the SBI or the Architect/Consultant shall give a notice in writing to the con-

tractor to remove his surplus materials and plants and should the contractor fail 

to do so within 14 days after receipt thereof by him the SBI sell the same by 

public auction after due publication and shall adjust the amount realized by 

such auction. The contractor shall have no right to question any of the act of the 

SBI incidental to the sale of the materials etc. 

35.0 Certificate of Payment 

 The contractor shall be entitled under the certificate s to be issued by the Architect/ 
consultant to the contractor within  10 days from the date of certificate to the payment 
from SBI from time to time. The SBI shall recover the statutory recoveries and other 
dues including the retention amount from the certificate of payment. 

 

 Provided always that the issue of any certificate by the Architect/ consultant during 
the progress of works or completion shall not have effect as certificate of satisfaction 
or relieve the contractor from his liability under clause.  

 

 The Architect/ consultant shall have power to withhold the certificate if the work or 
any part thereof is not carried out to their satisfaction. 
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 The Architect/ consultant may by any certificate make any corrections required in 
previous certificate.  

 

 The SBI shall modify the certificate of payment as issued by the Architect/ consultant 
from time to time while making the payment.  

 

 The contractor shall submit one interim bill only after taking actual measurements 
and the bill value not less than 10 lacs. 

 

 The final bill may be submitted by the contractor within a period of one month from 
the date of     virtual completion and Architect / consultant shall issue the certificate of 
payment within a period of 02 months. The SBI shall pay the amount within a period 
of three weeks from the date of issue of certificate provided there is no dispute in re-
spect of rate and quantities 

  

36.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes to the 

meaning of the specifications, design, drawings and instructions herein before men-

tioned and as to the quality of workmanship or materials used on the work or as to any 

other question , claim, right, matter or thing whatsoever in any way arising out of or re-

lating to the contract, designs, drawings specifications, estimates, instructions orders 

or these conditions or otherwise concerning the work or the execution or failure to exe-

cute the same whether arising during the progress of the work or after the cancellation, 

termination, completion or abandonment thereof shall be dealt with as mentioned here-

inafter:  

i) If the Contractor considers that he is entitled to any extra payment or compensation 

in respect of the works over and above the amounts admitted as payable by the  author-

ized person of SBI or in case the Contractor wants to dispute the validity of any deduc-

tions or recoveries made or proposed to be made from the contract or raise any dispute, 

the Contractor shall forthwith give notice in writing of his claim, or dispute to AGM ( 

P&E), LHO, Bhubaneswar within 30 days from the date of disallowance thereof or the 

date of deduction or recovery. The said notice shall give full particulars of the claim, 

grounds on which it is based and detailed calculations of the amount claimed and the 

Vendor shall not be entitled to raise any claim nor shall the SBI be in any way liable in 

respect of any claim by the Contractor unless notice of such claim shall have been giv-

en by the Contractor to the AGM ( P&E),SBI, LHO, Bhubaneswar, of respective Circle 

Office, in the manner and within the time as aforesaid. The Vendor shall be deemed to 

have waived and extinguished all his rights in respect of any claim not notified to the 

AGM ( P&E),SBI, LHO, Bhubaneswar, in writing in the manner and within the time 

aforesaid.  

ii) The AGM ( P&E),SBI, LHO, Bhubaneswar, shall give his decision in writing on the 

claims notified by the Contractor. The Contractor may within 30 days of the receipt of 

the decision of the AGM ( P&E),SBI, LHO, Bhubaneswar, submit his claims to the con-

ciliating authority namely the Circle Development Officer of respective Circle for concil-
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iation along with all details and copies of correspondence exchanged between him and 

the SBI 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 

Contractor shall, within a period of 30 days of termination thereof shall give a notice to 

the concerned Chief General Manager for appointment of an arbitrator to adjudicate the 

notified claims falling which the claims of the Contractor shall be deemed to have been 

considered absolutely barred and waived. 

iv) Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified claims of the Contractor as 

aforesaid and all claims of the SBI shall be referred for adjudication through arbitration 

to the Sole Arbitrator appointed by the Chief General Manager and who will be an of-

ficer not less than the rank of Deputy General Manager of SBI . If the arbitrator so ap-

pointed is unable or unwilling to act or resigns his appointment or vacates his office due 

to any reason whatsoever another sole arbitrator shall be appointed in the manner 

aforesaid by the said Chief General Manager  Such person shall be entitled to proceed 

with the reference from the stage at which it was let by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes 

with amounts claimed in respect of each dispute along with the notice for appointment 

of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such 

Chief General Manager as aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of 

the Arbitration & Conciliation Act 1996 or any or any accordance modification or re-

enactment thereof and the rules made there under. 

It is also a term of the contract that the Arbitrator shall be deemed to have entered on 

the reference on the date he issues notice to both the parties calling them to submit 

their statement of claims and counter statement of claims. The venue of the arbitration 

shall be such place as may be fixed by the arbitrator in his sole discretion. The Cost of 

the reference and of the award shall be in the discretion of the arbitrator who may direct 

to any by whom and din what manner, such costs or any part thereof, shall be paid and 

fix or settle the amount of costs to be so paid 

37.0 Water Supply (Not Applicable) 

38.0 Power supply 

The contractor shall make his own arrangements for power and supply/distribution sys-

tem for driving plant or machinery for the work and for lighting purpose at his own cost. 

The cost  

of running and maintenance of the plants are to be included in his tender prices. He 

shall pay all fees and charges required for the power supply and include the same in 
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his tendered rates and hold the owner free from all such costs. He has to obtain nec-

essary approvals from the appropriate authorities, if required. 

39.0 Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the 

property of SBI and shall be handed over to the SBI immediately. 

40.0 Method of Measurement 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 

the measurement will be on the net quantities or work produced in accordance with up 

to date. Rules laid down by the Bureau of Indian Standards. In the event any dis-

pute/disagreement the decision of the Architect/Consultant shall be final and binding 

on the contractor. 

41.0 Maintenance of Registers 

The contractor shall maintain the following registers as per the enclosed format at site 

of work and should produce the same for inspection of SBI/Architect/Consultant when-

ever desired by them. The contractor shall also maintain the records/registers as re-

quired by the local authorities/Government from time to time. 

42.0 Force Majeure 

42.1 Neither contractor nor SBI shall be considered in default in performance of their 

obligations if such performance is prevented or delayed by events such as war, hostili-

ties revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, acci-

dents, fire, storms, floods, droughts, earthquakes or ordinances or any act of god or for 

any other cause beyond the reasonable control of the party affected or prevented or 

delayed. However a notice is required to be given within 30 days from the happening of 

the event with complete details, to the other party to the contract, if it is not possible to 

serve a notice, within the shortest possible period without delay. 

42.2 As soon as the cause of force majeure has been removed the party whose ability 

to perform its obligations has been affected, shall notify the other of such cessation and 

the actual delay incurred in such affected activity adducing necessary evidence in sup-

port thereof. 

42.3 From the date of occurrence of a case of force majeure obligations of the party af-

fected shall be suspended during the continuance of any inability so caused. With the 

cause itself and inability resulting there from having been removed, the agreed time of 

completion of the respective obligations under this agreement shall stand extended by 

a period equal to the period of delay occasioned by such events. 

42.4 Should one or both parties be prevented from fulfilling the contractual obligations 

by a state of force majeure lasting to a period of 6 months or more the two parties shall 

mutually decide regarding the future execution of this agreement. 

43.0 Local Laws, Acts, Regulations 
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The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour 

(regulation and abolition act of 1970) and other safety regulations. The contractor shall com-

ply with the provision of all labour legislation including the latest requirements of all the Acts, 

laws, any other regulations that are applicable to the execution of the project. 

i) Minimum Wages Act, 1948 (Amended) 

ii) Payment of Wages Act 1936 (Amended) 

iii) Workmen’s Compensation Act 1923 (Amended) 

iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 

1971(Amended) 

v) Apprentice Act 1961 (Amended) 

vi) Industrial Employment (Standing Order) Act 1946 (Amended) 

vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 

viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment 

thereof 

       ix)     Shop and Establishment Act 

ix) Any other Act or enactment relating thereto and rules framed there under from time 

to time. 

44.0 SAFETY CODE: 

Safety as per annexure given should be followed. 

45.0   Accidents 

The contractor shall immediately on occurrence of any accident at or about the site or in 

connection with the execution of the work report such accident to the Architect/Consultant. 

The contractor shall also report immediately to the competent authority whenever such re-

port is required to be lodged by the law and take appropriate actions thereof 
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SPECIAL CONDITIONS 
1.   General: 
      
1.1  These  special conditions shall be read in conjunction  with  the description of the item 
of work in the Bill(s) of Quantities, the particular  Specifications, Local Statutory  Regulations,  
Indian Standards  Specifications/Codes and the drawings.  All the  above quoted  docu-
ments,  shall  be considered  supplementary  to  each other.   However,  in the case of con-
flict  amongst  the  various provisions the owner's and the consultants opinion will be  final 
and shall be adopted. 
 
1.2  The  tenderer  is advised to inspect the site  to  ascertain  the nature of site, access 
thereto, local facilities for  procurement of  materials and working labour rates prevalent in 
the area,  in fact all matters affecting his prices and execution of the  work. The  tenderer 
shall be deemed to have full knowledge of the  site and drawings whether or not he actually 
inspects them. 
2. Rates  
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2.1  The  rates quoted shall be deemed to allow for all  minor  extras and  constructional de-
tails which are not specifically  shown  on drawings or given on the specifications but are es-
sential in the opinion  of the Engineer-in-charge to the execution of  works to confirm to good 
workmanship and sound engineering practice.  The Consultant/SBI reserves the right to 
make any minor  changes during the execution without any extra payment. 
 
2.2  The Consultants/SBI decision to clarify any item under minor changes, minor   extras  
and  constructional  details  shall   be   final, conclusive and binding on the Contractor. 
 
2.3  The rates quoted by the Contractor shall be net so as to  include all requirements de-
scribed in the contract agreement and no claim whatsoever  due  to  fluctuations in the price  
of  material and labour will be entertained. 
 
2.4  The rates quoted by the Contractor shall include  for  supplying materials  and  labour 
necessary for completing the work  in  the best and most workmanship like manner to the 
satisfaction of  the Consultant/SBI  and which in the opinion of  the  Consultant cannot  be 
made better, and for maintaining the same.  The  rates shall  be  complete  in  all  respects  
also  including  cost  of materials, erection, fabrication, labour, supervision, tools  and plant,  
transport,  sales and other taxes, royalties,  duties  and materials,    contingencies,   break-
age,    wastage,    sundries, scaffoldings,  etc., on the basis of works contract.   The  rates 
quoted  shall include all transport,  insurance, octroi, or any other levies applicable under the 
statute excluding GST. 
 
3.0  Materials: 
 
3.1  The Contractor   shall  ensure  to   the   satisfaction  of   the Consultant/SBI  that  the 
materials are packed  in  original sealed  containers/packing  bearing manufacturer's  mark-
ings and brands  etc.,  except  where the gross  quantity  required  is a fraction of the small-
est packings.  Materials not complying  with this requirement shall be rejected. 
3.2  Testing of Materials: 
 
a)   When required by the Consultant / SBI, the Contractor shall provide all facilities  at site 
or at manufacturer's works or in an  approved laboratory for testing the materials and/or 
workmanship.  All the expenditure  in respect of this shall be borne by the  Contractor unless  
specified  otherwise  in the  Contract.   The  Contractor shall,  when required to do so by the 
Consultant shall submit  at his own cost, manufacturer's certificate of tests, proof  sheets, 
mill sheets etc., showing that the materials have been tested  in accordance with require-
ments of these specifications. The samples for Tests shall be selected by SBI / Consultant. 
 
4.0  Rectification of Defects: 
 
4.1  Any  defect  in the work done or materials  used  in  the  works pointed out by the Con-
sultant / SBI shall be rectified within a week or such  extended time as may be allowed in this 
failing  which  the said  defect shall be got rectified by the Consultant at the  risk and cost of 
the Contractors. 
 
5.0  Conduit and Cables Layout : 
 
5.1  Prior to the pulling of wires, the Contractor shall verify the conduits laid at site by Con-
tractors and satisfy themselves about the adequacy of the same. The contractors shall pre-
pare Wiring layout along with Conduit layout and submit for approval. Prior to laying of the 
cables, the Contractor shall  submit to  the Consultant /SBI detailed layout plans of the cable 
net work and  get  the  same approved.  The  layout  plans  shall  contain particulars regard-
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ing size and routes of the cables. The Cables shall be procured only after approval of Layout 
Drawings. 
 
6.0 Regulations & Standards : 
6.1  The installation shall conform in all respects to Indian Standard Code  of Practice for 
Electrical Wiring Installation  IS:732  and IS:2274.  It shall also be in conformity with the cur-
rent  Indian Electricity Rules and Regulations and requirements of the local Electric Supply 
Authority in so far as these become applicable to the  installation.  Wherever this specifica-
tion calls for higher standard  of material and/or workmanship than those  required by any  of 
the above regulations then this specification shall  take precedence over the said regulations 
and standards. 
 
7.0 Shop Drawings : 
7.1  The Contractor shall prepare and submit to the Consultant / SBI for the approval of de-
tailed fabrication drawings for Main LT Panels/SwitchGears/Rising  Mains special boxes and 
Distribution Board,  switch board, special any other equipment to be fabricated by Contractor 
within 7 days of signing of the contract. 
 
8.0 Completion Drawings : 
 
8.1  At the completion of the work and before  issuance of certificate of  virtual  completion  
the  contractor  shall  submit to the consultant / SBI  layout  drawings  drawn  at  approved 
scale indicating  the  complete  wiring system  "As  Installed". These drawings shall in partic-
ular, give the following information. 
 
(a)  Run and size of conduits, inspection, junction and pull boxes. 
 
(b)  Location  and rating of sockets and  switches,  controlling  the light and power outlets. 
 
(c)  Number and size of conductors in each circuit. 
 
(d)  Location and details of distribution boards, mains, switches, switchgear and other partic-
ulars. 
 
(e)  A complete wiring diagram, as installed and schematic drawings showing all connections 
in the complete electrical system. 
 
(f)  Location of telephone outlets, T.V. Music & Fire  Alarm  outlet boxes, junctions boxes, 
sizes of various conduits. 
 
(g)  Locations of all earthing stations, routs and size of all earthing conductors, manholes 
etc. 
 
(h)  Layout and particulars of all cables. 
 
9.0 Manufacturer's Instructions: 
 
9.1 Where  manufacturers  have  furnished  specific   instructions, rating  to the materials 
used in this job, covering points  not specifically mentioned in the documents, these instruc-
tions shall be followed in all cases. 
 
10.0 Completion Certificate : 
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10.1 On completion of the Electrical Installation a certificate  shall be furnished  by  the  Con-
tractor  counter  signed  by  a  licensed supervisor,  under whose direct supervision the in-
stallation  was carried out. 
 
This certificate shall be in the prescribed form as required by the local supply authority.  The 
Contractor shall be  responsible for  getting the drawings and Electrical  Installation  inspect-
ed  
and approved by the local Authority concerned. 
 
11.0 Qualified Competent Supervision  
 
11.1 The Contractor shall employ competent fully licensed,  qualified full time Engineer to 
direct the work of Electrical  installation in  accordance  with drawings and specifications.   
The  Engineer shall  be  available  at  all  times  on  the  site  to receive instructions  from  
Consultant  in the  day  to  day  activities, through out the duration of the contract.  The 
foremen shall  co-relate the  progress  of  the work  in  conjunction  with  all relevant re-
quirements of the supply authorities. 
 
12. Approval from Local Distribution company / Electrical Inspectorate :  
 
The Contractor shall prepare and submit all the relevant drawings as per the Requirement of 
WESCO/ Electrical Inspectorate and obtained  the Approvals if any. No incidental expenses 
will be paid towards the same. Only statutory fees if any will be paid by SBI 
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LETTER OF UNDERTAKING  

 
(The bidders are required to print this on their company’s/Firm letter head and sign & stamp, 

shall be submitted along with technical bid)  

 
To,  
The Asst. General Manager (Premises & Estate) 

     Premises & Estate Depart 
     State Bank of India 
     2nd floor, Local Head Officer, 
     III/1 Pt. Jawaharlal Nehru Marg, 
     Bhubaneswar-751001. 
  

Dear Sir, 
 

TENDER FOR COMPLETE ELECTRICAL REWIRING OF FLAT NO D14 AT SHASTRI-
NAGAR STAFF QUARTER, BHUBANESWAR 
 

1) Having examined the terms & conditions, drawings, specifications, design relating to 
the works specified in the memorandum hereinafter set out and having visited and 
examined the site of the works specified in the said memorandum and having ac-
quired the requisite information relating thereto and affecting the quotation, I/We 
hereby offer to execute the works specified in the said memorandum within the time 
specified in the said memorandum on the item rate basis mentioned in the attached 
schedule and in accordance in all respect with the specifications, design, drawings 
and instructions in writing referred to in conditions of Tender, conditions of contract 
and with such conditions so far as they may be applicable. 

 
2) Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms 

and provisions of the said conditions of Contract annexed hereto so far as they may 
be applicable or in default thereof to forfeit and pay to SBI, the amount mentioned in 
the said conditions. 
 

3) I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of Rs.1000/- 
(Rupees One Thousand Only)  as Earnest money deposit / one time EMD with the 
SBI Should I/we do fail to execute the contract when called upon to do so, I/we here-
by agree that this sum shall be forfeited by me/us to SBI  
 

4) We understand that as per terms of this tender, the SBI may consider accepting our 
tender in part or whole or may entrust the work of various buildings proposed (i.e 
Complete electrical rewiring of flat D14 at Shastrinagar Staff Quarter in phases. We, 
therefore, undertake that we shall not raise any claim / compensation in the eventual-
ity of Bank deciding to drop any of the Branch / buildings from the scope of work of 
this tender at any stage during the contract period. Further, we also undertake to ex-
ecute the work entrusted to us in phases on our approved rates and within the stipu-
lated time limit without any extra claim for price escalation. 
 

5) As when ask by the SBI/Bank, I/we shall submit the supporting technical data sheet, 
specification and make of the items as per the BOQ. 
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6) We, hereby, also undertake that, we will not raise any claim for any escalation in the 
prices of any of the material during the currency of contract/execution/completion pe-
riod.  
 

7) I / We have not made any modification / corrections / additions /deletions etc. in the 
PQ/Tender documents downloaded from web by me / us. In case at any stage later, 
it is found there is difference in our downloaded PQ/Tender documents from the orig-
inal and / or any documentation, of SBI shall have the absolute right to disqualify / re-
ject our Tender and also debar me / us in participating in any future tenders of SBI 
without any prior intimation to me / us. 
 

8) We confirm that, all the materials/components/spare parts/equipment etc. to be sup-

plied/used as a part of this contract shall be original/new materials/ components/ 

parts/equipment only from respective OEMs of the products and that no refurbished/ 

duplicate /second hand materials/components/parts/ equipment shall be supplied or 

shall be used.  

9) We also confirm that we have not been blacklisted by any Bank / PSU / State or Cen-

tral Govt departments for any reasons. 

10) We confirm that we are responsible to obtain all necessary licenses, permission, 

NOC from all the statutory /local authorities for the smooth execution of this contract 

in SBI premises. 

11) For any type of deviation ( to any of the above or subsequent instructions), it will be 
my/our responsibility to obtain the written instruction of the engineer –in-charge for 
the same failing which it shall be deemed that I have carried out any such deviations 
at my own and I shall be duty bound to replace the all deviated materials/works from 
the site at my/our cost as well as I shall be liable to penalized by the SBI as deemed 
fit and for all such losses made thereof , I/we shall not have any right to arbitrate in 
any manner 
 

12) I/We hereby undertake and confirm that all the information furnished in this tender is 
correct and true to the best of our knowledge and belief and we own full responsibility 
for its correctness and authenticity 
 

13) I / We hereby understood and accordingly confirm that all Tender documents along 
supporting documents/annexures etc. are required to be submitted by us strictly in 
the prescribed format only. In case, the Bid/documents submitted by us along with 
this tender is found in any other formats and not complying this condition, we hereby 
authorize the SBI to summarily reject our tender for which we shall not make any pro-
test. 

 
 
Yours faithfully, 
 
 
 

Signature of contractor 
With Seal 
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LIST OF APPROVED MAKE  

   

   

S.
N. 

MATERIALS 
APPROVED  MANUFACTURERS 

& MODEL 

1 
Moulded Case Circuit Breaker (MCCB), 
MCB, RCCB & RCBO, Isolator 

i) Schneider- Acti-9 

    ii) Hager-h3 

    iii) Siemens- Betaguard 

    iv) L&T- AU model 

    v) Legrand-DX3 

   

      

2 Switch Fuse Unit (SFU) i) L & T 

    ii) Siemens 

    iii) ABB 

      

3 Power Contactors i) L & T 

    ii) Siemens 

    iii) Schneider 

      

4 Meters i) HPL 

    ii) IMP 

    iii) L & T 

      

5 Armoured LT cable i) Polycab 

    ii) Finolex 

    iii) R R Kabel 

    iv) CCI 

     v) universal 
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6 Cable Termination i) Dowells 

    ii) Comet / Usha/Brecco/Cosmos 

      

7 Cable Tray i) Profab 

    ii) Metalemms 

    iii) Asian Ancillary Corporation 

      

8 
FR/FRLS PVC Conduit, Casing & Acces-
sories ISI marked 

i) Precisions 

    ii) Modi  

  iii) AKG 

   

9 
PVC insulated ISI mark Wires (FRLS) 
/Voice cable 

i) RR Kabels 

    ii) Havells 

    iii) Finolex 

    iv) Polycab 

  v) KEI 

      

10 
Modular Switches & Sockets with PVC 
Box 

i) MK - (Wrapround model) 

    ii) Crabtree (Havells)  

    iii) L&T - (Entice model) 

    iv) Wipro (North West )-Nowa 

     v) Legrand Mylinc 

   

11 Distribution Board i) Schneider- Acti9 

    ii) Hager- Novelo Plus 

    iii) L & T- AU model  

    iv) Siemens- Betaguard 

    v) Legrand – Ekinox3 

      

12 Changeover switch i) L&T 

    ii) Hager 

  iii) HPL 

      

13 LED Light Fixtures i) Crompton  

    ii) Philips 
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    iii) Wipro 

  iv) Havells 

    v) Bajaj 

     

14 Tubes, PL's & CFL's i) Crompton  

    ii) Philips 

  iii) Wipro 

  iv) Havells 

  v) Bajaj 

    

15 Ceiling/Wall Fan i) CG 

  ii) Havells 

  iii) Orient  

  iv) Usha 

   

16 Exhaust Fan i) CG 

    ii) Almonard 

    iii) Alstom 

  iv)Bajaj 

  v) Orient 

  vi)Havells 

      

17 Audio –Visual items  As per BOQ 

     

      

19 Electrical LT Panel 
Drawing to be approved from Cli-
ent/Consultant and as per BOQ 

      

20 Capacitors i) Siemens 

    ii) L& T 

    iii) GE 

    iv) ABB 

    iii) Universal 

      

21 CT'S / PT'S i) AE 

    ii) Kappa 

    iii) Ricco 

    iv) Rishabh 
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22 APFC Relay. i) HPL 

    ii) Emercon 

    iii) Alstom 

    iv) Beluk 

    v) L & T 

      

23 Contactor / Timer i) Schneider 

    ii) Hager 

    iii) L & T 

    iv) Siemens 

    iv) Legrand  

      

24 Energy Meters i) HPL 

    ii) Schneider 

    iii) L & T 

    iv) Tecnic 

    v) AE 

      

25 Data / Voice Cable & Accessories  i) D-Link 

    ii) AMP 

  iii) DigiSol 

   

26 GI PIPE Earthing  i) TATA/JINDAL/AKG/BEC 

   

   

27 CEILING ROSE/Holder i) Anchor 

  ii) Cona 

   

28 HRC FUSE  i) Hager 

  ii) L&T 

  iii) Legrand 

   

29 CALL BELL/BUZZER i) Cona 

  ii) GM 

  iii)   Anchor 

30 EPBAX 
i) Matrix or equivalent approved 
make 
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31 

MS Conduit i) AKG/BEC/VIKAS/VISHAL/JPC 

32 Chemical Earthing 
OBO BETTERMAN/OBO 
FURSE/OBO BETTERMAN 

33 Telephone Tag Block Krone 

34 Telephone data outlet 
Legrand/schineider/MK/amp/d-
link/digisol 
 

35 U rack Valrack/D-link/WQ 

36 Data Switch Cisco/Digisol/HP 

 

 

 

1.The contractor should obtain prior approval from SBI/ Consultants before placing order for 

any specific materials SBI may / delete any of the makes or brands out of the above list.  

 

2..All materials should conform to relevant standards and codes of BIS. Materials with 

S.I.mark shall be used duly approved by the SBI Engineer/Architect. 

 

 3.  Any material is found to be not up to the mark, the contractor will have to produce origi-

nal bills/certificate from the manufacturer or his authorized Distributor for authenticity and 

genuineness of the material for consideration and as per make approved by the SBI. The 

same will not be considered for payment.   

 

4. Any additional item as per BOQ specifications or as per the instructions of the bank / Con-

sultants. Any of the above items / other items if any will be as approved by the Consultants & 

Engineer-in-charge. 

 

5. All Light Fixtures, Modular Switches & Sockets, Fans, Exhaust Fans & other fittings sam-
ples shall be approved by the Client / Architect / Consultant before placing order to the Light 
Fixture Vendor / Supplier 
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SAFETY CODE 

 
      SAFETY MEASURES AT SITE: 
 

1. All personnel at site should be provided with Helmets and Safety Boots with some 
Identification Mark. Visitors also should be provided with Helmets. It should be en-
sured that these are used properly. 

2.  First Aid Box should be kept at site with all requisite materials. 
 

3. No one should be allowed to inspect / work at a height without Safety Belt. 
 

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be 
done from the ground, or from solid construction except such short period Work as 
can be done safely from ladders. When a ladder is used an extra Mazdoor shall be 
engaged for holding the ladder and if the ladder is used for carrying materials as well 
as suitable footholds and handholds shall be provided on the ladder and the ladder 
shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 
 

5.  Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 
suspended from an overhead support or erected with stationary support shall have a 
guard rail properly attached, bolted, braced and otherwise secured at least 1 Meter 
high above the floor or platform of such scaffolding or staging and extending along 
the entire length of the outside and ends thereof with only such openings as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so fas-
tened as to prevent it from swaying from the building or structure. 
 

6. Working platforms, Gangways, and Stairways should be so constructed that they do 
not sag unduly or unequally, and if the height of the platform or the Gangway or the 
Stairway is more than 3-5 Meters above ground level or floor level they should be 
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closely boarded, should have adequate width and should be suitably fenced, as de-
scribed. 
 

7. Every opening in the floor of a building or in a working platform be provided with suit-
able means to prevent the fall of persons or materials by providing suitable fencing or 
railing whose minimum height shall be 1 Meter. 
 

8. Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 
Meters in length while the width between side rails in rung ladder shall in no case be 
less than 30cms for ladder upto and including Meters in length. For longer ladders 
this width should be increased at least 6mm for each additional 30 cms. Uniform step 
spacing shall not exceed 30 cms. 
 

9. Adequate precautions shall be taken to prevent danger from electrical equipment. 
For electrical on line works gloves, rubber mats, and rubber shoes shall be used. 
 

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least 
one ladder for each 30 Meters length or fraction thereof. Ladder shall be extended 
from bottom of the trench to at least 1 Meter above the surface of the ground. The 
sides of the trenches, which are 1.5 Meters or more in depth shall be stepped back to 
give suitable slope, or securely held by timber bracing, so as to avoid the danger of 
sides collapsing. The excavated materials shall not be placed within 1.5 Meters of the 
edge of the trench or half of the depth of the trench whichever is more cuttings shall 
be done from top to bottom. Under no circumstances undermining or under cutting 
shall be done. 
 

11. Before any demolition work is commenced and also during the process of the work:- 
a) All roads and open areas adjacent to the Work Site shall either be closed or 
suitably protected; 
b) No electrical cable or apparatus which is liable to be a source of danger over a 
cable or apparatus used by the operator shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed from 
risk or fire or explosion or flooding. No floor, roof or other part of the building shall 
be so over-loaded with debris or materials as to render it unsafe. 
d) All necessary personal safety equipment as considered adequate by the Site 
Engineer should be kept available for the use of the persons employed on the 
Site and maintained in a condition suitable for immediate use; and the Contractor 
should take adequate steps to ensure proper use of equipment by those con-
cerned. 
e) Workers employed on mixing Asphaltic materials, cement and lime mortars 
shall be provided with protective footwear and protective goggles. 
f) Those engaged in white washing and mixing or stacking of cement bags or any 
materials which is injurious to the eyes shall be provided with protective goggles. 
g) Those engaged in welding works shall be provided with Welder’s protective 
eye-shields. 
h) Stone breakers shall be provided with protective goggles and protective cloth-
ing and seated at sufficiently safe intervals. 
i) When workers are employed in sewers and manholes, which are in use, the 
Contractor shall ensure that the manhole covers are opened and are ventilated at 
least for an hour before the workers are allowed to get into the manholes and the 
manholes so opened shall be cordoned off with suitable railing and provided with 
warning signals and boards to prevent accident to the Public. 



 
 

 

50 
 

12. Use of hoisting machines and tackle including their attachments, anchorage and support 
shall conform to the following standard or conditions:- 

a) These shall be of good mechanical construction, sound material and adequate 
strength and free from patent defect and shall be kept in good repairs and in good 
working order. 
b) Every rope used in hoisting or lowering materials or as a means of suspension 
shall be of durable quality and adequate strength, and free from patent defects. 
c) Every crane driver or hoisting appliance operator shall be properly qualified and 
no person under the age of 21 years should be in-charge of any hoisting machine 
including any scaffold, winch or give signals to the operator. 
d) In case of every hoisting machine and of every chain ring hook, shackle swivel 
and pulley block used in hoisting or lowering or as means of suspension the safe 
working load shall be ascertained by adequate means. 
e) Every hoisting machine and all gear referred to above shall be plainly marked 
with the safe working load. In case of hoisting machine having a variable safe work-
ing load, each safe working load of the conditions under which it is applicable shall 
be clearly indicated. No part of any  machine or of any gear referred to above in this 
paragraph shall be loaded beyond the safe working load except for the purpose of 
testing. 
f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoist-
ing appliances should be provided with efficient safeguards, hoisting appliances 
should be provided with such means as will reduce to the minimum the risk of acci-
dental descent of the load, adequate precautions should be taken to reduce to the 
minimum the risk of any part of a suspended load becoming accidentally displaced. 

g) When workers are employed on electrical installation, which are already energized, insu-
lating mats, wearing apparel such as gloves, rubber footwear etc.  
       

 
 

 

 

  

TECHNICAL SPECIFICATION (ELECTRICAL LT & ALLIED SERVICES) 

 
 

SECTION-A 
ELECTRICAL LT/ HT WORKS 

 
 
A - GENERAL SPECIFICATION FOR ELECTRICAL INSTALLATION  
 
Complete Installation will be done complying with the requirements of the followings: 
 
a) Indian Electricity Act, 1910. 

 

b) Indian Electricity Rules (1956) amended upto date. 
 

c) Code of practice for Electrical wiring installations (system voltage not exceeding 650v) 
IS  732-1963 Revised 
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d) Code of practice for Electrical wiring installations (system voltage exceeding 650v) IS 
2274-1963. 
 

e) Rules and Regulations, Regional Council of Fire Insurance Association of India for 
Electrical   wiring. 

 

 
RULES AND REGULATION  
 
 ISI SPECIFICATIONS  
 

I.S. NO  I.S. TITLE     MATERIAL EQUIPMENTS  

694   PVC Insulated Cables  PVC Cables 

1293/3854  Switch socket outlet 5A/15A/Switch sockets. 

3043 Code of practice for earthing.    Earthing. 

3646   Interior illumination Luminaries/Fittings. 

5216  Guide for safety of installation Procedure & practices.     

1248  Electrical Indicating   Instrument. 

1534 Ballast for fluorescent Luminaries.  Tubes.  

1653/266 P.V.C. conduit  

2667/3837 Code of practice for  electrical wiring  installa-
tion 

Wiring 

371 Ceiling Roses   Luminaries 

1567  Metal clad switches.  

2268 Electric call bells/Buzzers   Call bells. 

37A  Fans & Regulators  Fans 

               
 
 
 

 Function Colour  Identification   of core  of rubber  or  p.v.c.    
insulated non-flexible cable, or of sleeve or disc to   
be applied to  conductor or cable core. 

 Earthing Green-and-Yellow or Green 
 Live of a.c. single or three-phase 

Circuit    
 

 Phase R of 3-phase a.c. Circuit  Red 
 Phase Y of 3-phase a.c. Circuit. Yellow. 
 Phase B of 3-phase a.c. Circuit. Blue 
 Positive of d.c.2-wire Circuit  Red 
 Negative of d.c. 2-wire Circuit  Black 

                            
      LIST OF I.S.CODES FOR INTERNAL ELECTRIFICATION INSTALLATIONS 

B. 

 
1.     EXTERNAL ELECTRIFICATION wiring installation 
 (system voltage not exceeding 650V) IS 732 – 1989  
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2. Graphical symbols used in Electro-technology IS 2032-1969 
 art-XI-Electrical Installation buildings 
 
3. Fire safety of buildings (General) Electrical Installation IS 1646-1961 
 
4. 3 pin plugs and sockets IS 1293 
 
5. Earthing. IS 3043-1966 
 
6. Rigid steel conduits for electrical wiring IS 9537-PII-1989 
 
7. Fittings for electrical wiring IS 2667-1964 
 
8. Flexible steel conduits electrical wiring IS 3430-1966 
 
9. Accessories for rigid steel conduit insulated cables IS 3837-1966 
 
10. General and safety requirements for electric lighting fittings IS 1913-1969 

11. Protecting of buildings and allied structures against  
 lightning IS 2309-1967 
 
12. Busbar ratings IS 8084-1976 
 
13. On load change over switches IS 4064-1978 
 
                                             
 
TECHNICAL SPECIFICATIONS 1.0 ELECTRICAL WORKS  
 
1.1 The Contractor shall carry out and complete the Electrical work as per standard specifi-
cations / as stipulated in this contract and relevant IS recommendations in coordination with 
other agencies like Interior, AC and civil contractors and to the satisfaction of the Bank / 
Consultant. Bank issue further written instructions, detailed directions and explanations with 
respect to the specifications, quality or quantity of works or the addition or omission or sub-
stitution of any work.  
1.2 METER BOARD: The Main DB/Meter Board shall be provided in the place free from 
leakages and in a covered location. The Meter Board shall be as per TPCODL requirements 
and shall be fixed firmly on the wall. Any opening made in the wall for feeder cable entry 
should be sealed properly after installation to avoid entry of rodents and rain water. The me-
ter Board shall be properly earthed as per the regulatory requirements. 
 
 1.3 LT PANEL INSTALLATION: Panel shall be covered properly to prevent dust, contami-
nation & damage during transportation. In case of damages during transportation or unload-
ing etc, the same shall be rectified and made to perfection before installation. No excuse for 
delay on account of the above will be accepted. For floor mounted panel, the exact location 
of the panel and fixing holes to be marked on the concrete plinth for the installation. Install 
the panel in proper alignment and fix properly. Tighten all the connections as required. Ac-
cess around the panel to be provided as per regulatory requirements for future maintenance. 
Ensure the services like AC drain lines or water pipe lines or sewage lines are away from the 
panel or the panel is properly protected against any accidental leakages. Incoming and out-
going cables shall be marked/identified as per approved drawing. All components of the 
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panel shall be verified against the approved panel drawing for correct rating & size. Ensure 
that all internal connections are proper and loose connections are tightened. All breakers 
(incoming/outgoing) shall be in “OFF” position and to be locked to prevent mishandling Be-
fore commissioning. All earth terminals of the panel are firmly connected to the designated 
earth pits with suitable size of GI strips as required. Check whether the metering equipment 
and indication lamps are working as desired and rectify the defects, if any. After installation, 
the panel shall be properly cleaned and protected to prevent dust & contamination.  
 
 
1.4 INSTALLATION OF DBs: All DBs wall mounting and floor mounted arrangement shall 
be in accordance with BOQ and the approved material. Ensure that painting of the wall is 
completed prior to marking and mounting of DB. Confirm label/marking to ensure that is the 
correct DB and check the position according to the approved layout and mark the fixing posi-
tion of the DB's support. After marking, drill according to the selected sizes of anchor bolts to 
appropriate depth. Permanently fix the DB to the wall/slab with anchor bolts. If there is more 
than one DB to be installed at the same location, they shall be installed side by side and 
clearance shall be maintained for easy maintenance and trouble shooting. The height of Dis-
tribution Board shall be maintained so that easy access for termination of cables and other 
maintenance work can be carried out. Cut-out shall be made for inserting the wire in DB and 
same cut out shall be provided with a rubber gasket so that there will be no sharp edges and 
secure the wire insulation from damage. Wire inserted in the DB shall be cross-checked for 
existing circuit number and final ferruling shall be done. Wire in DB shall be used cable tie 
and dress with bunching of the phase-neutral and earth and suitably lugged to the respective 
MCBs and Bus bar. Bunching shall be done as per phase separation respectively R, Y and 
B. After Crimping insulation sleeves shall be provided in the Wire/ Cable to avoid accidental 
short circuit between the adjacent terminals. DBs shall be provided with body earthing con-
nections as per provisions available in the DB. Identifications labels of approved engraved 
type nameplate/Radium stickers of suitable font size shall be fixed on DB. After complete 
termination of wire/cable same DB compartment shall be cleaned before fixing the door. 
When the DB is fixed on the partition care should be taken to ensure the holding capacity of 
the partition, to avoid the DB from falling and getting damaged or causing injury. The instal-
lation of DB shall be done in such a way to add to the ambience of the Branch. It shall be 
firmly fixed on the wall / partition.  
 
1.5 LAYING OF LT CABLE  
 
1.5.1 IN CABLE TRAY: Wherever the cable trays are provided, the cables shall be laid in the 
cable tray. The cable shall be laid from one end of the route or any other suitable point as 
per site conditions. Wherever the cable needs to be bended, the cables bending radius shall 
conform to the cable manufacturer’s recommendation. Prior to cable cutting, check both 
ends to make sure there is sufficient length for proper dressing and end termination. After 
cable laying is finished, all cables shall be tested for insulation resistance. Install the cable 
tags, dress the cables and clamp it as per the standards. Whenever, single core cables are 
used, Trefoil (three-foil formation) laying shall be used with single-core cables. 
 
 1.5.2 LAYING THE LT CABLE UNDERGROUND: A trench of about 1.5 meters deep and 45 
cm wide is dug. Then the trench is covered with a 10 cm thick layer of fine sand. The cable 
is laid over the sand bed. The sand bed protects the cable from the moisture from the 
ground. Then the laid cable is again covered with a layer of sand of about 10 cm thick. When 
multiple cables are to be laid in the same trench, a horizontal or verticle spacing of about 30 
cm is provided to reduce the effect of mutual heating. Spacing between the cables also en-
sures a fault occurring on one cable does not damage the adjacent cable. The trench is then 
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covered with bricks and soil to protect the cable from mechanical injury. The LT Cable route 
markers shall be provided as per standards. 
 
 1.5.3 The end termination shall be provided as per the cable size. Unless specified, the ter-
mination shall be single compression type glands of proper size and lugs shall be suitable 
for termination as per the point of termination like switchgear terminals, Bus bar, terminal 
connectors etc. Only the respective metal lugs shall be used for termination. Aluminium lugs 
shall not be used to terminate in the copper bus bars or vice versa.  
 
1.5.4 The cables from the Panel to DB or from Main DB to Sub DBs should be duly fixed with 
suitable size clamps if laid in the wall. If more number of cables are to be laid, then they shall 
be laid in cable trays of suitable size firmly fixed to the ceiling with threaded rods.  
 
1.5.5 To avoid rodent menace, the contractor shall close all openings made by him in the 
wall, the unused knockout holes in the DB, Panels, Junction Boxes with suitable dummies, 
Blanking plates etc and also provide sufficient protection to the panels, DB. No claim for ad-
ditional amount towards rectifying the work on account of damages caused by rodents will 
be entertained during the defects liability period.  
 
1.6 CONDUITS: Unless otherwise specified all wiring shall be in rigid PVC conduit embed-
ded in wall, or ceiling or concealed in the false ceiling. The size of conduits shall be selected 
in accordance with the IS regulations and the minimum size of the conduit shall be 20 mm 
dia unless otherwise indicated or approved. Conduits shall be kept at minimum of 100 mm 
from the pipes of other non-electrical services. Separate conduits and runways shall be used 
for:  
 
1. Lighting system.  
2. Power outlets.  
3. Emergency light.  
4. Telephone system. 
 5. Fire alarm system.  
6. Sound / public address system.  
7. Television system.  
8. Computer system.  
 
Wiring for short extensions to outlets in hung ceiling or to equipment, motors etc. shall be 
installed in flexible MS conduits. Otherwise rigid conduits shall be used. PVC conduits shall 
not be used in outdoor system. Conduits shall be free from sharp edges and burrs and 
grease or oil shall not be used for the purpose of pulling the wire. The entire system of con-
duits must be completely installed and rendered electrically continuous before the conduc-
tors are pulled in. 32 All PVC conduits shall be jointed with plain PVC couples using ap-
proved PVC jointing materials as recommended by the manufacturer. All joints shall be wa-
ter tight. Junction between conduit and adaptable boxes, back outlet boxes, switch outlet 
boxes and the like must be provided with entry spouts and smooth PVC bushes.  
 
1.6.1 LAYING OF CONDUITS IN SURFACE: Conduits run on surfaces shall be supported 
on galvanized / PVC saddles which in turn are properly screwed to the wall or ceiling. Sad-
dles shall be at intervals of not more than 60 cm. Fixing screws shall be with round cheese 
head or and rustproof materials. Exposed conduits shall be neatly run parallel or at right an-
gles to the wall of the building. Pull boxes must be provided at the right angles and at a dis-
tance of not exceeding 20 meter  
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1.6.2 CONCEALING THE CONDUITS IN THE WALL: Conduits embedded into the walls 
shall be fixed by means of staples at not more than 60 cm intervals. Chase in the wall shall 
be neatly made and refilled after laying the conduit and brought to the finish of the wall. 
Chasing shall be done with the wall cutting machine. Hammer and chisel shall be used on 
chased portion to get uniform depth of 50 mm. Uniform depth of 50 mm shall be maintained 
on chased portion. Conceal Back box shall be installed by using cement mortar. Alignment 
of the back box shall be done by using a calibrated spirit level. PVC adaptor shall be used 
for connection between JB and conduit. PVC solvent shall be used.PVC solvent cement 
shall be applied on conduit before interconnection. Embedded JB shall be protected by cov-
ering with brown tape filled with jute/gunny bag. Cement mortar 1:5 ratio (1 portion of the 
cement+5 portion of sand) shall be used for patchwork in chased area. Chicken (wire) mesh 
and GI nails shall be used for all chasing width of the embedded conduit. Curing shall be 
carried out for a minimum of three days.  
 
1.6.3 CONCEALING IN THE CONCRETE: Conduits buried in concrete structure shall be put 
in position and securely fastened to the reinforcement and got approved by the consult-
ant/Engineer before the concrete is poured. Proper care shall be taken to ensure that the 
conduits and boxes are neither dislocated nor choked at the time of pouring the concrete. 
Suitable fish wires shall be drawn in all conduits before they are embedded. Inspection box-
es shall be provided for periodical inspection to facilitate draw and removal of cables. Such 
inspection boxes shall be flush with the wall in the case of recessed conduits. Inspection 
boxes shall be spaced at not more than 12 meters apart or two 90 degree solid bends or 
equal.  
 
1.7 WIRING AND ACCESSORIES:  
 
1.7.1 LAYING OF WIRES: Unless otherwise specified all wires shall be FRLS PVC insulated 
single core, stranded copper conductor. All wires shall be colored as follows:  
 
Phase R: Red Color of wire  
 
Phase Y: Yellow Color of wire  
 
Phase B: Blue Color of wire  
 
Neutral: Black  
 
Ground: Yellow Green or Green (One color only to be used for the complete Installation).  
 
The size of wires shall be as indicated in the drawings or in the BOQ. When more than one 
wires are installed in the same raceway, they should be pulled in the raceway at the same 
time. Use guide wires and similar equipment when wire pulling, to support the tension and 
avoid possible damage. Conductor splices must be enclosed in junction boxes. Use a mini-
mum of 300mm of slack conductors inside DB and at each outlet as needed. Ensure proper 
wire installation in all boxes. After installation, the Wires Insulation Test should be conduct-
ed.  
 
1.7.2 SWITCH BOARDS AND POWER OUTLET SOCKETS: 
 
 Switch Boards for light points, socket outlets, power outlets, pull / junction boxes shall be of 
galvanized steel, and shall be of shapes and size to suit their respective locations and instal-
lations and shall be provided with covers to suit their function and installation. All outlet box-
es shall be provided with brass ground terminals. All junction boxes/pull boxes shall have 
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suitable covers. Surface mounted outlet and junction boxes in the outdoor locations shall be 
of weatherproof. The surface mounted indoor boxes shall be of sheet steel painted or PVC 
for surface installation. For internal use Switches shall be of the grid assembly pattern with 
rocker operated switch units suitable for operation with inductive loads. Switches shall be 
either one way or two way as specified in the BOQ. Switch plates shall be of suitable shade 
and size as specified in BOQ or approved by SBI / Electrical Consultants. Surface installa-
tion switches shall be provided with matching steel box.  
 
1.7.3 CIRCUIT WIRING Unless and otherwise specified in the BOQ, all sub main circuit 
conductor sizes for lighting and appliances, shall be as shown in the schedule of quantities. 
Each circuit phase wire from the distribution boards should be followed with a separate neu-
tral wire of the same size as the circuit wire or as specified in the BOQ. For the light/fan point 
wiring individual phase, Neutral and Earth wires shall be run from the switch board to the 
respective ceiling rose. Looping of neutral and Earth wires for adjacent light points are not 
allowed except for the secondary points. For the secondary points Neutral and Earth looping 
should be done only from the respective primary points. This will avoid nuisance tripping of 
ELCB/RCCB in case of leakage and identifying the faulty circuit and rectifying will be easy. 
Each light point and outlet shall be identified with their circuit number and DB number with a 
label pasted on them. Flexible cords for connection to appliances, fans and pendants shall 
be 250/440V grade, three or four cores, with tinned stranded copper wires, insulated, twisted 
and sheathed with strengthening cord. If demanded by SBI/ Electrical Consultants, the con-
tractor shall supply a certificate issued by the manufacturer of wires and switches stating 
origin, date of manufacture, batch number and standard to which it complies and the test 
certificates. Looping system of wiring shall be used. Wires shall not be jointed. Where joints 
are unavoidable, these shall be made through approved mechanical connector. 230 V power 
supply wiring shall be distinctly separate form any other different voltage system and lighting 
wiring.  
 
1.7.4 CONTROL SWITCHES Control switches shall be connected in the phase conductors 
only and shall be ‘ON’ when knob is down. Switches shall be fixed in galvanized steel boxes. 
Chromium plated screws shall be used. The rating of the Switches shall as per the BOQ. For 
the UPS power sockets provided in the workstations and counters, the control switches shall 
be provided separately above the counter and the sockets below the counter. Similarly, for 
the wall mounting fan points, the control switches shall be provided separately in the Switch 
board and the socket outlet provided near the wall mounted fans.  
 
1.7.5 TESTING OF ELECTRICAL WIRING SYSTEM The entire installation shall be tested 
in accordance with IS regulations for: 1. Insulation resistance. 2. Earth continuity. 3. Polarity 
of single pole switches.  
 
1.8 LIGHT FIXTURE INSTALLATION:  
 
17.8.1 Inspect the site to install light fixtures as per approved lighting layout. If any mismatch 
is observed between the approved layout and the actual layout, please consult the SBI En-
gineer / Electrical Consultants and replan the lighting layout to suit the actual site conditions. 
If there is no false ceiling, chalk lines (geru powder cement colour removable type) shall be 
used to mark the spacing of light fixtures as per approved drawing. After marking, the light 
fitting support and accessories shall be fixed. Wires shall be connected to the connector of 
light fitting as per standard. Light fitting shall be mounted on the support fitted. Line level and 
final alignment shall be checked with line dori.  
 
1.8.2 INSTALLATION OF LIGHT FIXTURES IN THE FALSE CEILING: While installing light 
fixtures in the false ceiling, the contractor has to check the distance between the roof and 
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the false ceiling and ensure that the sufficient height is available for fixing the light fixtures 
and if requires any change in the lighting layout. Any hindrance like beams, sewerage pipe 
lines, electrical cables etc. has to be informed to the SBI Engineer/ Electrical Consultants 
and necessary guidance obtained before installation. Support to hang the fixture to be pro-
vided in the roof with suitable length of chain links or GI wires of suitable size, as per rec-
ommendation of the light manufacturer. The supports shall be of sufficient length to enable 
change of location of fixtures to the adjacent grid/cutout, if required by Bank. The supports 
should not be fixed to the pipes or cables or electrical conduits running above the false ceil-
ing. The Light fixtures should not be loosely laid on the false ceiling grid without any support. 
 
 1.8.3 In case of the Gypsum false ceiling, the marking shall be made in the false ceiling first 
as per the lighting layout and the cutout shall be made in coordination with the interior con-
tractor. Wherever required, the suitable frame required have to provide by the contractor for 
the 2’x2’ fixtures. 1.8.4 The cutouts for the light fixtures and down lighters shall be properly 
marked in the false ceiling to make the cutout neatly and as per the desired lighting layout. 
Nylon line dori shall be used to ensure that all light fixtures are in a straight line  
 
1.8.5 If the works involves, some architectural features in the false ceiling, the contractor 
shall consult the interior contractor and SBI Engineers/ Electrical Consultants before installa-
tion of light fixtures, ceiling fans, laying of cables above false ceiling to avoid any damage or 
any hindrance to the proposed architectural features.  
 
1.9 EARTH STRIPS / CABLE TRAYS:  
 
1.9.1 GI/COPPER STRIP LAYING: Before installation of GI and copper earth strip, the in-
spection shall be carried out to confirm size, quantity and galvanizing of GI strip. Arrange-
ment shall be made for proper scaffold for strip laying on the tray. Check wall and beam fin-
ishing before strip clamping on the wall and beam. Ensure that all Earth strip installation are 
straight. The earth strip route and size shall be confirmed /verified with approved earthing 
drawing. Ensure that there is no overlapping in strips at joints. Where required for Joint area, 
use “C” type holding clamp for avoiding gap between two strips. GI strip fixing inside cable 
tray with using of GI nut bolt at every 5 mtr interval. Clamps shall be fixed at an interval of 
1000mm. Copper to GI earth strip connection shall be done by using the bimetallic washer  
 
1.9.2 EARTH STRIP LAYING BY WELDING ON WALL/SLAB. Whenever longer length of 
Earth strips are to be installed on wall/ slab, the overlapping in strips at joints shall be mini-
mum. Overlapping area to be properly welded and ensure no gap in the joint area. Approved 
PVC sleeve shall be provided to 50x6mm and 75x10mm GI earth strip wherever accessible 
areas such as inside substation, all embedded portion etc. Welding joints are cleaned with 
wire brush and then coated with Galva brite. All paint, scale and enamel shall be removed 
from the contact before the earthing connections are made. All sizes of GI strips shall be 
fixed by using GI clamp, GI spacer, and 35x8mm GI screw with PVC nylon fasteners (PVC 
Grip). Clamps shall be fixed at an interval of1000mm (in case of wall/slab).The earthing for 
Equipment shall be tapped from the main earth conductor/strip. Equipment earthing shall be 
done by GI nut bolting. Ensure GI nut bolt shall be fully tightened at equipment earthing. GI 
strip laid underground shall be at depth of 500mm below finished grade level. All joint below 
ground level shall be welded by two coats of bitumen paint. All connections to the grounding 
grid shall 35 be made with earthing strip welded to the grid and bolted at equipment ends. All 
joints and cut ends shall be properly painted with galvabrite. 
 
 1.9.3 CABLE TRAY INSTALLATION: Cable tray supports and cable tray material shall con-
firm the size, quantity and quality as per technical specification. Cable tray routes shall be 
cleared of any debris. Necessary cable tray route and supports shall be checked as per ap-
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proved drawings. If required, make suitable size opening in the wall for cable tray entry into 
the building. All accessories used such as joint plate, nut, bolts with washer, bends, reduc-
ers, etc. used in cable trays shall be of the same manufacturer as that of the cable trays. 
Necessary Scaffolding shall be arranged wherever applicable. Throughout the work execu-
tion, safety standards shall be followed. Chalk lines (geru powder cement colour removable 
type) are used to mark the cable tray route at the deck slab. After marking of supports loca-
tion, drill the hole & install anchor fastener. Ceiling bracket and top hat section shall be fixed 
on anchor fastener. Install the threaded rod supports using with ceiling bracket as per ap-
proved drawing. Check the vertical and horizontal alignment of threaded rod support by spirit 
level. Supports shall be installed at spacing not exceeding 1.5 meters and all branches, 
bends, Endpoints supports shall be installed as shown on the approved drawings. Nylon line 
dori will be used to ensure that all supports are in a straight line. After the installation of sup-
ports install the proper size cable tray and check the alignment using of line dhori & Sprit 
level. Two lengths of cable tray shall be connected with the joint plate. Minimum clearance 
shall be maintained between bottom of the tray and the ceiling. End cap to be provided at 
end cut portion of tray.  
 
1.10 CORE CUT: Core cut hole shall be carried out at the site as per the site requirement 
after consulting Civil Engineer. Ensure marking of core cut is in line of existing cut out at the 
floor above or below to have vertical alignment. If more than one Core cut is required, re-
quired spacing shall be provided. Centre of core cut to be drilled with drill machine to receive 
core bit of machine. This will avoid displacement of core machine bit. The Core cut Machine 
will be Fixed to Slab using Machine Clamp and anchor Fastener. Check that machine is 
firmed enough not to displaced from its location. Check the electrical supply and run the ma-
chine with minimal force. Maintain proper gaps between adjacent core cuts to allow pipe 
jointing in future. Upon completion of the core cut, protect the Core cut hole using the ply 
piece.  
 
1.11 CONCEALING INSIDE WALL/PARTITIONS/GROUND/CEILING:  
 
1.11.1 The contractor shall give due notice to the Employer whenever any work like opening 
for the earth pits, underground laying of cables, concealing the conduit piping, cabling or any 
work is to be concealed in the wall/false ceiling/partitions or finished up or otherwise becom-
ing inaccessible later on, in order that the work may be inspected and correct dimensions 
taken before concealing.  
 
1.11.2 If the Contractor has concealed the items without informing SBI Engineer/Electrical 
Consultant, the same shall be opened up for measurement and made good to the original 
finishing at the contractor’s expenses. If the contractor refuses to do so, then the same will 
not be considered for measurement and no payment may be made for such materials.  
 
1.11.3 The contractor shall not execute any extra work other than the Bank’s Electrical Con-
sultant or SBI’s written instruction. No works, for which rates are not specifically mentioned 
in the price bid, shall be taken up without written permission of the Bank.  
 
1.11.4 Should any dispute or differences arise after the execution of any work as to meas-
urements etc., or other matters which cannot be conveniently tested or checked, the deci-
sion of SBI shall be accepted as correct and binding on the contractor.  
 
1.11.5 It is the responsibility of the Contractor to arrange/provide the tools, ladder, stands or 
any other gadgets or supports required for the execution of the work at site and Bank will not 
provide or entertain such requests. 
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 IMPORTANT POINTS:   
 

1) THE CONTRACTOR SHOULD SUBMIT THE BUILTUP SLD OF PANEL, SLD OF DIFFERENT 
 

 DBS TO DIFFERENT SWITCHB OARDS WITH NUMBERING, SLD OF DATA RACK TO 
 

 DIFFER ENT I/O POINTS WITH NUMBERING, TELE. K RONE BOX TO DIFFERENT TE E. 
 

 POINTS WITH NUMBERING, ETC. AFTER EXECUTI ON OF THE BRANCH. 2 SETS O F 
 

 COPIES – 1 WITH LAMINATION.  
 

02)  IF REQUIRED, EMPTY CONDUIT MAY BE LAID FOR S ECURITY SYSTEM. 

03) PVC CONDUITS MUST BE CLAMPED WITH SADDLES IN CEILING ONLY. 

04) ELE. CONTRACTOR MUST SUBMIT CERTIFIED LOAD LIST WITH ELE. 

 LICENSE NO. / SUPERVISOR CERTIFICATE NO. 

05) 
CONTRACTOR SHOULD SUBMIT EARTHING TEST REPORT WITH SUPPORTING PHOTO-
GRAPH. 

 

CONTRACTOR SHOULD PRESENT EARTHING PLATES BEFORE EXECUTION. 
12 
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Bill Format 

 

SI.no Description Tender 

qty 

Unit Unit 

wise 

tender 

Rate 

Tender 

Amt 

Actual 

Qty 

Actual 

Amt 

        

        

    Total    
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SCHEDULE OF RATES 

 
1. The schedule of rates should be read in connection with all the other sections of the 

tender. 
 
2. The quantities shown against the items of work are only approximately and may vary 

to any extend. No extra whatsoever shall be entertained. 
 
3. The rates inserted in the bills of quantities are to be for the full inclusive value of the 

work described under the several items, including all cost and expenses which may 
be required in and for the construction and full protection of the work described, to-
gether with all risks, liabilities and obligations set forth or implied in the documents on 
which the tender is based. The quoted rates shall be for all heights, lifts and leads 
unless otherwise mentioned specifically in the description of item. 

 
4. General direction and description of work and materials given elsewhere in the con-

tractor documents are not necessarily repeated in the Bill(s) of quantities. Reference 
to be made to the other documents for the full information / details. 

 
5. The contractor shall be deemed to have visited the site before quoting for the tender 

and to have examined for himself the conditions under which the work will be carried 
out including local conditions affecting labour and to have studied the items of the 
bills of quantities, the drawing and specification, relating to them and to have satisfied 
himself that the rates quoted by him provide for all minor accessories and contingent 
works or service as necessary for the works described even though there are not 
specifically defined. 

 
6. Tenderer is advised to read items of works carefully and quoted the rates according-

ly. However, if he quotes different rates for the same item(s) of work under different 



 
 

 

62 
 

schedules of items, the lowest rates quoted shall be made applicable to all the Bill of 
Quantities and the contract sum shall be corrected accordingly. 

 
7. Where an item of work not mentioned in a particular bill of quantities, is required to 

be executed and where the rate for such an item of work is quoted under a different 
bill of quantities forming a part of this contract, then the contractor being called upon 
shall execute the work and shall be paid at the rate so quoted. Nothing extra over 
shall be payable on this account. 

 
8. The drawing(s) attached with this tender document are for the purpose of tender 

onjuy, giving the tenderer a general idea of the nature and the extent of works to be 
executed. 

 
9. The rates quoted by the tenderer shall be deemed to be for the execution of the 

works in accordance with the “Construction Drawings” (to be supplied to the contrac-
tor at the “Design Aspect” of these drawings). 

 
10. The rates quoted by the tenderer shall include all labour, tools and plants, materials 

inclusive of all, transport, loading, unloading charges, all levies, all taxes, excise du-
ties, etc. at the time of quoting their rates. The quoted rates shall remain firm 
throughout the contract period. No escalation on prices of labour and materials shall 
be entertained. 

 
1. The Electrical Installation work shall be carried out under the supervision of regis-

tered Electrical Contractor and licensed Electrical Supervisor duly authorized the 
“Electrical Licensing Board, Govt. of Orissa” to carry out Electrical Installation work to 
domestic and industrial installation upto 650 volts. All as per clause 26 of Special 
Conditions of Contract. 

 
 
 
 
 
 
 
 
 
 
                               
 

Layout of D type Quarter proposed for renovation at Sastrinagar, Staff quar-
ters. 
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I  -- RUNNING  A/C  BILL 
 

 
 
(i) Name of  the  Contractor / Agency :  
    

(ii) Name of  Work :  
    

(iii) Sr. No.  of  this  Bill :  
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(iv) No.  and  date  previous  bill :  
    

(v) Reference  to  Agreement No. :  
    

(vi) Date of written order to com-
mence 

:  

    
(vii) Date of completion as per agree-

ment 
:  

    
 

Sl. Item Description Unit Rate As per tender 

No.   (Rs.) Qty. Amount (Rs.) 

1 2 3 4 5 

 
 
 
 
 

Up to Previous R/A Bill Upto Date (Gross) Present Bill Remarks 

Qunty. Amount (Rs.) Qunty. Amount (Rs.) Qunty. Amount (Rs.)  

6 7 8 9 

 
 
 
 
 
 
Note  :    1. If part rate is allowed for any item, it should be indicated with reasons for al-

lowing such a rate 
 

     2. If adhoc payment is made it should be mentioned specially 
 

                    
_______________ 

                                                                                                                               Net value 
since  

                                                                                                                                       Previous 
bill  

 
 
 
 
 
 
 
 
 

III - C E R T I F  I  C  A  T  E   
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The   measurements   on   the   basis   of   which   the   above entries for the Running Bill 

No.                  ________________________  were  made  have  been  taken  jointly on  

_______________________ and  are recorded  at  pages _________________________  

to  ______________________  of  measurement  book  No. ______________________  

 

__________________ _____________________ 
 _____________________ 
Signature and date of  Signature and date of   Signature and date of 
Contractor   Architect’s representative  Site Engineer 
 
 
 
The work recorded in the above mentioned measurements has been done at the site satis-
factorily as per tender drawings, conditions and specifications. 
 
 
 
 
__________________   
 ____________________________________ 
Signature of Architect     Signature of Site Engineer / Bank’s En-
gineer 
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Details of Insurance Policies 
 
 

 
Type of Policies 

 
Name of Insurance 

 
Amount (Rs.) 

 
Policy No. 

 
Validity 

     
CAR Policy including        
3rd  Party  Liability 

    

 
 

 
Workmen’s Compensation 
_________________________________________________________________________
______ 
 
 
 
Remarks  : 
 
1. This is only on-account payment and is not to be interpreted either as approval of                  

work materials brought  or  affixed  at  site  or  for  that  matter  approval  of  any  sort 
 
2. The quantum of work done, and materials delivered at site have been certified                                

by ………………………………………………. 
 
 3. Should you  wish  to  audit  such  work,  kindly  contract  the  undersigned  and  

oblige. 
 

 
Architects 
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PROFORMA OF HINDRANCE REGISTER 
 
 
Name of Work  :    Date of state of work : 
 
Name of Contractor :    Period of completion : 
 
Agreement No. :    Date of completion : 
 
 

Sl. 
No. 

Nature of 
hindrance 

Date of oc-
currence of 
hindrance 

Date of which 
hindrance 

was removed 

Period or 
hindrance 

Signature  
SE/PE 

Remarks 

1 2 3 4 5 6 7 

 
SE  =  Site  Engineer 
 
PE  =  Project  Engineer 
 

          Place  : ___________________ 
 
Date   :  __________________ 
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PROFORMA OF REGISTER OF MATERIAL AT SITE ACCOUNT 
 

Name  of  Work  :    Name  of  Article  : 
 
Name  of  Contractor :    Estimated  Requirement : 
 
Agreement  No. :    Issue  Rate    : 

 
Sl. 
No 

Date of 
Re-
ceipt 

Received 
form / issued 
to (with) 

Re-
ceipt 

Issue Balance Initials of 
Contrac-
tors 

Initials of Bank’s / 
Architect’s Rep-
resentative 

Remarks 

         

 

PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 
 

1. Name of the Contractor  
   
2. Name of the works as given in the Agreement  
   
3. Agreement WO  
   
4. Tender Amount  
   
5. Date of Commencement of Work  
   
6. Period allowed for completion as per agreement  
   
7. Date of completion as per agreement  
   
8. Period for which extension of time has been given  
   
   Date Month Year 
      
 (a) 1st extension vide Bank’s Letter No.    
      
 (b) 2nd extension vide Bank’s Letter No.    
      
 (c) 3rd extension vide Bank’s Letter No.    
      
9. Reasons for which extensions have been previously given (copies of the previous 

applications should be attached) 
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10. Period for which extension is applied for and the reasons thereof including hindranc-
es                  time for extra work assigned, if any etc. 

   
   
 

Signature of Contractor 


