
 

 

 
NIT NO  AMA20240501 
DATE  06.05.2024 

 
 

 
 
 

STATE BANK OF INDIA 
 

AMARAVATI LOCAL HEAD OFFICE 
 

NOTICE INVITING TENDER (NIT) 
 

IN A SINGLE BID THROUGH E-TENDERING PROCESS. 
 

FOR 
 

COMPOSITE WORKS (INTERIOR FURNISHING, ELECTRICAL AND AIR CONDITIONING) 
FOR REPAIR & RENOVATION OF CANTEEN BLOCK AT  SBILD,VIZIANAGARAM, A.P  

 
 (Composite contractors who are empanelled with SBI-LHO, Amaravati circle 25 lacs & 

above category are only eligible to participate) 
 

Last date for submission of E Tender: 3.00 P.M. (IST) on 27-05-2024 
 

Opening of E Tenders: 3.30 P.M. (IST) on 27-05-2024 
 

The Asst. General Manager (P&E), 
State Bank of India, P&E Dept.,  

LHO Amaravati, 2nd floor, 
Gunfoundry, Abids, 
Hyderabad-500001 

Ph: 040-23387503, 297 
 

 
 
 
 
 
 
                                                          CONSULTANTS: 

 

                                   M/S   ARCHITECTS CHAMBER 
                 The Livingstone, AIIMS Nagar, Lane-6,Patrapada, Bhubaneswar-751019 
                                             Ph. No. – 9090952782 / 0674-2472849 
                                            Email:architectschamber@gmail.com 
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NOTICE INVITING TENDER (NIT) 
 

NAME OF WORK: COMPOSITE WORKS (INTERIOR FURNISHING, ELECTRICAL AND AIR 
CONDITIONING) FOR REPAIR & RENOVATION OF CANTEEN BLOCK AT SBILD, 
VIZIANAGARAM, A.P  
 
 
 Online  E-Tenders are invited from empanelled  Interior  contractors of SBI Amaravati Circle under the category of 
₹ 25.00 Lakhs and above for Composite work  contractors shall have to furnish proof of empanelment and its 
validity) 
 

1 Name of the work 
 

e-TENDER NOTICE FOR COMPOSITE WORKS 
(INTERIOR FURNISHING, ELECTRICAL AND AIR 
CONDITIONING) FOR REPAIR & RENOVATION 
OF CANTEEN BLOCK AT SBILD, 
VIZIANAGARAM, A.P  
 

2 Pre – bid Meeting  on 15-05-2024 @ 11.00 AM 
At the Address: 
State Bank of India, P&E Dept., 
2nd Floor, SBI Amaravati LHO Building, 
Gunfoundry, Abids, Hyderabad – 500 001 
Ph: 040-23387503,297 
 

3 Date and Time where tender forms are 
available (From_____ to ______) 

From  06-05-2024 to 27-05-2024 
For information: Refer Bank’s web site www.sbi.co.in 
under “procurement news “.  
To apply refer https://etender.sbi/ 

4 Time and last date of submission of online 
e-Tender 

Up to 3.00PM on 27-05-2024 

5 Place, Time& Address for submission of e 
tender/contact person /telephone no/email 
address. 

Up to 3.00 p.m. on 27-05-2024 
A) Tender documents at  
https://etender.sbi/ 
B) EMD at the Address: 
State Bank of India, P&E Dept., 
2nd Floor, SBI Amaravati LHO Building, 
Gunfoundry, Abids, Hyderabad – 500 001 
Ph: 040-23387503, 297 
e- mail id : agmpe.lhoand@sbi.co.in 

6 Date, Time and Place of opening of 
eTenders 
 
(Representatives of Bidder may be 
present during opening of Bids.  However, 
Bids would be opened even in the 
absence of any or all the bidder’s 
representatives) 

On 27-05-2024 4:00PM  
State Bank of India, P&E Dept., 
2nd Floor, SBI Amaravati LHO Building, 
Gunfoundry, Abids, Hyderabad – 500 001 
Ph: 040-23387503, 297 
e- mail id: agmpe.lhoand@sbi.co.in 

7  
 
 
 
Earnest Money Deposit (EMD). 

Demand Draft for ₹ 17590 /-  in favor of Premises 
and Estate Department EMD, FSD account payable 
at Hyderabad to be submitted. 
(Physical copy of EMD should reach before due date 
and time.)  
‘or’  
Valid MSME certificate issued for the purpose of 
proposed works and Bid security declaration in 
the format enclosed duly stamped and signed 
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8 

 
Initial security Deposit 

2% of the total Contract value (including EMD). To be 
submitted by the successful bidder before 
commencement of the work. 

9  
 
Retention Money 

 1.  Deductible in running bills @ 10% of the value of    
     work.  
 2. Total deductible in running bills is 5% of value of    
      work including EMD, ISD.   
 3.  A retention Money of 2.5 % of the final bill  
      amount shall be retained till completion of the   
      defect liability period. 

9 Estimated cost Rs. 17.59 LAKHS 

10 Terms of payment of Bills, if any (specify 
the minimum value of work for payment of 
running account bills) 

1) Minimum value of completed work for Running 
Bills is Rs.7.00 LAKHS 
2) No Advance will be paid. 

11 (Penalty clause) Liquidated Damages @ 0.5% of the value of work per week of delay 
subject to a maximum penalty of 5% of the value of 
work would be strictly imposed. 

12 Stipulated time for completion of the 
work/supply. 

45 DAYS. 

13 Defects Liability Period  12 Months from the date of handing over 
14 Validity period of the tender. 90 days from last date for receipt of tender  
15 Eligible Taxes TDS will be deducted at source as per Govt. 

Guidelines. 
Reimbursement of GST will be made only on 
submission of proper GST invoice as per applicable 
GST provisions/Rules. The contractor should comply 
with the following;  

 Contractor should have GST Registration 
Number.  

 Contractor should submit proper GST Invoice 
 Invoice should specifically/separately 

disclose the amount of GST levied at 
applicable rate as per GST provisions/Rules.  

 In case of Correction in the bills after 
scrutiny, contractor should submit fresh bills 
for payment. 

 Contractor should timely file his GST return 
in accordance with GST provisions to enable 
the bank to claim the credit of GST paid to 
the contractor.  

 The GST Number of State Bank of India is 
for Hyderabad state - 36AAACS8577K1ZQ 

16 Electronic Payment Electronic payment shall be preferred. All the 
contractor must furnish details such as 1) Name of 
the their bank 2) Name of their branch 3) Account 
number 4) Name of the account holder as in the bank 
account 5) IFSC No of the branch 6) PAN number. 

17 Agency for arranging e-tender/online 
bidding 

M/s. e-procurement Technologies limited, 
Ahmedabad. 
 Primary Contact Numbers:- M:- 9081000427, 
9904407997   
1. Sujith Nair:- 079-68136857, sujith@eptl.in   
2. J Nandan Valera:- 079-68136843, 
nandan.v@eptl.in aymeet Rathod:- 079-68136829, 
jaymeet.rathod@eptl.in  
 3. Vinayak Khambe:- 079-68136835, 
vinayak.k@eptl.in   
4. Nadeem Mansuri:- 079-68136853, adeem@eptl.in  
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5. Hemangi Patel:- 079-68136852, hemangi@eptl.in  
6. Kanchan Kumari:- 079-68136820, 
kanchan.k@eptl.in 
7. Deepak Narekar:- 079-68136863, deepak@eptl.in  
8. Anshul Juneja:- 079-68136840, 
anshul.juneja@eptl.in 
9. Salina Motani:- 079-68136831, 
salina.motani@eptl.in   
10. Devang Patel:- 079-68136859, devang@eptl.in  
  
You are requested to contact the agency for further 
guidance on E-Tendering 

18 Any additional Information The quoted rate should be inclusive of cost of 
materials, labour, wages, transportation, wastage, 
temporary preparation works, cleaning, statutory 
expenses, incidental charges and all related 
expenses to complete the work. GST shall be paid on 
actuals.  
After completion of work, the photos of the completed 
project with different angles shall be attached along 
with the Bill. Also, it is necessary to attach the photos 
of old ambience and the same to be attached along 
the Bill. The photos may be titled before and after. 
The debris shall be cleared then and there in co- 
ordination of other traders. If site is not clear 
periodically, Bank shall arrange to clear the site at 
the risk and cost of Contractor. The successful L1 
Contractors has to furnish the list of workers with 
name, address, Aadhar No. etc. and get the 
permission at centre / Branch.  
During defects liability period it is the responsibility of 
contactor to send the people to rectify or replace the 
material.  
In case of working Branch with busy schedule and 
work shall be carried out without disturbing the 
branch functioning. All contractors are advised to visit 
the Premises before quoting. 

19 Bidder Contact Details. Bidder to provide following information. 
1) Name of Company. 
2) Contact Person. 
3) Mailing address with Pin Code. 
4) Telephone number and Fax number. 
5) Mobile Number and E-MAIL. 

 
The D.D./ B.C. of E.M.D. shall be submitted/sent (otherwise the tender shall be summarily rejected) at the 
above-mentioned address. 
  
The contractor has to provide their E-mail id, contact nos. and postal address in the bid documents. Henceforth, all 
official communication form Bank/SBI shall be through E-mail and SMS also.  
 
The SBI reserves the right to cancel or postpone or modify the tenders at any stage without assigning any reason. 

 
 

The Asst. General Manager 
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INSTRUCTIONS TO TENDERERS. 
 

1.0 Scope of Work  
 

Sealed Tenders are invited from empanelled Interior contractors of SBI Amaravati Circle under the category of  
₹ 25.00 Lakhs and above “COMPOSITE WORKS (INTERIOR FURNISHING, ELECTRICAL AND AIR 
CONDITIONING) FOR REPAIR & RENOVATION OF CANTEEN BLOCK AT SBILD, VIZIANAGARAM, A.P.” 
 
1.1 Site and Its Location  
The proposed work is to be carried out at SBILD VIZIANAGARAM, VIZIANAGARAM, ANDHRA PRADESH  
 
1.2 Clients/Architects reserve to itself the right to accept or reject any tender without assigning any reason for doing 
so and do not bind itself to accept the lowest or any other tender.  
 
1.3   General Specifications are for guidance only. The latest ISI codes and Specifications and mode of 
measurements will be referred to during execution.  
 
1.4   The term "THE ARCHITECTS" in the said conditions shall mean M/S ARCHITCTS CHAMBER, The Li 
vingstone, AIIMS Nagar,Lane-6,Patrapada,Bhubaneswar-751019, Ph.No-9090952782  / 
06742472849,Email:architectschamber@gmail.com. 
1.5    Employer or Client shall mean SBI.  
 
1.6Tenders are to be quoted electronically in https://etender.sbi/. For details refer NIT.  
 
2.0 Tender Documents  
 
2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting of the following 
documents and the most workman like manner,  

 Instructions to tenderers  
 General Conditions of Contract  
 Special Conditions of Contract  
 Additional Conditions for Electrical Installation  
 Technical Specifications  
 Drawings  
 Priced Bid and Estimated BOQ  

 
2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in case  
        of ambiguities or discrepancies, shall take precedence in the order given below:  

 Price Bid and Estimated BOQ  
 Technical Specifications  
 Additional Conditions for Electrical Installation  
 Special Conditions of Contract  
 General Conditions of Contract  
 Instructions to Tenderers  

 
2.3   Complete set of tender documents including relative drawings can be downloaded from https://etender.sbi/   
        during the period mentioned in the NIT.  
 
2.4   The tender documents are not transferable.  
 
3.0   Site Visit  
3.1   The tenderer must obtain himself on his own responsibility and his own expenses all information and data              
        which may be required for the purpose of filling this tender document and enter into a contract for   the           
        satisfactory   performance of the work. The Tenderer is requested satisfy himself regarding the availability of  

water, power, transport and communication facilities, the character quality and quantity of the materials, 
labour, the law and order situation, climatic conditions local authorities requirement, traffic regulations etc;  

        The tenderer will be fully responsible for considering the financial effect of  any  or  all the  factors  while  
        submitting   his tender.  
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 4.0    Earnest Money  
 
 4.1    The tenderers are requested to submit the Earnest Money as mentioned in NIT in the form of Demand    
          Draft or Banker’s Cheque drawn on any Bank in India.  
  
 4.2    EMD in any other form other than as specified above will not be accepted. Tender not accompanied by    
           the EMD in accordance with clause 4.1 above shall be rejected.  
 
 4.3    No interest will be paid on the EMD.  
 
 4.4    EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract.  
 
 4.5    EMD of successful tenderer will be returned on submission of ISD.  
  
 5.0    Initial Security Deposit  
          The successful tenderer will have to submit a sum equivalent to 2% of contract value by means of D/D    
          drawn in favour of State Bank of India within a period of 15 days of acceptance of tender.  
  
 6.0    Security Deposit  
 
 6.1   Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of initial   
         security deposit. Balance 3% shall be deducted from the running account bill of the work at the rate of 10%  
         of the respective running account bill i.e., deduction from each running bill account will be 10% till total   5%  
         of contract value is reached. 50% of the total security shall be paid to the   contractors on   the   basis    of   
         architect’s certifying the virtual completion. The balance 50% would be paid to  the  contractors  after the   
         defects liability period as specified in the contract.  
 
6.2    No interest shall be paid to the amount retained by the Bank as Security Deposit.  
 
7.0    Signing of Contract Documents  
 
         The successful tenderer shall be bound to implement the contract by signing an agreement and conditions   
         of contract attached herewith within 15 days from the  receipt of  intimation of  acceptance of his tender by  
         the Bank. However, the   written acceptance of the tender by the Bank will constitute a binding agreement  
         between the  Bank and successful tenderer whether such formal agreement is subsequently entered into or   
         not.  
 
8.0    Completion Period  
         
         As mentioned in NIT  
 
9.0    Validity of Tender  
        
         Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from     the     date  of   
         opening price bid. If the tenderer withdraws his/her offer during the validity period or makes modifications in  
         his / her original offer which are not acceptance to the Bank without prejudice to any other right    or remedy   
         the   Bank shall be at liberty to forfeit the EMD.  
 
10.0   Liquidated Damages  
         
          The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract value.  
 
11.4   The process of online re-bidding amongst two or more contractors offering same rates shall continue till L1   
          bidder is discovered.  
 
11.5   In case, any of such contractors(quoted same tender amount during initial bidding or subsequent re   
          bidding) refuses to submit revised offer, it shall be treated as ‘withdrawal of tender’ by the contractor  
          before acceptance. The EMD of such contractors shall be forfeited.   



 

Signature of the Contractor Page 7 of 82 
 

1. TENDER FORM 
 
PROJECT:     COMPOSITE WORKS (INTERIOR FURNISHING, ELECTRICAL AND AIR CONDITIONING) FOR 

REPAIR & RENOVATION OF CANTEEN BLCOK AT SBILD,VIZIANAGARAM, A.P 
  
                      
Dear Sirs, 
 
I/We the undersigned have carefully gone through and  clearly understood after  visiting the site  and  the Tender 
drawings and tender documents comprising of the tender form, Notice to contractors, and conditions for building 
contract, Special Conditions, Specifications and Schedule of Probable quantities and Draft Agreement prepared by  
your  Architects  M/S ARCHITECTS CHAMBER,  The Livingstone, AIIMS Nagar ,  Lane -
6,Patrapada,Bhubaneswar-751019Ph.No-9090952782 /06742472849,Email:architectschamber@gmail.com. 
 
I/We do hereby undertake to execute and complete the whole or part of the work (as desired by you) at the 
respective rates which/I/We have quoted for the respective items of the Probable Bill of Quantities and at which rate 
the items specified amount to Rs. 17.59 LAKHS 
 
I/We are depositing as Earnest Money a sum of Rs. 17,590.00 /- (Rupees Seventeen Thousand Five Hundred 
Ninety Only) in favor of Asst General Manager (P&E), SBI, LHO Amaravati payable at Hyderabad along with this 
tender for due execution of the work at my/our tendered rates together with any variations which shall be adjusted 
by the Architects at prices based on our tendered rates.  I/We shall deposit further sum equivalent to 2% of tender 
amount, less EMD paid in the event of my/our tender being accepted, towards initial security deposit. 
 
In the event of this Tender being accepted I/We agree to enter into an agreement as and when required and 
execute the contract according to your form of Agreement, within 15 days of receipt of work order, in default 
thereof, I/We do hereby bind my-self/ourselves to forfeit the aforesaid initial security deposit. 
 
I/We further agree to complete the work covered in the said schedule of quantities within the time mentioned in NIT 
from the 15th day reckoned from the date of issue of the work order to commence the work or on which contractor is 
instructed to take possession of the site, whichever is later. 
 
I/We agree not to employ Sub-contractors other than those that may be specifically approved by your Architects for 
this contract work. 
 
I/We agree to and to get the work, workers, employees (of contractor, Architect & Employer) engaged on the work 
at site and all materials at site for execution of the work shall be insured comprehensive insurance including 
fire/accidents/ rain/ floods/riots/CAR policy (contractor’s all risk insurance policy) and the insurance shall cover the 
period from date of start of work to date of actual completion of work plus 3 months.  In case part work is taken over 
by the Employer before final completion of the whole work, such parts may not be covered by the insurance from 
the date of taking over that part of work by the Employer.  Draft Insurance deed will be got vetted by the Architect, 
before obtaining the same.  All the rates quoted by me/ us are inclusive of the same in full and nothing extra shall 
be claimed anytime on account of any of these. 
 
I/We agree to pay Income tax, to be deducted at source, at the rate prevailing from time to time on the Gross value 
of the work done, and the rates quoted by me/we are inclusive of same. 
 
Yours faithfully, 
 
Contractor’s Signature 
Address:        Date: 
 
_________________________ 
 
___________________________ 
 
___________________________ 
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2. NOTICE TO CONTRACTOR 
 
ADDRESS: 
 
_________________________ 
 
_________________________ 
 
_________________________ 
 
PROJECT:     COMPOSITE WORKS (INTERIOR FURNISHING, ELECTRICAL AND AIR CONDITIONING) FOR 

REPAIR & RENOVATION OF CANTEEN BLCOK AT SBILD, VIZIANAGARAM, A.P 
  
Dear Sirs, 
 
1. On behalf of SBI we have pleasure in inviting tender for the aforesaid work. 
 
2. The scope of work broadly as given below is for COMPOSITE WORKS (INTERIOR FURNISHING, 

ELECTRICAL AND AIR CONDITIONING) FOR REPAIR & RENOVATION OF CANTEEN BLOCK AT 
SBILD, VIZIANAGARAM, A.P 

 
3. Tender Documents should be filled and uploaded/quoted on the site of https://etender.sbi/ 

 
4. The tenderer must obtain for himself, on his own responsibility and at his own expenses, all the information 

which may be necessary for the purpose of filling this tender and for entering into a contract for the 
execution of the same and must examine the drawings and inspect the site of the work and acquaint 
himself with all local conditions and matters pertaining thereto. 

 
5. Each of the tender documents page is required to be signed by the person or persons submitting the tender 

in token of his/their having acquainted himself/themselves with the General conditions etc., as laid down.  
Any tender with any of the documents not so signed will be rejected. 

 
6. The tender shall be valid for a period of 120 days from the date of opening.  
 
 
7 TOTAL SECURITY DEPOSIT: shall comprise of: 
 

a. Earnest Money deposit 
b. Initial Security deposit 
c. Retention money 

 
7.1 The intending tenderer shall deposit EMD amount as mentioned in NIT by Demand Draft as a guarantee of 

good faith, which amount shall be forfeited as liquidated damages, in the event of any evasive/direct refusal 
or delay in starting the work and or signing the contract.  The deposit of the unsuccessful tenderers will be 
returned, without interest, immediately after a decision is taken regarding the award of the contract.  The 
Earnest money of the successful tenderer will be adjusted towards Security Deposit.  A tender not 
accompanied by Earnest money deposit will not be considered.   

 
7.2 The successful tenderer will have to pay further sum equivalent to 2% of his contract value, less 

EMD already paid, as initial Security Deposit (ISD) by means of a D.D./Banker’s cheque in favor of 
Asst General Manager (P&E), SBI, LHO Amaravati, payable at Hyderabad within 14 days from the 
date of issue of work order to commence work.  The EMD and Security deposit thus paid shall be 
held by the State Bank of India as Security deposit, for due execution and fulfillment of the contract, 
till the completion of the work and defect liability period in all respects and shall not bear any 
interest. 

 
7.3 Together with the money paid above, further retention of 10% of the value of the work done will be 

deducted from every running bill, till total retention, including EMD and initial SD paid earlier, comes to 5% 
of the contract value, and same shall be held by the Bank as Total Security Deposit.  On the Architect’s 
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certifying the completion of work, 50% of the total security deposit shall be released to the contractor along 
with the final certificate of payment, and the balance amount will be retained in the manner stated 
elsewhere for a further period of twelve months after the completion date recorded in completion certificate, 
issued by the Architects and agreed to by the Bank.   

 
8. Within 7 Days of the receipt of intimation from the Architects of the acceptance of his/their tender, the 

successful tenderer shall be bound to sign an agreement, on a stamp paper in accordance with the Draft 
Agreement and conditions of contract attached herewith, but the work order or the written acceptance of a 
tender by the Employer will constitute a binding agreement between the Employer and the person 
tendering whether such formal contract is or not signed by the contractor. 

 
9. All compensation or other sums of money payable by the contractors to the clients, under the terms of this 

contract, may be deducted from the Security Deposit or from any sum that may be or may become due to 
the contractor on any account whatsoever, and in the event of the Security deposit being reduced by 
reasons of any such deductions, the contractor shall within 15 days of being asked to do so make good in 
cash or cheque, any sum which have been deducted from his security deposit. 

 
10. The rates quoted by the Contractor shall include all eventualities, such as heavy rain, sudden floods, 

accidents, fire, riots etc., which may cause damage to the executed work or which may totally wash out the 
work.  Until the completion certificate is issued to the Contractors, neither the Architect nor the clients will 
be responsible for such damage or wash out of the construction work. 

 
11. Time is the essence of the contract.  The work should be completed within the time mentioned in NIT 

from the date of commencement.  The date of commencement shall be within ONE day after confirmation. 
 

a) The day two weeks from the date of issue of work order. 
       Or 
 
b)    The day on which the contractor receives the possession of the site whichever is later. 
        Or 

 
 

The successful contractor will have to give a CPM/PERT chart of various activities of work to be done so 
that the work gets completed within the stipulated time.  The chart shall be submitted within 15 days from 
the date of acceptance of the tender. 
 

12. If the contractor fails to complete the work by the Scheduled date of completion or within any sanctioned 
extended time, he will have to pay liquidated damages at the rate of 0.5% of contract amount for each week 
of delay the work remains incomplete beyond the completion (Original/extended date), subject to maximum 
of 5% of the contract value (without extra items). 

 
13. The quantities contained in the Schedule are only indicative.  The work as actually carried out and done will 

be measured up from time to time, for which payment will be made subject to the terms and conditions of 
contract. 

 
14. The unit prices shall be deemed to be fixed prices.  In case of extra items, a record of labour charges paid 

shall be maintained and shall be presented every month for extra/substituted items regularly to the 
Architects for checking.  The settlement will be made based on figures arrived at jointly and taking into 
account unit prices of items of work mentioned in the contract assigned to the successful tenderers.  In 
case, of extra items, where similar or comparable items are quoted in the tender, extra rates shall invariably 
be based on those tender rates to the extent reasonable. 

 
15. SBI, do not bind themselves to accept the lowest or any tender and reserve to themselves the right to 

accept or reject any or all tenders, either in whole or in part, without assigning any reason whatsoever for 
doing so. 

 
16. No employee of the bank or SBI is allowed to work as a contractor for a period of two years of his 

retirement from service, without the previous permission of the bank or SBI.  This contract is liable to be 
cancelled, if either the contractor or any of his employees is found at any time to be such a person who had 
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not obtained the permission of the bank or SBI as aforesaid before submission of the tender or 
engagement in the contractor’s service. 

 
17. The tenderer, apart from being a competent contractor must associate himself with agencies of the 

appropriate class who are eligible to tender for (1) Electrical (2) Air-conditioning works (3) Fire fighting 
systems & (4) Interiors (fixed furniture), as the case maybe. 

 
 

 
ARCHITECTS:   M/S   ARCHITECTS CHAMBER 

The Livingstone,AIIMS Nagar,Lane-6 
Patrapada,Bhubaneswar-751019 
Ph.No.-9090952782/0674-2472849 
Email:architectschamber@gmail.com 
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3. ARTICLES OF AGREEMENT 
 
ARTICLES OF AGREEMENT made the ______________ day of __________ 2024 
between ____________________________________________________________________________ 
____________________________________________________________________________________ 
of __________________________________________________________________________________ 
____________________________________________________________________________________ 
(hereinafter called the “Employer”) of the one part and ___________________________ 
of ________________________________________ (hereinafter called “The Contractor”) of the other part, where 
as the Employer is desirous of getting the work of  “COMPOSITE WORKS (INTERIOR FURNISHING, 
ELECTRICAL AND AIR CONDITIONING) FOR REPAIR & RENOVATION FOR CANTEEN BLOCK AT 
SBILD,VIZIANAGARAM,  A.P. ” executed and has caused drawings, conditions of contract, specifications and 
schedule of quantities etc., describing the works prepared by M/S ARCHITECTS CHAMBER, The Livingstone, 
AIIMS Nagar ,Lane -6,Patrapada,Bhubaneswar-751019,Ph.No-9090952782 
/06742472849,Email:arhitectschamber@gmail.com. AND WHEREAS the SAID DRAWINGS numbered as per 
list attached inclusive of and the conditions of contract, specifications and schedule of quantities etc., have been 
signed by or on behalf of the parties hereto. 
 
AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set forth in the 
Schedule hereto (hereinafter referred to as “Said Conditions”) the works shown upon the said drawings and 
described in the same specifications and included in the said schedule of quantities for such sum as may be 
ascertained to be payable in terms of the Bills of Quantities, and which sum is estimated to be Rs. ____________ 
(Rupees____________________________________________________ (hereinafter referred to as “Said Contract 
Amount”). 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
 
1. In consideration of the said contract amount to be paid at the times and manner set forth in the said 

conditions the contractor shall upon and subjected to the said conditions and complete the work shown 
upon the said drawings and described in the specifications and schedule of quantities. 

 
2. The employer will be pay the contractor a sum  of  RS.______________ (Rupees 

________________________________________) herein after referred to as the  contract sum or such 
other sum as shall become payable at the times and in the  manner specified in the said conditions. 

 
3. The  term  ‘THE ARCHITECTS ‘ in the said conditions shall mean the said " M/S ARCHITECTS 

CHAMBER,The Livingstone, AIIMS Nagar ,Lane -6,Patrapada,Bhubaneswar-751019.which expression 
shall include successors and assignees or in the event their ceasing to be the Architects for the purpose of 
this contract for what ever reason such other person or persons as shall be nominated for that purpose by 
the employer, provided always that no person or persons subsequently  appointed to be the architects 
under this contract shall be entitled to disregard or overrule any  previous decisions or approval or 
directions given or expressed in writing by the Architects for time being. 

 
4. The said conditions and appendix thereto shall be read and construed as forming part of this agreement 

and parties hereto shall respectively abide by, subject to themselves to the said conditions and perform 
agreements on their part respectively in the said conditions contained. 

 
5. The following documents shall be deemed to form and read and construed as part of this agreement: 
 
 a) Notice Inviting Tenders. (NIT) 
 b) Tender Form. 
 c) Special Conditions of Contract. 
 d) General Specifications. 
 e) Drawings. 
 f) Employers letter of intent no._____________. 
 g) Contractor’s letter of acceptance. 
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6.  This contract is neither a fixed lump sum contract nor a piece work contract but a contract to carry out the 
work in respect of the entire building to be paid for according  to actual measured quantities at the rates 
contained in schedule of quantities in the said  conditions. 

 
7. The Employer reserves to himself the right of altering the drawings and nature of work by adding or omitting 

any items of work having portions of the same carried out through the other agencies without prejudice to 
this contract. 

 
8. The time shall be considered as essence of this contract and the contractor hereby agrees to commence 

the work from the _______________(which shall be considered as the date of commencement of the work) 
and to complete the entire work within 45 DAYS from the date of commencement.  The work shall 
throughout the stipulated period of contract, be proceeded with all due diligence and if the contractor fails to 
complete the work within the specified period, he shall be liable to pay compensation as provided in clause 
7 of the special conditions of contract. 

 
9. That the several conditions of this contract have been read to & fully understood by us. 
 
 As witness our hands, this __________day of __________2024  in the presence of : 
 
 

AS WITNESS our hand this _____________ day of ____________ 2022 
 
Signed by the said in the presence of: 
 
WITNESS :   SIGNATURE 
 
NAME       : 
 
ADDRESS :       EMPLOYER 
 
WITNESS :   SIGNATURE 
 
NAME       : 
 
ADDRESS :   
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4. APPENDIX TO GENERAL CONDITIONS OF CONTRACT 
 
1 Earnest Money Deposit (EMD) Rs. 17,590.00/- 

 
2 Initial Security Deposit (ISD) 2% of the total Contract value (including EMD). To 

be submitted by the successful bidder before 
commencement of the work. 
 

3 Period of completion 45 Days 
4 Defects Liability period 12 months after completion as recorded in the 

completion certificate. 
 

5 Agreed Liquidated Damages 0.5% of contract amount per week of delay 
subjected to a maximum of 5% of total contract 
value 

6 Period of final measurement One months after completion as recorded in the 
completion certificate 

7 Minimum value of work  to  be Executed   for 
issue of interim Certificates for making payment
  
 

Minimum Rs.7.00 Lakhs 
 

8 Retention money from each bill 10% of gross value of each interim bill, subject to 
max. 5% of contract value 
 

9 Total retention money including Earnest money 
and initial security Deposit 
 

5% of the contract value 

10 Release of Security deposit after Virtual 
completion. 

50%   of   the   total   security   to be released along 
with final certificate of payment, but only after 
removing all his materials, equipment, labour, 
huts/force, temporary sheds/stores, all his 
installations, machinery etc., from the site.  Balance 
payment to be released on completion of defects 
liability period of 12 months 

11 Period for honoring Architect’s certificate 20 working days from date of receipt of Architect’s 
certificate of payment for interim bills and 30 working 
days for final certificate. 
 

 
 

 
WITNESS : 
 
DATE  :                                  SIGNATURE OF THE CONTRACTOR WITH DATE 
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5. GENERAL CONDITIONS OF CONTRACT 

 
Except where provided for in the description of the individual items in the schedule of quantities and in the 
specifications and conditions laid down hereinafter and in the drawings, the work shall be carried out as per 
standard specifications (relevant IS) and under the direction of Employer / Architect.  
 
5.1 INTERPRETATION 
 

In construing these conditions, the specifications, the schedule of quantities, tender and agreement, the 
following words shall have the meaning herein assigned to them except where the subject or context 
otherwise requires:  

 
5.1.1  Employer: The term Employer shall denote SBI (on behalf of SBI) with their Circle office at Abids, 

Hyderabad and any of its employees representative authorized on their behalf.  
 
5.1.2  Architects / Consultants : The term Architects shall mean M/S ARCHITECTS CHABER,The Livingstone, 

AIIMS Nagar ,Lane -6,Patrapada,Bhubaneswar-751019 or in the event of his / their ceasing to be the 
Architects for the purpose of this contract such other persons as the Employer shall nominate for the 
purpose. The Architect with the approval of the Bank may engage a local Architect /Consulting Engineer for 
the supervision and co-ordination of the work at the site. He will be considered a representative of the 
Architect. The Bank may also engage a Project Management Consultant for the supervision of the work. He 
will be designated by the term PMC and works as Employer's agent at the site.  

 
5.1.3  Contractor: The term Contractor shall mean ____________ (Name and address of the Contractor) and his/ 

their heirs, legal representative, assigns and successors.  
 
5.1.4 Site: The site shall mean the site where the works are to be executed SBILD,Vizianagaram Building 

including any building and erections thereon allotted by the Employer for the Contractor's use.  
 
5.1.5 Drawings: The work is to be carried out in accordance with drawings, specifications, the schedule of 

quantities and any further drawings which may be supplied or any other instruction, which may be given by 
the Employer during the execution of the work.  

 
 All drawings relating to work given to the Contractor together with a copy of schedule of quantities are to be 

kept at site and the Employer/Architect / PMC shall be given access to such drawings or schedule of 
quantities wherever necessary.  

 
 In case any detailed Drawings are necessary Contractor shall prepare such detailed drawings and / or 

dimensional sketches therefore and have it confirmed by the Employer / Architects / PMC as case may be 
prior to taking up such work. . 

 
 The Contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, 

specifications and schedule of quantities or to additional instructions at least 10 days ahead from the time 
when it is required for implementation so that the Employer may be able to give decision thereon.  

 
5.1.6  Act of Insolvency: shall mean any act as such as defined by the Presidency Towns Insolvency Act or in 

Provincial Insolvency act or any amending status.  
 
5.1.7  The Schedule of Quantities: shall mean the schedule of quantities as specified and forming part of this 

contract  
 
5.1.8  Priced Schedule of Quantities: shall mean the schedule of quantities duly priced with the accepted quoted 

rates of the Contractor.  
 
5.1.9    Works: 
 Shall mean the works to be executed in accordance with the contract specifications and schedule of 

quantities 
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5.1.10  Contract: 
 Shall mean the Articles of Agreement, the general conditions special conditions, the appendix, the schedule 

of quantities, specifications and drawings attached here to and duly signed. 
 
5.1.11. The Schedule of Quantities: 
 Shall mean the schedule of quantities as specified and forming part of this contract. 
 
5.1.12. Priced schedule of Quantities: 
 Shall mean the schedule of quantities duly priced with the accepted quoted rates of the contractor. 
 
5.1.13. Contract Price: 
 Shall mean the sum named in the Tender subject to such additions thereto or deductions their from as may 

be made under the provisions hereafter contained. 
 
5.1.14. ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed characters sent (unless 

delivered personally or otherwise provided to have been received) by registered post to the last known 
private or business address or registered office of the addressee and shall be deemed to have been 
received when in the ordinary course of post it would have been delivered. 

 
5.1.15. ‘Virtual Completion’ shall mean the building is in the opinion of the Architect and Employer fit for 

occupation. 
 
5.1.16. Words importing persons include firms and corporations. Words importing the singular only, also include the 

plural and vice verse where the context requires. 
 
5.2.0  SCOPE 
 

The work consists of Construction of COMPOSITE WORKS (INTERIOR FURNISHING, ELECTRICAL AND 
AIR CONDITIONING) FOR REPAIR & RENOVATION OF CANTEEN BLOCK AT 
SBILD,VIZIANAGARAM, A.P in accordance with the  "drawings" and "schedule of quantities." It includes    

            furnishing of all    materials,    labour,     tools     and    equipment    and    management    necessary   and                
            incidental  to  the  construction  and   completion  of  work.  All   work,  during   its  progress and upon  the   
            completion,  shall  confirm to   the    lines,  elevations  and   grades   as    shown    on        the     drawings                
            furnished  by  the  Employer/Architect .  Should   any   detail   essential  for  efficient   completion   of   fhe  
            work   be    omitted    from   the    drawings     and   specifications  it  shall   be   the   responsibility  of  the              
            Contractor to inform the Employer/Architect and  to  furnish  and    install   such  details with  Employer's /    
            Architect's concurrence, so that upon completion of the proposed work the same will be  acceptable  and  
            ready for use.  Employer  or  his  agent  (PMC) /  Architects   may   in   their   absolute   discretion  issue  
            further drawings and / or  written instructions,  details, directions and explanations, which are,             

hereafter collectively referred to as "The Employer's / Architect's instructions" in regard to:  

 
5.2.1  The variation or modification of the design quality or quantity of works or the addition or omission or 

substitution of any work.  
 
5.2.2  Any discrepancy in the drawings or between the schedule of quantities and / or drawings and / or 

specification.  
 
5.2.3  The removal from the site of any defective material brought thereon by the Contractor and the substitution 

of any other material thereof.  
 
5.2.4 The demolition removal and / or re-execution of any work executed by the Contractor/s. 
 
5.2.5 The dismissal from the work of any persons employed there upon. 
 
5.2.6 The opening up for inspection of any work covered up. 
 
5.2.7  The rectification and making good of any defects under clauses hereinafter mentioned and those arising 

during the maintenance period (Defect Liability Period). The Contractor shall forthwith comply with and duly 
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execute any work comprised in such Employer's or his agent / Architect's instructions, provided always that 
verbal instructions, directions and explanations given to the Contractor's or his representative upon the 
works by the Employer's or his agent/Architects shall, if involving a variation, be confirmed in writing to the 
Contractors within seven days. No works for which rates are not specifically mentioned in the priced 
schedule of quantities, shall be taken up without written permission of the Employer or his agent / 
Architects. Rates of items not mentioned in the priced schedule of quantities shall be fixed by the Employer 
in consultation with the Architects as provided in clause "variation".  The Contractors shall set up a field 
laboratory with necessary equipment for day to day testing of materials like grading of coarse and fine 
aggregates, silt content and bulkage of sand, cube testing etc. or the materials can beget tested in any 
reputed laboratory.  Regarding all factory made products for which ISI marked products are available, only 
products bearing ISI marking shall be used in the work.  

 
 
5.3.0 TENDERERS SHALL VISIT THE SITE 
 
 Intending tenderer shall visit the site and make himself thoroughly acquainted with the local site condition, 

nature and requirements of the works, facilities of transport conditions, effective labour and materials, 
access and storage for materials and removal of rubbish, the quality, quantity and conditions of various 
materials lying at the site, the efforts and cost required for completing the incomplete work. The tenderer 
shall provide in their tender for cost of carriage, freight and other charges as also for any special difficulties 
and including police restriction for transport etc., for proper execution of work as indicated in the drawings. 
The successful tenderer will not be entitled to any claim of compensation for difficulties faced or losses 
incurred on account of any site condition which existed before the commencement of the work or which in 
the opinion of the· Employer or his agent / Architect might be deemed to have reasonably been inferred to 
be so existing before commencement of work.  

 
5.4.0 TENDERS 
  
 The Employer reserves the right to reject the lowest or any tender and also to discharge any or all of the 

tenders of each section or to split up and distribute any item of work to any specialist firm or firms, without 
assigning reasons.  

 
 The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to the 

fact that the rates for each and every item should be correct, workable and self supporting. If called upon by 
the Employer / Architects detailed analysis of any or all the rates shall be submitted. The Employer / 
Architects shall not be bound to recognize/accept the Contractor's analysis.  

 
 The works will be paid for as "measured work" on the basis of actual work done and not as "Iumpsum" 

contract, unless otherwise specified.  
 
 All items of work described in the schedule of quantities are to be deemed and paid as complete works in all 

respects and details including preparatory and finishing works involved, directly related to and reasonably 
detectable from the drawings, specifications and schedule of quantities and no further extra charges will be 
allowed in this connection. In the case of lump-sum charges in the tender in respect of any items of work will 
be made for the actual work done on the basis of  lumpsum charges as will be assessed to be payable by 
the Employer / Architects. The Employer has power to add to, omit from any work as shown in drawings or 
described in specifications or include in schedule of quantities .and intimate the same in writing but no 
addition, omission or variation shall be made by the Contractor without authorization from the Employer. No 
variation shall vitiate the contract.  

 
 The tenderer shall note that his tender shall remain open for consideration for a period of three months from 

the date of opening of the tender (Price Bid).  
 
5.5 AGREEMENT 
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 The successful Contractor will be required to sign agreement in accordance with the draft agreement form 
enclosed and the schedule conditions. The Contractor shall pay for all stamps and legal expenses, 
incidental thereto. However the written acceptance by the Employer of a tender will constitute a binding 
contract between the Employer and the person so tendering whether such formal agreement is or is not 
subsequently executed.  

 
5.6 PERMITS AND LICENSES 
 
 Permits and licenses for release of materials which are under Government control will be arranged by the 

Contractor. The Employer will render necessary assistance, sign any forms or applications that may be 
necessary. The basic price of controlled materials, if any, for the purpose of valuing the tender, is to be 
considered as stipulated below. This will also be the basis of adjustments in settling the Contractor's bills.  

 
 It may be clearly understood that no compensation or additional charges can be claimed by the Contractor 

for no-receipt of the cement or any controlled materials in due time on this account or according to his own 
requirements.  

 
 The Contractor will, however, be eligible to a proportionate extension of time on this account which in the 

opinion of the Employer / Architects is reasonable. The Contractor shall at his own cost arrange for storage 
shed adequate for taking delivery and storing of the quantity of controlled materials released by the 
authorities or supplied by the Employer. The cost of storing, transporting etc., of all materials including those 
under Government control is to be included by the tenderer in the quoted rates.  

 
 The Employer / Architect shall be indemnified against all Government or legal actions for theft or misuse of 

cement, M.S.Rods and any controlled Materials in the custody of the Contractor.  
 
5.7 GOVERNMENT AND LOCAL RULES 
 
 The Contractor shall confirm to the provisions of all local bye - laws and Acts relating to the work and to the 

regulations etc., of the Government and local Authorities and of any company with whose system the 
structure is proposed to be connected. The Contractor shall give all notices required by said Act, Rules, 
Regulations and bye-laws etc., and pay all fees payable to such authority/authorities for execution of work 
involved. The cost, if any, shall be deemed to have been included in his quoted rates, taking into account all 
liabilities for licenses, fees for footpath encroachment and restorations etc., and shall indemnify the 
Employer against such liabilities and shall defend all actions arising from such claims or liabilities.  

 
5.8 TAXES AND DUTIES 
 
 The tenderers must include in their tender prices quoted for all duties royalties, cess, octroi  or any other 

taxes or local charges as applicable. No extra claim on this account will in any case be entertained. GST will 
be paid as applicable. 

 
5.9 QUANTITY OF WORK TO BE EXECUTED 
 
 The quantities shown in the schedule of the quantities are intended to cover the entire remaining work for 

completion of the structure indicated in the drawings but the Employer reserves the right to execute only a 
part of the whole or omit/delete any item/s before commencement/execution or execute any excess thereof 
without assigning any reason therefore.  

 
 Variation in the quantity is however not expected to be more than +25%. The quoted rate shall be 

applicable for variations of quantity up to +25%. If the quantity of work to be executed varies beyond +25%, 
the rate for the quantity beyond +25% variation will be settled as per clause No 5.34 of "General conditions". 
Nothing extra will be paid neither for omission/deletion of any item/s nor for execution of only part of the 
quantities stated in the Schedule of quantities.  

 
5.10 OTHER PERSONS ENGAGED BY THE EMPLOYER 
 
 The Employer reserves the right to execute any part of the work included in this contract or any work which 

is not included in this contract by the other Agency or persons and Contractor shall allow all reasonable 
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facilities and use of his scaffoldings for the execution of such work. The main Contractor shall extend all 
cooperation in this regard. 

 
5.11 EARNEST MONEY AND SECURITY DEPOSITS 
 

The tenderer will have to deposit an amount of . 17,590.00 (Rupees Seventeen Thousand Three Hundred 
Thirteen Only) in the form of Bank draft drawn in favour of  Asst General Manager (P&E), SBI, LHO 
Amaravati at the time of submission of tender as an Earnest money. The Employer is not liable to pay any 
interest on the earnest money. The Earnest money of the unsuccessful tenderers will be refunded without 
any interest soon after the decision to award the work is taken after the expiry of the validity period of the 
tender. 

                  
 
 The successful tenderer to whom the contract is awarded will have to deposit as initial security deposit a 

further sum to make up 2% of the value of the accepted tender. The initial security deposit will have to be 
made within 10 days from the date of acceptance of tender, failing which the Employer at his discretion may 
revoke the letter of acceptance and forfeit the earnest money deposit furnished along with the tender. It 
shall be refunded to the Contractor within 14 days after the issue of certificate of virtual completion. 
However, ISD will not bear any interest.  

 
   
5.11.1    50% of the retention amount shall be refunded to the Contractor on completion, subject to the following:  
 
5.11.1.1  Issue of virtual completion certificate by the Architect/Bank.  
 
5.11.1.2  Contractor's removal of his materials, equipment, labour force, temporary  sheds/stores etc. from the site 

(Excepting for a small presence required if  any for the defect liability / period and approved by 
Bank). 

 
5.11.2  The remaining  50%  of  the  retention  amount  will  be refunded  to  the Contractor 14 days after the end 

of the defects liability period ( 12 months) provided he  has satisfactory carried out all the work and 
attended to all defects in  accordance with the conditions of the contract. No interest is allowed on 
retention money.  

 
5.12 CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
 
 The Contractor shall provide everything necessary for the proper execution of the work according to the 

intent and meaning of the drawings, schedule of quantities and specifications taken together whether the 
same may or may not be particularly shown or described therein provided that the same can reasonably be 
inferred there from and if the Contractor finds any discrepancies therein he shall immediately and in writing, 
refer the same to the Employer / Architects whose decision shall be final and binding. The Contractor shall 
make his own arrangement of water required for construction, electricity for carrying out the works at his 
own cost. The Employer shall on no account be responsible for the expenses incurred by the Contractor for 
water and electricity. (The contractor should submit the certificate showing the water is fit for construction) 

 
 He may use ground water by drilling within the site a bore and installing required capacity pump and water 

supply line. Up on completion of work, the Contractor shall handover the bore with the pump and pipe line in 
working condition to the Employer, no charges will be paid on this account. The bore well water shall be 
tested and approved by the Employer/Architect for its suitability for using in works as well as curing.  

 
 The rates quoted against individual items will be inclusive of everything necessary to complete the said 

items of work within the contemplation of the contract, and beyond the unit price no extra payment will be 
allowed for incidental or contingent work, labour and/ or material inclusive of all taxes and duties 
whatsoever except for specific items, if any, stipulated in the tender documents.  

 
 The Contractor shall supply, fix and maintain at his own cost, for the execution of any work, all tools, 

tackles, machinery and equipment and necessary centering, scaffolding, staging, planking, timbering, 
strutting, shoring, pumping, fencing, boarding, watching and lighting by night as well as by day required not 
only for the proper execution and protection and the said work but also for the protection of the public and 
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safety of any adjacent roads, streets, walls, houses, buildings, all other erections, matters and things and 
the Contractor shall take down and remove any or all such centering, scaffolding, planking, timbering, 
strutting, shoring etc., as occasion shall be required or when ordered so to do, and shall fully reinstate and 
make all good matters and things disturbed during the execution of works to the satisfaction of the Employer 
/ Architect.  

 
 The Contractor shall also provide such temporary road on the site as may be necessary for the proper 

performance of the contract and for his own convenience but not otherwise. Upon completion, such roads 
shall be broken up and leveled where so required by the drawings unless the Employer shall otherwise 
direct.  

 
 The Contractor shall at all times give access to workers employed by the Employer or any men employed 

on the buildings and to provide such parties with proper sufficient and if required, special scaffolding, hoists 
and ladders and provide them with water and lighting and leave or make any holes, grooves etc., in any 
work, where directed by the Employer as may be required to enable such workmen to lay fix pipes, 
electrical wiring, special fittings etc. the quoted rates of the tenderers shall accordingly include all these 
above contingent works.  

 
5.13 TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 
 
5.13.1 Time of Completion: The entire work is to be completed in all respects within the time mentioned in NIT 

period. The work shall deemed to be commenced within ten days from the date of acceptance letter or date 
of handling over of site, whichever is earlier. Time is the essence of the contract and shall be strictly 
observed by the Contractor.  

 
 The work shall not be considered as complete until the Employer/Architect have certified in writing that this 

has been completed and the defects liability period shall commence from the date of such certificate.  
 
5.13.2  Extension of Time: If in the opinion of the Employer/Architect the works be delayed 
  
5.13.2.1  By reason of any exceptionally inclement weather, which does not include normal Monsoon  
     or  
5.13.2.2  By reasons  of  instructions  from  the  Employer  in  consequence  of  proceedings  taken  or 
    Threatened by or disputes, with adjoining or neighboring Employers 
     or  
5.13.2.3  By the works, or delay, of the Contractors or tradesmen engaged or nominated by the 
    Employer and not referred to in the specification  
     or  
5.13.2.4  By reason of authorized extra and additions  
     or  
5.13.2.5  By reason of any combination of workmen or strikes or lock - out affecting  
     of the building trades  
     or  
5.13.2.6  From other causes which the Employer may consider being beyond the control of the Contractor, the 

Employer at the completion of the time allowed for the contract shall make fair and reasonable extension 
of time for completion in respect therefore. In the event of the Employer failing to give possessions of the 
site upon the day specified above the time of completion shall be extended suitably.  

 
 In case of such strikes or lock - outs, as are referred to above, the Contractor shall, immediately give the 
Employer, written notice thereof. Nevertheless, the Contractor shall use his best endeavors to prevent 
delay, and shall do all that may be reasonably required, to the satisfaction of the Employer to proceed with 
the works and on his doing so, it will be ground of consideration by the   Employer   for   an    extension of  
time  as  above   provided.  The decision   of   the   Employer   as   to   the   period   to   be   allowed   for    
an   extension   of   time    for completion   hereunder (which decision shall   be   final   and   binding   on   
the   Contractor) shall   be promulgated   at   the   conclusion   of   such    strike   or   lockout and the   
Employer shall than, in the event of   an   extension   being    granted, determine and   declare   the final    
completion date.  The provision in clause 5.14   with   respect    to    payment   of   liquidated damages 
shall, in such, be read and construed as if the extended date fixed   by   the   Employer were   substituted 
for and the damage shall   be   deducted   accordingly.  
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5.13.3  Progress of Work: During the period of construction the Contractor shall maintain proportionate progress 
on the basis of a Programme Chart submitted by the Contractor immediately before commencement of work 
and agreed to by the Employer/Architect, Contractor should also include planning for procurement of scarce 
material well in advance and reflect the same in the Programme Chart so that there is no delay in 
completion of the project.  

 
5.13.4  Force Majoure: If at any time, during the continuance of the work, the performance in whole or in part by 

either party of any obligation under this Contract shall be prevented or delayed by reason of any war, 
hostility, acts of public enemy, civil commotion, sabotage, floods, explosions, epidemics, fires or other acts 
of God, strikes and lockouts (hereinafter referred to as eventualities) then, provided notice of the happening 
of any such eventuality is given by either party to the other within 15 days from the date of occun-ence 
thereof, neither party shall by a reason of such eventuality be entitled to terminate this Contract nor shall 
either party have any claim for damages against the other in respect of such non-performance or delay in 
performance and construction of work under this contract shall be resumed as soon as practicable after 
such eventuality has ceased. Appropriate extension in time of completion shall be granted.  

 
5.14     LIQUIDATED DAMAGES. 
 
 Should the work be not completed to the satisfaction of the Employer/Architect within the stipulated period, 

the Contractor shall be bound to pay to the Employer a sum calculated as given below by way of liquidated 
damages and not as penalty during which the work remains un-commenced or unfinished after the expiry of 
the completion date.  

 
For contracts having time for completion 
exceeding 3 months but not exceeding 6 
months 

0.50% of the tender amount per week subject to a ceiling of 
5% of the accepted contracted sum but not exceeding the 
total S.D. of the contract 

 
5.15  TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE REQUIREMENTS 
 

The Contractor shall provide, fix up and maintain in an approved position proper office accommodation for 
the Contractor's representative and staff which offices shall be open at all reasonable hours to receive 
instruction notices or communications and clear away on completion of the works and make good all work 
disturbed. All drawings maintained on the site are to be carefully mounted on boards of appropriate size and 
covered with a coat of approved varnish. They are to be protected from ravages of termites, ants, and other 
insects.  

 
The Contractor shall provide at his own cost all artificial light required for the work and to enable other 
Contractors and sub-Contractors to complete the work within the specified time.  

 
The Contractor shall provide a suitable temporary hut for the watchmen and clear away the same when no 
longer required and to provide all necessary attendance, lights etc., required.  

 
The Contractor shall arrange for temporary latrines for the use of workers and field staff and keep the same 
in a clean and sanitary condition to the satisfaction of the Public Health Authorities and shall cause such 
latrines and soil to be cleared away whenever necessary and shall make good all the works disturbed by 
these conveniences.  

 
Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the works 
during the construction, and all receptacles, cisterns, water tanks etc., used for the storage of water must be 
suitably protected against breeding of mosquitoes. The Contractor shall indemnify the Employer against any 
breach of rules in respect of anti-malarial measures.  

 
The Contractor shall not fix or place any placards or advertisement of any description or permit the same to 
be fixed or placed in or upon any boarding, gantry, building structure other than those approved by the 
Employer.  

 
5.15.1  Protective Measures: The Contractor from the time of being placed in possession of the site must make  

 suitable arrangements for watching, lighting and protecting the work, the site and surrounding property by 
day, by night, on Sundays and other holidays.  
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Contractor shall indemnify the Employer against any possible damage to the building, roads, or members of 
the public in course of execution of the work.  

 
The Contractor shall provide necessary temporary enclosures, gates, entrances, etc., for the protection of 
the work and materials and for altering and adopting the same as may be required and removing on 
completion of the works and making good all works disturbed.  

 
5.15.2  Storage of materials: The Contractor shall provide and maintain proper  

sheds for the proper storage and adequate protection of the materials etc. and other work that may be 
executed on the site including the tools and materials of sub-Contractors and remove same on completion. .  

 
Cement godown shall be constructed for storing about six weeks requirement of cement and stored as per 
norms with a stack of 10 bags each and 2 feet opening all around with 2 feet passage of each stack. 
Structure shall be waterproof from all the sides and top. Cement should be stored one feet above the 
ground level and have pucca raised floor.  

  
So also reinforcement bars are to be stored above the ground level to prevent the same from getting rusted.  

 
5.15.3 Tools: The theodolite levels, prismatic compass, chain, steel, and metallic tapes and all other surveying·    

instruments found necessary on the works shall be provided by the Contractor for the due performance of 
this contract as instructed by the Site Engineer  

 
All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for safely 
taking measurement shall be supplied by the Contractor. 
The masons and the supervisors on the works shall carry with them always a: one metre or two metre steel 
tape, a measuring tape of 30 meters, a spirit level, a plumb bob and a square and shall check the work to 
see that the work is being done according to the drawing and specifications. The Site Engineer will use any 
or all measuring instruments or tools belonging to the Contractors as he chooses for checking the works 
executed or being executed on the contract. 

 
The Contractor should cover in his rates for making provisions for all reasonable facilities for the use of his 
scaffolding, tools and plant etc., by sub-Contractors for their work. 
 

5.16 NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 
 

The Contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and to the 
Regulations and Bye-Laws of any authorities, and/or any water, lighting and other companies, and/or 
authorities 'with whose systems the structures were proposed to have connection and shall before making 
any variations from the drawings or specifications that may be associated to so conform, give the Employer 
/ Architects written notices specifying the variations proposed to be made and reasons for making them and 
apply for instruction thereon. The Employer/Architect on receipt of such intimation shall give a decision 
within a reasonable time.  

 
The Contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-laws to 
be given to any authority, and to pay to such authority or to any public officer all fees that may be properly 
chargeable in respect of the work and lodge the receipts with the Employer.  

 
The Contractor shall indemnify the Employer against all claims in respect of course of execution of work and 
shall defend all actions arising from such claims and shall keep the Employer saved harmless and 
indemnified in all respects from such actions, costs and expenses.  

 
5.17 CLEARING SITE AND SETTING OUT WORKS 
 

The site shown on the plan shall be cleared of all obstructions, loose stone and materials rubbish of all 
kinds. All holes or hollows whether originally existing or produced by removal or loose stone or materials 
shall be carefully filled up with earth well rammed and levelled off as directed at his own cost.  
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The Contractor shall set out the works and shall be responsible for the true and perfect setting out of the 
work and for the correctness of the positions, levels, dimensions and alignment of all parts thereof. If at any 
time, any error shall appear during the progress, rectify such error, if called upon to the satisfaction of the 
Employer. The Contractor shall further set out the works to the alternative positions at the site until one is 
finally approved and the rates quoted in his tender should include for this and no extra on this account will 
be entertained.  

 
5.18 DATUM 
 

The average ground level will be considered as the crown of the Main road at the higher level if there is a 
slope, which should be taken as "Datum" which is however, subject to final confirmation by the Employer/ 
Architect. All levels shown in the drawings are to be strictly adhered to.  

 
5.19 BENCHES 

The Contractor is to construct and maintain proper benches of all the main walls, in order that the lines and 
levels may be accurately checked at all times.  

  
These benches will consist of brick masonry post of adequate size to be constructed at the ground at 
suitable distance as directed. The lines will be marked on the top of brick pillars on the centre lines of 
columns, walls, inside and outside faces of foundation trenches, in order that lines may be stretched 
between the benches and accurate intersection of excavation. Centre line of walls, columns etc., may be 
clearly indicated and checked at any time if it is so required.  

 
5.20 CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS 
 

All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain, cesspool or other 
place shall not be deposited on the surface but shall be at once carted away by the Contractor to place 
provided by him.  

 
The Contractor shall keep the foundation and works free from water and shall provide and maintain at his 
own expenses electrically or other power driven pumps and other plant to the satisfaction of the Employer 
for the purpose, until the building is handed over to the Employer. The Contractor shall arrange for the 
disposal of the water so accumulated to the satisfaction of the Employer and local authority and no claims 
will be entertained afterwards if he does not include in his rates for the purpose.  

 
5.21 ACCESS 
 

Any authorized representative of the Employer shall at all reasonable times have free access to the works 
and or to the workshops, factories or other places where materials are being prepared or constructed for the 
work and also to any place where the materials are lying or from where they are being obtained, and the 
Contractor shall give every facility to the Bank or their representatives necessary for inspection and 
examination and test of the materials and workmanship. Except the representatives of the Employer, no 
person shall be allowed at any time without the written permission of the Employer.  

 
5.22 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS. 
 

All the works specified and provided for in the specifications or which may be required to be done in order to 
perform and complete any part thereof shall be executed in the' best and most workmanlike manner with 
materials of the best and approved quality of the respective kinds in accordance with the particulars 
contained in and implied by the specifications and as represented by the drawings or according to such 
other additional particulars, and instructions as may from time to time be given by the Employer/Architect 
during the execution of the work, and to his entire satisfaction.  

 
All mandatory tests shall be carried out as per CPWD/IS specifications. If required by the 
Employer/Architect the Contractor shall have to carry out tests on materials and workmanship in approved 
materials testing laboratories or as prescribed by the Employer/Architect at his own cost to prove that the 
materials etc., under test conform to the relevant I.S. Standards or as specified in the specifications. The 
necessary charges for preparation of mould (in case of concrete cube) transporting, testing etc., shall have 
to be borne by the Contractor. No extra payment on this account should in any case be entertained.  
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All the materials (except where otherwise described) stores and equipment required for the full performance 
of the work under the contract must be provided through normal channels and must include charges for 
import duties, sales tax, octroi and other charges and must be the best of their kind available and the 
Contractors must be entirely responsible for the proper and efficient carrying out of the work. The work must 
be done in the best workmanlike manner. Samples of all materials to be used must be submitted to the 
Employer / Architects and written approval from Employer must be obtained prior to placement of order.  

 
During the inclement weather the Contractor shall suspend concreting and plastering for such time as the 
Employer/Architect may direct and shall protect from injury all work when in course of execution. Any 
damage (during constructions) to any part of the work for any reasons due to rain, storm, or neglect of 
Contractor shall be rectified by the Contractor in an approved manner at no extra cost.  

 
Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the Contractor shall 
take all precautions necessary for the protection of work and at his own expenses shall make good any 
damage arising from any of these causes.  

 
The Contractor shall cover up and protect from damage, from any cause, all new work and supply all 
temporary doors, protection to windows, and any other requisite protection for the execution of the work 
whether by himself or special tradesmen or sub-Contractor and any damage caused must be made good by 
the Contractor at his own expenses.  

 
5.23 REMOVAL OF IMPROPER WORK 
 

The Employer shall during the progress of the work have power to order in writing from time to time the 
removal from the work within such reasonable time or times as may be specified in the order of any 
materials which in the opinion of the Employer/Architect are not in accordance with specification or 
instructions, the substitution or proper re-execution of any work executed with materials or workmanship not 
in accordance with the drawings and specifications or instructions. In case the Contractor refuses to comply 
with the order the Employer shall have the power to employ and pay other agencies to carry out the work 
and all expenses consequent thereon or incidental thereto as certified by the Employer/Architect shall be 
borne by the Contractor or may be deducted from any money due to or that may become due to the 
Contractor. No certificate which may be given by the Architects shall relieve the Contractor from his liabilty 
in respect of unsound work or bad materials.  

 
The work is liable to be technically examined and audited by the Bank’s Chief Technical Examiner or 
Central Vigilance Commission, Govt. of India from time to time. Any defects/ improvements or testing etc. 
pointed out by the Chief Technical Examiner/ Technical Examiner should have to be carried out by the 
Contractor at his own cost and any deductions suggested by the CTE/ TE will be effected from the amount 
payable to the Contractor or from his security deposit etc.  

 
5.24 SITE ENGINEER 
 

The term "Site Engineer" shall mean the person/agencies appointed and paid by the Employer to supervise 
the work. The Contractor shall afford the Site Engineer every facility and assistance for examining the works 
and materials and for checking and measuring work and materials. The Site Engineer shall have no power 
to revoke, alter, enlarge or relax any requirements of the Contractor or to sanction any day work, additions, 
alterations, deviations or omissions or any extra work whatever, except in so far as such authority may be 
specially conferred by a written order of the Employer.  

 
The Site Engineer shall have power to give notice to the Contractor or to his foreman, of non-approval of 
any work or material and such work shall be suspended or the use of such materials shall be discontinued 
until the decision of the Employer is obtained. The work will from time to time be examined by the 
Architects, Engineer from the Department of the Employer and the Site Engineer if any. But such 
examination shall not in any way exonerate the Contractor from the obligation to remedy any defects which 
may be found to exist at any stage of the work or after the same is complete. Subject to the limitations of 
this clause, the Contractor shall take instructions only from the Employer/Architect or his representative.  
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5.25 OFFICE ACCOMMODATION FOR THE SITE ENGINEER 
 

The Contractor shall provide, erect and maintain at his cost a separate simple watertight office 
accommodation for the Site Engineer office. This accommodation shall be well lighted and ventilated and 
provided with windows, door with a lock. The site engineer's office shall be a minimum of 150 sq. ft. and the 
Contractor shall provide a desk, chairs, drawers for keeping drawings, a cupboard having proper lock and a 
tackboard for displaying drawings. The accommodation shall be demolished and debris carted away when 
directed.  

 
5.26 CONTRACTOR’S EMPLOYEES 
 

The Contractor shall employ technically qualified and competent supervisors for the work who shall be 
available (by turn) throughout the working hours to receive and comply with instructions of the 
Employer/Architect. The Contractor shall engage at least one experienced Engineer with minimum 
qualification of B.E. / B. Tech in Civil Engineering as site-in-charge for execution of the work. The Contractor 
shall employ· in connection with the work, persons having the appropriate skill or ability to perform their job 
efficiently.  

 
The Contractor shall employ local labourers on the work as far as possible. No labourer below the age of 
eighteen years and who is not an Indian National shall be employed on the work.  

 
 Any labourer supplied by the Contractor to be engaged on the work on day work basis either wholly or 
partly under the direct order or control of the Employer or his representative shall be deemed to be a person 
employed by the Contractor. 

 
The Contractor shall comply with the provisions of all labour legislation including the requirements of: 

 
5.26.1 The payment of Wages Act.  
5.26.2 Employer's Liability Act  
5.26.3 Workmen's Compensation Act.  
5.26.4 Contract Labour (Regulation & Abolition) Act. 1970 and Central Rules 1971  
5.26.5 Apprentices Act. 1961  
5.26.6 Minimum Wages Act  
5.26.7 Any other Act or enactment relating thereto and rules framed there under from time to time.  

 
 The Contractor shall keep the Employer saved, harmless and indemnified against claims if any of the 
workmen and all costs and expenses as may be incurred by the Employer in connection with any claim that 
may be made by any workmen.  

 
 The Contractor shall comply at his own cost with the order for requirement of any Health Officer of the State 
or any local authority or of the Employer regarding the maintenance of proper environmental sanitation of 
the area where the Contractor's labourers are housed or accommodated, for the prevention of small pox, 
cholera, plague, typhoid, malaria and other contagious diseases. The Contractor shall provide, maintain and 
keep in good condition adequate sanitary accommodation and provide facilities for pure drinking water at all 
times for the use of men engaged on the works and shall remove and clear away the same on completion of 
the works. Adequate precautions shall be taken by the Contractor to prevent nuisance of any kind on the 
works or the lands adjoining the same.  

 
 The Contractor shall arrange to provide first aid treatment to the labourers engaged on the works. He shall 
within 24 hours of the occurrence of any accident at or about the site or in connection with execution of the 
works report such accident to the Employer and also to the competent Authority where such report is 
required by law.  

 
5.27 DISMISSAL OF WORKMEN 
 

 The Contractor shall on the request of the Employer immediately dismiss from works any person employed 
thereon by him, who may in the opinion of the Employer be unsuitable or incompetent or who may 
misconduct himself. Such discharges shall not be the basis of any claim for compensation or damages 
against the Employer or any of their officers or employee.  
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5.28 ASSIGNMENT 
 

 The whole of the works included in the contract shall be executed by the Contractor and the Contractor 
shall not directly or indirectly transfer, assign or underlet the contract or any part, share or interest therein 
nor, shall take a new partner, without written consent of the Employer and no subletting shall relieve the 
Contractor from the full and entire responsibility of the contract or from active superintendence of the work 
during their progress. 
 

 
5.29 DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. 
 

 The Contractor shall be responsible for all injury to the work or workmen to persons, animals or things and 
for all damages to the structural and/or decorative part of property which may arise from the operations or 
neglect of himself or of any sub-Contractor or of any of his or a sub-Contractor's employees, whether such 
injury or damage arise from carelessness, accident or any other cause whatsoever in any way connected 
with the carrying out of this contract. The clause shall be held to include inter-alia, any damage to buildings 
whether immediately adjacent or otherwise, and any damage to roads, streets, foot paths or ways as well 
as-damages caused to the buildings and the works forming the subject of this contract by rain, wind or other 
inclemency of the weather. The Contractor shall indemnify the Employer and hold harmless in respect of all 
and any expenses arising from any such injury or damages to the person or property as aforesaid and also 
in respect of any claim made in respect of injury of damage under any acts on compensation or damage 
consequent upon such claim.  

 
The Contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver the whole 
of the contract works complete and perfect in every respect and so as to make good or otherwise satisfy all 
claims for damages to the property of third parties. 

 
 The Contractor shall effect the insurance necessary and indemnify the Employer entirely from all 
responsibility in this respect. The insurance must be placed with a company approved by the Employer and 
must be effected jointly in the name of the Contractor and Employer and the policy lodged with the letter. 
The scope of insurance is to include damage or loss to the contract itself till this is made over in a. complete 
state. Insurance is compulsory and must be effected from the very initial stage. The Contractor shall also be 
responsible for anything which may be excluded from damage to any property arising out of incidents, 
negligence or defective carrying out of this contract.  

 
 The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, 
compensations, costs, charges and expenses arising or accruing from or in respect of any such claim or 
damages from any sums due or to become due to the Contractor. 

 
5.30 INSURANCE (Contractor’s All Risk Policy) 
 

 Unless otherwise instructed the Contractor shall insure the works and keep them insured until the virtual 
completion of the contract against loss or damage (incl. third party) by fire and earthquake, flood, wars, 
storms etc. The insurance must be placed with a company approved by the Employer, in the joint names of 
the Employer and the Contractor (the name of former being placed first in the policy) for full amount of 
contract and for any further sum if called to do so by the Employer, the premium of such being allowed to 
the Contractor as an authorized extra.  

 
 The Contractor shall deposit the policy and receipt for premiums paid with the Employer within 21(twenty 
one) days from the date of issue of work order unless otherwise instructed. In default of the Contractor 
insuring as provided above, the Employer on his behalf may so insure and may deduct the premiums paid 
from any money due, or which may become due to the Contractor. The Contractor shall as soon as the 
claim under the policy is settled or the work reinstated by the Insurance Company should they elect to do 
so, proceed with due diligence with the completion of the works in the same manner as though the fire has 
not occurred and in all respects under the conditions of the contract. The Contractor in case of rebinding or 
reinstatement after fire shall be entitled to extension of time for completion as the Employer may deem fit. 
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5.31 ACCOUNTS RECEIPTS & VOUCHERS 
 

 The Contractor shall, upon the request of the Employer furnish them with all the invoices, accounts, 
receipts and other vouchers that they may require in connection with the works under this contract. If the 
Contractor shall use materials less than what he is required under the contract, the value of the difference in 
quantity of the materials he was required to use and that he actually used shall be deducted from his dues. 
The decision of the Employer shall be final and binding on the Contractor as to the amount of materials the 
Contractor is required to use for any work under this contract. 
 

5.32 MEASUREMENTS 
 

Before taking any measurement of any work, the Architect/ Bank's Engineer or a subordinate deputed by 
him shall give reasonable notice to the Contractor. If the Contractor fails to attend at the measurements 
after such notice or fails to countersign or to record the difference within a week from the date of 
measurement in the manner required by the Bank's Engineer then in any such event the measurements 
taken by the Bank's Engineer or by the subordinate deputed by him as the case may be is final and binding 
on the Contractor and Contractor shall have no right to dispute the same. 

 
5.33 PAYMENTS 
 

All bills shall be prepared by the Contractor in the form prescribed by the Employer / Architect. Normally one 
interim bill shall be prepared each month subject to minimum value for interim certificate as stated in these 
documents. The bills in proper forms must be duly accompanied by detailed measurements in support of 
the quantities of work done and must show deductions for all previous payments, retention money, etc.  

 
The Architect shall issue a certificate after due scrutiny of the Contractor's bill stating the amount due to the 
Contractor from the Employer and the Contractor shall be entitled to payment thereof, within the period of 
honoring certificates named in these documents. In case of delay due to some reasons in the processing of 
such bills for payment, an adhoc advance of 75% of the billed amount may be paid on the request of the 
Contractor for the smooth progress of the work.  

 
The amount stated in an interim certificate shall be the total completed value of work properly executed, 
less the amount to be retained by the Employer as retention. 

 
5.33.1  Payment will be made only for completed value of works. No advance will be paid for material procured at   
 site.   
  

The Employer will deduct retention money as described. The refund of retention money will be made as 
specified. 

 
 If the Employer has supplied any materials or goods to the Contractor, the cost of any such materials or 
goods will be progressively deducted from the amount due to the Contractor in accordance with the 
quantities consumed in the work.  

 
 All the interim payments shall be regarded as payments by way of advance against the final payment only 
and not as payments for work actually done and completed, and shall not preclude the requiring of bad, 
unsound, and imperfect or unskilled work to be removal and taken away and reconstructed, or re-erected or 
be considered as and admission of the due performance of the contract, or any part thereof in any respect 
or the accruing of any claim, nor shall, it conclude, determine or affect in any way the power of the Employer 
under these conditions or any of them as to the final settlement and adjustment of the. accounts or 
otherwise or in any other way vary or affect the contract. The final bill shall be submitted by the Contractor 
within one month of the date fixed for completion of the work or of the date of certificate of completion 
furnished by the Architect and payment shall be made within three months.  

 
5.33.2  Final Payment : The final bill  shall  be  accompanied  by  a  certificate  of  completion  from  the Employer /  
 Architect. Payment of final bill shall be made after deduction of Retention Money as specified, which sum  
 shall be refunded after the completion of the Defects Liability Period after receiving the   Architect's    
 certificate that the Contractor has rectified all defects to the satisfaction of the Employer/Architect. The  
 acceptance of the payment of the final bill by the Contractor would indicate that he will have no further  
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 claim in respect of the work executed.  
 

The Employer shall have a right to cause technical examination and audit of the works and the final bill of 
the Contractor including all supporting vouchers, abstracts, etc., to be made at the time of payment of final 
bill. If as a result of this examination or otherwise any sum is found to have been overpaid or over certified, 
it shall be lawful for the Employer to recover the same from the Contractor from any sum due to him.  

 
In case, after completion of the work and final payment to the Contractor, it is found on account of General 
Audit, Technical audit and or any other reason whatsoever that any amount is recoverable from the 
Contractor, it shall be lawful for the Employer, to recover the same from any sum whatsoever payable by 
the Employer to the Contractor either in respect of this contract or any other contract or on any other 
account by any other branch/department of the Employer.  

 
5. 34 VARIATION / DEVIATION 
 

The tender rates shall be applicable for any increase in the tendered quantities up to variations of +25%. If 
the quantity of work to be executed varies beyond +25%, the rate for the quantity beyond +25% of such 
items will be derived as per standard method of rate analysis (coefficients will be adopted as per 
CPWDINBO analysis of rates wherever applicable, if coefficients are not available in CPWDINBO, market 
rate analysis approved by the Bank will be final and binding on the Contractor) based on prevalent fair price 
of labour (labour rate for various category as per minimum wages act as applicable will be adopted for the 
purpose of analysis irrespective of higher wages if any paid by the Contractor), material and other 
components as required including 15% towards Contractor's profit & overheads. In case the quantity 
decreases or item/s omitted/deleted at the time of allotment, commencement, execution, the Contractor will 
be paid for the actual work done at the site duly verified by the concerned officials of the Bank. Nothing 
extra will be paid by the Bank on account of omission/deletion of items or decrease in the quantity of items. 
The Bank shall not entertain any claim whatsoever from the Contractor on this account.  

 
The price of all additional items/ non-tendered items will be worked out on the basis of rates quoted for 
similar items in the contract wherever existing. If similar items are not available, the rates for such items will 
be derived as per standard method of rate analysis (coefficients will be adopted as per CPWDINBO 
analysis of rates wherever applicable, if coefficients are not available in CPWDINBO, market rate analysis 
approved by the Bank will be final and binding on the Contractor) based on prevalent fair price of labour 
(labour rate for various category as per minimum wages act as applicable will be adopted for the purpose of 
analysis irrespective of higher wages if any paid by the Contractor), material and other components as 
required including 15% towards Contractor's profit & overheads.  

 
5.35 SUBSTITUTION 
 

 Should the Contractor desire to substitute any materials and workmanship, he/they must obtain the 
approval of the Employer/Architect in writing for any such substitution well in advance For materials 
designated in this specification indefinitely by such term as "Equal" or "Other approved" etc., specific 
approval of the Employer/ Architect has to be obtained in writing.  
 

5.36 PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON COMPLETION  
 

The whole of the work will be thoroughly inspected by the Contractor and deficiencies and defects put right. 
On completion of such inspection the Contractor shall inform the Employer that the he has completed the 
work and it is ready for inspection. 

 
On completion the Contractor shall clean all windows and doors including the cleaning and oiling if 
necessary, of all hardware, inside and outside, all floors, stair-cases, and every part of the building. He will 
leave the entire building neat and clean and ready for immediate occupation and to the satisfaction of the 
Bank.  

 
5.37 CLEARING SITE ON COMPLETION 

On completion of the works the Contractor shall clear away and remove from the site all constructional 
plant, surplus materials, rubbish and temporary works of every kind and leave the whole of the site and the 
works clean and in a workmanlike condition to the satisfaction of the Employer/Architect.  
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5.38  DEFECTS AFTER COMPLETION  
 

The Contractor shall make good at his own cost and to the satisfaction of the Employer all defects, 
shrinkage, settlements or other faults which may appear within 12 months after completion of the work. In 
the default, the Employer may employ and pay other persons to amend and make good such 'damages, 
losses and expenses consequent thereon or incidental thereto shall be made good and borne by the 
Contractor and such damages, loss and expenses shall be recoverable from him by the Employer or may 
be deducted by the Employer, in lieu of such amending and making good by the Contractor, deduct from 
any money due to the Contractor a sum equivalent to the cost of amending such work and in the event of 
the amount retained being insufficient recover that balance from the Contractor from the amount retained  
together with any expenses the Employer may have incurred in connection therewith. 

 
5.39 CONCEALED WORK  
 

The Contractor shall give due notice to the Employer/Architect whenever any work is to be buried in the 
earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on, in order that the work 
may be inspected and correct dimensions taken before such burial, in default whereof the same shall, at the 
opinion of the Employer/ Architect be either opened up for measurement at the Contractor's expenses. 
Should any dispute or differences arise after the execution of, any work as to measurements etc., or other 
matters which cannot be conveniently tested or checked, the notes of the Employer/Architect shall be 
accepted as correct and binding on the Contractor.  

 
5.40 SUSPENSION 
 

 If the Contractor except on account of any legal restraint upon the Employer preventing the continuance of 
the work or in the opinion of the Employer shall neglect or fail to proceed with due diligence in the 
performance of his part of the contract or if he shall more than once make default, the Employer shall have 
the power to give notice in writing to the Contractor requiring the work to be proceeded within a reasonable 
manner and with reasonable dispatch, such notice purport to be a notice under this clause.  

 
 After such notice shall have been given the Contractor shall not be at liberty to remove from the site of the 
works or from any ground contiguous thereto any plant or materials to subsist from the date of such notice 
being given until the notice shall have been complied with. If the Contractor fails to start the work within 
seven days after such notice has been given to proceed with the works as therein prescribed, the Employer 
may proceed as provided in clause Termination of Contract by Employer 

 
5.41 TERMINATION OF CONTRACT BY EMPLOYER 
 

 If the Contractor being a company go into liquidation whether voluntary or compulsory or being a firm shall 
be dissolved or being an individual shall be adjudicated involvement or shall make an assignment or a 
composition for the benefit of the greater part, in number of amount of his creditors or shall enter into a 
Deed or arrangement with his creditors, or if the Official Assignee in insolvency, or the Receiver of the 
Contractor in insolvency, shall repudiate the contract, or if a receiver of the Contractor’s firm appointed by 
the court shall be unable within fourteen days after notice to him requiring him to do so, to show to the 
reasonable satisfaction of the Employer that he is able to carry out and fulfill the contract, and if so required 
by the Employer to give reasonable security therefore, or if the Contractor shall suffer execution to be 
issued, or shall suffer any payment under this 'contract to be attached by or on behalf of and of the creditors 
of the Contractor, or shall assign, charge or encumber this contract or any payments due or which· may 
become due to Contractor, there under, or shall neglect or fail to observe and perform all or any of the acts 
matters of things by this contract, to be observed and performed by the Contractor within three clear days 
after the notice shall have been given to the Contractor in manner hereinafter mentioned requiring the 
Contractor to observe or perform the same or shall use improper materials of workmanship in carrying on 
the works, or shall in the opinion of the Employer not exercise such due diligence and make such progress 
as would enable the work to be completed within due time agreed upon, and shall fail to proceed to the 
satisfaction of the Employer after three clear days notice requiring the Contractor so to do shall have been 
given to the Contractor as hereinafter mentioned or shall abandon the contract, then and in any of the said 
cases, the Bank may notwithstanding previous waiver determine the contract by a notice in writing to the 
effect as hereinafter mentioned, but without thereby effecting the powers of the Employer of the obligations 
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and liabilities of the Contractor the whole of which shall continue in force as fully as if the contract, had not 
been so determine and as if the works subsequently executed by or on behalf of the Contractor (without 
thereby creating any trust in favour of the Contractor) further the Employer or his agent, or servants, may 
enter upon and take possession of the work and all plants tools scaffolding sheds machinery, steam, and 
other power, utensils and materials lying upon premises or the adjoining lands or roads and sell the same 
as his own property or may employ the same by means of his own servants and workmen in carrying on 
and completing the works or by employing any other Contractors or other persons or person to complete the 
works, and the Contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder 
such other Contractors or other persons or person employed from completing and finishing or using the 
materials and plants for the works when the works shall be completed, or as soon thereafter as conveniently 
may be the Employer shall give notice in writing to the Contractor to remove his surplus materials and 
plants and should the Contractor fail to do so within a period of 14 days after receipt by him the Employer 
may sell the same by Public Auction and shall give credit to the Contractor for the amount so realized.  

 
 Any expenses or losses incurred by the Employer in getting the works carried out by other Contractors shall 
be adjusted against the amount payable to the Contractor by way of selling his tools and plants or due on 
account of work carried out by the Contractor prior to engaging other Contractors or against the Security 
Deposit.  
 

5.42 TERMINATION OF CONTRACT BY CONTRACTOR 
 

 If payment of the amount payable by the Employer under certificate of the Architect as provided for 
hereinafter shall be in arrears and unpaid for thirty(30) days after notice in writing requiring payment, the 
amount as aforesaid shall have been given by the Contractor to the Employer, or if the Employer obstructs 
the issue of any such certificates, or if the Employer commits any' Act of Insolvency' or if the Employer 
(being an incorporated company) shall have an order made against him or pass an effective resolution for 
winding up either compulsory or subject to the supervision of the court or voluntarily or if the official 
liquidator or the Employer shall repudiate the contract or if the official liquidator in any such winding up shall 
be unable within 15 days notice to him requiring him so to do, to know to the reasonable satisfaction of the 
Contractor that he is able to carry out and fulfill the contract and to give security of the same or if the works 
be stopped for any payments due and to become due there under and if required by : months under the 
order of the Architects of the Employer or by an injection or other order of any court of law, then and in any 
of the said cases the Contractor shall be at liberty to determine the contract by notice, in writing to the 
Employer, to the Architect and he shall be entitled to recover from the Employer, payment for all works 
executed and for any loss he may sustain upon any plant or materials supplied or purchase or prepared for 
the purpose of the contract.  

 
 In arriving at the amount of such payment the net rates contained in the Contractor's original tender shall be 
followed or where the same may not apply for extra items.  

 
 Matters to be finally determined by the Architects and the Bank, which shall be final, conclusive and 
binding on the following matters:  
 
5.42.1    Instructions  
5.42.2 Transactions with local authorities  
5.42.3 Proof of quality of materials  
5.42.4 Assigning or under letting of the contract  
5.42.5    Certificates to the causes of delay on the part of the Contactor and Justifying extension of time or     
              otherwise  
5.42.6    Rectification of defects pointed out during the defects liability period.  
5.42.7    Notice to the Contractor to the effect that he is not proceeding with due diligence  
5.42.8    Certificate that the Contractor has abandoned the contract  
5.42.9    Notice for determination of the contract by the Employer  

 
5.43 ARBITRATION 
 

The Employer’s decisions, opinions, directions, certificates with respect to all or any of the matters under 
clause No.5.2, 5.9, 5.12, 5.13, 5.14,5.22,5.23,5.27,5.32 &5.43 of GENERAL CONDITIONS OF CONTRACT 
shall be final, conclusive and binding on the parts hereto and shall be without any appeal.  



 

Signature of the Contractor Page 30 of 82 
 

 
5.43.1 Settlement of Disputes and Arbitration 
 
     Except where otherwise provided in the contract all questions and disputes relating to the meaning of the 
specifications, design, drawings and instructions herein  before mentioned and as to the quality of workmanship or 
materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way arising 
out of or relating to the contract, designs, drawings, specifications, estimates, instructions orders, or these 
conditions or otherwise concerning the work or the execution or failure to execute the same  whether arising during 
the progress of the work or after the cancellation, termination, completion or abandonment thereof shall be dealt 
with as mentioned hereinafter.  
 
5.43.1.1 If the Contractor considers that he is entitled to any extra payment or compensation in respect of the works 
over and above the amounts admitted as payable by the Architect or in case the Contractor wants to dispute the 
validity of any deductions or recoveries made or proposed to be made from the contract or raise any dispute, the 
Contractor shall forthwith give notice in writing of his claim, or dispute to the SBI and endorse a copy of the same to 
the Architect within 30 days from the date of disallowance thereof or  the date of deduction or recovery. The said 
notice shall give full particulars of the claim, grounds on which it is based and detailed calculations of the amount 
claimed and the Contractor shall not be entitled to raise any claim nor shall the Bank be in any way liable in respect 
of any claim by the Contractor unless such claim shall have been given by the Contractor to the SBI in the manner 
and within the time as aforesaid. The Contractor shall be deemed to have waived and extinguished all his rights in 
respect of any claim not notified to the General Manager I in writing in the manner and within the time aforesaid.  
 
5.43.1.2 The AGM SBI shall give his decision in writing on the claims notified By the Contractor. The Contractor 
may within 30 days of the receipt of the decision of The  AGM SBI  submit his claims to· the conciliating authority 
namely the SBI, Amaravati Circle for conciliation along with all details and copies of correspondence exchanged 
between him and the SBI.  
 
5.43.1.3 If the conciliation proceedings are terminated without settlement of the disputes, the Contractor shall, 
within a period of 30 days of termination thereof shall give a notice to the concerned The AGM SBI for appointment 
of an arbitrator to adjudicate the notified claims falling which the claims of the Contractor shall be deemed to have 
been considered absolutely barred and waived.  
 
5.43.1.4  Except where the decision has become final, binding and conclusive in terms of the contract, all disputes 
or differences arising out of the notified claims of the Contractor as aforesaid and all claims of the Bank shall be 
referred for adjudication through arbitration by the Sole Arbitrator appointed by the Chief General 
Manager/Managing Director. It will also be no objection to any such appointment that the Arbitrator so appointed is 
a Bank Office and that he had to deal with the matters to which the Contract relates in the course of his duties as 
Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 
office due to any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the said 
Chief General Manager/Managing Director. Such person shall be entitled to proceed with the reference from the 
stage at which it was left by his predecessor.  
 
5.43.1.5 It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 
claimed in respect of each dispute along with the notice for appointment of arbitrator.  
 
5.43.1.6 It is also a term of this contract that no person other than a person appointed by such General 
Manager/Managing Director as aforesaid should act as arbitrator.  
 
5.43.1.7 The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & 
Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made thereunder.  
 
5.43.1.8 It is also a term of this contract that if any fees are payable to the arbitrator these shall be paid equally by 
both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer.  
 
5.43.1.9 It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the 
date he issues notice to both the parties calling them to submit their statement of claims and counter statement of 
claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. The 
fees, if any, of the arbitrator shall, if required to be paid before the award is made and published, be paid half and 
half by each of the parties. The cost of the reference and of the award (including the fees, if any of the arbitrator) 



 

Signature of the Contractor Page 31 of 82 
 

shall be in the discretion of the arbitrator who may direct to any whom and in what manner, such costs or any part 
thereof, shall be paid and fix or settle the amount of costs to be so paid.  
 
 
6.1  TENDER 
 

The project consists of COMPOSITE WORKS (INTERIOR FURNISHING, ELECTRICAL AND AIR 
CONDITIONING) FOR REPAIR & RENOVATION OF CANTEEN BLOCK AT SBILD,VIZIANAGARAM, 
A.P The scope of the project is described in the drawings the specifications and schedule of quantities.  

 
6.2  SITE 
 

The site of work is Bank’s OWN Building located in SBILD, Vizianagaram, Andhra Pradesh. 
 
6.3  RATES QUOTED 
 

The rates quoted in the tender shall be for the finished items of work. The rates quoted shall include all the 
charges required for labour, material, sheds for storage of materials, transportation of material and 
equipment, tools and plants, Wastage, cleaning of sites during execution of various items of work, 
overheads etc. and to do all things necessary to provide complete finished items of work consistent with the 
specifications attached to this tender document. The rates quoted shall also include all duties, royalties 
cess, income tax, octroi, or any other taxes or local charges or duties etc. as applicable till the completion of 
work. No extra claim will in any case be entertained. The rates shall be firm and shall not be subjected to 
exchange variations due to labour conditions or any other conditions whatsoever. GST will be paid extra 
as applicable. 

 
6.4  PAYMENT 
 

 Payment will be made by the Employer after receipt and check of the Contractor’s bill (GST invoice duly 
verified) by the Architect and the Bank’s Engineer-in-Charge after deduction of TDS Applicable, Security 
deposit etc. as per statuary rules and terms of tender for the value of work executed as per specifications 
and drawings. For this purpose, the Contractor must submit his on account bills on the prescribed form duly 
accompanying the detailed measurements in support and showing deductions for the provisional payment 
received by him. The security money thus retained from all bills and initial security deposit will become 
payable to Contractor as applicable. The Employer is not liable to pay any interest on the security money 
thus retained. 

 
 But all such intermediate payments shall be regarded as part payments by way of advance against the final 
payment only and not as payments for work actually done and completed and shall not preclude and 
requiring of bad, unsound and imperfect or unskillful work to be removed and taken away and reconstructed 
or re-erected, or be considered as an admission of the due performance of the contract, or any part thereof, 
in any respect or the accruing of the claim, nor, shall it conclude, determine or affect in  any way the powers 
of the Architect under these conditions or any of them as to the final settlements and adjustment· of the 
accounts or otherwise or in any other way vary or affect the Contractor within three months  of the date of 
the completion of the work. Otherwise, the Architect's certificate of measurements and of the total amount 
payable for the work and approved by the Bank shall be final. The minimum amount for interim certificate 
shall be . 7,00,000/- ( . Seven Lakhs only). However, the Employer at his discretion can pay for interim 
payments of lesser value also.  

 
6.5  VALIDITY OF PRICE 
 

 The Contractor shall have no right to ask for the alteration of the rates, terms and conditions quoted by the 
Contractor and shall be final and to be subsisting and valid for the execution of the work.  

 
6.6   LOWEST TENDER 
 

The Employer shall have the right to reject any or all the tenders and will not be bound to accept the lowest 
or any tender and the tenderer or tenderers shall have no right to question the acts of the Employer in this 
respect.  
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6.7  CO-OPERATION 
 

The Contractor will be required to consult and co-operate with other Contractors whose work may be 
affected by the work under this contract.  

 
6.8  TREASURE TROVE ETC. 
 

Any treasure trove, coin or object antique which may be found on the site shall be the property of the 
Employer and shall be handed over to the Bank.  

 
6.9    WATER SUPPLY, TOILETS ETC. 
 

The selected tenderer shall make his own arrangements at his own costs for the supply of approved quality 
water required for construction and for drinking purposes and shall provide at his costs all tubes, fittings and 
temporary plumbing works required and on completion of the works, shall remove all temporary appliances 
and make good any work disturbed for making such arrangements to the satisfaction of the Employer.  

 
6.10  ELECTRIC POWER 
 

Tough electric power is available at the site the Contractor shall make his own arrangements for power and 
supply system for driving plant and machinery for the work and for lighting purpose at his own cost. The 
cost of running and maintenance of the plants are to be included in his tender prices. He shall pay all fees 
and   charges legally demandable and include the same in his tendered rates and hold the Employer free 
from all such costs. As bank already secured electric power connection the contractor shall pay the power 
charges as per the usage. 

  
6.11 METHOD OF MEASUREMENT 
 

Unless otherwise mentioned in the Schedule of Quantities measurements will be on the net quantities of 
work produced in accordance with up-to-date rules laid down by the Indian Standards Institution. In the 
event of any dispute in regard to the measurements of the work executed, the decision of the Architect/Bank 
shall be final and binding on the Contractor.  

 
6.12 COMPENSATION UNDER WORKMEN'S COMPENSATION ACT PAYABLE BY THE CONTRACTORS  
 

In every case in which by virtue of the provisions in Section 12, Sub-section (1) of the Workmen's 
Compensation Act, 1923, Employer is obliged to pay compensation to the workman employed by the 
Contractor, in execution of the works. Employer will recover from the Contractor, the amount of the 
compensation paid, and without prejudice to the rights of the Employer under Section 12, Sub-section (2) of 
the said Act, Employer shall be at liberty to recover such amount or any part thereof by deducting it from the 
security deposit or from any sum due by the Employer to the Contractor whether under this contract or 
otherwise. 
  

6.13   NOTICE TO BE GIVEN BEFORE WORK IS COVERED UP 
 

The Contractor shall give not less than 7 days notice in writing to the Architects/ Bank’s engineer or his 
authorized agent before covering up or otherwise placing beyond the reach of measurement, any work in 
order that the same may be measured and correct dimensions thereof be taken before the same is so 
covered up or placed beyond the reach any work without the consent in writing of the Architect. If any work 
shall be covered up or placed beyond the reach of measurement without such notice having been given or 
consent obtained, the same shall be uncovered at the Contractor's expenses, or in default thereof no 
payment or allowance shall be made for such work or the materials, with which the same was executed.  
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6.14   Action where no specification / contradiction 
 
6.14.1 In the case of any class of work for which there is no specification in Technical Specifications, such work 

shall be carried out in accordance with the I.S. Specification and in the event of there being no I.S. 
Specification, then in such case the work shall be carried out in all respects in accordance with the 
instructions and requirements of the Architect/Bank.  

 
6.14.2 The work is to be carried out by combining the details in Schedule of Quantities, Drawings and Technical 
specifications. If there is any discrepancy or contradiction between Schedule of quantities, Drawings and Technical 
specification, the first preference is given to Description in schedule of quantities, second to drawings and third to 
Technical Specifications.  
 
6.15  CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY CAUSE INCONVENIENCE 

TO THE PUBLIC  
 

 The Contractor shall not deposit materials on any site which will seriously cause inconvenience to the 
public. The Employer may require the Contractor to remove any or all materials, which are considered by 
him to be a danger or inconvenience to the public or cause them to be removed at the Contractor's cost.  
 

6.16 SITE CONDITIONS  
 

 The Contractor should inspect the work site, where the works under this contract are to be carried out, and 
obtain for himself at his own responsibility all the information which may be necessary for the purpose of 
successful execution of the contract.  

 
 He must also make himself conversant with all the locations and means of access to the site of work, 
nature, extent of transport facilities and character of the work and supply of materials conditions affecting 
labour and other matters that may affect his tender. Employer does not undertake any responsibility to 
obtain any concessions, permissions from the Owner of the adjoining plot or from any other party of any 
allowance, access, encroachments etc. whether for the facility of the works of otherwise. No claim therefore 
will be entertained should the Contractor have failed to comply with this condition. 
 All fences, trees, shrubs, green and other surfaces about the buildings, or approaches thereto, which are 
required to be maintained are to be kept free from damages due to preparation in connection with the work. 

 
 The site will be made available to the Contractor in its present conditions. Site organization within the site 
boundaries shall be his responsibilities. No space other than the above site can be made available to the 
Contractor for the site office, labour camps, storage etc.  

 
6.17 liquidated damages 
 

 The time allowed for carrying out the work as envisaged in the tender shall be strictly observed by the 
Contractor and shall be reckoned as 10 days from the date of issue of work order. The work shall 
throughout the stipulated period of contract be proceeded with, with all the due diligence (time being 
deemed to be of the essence of the contract, on the part of the Contractor) and the Contractor shall pay to 
the Employer, without prejudice to other right of the Employer as compensation @ 0.5% of the value of work 
for every week that the work remains unfinished after the date stipulated in the Appendix as "Date of 
Completion" or the extended date is given in the general conditions of contract subject to a maximum of 
5.0% of value of work but not exceeding the total S.D. as liquidated damages. The Employer may deduct 
such sum from the Contractor's security deposit and/or any sum payable to the Contractor at that time or 
later. The "liquidated damages" as stipulated shall be considered as a genuine pre-estimate of the 
loss/damage suffered by the Employer due to non completion of work in time. Decision of the Employer in 
this respect shall be final and binding to the Contractor.  

 
6.18 work programme 
 

 The Contractor shall within Seven (7) Days of receipt of intimation that his tender has been accepted, 
submit to the Architect/Employer a detailed work programme prepared in the form of PERT/CPM network / 
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Bar Chart as would enable him to complete the work within the time stipulated in the tender and on the 
basis of detailed work programme enclosed with the tender.  

 
 The detailed work programme must indicate date of starting and completion of respective part or sections 
of the work. The detailed work programme would be subjected to the approval of the Architect/Employer 
who will have the power of such modifications thereon as found necessary; the actual progress compared 
with this will be reviewed periodically. 

 
 The Contractor at the site of his work at the place or places shown to him shall maintain the following 
facilities:  

 
6.18.1 Printed time schedule displayed properly 
 
6.18.2 All the drawings which will be given to him for the execution of the work 
 
6.18.3 The Contractor shall keep all the drawings in proper condition and will not be permitted to remove the same 

from the site of work for any reasons whatsoever. They shall be available for inspection at all times by the 
Architect and his authorized representatives and Employer/Employer's representatives.  

 
6.18.4 One 30m (100’0”) and one 15m (50’0”) steel measuring tape with I.S.I stamped certificate and two 3m (10’0”) 

feet tapes, box of chalk for marking.  
 
6.18.5 Measuring books, copies of bills of work due or certified. 
 
6.19 POSSESSION OF BUILDINGS / WORK COMPLETED  
 
            The Contractor shall hand over possession to the Employer of the completed works in stages as and when 

required and directed by the Architect / Employer.  
 
 The Employer will take over the possession of completed works in stages as directed by the Architect and 

defects liability period will commence only from the date of final handing over of all the works accordingly. 
 
6.20 INFORMATION TO BE SUPPLIED BY THE CONTRACTOR 
 
 The Contractor shall furnish the Employer / Architect the following from time to time: 
 
6.20.1 Detailed Industrial Statistics regarding the labour employed by him etc., every month (within 11th of    
           succeeding month)  
 
6.20.2 The Power of Attorney, name and signature of his authorized representative who will be in charge for the    
           execution of the work.  
 
6.20.3 The list of technically qualified persons (to be approved by the Architect) employed by him for the   
            execution of the work within 15 days from date of start of the work.  
 
6.20.4 The total quantity and quality of materials used for the works, every month 
            within 5th of succeeding month.  
 
6.20.5  The list of plant and machinery employed for this work every month.  
 
6.20.6   Failure to submit any of these details in time, shall be treated as a breach of the contract and likely to   
              result in,  
6.20.6.1 Levying a fine of . 1000/- for each default for each month and or  
6.20.6.2 Withholding payments, otherwise due  
6.20.6.3 For the periods for which name of technically qualified persons are not given or for which such persons are 

not employed, recoveries shall be made at .8000/- per month for each month of default.  
 
6.20.7  In all these matters the decision of the Architect shall be final and binding.  
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6.21 PHOTOGRAPHS 
 
 The Contractor at his own cost shall take photographs of site and individual buildings during the progress of 

the work as directed by the Employer/Architect and submit two copies of each photograph with minimum 
size 25cm x 40 cm to the Employer/Architect. 

 
6.22 INSPECTION BY THE CHIEF TECHNICAL EXAMINERS (VIGILANCE) 
 
 The proposed work covered under this tender, during its progress and/or after completion can also be 

inspected by the Chief Technical Examiner/Technical Examiner or Officers of the Central Vigilance 
Commission, Government of India, on behalf of Employer/Architect to ascertain that the execution of the 
work has been done with materials and workmanship all as stipulated in the contract and as directed. 
Contractor shall afford all reasonable facilities to the above vigilance staff and also provide them with 
ladders, tapes, plumb bob, level etc., as required and directed and also necessary labour skilled, unskilled 
to enable them to complete their inspection / study / technical scrutiny and no extra shall be admissible to 
the Contractor on this account.  

 
6.23.    INCOME TAX 
 Income tax shall be deducted from the Contractors’ bills rules and regulations in force in accordance with 

Income Tax Act prevailing from time to time. Quoted rates shall be deemed to include this. 
 

6.24.    GST Tax: 
            The quoted rates shall be Exclusive of GST. 
 
6.25.    FIRM PRICE 
 The prices shall be kept Firm till the completion of work and no escalation including statutory variation will 
be admissible. 
 
6.26.    DRAWINGS & DOCUMENTS 

The drawings accompanying the tender document are of indicative nature and issued for  tendering 
purpose only. Purpose of these drawings is to enable the tenderer to make an offer in line with requirements 
of the Employer. However, no extra claim whatsoever shall be entertained for any variation in the “Approved 
for Construction” and “Tender Drawings” regarding any changes/units. Construction shall be as per 
drawings / specifications issued / approved by the Engineer-in-Charge during the course of execution of 
work. Detailed construction drawings on the basis of which actual execution of work is to proceed will be 
furnished to the Contractor progressively based on the detailed construction program evolved after the 
award of work and also based on construction progress achieved. 
Detailed working drawings on the basis of which actual execution of the works is to proceed, will be 
furnished from time to time during the progress of the work. The contractor shall be deemed to have gone 
through the drawings and bring to the notice of the Engineer – in – Charge discrepancies if any, therein 
before actually carrying out the work. 
 
Copies of all detailed working drawings relating to the works shall be kept at the contractor’s office on the 
site and shall be made available to the Engineer – in- Charge at any time during execution of the contract. 
The drawings and other documents issued by the Employer shall be returned to the Employer on 
completion of the works. 
 

6.29. CONSTRUCTION EQUIPMENT 
The contractor shall without prejudice to his overall responsibility to execute and complete the work as per 
specifications and Time schedule, progressively deploy adequate equipments and tools and tackles and 
augment the same as decided by the Engineer – in -Charge depending on the exigencies of the work so as 
to suit the construction schedule. The  tenderer shall submit a list of construction equipments he 
proposes to deploy for the subject work along with deployment schedule. No construction equipment 
shall be supplied by the Employer. Tenderer to ensure deployment of suitable cranes and take all safety 
precautions during execution of work. 

 
6.30. SITE ORGANISATION  

The tenderer shall submit the details of organization proposed by him at site of work for the 
 implementation of the works under the contract, together with bio-data of the key personnel. The 
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contractor shall however without prejudice to his overall responsibility to execute and complete the works as 
per specifications and time schedule progressively deploy adequate qualified and experienced personnel 
together with skilled / unskilled manpower and augment the same as decided by Engineer – in – Charge 
depending on the exigencies of work to suit  the construction schedule without any additional cost to 
Employer.  

 
6.31. CONSTRUCTION   
 
6.31.1. Rules and Regulations 

CONTRACTOR shall observe in addition to Codes specified in respective specification, all national and 
local laws, ordinances, rules and regulations and requirements pertaining to the WORK and shall be 
responsible for extra costs arising from violations of the same. 

 
6.31.2. Procedures 

 Various procedures and method statements to be adopted by Contractor during the construction as 
required in the respective specification shall be submitted to Employer in due time for approval. No such 
construction activity shall commence unless approved by Employer in writing. 

 
6.31.3. Field Inspection 
 

 CONTRACTOR shall have at all times during the performance of the WORK, competent superintendent on 
the premises. Any instruction given to such Superintendent shall be construed as having been given to the 
CONTRACTOR. 

 
6.31.4. All the scaffolding materials to be used in the work shall be of steel material only. 
  
6.32. TEMPORARY WORKS  

 
 All temporary works, ancillary works, enabling works, including dewatering of surface and subsoil water, 
preparing approaches and working areas, wherever required for execution of the work, shall be the 
responsibility of the Contractor, and the price quoted by them shall be deemed to have included the cost of 
such works. 

 
6.33. EXISTING SERVICES / STRUCTURES  

 
Structures, drains, pipes, cables, overhead wires and similar services encountered in the course of the 
works shall be guarded from injury by the CONTRACTOR at his own cost, so that they may continue in full 
and uninterrupted use to the satisfaction of the Employer. Should any damage be done by the 
CONTRACTOR to any structures, mains, pipes, cables or lines (whether above or below ground etc), 
whether or not shown on the drawings, the CONTRACTOR must make good or bear the cost of making 
good the same without delay to the satisfaction of the Engineer – in – Charge. 

 
6.34. DISTINCTION BETWEEN FOUNDATION AND SUPERSTRUCTURE   

  
To distinguish between work in foundations and specifications and superstructures, the following criteria 
shall apply: 
a. For all Equipment pedestals, silos, pipe racks, other foundations and RCC structures, Work done upto 

300 mm level above finished grade level will be taken as work in foundations and work above this level 
will be treated as work in superstructures and payments would be made accordingly. 

 
b. All works upto level corresponding to ground floor level shall be treated as work in “Foundation and 

Plinth” and all works above the ground floor level shall be treated as “Work in Superstructure”. 
 

c. Irrespective of what has been stated above, all pavements, RCC retaining wall, all pipe sleepers and 
any similar item would be take as work done in foundations irrespective of locations, nomenclature and 
levels given anywhere. 
 

d. Where not specifically pointed out all works in cellars / sumps, tank pads, cable trenches or such similar 
items would be taken as work in foundations. 
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6.35. FRONTS FOR WORKS.  
 
The work involved under this contract includes such works as have to be taken up and completed after 
other agencies on the job have completed their jobs. The contractor will be required and bound to take up 
and complete such works as and when the fronts are available for the same and no claim of any sort 
whatsoever shall be admissible to the contractor on this account. Only extension of time limit shall be 
admissible, if the availabilities of work fronts to the contractor are delayed due to any reasons not 
attributable to the Contractor. 

 
6.36. HOUSEKEEPING:   

  
It shall be the Contractor’s responsibility to keep the work area clean and tidy always and  shall be done on 
a day-to-day basis. Scrap, debris, oil spills, etc; generated during the course of work shall be disposed at 
the designated location as directed by the Employer and the transportation for this purpose shall be 
arranged by the Bidder at his cost. 

 
6.37. UNQUOTED ITEMS: 

 
The bidders to offer their competitive rates for each and every item listed in the Schedule of rates, the 
bidders who have not quoted for all the items as required in the SORs shall be liable for rejection. 

 
6.38. ABNORMAL RATES   

 
The Contractor is expected to quote rate for each items after careful analysis of  costs involved for the 
performance of the complete item consisting all specifications  and conditions of the contract. If it is 
noticed that the rates quoted by the tenderer for any items are unusually high (or) unusually low it will be 
sufficient cause for rejection of the tenderer unless the Employer is convinced about the reasonableness of 
the rate on scrutiny of the analysis for such rate to be furnished by the tenderer on demand. Not with 
standing anything there in stand, the rate once accepted by the employer shall be final and shall not be 
subject to any claim either on account of un- workability of rates or on any other ground whatsoever. 

 
6.39. INSURANCE 
 
6.39.1. Indemnity by the Contractor. 
 
 The contractor shall be responsible at all times during the currency of the contract for and shall defend, hold 

harmless and indemnify the Employer and or the Employer indemnified parties from and against any and all 
claims, liabilities, costs, damages and expenses (including court cost and legal fees) arising whether by way 
of indemnity or otherwise, in relation to any and all losses of every kind and nature resulting from damage to 
or loss or, loss of use or recovery, or destruction of property, or sickness, injury or death suffered by any 
personnel or consultant of the contractor, its affiliates, agents or sub-contractors and damage to or loss or, 
loss of use or recovery or destruction of any property or equipment belonging or contracted to or otherwise in 
the custody of the contractor its affiliates, agents or sub-contractors or its or their personnel or consultants 
(other than Employer equipment) in connection with the performance of this contract. 

 
6.39.2. Contractor’s Personnel and Property. 
 

 The contractor shall be liable for and shall indemnify the Employer, the participants and Employer’s 
personnel from and against all claims in respect of any death or injury or contractor’s personnel and any damage to 
contractor’s property in each case caused by or arising out of the performance of this contract and whether or not 
arising in respect of a serious event. The assumption of liability and the indemnity contained in this clause extends 
to any claims made against the Employer pursuant to any provision of any agreement, whenever effective, under 
which Employer assumes liability in respect of and or indemnifies and or otherwise compensates any other person 
or body in respect of the death or injury of contractor’s personnel and any damage to contractor’s property arising in 
respect of a serious event. 
 
 All contractor’s personnel which may include permanent, temporary or casual, servants, agents and / or 
representatives, contractual or otherwise, either contractor’s and / or their sub-contractors, affiliates / subsidiaries / 
co-ventures shall be covered under contractor’s workers compensation of statutory benefits and any damages or 
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compensation payable in respect of accidents of injury as set forth and required by applicable law in the area of 
operations or such other jurisdiction under which contractor may become obligated to pay benefits.  
 
6.39.3. Personnel Injury And Property Damages. 
 
 Contractor shall indemnify and hold harmless the indemnified all claims resulting from personal injury to any 
personnel, Employees, sub-contractors or agents of contractor or damage to any property of contractor or any 
Employees or agent or sub-contractors arising out of the performance of the services, whether or not the personnel 
injury or damage to property is caused by or contributed to by the negligence or other legal fault of the indemnified. 
 
  Contractor shall further indemnify and hold harmless the indemnified against all claims resulting from 
personal injury to any person (s) (other than employee or agent of contractor or employee or agent of Employer) or 
damage to any property to the extent that the personal injury or damage is contributed to by negligence or other 
legal fault of the contractor. 
 
6.39.4. Third party and third party property. 
 
 Third party liability insurance shall be provided for liability arising from all operations of contractor including 
accidental / similar liabilities. The policy shall include coverage for premises and operations including operations off 
shore. It is expressly the term third party shall mean and include any person in other then that employed by 
contractor him self and shall not extend to any person in employment of Employer or sub-contractor / associates / 
affiliates / subsidiaries / co-ventures and or other similar agencies. 
  
 
6.39.5. Due Diligence 
 
 Apart from complying with the various expressed conditions it is necessary for the contractor to take 
reasonable precautions: 
    : For safety of the property insured. 
    : In selection of labour 
    : To prevent injury, loss or damage 
  
It is also requires that the insured 
 
    : To allow the insurer’s access to examine the insured’s premises plant and   
                  equipment 
    : To minimize loss in the event of an accident. 
 
6.39.6. Compliance With insurance Warranty: 
 
  The contractor is solely responsible for all the insurance warranties attached to the policies taken by him. 
The Employer should not be held responsible in any manner for non-compliance of the warranty. 
 
6.39.7. Description Not Limitation: 
 

 The insurance coverage referred to the relevant clause connected with insurance indemnity shall Be set 
forth in full in the respective Policy forms, and the foregoing descriptions of such policies are not intended to 
be complete, nor to alter or amend any provision of the actual Policies and in matters, if any, in which the 
said description may be conflicting with such instruments, the provisions of the Policies of the insurance 
mutually agreed by the parties shall govern, provided, however, that neither the content of any Insurance 
Policy or Certificate nor Employer’s approval thereof shall relieve the Contractor of any of its obligations 
under the Contract. 

 
6.39.8. Any Other Insurance As Required Under Law: 
 
 CONTRACTOR shall also carry and maintain any and all other insurance(s) which may be required under 
any law or regulation from time to time without any extra cost to Employer. Contractor shall also carry and maintain 
any other insurance, which may be reasonably required 
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6.39.9. General Insurance Requirement. 
 
  All insurance’s required under Clause shall be on terms and conditions issued by insurance companies or 
underwriters acceptable to the Employer. 
 
6.39.10. Non Performance Of Contractors Insurance Companies: 
 
 The insolvency, liquidation, bankruptcy or failure of any insurance company providing insurance for 
Contractor or its sub-contractors or failure or denial of any such insurance Company to pay claims accruing, shall 
not be considered a waiver of, nor shall it excuse Contractor from complying with, any of the provisions of this 
Contract. Nevertheless, such liability shall be to the sole account of the Contractor. 
 
6.39.11. Failure to Provide Required Insurance: 
 
 In the event that Employer reasonably disapproves of the insurance companies concerned, or if any of the 
insurance policies be not procured or maintained pursuant to Employer, at its option, may notify contractor that the 
failure to provide the insurance is a material omission  whereupon it is agreed that Employer, at its sole option, shall 
have the right either to purchase similar coverage, the cost thereof to be reimbursed forthwith by Contractor to 
Employer, or alternatively, to be deducted by the Employer from any sum due or thereafter becoming due to 
contractor from Employer whether under this contract or any other contract to which both Employer and contractor 
are parties. In any case, the liability in such situations shall be to the sole account of the Contractor. Employer, 
exercising right to take appropriate policy under the above situation will in no way make themselves liable even if 
there is any deficiency in the policy so availed of. 
 
6.39.12. No Limitation of Liability: 
 
The required coverage referred to and set forth in the relevant Clause shall in no way affect or limit Contractor’s 
liability with respect to performance of the work or any obligation under the Contract. 
 
6.39.13. Period of the Insurance: 
 
The contractor shall take the required insurance cover as above for this work and shall Effective from the date of 
signing of agreement with the Employer. Policies shall be renewed regularly till the completion of work in all 
respects. 
  
6.39.16 CONTRACT DOCUMENT: The following shall form the contract documents: 
    
a) Statement of Agreed Variations, if any. 
b) The detailed Letter of Acceptance along with its enclosures. 
c) Fax of Acceptance awarding the works to the contractor. 
d) Addendum/Corrigendum to tender documents issued, if any. 
e) Original tender documents issued with its enclosures. 
 
All other documents and correspondence exchanged prior to issue to Fax of Acceptance/ Letter of Acceptance 
whichever is earlier, shall be treated as null and void. 
    
6.39.17 UNDERTAKING. 
  
The bidder shall give an under taking that he has read the SCC and GCC and other terms and conditions of the bid 
document and agree to abide by all terms and conditions stipulated in the bid document. Also the bidders have to 
confirm that none of their personnel working in the bidders organization is / area relative of any chairman / Director/ 
employee or member of SBI / or a Director / Partner of the bidder's company or member of SBI / or a Director / 
Partner of the bidder's company / Organization / partnership / proprietary concern in any way. 
 
6.40. SUBLETTING OF WORK: 
 
The successful bidder is expected to execute majority of the jobs with their own work force and shall be covered 
under their company rolls. The tender shall indicate clearly in his offers the works he intends to sublet to the sub-
contractors. the contractor from time to time propose any addition or deletion to the list and will submit proposals in 
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the regard to the EIC for approval well in advance well in advance so as not to impede the progress of work. such 
approval of the EIC will not relieve the contractor from any of his obligations, duties and responsibilities under the 
contract. In case of sub-letting of work either through SBI enlisted contractors or through other agencies, the 
contractor shall submit necessary documents abi=out the background, technical & financial capabilities of the Sub-
contractor and prior approval shall be obtained. 
 
6.41 SUB CONTRACTOR: 
 
At the commencement of the job the contractor shall supply to the EIC the list of all Sub-contractors or other 
persons or firms engaged by the contractor to work at the site. Any tenderer who had submitted the bid and pre-
qualified for this tender and does not get the contract because of his being not the lowest will be prohibited from 
working as a sub-contractor for execution of this contract. 
 
6.42 REVIEW MEETINGS AFTER AWARD OF WORK:  
   
The Contractor shall present the programme and status at various review meetings as required. 
 
6.42.1 Weekly Review Meeting: 
Level of participation: Contractor's Site in charge and job Engineers. 
 
Agenda: 
 
a. Weekly programme v/s actual acheived in the past week and programme for next week. 
b. Remedial Actions and hold up analysis. 
c. Employer query/approval 
d. Safety compilance 
 
6.42.2 Monthly Review Meeting :  
Level of Participation: Senior Officers of SBI and contractors. 
Agenda: 
a. progress status / Statistics. 
b. Completion Outlook. 
c. Major hold ups / slippages. 
d. Assistance required. 
e. Criteria issues. 
f. Employer query/approval. 
g. safety compliance. 
 
6.43.  PROGRESS REPORTS TO BE FURNISHED AFTER AWARD OF WORK : 
 
6.43.1   Monthly progress Report: 
 
This report shall be submitted on a monthly basis within ten calendar days from cut-off date as agreed upon, 
covering overall scenario of the work. the report shall include but not be limited, to the following. 
a) Brief introduction of the work. 
b) Activities executed/achievements during the month. 
c) schedule v/s actual percentage progress & material stocks, resource allocation and overall  work. 
d) Areas of concern/problem/hold ups, impact and action plan. 
e) Resources deployment status. 
f)  Safety compliance report 
g) Distribution: SBI: Three copies 
 
6.43.2 Weekly Report  
This report (3 copies) will be prepared and submitted by the contractor on weekly basis and will cover following 
items: 
a) Activities programmed and completed during the week. 
b) Resource deployed men and machine. 
c) Qty. acheived against target in construction. 
d) Record of Man-days lost. 
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e) Percentage progress, schedule and actual. 
f)  safety compliance report. 
 
6.44 TEST CERTIFICATES : 
 
The contractor shall submit the certificates for every batch of materials from recognized laboratories / agencies for 
approval of the EIC. 
 
6.45 WORKMANSHIP: 
 
The contractor shall maintain workmanship of different items with an idea of providing trouble-free services to the 
users of different facilities. For this, it is expected that different fittings/fixtures after installation should not need 
attendance for a period 12 ( Twelve ) months and throughout the contract period the same has to be attended by 
the contractor at no extra cost to the Employer. All cement works shall have to be adequately cured as per relevant 
codes with no extra cost to the Employer. 
 
6.46. SUPERVISION: 
  
The contractor shall have to engage sufficient number of skilled persons to supervise and execute the work. The 
contractor shall solely be responsible for any defective construction/rectification as a result of poor supervision. 
 
6.47. SPECIFICATIONS/ CODES AND STANDARDS: 
 
All works under this Contract will be executed according to the specifications for works. 
Whenever the details are not specifically covered in the specifications, relevant provisions in the latest revision and/ 
or replacement of the Indian standard specifications (IS) or any other inter-national code of practice /CPWD 
specifications will be followed. The contractor shall have to procure copies of such codes/ standards for ready 
reference of his own personnel as well as the Engineers at site at his own cost and and without any additional 
reimbursement. 
 
6.48 MATERIAL AND TRANSPORT: 
 
All materials expect mentioned otherwise in the items of the attached bill of quantities, for successful completion of 
work shall have to be procured and supplied by the successful tenderer at his own cost. The materials supplied by 
the contractor shall be of approved quality and approval also shall have to be taken from the Engineer at site before 
using the materials to the work. Rejected materials, if any, shall have to be removed by the contractor with his own 
labour and transport at his own cost immediately on receipt of the instruction. 
 
6.49 CLEANING DURING EXECUTION AND AFTER COMPLETION: 
 
On completion of the works the contractor shall reinstate and make good at his own expense any property or land 
which might have been disturbed and/or damaged by his works. He should also clean the site as required during 
execution and fully clear the site after completion of all the works. The contractor shall forward any usable materials 
found during the course of construction at the work site dispose of the debris all at his own expense by his own 
transport and labour and clean out all part of the work and leave everything clean and tidy to the entire satisfaction 
to the Engineer. 
 
6.50 EXTRA ITEMS RATES : 
  
The work or extra items shall be started only after the approval of extra items rates by Employer / Architect. Rates 
for additional or extra items of construction work, which can be derived from the contract item rates and are not 
covered in the contract, shall be calculated on the basis of actual cost plus 15% for profit and over heads. Incase if 
similar works form a part of the tender the same shall be derive from such tenders rates.  
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7. SPECIAL CONDITIONS OF CONTRACT 
 

7.1 CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY CAUSE INCONVENIENCE TO 
THE PUBLIC  
 

The Contractor shall not deposit materials on any site which will seriously cause inconvenience to the 
public. The Employer may require the Contractor to remove any or all materials, which are considered by 
him to be a danger or inconvenience to the public or cause them to be removed at the Contractor's cost.  
 

7.2 INFORMATION TO BE SUPPLIED BY THE CONTRACTOR  
 
            The Contractor shall furnish the Employer / Architect the following from time to time:  
7.2.1    Detailed Industrial Statistics regarding the labour employed by him etc., every month (within 11th of  
            succeeding month)  
 
7.2.2   The Power of Attorney, name and signature of his authorized representative who will be in charge for the  
           execution of the work.  
 
7.2.3   The list of technically qualified persons (to be approved by the Architect) employed by him for the  
            execution of the work within 15 days from date of start of the work.  
 
7.2.4   The total quantity and quality of materials used for the works, every month within 5th of succeeding month. 
  
7.2.5   The list of plant and machinery employed for this work every month.  
 
7.2.6   Failure to submit any of these details in time, shall be treated as a breach of the contract and likely to result 
in, Levying a fine of. 1000/- for each default for each month and or Withholding payments, otherwise due  
 
7.2.7    For the periods for which name of technically qualified persons are not given or for which such persons are      

not employed, recoveries shall be made at .8000/- per month for each month of default.  
 
7.2.8     In all these matters the decision of the Architect shall be final and binding.  
 
7.3  PHOTOGRAPHS  
 

The Contractor at his own cost shall take photographs of site and individual buildings during the progress of 
the work as directed by the Employer/Architect and submit two copies of each photograph with minimum 
size 25cm x 40 cm to the Employer/Architect.  
 

7.4        INSPECTION BY THE CHIEF TECHNICAL EXAMINERS (VIGILANCE)  
 
The proposed work covered under this tender, during its progress and/or after completion can also be 
inspected by the Chief Technical Examiner/Technical Examiner or Officers of the Central Vigilance 
Commission, Government of India, on behalf of Employer/Architect to ascertain that the execution of the 
work has been done with materials and workmanship all as stipulated in the contract and as directed. 
Contractor shall afford all reasonable facilities to the above vigilance staff and also provide them with 
ladders, tapes, plumb bob, level etc., as required and directed and also necessary labour skilled, unskilled 
to enable them to complete their inspection / study / technical scrutiny and no extra shall be admissible to 
the Contractor on this account.  
 

7.5.       INCOME TAX  
 
Income tax shall be deducted from the Contractors’ bills rules and regulations in force in accordance with 
Income Tax Act prevailing from time to time. Quoted rates shall be deemed to include this.  
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7.6 GST :  The quoted rates shall be Exclusive of GST. 
  

7.7. FIRM PRICE  
 
The prices shall be kept Firm till the completion of work and no escalation including statutory variation will 
be admissible.  
 

7.8. DRAWINGS & DOCUMENTS  
 
The drawings accompanying the tender document are of indicative nature and issued for tendering purpose 
only. Purpose of these drawings is to enable the tenderer to make an offer in line with requirements of the 
Employer. However, no extra claim whatsoever shall be entertained for any variation in the “Approved for 
Construction” and “Tender Drawings” regarding any changes/units. Construction shall be as per drawings / 
specifications issued / approved by the Architect during the course of execution of work. Detailed 
construction drawings on the basis of which actual execution of work is to proceed will be furnished to the 
Contractor progressively based on the detailed construction program evolved after the award of work and 
also based on construction progress achieved.  
 
Detailed working drawings on the basis of which actual execution of the works is to proceed, will be 
furnished from time to time during the progress of the work. The contractor shall be deemed to have gone 
through the drawings and bring to the notice of the Engineer – in – Charge discrepancies if any, therein 
before actually carrying out the work. 
  
Copies of all detailed working drawings relating to the works shall be kept at the contractor’s office on the 
site and shall be made available to the Engineer – in- Charge at any time during execution of the contract. 
The drawings and other documents issued by the Employer shall be returned to the Employer on 
completion of the works. 
  

7.9. CONSTRUCTION EQUIPMENT  
 
The contractor shall without prejudice to his overall responsibility to execute and complete the work as per 
specifications and Time schedule, progressively deploy adequate equipments and tools and tackles and 
augment the same as decided by the Engineer – in -Charge depending on the exigencies of the work so as 
to suit the construction schedule. The tenderer shall submit a list of construction equipments he proposes 
to deploy for the subject work along with deployment schedule. No construction equipment shall be 
supplied by the Employer. Tenderer to ensure deployment of suitable cranes and take all safety 
precautions during execution of work.  
 

7.10. SITE ORGANISATION  
 
The tenderer shall submit the details of organization proposed by him at site of work for the implementation 
of the works under the contract, together with bio-data of the key personnel. The contractor shall however 
without prejudice to his overall responsibility to execute and complete the works as per specifications and 
time schedule progressively deploy adequate qualified and experienced personnel together with skilled / 
unskilled manpower and augment the same as decided by Engineer – in – Charge depending on the 
exigencies of work to suit the construction schedule without any additional cost to Employer.  
 

7.11 TEMPORARY WORKS  
 
All temporary works, ancillary works, enabling works, including dewatering of surface and subsoil water, 
preparing approaches and working areas, wherever required for execution of the work, shall be the 
responsibility of the Contractor, and the price quoted by them shall be deemed to have included the cost of 
such works.  
 

7.12 EXISTING SERVICES / STRUCTURES  
 
Structures, drains, pipes, cables, overhead wires and similar services encountered in the course of the 
works shall be guarded from injury by the CONTRACTOR at his own cost, so that they may continue in full 
and uninterrupted use to the satisfaction of the Employer. Should any damage be done by the 
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CONTRACTOR to any structures, mains, pipes, cables or lines (whether above or below ground etc), 
whether or not shown on the drawings, the CONTRACTOR must make good or bear the cost of making 
good the same without delay to the satisfaction of the Engineer – in – Charge.  

 
7.13. DISTINCTION BETWEEN FOUNDATION AND SUPERSTRUCTURE  

 
To distinguish between work in foundations and superstructures, the following criteria shall apply:  
 
a. For all Equipment pedestals, silos, pipe racks, other foundations and RCC structures, Work done upto   
300 mm level above finished grade level will be taken as work in foundations and work above this level will 
be treated as work in superstructures and payments would be made accordingly.  

 
      b. All works upto level corresponding to ground floor level shall be treated as work in “Foundation and  
      Plinth” and all works above the ground floor level shall be treated as “Work in Superstructure”.  
 

c. Irrespective of what has been stated above, all pavements, RCC retaining wall, all pipe sleepers and  
any similar item would be take as work done in foundations irrespective of locations, nomenclature and  
levels given anywhere.  
 
d. Where not specifically pointed out all works in cellars / sumps, tank pads, cable trenches or such   
similar items would be taken as work in foundations.  
 
7.14. FRONTS FOR WORKS.  

 
The work involved under this contract includes such works as have to be taken up and completed after 
other agencies on the job have completed their jobs. The contractor will be required and bound to take up 
and complete such works as and when the fronts are available for the same and no claim of any sort 
whatsoever shall be admissible to the contractor on this account. Only extension of time limit shall be 
admissible, if the availabilities of work fronts to the contractor are delayed due to any reasons not 
attributable to the Contractor.  
 

7.15. HOUSEKEEPING:  
 
It shall be the Contractor’s responsibility to keep the work area clean and tidy always and shall be done on 
a day-to-day basis. Scrap, debris, oil spills, etc; generated during the course of work shall be 
disposed/carted away to unobjectionable place and the transportation for this purpose shall be arranged by 
the Bidder at his cost.  
 

7.16. ABNORMAL RATES  
 
The Contractor is expected to quote the percentage rate after careful analysis of costs involved for the 
performance of the complete the work consisting all specifications and conditions of the contract. If it is 
noticed that the rates quoted by the tenderer is unusually high (or) unusually low it will be sufficient cause 
for rejection of the tenderer unless the Employer is convinced about the reasonableness of the rate on 
scrutiny of the analysis for such rate to be furnished by the tenderer on demand. Notwithstanding anything 
there in stand, the rate once accepted by the employer shall be final and shall not be subject to any claim 
either on account of un- workability of rates or on any other ground whatsoever.  
 

7.17. INSURANCE  
 
7.17.1. Indemnity by the Contractor.  

 
The contractor shall be responsible at all times during the currency of the contract for and shall defend, 
hold harmless and indemnify the Employer from and against any and all claims, liabilities, costs, damages 
and expenses (including court cost and legal fees) arising whether by way of indemnity or otherwise, in 
relation to any and all losses of every kind and nature resulting from damage to or loss or, loss of use or 
recovery, or destruction of property, or sickness, injury or death suffered by any personnel or consultant of 
the contractor, its affiliates, agents or sub-contractors and damage to or loss or, loss of use or recovery or 
destruction of any property or equipment belonging or contracted to or otherwise in the custody of the 



 

Signature of the Contractor Page 45 of 82 
 

contractor its affiliates, agents or sub-contractors or its or their personnel or consultants (other than 
Employer equipment) in connection with the performance of this contract.  
 

7.17.2. Contractor’s Personnel and Property.  
The contractor shall be liable for and shall indemnify the Employer, the participants and Employer’s 
personnel from and against all claims in respect of any death or injury or contractor’s personnel and any 
damage to contractor’s property in each case caused by or arising out of the performance of this contract 
and whether or not arising in respect of a serious event. The assumption of liability and the indemnity 
contained in this clause extends to any claims made against the Employer pursuant to any provision of any 
agreement.  
All contractor’s personnel which may include permanent, temporary or casual, servants, agents and / or 
representatives, contractual or otherwise, either contractor’s and / or their sub-contractors, affiliates / 
subsidiaries / co-ventures shall be covered under contractor’s workers compensation of statutory benefits 
and any damages or compensation payable in respect of accidents of injury as set forth and required by 
applicable law in the area of operations or such other jurisdiction under which contractor may become 
obligated to pay benefits.  
 

7.17.3. Due Diligence  
 
Apart from complying with the various expressed conditions it is necessary for the contractor to take 
reasonable precautions:  

: For safety of the property insured.  
: In selection of labour  
: To prevent injury, loss or damage  
It is also requiring that the insured  
: To allow the insurer’s access to examine the insured’s premises plant and equipment  
: To minimize loss in the event of an accident.  
 

7.17.4. Compliance With insurance Warranty:  
 
The contractor is solely responsible for all the insurance warranties attached to the policies taken by him. 
The Employer should not be held responsible in any manner for non-compliance of the warranty.  
 

7.17.5. Any Other Insurance As Required Under Law:  
 
CONTRACTOR shall also carry and maintain any and all other insurance(s) which may be required under 
any law or regulation from time to time without any extra cost to Employer. Contractor shall also carry and 
maintain any other insurance, which may be reasonably required  
 

7.17.6. General Insurance Requirement.  
 
All insurance’s required under Clause shall be on terms and conditions issued by insurance companies or 
underwriters acceptable to the Employer.  
 

7.17.7. Non Performance Of Contractors Insurance Companies:  
 
The insolvency, liquidation, bankruptcy or failure of any insurance company providing insurance for 
Contractor or its sub-contractors or failure or denial of any such insurance Company to pay claims 
accruing, shall not be considered a waiver of, nor shall it excuse Contractor from complying with, any of the 
provisions of this Contract. Nevertheless, such liability shall be to the sole account of the Contractor. 
  

7.17.8. Failure to Provide Required Insurance:  
 
In the event that Employer reasonably disapproves of the insurance companies concerned, or if any of the 
insurance policies be not procured or maintained pursuant to Employer, at its option, may notify contractor 
that the failure to provide the insurance is a material omission whereupon it is agreed that Employer, at its 
sole option, shall have the right either to purchase similar coverage, the cost thereof to be reimbursed 
forthwith by Contractor to Employer, or alternatively, to be deducted by the Employer from any sum due or 
thereafter becoming due to contractor from Employer whether under this contract or any other contract to 
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which both Employer and contractor are parties. In any case, the liability in such situations shall be to the 
sole account of the Contractor. Employer, exercising right to take appropriate policy under the above 
situation will in no way make themselves liable even if there is any deficiency in the policy so availed of.  

 
7.17.9. No Limitation of Liability:  

 
The required coverage referred to and set forth in the relevant Clause shall in no way affect or limit 
Contractor’s liability with respect to performance of the work or any obligation under the Contract.  
 

7.17.10. Period of The Insurance:  
 
The contractor shall take the required insurance cover as above for this work and shall Effective from the  

date of signing of agreement with the Employer. Policies shall be renewed regularly till the completion of work in all 
respects.  

 
7.18 UNDERTAKING.  

 
The bidder shall give an under taking that he has read the SCC and GCC and other terms and conditions of 
the bid document and agree to abide by all terms and conditions stipulated in the bid document. Also the 
bidders have to confirm that none of their personnel working in the bidders organization is / are relative of 
any chairman / Director/ employee or member of SBI / or a Director / Partner of the bidder's company or 
member of SBI / or a Director / Partner of the bidder's company / Organization / partnership / proprietary 
concern in any way.  
 

7.19 SUB CONTRACTOR :  
 
At the commencement of the job the contractor shall submit to the Architect/Employer the list of all Sub-
contractors or other persons or firms to be engaged by the contractor to work at the site. Any tenderer who 
had submitted the bid for this tender and does not get the contract because of his being not the lowest will 
be prohibited from working as a sub-contractor for execution of this contract.  
 

7.20 REVIEW MEETINGS AFTER AWARD OF WORK :  
 
The Contractor shall present the programme and status at various review meetings as required.  
 
7.20.1 Weekly Review Meeting:  
Level of participation: Contractor's Site in charge and job Engineers.  
Agenda:  
a. Weekly programme v/s actual acheived in the past week and programme for next week.  
b. Remedial Actions and hold up analysis.  
c. Employer query/approval  
d. Safety compilance  
 
7.20.2 Monthly Review Meeting :  
Level of Participation :Contractor, Architect and Senior Officers of SBI  
Agenda:  
a.progress status / Statistics.  
b.Completion Outlook.  
c.Major hold ups / slippages.  
d.Assistance required.  
e.Criteria issues.  
f.Employer query/approval.  
g.safety compliance.  
 
7.21 PROGRESS REPORTS TO BE FURNISHED AFTER AWARD OF WORK:  
 
7.21.1 Monthly progress Report:  

 This report shall be submitted on a monthly basis within ten calendar days from cut-off date as agreed 
upon, covering overall scenario of the work. the report shall include but not be limited, to the following.  
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a) Brief introduction of the work.  
b) Activities executed/achievements during the month.  
c) schedule v/s actual percentage progress & material stocks, resource allocation and overall work.  
d) Areas of concern/problem/hold ups, impact and action plan.  
e) Resources deployment status.  
f) Safety compliance report  
g) Distribution: SBI: Three copies  
 
7.21.2 Weekly Report  
 
This report (3 copies) will be prepared and submitted by the contractor on weekly basis and will cover following 
items:  
a) Activities programmed and completed during the week.  
b) Resource deployed men and machine.  
c) Qty. achieved against target in construction.  
d) Record of Man-days lost.  
e) Percentage progress, schedule and actual.  
f) safety compliance report.  
 
7.22 TEST CERTIFICATES :  
 
The contractor shall submit the certificates for every batch of materials from recognized laboratories / agencies for 
approval of the Architect  
 
7.23 WORKMANSHIP:  
 
The contractor shall maintain workmanship of different items with an idea of providing trouble-free services to the 
users of different facilities. For this, it is expected that different fittings/fixtures after installation should not need 
attendance for a period 12 ( Twelve ) months and throughout the contract period the same has to be attended by 
the contractor at no extra cost to the Employer. All cement works shall have to be adequately cured as per relevant 
codes with no extra cost to the Employer.  
 
7.24. SUPERVISION:  
 
The contractor shall have to engage sufficient number of skilled persons to supervise and execute the work. The 
contractor shall solely be responsible for any defective construction/rectification as a result of poor supervision.  
 
7.25 SPECIFICATIONS/ CODES AND STANDARDS:  
 
All works under this Contract will be executed according to the specifications for works.  
Whenever the details are not specifically covered in the specifications, relevant provisions in the latest revision of 
the Indian standard specifications (IS) or CPWD specifications will be followed. The contractor shall have to procure 
copies of such codes/ standards for ready reference of his own personnel as well as the Engineers at site at his 
own cost and without any additional reimbursement.  
 
7.26 MATERIAL AND TRANSPORT:  
 
All materials for successful completion of work shall have to be procured and supplied by the successful tenderer at 
his own cost. The materials supplied by the contractor shall be of approved quality and approval also shall have to 
be taken from the Architect before using the materials to the work. Rejected materials, if any, shall have to be 
removed by the contractor with his own labour and transport at his own cost immediately on receipt of the 
instruction.  
 
7.27 CLEANING DURING EXECUTION AND AFTER COMPLETION:  
 
On completion of the works the contractor shall reinstate and make good at his own expense any property or land 
which might have been disturbed and/or damaged by his works. He should also clean the site as required during 
execution and fully clear the site after completion of all the works. The contractor shall forward any usable materials 
found during the course of construction at the work site dispose of the debris all at his own expense by his own 
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transport and labour and clean out all part of the work and leave everything clean and tidy to the entire satisfaction 
of Architect/Employer.  
 
7.28 EXTRA ITEMS RATES :  
 
The work or extra items shall be started only after the approval of extra items rates by Employer / Architect. Rates 
for additional or extra items of construction work, which can be derived from the contract item rates and are not 
covered in the contract, shall be calculated on the basis of actual cost plus 15% for profit and over heads. Incase if 
similar works form a part of the tender the same shall be derive from such tenders rates.  
 
7.29 FAIR WAGES  
 
The fair wage rates for all categories of employees/labours should be as per prevailing in the district on the date of 
receipt of tender/work order and any notification subsequently published by the respective State 
Government/Central Government.  
 
7.30 MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR 
WORKERS EMPLOYED BY CONTRACTORS  
 
7.30.1 “Work Place" means a place at which, at an average 50 or more workers are employed in connection with 
construction work.  
 
7.30.2 "Large Work Place" means a place at which, at an average 500 or more workers are employed in connection 
with construction work.  
 
7.30.3 At every work place, there shall be maintained in a readily accessible place first aid appliance including an 
adequate supply of sterilized dressings and sterilized cotton wool. The appliances shall be kept in good order and, 
in large work place they shall be placed under the charge of a responsible person who shall be readily available 
during the working hours.  
 
7.30.4 At large work places, where hospital facilities are not available within easy distance of the work. First Aid 
post shall be established and be run by a trained compounder.  
 
7.30.5 Where large work places are remote from regular hospitals, indoor ward shall be provided with one bed for 
every 250 employee.  
 
7.30.6 Where large work places are situated in cities, in towns or in their suburbs and no beds are considered 
necessary owing to the proximity of city or town hospitals, suitable transport shall be provided to facilitate removal 
of urgent cases to the hospitals. At other work places, some conveyance facilities, such as a car, shall be kept 
readily available to take injured person or persons suddenly taken seriously ill to the nearest hospital. 
  
7.30.7 In every work place, there shall be provided and maintained at suitable places easily accessible to labour, a 
sufficient supply of cold water fit for drinking.  
 
7.30.8 Where drinking water is obtained from an intermittent public water supply, each work place be provided with 
storage where such drinking water shall be stored.  
 
7.30.9 Every water supply storage shall be at a distance of not less than 15m. from any latrine, drain or other 
source of pollution. Where water has to be drawn from an existing well which is within such proximity of latrine, 
drain or any other source of pollution, the well shall be properly chlorinated before water is drawn from it for 
drinking. All such wells shall be entirely closed in and be provided with a trap door which shall be dust and water 
proof.  
 
7.30.10 A reliable pump shall be fitted to each covered well the trap-door shall be kept locked and opened only for 
cleaning or inspection which shall be done at least once in a month.  
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7.30.11 Adequate washing and bathing places shall be provided, separately for men and women. Such places shall 
be kept in clean and drained condition.  
 
7.30.12 Scale of Accommodation in Latrines and Urinals:  
 
There shall be provided within the precincts of every work place latrines and urinals in an accessible place, and  
the accommodation, separately for each for each of them, shall not be less than the following scale:  
No. of Seats  
Where the number of persons does not exceeds 50, 2  
Where the number of persons exceeds 50 3  
but does not exceed 100  
For every additional 100 3 per 100  
 
7.30.13 Latrines and Urinals for Women:  
 
If women are employed separate latrine and urinals, screened from those of men and marked in the vernacular in 
conspicuous letter. "For Women Only" shall be provided on the scale laid in 6.0. Those for men shall be similarly 
marked "For Men Only". A poster showing the figure of a man and a woman shall also be exhibited at the entrance 
of latrines for each sex. There shall be adequate supply of water close to the urinals and latrines. laid in 6.0 Those 
for men shall be similarly marked "For Men Only". A poster showing the figure of a man and a woman shall also be 
exhibited at the entrance of latrines for each sex. There shall be adequate supply of water close to the urinals and 
latrines.  
 
7.30.14 Latrines and Urinals:  
 
Except in work places provided with water flushed latrines connected with a water borne sewerage system, all 
latrines shall be provided with receptacles on dry earth system which shall be cleaned at least four times daily and 
at least twice during working hours and kept in a strictly sanitary condition. The receptacles shall be tarred inside 
and outside at least once a year.  
 
7.30.15 Construction of Latrines:  
 
The inside walls shall be constructed of masonry or some suitable heat-resisting non-absorbent material and shall 
be cement-washed inside and outside at least once a year. The dates of cement washing shall be noted in a 
register maintained for the purpose and kept available for inspection. Latrines will not be of a standard lower than 
borne-hole system and should have thatched roots.  
 
7.30.16 Disposal of Excreta:  
 
Unless otherwise arranged for by the local sanitary authority arrangements for proper disposal of excreta shall be 
made by septic tank or leach pit in conformity with the requirements of local public health authorities.  
 
7.30.17 Provision of Shelters during rest:  
 
At every work place there shall be provided, free of cost, two suitable sheds one for meals and the other for rest 
separately for men and women for the use of labour. The height of the shelter shall not be less than 11 feet from 
the floor-level to the lowest part of the roof. The sheds should be roofed with at least thatch and mud flooring will be 
provided with a dwarf wall around not less than 750mm. Sheds should be kept clean and the space should be on 
the basis of at least 0.50 Square meters per head.  
 
7.30.18 Creches:  
 
At every work place, at which 50 or more women workers are ordinarily employed there shall be provided two huts 
for the use of children under the age of 6 year belonging to such women. One hut shall be used for infant's games 
and play and the other as their bed-room. The huts shall not be constructed on a lower standard than the following:  
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7.30.18.1 Thatched roofs:  
7.30.18.2 Mud floor and walls:  
 
Planks - spread over the mud floor and covering matting. The huts shall be provided with suitable and sufficient 
openings for light and ventilation. There shall be adequate provision of sweepers to keep the place clean. There 
shall be two ayahs in attendance. Sanitary utensils shall be provided to the satisfaction of the Health Officer of the 
area concemed. The use of the hut shall be restricted to children their attendants and mothers of the children.  
Where the number of women workers is more than 25 but less than 50, the Contractor shall provide at least one hut 
and one ayah to look after the children of women workers.  
The size of creche or creches shall vary according to the number of women workers.  
The creches or creche shall be properly maintained and necessary equipment like toys, etc. shall be provided.  
 
7.30.19 Canteen:  
 
A cooked food canteen on a moderate scale shall be provided for the benefit of workers where ever it is considered 
expedient.  
7.30.20 The above rule shall be incorporated in the contracts and in notices inviting tenders and shall form an 

integral part of the contract. 
 

9.0 SAFETY CODE 
 
9.1 Scaffolds: 
 
9.1.1     Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the 

ground, or from solid construction except such short period work as can be done safely from ladders. When 
a ladder is used an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for 
carrying material as well, suitable footholds and hand holds shall be provided on the ladder and the ladder 
shall be given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical)  

 
9.1.2    Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from an overhead 

support or erected with stationary support shall have a guard rail properly attached bolted, braced and 
otherwise secured at least 3 feet high above the floor or platform of such scaffoldings or staging and 
extending along the entire length of the outside and ends there of with only such opening as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it form 
swaying from the building or structure.  

 
9.1.3   Working platform, gangways, and stairways should be so constructed that they should not sag unduly or 

unequally, and if the height of the platform or the gangway or the stairway is more than 3.6m above the 
ground level on the floor level. They shall be closely boarded, should have adequate width and should be 
suitably fastened, as described in (ii) above.  

 
9.1.4 Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the 

fall of persons or materials by providing suitable fencing or railing whose minimum height shall be 1m. 
Wherever there are open excavations in ground, they shall be fenced off by suitable railing and danger 
signals installed at night so as to prevent persons slipping into the excavations.  

 
9.1.5 Safe means of access shall be provided to all working platforms and the working places. Every ladder shall 

be securely fixed. No portable single ladder shall be over 9 m. in length while the width between side rail in 
rung ladder width shall in no case be less than 290mm. for ladder upto and including 3m. in length. For 
longer ladders this width should be increased at least 20mm. for each additional meter or length.  

 
9.1.6 A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of the Engineer-

in-charge obtained prior to construction.  
 
9.1.7 All personnel of the Contractor working within the plant site shall be provided with safety helmets. All 

welders shall wear welding goggles while doing welding work and all metal workers shall be provided with 
safety gloves. Persons employed on metal cutting and grinding shall wear safety glasses.  
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9.1.8  Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of 
the sites of work shall be so stacked or placed as to cause danger or inconvenience to any person or the 
public.  

 
9.2     Excavation and Trenching: 
 
9.2.1    All trenches, 1.25m or more in depth, shall at all times be supplied with at least one ladder for each 30m in 

length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1m. above the 
surface of the ground. The side of the trench which are 1.5m or more shall be sloped back to give suitable 
slope or securely held by timber bracing, so as to avoid the dangers of sides to collapse. The excavated 
material shall not be placed within 1.5m. of the edges of the trench or half of the depth of the trench 
whichever is more. Cutting shall be done from top to bottom. Under no circumstances undermining or 
undercutting shall be done. 

 
9.2.2 The Contractor shall take all measures on the site of work to protect the public from accidents and shall be 

bound to bear the expenses of defence of every suit, action or other proceedings at law that may be brought 
by any person for injury sustained owing to neglect of the above precautions and to pay any such persons 
or which may with the consent of the Contractor, be paid to compromise any claim by any such person. 

 
9.3 Demolition: 
 
9.3.1 Before any demolition work is commenced and also during the process of the work. 
 
9.3.1.1 All roads and open areas adjacent to work site shall either be closed or suitably protected; 
 
9.3.1.2 No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus used by 

the operator shall remain electrically charged.  
 
9.3.1.3 All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion or 

flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to 
render it unsafe. 

 
9.4 Personal Safety Equipments: 
 
9.4.1 All necessary personal safety equipment as considered adequately by the Engineer should be kept 

available for the use of the person employed on the site and maintained in a condition suitable for 
immediate use, and the Contractor should take adequate steps to ensure proper use of equipment by these 
concemed.  

 
9.4.2    Worker employed on mixing asphaltic materials, cement and lime mortars shall be provided with protective 

footwear and protective goggles.  
 
9.4.3   Those engaged in white washing and mixing or stacking of cement bags or any material which is injurious to 

the eyes shall be provided with protective goggles.  
 
9.4.4    Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently 

safe intervals.  
 
9.4.5    When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that the 

manhole covers are opened and are ventilated at least for an hour before the workers are allowed to get 
into the manholes and manhole's so opened shall be cordoned off with suitable railing and provided with 
warning signals or boards to prevent accident to the public. 

  
9.4.6   The Contractor shall not employ men below age of 18 years and women on the work of painting with 

products containing lead in any form. Where ever men above the age of 18 years are employed on the work 
of lead paining, the following precautions should be taken. 

 
9.4.5.1  No paint containing lead or products shall be used except in the form of paste or readymade    
             paint.  
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9.4.5.2 Overalls shall be supplied by Contractors to the workmen and adequate facilities shall be provided to enable 

the worker painters to wash during the cessation of work.  
 
9.4.6 When the work is done near any place where there is risk of drowning, all necessary equipment should be 

provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger 
and adequate provision should be made for prompt first aid treatment of all injuries likely to be sustained 
during the course of the work  

 
9.5 Hoisting Machines: 
 
9.5.1    Use of hosting machines and tackle including their attachment, anchorage and supports shall 

conform to the following standards or conditions:  
 
9.5.1.1These shall be good mechanical construction, sound material and adequate strength and free from patent 

defect and shall be kept in good repair and in good working order.  
9.5.1.2 Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality 

and adequate strength, and free from patent defects.  
 
9.5.2    Every crane driver or hoisting applications operator shall be properly qualified and no person under the age 

of 21 years should be in charge of any hoisting machine including any scaffolding which give signals to 
operator.  

 
9.5.3    In case of every hoisting machine and of every chain, hook, shackle swivel and fully block used in hoisting 

or as means of suspension for safe workin load shall be ascertained by adequate means. Every hoisting 
machine and all gear referred to above shall be plainly marked with the safe working load. In case of a 
hoisting machine having a variable safe working load, each safe working load of the conditions under which 
it is applicable shall be clearly indicated. No part of any machine of any gear referred to above in this 
paragraph shall be loaded beyond the safe working load except for the purpose of testing.  

 
9.5.4    In case of department machines, the safe working load shall be notices by the Engineer-in-Charge. As 

regards Contractors machines the Contractor shall notify the safe working load to the machine to the 
Engineer-in-Charge whenever he brings any machinery to site of work and get it verified by the Engineer-in-
charge concerned.  

 
9.5.5    Motors, gearing transmission, electric wiring and other dangerous parts of hoisting, appliances should be 

provided with efficient safe guards hoisting ap liances should be provided with such means as will reduce to 
the minimum the risk of acc dental decent of the load, adequate precautions should be taken to reduce to 
the minimum t e risk of any art of a suspended load becoming accidentally displaced. When workers 
employe on electrical installations which are already energized insulating mats, wearing apparel, such s 
gloves sleeves and boots as may be necessary should be provided. The workers should not we I' any rings, 
watches and carry keys or other materials which are good conductors of electricity.  

 
 All scaffolds, ladders and safety devices mentioned or described herein shall be maintained in safe 

condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.  
 
9.5.6 To ensure effective enforcement of the rules and regulations relating to safety precautions, the 

arrangements made by that Contractor shall be open to inspection by the Labour Officer, Engineer-in-
Charge of the department or their representatives.  

 
 Not withstanding the above clauses from 9.5.1 to 9.5.5 there is nothing in these to exempt the Contractor 

from the operation of any other Act or Rule in force in the Republic of India.  
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GENERAL  SPECIFICATIONS – INTERIOR WORKS. 
TIMBER :  
All timbers used are to be of top quality, free from knots, shakes, wormholes, and with a moisture content of not 
more than 8% to 10% depending on the climatic conditions prevailing at  the site. 
 
JOINTS : 
All Joints will be standard mortise and tenon, dovetails, dowel, cross-halved, mitred, tongued and grooved and 
invited. Nailed or glued butt joints will not be permitted. Except in exceptional cases nailed butt joints will not be 
accepted. 
 
FASTENINGS : 
Screws , nails, bolts, will generally be of M.S. G. I wire, except in following examples : "Out door Furniture" 
fastenings will be of brass or other non-Corrosive metal. In hardware, they will match the finish of the hardware 
item. 
Brass Nails in a finished surface shall be neatly punched and the hole filled with wood filler matching the finish. 
Screws in a finished surface will be round head, raised head or sunk (beneath the surface and the hole plugged 
with matching colour and grain of the wood surface)  unless specially detailed. 
 
PLYWOOD : 
Used mainly for the bodywork of this furniture, shall be Luaan or similar close-grained plywood suitable for 
veneering painting or bounding plastic laminate. It will be a resin bonded ( PFB ) weatherproof brand, and for "out 
door" furniture, standard specifications, ' marine'  'Mysore ply ', 'Anchor ply ' or Indian plywood brand or equivalent.  
Exposed edges will be finished with a piece of soiled wood, tongued and grooved and glued or as detailed. 
 
HARDWARE : 
Hinges, lock, latches, door tracks etc., shall be as specified and as far as it possible, by the manufacturer specified. 
In any variation of this the quality of the substitute shall be equal to or better than the original specified, and 
sampled should be submitted to the Designer for prior approval. 
 
METAL : 
Where metal logs frames etc., are used these shall be welded, brazed, bolted or riveted as required and on finished 
surfaces. Welding, brazing riveting shall  be neatly smoothed so that no evidence of this is apparent on the final 
finish of the metal, which will be as specified on drawing. On all legs, wood or metal, nylon glides or castor as 
indicated are to be installed. 
 
FINISH : 
This will be as indicated on the drawing and colour scheme chart and materials (timber, plastic laminates, lacquer, 
paints, etc.,) must be specified. No variations will be accepted unless with the prior approval of the Designer. " 
Backs " of cabinets etc., where wall hung, shall be treated with an approved brand of wood preservative.  Full size 
drawings or sample prototypes are to be submitted for approval as requested. 
 
Note:  This specification is of a general type only and must be used in conjunction with the drawing of the particular 
item being made.  Anything shown on the drawing, but not in the specification must be complied with, and vise 
versa. 
 
MATERIALS: 
Finished timber shall be of the type specified colour, pattern, substance to be as specified and manufactured or 
supplied by the company specified. No variation of this will be permitted unless with prior approval of the Designer. 
 
FINISH: 
 
This will be as specified on the drawing and colour scheme chart.  Where timber is finished in natural colour, care 
must be taken to "match" each separate piece of colour before assembly.  Where timber is stained, the stain or 
colour on each member must "match". 

 
 
 
 
 



 

Signature of the Contractor Page 54 of 82 
 

TECHNICAL SPECIFICATIONS FOR ELECTRICAL WORKS 
CHAPTER 1 

INTERNAL ELECTRIFICATION 
1.0 Scope : 
 
This specification is intended to cover the requirements of supply, installation,   testing   and  commissioning  of  
electrical wiring installation  and  other accessories required for its satisfactory operation.   This  covers the 
essential  requirements  or  precautions regarding wiring installations for ensuring satisfactory and reliable service.    
 
2.0 Standards : 
 
The Electrical wiring installations and other accessories shall comply with  latest IS : 732 - 1989 and National 
Electrical code - 1985.   
 
3. Construction 
 
Wall mounted switch boards shall be installed such  that  the bottom is at a minimum height of 1.35 m above 
finished floor level wherever applicable, as indicated in the drawing. 
 
Equipment which is on the front of a switch board shall be  so arranged  that  inadvertent  personnel  contact  with  
live  parts  is unlikely during the manipulation of switches, changing of fuses or similar operation. 
 
In every case in which switches and fuses are fitted  on  the same  pole,  these fuses, shall be so arranged that the 
fuses  are  not live  when their respective switches  are in 'OFF' position. 
 
No  fuses  other than fuses in instrument  circuit  shall  be fixed on the back or behind a switch board panel or 
frame. 
 
4. Capacity of circuit : 
 
Lighting Circuits shall not have more than a total of ten points of fans, 5A  socket outlets and light points and its 
total  load  shall not  exceed 800 watts.  Lights, fans, and 5A socket outlets  can  be wired  on  a  single  common  
circuit.   If  fan  circuit  is  drawn separately,  circuit  shall not be used more than eight  points  and load shall not 
exceed more than 800 watts. In the circuit, the neutral and earth wires can be looped up to 10points. From 
distribution boards Neutral & Earth wires shall be run for every circuit. 
 
The power circuits shall not have more than two outlets  per circuit if load to be fed by each outlet is less than 1KW, 
and if load is more than 2KW, each outlet shall be connected to a separate circuit. 
 
Switches  :  All switches shall be placed in the live  conductor  of the  circuit and no single pole switch or fuse shall 
be inserted  in the earth or earthed neutral conductor of the circuits.  Single pole switches (other than for multiple 
control) carrying not more than 15amperes may be of the piano flush type and the switch  shall be 'ON' When the 
knob is down. 
 
Lamp holders  :  Lamp holders for use on brackets  and  the  like shall  have  not less than 1.3 cm nipple and all 
those  for  use  with flexible pendant shall  be provided with cord grips.  All lamp holders shall be provided with 
shade carriers.  Where centre contact Edison screw  lamp  holders  are used, the outer or screw  contact  shall be 
connected  to  the  'middle wire' or the neutral  or  to  the  earthed conductor of the circuit. 
 
Lamps  :  All incandescent lamps, unless otherwise specified  shall be hung  at  a height of not less than 2.5 m 
above the  finished  floor level. 
 
Ceiling  rose  :  a) A ceiling rose or any other similar attachment shall not be used on circuit, the voltage of which 
normally exceeds 250 volts. 
 
 
A ceiling rose shall not embody fuse  terminals as an integral part of it. 
 
Every socket outlet shall be controlled by a switch. The switch controlling the socket shall be on the 'live'  side  of 
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side line.5 Amps and 15 Amps socket-outlet shall  normally be fixed at any convenient  place 60 cm above the floor 
level or near such level  as indicated  in drawing.   15 Amps socket outlets in kitchen shall be fixed  at  convenient 
place 23cm above the working platform. In a room  containing  a fixed bath or shower, there shall be  no  socket 
outlet  and  there shall be no provision for connecting  a  portable appliance.   
 
5 Recessed MS conduit wiring system 
 
a)  Making of chase :  The chase in the wall shall neatly be  made  and shall be  of  suitable dimension to permit the 
conduit to be  fixed in the  manner  desired  by  the  Engineer-in-charge.   In  the  case of buildings  under 
construction, chases shall be provided in  the wall, ceiling, etc. at the time of their construction and shall be filled up 
neatly after erection of conduit and brought to the original finish of the wall. 
 
b)  Fixing of conduit in chase :  The conduit shall be fixed by  means of staples or by means of saddles not more 
than 600 mm apart. Fixing of standard bends or elbows shall be avoided as far as practicable and  all curves 
maintained by bending the conduit pipe itself with a long radius which will permit easy drawing-in of conductors. All 
the threaded joints of rigid steel conduits shall be treated with approved preservative compound to ensure 
protection against rust. 
 
c)  Inspection  boxes  :   To  permit  periodical  inspection  and  to facilitate  replacement of wires, suitable 
inspection boxes shall  be provided   at  convenient  locations.   They  shall  be  mounted in flush with the wall.  The 
minimum size of inspection boxes shall be 75 x 75 mm.  Suitable ventilating holes shall be provided in the 
inspection box covers. 
 
d) Types of accessories to be used :  All outlets, such as switches and  sockets,  may  be either of flush mounting  
type  or  of  surface mounting type. 
 
The switches and other outlets shall be mounted on such boxes.  The metal box shall be efficiently earthed with the 
earth continuity wire  run along the conduit. 
 
When crossing through expansion joints in buildings, the  conduit sections across the joint may be through flexible 
copper bellows of the same size as PVC conduit. The  Number  of wires that can be drawn through a conduit  shall  
be strictly as per IS 732 and as mentioned in Drawings. 
 
6. MS Conduits : 
 
MS conduit shall be black enameled and of thickness not less than 16SWG and of size minimum 19 mm dia. The 
Conduit shall conform to IS 9537/ Part II 
 
Bunching  of  cables : Separate conduits shall  be  used  for bunching of  conductors of AC supply and DC supply 
for  lighting  and small power outlet circuits. 
 
All outlets of conduit systems shall  be properly drained and ventilated, but in such a manner so as to prevent the 
entry of insects etc. as  far as possible.   
 
Bends in conduit :  Wherever necessary, bends or diversions may be achieved by bending the conduits or by 
employing normal bends, inspection bends, inspection boxes, elbows or  similar fittings. 
 
In  case  of plain conduit, heat may be  used  to  soften  the conduit  for  bending and forming joints.  Positioning of  
conduit  in close proximity to hot surfaces should be avoided.    
 
7. TESTING OF WIRING: 
 
The  following  tests shall be carried out on all types of  wiring  on completion of the work and before energizing the 
installation : 
 
i)   Insulation resistance test, 
 
ii)  Electrical continuity test, 
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iii) Earth continuity test, 
 
iv)  Earth electrode resistance test, 
 
v)   Switch polarity test. 
 
i) Insulation Resistance test :   
The insulation resistance shall  be measured by using 500 v megger between the following points. 
 
Phase and neutral conductor with all fuses in position and  all switches  in  closed condition and main switch in  
OFF  position  with lamps and other devices removed. 
 
Between earth and whole system of conductors with all fuses  in place, all switches closed and all lamps in position. 
 
Between all conductors connected to one phase of the supply  of the  above  tests shall not be less than 50 divided 
by the  number  of points on the circuit. Where a whole installation is being tested, a  lower  value  than that given 
by the above  formula is acceptable subject to a minimum of one megaohm. 
 
The insulation resistance in megaohm as obtained by each of the  above tests shall not be less than 50 divided by 
the number of points on the circuit. Where a whole installation is being tested, a lower value than that given by the 
above formula is acceptable subject to a minimum of one megaohm. 
 
(ii) Electrical continuity test : 
 
Each  and every circuit shall be tested for electrical  continuity  by using a multimeter. 
 
(iii) Earth continuity test :   
 
The earth continuity conductor including metal  conduit  shall  be tested for  electrical  continuity  and  the 
resistance of the same along with the earthing lead measured from the connection  with  the  earth  electrode to  
any  point  in  the  earth continuity conductor in the complete installation shall not exceed one ohm. 
 
iv) Earth electrode resistance test :   
 
The earth electrode resistance shall be tested as specified in section    
 
(v).Switch polarity test : 
 
Test shall be made to verify that all switches in every circuit  have been fitted in the same conductor throughout and 
such conductor shall be marked for connection to the phase conductor. 
 
8  Distribution Boards : 
 
All the distribution boards shall be with MCBs as described in the respective schedule. 
 
The distribution boards shall be controlled by a switch  fuse, miniature circuit beaker or an isolator as described in 
the respective schedule.  Each outgoing circuit shall be provided either with MCB or a fuse on the phase.  The 
neutral shall be connected to a common link and be capable of being disconnected individually for testing purposes. 
 
The distribution boards shall be located as indicated in  the respective electrical  working drawings and as directed 
by Engineer - in - charge.   The distribution boards shall be fixed on wall in the niche provided and marked with the 
details of  circuits, source of supply, size of incoming wires Etc., 
 
All marking shall be clear and legible. 
 
The  total  load  of the consuming  devices  shall  be  evenly distributed between the number of ways of distribution 
board. 
 
The  consuming  devices circuit shall be connected  to  distribution board  in  proper sequence, so as to avoid 
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unnecessary  crossing of wires. 
 
Cables shall be connected to a terminal only by  crimped lugs. 
 
Cables  shall  be  rigidly fixed in such  a  manner  that  a clearance of  at  least  2.5cm  is  maintained  between  
conductors  of opposite polarity or phase and between the conductors and any material other than insulating  
material. 
 
The incoming  and outgoing cables shall be neatly bunched. 
 
9. MOUNTING HEIGHTS : 
 
The  Mounting heights of various fixtures shall be as  specified  in the Drawings. 
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CHAPER 2 
 

POWER CONTROL CENTRES 
 

1.0  Scope  :   
This specification  is to cover the requirement of  design,  supply, installation, testing and commissioning of LT 
power control centres / main  switch boards with all components, Instruments, fittings and accessories  for efficient 
operation without any trouble. 
 
2.0  Standards : 
The  PCC  specified herein, unless otherwise stated shall  conform  to the  relevant  and  latest revisions of Indian  
standards  and  Indian Electricity Rules. 
 
3.0  Design and construction : 
3.1   Design  requirements  :   The  power  control  centres  shall  be suitable  for  operation  on  440volt, 3 
phase,4wire  50HZ system to withstand a short circuit level of 50 KA RMS  symmetrical. 
 
The  PCC shall be designed for operation in high  ambient  temperature upto 45 degrees centigrade and high 
humidity upto 95%  and  tropical atmospheric conditions.  Means shall be provided to facilitate ease of inspection, 
Maintenance and Servicing. 
 
3.2  Constructional requirements :   
 
The  power control centre shall be of  
 
i)  Metal  clad, cubicle, indoor,  free standing type  suitable  for Mounting on Built up Trenches with U Channels of 
adequate size. 
 
ii) Made up of the requisite vertical sections, which when  coupled together shall form continuous dead front switch 
board. 
 
iii) Dust and damp protected, the degree of protection shall be better than IP - 54 as specified in IS-2147. 
 
iv)  Readily  extendable  on both sides by the  addition  of  vertical sections after removal of the end covers. 
 
v) Single front construction with the circuit beaker feeder and switch  fuse feeders suitable for operation from the 
front of the panel. 
 
The  PCC  shall have the feeder ratings as per the schematic  diagrams enclosed  with the schedule and 
constructed only of  materials capable of  withstanding  the mechanical, electrical and thermal  stresses as well as 
the effects of humidity, which are likely to be encountered in normal service. 
 
3.3  Vertical Sections :Each  vertical section shall comprise a front framed structure  rolled  folded  sheet steel 
channel section of minimum 2 mm thickness  rigidly bolted   together.   This  structure shall house the components 
contributing  the  major  weight  of the  equipment  such  as circuit breaker, switch fuse units, main horizontal 
busbars, vertical risers and other front mounted accessories.   The structure shall be mounted on  a rigid  base  
frame  of  folded  sheet  steel  of  minimum  of  2.5  mm thickness  and  100mm  height.  The design   shall  ensure  
Structural stability during Transit and also during Operation after Commissioning Suitable  cable chamber housing 
the cable end connections and power  / control cable terminations shall be provided. The design shall  ensure 
generous availability of space for ease of installation and maintenance of  cabling  and adequate safety for working 
in one  vertical  section without coming into accidental contact with live parts in the adjacent section. 
 
A   cover plate at the top of the vertical section shall  be  provided with necessary ventilating arrangements.  Any 
aperture for ventilation shall  be  covered  with a perforated sheet having  less  than  1 mm diameter perforations to 
prevent entry of vermin. 
3.4  Sheet Steel Cubicle : 
 
 
3.4.1   The sheet steel cubicle shall be designed in fully  segregated multitier formation.  Each cubicle shall have 
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hinged front access door with  easy  operating fasteners.  All the doors and  covers  shall be heavily  gasketed to 
make the compartment dust  tight.   Each cubicle shall  have a covering at the bottom to make a dust and  vermin  
proof construction.  Door hinges shall be of concealed type. 
 
The  cubicle shall be of minimum 2 mm thick sheet steel.  Sheet  steel shrouds  and  partitions shall be of minimum 
1.6  mm  thickness.  All sheet  steel  work  forming the exterior of  switch  boards shall be smoothly   finished, 
leveled and free from flaws.  The corners shall be rounded. The minimum Thickness of Gland plates shall be 3mm. 
 
3.4.2   The apparatus and circuits in the power control centers  shall be so arranged as to facilitate their operation 
and maintenance at the same time to ensure the necessary degree of safety. 
Apparatus forming part of the control centers shall have the following minimum clearance. 
 
i)   between phases  -  25 mm, 
 
ii)  between phase and neutral - 25 mm, 
 
iii) between phases and earth  - 25 mm, 
 
iv)  Between neutral and earth - 19 mm, 
 
When, for any reason, the above clearances are not available suitable insulation shall be provided.  Clearance shall 
be  maintained  during normal service conditions. Creepage distances shall comply with  those specified in relevant 
standards. 
 
3.4.3   All  insulating  materials used in  the  construction  of  the equipment  shall  be  non hygroscopic duly treated  
to  withstand the effect of high humidity, high temperature and tropical ambient service conditions. 
 
3.4.4    Functional  units such as circuit beakers and  fuse  switches shall  be arranged in multitier formation, except 
that not more  than One air  circuit braker housed in a single vertical section. 
 
3.4.5   Metallic/insulated  barriers shall be provided within vertical sections  and  between  adjacent sections  to  
ensure  prevention of accidental  contact with : 
 
i)   Main busbars and vertical risers during operation, inspection  or  maintenance of functional units and front 
connected accessories. 
ii)  Cable terminations of one functional unit, when working on  those of adjacent unit/units. 
 
3.4.6.  All doors / covers providing access to live power  equipment / circuits shall  be  provided with tool operated  
fastners  to  prevent unauthorized access. 
 
3.4.7   Provisions shall be made for permanently earthing  the  frames and   other  metal  parts  of  the  switchgear  
by   two   independent connections. 
 
3.5   Metal treatment and finish : 
All  steel works  used  in the  construction  of  the  switch  boards shall have undergone a suitable rigorous metal 
treatment process so as to remove oxide scales and rust formation and to facilitate a  durable coating  of  the paint 
on the metal surfaces and also to  prevent the spreading  of rust, in the event of the paint film being  mechanically 
damaged. 
Two  coats  of Anti Corrosive primer followed by a finishing  coat  of Epoxy spray power coating of the shade 631 of 
IS : 5 (i.e. Siemens grey) shall be given. The total thickness of paint shall not be  less than 25 micron. 
 
3.6  Bus Bars : 
 
3.6.1    The  busbars  shall be housed in  non-segregated  sheet  steel compartments  in the cubicle at convenient 
locations   with  provision for  access  to the buses from the front of the  panel.   The  busbar shall  be suitably 
braced with DMC/SMC supports to  provide a through  fault  withstand capacity of 50 KA RMS  symmetrical  for one 
second and a peak short circuit withstand capacity 150 KA minimum. The neutral as well as the earth bus shall be 
capable of  withstanding the  above fault level. 
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3.6.3  Large clearance and creeping distance shall be  provided on the busbar system to minimize the possibility of 
a fault. 
 
3.6.4   High tension bolts, nuts and spring washers shall be  provided at all busbar joints. 
 
3.6.5  The continuous rating of the busbar shall be  125% of the rated current.  Maximum temperature of the bus 
and the connections shall not exceed 85 degrees centigrade.  The busbars shall be of liberal  design for the 
required current rating i.e. 0.8Amp/sq.mm.    
 
The main phase busbars shall have continuous current rating  throughout the length of each power control centre 
and the neutral busbars  shall have continuous rating of at least 50% of phase busbars. 
 
3.6.6    Connections  from  the main busbars  to  functional  circuits  shall be arranged and supported so as to 
withstand without any damage or deformation, the thermal and dynamic stresses due to short circuit currents. 
 
 
All  busbars and tapings shall be provided with color coded sleeves for phase identification. 
 
All joints/tapping points of the buses shall be suitably shrouded to prevent accidental contact. 
 
4.0  Circuit Breakers : 
 
4.1  General : 
 
4.1.1  Circuit  breakers shall be of triple pole /  four  pole,  air break,  horizontal draw out /Fixed type, as given in the  
schedule of work  and  comply  with the requirements of relevant  IS  with  latest amendments and shall have the 
following : 
 
i)   A short circuit breaking capacity of not less than 50 KA  RMS  at 415 volts, 50 Hz AC. 
 
ii)  A short circuit making capacity of 105 KA. 
 
iii) A short time withstand capacity of 150 KA for one second. 
 
iv)  Electrical  overload performance at 6 times  the  rated  current, 100% of the rated voltage as recovery voltage at 
0.5 power factor. 
 
v)    Dielectric  test  of  2.5 KV applied  for  one  minute  on  main circuits. 
 
4.1.2    The  circuit  breakers shall be fitted  with  detachable  arc chutes  on each pole designed to permit rapid 
dispersion, cooling  and extinction  of  the  arc.  Interphase barriers shall  be  provided  to prevent flash over 
between phases. 
 
4.1.3    Arcing  contacts shall be of  hard  wearing  material  copper tungsten  or  silver tungsten and shall be easily  
replaceable. Main contacts  shall be of silver plated copper of high  pressure type and generous cross section. 
 
4.2   Operating Mechanism : 
 
The  operating  mechanism  shall be of  robust  design,  with  minimum number  of linkages to ensure maximum 
reliability.  Manually operated circuit  breakers  shall  be provided  with  spring  operated  closing mechanism  which  
are  independent  of  speed  of  manual  operation. Electrically  shall be  independent of the motor  which  shall be  
used slowly for charging the closing spring.   
 
The operating mechanism shall be such that the breaker is at all times free to open immediately when the trip coil is 
energized. 
 
Mechanical operation indicators  shall  be  provided to  show open and close positions of the breaker.  Electrically 
operated breakers shall be additionally provided with mechanical indications to show charged and discharged 
conditions of the charging spring. 
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Means  shall be provided for slow closing and opening of  the  breaker for  maintenance  purposes,  and for manual 
changing  and  closing  of electrically operated breakers during emergencies,  
 
4.3  Protection :   
 
Provisions  shall  be  available for fitting a minimum  of  five  trip devices  -  three  over current, as shunt trip and  an  
under  voltage release or two over current and earth fault release, a shunt trip and one  under  voltage release.  The 
breakers shall be of  the  shunt or series trip type as specified in the schedule. 
 
4.4  Housing of Circuit Breaker : 
 
Circuit breakers shall be individually housed in sheet  metal  castle provided  with  hinged doors.  The breaker along  
with  its  operating mechanism  shall  be  mounted on a robust  carriage  moving  on guide rollers  with in the castle.  
Isolating contacts  for both  power  and control  circuits shall be of robust design and  fully self  aligning. The  
assembly shall be designed to allow smooth and easy  movement  of the breakers within its castle. 
 
The  breaker shall have three distinct positions within the castle  as follows : 
i)  `  Service'  position : With main and auxiliary contacts connected. 
 
ii)   `Test'  position :  with power contacts fully  disconnected  and control circuit contacts connected. 
 
iii)   `Isolated'   position : with both  power  and  control  circuit contacts fully disconnected. 
 
It  shall be possible to achieve any of the above positions  with  the castle doors closed.  Mechanical position 
indicators shall be provided for the three positions of the breakers. 
 
4.5  Interlocking :   
 
4.5.1. The moving portion of the circuit breaker shall  be  interlocked so that : 
 
i)   It shall not be possible either to isolate it from the connected position,  or  to  plug it in from the  Isolated  position  
with the breaker closed. 
 
ii)   The circuit breaker can be closed only when it is in one of  the three positions or when it is fully out of the castle. 
 
iii)   It shall not be possible to open the hinged door of the  castle unless the breaker is drawn to the isolated 
position. 
 
iv)   Inadvertent with drawl of the circuit breaker too far beyond  the supporters is prevented by the suitable stops. 
 
 
4.5.2    Provisions  shall  be available for  the  padlocking  of  the circuit breaker access flame in any of the three 
positions. 
 
4.5.3    Automatically operated safety shutters shall be  provided  to screen  the  fixed isolating contacts when the 
breaker is  drawn out from the castle. 
 
4.5.4    The moving portion of the circuit breaker shall  be  provided with  a  heavy duty,  self aligning earth contact, 
which  shall  make before  and break after the  main isolating contacts during  insertion into with drawl from the 
service position of the breaker.  Even in  the isolated position positive earthing contact should exist. 
 
4.5.5    Auxiliary switches directly operated by the breaker operating  mechanism and having 4 `NO' and 4 `NC' 
contacts, shall be provided  on each breaker. The auxiliary switch contacts shall have a minimum rated thermal 
current of 10 amps. 
 
5.0   Switch Fuse Units : 
 
5.1   General : 
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The switch fuse units shall be of the load break, heavy duty,  cubicle type conforming to the requirements IS and of 
AC 23 duty. 
 
The switch fuse units shall be capable of withstanding the thermal and electromagnetic  stresses  caused by short 
circuits  for the  time of operation of the associated fuse links. 
 
The switch fuse units shall be double break and have quick make  break mechanism, designed to ensure positive 
operation. 
 
All  switch  fuse  contacts  shall be silver  plated  at  the  current transfer surfaces. 
 
The unit shall be provided with a front operating handle.  The ON  and OFF  positions of the switch handle shall be 
clearly marked. 
 
5.2   Interlocks and Safety : 
 
Interlocks shall be provided so as to prevent opening of the unit door when  the switch is in the ON position and 
also to prevent closing of the  switch with the door not properly secured.  It should however be possible  for  a  
competent  person to operate  the  switch  shall be suitable  for  locking with switch in the OFF position by means  
of a padlock. 
 
The  interior arrangement of the switch fuse unit shall be  such  that all 'Live' parts are shrouded. 
 
5.3  HRC  Fuses : 
 
The switch fuse units shall be fitted with  High   rupturing  capacity cartridge fuse links with ISI marking for a 
rupturing capacity of not less  than  80 KA at 415 volts. The fuse links shall be mounted in a drawout carriage, thus 
ensuring positive isolation of contacts during fuse replacements. 
 
6.0  Current Transformers.   
 
Current  transformers shall  comply with the requirements of  relevant latest amendment IS.  They shall have ratios, 
outputs and accuracy as specified in the schedule. 
 
7.0  Indicating / Integrating Meters : 
 
All  indicating  instruments  shall be  of  flush  mounted  industrial pattern conforming to the relevant latest amended 
IS.  The  instrument shall  have  non reflecting bazels, clearly, divided  and  indelibly marked  scales, and shall be 
provided with  zero adjusting devices in the  front.  Integrating instruments shall be of flush mounted switch board 
pattern complying with the requirements of relevant latest IS. 
 
8.0   Relays :Circuit  breakers shall be provided with integrally mounted relays  as specified in the schedule. 
 
The relay shall have a set of three phase characteristics, which  shall be adjustable over a wide range, to provide 
discrimination between a multiplicity  of  devices.  The relay shall be able to  provide  over current and earth fault 
protection. Also UV and Shunt trip Relays are to be provided. 
 
9.0  Control  switches/Selector switches :Control switches/Selector switches shall be of the heavy duty  rotary 
type, with plates clearly marked to show the operating position. They shall be of semi-flush mounted type with only 
the front plate and the operating handle projected. 
 
Circuit  breakers  control switches shall be of the spring  return  to neutral type. 
 
 
10.0  Indicating lamps and push buttons : 
 
Indicating   lamps  shall  be  of  the  LED      type  of  low   watt consumption, provided with series resistors where 
necessary  and  with translucent   lamp   covers.   Bulbs  and  lenses  shall   be   easily replaceable from the front. 
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Push  buttons shall be of the momentary contact, push to  actuate  type fitted with self-reset contacts and provided 
with plates marked  with its junctions. 
 
11.0  Cable terminations : 
 
Cable  entries and terminals shall be provided in the switch board  to suit the number, type and size of aluminum 
conductor power cables and copper conductor control cables as indicated in the schematic diagram. 
 
Provision shall be made for top or bottom entry of cables as required. Generous size of cabling chambers shall be 
provided, with the position of  cable  glands  and terminals such that cables can  be  easily  and safely terminated. 
 
Barriers  or shrouds shall be provided to  permit safe working at  the terminals of one circuit without accidentally 
touching that of another live circuit. 
 
Cable riser shall be adequately supported to withstand the effects  of rated  short  circuit  currents without  damage  
and  without  causing secondary faults. 
 
Cable sockets shall be of copper and of the crimping type/soldering as required. 
 
12.0  Control wiring :All control wiring shall be carried out with 1100/650 V grade single core  Copper  cable 
conforming to relevant IS having  stranded  copper conductors of minimum 2.5 sq.mm. section for CT Wiring and 
1.5sq.mm for Control/indicating Instruments. 
 
Wiring  shall  be neatly bunched, adequately  supported  and  properly routed to allow easy access and 
maintenance. 
 
Wires  shall be  identified  by numbered ferrules  at  each  end.   The ferrules  shall  be of the ring type  of  non-
deteriorating  material. They  shall  be  firmly located on each wire so  as  to  prevent  free movement. 
 
All control circuit fuses shall be mounted in front of the panel  and shall be easily accessible. 
 
 
13.0  Terminal blocks and lables : 
 
Terminal block shall be of 500 volts grade of the stud type. Insulating barriers shall be provided between adjacent 
terminals. 
 
Terminal block shall have minimum current rating of 10 amps and  shall be shrouded. 
 
Provisions shall be made for lable inscriptions. 
 
Lables  shall be made of anodized aluminum, with white  engraving  on black  background.   They shall be properly 
secured  with  fasteners. Danger  plate of size and descriptions as recommended in the  relevant IS shall be 
provided on the PCC. 
 
14.0  Tests : 
 
i)    The power control centre shall be completely  assembled,  wired, adjusted  and  tested  for operation under  
simulated  conditions to ensure  correctness of wiring and interlocking and proper  functioning of all components. 
 
ii)    Each power control centre and components shall be subjected  to standard  routine  tests  as  per  applicable  
clauses  of  relevant standards. 
 
iii)    All current carrying parts and wiring of power control  centre shall be subjected to power frequency voltage 
withstand test. 
 
15.0 Drawings :After  the  award of the contract the contractors shall  submit three copies of  
the following drawings for approval of the Department. 
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i)    Outline  dimensional  drawing of the  PCC  showing  the  general arrangement indicating the following : 
 
a)  Busbar clearances; 
b)  power and control cable entry points; 
c)  Configuration of busbars; 
d)  Details of support insulations and spacings; 
e)  Outgoing power cable termination arrangements. 
 
ii) Single line diagram of power control centre showing  Protection, Metering etc. 
 
iii) Cubicle wiring diagram. 
iv)  List of Firements with Ratings & makes / Models 
 
16.0 Installation Testing and commissioning : 
 
The power control centre shall be installed over the cable trench/cable pit  using  suitable  size of MS channel  
including  grouting  of the channel with necessary bolts and nuts. Proper earthing of PCC shall be done  using two 
independent copper/GI strip of sizes as  indicated in the  schedule.   The channel shall be painted with  one  coat  
of  red oxide  primer and two coats of anticorrosive enamel paint  of  proper shade as directed by the Engineer-i-
charge. 
 
The  pre-commissioning  tests as required shall be done  and  the  PCC  shall be commissioned. 
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CHAPTER 3 
 LAYING OF CABLES 

 
1.0  Scope : 
 
This   specification  is  intended  to  cover  the   requirements   of installation   and  energizing  of  
PVC/XLPE/PILCDSTA   power   cables including jointing of cables. 
 
2.0  Standards : 
 
The  power  cable  and its fixing accessories shall  comply  with  the latest relevant Indian Standards and National 
Electrical Code. 
 
3.0  Laying of Cables : 
 
3.1  General : 
3.1.1  Before the commencement of cable laying, it shall be ensured by  the Engineer-in-Charge that only ISI 
marked cables are  used.  It shall  be the responsibility of the contractor to check the  soundness and correctness of 
the size of the cable while taking delivery of  the cable from stores.  Any defect noticed shall be brought to the 
notice of  the  issuing authorities immediately.  If any defects  is  noticed after  the cable is laid or during the process 
of laying, it shall  be brought  to  the  notice  of  the  Engineer-in-Charge  and  upon his satisfaction,  that the cable 
is not damaged due to bad  handling, it will be the entire responsibility of the contractor to  retrieve  the cable  
already laid and return the defective cable to store  and  take fresh length of the cable from the store and relay the 
same. 
 
3.1.2  The material such as bricks, sand, cable route markers,  RCC slab of best quality as approved by the 
Engineer-in-Charge only  shall be used for cable laying works. 
 
3.1.3  The  contractor  shall provide all  the  necessary  labour, tools,  plants and other requisites at his own cost for  
carrying out pumping  of water and removing of water from trenches, if any, where required. 
 
3.1.4  Installation shall be carried out in a neat,  workman  like manner  by  skilled, experienced and competent 
workman  in  accordance with standard practices. 
 
3.1.5   While  laying  the  cable care  shall  be  taken  to  avoid formation of kinks and also damage to the cable.  In 
the case of cable bends,  it shall not have bent radius lesser than 20 times the overall diameter of the cable. 
3.1.6  A cable loop of about five meters length and as directed  by the Engineer-in-Charge / SBI shall be provided at 
the following locations. 
     a) Near the termination points 
     b) Near to the straight through joint 
 
3.1.7 The method of cable laying and routing of cables, shall  in every case be as directed by the Engineer-in-
Charge / consultant / SBI. 
 
3.1.8 Whenever cable passes through hume pipes/GI  pipes  embedded across  the  wall in a building, both the 
ends of the  pipe  shall  be suitably sealed. 
 
3.1.9 Identification  tags indicating the size of the  cable  and feeder  designation  shall be securely attached at both 
ends  of  the cable.   Such tags shall also be attached to the cable at intervals  of 50 Mtrs.  The materials of the tag 
shall be of either 12 SWG GI  sheet.  In case of plastic, the details have to be engraved  and incase  of  GI  sheet, 
the details should  be  punched. Cable route markers shall be provided at the intervals of 200 M with a minimum of 
one number route marker.  The details of the route makers shall be as per  the drawing.  At the locations of  straight  
through joints, necessary joint-markers shall be provided. 
3.1.10   When cable runs vertically, it shall be clamped on mild steel flats or angle iron fixed on walls and are 
spaced at such intervals as to  prevent  buckling of the cables. All steel work shall  be  painted with  a coat of red 
oxide and thereafter finished with suitable anticorrosive paints. 
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3.2  Cable laid in ground : 
 
3.2.1. All MV cables (up to 1.1 KV) shall be laid at a minimum depth of  0.75 M & HT cables (1.1 KV to 11 KV) shall 
be laid at a  depth  of 1.0 M when laid in ground. When cable pass through roads, nallahs etc. they  must  be 
protected by either hume pipe or GI  pipe  of  suitable dimensions. 
 
3.2.2. Excavations of trenches shall be carried out as indicated  in the drawing. The width of the trench at the 
bottom shall be 0.4 M  for one cable. In case the total number of cables laid in trenches is more than  one, then the 
width shall be such that the spacing  between  the cables is maintained as shown in the drawing. Before the cable 
is laid in  the trench the bottom of the trench shall be cleared  from  stones and  other  sharp materials and filled 
with sand layers of 75  mm, as shown in the drawing. 
 
3.2.3. While removing the cable from the drum, it shall  be  ensured that  the  cable drum is supported on suitable 
jacks and the  drum is rotated  to unwind the cable from the drum. The cable should never be pulled  while  
unwinding from the drum. It shall be ensured  that the cables  are  run  over  the wooden rollers placed  in  the 
trench at intervals not exceeding 2 M. 
 
3.2.4. After  placing the cables in the trench shall  be  filled  in  layers  ensuring that each layer is well rammed by 
spraying water and consolidated.  The  extra  earth shall be removed from  the  place of trench and deposited at a 
place as directed by the Engineer-in-Charge/consultant / SBI. 
 
3.2.5. The HT cables shall be provided with RCC slabs (marked  HT cable) on top as protection.  
 
3.3  Cables laid in built up trench : 
 
3.3.1. Before the commencement of cable laying the cable trench shall be  drained  properly. Cable shall be laid as 
explained in  item 3.2. Cable  shall  be  properly clamped to the  cable  supports , which are provided  in the cable 
trench. The method of clamping shall  suit the size  of  the cable and the cable supports, which are provided in the 
cable trench. The method of clamping shall suit the size of the cable and the cable supports, as directed by the 
Engineer-in-Charge / SBI. 
 
Care shall be taken while removing and replacing the trench cover slab. It is the responsibility of the contractor to 
make good  any  damaged trench covers. 
 
3.4.  Cable terminations and straight through joints : 
 
3.4.1. All  cable jointing materials such as straight  through  joint boxes,  cable compound, cable lugs, insulation 
tapes etc. shall be of best quality and as approved by the Engineer-in-Charge / SBI. 
 
3.4.2.  Cable  glands  for strip / armoured cables  shall  include a suitable  armour  clamp  for  receiving  and  
securely  attaching the armouring of the cable in a manner such that no movement of the armour occurs when the 
assembly is subjected to tension forces. 
 
The  cable gland shall not impose on the armouring, a  bending  radius  not  less than the diameter of the cable. 
The clamping ring  shall  be solid and of adequate strength. 
 
Provision  shall be made for attachment of an external  earthing  bond between the metallic covering of the cable 
and the metallic  structure of the apparatus to which the cable box is attached. 
 
3.5 Sealing boxes : 
 
3.5.1  A sealing box, irrespective of the class of insulation  of the  cable for which it is intended, shall be so 
designed that it  may be filled with compound after connecting the cable specially in flame proof/hazardous areas. 
 
3.5.2  All parts and connection for attaching the armouring, wiping or  clamping  the metallic sheath in a sealing 
box,  shall  be  easily accessible.  This may be achieved by splitting the box or by providing a suitable cover or 
other such means. 
 
3.5.3  The joints in the box shall prevent leakage of the compound. 
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3.5.4  Provision  shall be made to ensure that the  cores  of  the cable are efficiently sealed to prevent moisture 
penetrating along the strands or the cable conductors. 
 
3.5.5  The  sealing box shall be provided  with  compound  filling orifices  with suitable covers or plugs of size that 
will permit easy pouring of the compound. 
 
In all cases where screwed plugs are used, one or more air vents shall be  provided to ensure complete expulsion 
of air and total filling of the box with compound.3.5.6   The  box  shall  be  of  sufficient  length  to  allow  for 
manipulation  of the insulated cover without damage to them or to  the insulation. 
 
3.5.7   A  sealing  box intended to be  attached  directly  to  the apparatus  shall  be  designed such that the  box  
together  with the connected cable may be detached from the apparatus without disturbing the sealing compound. 
 
 
3.5.8 Cable  sealing and dividing boxes intended for use  in  the flame  proof  areas  shall comply  additionally  

with  the   relevant requirements of IS:2148-1968. 
 
4.0  Testing 
 
Once cable is laid, following tests shall be conducted in the  presence of Engineer-in-Charge, before energizing the 
cable: 
 
i)   Insulation resistance test (Sectional and Overall). 
ii)  Sheathing continuity test. 
iii) Continuity and conductor resistance test. 
iv)  Earth test. 
v)   High voltage test. 
 
Tests  conducted  shall  be  as  per  Indian  Standards  and  National Electrical Code. 
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CHAPTER 4 
EARTHING 

1.0   SCOPE: 
 
This specification is intended to cover the requirements of supply, installation, testing and commissioning of  
a) Pipe earthing 
b) Plate earthing 
c) Strip earthing 
 
2.0   STANDARDS: 
 
Earthing installations shall conform to the Indian Electricity Rules  - 1956, as amended from time to time and IS 
3043-1989  "code of practice for earthing", with latest amendments. 
 
3.0  Earth electrode arrangement : 
 
3.1  Pipe electrode : 
3.1.1 Electrode shall be made of CI pipe having a clean  surface and  not  covered  with paint, enamel or  poorly  
conducting  material. Galvanized  pipe  shall not be smaller than 100 mm ID.  Earthing  with pipe  electrode  shall  
be  done  as  per  the  details  indicated  in IS : 3043/87  .  
 
3.1.2 Electrodes shall be embedded below permanent moisture level. 
 
3.1.3 The length of pipe electrodes shall not be less than 2.5  m. if  rock is encountered, pipes shall be driven to a 
depth of not  less than 2.5 m with suitable inclination.  Pipe shall be in one piece  and deeply driven. 
 
3.1.4 To  reduce  the depth of burial  of  an  electrode  without increasing  the resistance, a number of rods or pipes 
may have  to be connected  together in parallel.  The distance between two  electrodes in  such  a  case  shall  not 
be less than  twice  the  length  of the electrode.  The earthing lead shall be connected by means of a through bolt, 
nuts and washers and cable socket. 
 
3.2  Plate electrode : 
For plate electrodes, minimum dimensions of the electrode shall be  as under. 
 
3.2.1 GI plate electrode : 600 x 600 x 6 mm thick. 
3.2.2 Copper plate electrode : 600 x 600 x 3.15 mm thick 
3.2.3 The  electrode shall be buried in ground,  with  its  faces vertical and top not less than 2.5 M from the surface 
of the ground. 
 
3.2.4 Earthing using plate electrode shall be done as per details, indicated in drawing. 
 
3.2.5 Plate electrodes shall have a galvanized iron  water  pipe, buried vertically and adjacent to the electrode.  One 
end of pipe shall be  atleast 5 cm above the surface of the ground and need not be more than 10 cm.  The internal 
diameter of the pipe shall be atleast 19 mm. The  length  of pipe under the earth's surface shall be such  that it shall  
be  able to reach the center of the plate.  The  earthing lead shall be securely bolted the plate with two bolts, nuts, 
check nuts and washers. 
 
3.3.   Strip or conductor electrodes : 
3.3.1. Strip electrode shall not be smaller than 25 x 1.6 mm,  if  of  copper and 25 x 3 mm, if of galvanized iron and 
steel. If round conductors  are used as earth electrodes, their cross sectional area shall not  be  smaller than 3 
sq.mm , if of copper and 6 sq.mm.  if galvanized iron and steel. 
 
3.3.2. Conductor shall be buried in trenches not less than 0.5 m deep. 
 
 
4.0  General : 
i)  All  materials used for connecting the earth lead  with  electrode shall  be  of GI in case of GI pipe and GI plate  
electrodes, and of tinned  brass  in case of copper plate electrode. The  earthing lead shall be securely connected 
at the other end to the main board. 
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ii)  The  earthing  lead  from electrode  onwards  shall  be  suitably protected against mechanical injury by routing 
the earth wire /  strip through a suitable size of GI pipe. 
 
iii)  All medium voltage equipments shall be earthed by  two  separate and distinct connections with the earth. In the 
case of high and extra high  voltages, the neutral points shall be earthed by not  less than two separate and distinct 
connections with the earth, each having its own electrode at the generating station or substation. 
 
iv) All materials, fittings etc. used in earthing shall  conform  to Indian  standard  specifications wherever they exist. 
In the  case of materials  for  which  Indian standard specifications  do  not  exist, such materials shall be approved 
by the Engineer-in-Charge. 
 
v)  The earth electrode shall be kept free from paint, enamel and grease. 
 
vi) It shall be ensured that similar materials  for  respective earth electrodes and earth conductors are used. 
 
vii)Earth  electrode shall not be installed in proximity  to  a metal fence. 
 
viii)Copper/GI  strip shall be connected to the respective  earth electrodes,  either  by  brazing or  welding  
respectively.   The Copper/GI  strip  shall be jointed only either by brazing  or  by riveting at the end of over lapping 
portions.  The over lap shall  
not be less than 50 mm. 
 
ix) Earthing  clamps used for supporting earth strips  shall  be made  of such materials so as to avoid bimetallic 
action  between strip and clamps. 
 
5.0 Testing : 
 
The earth resistance of each electrode shall be measured by  using  a reliable  and  calibrated earth megger and 
the value shall be as per IS/IE rules .  
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LIST OF I.S.CODES FOR INTERNAL ELECTRIFICATION INSTALLATIONS 
 
 

B. 

 
1.     EXTERNAL ELECTRIFICATION wiring installation 
 (system voltage not exceeding 650V) IS 732 – 1989  
 
2. Graphical symbols used in Electro-technology IS 2032-1969 
 art-XI-Electrical Installation buildings 
 
3. Fire safety of buildings (General) Electrical Installation IS 1646-1961 
 
4. 3 pin plugs and sockets IS 1293 
 
5. Earthing. IS 3043-1966 
 
6. Rigid steel conduits for electrical wiring IS 9537-PII-1989 
 
7. Fittings for electrical wiring IS 2667-1964 
 
8. Flexible steel conduits electrical wiring IS 3430-1966 
 
9. Accessories for rigid steel conduit insulated cables IS 3837-1966 
 
10. General and safety requirements for electric lighting fittings IS 1913-1969 

11. Protecting of buildings and allied structures against  
 lightning IS 2309-1967 
 
12. Busbar ratings IS 8084-1976 
 
13. On load change over switches IS 4064-1978 
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TECHNICAL SPEFICATIONS FOR AC WORKS 

CHAPTER-1 

ELECTRICAL WORK 
1.0  SCOPE                                               
  The scope of work covers the requirements for the electrical works associated with air conditioning 

applications, namely, switch boards (MCCs), power cabling, control wiring, earthing, and remote control-cum-
indicating panels. Electric motors are not covered here, as these are covered as part of the respective 
equipment specifications. 

1.1     GENERAL 
 

i) Unless otherwise specified in the tender specifications, all equipments and materials for electrical 
works shall be suitable for continuous operations on 415 V / 240 V ± 10% (3 phase / single phase), 
50 Hz. AC system. Where the use of high voltage equipments is specified in particular works, all the 
respective equipments shall be suitable for continuous operation on such specified high voltage. 

ii) All electrical works shall be carried out complying with the Indian Electricity Rules, 1956 as amended 
to date. 

iii) All parts of electrical works shall be carried out as per appropriate CPWD General Specifications for 
Electrical work, namely, Part I (Internal) 2005 and National Building Code 2005 all as amended to 
date. 

iv) All materials and components used shall conform to the relevant IS specifications amended to date. 

1.2     SWITCH BOARDS / MOTOR CONTROL CENTRE 
 

i) The main switch board in the Each AHU room shall be floor mounted, free standing cubical type and 
shall be factory built fabricated by one of the reputed switch board manufacturer. It shall be suitable 
for termination of the incoming cable(s)/ bus trunking from top/ bottom as per site conditions. The 
switchboards in air handling unit (AHU) rooms shall be wall mounted, or floor mounted as feasible at 
site and as approved by the Engineer- in – Charge, but they shall be cubical designed, unless 
otherwise specified and from open able from front. 

ii) The capacity of switch gear, starters etc. shall be suitable for the requirements of loads fed/controlled. 
Starting currents shall be duly considered in case of motor loads. 

iii) MPCB shall be used up to and including 63 A for motor applications and MCCB shall be used for 
other loads. ACB shall be used for 630 A and above ratings. 

iv) All MCCBs / MPCBs shall be of AC 23 duty as per IS: 4064-1978 as amended up to date. 
 
v) Switch boards controlling motors shall house starters for motors, unless otherwise specified. The 

starter shall be located adjacent to the controlling switch gear. 

vi) One-volt meter with selector switch, a set of indicating lamps and fuses for voltmeter and lamps shall 
be provided at each switchboard. One ammeter with CTS, and selector switch shall be provided with 
each motor starter. Instruments shall be flush mounted with the panel and have a glass index not 
higher than 1.5. The instruments and accessories shall be provided whether or not specifically 
indicated in the tender specifications. 

vii) The fabrication of switchboard shall be taken up only after the drawings for the fabrication of the 
same are approved by the Engineer-in-Charge. 

viii) Switchboards shall be fabricated as per specifications indicated in sub-para above. 
ix) The layout of bus bars and cable alleys shall be designed for convenient connections and inter-

connections with the various switchgear. Connections from individual compartments to cable alleys 
shall be such as not to shut down healthy circuits in the event of maintenance work becoming 
necessary on a defective circuit. 

x) Care shall be taken to provide adequate clearances between phase bus bars as well as between 
phase bus bars, neutral and earth. 
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i) Where terminations are done on the bus bars by drilling holes therein, extra cross section shall be 
provided for the bus bars. Alternatively, terminators. Cables connected to the upper tiers shall be duly 
clamped within the switchboard. 

ii) Provision shall be made for proper termination of cables at the switchboards such that there is no 
strain either on the cables, or on the terminators. Cables connected to the upper tiers shall be duly 
clamped with the help of PVC cable ties within the switchboard. 

iii) Identification labels shall be provided against each switchgear and starter compartment, using plastic 
engraved labels. 

iv) Metallic danger conforming to relevant IS shall be fixed on each electrical switchboard / MCC. 

 

1.3  POWER CABLING 
i) Unless otherwise specified, the power cables shall be XLPE insulated, PVC outer sheathed 

aluminium / copper conductor, armoured cables rated for 1100 V grade as per IS: 1554 (Part 1) - 
1988. The power cables shall be of  2 core for single phase, 4 core for sizes up to and including 25 
sq.mm, 3-1/2 core for sizes higher than 25 sq.mm for 3 phase. Where high voltage equipments are to 
be fed, the cables shall be rated for continuous operation at the voltages to suit the same. 

ii) Power cables shall be of sizes as indicated in the tender specifications. In all other cases, the sizes 
shall be as approved by the Engineer-in-Charge, after taking into consideration the load, the length of 
cabling and the type of load. 

iii) Cables shall be laid in suitable metallic trays suspended from ceiling, or mounted on walls, or laid 
directly in ground or clamped on structures, as may be required. Cable ducts shall not be provided in 
plant rooms. Cable trays shall be sheet steel with adequate structural strength and rigidity type, 
designed with adequate dimensions for proper heat dissipation and also access to the cables with 
necessary supports and suspenders shall be provided by the Air-conditioning contractor as required. 

v) Cable laying work shall be carried out in accordance with 15.3(iii) above. The scope of work for the 
Air-conditioning contractor shall include making trenches in ground and refilling as required, but 
excludes any masonry trenches for the cable work. 

 
1.4  CONTROL WIRING 

 
i) Control wiring in the plant rooms and AHU rooms shall be done using ISI  marked PVC insulated and 

PVC sheathed, 1.5 sq,mm copper conductor,250V grade, cables drawn in ISI marked steel or PVC 
conduits. Alternatively, armoured multi-core copper conductor cables may also be used for the 
purpose.  The control cables interconnecting the plant room and the AHU rooms shall be of multi-core 
armoured type only, and suitable for laying direct in ground. 

 ii) The number and size of the control cables shall be such as to suit the control system design adopted 
by the Air-conditioning contractor. 

 
 iii) ISI marked steel conduits pipes, wherever used, shall be of gauge not less than 1.6 mm thick for 

conduits upto 32 mm dia and not less than 2.0mm thick of higher sizes. All conduit accessories shall 
be threaded type with substantial wall thickness. 

i) Control cables shall be of adequate cross section to restrict the voltage drop. 

ii) In the case of control wires drawn through steel conduits, the wire drawing capacity of conduits as 
specified under the CPWD general specifications for Electrical Works (Part l) 2005 shall not be 
exceeded. 

iii) Runs of control wires with in the switchboard shall be neatly bunched and suitably 
supported/clamped. Means shall be provided for easy identification of the control wires. 

iv) Control wiring shall correspond to the circuitry/sequence of operations and interlocks approved by 
Engineer-in –Charge. 

1.5   EARTHING 
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i) Provision of earth electrodes and the type of earthing shall be as specified in the tender 
specifications. 

ii) The earth work shall be carried out in conformity with CPWD Specifications for Electrical works (Part-
I), Internal 2005 / NBC 2005. 

iii) Metallic body of all medium voltage equipments and switch boards shall be connected by separate 
and distinct earth conductors to the earth stations of the installations; looping of such body earth 
conductors is acceptable from one equipment, or switch board to another. 

iv) G.I. plate earthing shall be provided for PTAC plants and reciprocating central AC plants upto 100 TR 
capacity. Above 100 TR reciprocating units, copper plate earthing shall be provided. 

v) The size of earth conductors for body earthing of equipments shall be as under:- 
           Motor upto and including 10 HP rating 2Nos.3mm dia copper wire / 2 nos. 4mm dia GI 

wire 
12.5 HP to 40 HP 2Nos.4mm dia copper wire / 2 nos. 6mm dia GI 

wire 
50HP to 75 HP 2Nos.6mm dia copper wire / 2 nos. 25x3mm GI 

strip 
Above 75 HP 2Nos.25mm x 3mm copper strip / 2 nos. 25x6mm 

GI strip 
            Switch boards with incoming rating upto  
 

100 A 2Nos.3mm dia copper wire / 2                                                                           
nos. 4mm dia GI wire 

125 A to 200 A rating 2Nos.6mm dia copper wire / 2 nos. 25x3mm GI 
strip 

Above 200 A rating 2Nos.25mm x 3mm copper strip / 2 nos. 25x6mm 
GI strip 

vi) Armouring of cables shall be connected to the body of the equipments/switch board at both the ends. 
Compression type glands shall be used for all such terminations in the case of PVC cables. 
 

 
1.6    MOTOR STARTER 

 
i) The motor starter shall conform to IS: 1822 “Motor starters of voltage not exceeding 1000 volts” and 

shall be air insulated and suitable for 415 volts, ± 10%, 50 Hz, 3 phase AC supply. Enclosures shall 
have protection of IP 52 for Indoor applications and IP 55 for outdoor applications. 

  
ii) Starter for the motor shall be direct on line (D.O.L) for motors up to and including 7.5 H.P. rating and 

automatic star-delta close transition type for motors of higher ratings unless otherwise specified in the 
tender specifications. Starters shall be rated for intermittent duty. Starting current should not exceed 
two times the full load current. 

i) The starter shall be mounted on the main electrical control panel/ unit mounted / self mounted as 
specified. 

 
ii) Each starter shall be provided with the following protections:- 

a. Thermal overload on all the three phases with adjustable settings, 
b. Under voltage protection, and 
c. Independent single phasing  preventor. (current sensing type) 

 
iii) Adequate number of extra NO / NC contacts for interlocks, indicating lamps etc. shall be provided on 

the starter / contractor. 
 
1.7 PAINTING 

All panels shall be supplied with the manufacturer’s standard powder coating . 
*** 
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CHAPTER- 2.0 
INSPECTION, TESTING AND COMISSIONING 

 
2.0  SCOPE 

This chapter covers the initial inspection and testing of condenser, AHUs at manufacture’s works, initial 
inspection of other equipments/ materials on receipt at site, final inspection testing & commissioning of all 
equipment at site & description of testing requirements & procedure. 

 
2.1  INITIAL INSPECTION AT MANUFACTURE’S WORKS 
 Compressor 

i) Salient features such as model, No. of cylinders, capacity control, provision of crank case heaters, 
type of lubrication etc. shall be verified against the requirements visually without opening the 
compressors. 

ii) Manufacturer’s internal test certificates shall be scrutinized to check compliance with the 
requirements as specified in the order. 

iii) Rate of leak test shall be checked by developing 7 Kg/sq.cm (gauge) pressure on HP side and 1 Kg/ 
sq.cm on LP side using dry Nitrogen air or carbon dioxide. The leakage through the valves, shaft 
seal, cylinder heat gasket etc should not be more than 0.3 Kg/sq.cm per cylinder in 4 minutes time. 
Alternatively this may be demonstrated through vacuum. 

iv) Pneumatic pressure test shall be carried out at 22 Kg/ sq.cm and by submerging the compressor in 
water for 1 hour & there shall be no leakage. 

v) Free running test shall be carried out at the rated speed specified in contract. This test shall be 
carried out for 30 minutes in open space. During this running test following operations are to be 
noted: 

  
i) Manual loading / unloading of capacity control 
ii) Lubrication oil pressure 
iii) Safety valve operation 

  
v) Vacuum test for the compressor for 0.5mmHg.. 

 
2.2  Condensers 

 
i) Salient features like number of tubes, inside diameter of tubes (from which the gauge of the tube can 

be verified), no. of passes, material of fins, length of condenser, provision of fittings like safety valve, 
water, gas connection shall be verified during stage inspection. The tube thickness shall be checked. 

ii) Manufacturer’s internal test certificates shall be furnished and it shall be verified against contract 
requirements. 

iv) Pneumatic pressure test at twice the normal condensing pressure for gas side of condenser shall be 
carried out. 
 

2.3   Air Handling Units: 
 

i) Salient features such as model, size, physical dimensions, and other details of various sections, fan 
motor details, fan dia, static pressure etc. shall be verified against the contract requirements. 

ii) Manufacturer’s internal test certificates for the motor and air handling unit shall be furnished and 
scrutinized as per contract requirements. 

 
 
iii) Test certificate for static and dynamic balancing of the fan/ blower should be furnished. Fan balancing 

may be witnessed by Engineer-in-Charge or his authorized representative. 
iv) Salient features like, type, material, no. and gauge of fins and tubes and no. of rows of cooling coil 

shall be furnished and verified with reference to contract requirements during stage inspection. 
 v) Hydraulic pressure to the extent of 10 Kgf/sq.cm or pneumatic pressure of 21 Kgf/ sq.cm shall be 

applied to cooling coil and this pressure should be maintained for 1 hour and no drop should be 
observed indicating any leaks. 
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2.4 INITIAL INSPECTION AT SITE 
 Ducting 
 

i) The sheet used for ducting shall be checked for physical test at site. The physical test should include 
the sheet thickness and bend test as per relevant IS specifications. 

 
ii) Zinc coating of GSS sheet as mentioned in the tender documents may be got tested from a 

laboratory to verify that same meets the contract requirements. 
 
Switch Gear, Control Gear, and Measuring Instruments 

 
These should be of specified make. For air circuit breaker manufacturer’s test certificate shall be furnished by 
contractor and the same shall be verified as per contract requirements. 
 
Electric Motors 

 
Electric motors should be of specified make, manufacturer’s test certificate for electric motor shall be 
furnished. 
 
Insulation and acoustic lining 

 
i) Physical verification for thickness and make should be made as per contract before application of 

insulation. 
 
ii) Manufacturer’s test certificate for density should be furnished. 

 Note: Accuracy of testing instruments shall be as mentioned in the final inspection  
  procedure. 
 
2.5  FINAL INSPECTION 
 

i) After completion of the entire installation as per specification in all respects, the AC contractor shall 
demonstrate trouble free running of the AC equipments and installation for a period of minimum 120 
hours of running as detailed under following points: 
 After the installation work has been completed by the cotractor, he will conduct tests and make 

adjustments as may be necessary to satisfy himself that the plant including low side equipments is 
capable of continuous running. There after he will offer to the department a running-in period of 7 
days subject to a minimum aggregate of 120 hrs at his cost. The duty cycle of the plant during this 
running in period shall be same as that specified in the tender documents. In case of multiple 
compressor installations, all the compressors should be run by rotation. The plant will be operated 
and a log of all parameters will be maintained during this period. The contractor will be free to carry 
out necessary adjustments etc during this period without stopping the plant. Record of inside 
conditions will be made during this period to check the same are as per NIT requirements. The plant 
will be said to have successfully completed the running-in-period, if no break down or abnormal/ 
unsatisfactory operation of any machinery occurs during this period. After this the plant will be made 
available for beneficial use. After the plant has operated without any major break down/ trouble and 
inside conditions are maintained as per NIT requirements for the above specified running in period, 
it shall be taken over by the department subject to guarantee clause mentioned else where in the 
tender. This date of taking over of plant after trouble free operation during the running in period shall 
be the date of acceptance. 

 
2.6  TESING REQUIREMENTS AND PROCEDURES 
 
Balancing of all air  systems and all tests as called for in the specification shall be carried out by  
the HVAC contractor in accordance with the specifications and relevant local codes if any. Performance  
tests of individual equipment and control shall be carried out as per manufacturer’s recommendation. 
  
All tests and balancing shall be carried out in the presence of Engineer-in-Charge or his  
Authorized representative. 
 



 

Signature of the Contractor Page 76 of 82 
 

The whole system balancing shall be tested with microprocessor based hi-tech instruments with an accuracy 
± 0.5%. 
The instrument shall be capable of storing data and then down loading into a P.C. The HVAC contractor shall 
provide a minimum but not limited to the following instruments: 
- Microprocessor based calculation meter to measure DB and WB temperature, RH and Dew Point 
- Velo meter to measure air volume and air velocity 
- Pitot tube 
- Electronic rotary vane Anemometer 
- Accubalance flow measuring hood 
The contractor shall be responsible to provide necessary sockets and connections  
for fixing of the testing instruments, probes etc. 
 

2.6.1 Air Systems 
 

Systems are to be balanced by first adjusting the total flow at the fan, then by adjusting main dampers and 
branch dampers. Only final minor adjustments are to be made with register and diffuser dampers. Balancing 
of the air system shall be accomplished without causing objectionable air noise. Baffles and orifice plates 
required for proper air balance shall be furnished and installed by the contractor. Basically the following tests 
and adjustments are required. 
i) Test all fan systems to provide proper cfm/ cmh. 
ii) Adjust fresh air, return air and exhaust dampers to provide proper air quantities in all modes of 

control. 
iii) Test and record fresh air, return air and mixed air temperature at all air handling units. Test and 

record data at all coil after air and hydronic systems are balanced. Measure wet and dry bulb 
temperature on cooling coils. 

iv) Make point tube transverse at all main supply and return ducts to set proper air quantities. Adjust all 
zone and branch dampers to proper cfm /cmh. 

v) Test and adjust each  register, grills , diffusers or other terminals equipments to within 5% of design 
air quantity. Each opening shall be defined on the test report by size, manufacturer’s model , room 
location, design cfm and actual cfm. Outlets  shall  be adjusted to minimize objectionable drafts. 
 

i) Test and record static pressure drop across all filters and major coils. 
 

ii) High velocity duct systems shall be tested for leakages. If excessive or audible leakage is detected, 
the defect shall be repaid by the contractor. Sufficient static pressure readings shall be taken from the 
air handling units to the terminal units to establish system static pressure. 

 
2.6.2 Balancing  Tolerance 

System shall be balanced with in the following tolerance: 
1. Duct leakage rates ( at operating pressures )  

            Low pressure ducts                                     5% of full flow 
   (0 to 0.5 Kpa) 
            Medium  pressure ducts     1% of full flow 
   (0.5 to 3 Kpa) 

  High pressure ducts                1% of full flow 
(greater than 3 Kpa ) 

 2. Air flow rates   
  Under  70 L/S               10% of flow 

   Over /at 70 L/S     5% of flow 
 
 3. Water  flow rates   

  Chilled Water    2% of flow 
   Other     5% of flow 

4. Heat flow rates 
   Heat exchangers   5% of design capacity 
 Procedure: 
 
Review all pertinent plants, specifications, shop drawings and other   documentation to become fully familiar with the 
systems  and their specified and intended performance. 
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Furnish equipment and instruct sheet metal trade on proper use for conducting duct leakage tests. Conduct first test 
as a way of instructing the above trades in the presence of the Department’s representative. 
 
Test performance and continuously record on a 24 hour basis, temperature and humidity levels where control 
equipment is provided for that purpose in certain critical areas. Before commissioning of the equipment, the entire 
electrical installation shall be tested in accordance with relevant BIS codes and test report shall be furnished by a 
qualified and authorized  person. 

 
2.6.3 Reports 
 

Provide 3 copies of the complete balancing and testing reports to the department. Report shall be neatly 
typed and bound suitable for a permanent record. Report forms shall contain complete test data and 
equipment data as specified and safety measures provided as follows : 
 
i) Safety measures 

All equipments shall incorporate suitable safety provisions to ensure safety of the operating personnel 
at all times. The initial and final inspection reports shall bring out explicitly the safety provisions 
incorporated in each equipment. 
 
 
 
 

2.6.4 Final documentation  
 

The contractor shall leave the system operation in complete balance with water and air quantities as shown 
on drawings. Set stops on all balancing valves and lock all damper quadrants in proper position. Secure all 
automatic damper and valve linkages in proper positions to provide correct operating ranges. Proper damper 
positions shall be marked on ducts with permanent indication. Notify the department of any areas marginal or 
unacceptable system performance. 
The above tests and procedures are mentioned herein, for general guidance and information only, but not by 
way of lamination to the provisions of conditions of contract and design/ performance criteria. 
Upon commissioning and final handover of the installation, the HVAC contractor shall submit (within 4 weeks) 
to the Engineer-in-Charge/ department 6 (six) portfolios of the following indexed and bound together in hard 
cover ring binder (300 x 450 mm) in addition to the completion drawings as follows: 
 
Completion  Drawings 
Three sets of following laminated drawings shall be submitted by the contractor while handing over the 
installation to the Department. Out of this one of the sets shall be laminated on a hard base for display in the 
AC plant room. In addition one set will be given on compact disc. 
a) Plant installation drawings giving complete details of all the equipments, including their foundations, 
 
c) Pipeing layout drawings including insulation giving sizes and lengths of all the pipes and the sizes 

and locations of all types of valves, and including isometric drawings for entire piping including pipe 
connections to the various equipments and insulation details wherever required. 

d) Duct layout drawings with their sizes and locations, and sizes and locations of all dampers, grills and 
diffusers. 

e) Line diagram and layout all electrical control panels giving switchgear  ratings and their disposition, 
cable feeder sizes and their layout, 

f) Control  wiring drawings with all control components and sequence of operations to explain the 
operation of control circuits. 

 g) Comprehensive  operation and maintenance manual  
  
 h) Test certificates, consolidated control diagram and technical literature on all controls. 
 
 i) Equipment warranties from manufacturers 
 j) Commissioning and testing reports 
 k) Rating charts for all equipment 
 l) Log books as per equipment manufacturers standard format 
 m) List of recommended spares and consumables  
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 n) Any special tools required for the operation or the maintenance of the plant shall be supplied free with 
the plant. 

At the close of the work and before issue of final certificate of completion by the Engineer –in-Charge, the 
contractor shall furnish a written guarantee indemnifying the department against defective materials and 
workmanship for the Defects liability period. The contractor shall hold himself fully responsible for re 
installation or replaced free of cost to the department. 

 Any defective material or equipment supplied by the contractor. 
 Any material or equipment supplied by the department which is proved to be damaged or destroyed 

as a result of defective workmanship by the contractor. 
 
 
 
3.0 FILL THE TECHNICAL DETAILS FOR ALL OUTDOOR AND INDOOR UNITS 
 

 
 

TECHNICAL DETAILS FOR OUTDOOR UNIT 

S.No Parameter Unit Details 

1 Make and Origin     

2 Model Model   

3 Capacity HP   

4 Operating Ambient Temperature Range degC   

5 Power Supply     

6 Refrigerant      

7 Refrigerant Precharge Quantity     

8 Number of compressors     

9 Compressor Type     

10 Cooling Capacity Kw   

11 Cooling Capacity BTU/HR   

12 Power Input Kw   

13 Tonnage TR   

14 EER     

15 ISEER     

16 IKW / TR Kw   

17 Dimension (In MM) H x W x D   

18 Net weight Kg   

19 Shipping Weight (apex) Kg   

20 Refrigerant pipe connections     

21 Liquid     

22 Gas     

23 Air cooled condenser     

24 Type     

25 Fan Type     

26 Number of fans     

27 Air Quantity CFM   

28 Motor Type     

TECHNICAL DETAILS FOR INDOOR UNIT 
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S.No Paramater Unit Details 

1 Tonnage     

2 Make and Origin     

3 Model Model   

4 Airflow Rate CFM   

5 Number of speeds     

6 External static Pa   

7 Capacity at nominal conditions (TR)     

8 Temperature control     

9 Refrigerant control     

10 Operating sound dB   

11 Power Input Kw   
12 Number of fan motor in evaporating and rating     

13 Casing material and finish     

14 Dimension in mm H x W x D   

15 Net weight Kg   

16 Filter material and rating     
17 Evaporator copper tube size & thickness (OD) and refrigeration     
18 Surface area on air side and refrigeration     
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LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE USED IN  THE 
INTERIOR WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY SBI / ARCHITECT. 

(ALL THE MATERIALS USED HAVE TO CONFIRM TO GREEN INTERIOR NORMS OF IGBC) 
 

INTERIOR FURNISHING WORKS 
S. 

No. 
MATERIAL NAME. BRAND / MANUFACTURER. 

1. PLYWOOD – BWP – CONFIRMING TO IS : 
710. 

GREENPLY (club) / AUSTIN (platinum plus) /CENTURY 
PLY (Architect) / NICON PLY (CLUB) / MAYUR 
PLY(ROYAL PLY)SYLVAN. 

2. MDF – Exterior Grade (Medium Density Fibre 
Board) – CONFIRMING TO IS : 12406 - 2003. 
(Density: 750 – 850 Kgs/m3) 

GREEN PLY /  CENTURY / ARCHID /  TESA/ SYLVAN. 

3. FLUSH DOOR – CONFIRMING TO IS : 2202 
(Part – 1) – 1991. 

NIKON / GREENPLY / CENTUARY / UNIPLY/ SYLVAN. 

4. LAMINATE – CONFIRMING TO IS : 2046-1995. GREENLAM / MERINO/ FORMICA/ CENTURY / AICA/ 
SUNMICA ARCHID / VIR LAMINATE / BRAVIA. 

5. VENEER. (4MM AND PAPER VENEER) – 
GROUP MATCHED, STRAIGHT GRAIN. 

GREENLAM / ARCHID / CENTURY/ MERINO 

6. GLASS. SAINT GOBAIN /MODIFLOAT / ASAHI FLOAT. 
7. HARDWARE. EFFICIENT GADGETS (EG) / EARL BEHARI (EBCO) / 

DOORSET/OZEN 
8. BEECH WOOD. AS APPROVED BY SBI / ARCHITECT. 
9. SCREWS. GKW NETTLEFOLD OR AS APPROVED. 

10. ADHESIVES. MOVICOL / FEVICOL SH / ARALDITE/ JEEVANJOR 
11. PAINT. ASIAN  /  NIPPON / BERGER / NEROLAC. 
12. FLOOR SPRING / DOOR CLOSER. HETTICH/DOORSET / STERLING / DORMA / OZONE. 
13. LOCKS. DOORSET / DORMA/ HETTICH/OZONE. 
14. GI SUPPORT SYSTEM FOR PLAIN FALSE 

CEILING. 
GYPSTEEL ULTRA / US BORAL. 

15. GI DRY WALL PARTITION SYSTEM. GYPSTEEL / US BORAL / FRAME WORK / RONDO / 
BMS. 

16. GYPSUM / PLASTER BOARDS. GYPBOARD / LAGYP. 
17. GI SUPPORT SYSTEM FOR GRID CEILING. ARMSTRONG / GYPSTEEL ULTRA / US BORAL. 
18. CEILING TILES. ARMSTRONG / GYP ROCK  / US BORAL./ DAIKEN 
19. ACRYLIC SOLID SURFACE. LG Hausys, HI - MACS / DUPONT - MONTELLI / 

MERINO – HANEX / LOTTE - STARON. 
20. TEXTURED PAINT. TERRACO / SPECTRUM. 
21. VINYL FLOORING. LG / WINNER. 
22. WRITING BOARD. WHITE MARK OR APPROVED. 
23. VITRIFIED, CERAMIC AND GLAZED TILES. JOHNSON / KAJARIA / RAK/SOMAY/AGL. 
24. SANITARY FAUCETS AND FIXTURES. JAGUAR / HINDWARE / KOHLER. 
25. ALUMINIUM COMPOSITE PANELS. ALSTRONG / EUROBOND / ALUDECOR. 
26. CARPET TILES FLOORING. GODREJ / ELEMENT / UNITEX / FLORTEX. 
27. CEMENT FIBER / CALCIUM SILICATE / 

REINFORCED MAGNESIUM SILICATE 
BOARD. 

VISAKA / TRILITE / SHERA / BISON. 

28. ROLLER BLINDS VISTA LEVOLOR, MAC, HUNTER DOUGLAS 
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ELECTRICAL WORKS 
S.No. Material Name. Brand / Manufacturer / Recommended Make. 

1. Switches/Sockets/Fan Regulators/Front. MK India(Logic) / Toyoma / Legrand /ABB / LK / Crabtree / 
Siemens. 

2. Telephone/Computer Sockets MK India(Logic) / Toyoma / Legrand /ABB / LK / Crabtree / 
Siemens / AMP / Dlink. 

3. Cables/Copper Conductor wires Finolex / Polycab / Anchor / Havells / L & T / RR Kables / 
lapp / Qflex.  

4. PVC conduits & Accessories             Precision (Dt) / Sudhakar/ Avon plast / Atul / Mecury / VIP. 
5. MS Conduits  & Accessories          Gupta / Bharat / BEC. 
6. Metal clad Sockets                   MDS / Clipsal / BCH / Legrand. 
7. MCBs / RCBO / RCCBS / MCB Distribution 

boards          
MDS / L&T- Hager / Schneider / HPL / BCH / Siemens / 
ABB / Legrand /Havells. 

8. MCCBs/Switchgear                    GE Power /Merlin Gerin(Compact) /BCH /L&T /MD. 
9. Under ground Cables              CCI / POLYCAB / FINOLEX / KEI / RR KABEL /Havells 
10. Cable Glands                      HMI /Comet /Havells 
11. Capacitor Bank   Epcos /Neptune / Siemens. 
12. Cable Lugs  Dowell's / 3D /Havells 
13. MV  Panels  (PCCs)                  Manufacturers  with  CPRI Test Certificate. 
14. ELRs/CBCT  Prokdvs /Nagoba 
15. Measuring Instruments  Prokdvs /Enercon 
16. Indication Lamps LED       (protected type)

  
Schneider / Vaishno / Binay 

17. Resign cast CTs  AE / Kappa 
18. CAT6 / RG 6 / RG 11 Lapp / Delton / National / Mazda. 
19. LAN (RJ45) Sockets Molex / Nordex / Avayya / Legrand. 
20. Light Fixtures Philips / Wipro / Havells / GE / Crompton. 
21. Ceiling Fans & Exhaust Fans   Crompton Greaves. 

 
 

AIR CONDITIONING WORKS 
S.No. Material Name. Brand / Manufacturer / Recommended Make. 

1. 
 VRV/F Out Door Unit MITSUBISHI HEAVY, MITSUBISHI ELECTRIC, 

VOLTAS, DAIKIN, HITACHI, BLUESTAR. 

2. 
 VRV/F- Indoor Units Cassette Type      MITSUBISHI HEAVY, MITSUBISHI ELECTRIC, 

VOLTAS, DAIKIN, HITACHI, BLUESTAR. 

3 
 VRV/F-Indoor Units Hi Wall Type MITSUBISHI HEAVY, MITSUBISHI ELECTRIC, 

VOLTAS, DAIKIN, HITACHI, BLUESTAR. 

4 
Inverter Split/Cassette AC  
 

MITSUBISHI HEAVY, MITSUBISHI ELECTRIC, 
VOLTAS, DAIKIN, HITACHI, BLUESTAR. 

5  Refrigerant Joints As per the Brand and OME SUBMITTED 
6.  Refrigerant Piping  Mandev / Rajko 
7.  Drain Piping  Mandev / Rajko/ Sudhakar pvc 
8.  Nitrille Rubber Insulation  Aerolam / Armacell / Trocellene 
9.  Control cum Transmission wiring  Delton/ Finolex/ Polycab 

10.  Cable Tray  MEK/ Indian/ Patney 
11.  Software Integration MITSUBISHI HEAVY, MITSUBISHI ELECTRIC, 

VOLTAS, DAIKIN, HITACHI, BLUESTAR. 
 
 
NOTE: The Contractor shall use only above mentioned material.  All other materials shall confirm to 

the specifications laid down. The Contractor  shall take this into account while tendering 
rates / prices.  All materials and sections used should adhere to the manufacturer’s 
guidelines and the contractor has to submit certificate from the manufacturer on usage of 
their specified product / sections. 
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