
 

 
 

 

 
 
 
 
 
 
 

 

SUPPLY, INSTALLATION, TESTING & COMMISS
NUMBER PASSENGER 

ROOM LESS) ELEVATORS TO SERVE GROUND, 1
HOSTEL BLOCK 1 & 2,

(CPWDEMPANELLEDLIFTVENDORSUNDERCATEGORY
 
 
 
 
 
 

 
Last date for submission

 
Opening

 

 

 

NITNO 
DATE 

TENDERSCHEDULE 

SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF 
PASSENGER (8 PERSONS & 13 PERSONS

ELEVATORS TO SERVE GROUND, 1ST&
HOSTEL BLOCK 1 & 2,FOR STATE BANK STAFF COLLEGE  AT 

BEGUMPET, HYDERABAD 

(CPWDEMPANELLEDLIFTVENDORSUNDERCATEGORY-ANEEDTOBEAPPLIED)

submission of  Tender:15.00P.M.(IST) on 12

Opening of  Tenders:15.10P.M.(IST) on 12.12.2024.
 

Tendertobesubmittedto: 

The Assistant General Manager, 
State Bank Staff College 
#6-3-1188, "High Cliff” 

Begumpet Road, Hyderabad -500 016. 
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SBSC/HYD/2024-25/06 
25.11.2024 

ONING OF TWO 
8 PERSONS & 13 PERSONS)(MACHINE 

& 2NDFLOORSFOR 
STAFF COLLEGE  AT 

ANEEDTOBEAPPLIED) 

2.12.2024. 

.2024. 



Page2of41 
 

NOTICE INVITING TENDER (NIT) 
M/s SBI Staff College Hyderabad invites online tenders for the following work in Supply, 
Installation, Testing & Commissioning Of  Two Numbers Passenger (8 Persons & 13 
Persons)(Machine Room Less) Elevators  For Hostel Block 1 & 2,  For State Bank Staff College  at 
Begumpet, Hyderabad, Telangana. 

 
 

1. Name of the Work Supply, Installation, Testing & Commissioning Of  Two Numbers 
Passenger (8 Persons & 13 Persons)(Machine Room Less) Elevators For 
Hostel Block 1 & 2,  For State Bank Staff College  at Begumpet, 
Hyderabad 

2. Estimated cost of work Rs.30,00,000/-plus  GST as applicable +CAMC for 8years 
3. Time for Completion of 

work 
120 DAYS from the date of PO or handover of the site whichever is 
earlier. 

4. Eligibility of the 
contractor 

1. Tenders are invited from CPWD Empanelled lift vendors 
under category“A” for the above work. Proof of CPWD 
Empanelment to be submitted. 

2. The vendor should have a valid digital signature to 
participate in the online tendering process 

5. Earnest 
(EMD) 

Money Deposit Rs.30,000.00 Drafts/BCs shall be in favour of “The Assistant 
General Manager(Admin), State Bank Staff College,  
Hyderabad payable at Hyderabad.  
Note: EMD is exempted against submission of valid NSIC/MSME 
certificate under respective category. 

6. Tender documents 
available for download 
From the websites: 

1) https://www.sbi.co.in
“procurementnews“ 
2) https://etender.sbi 

under “SBI in the News” link 

7. Availability for download 
From the above website 

From 25.11.2024 to 12.12.2024 

8. Last date and time for 
submission of online bids 
In e-tender portal 

12.12.2024  at  3:00PM(IST) 

9. Date and Time of 
Opening of e-Tenders: 

12.12.2024 at 3:10PM(IST) 

10. Pre-bidmeeting 02.12.2024 at 11AM at the office of AGM(Admin), State Bank 
Staff College, Begumpet, Hyderabad. 

11. Postingofclarificationsin
website 
https://etender.sbi 

07.12.2024 
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12. Payment terms Stage wise payment. 
Stage-(i): 70% of the contract value against all lift materials 
delivered at site after inspection by the Engineer/ User deptt., 
and on production of original invoices. 
Stage-(ii):20% of the contract value after successful completion 
of installation & commissioning. 
Stage-(iii):5% of contract value after successful, Trial runs, 
testing and handing over & Training the SBI staff etc. 
(iv)5%of the contract value(including EMD and ISD) will be 
released after completion of defect liability period. But the 
same amount will be released after third stage, up on 
submission of BG for an equivalent of 5% contract value valid 
for 2 year. 

13. Initial Security Deposit 
(ISD) 

2% of the Contract value 

14. Total Security Deposit 5% of contract value which will be retained till the completion 
Of the defects liability period 

15. Defects Liability Period 24 Months from the date of completion or commissioning and 
Handover of the work. 

16. Liquidated Damages for 
delay in work 

If the work is delayed beyond the scheduled completion date, 
then 0.50% of the total value of the contract per week (or part 
there of) of delay will be deducted from the final bill value 
Subject to max 5% of the value of work 

17. Validity of tender 90days. 
18. Tax Deduction As per applicable rates 
19. Rates quoted by bidder 1. The quoted rate should be inclusive of Cost of materials, 

transport, loading , unloading charges, cost of installation, all 
taxes (excluding GST), wastages, machinery, temporary works 
such as scaffolding, cleaning, overheads, profit, statutory 
expenses, incidental charges and all related expenses required 
for the completion of the work. 
2. Additional claims other than the quoted amount will not be 
entertained. 
3. The quoted rates shall be firm through out the completion of 
The project 

20. Check list of documents 
to be uploaded 

1. Bidders are required to upload the NIT in PDF as uploaded 
by M/s SBI. This will satisfy digital signing of the terms and 
condition of the tender by the bidder. 
2. Proof of Empanelment with CPWD under Category-A 

21. Any additional 
information 

1. The make of materials should be chosen strictly from the 
preferred makes as given in the tender. 
2. Any clarifications sought after opening of the tenders will 
not be entertained at any cost. Firm should visit the website 
till last date of submission for changes/corrigendum, if any 
3. The SBI reserves the right to cancel or postpone the tenders at any 
stage without assigning any reason. 
4. Claims for revision of the Quoted price by any bidder after the 
Tender will not be entertained. 
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22. For any queries or support in 
connection with the online 
tendering process, please 
contact our E-procurement 
solutions  agency 

e-Procurement technologies Limited, Ahmedabad. 
Primary Contact: Ms.Shubhangibanodiya 
+91-9081000427,9904407997,079-68136826 

23. The tender will be 
summarily rejected if the 
Bidder 

1. Failed to pay the required tender fee and submit the proof 
2. Failed to submit the original EMD at SBI office before due date 
3. Failed to upload Entire tender document, which is downloaded 
From the website as a proof of accepting the terms and conditions 
4. Failed to upload the Scan copy of required documents as mentioned 
in the documents to be uploaded. 
5. Partly or fully Modifies, alters or corrects the tender document 
4. Uploaded by M/s SBI 

24. Address of the Site: State Bank Staff College, Begumpet Road, Hyderabad -500 016. 
25. SBI reserves the right to accept or reject any or all bids without assigning any reasons thereof, even 

after opening of the bids. 
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Technical Qualification Criteria:- 
 

Tenders are invited from CPWD Empanelled lift vendors under category“A” for the above 

work. Proof of CPWD Empanelment to be submitted. 

Tender documents consisting of Proforma for prequalification, Technical Specifications, 

Schedule of Quantities of works to be done, and the set of conditions of contract to 

becomplied with by the person, whose tender may be accepted, can be down loaded from 

our website free of cost. 

The Bank will not be bound to accept the lowest Tender and reserves the right to accept or 

reject any or all the Tenders, with out assigning any reason whatsoever 

NOTES:- 

Upload the following documents in the website 

Signed copy of entire tender document excluding price bid,   

The valid CPWD Empanelled letter. EMD 

Failing to upload the above documents tender summarily rejected and price bid will not 

be considered. 

The bidder, should have a valid digital signature certificate(DSC) for this e-tender. The 

validity of the DSC should be at least 3 months. 
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GENERALCONDITIONSOFCONTRACT 

INTERPRETATION 
In constructing these conditions, the specifications, the schedule of quantities, tender and 
agreement, the following words shall have the meaning herein assigned to them except where the 
subject or context otherwise requires. 

 
In this connection, the following terms shall be interpreted as indicated below: 

i. “The Employer/Bank”‘ means the State Bank of India (including branches and other offices) 
and any of its employees or representative authorized on their behalf. 

ii. “Bidder”means an eligible entity/firm submitting the Bid. 
iii. “The Contract” means the agreement entered into between the Bank and the Contractor, as 

recorded in the Contract Form signed by the parties, including all attachments and 
appendices there to and all documents incorporated by reference there in. 

iv. “Vendor/Contractor” is the successful Bidder to whom the work has been awarded. 
v. “The Contract Price/Project Cost” means the price payable to the Vendor under the Contract 

for the full and proper performance of its contractual obligations. 
vi. “The Material/Product” means all the materials along with the accessories which the 

contractor is required to supply to the Bank under the Contract. 
vii. “The Works/Project” shall mean the works to be executed or done under this contract. 

viii. “The Site” means locations where the proposed work is to be carried out and services as desired 
in this tender document are to be provided. 

ix. “The Schedule of Quantities/BOQ” shall mean the schedule of quantities as specified and 
forming part of this contract. 

Words importing persons include firms and corporations. Words importing the singular only, 
also include the plural and vice verse where the Context requires. 

 
1.0 SCOPEOFWORK 
The detailed scope of the work is given in the BOQ 

 
2.0 SITEANDITSLOCATION 
The proposed work is to be carried out at the site whose address is given in the NIT. 

 
3.0 BIDDOCUMENTS 
3.1 The work has to be carried out strictly according to the conditions stipulated in Bid consisting 
the following documents and in the most work manlike manner, 

- NIT 
- General Conditions of Contract 
- Price Bid 

 

3.2 The above documents shall be taken as complementary and mutually explanatory of one an 
other but in case of ambiguities or discrepancies, shall take precedence in the order given below 

- Price Bid 
- General Conditions of Contract 
- NIT 

3.3 Complete set of Bid documents can be downloaded from the Bank’s 
websitehttp://www.sbi.co.in under“ SBI in the News” link“ procurement news“ and also at our e-
procurement agency’s portalhttps://etender.sbi during the period mentioned in the NIT. 

 
4.0 BIDPREPARATION: 
4.1 The Bidder is advised to inspect the site and satisfy himself on his own responsibility and his 
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own expenses all the following information and data which may be required for the purpose of 
preparation and submission of their bids: 
i) The location of the Panel, DBs, Meter Board, Earth Pits etc 
ii) Required civil work like making opening in the wall for cable entry, chipping the wall for 
concealing the conduits, DBs, space and provision for erection of panel 
iii) The feasibility for laying the cables and its route 
iv) The Security gate pass requirements 
v) The storage space for the materials 
vi) The Permissible working hours at the site 
vii) Any other adverse conditions or hindrance for executing the work 
viii) Traffic regulations, law & order situations in the area 
ix) Whether electrical work has to be executed in coordination with other agencies like interior, 
AC, Civil contractor etc 
4.2 The Bidder will be fully responsible for considering the financial effect of any or all the above 
factors while submitting his Bid. The SBI or Bank shall not be liable in any manner whatsoever for 
the same or for any other costs or other expenses incurred by a Bidder regardless of the 
conductor outcome of the bidding process. 
5.0 CLARIFICATION/AMENDMENTS AND CORRIGENDUM: 
5.1 Bidder requiring any clarification of the bidding document may notify us in writing at the 
address/bye-mail given in the NIT within the date/time mentioned. 
5.2.The clarifications to the queries received or amendments in the tender will be posted on the 
Bank’s website and e-tender portal as a corrigendum/Addendum. No individual communication 
will be conveyed to the Bidders. The interested parties/Bidders are advised to check the above 
website regularly till the date of submission of Bid document and ensure that clarifications 
/amendments issued, if any, have been taken into consideration before submitting the Bid. Such 
amendments/clarifications, if any, issued by the Bank will be binding on the  participating 
Bidders. SBI will not take any responsibility for any such omissions by the Bidder. SBI, at its own 
discretion, may extend the deadline for submission of Bids in order to allow prospective Bidders 
a reasonable time to prepare the Bid, for taking the amendment into account. 
5.3 Depending upon the site conditions and the Bank’s requirements, a pre-Bid meeting, if required, 
will be held on the date and time specified in the tender which may be attended by the interested 
Bidders or their representatives and get their queries clarified. 

 

5.4. SBI reserves the right to amend, rescind or reissue the tender, at any time prior to the 
deadline for submission of Bids. 

 
5.5. No request for change in commercial/legal terms and conditions, other than what has 
been mentioned in the tender or any addenda/corrigenda or clarifications issued in connection 
there to, will be entertained and queries in this regard, there fore will not be entertained. 

 
5.6. Queries received after the scheduled date and time will not be responded/actedupon. 

 
6.0 EARNESTMONEYDEPOSIT(EMD): 
6.1 The Bidder shall submit, as part of its Bid, an EMD as stipulated in the form of Demand 
Draft or Banker’s Cheque in favour of “ Assistant General Manager(Admin), State Bank Staff College, 
Begumpet  Hyderabad” drawn on any Bank in India. EMD in any other form other than as specified 
above will not be accepted. Bid not accompanied by the EMD as above shall be rejected. No 
interest will be paid on the EMD. 
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6.2 The EMD of the unsuccessful Bidder shall be refunded soon after the decision to award 
the contract is taken. EMD of successful Bidder will be retained as a part of security deposit. EMD 
will be returned by M/s SBI if entire 2% ISD is submitted by contractor as a single DD. 

 
6.3 The EMD shall stand absolutely for feited:- 

a. If the finally selected bidder revokes his Bid at any time during the period when he is 
required to keep his Bid open for acceptance by the SBI 

(or) 
b. After the bid is accepted by SBI, the vendor refuses to enter in to a formal agreement with the 
Bank 

(or) 
c. The bidder fails to pay the initial security deposit as stipulated 

(or) 
d. The bidder fail to commence the works within the stipulated time. 

 
6.4 If the tendering process is delayed for any reason, the Bank will insist on the revalidation 
of the DD and the bidder has to get it revalidated and submit again. 

 
7.0 BID SUBMISSION 
7.1 Only those bidders satisfying the eligibility criteria given in the NIT need to apply. Tenders 
should be submitted online in the website https://etender.sbi. Bidder should log in to the site 
well in advance for bid submission so that he/she upload the bid in time i.e. on or before the bid 
submission time. The server time (which is displayed on the online portal dash board) will be 
considered as the standard time for referencing the deadlines for submission of the bids by the 
bidders, opening of bids etc. The bidders should follow this time during bid submission. Bidder 
will be responsible for any delay due to other issues. 

 
7.2 The bidders should submit their bids online with their valid digital certificate, which 
confirms that the bidders have read and understood the tender terms and conditions. Claiming 

Ignorance of all the terms and conditions in this tender either before or after the PO is issued or 
during the progress of the work will not be accepted. 

 
7.3 The bidder shall submit the documents enlisted in the checklist in the NIT in the soft copy 
format. i.e scanned copy of the documents either in PDF or JPEG format as required. The SBI will 
not be held responsible for any sort of delay or the difficulties faced during the submission of bids 
online by the bidders. The bidder should see that the bid documents submitted should be free 
from virus and if the documents could not be opened, due to virus, during tender opening, the bid 
is liable to be rejected. 

 
7.4 The documents submitted online in the Technical Bid should NOT contain any price 
information. Such Bid, if received, will be rejected. 

 
7.5 The bidder shall submit his quotes online through the PRICE BID in the e-procurement 
portal. The price bid will be opened only if the Bid is unconditional and the bidder qualifies as 
per eligibility criteria and meets technical specifications. 

 
7.6 If required, SBI shall conduct e-reverse auction among the qualified bidders and the same 
shall be communicated to the bidders. 

 



Page 9 of 41  

7.7 No claim for submission of offline bids will be entertained. Such bids will not be 
considered. 

 
8.0 PRICE BID: RATES QUOTED BY BIDDER 
8.1 The contractor shall satisfy himself before Bidding as to the correctness and sufficiency of 
his Bid for the works and the rates/ amounts stated in the schedule of quantities and / or the 
schedule of rates and amount as provided covering all his obligations under the contract and all 
matters necessary for proper completion of the works expected in this document. 

 
8.2 The rate quoted shall be firm and shall include costs of all materials, loading, transport, 
unloading, Installation charges, wastage of materials during execution, levies, Octroi (if 
applicable), local body taxes(if applicable), all type of Insurance Charges, temporary works such 
as scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges and all related 
expenses to complete the work etc.. 

 
8.3 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates 
tendered by the contractor shall be all inclusive and shall apply to all heights, lifts, leads and 
depths of the work and No extra charges will be paid over and above the contract amount on 
account of any other charges(existing or future addition) or on any other account. 

 
8.4 The GST shall be paid extra as applicable. 

 
8.5 Rate Revision in the contract amount is not permitted during the validity period of the 
contract for any reason including during the extended period, if any. 

 
8.6 Any request for review of the price bid after the bid opening will not be entertained. 

 
8.7 The Bidder shall quote their offers he will be willing to execute the work, in terms of“ 
Specific Percentage Numerical Value” (only up to two decimal places) above (+) / below(-) / at 
par with the total estimated cost put to bid. The same percentage offer is applicable for each and 
every item of the work including all sections/subsections/subheads of the work. 

 

9.0 OPENING AND EVALUATION OF BIDS 
9.1 The online Bids will be opened at the office of the State Bank Staff College, Begumpet  
Hyderabad Representatives of Bidder may be present during opening of Bids. However, Bids would be 
opened even in the absence of any or all the bidder’s representatives. 

 
9.2 In the two bid system, the technical bids will be opened at the scheduled time mentioned 
in the NIT. In case, if the date of opening is declared as non working day or Holiday, the bids will 
be opened on the next working day. The price bid of the qualified vendors will be opened on the 
same day or on a subsequent date which will be intimated to the bidders. 

 
9.3 VALIDITYOFBID 
Bids shall remain valid and open for acceptance for a period stipulated in this document from the 
date of opening of price bid. If the Bidder withdraws his/her offer during the validity period or 
makes modifications in his/her original offer, which are not acceptable to the Bank, without 
prejudice to any other right or remedy, the Bank shall be at liberty to forfeit the EMD. 

 
10.0 PRELIMINARY EXAMINATION 
10.1 M/s SBI will examine the Bids to determine whether they are complete, on required 
formats & accompanied by supporting Documents and the Bids are conforming to all the terms 
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and conditions of the Bidding Document without any deviations and are generally in order. 
 

10.2 If a Bid is not conforming to the terms and conditions, it will be rejected. However, SBI will 
have right to demand submission of more information as required, if any of the document is 
partly submitted. If the bidder does not respond within the stipulated time, SBI will reject or 
disqualify the bid. 

 
11.0 TECHNICAL EVALUATION 
11.1 Only those Bidders and Bids who have been found to be in conformity of the eligibility 
terms and conditions during the preliminary evaluation would be taken up for further detail 
devaluation. Those Bids who do not qualify the eligibility criteria and all terms during 
preliminary examination will not be taken up for further evaluation. 

 
11.2 During evaluation of bids, the SBI may, at its discretion ask the bidders for clarification of 
its bid. The request for clarification shall be in writing and no change in prices or substance of the 
bid shall be sought, offered or permitted. No post bid clarification at the initiative of the bidder 
shall be entertained. 

 
11.3 The tenders must be unconditional. Conditional tenders leading to 
unknown/indefinite liability may be summarily rejected. 

 
12.0 EVALUATION OF PRICE BIDS AND FINALIZATION 
12.1 Only those Bidders who qualify in Technical evaluation would be shortlisted and the 
online price bid submitted by the bidder will be opened. 

 
12.2 The L1 Bidder will be selected on the basis of net total of the price evaluation as quoted in 
the Online Percentage rate bidding or Reverse Auction (if conducted). 

 
12.3 In case, the L1 amount quoted by two or more contractors is the same, such lowest 
contractors will again be asked to submit sealed/online “Revised + Percentage Offers” on the 

original Estimated Cost of tender but the revised percentage shall, in no case, be higher than the 
percentage quoted during their initial offer for the project. The L1 shall be decided on the basis of 
revised offers. 

 
12.4 The process of online rebidding amongst the two or more contractors offering same rates 
shall continue till L1 bidder is discovered. If required, SBI shall conduct reverse auction to 
discover the L1 bidder. 

 
12.5 In case, any of such contractors or all contractors (who have quoted same tender amount in 
the initial bidding or subsequent bidding) refuse to submit revised offer, it shall be treated as “ With 
draw a  of tender” by the Contractor be fore acceptance by SBI and the EMD of such contractors shall 
be forfeited and they shall not be allowed to participate in the re-tendering process for the work. 

 
12.6 If the final L1 bid is unreasonably low ie L1 bid is less by 10% or more of the Estimated 
Cost, the contractor shall submit additional Security Deposit in the form of PBG for an amount 
equal to difference in the estimated cost vis-à-vis final tender amount quoted by the L1 
contractor. 

 
12.7 If the L1 bidder refuses to give the PBG, then the EMD will be forfeited and the tender will be 
re-invited. The L1 bidder will not be allowed to participate in the retendering process. 



Page 11 of 41  

 
13.0 CONTACTINGTHESBIBANK: 
13.1 No Bidder shall contact SBI or Bank on any matter relating to its Bid, from the time of 
opening of Price Bid to the time the Contract is awarded. 

 
13.2 Any effort by a Bidder to influence SBI or Bank in its decisions on Bid evaluation, or 
contract award may result in rejection of the Bid. 

 
14.0 AWARDOFWORKS 
14.1 SBI will award the Contract to the successful Bidder whose Bid is the lowest evaluated Bid. 

 
14.2 SBI / Bank reserves the right at the time of award of contract to increase or decrease the 
quantity of work and / or services from what was originally specified while floating the tender, 
without any change in unit price or any other terms and conditions. 

 
14.3 SBI’s RIGHT TO ACCEPTANY BID AND TO REJECT ANY OR ALL BIDS 
SBI reserves the right to accept or reject any Bid in part or in full or to cancel the Bidding process 
and reject all Bids at any time prior to award of the contract, without incurring any liability to the 
affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the 
grounds for the SBI action. 

 
14.4 The acceptance of a tender rests with the Competent Authority, who does not bind himself 
to accept the lowest tender and reserves to himself the authority to reject any or all of the 
tenders received, without assigning any reasons. All tenders in which any of the prescribed 
conditions are not fulfilled, or are in complete in any respect are liable to be rejected. 

 
14.5 The notification of award will constitute the formation of the Contract. The selected 
Bidder should convey acceptance of the award of contract by returning duly signed and stamped 
duplicate copy of the PO within 15 days of receipt of the communication and to enter into an 
agreement with the Bank. 

 

15.0 INITIAL SECURITY DEPOSIT 
15.1 Initial security deposit shall be 2% of contract value in favour of the Bank, unless or otherwise 
specified. 

 
15.2 The successful Bidder will have to submit ISD by means of D/D within a period of 15 days 
of acceptance of Bid 

 
15.3 NointerestshallbepaidontheamountretainedbytheBankasSecurityDeposit. 

 
16.0 SIGNING OF CONTRACT DOCUMENTS 
The successful Bidder shall be bound to execute the Agreement within 15 days from the receipt of 
intimation of acceptance of his Bid by SBI. However, the written acceptance of the Bid by the SBI 
will constitute a binding agreement between the Bank and successful Bidder pending execution 
of formal agreement. All expenses, stamp duty and other charges/ expenses in connection with 
the execution of the Agreement as a result of this tendering process shall be borne by the 
successful bidder. 

 
17 EARTH STRIPS: 
17.1 GI/COPPER STRIP LAYING: 



Page 12 of 41  

Before installation of GI and copper earth strip, the inspection shall be carried out to confirm size, 
quantity and galvanizing of GI strip. Arrangement shall be made for proper scaffold for strip 
laying on the tray. Check wall and beam finishing before strip clamping on the wall and beam. 
Ensure that all Earth strip installation are straight. The earth strip route and size shall be 
confirmed/verified with approved earthing drawing. Ensure that there is no overlapping in strips 
at joints. Where required for Joint area, use “C” type holding clamp for avoiding gap between two 
strips. GI strip fixing inside cable tray with using ofGI nut bolt at every 5 mtr. interval. Clamps 
shall be fixed at an interval of 1000mm. Copper to GI earths trip connection shall be done by 
using the bimetallic washer 

 
17.2 EARTH STRIP LAYING BY WELDING ON WALL/SLAB. 
Whenever longer length of Earth strips are to be Installed on wall/ slab, the overlapping in strips 
at joints shall be minimum. Overlapping are a to be properly welded and ensure no gap in the 
joint area. Approved PVC sleeve shall be provided to 50x6mm and 75x10mm GI earth strip 
wherever accessible areas such as inside substation, all embedded portion etc. Welding joints are 
cleaned with wire brush and then coated with Galva brite. All paint, scale and enamel shall be 
removed from the contact before the earthing connections are made. All sizes of GI strips shall be 
fixed by using GI clamp, GI spacer, and 35x8mm GI screw with PVC nylon fasteners (PVC Grip). 
Clamps shall be fixed at an interval of 1000mm(in case of wall/slab). The earthing for Equipment 
shall be tapped from the main earth conductor/strip. Equipment earthing shall be done by GI nut 
bolting. Ensure GI nut bolt shall be fully tightened at equipment earthing. GI strip laid 
underground shall be at depth of 500mm below finished grade level. All joint below ground level 
shall be welded by two coats of bitumen paint. All connections to the grounding grid shall be 
made with earthing strip welded to the grid and bolted at equipment ends. All joints and cut ends 
shall be properly painted with galvabrite. 

 

18 Interpretation: 
 

18.1 Electrical Power: 
(i). SBI will provide permanent power supply to the Distribution Board to be 
installed by the contractor in the lift machine room for testing and commissioning 
of Lift free of cost. 
(ii). “The Contractor shall get all the electrical works done only through the licensed 
electrical contractors /permit holders as registered with or licensed by T.P.S.Electrical 
licensing Board. 

 
18.2 Labour: 

(i). The contractor shall, make his own arrangements for the engagement of all 
staff and labour, local or other, and for their payment, housing, feeding and 
transport. 
(ii). Labour importation and amenities to labour and contractor’s staff shall be to the 

contractor’s account.  His quoted percentage shall include the expenditure towards 

importation of labour, amenities to labour and staff. The contractor shall take 

necessary precautions for safety of the workers and preserving their health while 

working in such jobs, which require special protection and precautions. The 

following are some of the measures listed but they are not exhaustive and 
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contractor shall add to and augment these precautions on his own initiative where 

necessary and shall comply with directions issued by the Bank or on his behalf 

from time to time and at all times. 

i) Providing protective head wear to workers to protect  them against rock falls. 
ii) Supply workmen with proper safety belts, ropes etc., when working in 

precarious heights and slopes etc. 
iii) Avoiding naked electrical wire etc., as they would electrocute the works. 

 
19.0 Compliance with Labour Regulations 

During continuance of the contract, the contractor and his subcontractors shall 
abide at all times by all existing labour enactments and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or local 
authority and any other labour law (including rules), regulations, bye laws that 
maybe passed notifications that may be issued under any labour law in future 
either by the State or the Central Government or the local authority and al so 
applicable labour regulations, health and sanitary arrangements for workmen, 
insurance and other benefits. Salient features of some of the major labour laws that 
are applicable to construction industry are given below. 

The contractor shall keep the Employer (SBI) indemnified in case any action is taken 
against Employer(SBI) by the competent authority on account of contravention of any 
of the provisions of any Actor rules made there under regulations or notifications 
including amendments. If the Employer (SBI) is caused to pay or reimburse, such 
amounts as may be necessary to cause or observe, or for non observance of the 
provision stipulated in the notification/byelaws/Acts/Rules/Regulations including 
amendments, if any, on the part of the contractor, the Employer (SBI) shall have the 
right to deduct any money due to the contractor including his amount of 
performance security. The Employer (SBI) shall also have right to recover from the 
contractor any sum required or estimated to be required for making good the 
lossor damage suffered by the Employer(SBI). 

 
i) The contractor shall be responsible for the security of the works for the duration 
of the contract and shall provide and maintain continuously adequate security 
personnel to fulfill these obligations. The requirements of security measures shall 
include, but not limited to maintenance of order on the site, provision of all lighting, 
fencing, guard flagmen and all other measures necessary for the protection of the 
works within the colonies, camps and elsewhere on the site, all materials delivered 
to the site, all persons employed in connection with the works continuously 
through out working and non working period including nights, Sundays  and 
holidays for duration of the contract. 

 
ii) Other contractors working on the site concurrently with the contractor will 
provide security for their own plant and materials. However, their security provisions 
shall in no way relieve the contractor of his responsibilities in this respect. 

 
iii) Separate payment will not be made for provision of security services and its 
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cost shall be deemed to have been included in the offer of tender/contract. 
 

20.0 SERVICING: 
Free servicing will have to be done by the firm for a period of Twelve Months from 
the date of commissioning the lift for each quarter i.e. during the guarantee/ 
warranty period. 

The agency authorized respsentative shall be available on the mobile phone on a 24HrsX7 
days basis for registering a complaint. 

 
20.1 Fire fighting measures: 

a) The contractor shall provide and maintain adequate firefighting equipment and 
take adequate fire precaution measures for the safety of all personnel and 
temporary and permanent works and shall take action to prevent damage to 
destruction by fire. 

b) Separate payment will not be made for the provision of fire prevention measures. 
 

20.2 SPECIFICATIONS: 
The supply and erection of lift should be in conformity of standards as per I S.I. 

specifications. 
 

20.3 SCAFFOLDING: 
Scaffolding to the required extent in the hoist way and providing necessary safety 

barriers at landing entrances etc have to be erected and retained till completion of erection 
by the lift contractor at his cost. 

 
20.4 STEEL: 

The rate quoted should also include necessary steel required for necessary RSJ 
joistsformountingthemotorandgearbox,stillsupportangleshitchbeams,buffersupportchannels 
and bearing plates etc. The Department will not be responsible for any mishaps during 
execution of equipment. Any increase in rates of steel shall be to the  Account of Lift suppliers 
only. 

 
20.5 TRANSPORT&STORAGE: 

The materials will have to be delivered at site and stored at the cost of the firm. The 
safety of the material will be‘ contractors’ responsibility till the equipment is handed 
over duly commissioned. Any damage or loss of the materials stored will be to the 
account of tenderer. Any repairs or replacement etc., needed to the materials so stored 
should be done at the cost of tenderer till the lift is handed over in satisfactory, operating 
condition after testing and commissioning. All the expenses should be borned by the 
Contractor. 

 
20.6 EARTHING & OTHER ELECTRICAL WORKS: 

Necessary earthing is to be provided by the firm in confirmation to the relevant 
I.S.I. specifications. 

 
20.7 Tests: 
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The manufacturers shall conduct all tests required to ensure the equipment furnished 
confirm to the requirement of applicable standard and codes. 
20.8 DRAWINGS: 
i. The contractor shall inspect the site before submitting the tender and before 
preparation of lift drawings. 

 
ii. SBI reserves the right to make alterations to the building plans during execution of 
work as per necessity of site conditions. The premium quoted by the contractor for 
various site  shall hold good for execution of work even with altered plans. 

 
iii. The successful tenderer shall submit, in duplicate, within a week on receipt of 
acceptance of the tender, General Arrangement Drawings (GAD) Shop drawings, detailed 
working drawings and specifications showing the complete details of all work to the 
Employer(SBI). The drawings will be scrutinized by the Employer/ Architect and 
returned to the tenderer within one week of receipt, duly approved or with observations. 
iv. The General Arrangement Drawing shall also include the following drawings: 
(a) Hoist way plan for the lift. 
(b) Lift machine rooms showing all machines, beams run way beams etc. and 

their reactions on the building. 
(c) Lift pit plans with details of reaction load on the pit floor. 
(d) Hoist way sections showing all structural supports required. 
(e) Elevations of all lifts. 
(g) Structural opening at hoist ways. 
(h) Detail of lift entrances. 
(i) Plan and section of lift cars. 

 
It shall be the endeavor of Elevator Manufacturers to Propose Maximum Car Size 
possible in the available Hoist way without Sacrificing Aesthetics & Functional 
Requirements. 
The lift contractor shall be responsible for any discrepancies, errors and omissions in 
the drawing or particulars submitted by him even if these have been approved by the 
SBI. 

 
36)TERMS AND CONDITIONS FOR COMPREHENSIVE ANNUAL 
MAINTENANCE CONTRACT 

 
PAYMENT TERMS FOR CAMC OF AND ELEVATORS: 
The amount of CAMC will be paid on quarterly basis after successful completion and thes at is 
factory service during the quarter of service. Successful bidder has to execute the work though 
OEM/OEM also can enter into the agreement with client subject to successful bidder approval. 

 
VISITS/SERVICES: 

 

FOR ELEVATORS:Twleve services in a year apart from any number of break down calls with a 
response period of 3 hours on receipt of complaint 
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FORELEVATORS: 

1. All the elevators covered in this contract have to be maintained as per the standards of 
theoriginalmanufacturingcompanyduringthewarrantyperiodaswellasCAMC 

 
2. The warranty would be on-site and comprehensive in nature and back to back support from the 

OEM. The Company will warrant all the spares against defects arising out of faulty design, 
materials and workmanship etc. during the period of warranty. After the Warranty period of 
newly installed elevators expire, then these elevators are to be maintained by the Contract or 
through OEM / OEM can enter into agreement with user department with same quoted rates 
subject to successful bidder acceptance till the expiry period of CAMC. 

 
3. All required tools and tackles (in good working condition) necessary for carrying out repair and 

maintenance works of elevator under CAMC have to be provided by the vendor. 
 

4. Professionally qualified personnel who have expertise will be permitted to undertake Preventive 
Maintenance/repair services during the period of warranty and CAMC period. 

 

5. During the term of the contract, the vendor will maintain the equipment in perfect working 
order and condition and for this purpose will provide the repairs and maintenance services 
asunder: 

Type of Service Warranty Period AMC 
Preventive Maintenance Every Quarter Every Quarter 
Break down Maintenance Within 

complaint 
48 hours of Within 48hours of Complaint 

 
Preventive maintenance: The Vendor shall conduct the required activities under Preventive 
Maintenance once within first 90 days of the installation of elevator and once in every month there 
after, during the currency of this agreement or on a day and time to be mutually agreed upon. Not 
with standing the foregoing, the Vendor recognizes Bank’s operational needs and agrees that Bank 
shall have the right to require the Vendor to reschedule preventive maintenance from any scheduled 
time to a date and time not later than 15 working days there after. 

 
1. Working Hours for Repair and Maintenance: 
All activities under the scope of the contract shall be undertaken during working hours i.e. from 
10.00 A.M. to 6.00 P.M. on all working days and Holidays. In case any defects, faults and failures 
in the AC could not be repaired or rectified during the said period, the technicians are required to 
accomplish their duties beyond the said schedules in case of any situation, if it warrants. 

 
2. Replacement of Spare parts: The required spares shall be kept as stock with the 
vendor for readily replacing the faulty spares, without loss of time or delay. In cases where 
unserviceable parts of the equipment need replacement, the vendor shall replace such parts, at no 
extra cost to the Bank, with brand new parts or those equivalent to new parts in performance. Any 
worn or defective parts withdrawn from the equipment and replaced by the vendor during the 
warranty period shall become the property of the vendor and the parts replacing the withdrawn 
parts shall become the property of Bank. 

 
3. Only original spare parts/quality approved by the Bank will be permitted to be used for the 
maintenance during the CAMC Period. If duplicate, refurbished or second hand parts are used by 
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the vendor during the AMC, the contract shall be cancelled immediately without any notice period. 
4. It is the responsibility of the Contractor to accurately specify the damaged spare parts to the 
Bank and to rectification of the fault in elevator under maintenance. 

 
5. Response Time on receiving the complaint: The maximum response time i.e. time required 
for Vendor’s maintenance technicians to report to the Bank after a request call / fax /e-mail is made 
or letter is written by Bank shall not exceed 48 hours. Apart from regular letter communications, all 
telephonic/E-mail or Whatsapp communications from Bank are to be treated as formal 
communication for all practical purposes. 
6.Escalation Matrix: The mobile number, landline number and email ID of the Contractor/ 
Supervisor/ Help desk to whom the complaints have to be reported and that of Top Management 
level is to be provided to Bank for communication purpose. Any change in numbers shall be 
advised then and there to the Bank. 

7. Time taken for Repairs/Rectification: In case of Minor technical problems same are to be 
rectified within 3 hours of diagnosing of fault. In case of major technical problems, the same 
are to be rectified within 24 hours of identifying the problem. 

 

In the event of the equipment not being repaired or a workable solution not provided during 

Warranty period and the AMC period, a penalty as per the penalty clause will be charged to vendor. 

The vendor may provide temporary equivalent replacement as a workable solution to avoid the 

above penalty. 

8. Insurance for the Workmen: The technicians deployed under CAMC are to be covered by 
insurance under Workman Compensation Policy through reputed Insurance Companies during the 
AMC Period. If demanded, Copies of the Insurance Policies are to be submitted to the Bank by the 
vendor. 

Bank is not responsible for any loss of life, damage, injury to the technicians while undertaking the 

Maintenance activity under CAMC contract or during the installation of elevator. Vendor to ensure 

that all safety protocols are strictly followed while execution of the work. Vendor shall indemnify 

the Bank against any claims, damages, compensation for such losses. 

 
9. Extended Period of CAMC: In case the Bank needs the AMC service beyond the period of 
CAMC, additional CAMC Charges will be paid on the pro-rata basis for the period for which these 
units are to be maintained at the same unit rate as applicable to similar item in the original CAMC 
and on the same terms and conditions of the CAMC. 

 
10. Other:. The Bank will not admit any claim from the contractor that the fault/damage is caused 
due to quality of power supply and it will not absolve the responsibility of the contractor in 
rectifying the fault. 

 
11. Details of important programs / functions of the Bank such as Conference, Review Meeting, 

VVIP functions etc that may be held in the Office will be informed to the contractor and they 
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should assist the Bank in maintaining smooth running of the elevators on that day without failure 

even if they are held on Bank Holidays. Non-attendance of the technicians on such a day will 

attract penalty at the discretion of the Bank. 

All security and safety regulations and guidelines as per the applicable law are to be followed. All 

guidelines/directions of Bank’s Security Section must be followed. 

Complaint/ Service/ Breakdown Register: 

The Bank shall maintain a register at its site in which, the Bank’s elevator any other person 

identified by Bank shall record each even to failure and/malfunction of the elevator. The Vendor’s 

technician shall enter the details of the elevator serviced/ maintained / repaired by him in this 

register. Additionally, every time a preventive or corrective maintenance is carried out, the 

Vendor’s engineer shall make, in duplicate, a Service call report which shall be signed by him and 

There after countersigned by the Bank’s official. One copy of the Service call report shall be 

handed over to the Bank’s official. Spares taken outside the premises also to be recorded with serial 

number of spare and in and out date and time. The Vendor shall provide replacement equipment if 

any equipment is out of the premises for repairs. 

PENALTYCLAUSE FORAMC: 
 

Any penalty due during the Warranty/AMC period will be adjusted against the bills payable or 
retention money retained by the Bank as per following in case of non-satisfactory services provided 
under Warranty/AMC: 

S. 
No. 

Type of Defective Service Penalty Amount/LD 

1 Penalty for every elevator which is not 
repaired post completion of 72 hours of 
reporting the complaint till the day the 
complaint is rectified. 

Rs100/-per elevator per day till the day 
of rectification 

2 Penalty for every elevator that breaks down 
for more than three times in a month 

Rs500/-per elevator per month 

3 Penalty for not doing the Preventive 
Maintenance or Vendor does not fulfill the 
provisions of the contract in a quarter 

Only the proportion ate maintenance 
charges for that period during the 
month will be considered payable by 
Bank without prejudice to the right of 
the Bank to terminate the contract. 
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4 Penalty for non-responsiveness to the calls 
of the Bank to repair the faulty elevator. If 
the vendor could not resolve the issues or 
not showing any interest to resolve the issue 
or non- responsive to Bank’s calls 

Bank will arrange to rectify the same 
through any other agency and recover the 
losses from the vendor by suitable 
deductions from the bills payable to 
the vendor or from the Security 
Deposit and contract cancelled. 

5 Penalty for losses to Bank’s property while 
performing the PM or repair works on 
account of any negligence, mishandling, 
non-adherence to the required safety 
protocols, commission or omission by the 
technicians of the Vendor and if any loss or 
damage caused to the Equipment or any 
Bank’s property 

Contractor to rectify or shall make 
goodofthelossessufferedbytheBankorBan
kwillrecovertheactualamountincurredby
Bank 

4. If, in any quarter, the invoice was paid to the Vendor without deducting the penalty or LD, the 

Bank can deduct the same from future payments payable or the Vendor shall refund the amount 

forth with to Bank on demand by Bank. 

Further Bank reserves the right to terminate the contract at any time during the validity of the 

Contract period by giving 30 days’ notice to the Contractor with or without any reason. 

6. No term or provision hereof shall be deemed waived and no breach excused, unless such waiver 

or consent shall be in writing and signed by the party claimed to have waived or consented. Any 

consent by any party to or waiver of a breach by other, whether express or implied, 

shallnotconstituteaconsenttoorwaiveroforexcuseforanotherdifferentorsubsequentbreach. 

7. Agree to carry out the comprehensive maintenance of the lift under this scope of work after 

completion of one year guarantee period+3 years CMC period at rates derived from 

IEEMA(INDIANELECTRICAL&ELECTRONICSMANUFACTURESASSOCIATION) 

 
 
 

Date: 
Place: 

Signature and seal of the Bidder 
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21.0 Guarantee: 
(i). All equipments shall be guaranteed for period of 24 months, from the date of taking 
over the installation by the user department against unsatisfactory performance and 
/orbreakdownduetodefectivedesignworkmanshipormaterial.Theequipmentsorcompone
nts or any part thereof, so found defective during guarantee period shall be forth with 
repaired or replaced free of cost, to the satisfaction of the Engineer-incharge. In case it is 
felt by the department that undue delay is being caused by the contractor in doing this 
the same will be got done by the department at the risk and cost of the contractor. The 
decision of the Engineer-in-charge in this regard shall be final & building on the 
contractor. 
(i).The tender shall guarantee among things, the following: 
(a). Quality, strength and performance of the materials used as manufactures 
standards.(b).Safe mechanical and electrical stress on all parts under all specified 
conditions of operation. 
(c).Satisfactory operation during the maintenance period. 

22.0 PERIODOFCONTRACT&EXTENSIONOFTIME 
22.1 Time is the essence of the contract. The Contract shall be executed within the stipulated period 
in the NIT. No request for extension will be entertained and the bidder has to plan and mobilize his 
resources for the satisfactory completion of the project within the time period agreed in the tender. 

 
22.2 If in the opinion of the Employer, the work is delayed due to the following reasons not 
attributable to the contractor, the employer shall make a fair and reasonable extension of time, 
for completion of the Contract works 
a) By force majure(or) 
b) By reason of any exceptionally in clement weather(or) 
c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring 
owners of public authorities arising, than through the Contractor’s own default (or) 
d) By the works not refer red in the Schedule of Quantities or specifications(or) 
e) By reason of civil commotion, workmen strike or lock-out(or) 
f) In consequence of the Contractor not having in due time, necessary instructions from the 
Employer for which he shall have specifically applied in writing ahead of time, giving reasonable 
time to prepare such instructions 

 
22.3 In case of such strike or lock-out, the Contractor shall as soon as possible give written notice 
there of to the employer, but the Contractor shall never the less constantly use his endeavors to 
prevent delay and shall do all they may reasonably be required, to the satisfaction of the employer to 
proceed with the work. 

 
22.4 In case the work is held up for any site conditions not attributable to the contractors or for 
any decisions instructions / want of details from Employer or for any of the conditions, the 
contractor shall be allowed reasonable extension of time by the employer but any claim for idle 
labour shall not be entertained by the employer. Contractor’s quoted rates should include for all 
such contingencies. 

 

23.0 PAYMENTTERMS 
i) No advance payment. 
ii) No part payment. For certain works, part payment will be considered if stipulated in the 

NIT. 
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iii) Payment shall be made by way of Electronic fund transfer and the bill will be paid by the 
Branch. 

iv) Contractor should furnish details of the bank a/cno, IFSC code along with their invoices. 

23.1 Part/Interim payment is paid as per the payment terms mentioned in the NIT. All the 
interim payments shall be regarded as payments by way of advance against the final payment 
only and not as payments for work actually done and completed, and shall not preclude the 
requiring of bad, unsound, and imperfect or unskilled work to be removed and taken away and 
reconstructed, or re-erected or be considered as an admission of the due performance of the 
contract, or any part thereof in any respect or the accruing of any claim, nor shall, it conclude, 
determine or affect in any way the power of the Employer under these conditions or any of them 
as to the final settlement and adjustment of the accounts or otherwise or in any other way vary or 
affect the contract. 

 
23.2 If the Bank has supplied any materials or goods to the contractor, the cost of any such 
materials or goods will be progressively deducted from the amount due to the contractor in 
accordance with the quantities consumed in the work. 

 
23.3 The final bill shall be accompanied by a certificate of completion or Commissioning report 
signed by an official of the Bank. Payments of final bill shall be made after deduction of Retention 
Money as specified, which shall be refunded after the completion of the Defects Liability Period 
provided the contractor has rectified all defects to the satisfaction of the Bank. The acceptance of 
the payment of the final bill by the contractor would indicate that he has no further claim in 
respect of the work executed. 

 
23.4 GST as applicable shall be paid extra and the same shall be clearly shown in the invoices. 

 
23.5 Statutory deduction towards income tax and other taxes as and when directions from 
statutory bodies are received will be made at the time of making payments. Currently, I.T. will be 
recovered @ 2 % plus surcharge or as applicable as per Government Rules. GST-TDS as per 
applicable rates will be deducted, wherever applicable. 

 
23.6 GST: 
a. It is the responsibility of the bidder to ensure that the GST is valid and active. Payments will 
not be made to in active or in valid GST invoices. 
b. Reimbursement of GST will be made only on submission of proper GST invoice as per 
applicable GST provision. Non-GST invoices will not be accepted. The contractor should comply 
with the following. 
c. Contractor should have GST Registration Number 
d. Invoice should specifically disclose the amount of GST levied at applicable rate as per GST 
provision 
e. In case of Correction in the bills after scrutiny, contractor should submit fresh bills for payment 
f. Contractor should timely file his GST return in accordance with GST provisions to enable the 
bank to claim the credit of GST paid to the contractor 
g. The GST Number of State Bank of India for Telangana State -36AAACS8577K1ZQ 

 

23.7 The works will be paid for as “measured work” on  the basis of actual work done and 
notas“lumpsum”contract, unlesstherwisespecified. 

 
23.8 All items of work described in the schedule of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works involved, 
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directly related to and reasonably detectable from the drawings, specifications and schedule 
ofquantitiesandnofurtherextrachargeswillbeallowedinthisconnection.Inthecaseoflump-
sumcharges in the tender, in respect of any items of work, payment will be made for the actual 
work done, on the basis of lump sum charges, as will be assessed by SBI. 

 
24.0 SECURITY DEPOSIT 
21.1 Retention Money: From each running bill, an amount at the rate of   8% of the gross value of the 
running bill shall be recovered as retention money, till the total retention amount including the ISD 
amount already with the Bank become 5% of the value of the contract amount. This amount is called 
as Total Security Deposit, which consists of two components 

a) ISD-Initial Security Deposits. 
b) RM-Retention Money. 

 
24.2 Thetotalsecuritydeposit(5%)willbekeptwiththeBank.Thetotalsecuritydepositamountshallbere
fundedwithoutinteresttothecontractor30daysaftertheendofdefectsliabilityperiod,providedhehassatisf
actorilycarriedoutalltheworksandattendedtorectificationofalldefectsinaccordance with the conditions 
of the contract including clearing the site. 

 
24.3 The contractor shall make good at his own cost and to the satisfaction of the Employer all 
defects, whichmayappearwithinthedefectsliabilityperiod.Incaseoffailureontheparttodoso,the cost 
of rectifying the defects through any other agency shall be deducted from the amount of security 
deposit due to the contractor. 

 
24.4 During the contract period, all compensation or other sums of money payable by 
theContractortoBankunderthetermsofthiscontract,willbedeductedfromthesecuritydeposit,orfrom
anysumthat may become due to the Contractor on any account whatsoever. 

 
24.5 In the event of the Security Deposit being reduced by reasons of any such deductions, the 
Contractor shall within 7 days of being asked to make good, by DD, any sum which have been 
deducted from his security deposit. 

 
25.0 PENALTY CLAUSE 
The successful bidder shall execute the work in a workmanship like manner and complete the 
work within the stipulated period in the NIT. If the work is delayed beyond the stipulated period 
for reasons attributable to the bidder, SBI shall penalize them a penalty @ 0.5% per week for 
every week of delay or part thereof beyond the scheduled date of completion, in any case, not 
exceeding 5% of the contract value or the completed value of work. 

 
26. VARIATION INQUANTITY /SUBSTITUTIONOF ITEM 
26.1 The Schedule of Quantities unless so therwisestated shall be deemed to have been 
prepared in accordance with the Standard Procedure shall be considered to be approximate and 
no liability shall attach to the employer for any error which may be discovered therein. 

 

26.2 The Employer reserves the right to increase or decrease or delete or omit or execute only 
apart or the whole or any excess thereof, as per the site requirements, without assigning any reason 
there for at the time of allotment /execution of work. Contractor will be paid for the actual work done 
at the site. No variation shall vitiate the contract. 

 
26.3 The tender rates shall be fixed and applicable for any increase or decrease in the tendered 
quantities. Nothing extra will be paid by the Bank on account of omission / deletion of items or 
decrease in the quantity of items. The Bank shall not entertain any claim whatsoever from the 
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contractor on this account. Payment will be made on actual measurement of the work done. All 
measurements shall be as per relevant I.S. standards 

 
26.4 Bank reserves the right to order more quantities than what is mentioned in this tender (at the 
same rate and terms and conditions) either at the same site or other sites as per the need with in the 
validity of this tender. 

 
26.5 The price of all additional items/non-tendered items will be worked out on the basis of 
rates quoted for similar items in the contract wherever existing. If similar items are not available, 
the rates for such items will be derived as per standard method of rate analysis based on 
prevalent fair price of labour, material and other components as required with 15% towards 
contractor’s profit and over heads. 

 
27. CONTRACTOR’SEMPLOYEES 
27.1 The Contractorshallemploytechnicallyqualified/havingappropriateskillandcompetent 
personfully trained and adequately experienced Electricians, who are medically fit. They should 
be free from any contagious diseases. The Electricians shall be well mannered and properly 
dressed with shoes etc. 

 
27.2 The contractor shall provide necessary training on safety measures while executing the 
work wherever necessary so as to avoid accident. The Bank shall not be responsible for any 
accident occurred or damage incurred or claims arising there from during the execution of work. 
The contractor shall also provide all risk insurance policy including third party insurance as may 
be necessary to cover the risk. 

 
27.3 The contractor / firm shall be held responsible for any misdeeds / misbehaviour of their 
employees with in the premises. Bank is not responsible for any damages or claims on account of them 
is behavior/misdeeds of his employees. For this purpose, any person supplied by the contractor to be 
engaged on the work on regular basis or as an alternate arrangement, under the direct order or 
control of the Employer or his representative shall be deemed to be a person employed by the 
contractor. 

 
27.4 The contractor shall on the request of the Employer immediately dismiss from works any 
person employed thereon by him, who in the opinion of the Employer be unsuitable or 
incompetent or who may misconduct. Such discharges shall not be the basis of any claim for 
compensation or damages against the Employer or any of their officer or employee. 

 
27.5 NoemployeeoftheBankisallowedtoworkasacontractorforaperiodof2yearsofhis/herretirementf
rom Bank Services without previous permission of the Bank. This contract is liable to be cancelled, if 
either the contractor or any of his employees is any time to be such a person who had not obtained the 
permission of Bank as a fore said before submission of the tender or engagement in the contractor’s 
service. 

27.6 Contractorshouldnotengagechildlabourinanyoftheactivitiesinthiscontract. 
 

27.7 The contractor shall not employ person who is not an Indian National. 
 

27.8 The Electrician shall not over stay in the Bank premises other than the time permitted by 
the Bank or in the odd hours or holidays unless or otherwise required by the Branch for specific 
reasons like maintenance, repair works etc. 
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27.9 In respect of all labour employed directly or indirectly on the work for the performance of 
the contractor’s part of work, the contractor at his own expense, will arrange for the safety 
provisions as per the statutory provisions, B.I.S recommendations, factory act, workman’s 
compensation act, CPWD code and instructions issued from time to time. 

 
27.10 The Contractor’s workmen will not have any right whatsoever to get absorbed in the Bank. The 
Contractor shall be responsible for all the claims of the employees of the Contractor and shall not make 
and claim whatsoever against the Bank. The Contractor shall be responsible for all statutory 
requirements e.g. ESI, PF, labour registrations, Insurance coverage etc. The operator is responsible for 
compliance of all the rule & safety regulations etc. 
Minimum wages as prescribed by the Labour Act shall be payable to the operator(s) by the 
contractor as the case may be. The Contractor shall bind himself and keep the Employer saved 
harmless and indemnified against claims if any of the workmen and all costs and expenses as may 
be incurred by the Employer in connection with any claim that may be made by any workmen. 

 
28. WORKINGHOURSATTHESITE 
As instructed by Bank. Contractor to ensure that the routine operations at the site are not 
affected by the contract work. If required, they have to work on the Bank Holidays in 
coordination with other agencies and Bank. 

 
29   SUB CONTRACTING 

26.1The whole of the works included in the contract shall be executed by the contractor and the 
contractor shall not directly or indirectly transfer, assign or underlet the contractor any part, share or 
interest therein nor, shall take a new partner, without written consent of the Employer and no 
subletting shall relieve the contractor from the full and entire responsibility of the contract or from 
active super intendence of the work during their progress 
30.0    STORAGE OFMATERIALS 
230.1The contractor shall store their materials like fixtures, cables, conduits, wires, tool setc in the site 
with the permission of the Bank. However, the contractors shall be responsible for the custody and 
security of all materials and equipment at site. No claim for lossor theft will be entertained by SBI or 
the Bank. 
30.2 Shelter or stay and other amenities for the electricians have to be arranged by the contractor a 
this own expense and responsibility. 
30.3 On completion of the works, the contractor shall remove all tools, surplus materials, 
rubbish and temporary works of every kind and leave the whole of the site and the works clean 
and in a work man like condition to the satisfaction of the Bank 

31.0 FORCEMAJEURE 
31.1 Not with standing the provisions of General terms and conditions of the Contract, the 
contractor shall not be liable for forfeiture of its performance security, liquidated damages, or 
termination for default if and to the extent that the delay in performance or other failure to 
perform its obligation sunder the Contract is the result of an even to f Force Majeure. 

 
31.2 For the purposes of this clause, 'Force Majeure' means and includes wars, insurrections, 
revolution, civil disturbance, riots, terroristacts, public strikes, hartal, bandh, fires, floods, 
epidemic, quadrant in erestrictions, freight embar goes, declared general strikes in relevant 
industries, Vis Major Act of Government, impeding reasonable performance of the Contractor and 
/ or Sub-Contractor but does not include any foreseeable events, commercial considerations or 
those involving fault or negligence on the part of the party claiming Force Majeure. 

 
31.3 If a Force Majeure situation arises, the Vendor shall promptly notify the Bank in writing of 
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such condition and the cause thereof. Unless otherwise directed by the Bank in writing, the 
Vendor shall continue to perform its obligation sunder the Contract asfarasis reasonably 
practical, and shall seek all reasonable alternative means for performance not prevented by the 
Force Majeure event. 

 
32.0 COMPLIANCEOFSTATUTORYREGULATIONS 
32.1 The contractor shall conform to the provisions of any Acts of the Legislature relating to the 
work, and to the Regulations and Bye-Laws of any authorities like Electricity, Pollution Control 
Boards, Municipal Authorities, water and Sewarage boards and shall before making any 
variations from the drawings or specifications that may be associated to so conform, give the 
Employer written notices specifying the variations proposed to be made and reasons for making 
them and apply for instruction thereon. The Employer on receipt of such intimation shall give a 
decision within a reasonable time. 

 
32.2 Thecontractor/sshallarrangetogiveallnoticesrequiredforbythesaidActs,RegulationsorBye-
laws to be given to any authority, and to pay to such authority or to any public officer all fees that 
may be properly chargeable in respect of the work and lodge the receipts with the Employer. The 
Contractor shall indemnify the Employer against all claims in respect of paten trights, designs, 
trade marks or name or the protected rights in respect of any equipment, machine, work or 
material used for or in connection with the works or temporary works and from and against all 
claims, demands, proceedings, damages, costs, charges, and expenses whatsoever in respect 
thereof or in relation thereto. The Contractor shall defend all actions arising from such claims, 
unless she has informed the Employer, before any such infringement and received their 
permission to proceed and shall himself pay all royalties, license fees, damages, coat and charges 
of all and every sort that may be legally incurred in respect thereof. 

 
32.3 The contractor should strictly abide by the Central/ State labour regulation for the 
Minimum Wages, Payment of wages, Workmen Compensation, PF, ESI, Contract labour, including 
the latest amendments, if any and other safety regulations. 

 
32.4 The contractor shall keep the Employer saved harmless and indemnified against claims if 
any of the workmen and all costs and expenses as may be incurred by the Employer in connection 
with any claim that may be made by any workmen.  

 

33.0 INSURANCE & DAMAGE TO PERSONS AND PROPERTYETC 
33.1 The insurance shall be for an amount equal to 110 percent of the value of the contract on“ 
All Risks” basis, valid until the Completion of the projector handing over whicheveris later. 

 
33.2 Should any lossor damage occur, the Vendor shall initiate and pursue claim till 
settlement and promptly make arrangements for repair and / or replacement of any damaged 
item to the satisfaction of the Bank, irrespective of settlement of claim by the under writers. 
33.3 The contractor shall be responsible for all injury to the work or workmen to persons, 
animalsor things and for all damages to the structural and /or decorative part of property which may 
arise from the operations or neglect of himself or of any sub-contractor or of any of his or a sub-
contractor’s employees, whether such injury or damage arise from carelessness, accident or any other 
cause whatsoever in any way connected with the carrying out of this contract. 

 
33.4 The contractor shall reinstate all damages of every sort mentioned in this clause so as to 
deliver the whole of the contract works complete and perfect in every respect and so as to make 
good or otherwise satisfy all claims for damages to the property of third parties. 
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33.5 The contractor shall affect the insurance necessary and indemnify the Employer entirely 
from all responsibility in this respect. 

 
33.6 The contractor shall be responsible for anything, which may be excluded from damage to 
any property arising out of incidents, negligence or defective carrying out of this contract. 

 
33.7 The Employer shall be at liberty and is hereby empowered to deduct the amount of any 
damages, compensations, costs, charges and expenses arising or accruing from or in respect of 
any such claim or damages from any sums due to or to become due to the contractor. 
34.      TERMINATIONOFCONTRACTBYSBI 
If the contractor being a company go into liquidation whether voluntary or compulsory or being a 
firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an 
assignment or a composition for the benefit of the greater part, in number of amount of his 
creditors or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee in 
insolvency, or the Receiver of the contractor in insolvency, shall repudiate the contract, or if 
areceiver of the contractor’s firm appointed by the court shall be unable within fourteen days 
after notice to him requiring him to do so, to show to the reasonable satisfaction of the SBI that he 
is able to carry out and fulfill the contract, and if so required by the SBI to give reasonable 
security there fore, or if the contractor shall suffer execution to be issued, or shall suffer any 
payment under this contract to be attached by or on behalf of and of the creditor soft he 
contractor, or shall assign, charge or encumber this contract or any payments due or which may 
become due to contractor, there under, or shall neglect or fail to observe and perform all or any of 
the acts matters of things by this contract, to be observed and performed by the contractor within 
three clear days after the notice shall have been given to the contractor in manner hereinafter 
mentioned requiring the contractor to observe or perform the same or shall use improper 
materials of workmanship in carrying on the works, or shall in the opinion of the SBI not exercise 
such due diligence and make such progress as would enable the work to be completed within due 
time agreed upon, and shall fail to proceed to the satisfaction of the SBI after three clear das 
notice requiring the contractor so to do shall have been given to the contractor as hereinafter 
mentioned or shall abandon the contract, then and in any of the said cases, the SBI may not 
withstanding previous waiver determine the contract by a notice in writing to the effect a she 
rein after mentioned ,but without there by effecting the powers of the SBI of the obligations and 
liabilities of the contractor the whole of which shall continue in force as fully as if the contract, 
had not been so determine and as if the works subsequently executed by or on behalf of the 
contractor (without there by creating any trust in favor of the contractor) further the SBI or his 
agent, or servants, may enter upon and take possession of the work and all plants tools 
scaffolding sheds machinery, steam, and other power, utensils and materials lying up  on 
premises or the adjoining lands or road sand sell the same as his own property or may employ 
the same by means of his own servants and workmen in carrying on and completing the works or 
by employing any other contractors or other persons or person to complete the works, and the 
contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder such 
other contractors or other persons or person employed from completing and finishing or using 
the materials and plants for the works when the works shall be completed, or as soon thereafter 
as conveniently may be the SBI shall give notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor to remove his surplus materials after receipt by 
him the SBI may sell the same by Public Auction and shall give credit to the contractor for the 
amount so realized. Any expenses or losses incurred by the contractor for the amount so realized. 
Any expenses or losses incurred by the SBI in getting the amount payable to the contractor by 
way of selling his tools and plants or due on account of work carried out by the contractor prior 
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to engaging other contractors or against the Security Deposit. 
 

35.0 DISPUTES/ARBITRATION: 
35.1 All disputes or differences whatsoever arising between the parties out of or in connection 
with this contractor in discharge of any obligation arising out of the Contract (whether during the 
progress of work or after completion of such work and whether before or after the termination of 
this contract, abandonment or breach of this contract), shall be settled amicably. 

 
35.2 If however, the parties are not able to solve them amicably, either party (SBI or Vendor), give 
written notice to other party clearly setting out there inspecific dispute(s) and/ or difference(s) and 
shall be referred to a solearbitrat or mutually agreed up on, and the award made in pursuance there of 
shall be binding on the parties. 

 
35.3 In the absence of consensus about the single arbitrator, the dispute may be referred to joint 
arbitrator; one to be nominated by each party and the said arbitrators shall nominate a presiding 
arbitrator, before commencing the arbitration proceedings. The arbitration shall be settled in 
accordance with the applicable Indian Laws. Any appeal will be subject to the exclusive jurisdiction of 
courts at Hyderabad. 

 
35.4 The Vendor shall continue work under the Contract during the arbitration proceedings 
unless otherwise directed by the Bank or unless the matter is such that the work cannot possibly 
be continued until the decision of the arbitratoris obtained. 

 
35.5 Arbitration proceeding shall be held at Mumbai, India, and the language of the 
arbitrationproceedingsandthatofalldocumentsandcommunicationsbetweenthepartiesshallbeinEn
glish. 

 
36. Governing Language: 
All communication with respect to the Bid, clarifications, replies, contract documents etc shall be 
in English. 

 
37. Safety Guidelines for the Contractor: 
The Contractor should follow the following General safety Guidelines while executing the work: 

37.1 Smoking is strictly prohibited at workplace. 
 

37.2 No one is allowed to work at or more than three meters height without wearing safety belt 
and anchoring the lanyard of safety belt to firm support preferably at shoulder level. 
Chinstrap of safety helmet shall be always on and safety boot is worn. 

 
37.3 Usage of eye protection equipment shall be ensured when workmen are engaged for 
grinding, chipping, welding and gas-cutting. For other jobs eye protection has to be provided as 
per the need. 

 
37.4 All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, Safety 
goggles etc. shall be arranged before starting the job. 

 
37.5 Excavated pits for earthing, cable laying shall be barricaded till the backfilling is done. Safe 
approach to be ensured in to every excavation. 

 
37.6 Preferablytheworkshallbecarriedoutduringthedaytime.However,adequateilluminationatw
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orkplaceshall be ensured incase any work is carried out at night. 
 

37.7 All the dangerous moving parts of the portable / fixed machinery being used shall be 
adequately guarded. 

 
37.8 Ladders being used at site shall be adequately secured at bottom and top. Ladders shall 
not be used as work platforms. 

 
37.9 Debris, scrap and other materials to be cleared from time to time from the workplace and 
at the time of closing of work every day. Dismantled Material shall not be thrown from the height 
and shall be properly disposed off to prevent any injury to public/staff. 

 
37.10 Other than electricians no one is allowed to carry out electrical connections, repairs on 
electrical equipment or other jobs related there to. 

 
37.11 All electrical connections shall be made using 3 or 5 core cables, having a earth wire. 

 
37.12 Inserting of bare wires for tapping the power from electrical sockets is completely 
prohibited and plug tops of suitable capacity only shall be used. 

 
37.13 All the unsafe conditions, unsafe acts identified by contractors, reported by SBI/SBI to be 
corrected on priority basis. 

 
37.14 No children or physically challenged persons shall be allowed to enter the workplace and 
shall not be utilized for any service during execution of the work. 

 
37.15 All the Gas cutting, sharp tools, flammable materials and tackles shall be stored properly 
and safely when not in use. 

 
37.16 Clamps shall be used on Return cables to ensure proper earthling for welding works. 

 
37.17 Return cables shall be used for earthling. 

 

37.18 All the pressure gauges used in gas cutting apparatus shall be in good working condition 
and incase of any leakages, the same shall not be used. 

 
37.19 Proper eye washing facilities shall be made in areas where chemicals are handled. 

 
37.20 Connectors and hose clamps are used for making welding hose connections. 

 
37.21 Tapping of power by cutting electric cables in between must be avoided. Proper junction 
boxes must be used. 

 

 
READ, UNDERSTOOD AND ACCEPTED 
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 LISTOFI.S.CODESFORINTERNALELECTRIFICATION 
INSTALLATIONS 

 

S no Description IS Code 
1. EXTERNAL ELECTRIFICATION wiring installation (system 

Voltage not exceeding 650V 
IS732–1989 

2. Graphical symbols used in Electro-technology art-XI-Electrical 
Installation buildings 

IS2032-1969 

3. Fire safety of buildings (General) Electrical Installation IS1646-1961 
4. 3 pin plugs and sockets IS1293 
5. Earthing IS3043-1966 
6. Fittings for electrical wiring IS26671964 

7. General and safety requirements for electric lighting fittings IS1913-1969 
8. Bus bar ratings IS8084-1976 
9. On load change over switches IS4064-1978 
10. Panel shall comply with the latest Relevant Indian Standard sand 

Electricity Rule and Regulations 
IS-13947-1993 

11. The general construction shall for factory built as sembled 
switchgear & control gear for voltage up to and including1100V 
AC 

IS-8623-1977(Part-1) 

12. DBS IS-13947-1993 
13. The general construction for factory built as sembled switchgear& 

Control gear for voltage up to and including 1100VAC 
IS-8623-1977(Part- 
1) 

14. The degree of protection shall be IP-42 for indoor application, IP- 
55 for kitchen and IP-65 for outdoor application. 

 

15. Conduits for electrical installations, Part3: Rigid plain conduits of 
Insulating materials. General requirements [ETD14:Electrical 
Wiring Accessories]. 

IS9537-3(1983) 

16. Fittings rigid non-metallic conduits [ETD14: Electrical Wiring 
Accessories] 

IS3419(1989) 
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FORM OF SUBMISSION OF TENDER 
(To be filled by the tenderer) 

 
 

The Assistant General Manager, 
State Bank Staff College,  
Begumpet  Road,  
Hyderabad -500 016. 
 

Dear Sir/s, 
 

Ref:TENDERFOR  
 

I/We have examined the above tender and subsequent pre-bid clarifications/ modifications 
/revisions, if any, furnished by SBI and I/We have inspected the site of works and have made 
me/us fully acquainted with the local conditions in and around the sites of works and offer to 
undertake Contract as detailed in this tender by submitting my/our online bids in the Bank’s 
e-tender portal. 

 
38 While submitting this Bid, I / We certify that: 
i) The undersigned is authorized to sign on behalf of the Bidder and the necessary 
support document delegating this authority is uploaded along with the bid. 

ii) We certify that we have not made any changes in the contents of the tender 
document read with its amendments/clarifications provided by M/s SBI, submitted by us in 
our Bid document. 

iii) The rate quoted in the price Bids are as per the tender and subsequent pre-Bid 
clarifications/modifications/ revisions furnished by the Bank, without any exception. 

39 We agree to abide by all the Bid terms and conditions, contents of Agreement and the 
rates quoted in the bid, which shall remain binding up on us. 

 
4. If our Bid is accepted, we undertake to enter in to and execute at our cost, when called up 
on by the Bank to do so, a contract in the prescribed form and we shall be jointly and severally 
responsible for the due performance of the contract. 

 
5. Until a formal contract is prepared and executed, this Bid, together with your written 
acceptance thereof and your notification of award, shall constitute a binding Contract 
between us. 

 
6. It is further certified that the contents of our Bid are factually correct. We also accept that 
in the event of any information / data / particulars proving to be incorrect, SBI will have the 
right to disqualify us from the Bid. 

 
7. We understand that you are not bound to accept the lowest or any Bid you may receive and 
you may reject all or any Bid without assigning any reason or giving any explanation 
whatsoever. 

 
8. We hereby undertake that our name does not appear in any “Caution” list of RBI / IBA or 
any other regulatory body. 
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9. We also confirm that we have not been blacklisted by any Bank / PSU / State   or Central 
Govt departments for any reasons. 

 
10. We confirm that we do not have any litigation / cases pending against us in any Bank 
/PSU/State or Central Govt departments. 

 
11. We confirm that we are responsible to obtain all necessary licenses, permission, NOC from 
all the statutory/local authorities for the smooth execution of this contract in SBI premises. 

 
12. We hereby confirm that all the materials/components/spare parts/equipment etc. to be 
supplied / used as a part of this contract shall be original / new materials / components 
/parts / equipment only, from respective OEMs of the products and that no refurbished 
/duplicate / second hand materials/components /parts/ equipment shall be supplied or shall 
be used. 

 
13. For any type of deviation (to any of above or subsequent instructions), it will be my/ our 
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing 
which it shall be deemed that I have carried out any such deviations at my own and I shall be 
duty bound to replace the all deviated material/ works from the site at my/ our cost as well as 
I shall be liable to penalized by the SBI as deemed fit and for all such loses made thereof, I/ we 
shall not have any right to arbitrate in any manner. 

Yours Faithfully, 

 
Contractor’s Signature  

 

Name:  
 
 

Address:  
 
 

*************************************************************************************************** 
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FORMOFAGREEMENT 
 

ARTICLES of AGREEMENT  made  this  day  of  year  2024  between 
 (Hereinafter referred to 
as the “Employer/Bank” which expression shall, unless excluded by or repugnant to the 
context,      includes      its        successors        and      assigns)      of       the      ONE      PART 
and of  (Hereinafter 
referred to as “Contractor” unless excluded by or repugnant to the context, includes its 
successors and assigns)of the OTHER PART. 

WHEREAS the Employer in tends to carryout 
 And shall herein 
after referred to as“ Project”. 

AND WHEREAS for the purpose of the above said project, the Employer invited ONLINE E-
tenders from experienced, resourceful and bonafide contractors through M/s SBI, Hyderabad 
vide its Notice Inviting Tender(No. dated. ). 
WHEREAS the contractor submitted his Online Tender containing Notice Inviting Tender, 
General Conditions of Contract, Special conditions, Bill of Quantities, Form of Agreement, 
Preferred makes of materials, Form of Submission of tender, Technical Specifications etc. for 
the above said project, (Hereinafter collectively referred to as the “said conditions”), digitally 
signed as a token of his acceptance of the same, along with requisite Cost of tender and 
Earnest Money Deposit. 
AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be 
most suitable for the project. 
AND WHEREAS the Employer through   SBI   has   accordingly   issued   the   work   order (No.
 dated. ) to the contractor subject to his furnishing the 
requisite Security Deposit. 
AND WHEREAS the Contractor has accepted the a fore said Work Order vide his letter of 
acceptance No.  dated and has also deposited with the Employer 
a sum of Rs. Which with the Earnest Money of Rs.  Forms the 
requisite Security Deposit@ 2% of the accepted Tender Value of Rs. . 

NOW, there fore, it is here by agreed to and between the parties as follows: 
1) Contract documents 
The following documents shall constitute the Contract Documents. 
I. This Article of Agreement. 
II. TenderDocumentsubmittedbytheContractorincludingthe“saidconditions”,N.I.TandS
cheduleofquantities. 
III. AllcorrespondencebetweentheEmployerandtheContractorfromthedateofissueof 
N.I.T and the date of issue of work order. 
IV. Work order No. dt._  
2) In consideration of the payments to be made to the Contractor as herein after provided 
the Contractor shall up on and subject to the said conditions, execute and complete the 
contracted project works and such further detailed drawings as may be furnished to the 
contractor by the said Employer and described in the said Specifications and the said 
Schedule of Quantities. 
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3) Not with standing what are stated in the N.I.T conditions of Tendering, Conditions of 
Contract of here instated before, the Employer reserves itself the right of altering the nature 
of the work and addition to or omitting any items of work or of having portions of same 
carried out through another agency or other wise and such alteration so r variations shall be 
carried out without prejudice to this contract. 
4) As mentioned above, the “said conditions” shall be read and be treated as forming part 
of this agreement and parties hereto will respectively be bound thereby and to abide by and 
submit them selves to the conditions and stipulations and perform the same on their parts to 
be respectively observed and preferred. 
5) Any dispute arising under this agreement shall be referred to the Arbitration in a manner 
specified in the General Conditions of the Contract and all legal disputes shall be limited within the 
territorial jurisdiction of the Hyderabad there to. The decision of the arbitration shall be final and 
binding on both the parties. 
6) TheVendor/ContractorshallpromptlynotifySBIofanychangesintheconstitutionof their 
firm. It shall be open to SBI to terminate the agreement on the death, retirement, insanity or 
insolvency of any person/s is being director/s or partner/s in the said company /firm, or on 
the addition or introduction of a new partner without the previous approval in writing of SBI. 
But in absence of and until its termination by SBI as aforesaid, this agreement shall continue 
to be of full force and effect notwithstanding any changes in the constitution of the firm by 
death, retirement, insanity or insolvency of any of its partners or the addition or introduction 
of any new partners. In case of retirement / death, the surviving or remaining partners of the 
firm shall be jointly and severally liable for the due and sat is factory per formance of the 
terms and conditions of the agreement. 
7) The Contractor agrees and hereby keeps the Bank in demnified againstall claims, 
actions, loss, damages, reputation loss, costs, expenses, charges, including legal expenses 
(Attorney, Advocates fees included) which the Bank may suffer or incur on account of any 
deficiency in Services rendered by The Contractor or breach of any obligations under this 
contract, including without limitation, breach of confidentiality obligations or any acts of 
commission/omissionon the part of employees, agents, representatives or Sub-Contractors of 
the Contractor. The Contractor agrees to make good the loss suffered by the Bank. 

 
IN WITNESS WHERE OF THE PARTIES to their present have here under set and subscribed their 
hands, the day, month and year first above written. 

Signed and delivered for and on behalf of 
Shri.  Its duly authorized official, In the presence of– 
1. (Name and Address) 

2. (Name and Address) 

 
Signed and delivered for and on behalf of the Contractor by 
Shri his duly authorized representative, in the presence of 

1. (Name and Address) 
 

2. (Name and Address) 



Page 34 of 41  

TECHNICAL SPECIFICATIONS 
 

The supply and erection of lift shall conform to the latest lift act in force and modern lift 
practice in all respects. Technical specifications for various items of work given in the 
Bill of Quantities are to be read in conjunction with the specifications given below. Each 
item of work shall be executed according to the relevant Indian Standard (IS) 
specifications. 

 
Document Number Standard Title 

IS 9878:1981 Safety gears and governors for electric passenger and 
goods lifts 

IS14665:Part1:2000 Electric TractionLifts-Part1:Guidelines for Outline 
Dimensions of Passenger, Goods, Service and 
Hospital Lifts 

IS14665:Part2:Sec1and2:2000 
Electric Traction Lifts - Part 2 : Code of Practice for 
Installation, Operation and Maintenance-
Section1:Passenger and Goods Lifts 
-Section2:Service Lifts 

IS14665:Part3:Sec1and2:2000 Electric Traction Lifts-Part3:Safety Rules-
Section1:Passenger and Goods Lifts-Section2: Service 
Lifts 

 
IS14665:Part4:Sec1to9:2001 

Electric Traction Lifts - Part 4 : components - Section 1 
: Lifts Buffers - Section 2 : Lift Guide Rails and Guide 
Shoes - Section 3 :Lift Car frame, Car, Counter weight 
and Suspension-Section4: Lift Safety Gears and 
Governors-Section5 

IS14665:Part5:1999 
Electric Traction Lifts-Specification-Part5: Inspection 
Manual 

IS 2365:1977 
Specification for Steel Wire Suspension Ropes for 
Lifts, Elevators and Hoists 

IS4289:Part1:1984 
Specification for Flexible Cables for Lifts and 
Other Flexible Connections- Part1 : Elastomer 
Insulated Cables 

IS4289:Part2:2000 
Flexible Cables for Lifts and Other Flexible 
Connections-Specification- Part2:PVC 
Insulated Circular Cables 

IS 8151:1976 Single-speed three-phase induction motors for driving 
lifts 

IS 9228:1979 
Specification for Mono Seat Chairs for Chairlifts 
Used in Winter Sports 

 
Guarding and protecting hoist way shall be responsibility of the lift contractor from the 
date of commencement of work at site. 
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Variable Voltage, Variable Frequency(V3F) 
Level ling device: As per 2.31.1 of IS1860-1980 

Terminal buffers: Terminal buffers shall be installed as a means of stopping the car and 
counter weight at the extreme elimits of travel and shall be spring or oil buffers. Buffers in the 
pit shall be mounted on steel channels or suitable concrete blocks. 

Guide: Steel ‘Tee’ section guides shall be provided for the car and counter - weight. At least 
the guides for the car should be machined. 

Ropes: Hoisting suspension ropes as perIS14665(Part4/sec.1to9):2001 

Reverse phase and phase: Reverse phase & phase failure relay shall be provided to 
protect the machine against phase reversal and failure of any phase. 

Miscellaneous: All electrical wiring shall have flame resisting moisture proof insulation and 
will be run in heavy gaugemetal conduit/ casing. The trailing cable between the car and lift well 
will be multi core type designed for lift services and will have flame resisting moisture proof 
covering. Cables should conform to relevant IS amended up to date. All wiring and earthing etc. 
shall conform to IE rules and regulations. 
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TECHNICAL PARAMETERS FOR 13 PASSENGER LIFT 
 

Technical 
Parameter 

Technical data required as per tender Item wise confirmation 
To be filled by tenderers 

Lift Model Minimum13 Persons Passenger lift(Machine 
Room Less Elevator)or as per manufacturers 
standard capacity 

 

Number of lift 1No. 
13 passenger 

 

speed 1.0M/S  

Type of Drive Microprocessor based VVVF Drive (V3F)/ 
ACVF 

 

Travel Height 8mapproximately  

No.of stops & 
Opening 

3stop, 3landingsand 3openings(Ground, 
1st&2ndFloors) 

 

Lift well size 
Available – 13 
Passengers 

2700mm(Wide)x1800mm(Depth) 
Approximately 

 

Car size – 13 
Passengers 

1600mm (Wide)x1350mm(Deep)x 
2200mm(Height)or as per manufacturers 
recommendations/provisions 

 

Power supply 415V-3phase,50cyclesAC  

Auxiliary power Single phase, 220V,50cyclesAC  

Car Enclosure Stainless steel hairline finish  

Flooring Granite/Marble flooring  

No.of entrance Three entrances on same side  

Car entrance Two-panel centre opening Plain Panel   

Landing 
entrance 

Centre opening Plain Panel door switch 
stainless steel hair line finish 

 

Clear opening 900mm(W)X2000mm(H)or as per 
Manufacturers standards 

 

Indicators All landings  

Controls Simplex Full Collective Control  

Mirror Provision Half  height mirror  

Car Entry Centre opening power doors  

Controls/ 
Indicators 

Stainless Steel 7 segment display Surface 
Mounted Silver brushed St St Square, surface 
mounted or as per manufacturers standards 

 

Fire rating 
Landing doors 

1 Hrs  

Overload 
detection 

Yes  

Emergency 
Rescue Device 
(ARD) 

Yes  
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Stainless steel handrail should be provided inside the car cabin. 
The vendor should provide operating instructions chart at machine room and emergency 
risks methods should be displayed. 
Should be convenient to physically handicap and Brail notations should be there. 

 
****Note:No extra charges will be paid for any minor civil works, scaffolding required 
for installation of lifts and Electrical works 

 

***Minor Civil Works will include, Lift landing Springs along with pedestal, fixing of Lift 
railing, Counter balance and indicators in each floor. 

 
 
 
 
 
 
 
 
 
 

Intercom 3-way 
Voice synthesizer 

Yes  

Other features 
included 

1. Entrance vertical and sill supports at 
all landings. 

2. Call register indicator. 
3. KDS-300Micro movement push 

button for car and landing. 
4. Emergency 
Alarm.5.Balustrade 
6. Emergency light. 
7. Emergency Rescue Device 
8. (ERD).8.Automatic rescue 
Device(ARD).9.Firerescue Device(FRD). 
10. Load weighting device(LWD). 
11. Pit ladder. 
12. Built in voltage stabilizer for 

control gear Auto/attendant 
key. 

13. Press and speak 
phone/3wayintercom. 

14. Floor annunciator with music. 
15. Infrared full door screen 
16. Brail Indication 
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TECHNICALPARAMETERSFOR08 PASSENGER LIFT 
 

Technical 
Parameter 

Technical data required as per tender Item wise confirmation 
To be filled by tenderers 

Lift Model Minimum 08 Persons Passenger lift (Machine 
Room Less Elevator)or as per manufacturers 
standard capacity 

 

Number of lift 1No. 
08 Passenger  

 

speed 1.0M/S  

Type of Drive Microprocessor based VVVF Drive(V3F)/ 
ACVF 

 

Travel Height 8m approximately  

No. of stops & 
Opening 

3stop, 3 landings and 3openings(Ground, 
1st&2ndFloors) 

 

Lift well size 
Available – 08 
Passengers 

1750mm(Wide)x 1675mm(Depth) 
Approximately 

 

Car size – 08 
Passengers 

1300mm (Wide)x1100mm(Deep)x 
2200mm(Height)or as per manufacturers 
recommendations/provisions 

 

Power supply 415V-3phase,50cyclesAC  

Auxiliary power Single phase, 220V,50cyclesAC  

Car Enclosure Stainless steel hair line finish  

Flooring Granite/Marble flooring  

No. of entrance Three entrances on same side  

Car entrance Two-panel centre opening Plain Panel   

Landing 
entrance 

Centre opening Plain Panel doors with 
stainless steel hair line finish 

 

Clear opening 900mm(W)X2000mm(H)or as per 
Manufacturers standards 

 

Indicators All landings  

Controls Simplex Full Collective Control  

Mirror Provision Half height mirror  

Car Entry Centre opening power doors  

Controls/ 
Indicators 

Stainless Steel 7 segment display Surface 
Mounted Silver brushed St St Square, surface 
mounted or as per manufacturers standards 

 

Fire rating 
Landing doors 

1 Hrs  

Overload 
detection 

Yes  
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Emergency 
Rescue Device 
(ARD) 

Yes  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Stai
nle
ss 
ste
el 

hand rail should be provided in side the car cabin. 
The vendor should provide operating instructions chart at machine room and emergency 
risks methods should be displayed. 
Should be convenient to physically handicap and Brail notations should be there. 

 
****Note: No extra charges will be paid for any minor civil works, scaffolding required 
for installation of lifts and Electrical works 

 

***Minor Civil Works will include, Lift landing Springs along with pedestal, fixing of Lift 
railing, Counter balance and indicators in each floor. 

Intercom3-way 
Voice synthesizer 

Yes  

Other features  
included 

5. Entrance vertical and sill supports at 
all landings. 

6. Call register indicator. 
7. KDS-300Micro movement push 

button for car and landing. 
8. Emergency 
Alarm. 
5.Balustrade. 
9. Emergency light. 
10. Emergency Rescue Device 8.(ERD). 
8. Automatic rescue 
Device(ARD).9.Firerescue Device(FRD). 
17. Load weighting device(LWD). 
18. Pit ladder. 
19. Built in voltage stabilizer for 

control gear Auto/attendant 
key. 

20. Press and s peak phone /3 
way intercom. 

21. Floor annunciator with music. 
22. Infrared full door screen 
23. Brail Indication 
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PRICEBID 
NAME OF WORK :Supply, Installation, Testing & Commissioning of  Two Number Passenger                         
(8 Persons & 13 Persons) (Machine Room Less) Elevators  for Hostel Block 1 & 2,  for State Bank 
Staff  College  at Begumpet, Hyderabad 

SNo Description Qty Unit Rate Amount 
(Rs.) 

A PASSENGER LIFTS 
1 Supply, Installation, Testing, & Commissioning of  

13 Passenger Elevator with 3 stops without machine room as per 
specification to serve 3 stops & 3 openings, Single entrance car  
(Ground, First& Second Floors) for State Bank Staff College, 
Begumpet Road, Hyderabad -500 016, Telangana. No extra charges 
will be paid for any minor civil works, scaffolding required for 
installation of lifts and Electrical works 

1 NO   

2 Supply, Installation, Testing, & Commissioning of  
08 Passenger Elevator with 3 stops without machine room as per 
specification to serve 3 stops & 3 openings, Single entrance car  
 (Ground, First & Second Floors) for State Bank Staff College, 
Begumpet Road, Hyderabad -500 016,  Telangana. No extra 
charges will be paid for any minor civil works, scaffolding 
required for installation of lifts and Electrical works 

1 NO   

 TOTAL AMOUNTFORLIFTPART  A  

B COMPREHENSIVE AMC 
3 Comprehensive AMC for the above 13 Passenger  elevator after 

completion of warranty period of 24 Months 

    

 Third Year 1 JOB   

 Fourth Year 1 JOB   

 Fifth Year 1 JOB   
 Six Year 1 JOB   

 Seventh Year 1 JOB   

 Eight Year 1 JOB   

 Ninth Year  1 JOB   

 Tenth Year 1 JOB   

 TOTAL AMOUNT FOR LIFT PART B  

 Comprehensive AMC for 08 Passengers elevator after completion of warranty period of 24 
Months 

 

 Third Year 1 JOB  

 Fourth Year 1 JOB  

 Fifth Year 1 JOB  

 Six Year 1 JOB  

 Seventh Year 1 JOB  

 Eight Year 1 JOB  

 Ninth Year  1 JOB  

 Tenth Year 1 JOB  

 TOTAL AMOUNT FOR LIFT PART C  

 GRAND TOTAL AMOUNT EXCLUDING GST :(A+B+C)  

 

 

**GST WILL BEPAID EXTRA ASAPPLICABLE 
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Note: 
All the vendors must quote their rates for the above work duly after inspection of the site. No further price 
variation/deviation will be entertained later. 
Price quoted should be inclusive of all Taxes, duties and transportation charges except GST. 
The Vendor must quote for AMC charges for the new lift per year and GST is payable extra as per prevailing rates at the 
time. No revision of AMC will be done subsequently as AMC is considered for arriving at the L1 tender. 
The L1 contractor will be finalized up on the grand total amount. 
The works required for erection of lift like scaffolding, grouting, all civil works related to installation will be under 
scope of contractor. 

Date: 
Signature with company seal 

 

Station: 
 

(Signature of the Contractor with Seal.) 
 


