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STATE BANK OF INDIA 
 

Notice Inviting Tenders 
 
State Bank of India invites online tenders from the Bank’s empanelled contractors Delhi circle for the 
category upto Rs. 10 lacs for Electrical & Allied Works for SBI Arakot, Dist. Uttarkashi: 

 

1 Name of Work : 
Electrical & Allied Works for SBI Arakot, Dist. 
Uttarkashi. 

    

2 Time allowed for completion : 30 Days from the date of handing over of the site. 

    

3 Earnest Money Deposit : 

Rs 7,900.00/- (Rupees Seven Thousand Nine 
Hundred Only ) by crossed Bank Draft / Banker’s 
Cheque drawn in favour of STATE BANK OF 
INDIA, Dehradun. (To be enclosed in sealed 
envelope as a part of technical Bid) 

    
4 Initial Security Deposit : 2% of the total value of the contract 
    

 5 
Processing Fee of Tender 
Documents : Nil 

    

6 
Last date and time of receipt 
of Tenders 

: 11/06/2024  upto 3:00 pm 

    
7 Address at which the tenders 

are to be submitted 
: Technical Bid :  

Regional Manager 
State Bank of India, RBO-4, New Cantt. Road 
Dehradun. 
Price Bid:Price Bid to be uploaded Online 
www.tenderwizard.com/SBIETENDER 

    
8 Date and time of opening 

Tenders 
: 11/06/2024 at 4:00 pm 

Technical Bid : In Hard Copy 
Price Bid: Online only 

    
9 Place of opening tenders : Technical Bid: to be submitted in Hard Copy at 

Regional Manager 
State Bank of India, RBO-4, New Cantt. Road 
Dehradun. 
Price Bid: to be submitted online 
www.tenderwizard.com/SBIETENDER 

    
10 Defects Liability Period  12 months from the date of handing over of the project to 

the satisfaction of Bank 
    

11 Validity of offer  90 days from the date of opening the tenders. 
    

12 Liquidated Damages  At the rate of 0.5% of the contract value per week which 
subject to a maximum of 5% of the accepted contract value. 

13 Note:   If the vendor is found to have delayed the 
running/in hand project beyond the prescribed time 
limit specified in related tender document, the 
vendor will not be issued the new tender until 
completion of the previous delayed work. 



  

 

   
Mode of Submission of Tender: The tender shall be submitted in both physical and 
online in two cover system in accordance with the procedure detailed herein below. 
Specified documents shall be sealed in envelopes of appropriate size each of which shall 
be sealed. 

 

1) First Envelope marked Cover 1 shall contain Covering Letter. 
 

2) Envelope marked Cover 2 shall be of adequate size and shall contain envelopes 
marked Covers 1 & tender document/Undertaking as in Annexure- I and 
shall be properly sealed & signed.  This envelope shall be endorsed on the 
outside face as under: 

 

“Electrical & Allied Works at SBI Arakot, Dist. Uttarkashi” 
 

The envelope marked Cover 2 containing the tender documents/ Undertaking as 
in Annexure- I as per instructions mentioned above shall be submitted in the 
office of “Regional Manager, State Bank of India, RBO-4, New Cantt. Road, 
Dehradun.” ON OR BEFORE 3.00 p.m. on 11/06/2024. 
 

Envelope marked Cover 1 & Cover 2 containing Covering Letter, tender 
document/Undertaking as in Annexure- I will be opened. If the tender 
document/Undertaking as in Annexure- I is not found as prescribed, the tender 
shall be rejected.  
 

In case the date of opening of tenders is declared as a holiday, the tenders will be opened 
on the next working day at the same time. 
 

State Bank of India has the right to accept / reject any or all tenders without assigning 
any reasons. 
 

For E-Tender related queries: Service provider: M/s Antares Systems Limited, 
Registered Office at: - #24, Sudha Complex, 3rd Stage, 4th Block, Bangalore – 560079. 
Ph: - 080-49352000 / 40482000 Fax: - 080-49352034  
 

Help Desk: Contact Person: Mr. Pushpraj /Mr. TousikGhosh / Mr. Kushal Bose Mobile no. 
7503347659/ 09674758724/ 07686913157(On working days-9 hours–18 hours)            
E-mail:pushpraj@antaressystems.com/ tousik.g@antaressystems.com / 
kushal.b@antaressystems.com 
 
 

For any other queries the vendors may contact the M/s Rathore Architects & 
Associates, Jaipur Phone – 0141 6540855, 9928816703  
   
    

STATE BANK OF INDIA 
                              

                               
 
 

                                                                     SIGNATURE OF THE TENDERER 
 

 
 
 
 
 
 
 
 
 



  

 

 
 

INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of Work 

State Bank of India invites online Tenders from the Bank’s Empanelled Contractors 
category from upto Rs. 10 lacs for Electrical & Allied Works for SBI Arakot, Dist. 
Uttarkashi:  

 
1.1 Site and its Location 

The proposed work is to be carried out at new proposed premises of SBI Arakot, Dist. 
Uttarkashi. 
 
 Tender Documents 
2.1 The work has to be carried out strictly according to the conditions stipulated in the 

tender consisting of the following documents and the most workmen like manner: 

 Instructions to Tenderers 

 General Conditions of Contract 

 Special Conditions of Contract 
 Additional Specifications 

 Drawings 
Price Bid 

2.2 The above documents shall be taken as complementary and mutually explanatory 
of one another but in case of ambiguities or discrepancies, shall take precedence in 
the order given below: 

a) Price Bid 

b) Additional Specifications 
c) Technical Specifications 

d) Drawings 

e) Special Conditions of Contract 
f) General Condition of Contract 

g) Instruction to Tenderers 

 

2.3 Complete set of tender documents including relative drawings can be downloaded 
from e-tendering portal of the e-tendering service provider engaged by SBI  

2.4 The tender documents are not transferable. 

3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses 
all information and data which may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. 
The tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the 
materials, labour, the law and order situation, climatic conditions, liaison 
requirements with local authorities/ authorities maintaining the campus, 
security agencies guarding the campus, traffic regulations in and around 
the site etc; 

 The tenderer will be fully responsible for considering the financial effect of any or 
all the factors while submitting his tender. 

 



  

 

4.0 Earnest Money - Rs 7,900.00/- (Rupees Seven Thousand Nine Hundred 
Only ) by crossed Bank Draft / Banker’s Cheque drawn in favour of STATE BANK 
OF INDIA, Dehradun. (To be enclosed in sealed envelope as a part of 
technical Bid) 

 
5.0 Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract 
value by means of Demand Draft drawn in favour of State Bank of India payable 
at Dehradun within a period of 7 days of acceptance of tender. 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract 
value is in the form of initial security deposit. Balance 3% shall be deducted from 
the running account bill of the work at the rate of 10% of the respective running 
account bills i.e., deduction from each running bill account will be 10% till total 3% 
of contract value is reached.  50% of the total security shall be paid to the 
contractors on the basis of architect’s certifying the virtual completion.  The 
balance 50% would be paid to the contractors after the defects liability period as 
specified in the contract provided he has carried out all the work and attended to 
all the defects in accordance with the condition of the contract and clearance, if 
any, of the observations of the CTE of CVC. 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

7.0 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 7 days from the 
receipt of intimation of acceptance of his tender by the Bank. However, the written 
acceptance of the tender by the Bank will constitute a binding agreement between 
the Bank and successful tenderer whether such formal agreement is subsequently 
entered into or not. 

8.0 Completion Period 

Time is essence of the contract. The work should be completed in all respects in 
accordance with the terms of contract within a period of 30 Days from the date of 
handing over of the site. 

9.0 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of ninety days 
from the date of opening price bid.  

 10.0 Liquidated Damages  

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of 
the accepted Contract Value. 

11.0 Rate and Prices: 

11.1 The tenderers shall quote their rates for individual items both in words and figures. 
In case of discrepancy between the rate quoted in words and figures the unit rate 
quoted in words will prevail.  If no rate is quoted for a particular item the 
contractor shall not be paid for that item when it is executed. 

 The amount of each item shall be calculated and the requisite total is given.  In 
case of discrepancy between the unit rate and the total amount calculated from 
multiplication of unit rate and the quantity the unit rate quoted will govern and the 
total amount will be corrected. 

 

11.2.1 The tenderers need not quote their rates for which no quantities have been given. 
In case the tenderers quote their rates for such items those rates will be ignored 
and will not be considered during execution. 



  

 

 
11.2.2 The tenderers should not change the units as specified in the tender.  If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor 
would be paid accordingly. 

 
11.3 The tenderer should not change or modify or delete the description of the item.  If 

any discrepancy is observed he should immediately bring to the knowledge of the 
Architect/Bank. 

 
11.4 Each page of the BOQ shall be signed by the authorized person and cutting or over 

writing shall be duly attested by him. 
 
11.5 Each page shall be totaled and the grand total shall be given. 
 
11.5.1 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies 

etc. and deduction at source for Income Tax, Work Contract Tax etc. will be made 
as per statutory rules. 

 
11.5.2 The contractor shall be required to conduct necessary tests of the water brought 

from tube well or any other outside source, from approved laboratory. 
 
11.5.3 The contractor is required to comply with all act of the Government relating to 

labour and the rules and regulations made there under from time to time and to 
submit at the proper times all particulars and statements required to be furnished 
to the appropriate authorities. 

 
12 Vendor has to submit in Hard copy the tender document along with all 

terms & Conditions, Specifications and subsequent annexure and 
corrigendum’s duly signed and stamped by authorized representative/ 
signatory on becoming L1. However we accept all the terms and conditions 
along with the specifications, Drawings, Layouts etc defined in the tender 
documents. 

12.0 Nominated Contractor for Allied work, if any.  
 

The contractor shall get allied works executed only through Contractors already in 
SBI’s Panel, for different categories of works. 
 

 

 

 

 

 

 

 

 

 

 



  

 

Annexure-I 
 

UNDERTAKING 
(To be submitted along with the technical Bid) 

 
To 
 
The Regional Manager 
State Bank of India, RBO-4,  
New Cantt. Road,  
Dehradun 
 
 
Dear Sir, 
 
Reg.:-Electrical & Allied Works in SBI Arakot, Dist. Uttarkashi”.  

 
2. I / We refer to the tender notice issued by you for Electrical & Allied Works and 

allied works in connection with the above. 
 

3. I undertake to submit in Hard copy the tender document along with all 
terms & Conditions, Specifications and subsequent annexure and 
corrigendum’s duly signed and stamped by authorized representative/ 
signatory on becoming L1. However we accept all the terms and conditions 
along with the specifications, Drawings, Layouts etc defined in the tender 
documents. 

4. I / We hereby offer to perform, provide, execute, complete and maintain the works 
in conformity with the drawings, designs, conditions of contracts, specifications, 
schedule of quantities relating to the works. 
 

5. I / We have satisfied myself / ourselves as to the site conditions, examined the 
drawings and all aspects of the tender conditions, subject to above, I / We do 
hereby agree, should this tender be accepted in whole or in part, to: 

a. Abide by and fullfill all the terms and provisions of the said conditions annexed 
here to, 

b. Complete the works within 30 Days as per the work programme enclosed with the 
tender in two or three shifts if considered necessary by the Employer / Consultants 
at no extra cost to the Employer. 

6. I / We understand that you are not bound to accept the lowest or any tender you 
receive. 

 
The names of DIRECTORS of our Firm are: 
 
1. ________________________________ 
2. ________________________________ 
3. ________________________________ 
4. ________________________________ 
 
Yours faithfully, 
 
 
 
 
Signature …………………………….. 
Designation ………………………….. 
 



  

 

 
Name of Partner / Director of the Firm, authorized   
to sign or name of person having power of attorney 
to sign the contract. (Certified true copy of power  
of attorney should be attached) 
 
 
Signature and address of witnesses:  a. Signature …………………………………… 
         
       Name ……………………………………………….. 
 
       Address …………………………………………….. 
 
       b.
 Signature……………………………………… 
         
       Name ………………………………………………. 
 
       Address ……………………………………………. 
 

       b.

 Signature……………………………………… 

         

       Name ………………………………………………. 

 

       Address ……………………………………………. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

 

AGREEMENT 
 
This agreement made on the __________day of ____________Two Thousand _____ 
BETWEEN State Bank of India a corporation constructed under the State Bank of India 
Act, 1955 and having its Local Head Office at New Delhi and many other places, 
(hereinafter called “the Employer”) of the one part and M/s 
__________________________ through its ______________ having its registered office 
at _______________________________________ (hereinafter called “the Contractor”) 
of the other part. 
 
WHEREAS the Employer is desirous of executing Certain Works to be carried out at SBI 
Arakot, Dist. Uttarkashi, as per Schedule-I, to this agreement and has caused 
Drawings, Bills of Quantities and Specification describing the work to be done, prepared 
by SBI, New Delhi (hereinafter called “Employer”). 
 

AND WHEREAS the said Drawings, the Bills of Quantities marked pages _____ to ____ 
(inclusive) and the Specifications as stated have been signed by or on behalf of the parties 
hereto: 

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of 
Tender and the Conditions of Contract and further subject to the Special Conditions set 
forth in Schedule-II hereto attached (hereinafter collectively referred to as “the said 
Conditions”) as per the said Drawings and as described in the said Specification and 
included in the said Bills of Quantities for the sum of Rupees _____________________ 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the sum of Rupees 
________________________________________ to be paid at the time and in the 
manner set forth in the said Conditions, the Contractor shall upon and subject to 
the said Drawings and described in the said Specification and Bills of Quantities. 

2. The Employer shall pay to the Contractor the said sum of 
Rs._______________________________ 
__________________________________________________________________
______________ or such other sum as shall become payable hereunder at the 
times and in the manner specified hereinafter.                                               

3. The term “The Architects” in the said conditions shall mean SBI, New Delhi or in 
the event of their ceasing to be Architects for the purposes of this Contract, such 
other persons as shall be nominated for that purpose by the Employer, not being a 
person to whom the contractor shall object for reasons considered to be sufficient 
by the Employer mentioned in the said Conditions.  Provided always that no 
persons subsequently appointed to be Architects under this Contract shall be 
entitled to disregard or overrule any decision or approval or direction given or 
expressed by the Architects for the time being. 

4. The said Conditions, Specifications and Priced Bills of Quantities shall be read and 
construed as forming part of this agreement, and the parties hereto shall 
respectively abide by and submit themselves to the conditions and stipulations and 
perform the agreement on their parts respectively in such Conditions, 
Specifications and Priced Bills of Quantities contained. 

 This agreement is subject to jurisdiction of courts in Dehradun only. 

 The Regional Manager concerned shall exercise powers on behalf of the said 
Employer for the purpose of the Contract Agreement. 

 Whereas both the parties agree to sign the following annexure Annexed to this 
Agreement in token of their acceptance. 



  

 

I) Agreement 

II) General Conditions of contract. 

III) Special Condition of Contract. 

IV) Safety Codes. 

V) Specifications. 

VI) Material Testing & Their Frequency. 

VII) List of Approved Makes/ Brands 

VIII) Priced Bill of Quantities. 

IX) Drawings. 

 The Bank shall pay the contractor such sum as shall become payable hereunder at 
the times and in the manner specified in the said Conditions mentioned in the 
General Conditions of Contract. 

 Whereas the Contractor hereby undertakes and agrees to carry out and complete 
the works within 30 Days from the date of handing over site or 15 days from the 
date of issue of letter of acceptances, whichever is later. The Contractor agrees 
and has deposited the sum of Rs. _________ by way of Initial Security Deposit for 
due fulfillment of this Contract for the Works. It is agreed that the Security Deposit 
shall be deducted from each running bills and refunded to the contractor as per 
clause 2 of the General Conditions of the Contract Annexed herewith. 

 Whereas Shri __________________ is the accredited representative(s) of the 
Contractor who would be responsible for taking instructions from the Employer in 
relation to the Works. The Contractor agrees to pay Sales Tax or any other Tax on 
material or finished works like Works Contract Tax, Turnover Tax etc. including 
Income Tax in respect of this Contract of the Works and the Employer will not 
entertain any claim whatsoever in this report nor the Employer shall be responsible 
to pay any Tax as mentioned above. If due to non – payment of any of the 
aforesaid Tax or other Taxes connected with the Works, the Contractor suffers any 
loss or damages occurred to the Contractor and the Employer will be entitled to 
claim damages from the contractor for non completion of the Work within 12 
calendar months stipulated in Para 9, above. 

 Whereas the Contractor hereby declares the list of all the relative working with the 
Employer which is annexed herewith. 

      OR 

Whereas the Contractor declares that none of his relative is working with the 
Employer. 

      OR 

Whereas the Contractor declares that he has associated himself with the agencies 
of the appropriate classes of person for Sanitary and Water Supply Installation etc. 
or any other specialized job to complete the works. 

The Plans, Drawings, Specifications, Contract Documents and the Documents above 
mentioned shall form basis of this Contract and the decision of Regional Manager, State 
Bank of India, RBO-4, New Cantt. Road, Dehradun for the time being as mentioned 
in the Conditions of Contract in reference to all matters of dispute as to material, 
workmanship or account and as to the intended interpretation of the clauses of the 
Agreement or any of the document attached hereto shall be final and binding on both 
parties and may be made rule of the court. 
 The work comprises of the “Electrical & Allied Works in SBI Arakot, Dist. 

Uttarkashi” as mentioned above and all subsidiary and other works connected 
therewith on the same site as may be ordered to be done from time to time by 
Regional Manager/ Concerned Engineer / Architect for the time being even 



  

 

though such works may not have been shown on the , Plans or described in the 
said Specifications or Schedule of Quantities of various classes of Work to be done. 

 The Employer through the Regional Manager/ Concerned Engineer / 
Architect reserves himself the right of altering the Plans, Drawings and nature of 
Work of adding to or omitting any items of work or having portions of the same 
carried out departmentally or otherwise and such alterations or variations shall be 
carried out without prejudice to this Contract. 

 All disputes arising out of or in any way connected with this agreement shall be 
deemed to have arisen in Dehradun and only the courts of Dehradun shall have 
jurisdiction to determine the same. 

 The several parts of this Contract have been read to us and fully understood by us. 

 In Witness whereof the parties above named have executed these presents today 
and year first hereinabove written. 

 

Signed, Sealed and Delivered by: 

 

 

 
 
Authorized Representative of Employer Authorized Representative     

of Contractor 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

 

SCHEDULE I 
 
 

“Electrical & Allied Works in SBI Arakot, Dist. Uttarkashi” all as described in Tender 
and Drawings inclusive hereto as Specifications. 
 

SCHEDULE II 
 

The following Letters/ Correspondence form a part of Agreement: 
 
1. 

2. 

3. 

 

 
As witness our hands the day and year first written above, 
 
In presence of 
 
 
 
 
 
Signature:       Signature by the said Employer  
 
Name:       Name: 
 
Occupation:       Designation: 
 
Address:       Address: 
 
 
 
In presence of  
 
 
Signature:       Signature by the said Contractor 
 
Name:       Name: 
 
Occupation:       Designation: 
 
Address:       Address: 

 
 
 
 
 
 
 
 
 
 
 
 



  

 

GENERAL CONDITIONS OF CONTRACT (GCC) 
 
I) Definitions: 

“Contract means the documents forming the tender and the acceptance thereof 
and the formal agreement executed between State Bank of India (client) and 
the contractor, together with the documents referred therein including these 
conditions, the specifications, designs, drawings and instructions issued from time 
to time by the architects / Bank and all these documents taken together shall be 
deemed to form one contract and shall be complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise 
requires, have the meaning hereby respectively assigned to them. 

1.1.1 ‘SBI’ shall mean State Bank of India (client) having its Corporate Centre at State 
Bank Bhavan, Madame Cama Road, Mumbai-400 021 and includes the client’s 
representatives, successors and assigns. 

 ‘Architects/ Consultants’ shall mean SBI, New Delhi, Site Engineer’ shall mean an 
Engineer appointed by the Bank as their representative to give instructions to the 
contractors. 

5.2.1 ‘The Contractor’ shall mean the individual or firm or company whether incorporated 
or not, undertaking the works and shall include legal personal representative of 
such individual or the composing the firm or company and the permitted assignees 
of such individual or firms of company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
described in the “Scope of work” and / or to be executed in accordance with the 
contract and includes materials, apparatus, equipment, temporary supports, 
fittings and things of all kinds to be provided, the obligations of the contractor 
hereunder and work to be done by the contractor under the contract. 

5.2.2 ‘Engineer’ shall mean the representative of the Architect/Consultant. 

5.2.3 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 
Engineer and referred to in the specifications and any modifications of such 
drawings as may be issued by the Engineer from time to time. ‘Contract Value’ 
shall mean the value of the entire work as stipulated in the letter of acceptance of 
tender subject to such additions thereto or deductions there from as may be under 
the deductions there from as may be made under the provision herein after 
contained. 

5.2.4 ‘Specifications’ shall mean the specifications referred to in the tender and any 
modifications thereof as may time to time be furnished or approved by the 
architect / consultant “Month” means calendar month.  

5.2.5 “Week” means seven consecutive days. 

5.2.6 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. 
respectively. 

II) Total Security Deposit 

Total Security Deposit comprise of: 

Earnest Money Deposit 
Initial Security Deposit 
Retention Money 

1.0 Earnest Money Deposit: Rs 7,900.00/- (Rupees Seven Thousand Nine 
Hundred Only ) by crossed Bank Draft / Banker’s Cheque drawn in favour of 
STATE BANK OF INDIA, Dehradun. (To be enclosed in sealed envelope as a 
part of technical Bid) 
 

2.0 Initial Security Deposit (ISD) 



  

 

The amount of ISD shall be 2% of accepted value of tender in the form of D/D 
drawn on any scheduled Bank and shall be deposited within 7 days from the date 
of acceptance of tender. 

3.0 Retention Money: 

Besides the ISD as deposited by the contractor in the above said manner the 
retention money shall be deducted from the running account bill at the rate of 10% 
of the gross value of work done by the contractor and claimed in each bill provided 
the total security deposit, i.e. the ISD plus Retention Money shall both 
together not exceed 5% of the contract value.  50% of the total security 
deposit shall be refunded to the contractor without any interest on issue of Virtual 
Completion certificate by the Architect / consultant.  The balance 50% of the total 
security deposit shall be refunded to the contractors without interest within fifteen 
days after the end of defects liability period provided the contractor has 
satisfactorily attended to all defects in accordance with the conditions of contract 
including site clearance. 

4.0 Language 

The language in which the contract documents shall be drawn shall be in English. 

3.0 Errors, Omissions and Discrepancies 

In case of errors, omissions and / or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter 
shall be adopted. 

1 Between the written or shown description or dimensions in the drawings and the 
correspondence one in the specification the former shall be taken as correct. 

2 Between written description of the item in the specifications and descriptions in 
bills of quantities of the same item, the former shall be adopted. 

a) In case of difference between rates written in figures and words, the rate in words 
shall prevail. 

b) Between the duplicate / subsequent copies of the tender, the original tender shall 
be taken as correct. 

4.0 Scope of Work: 

The contractor shall carryout complete and maintain the said work in every respect 
in strictly accordance with this contract and with the directions of and to the 
satisfaction of the Bank to be communicated through the architect/ consultant.  
The architect/ consultant at the directions of the Bank from time to time issue 
further drawings and / or written instructions, details directions and explanations 
which are hereafter collectively referred to as Architect’s/ Consultant’s instructions 
in regard to the variation or modification of the design, quality or quantity of work 
or the addition or omission or substitution of any work.  Any discrepancy in the 
drawings or between the BOQ and/ or specifications.  The removal from the site of 
any material brought thereon by the contractor and any substitution of any other 
materials therefore the removal and / or re-execution of any work executed by 
him.  The dismissal from the work of any person employed / engaged thereupon. 

6.0  i)  Letter of Acceptance: 

Within the validity period of the tender the Bank shall issue a letter of acceptance 
either directly or through the architect by registered post or otherwise depositing 
at the address of the contractor as given in the tender to enter into a Contract for 
the execution of the work as per the terms of the tender.  The letter of acceptance 
shall constitute a binding contract between the SBI and the contractor. 

 ii)  Contract Agreement:  

On receipt of intimation of the acceptance of tender from the SBI/ Architect the 
successful tenderer shall be bound to implement the contract and within fifteen 



  

 

days thereof he shall sign an agreement in a non-judicial stamp paper of 
appropriate value. 

ii)  Ownership of Drawings: 

All drawings, specifications and copies thereof furnished by the SBI through its 
architects / consultants are the properties of the SBI.  They are not to be used on 
other work. 

iii)  Detailed Drawings and Instructions: 

The SBI through its architects/ consultants shall furnish with reasonable 
promptness additional instructions by means of drawings or otherwise necessary 
for the proper execution of work.  All such drawings and instructions shall be 
consistent with the contract documents, true developments thereof and reasonably 
inferable there from. 

 The work shall be executed in conformity therewith and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion of 
various activities on receipt of the wok order and submit the same to the SBI 
through the architect / consultant. 

iv)  Copies of Agreement 

Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors. 

v)  Liquidated Damages: 

If the contractor fails to maintain the required progress in terms of clause 30 of 
GCC or to complete the work and clear the site including vacating their office on or 
before the contracted or extended date or completion without justification in 
support of the cause of delay, he may be called upon without prejudice to any 
other right of remedy available under the law to the SBI on account of such breach 
to pay a liquidated damages at the rate of 0.5% of the contract value per week 
which is subject to a maximum of 5% of the contract value. 

vi) Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that 
are required for the satisfactory execution and completion of the work.  Unless or 
otherwise specified all materials shall be new and both workmanship and materials 
shall be of best quality.  The contractor shall at all times enforce strict discipline 
and good order among his employees and shall not employ on the work any unfit 
person or anyone not skilled in the work assigned to him.  Workman whose work 
or behavior is found to be unsatisfactory by the SBI / Architect/ Consultant he shall 
be removed from the site immediately. 

vii) Permits, Laws and Regulations: 

Permits and licenses required for the execution of the work shall be obtained by 
the contractor at his own expenses.  The contractor shall give notices and comply 
with regulations, laws, and ordinances rules, applicable to the contract.  If the 
contractor observes any discrepancy between the drawings and specifications, he 
shall promptly notify the SBI in writing under intimation of the Architect/ 
Consultant.  If the contractor performs any act which is against the law, rules and 
regulations he shall meet all the costs arising there from and shall indemnify the 
SBI any legal actions arising there from. 

12.0 Setting out Work: 

 The contractor shall set out the work and shall be responsible for the true and 
perfect setting out of the same and for the correctness of the positions, levels, 
dimensions, and alignment of all parts thereof and get it approved by the architect/ 
consultant before proceeding with the work.  If at any time any error in this 
respect shall appear during the progress of the works, irrespective of the fact that 



  

 

the layout had been approved by the architect/ consultant the contractor shall be 
responsible for the same and shall at his own expenses rectify such error, if so, 
required to satisfaction of the SBI. 

13.0 Protection of Works and Property: 

 The contractor shall continuously maintain adequate protection of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in 
connection with contract.  He shall make good any such damage, injury, loss, 
except due to causes beyond his control and due to his fault or negligence. 

 He shall take adequate care and steps for protection of the adjacent properties.  
The contractor shall take all precautions for safety and protections of his 
employees on the works and shall comply with all applicable provisions of Govt. 
and local bodies safety laws and building codes to prevent accidents, or injuries to 
persons or property on, about or adjacent to his place of work.  The contractor 
shall take insurance covers as per clause 26.0 at his own cost.  The policy may 
take in joint names of the contractor and the SBI and the original policy may be 
lodged with the SBI. 

a) Inspection of Work: 

The SBI Architect/ Consultant or their representatives shall at all reasonable times 
have free access to the work site and/ or to the workshop, factories, or other 
places where materials are lying or from where they are obtained and the 
contractor shall give every facility to the SBI, Architect / consultant and their 
representatives necessary for inspection and examination and test of the materials 
and workmanship.  No person unless authorised by the SBI/ Architect / Consultant 
except the representative of Public authorities shall be allowed on the work at any 
time.  The proposed work either during its construction stage or its completion can 
also be inspected by the Chief Technical Examiner’s organization a wing of Central 
Vigilance Commission. 

b) Assignment and Subletting 

The whole of work included in the contact shall be executed the contractor and he 
shall not directly entrust and engage or indirectly transfer, assign or underlet the 
contract or any part or share thereof or interest therein without the written consent 
of the SBI through the architect and no undertaking shall relieve the contractor 
from the responsibility of the contractor from active superintendence of the work 
during its progress. 

16.0    Quality of Materials, Workmanship & Test 

 All materials and workmanship shall be best of the respective kinds described in 
the contract and in accordance with Architect/ Consultant instructions and shall be 
subject from time to time to such tests as the architect/ consultant may direct at 
the place of manufacture or fabrication or on the site or an approved testing 
laboratory.  The contractor shall provide such assistance, instruments, machinery, 
labour, and materials as are normally required or examining measuring sampling 
and testing any material or part of work before incorporation in the work before 
incorporation in the work or testing as may be selected and required by the 
Architect / Consultant. 

6.0 Samples 

All samples of adequate numbers, size, shades and pattern as per specifications 
shall be supplied by the contractor without any extra charges.  If certain items 
proposed to be used are of such nature that samples cannot be presented or 
prepared at the site detailed literature/ test certificate of the same shall be 
provided to the satisfaction of the Architect/ Consultant.  Before submitting the 
sample / literature the contractor shall satisfy himself that the material/ equipment 
for which he is submitting the sample/ literature meet with the requirement of 
tender specification.  Only when the samples are approved in writing by the 



  

 

architect / consultant the contractor shall proceed with the procurement and 
installation of the particular material / equipment.  The approved samples shall be 
signed by the Architect / Consultant for identification and shall be kept on record at 
site office until the completion of the work for inspection / comparison at any time.  
The Architect / Consultant shall take reasonable time to approve the sample.  Any 
delay that might occur in approving the samples for reasons of its not meeting the 
specifications or other discrepancies inadequacy in furnishing samples of best 
qualities from various manufacturers and such other aspects causing delay on the 
approval of the materials / equipment etc. shall be to the account of the 
contractor. 

iii) Cost of Tests 

 The cost / expenditure required for the tests shall be borne by the contractor if 
such test is intended by or provided for in the specification or BOQ. 

iv) Costs of Tests not provided for 

If any test is ordered by the Architect / Consultant which is either  

If so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than the 
site or the place of manufacture or fabrication of the materials tested or any 
Government / approved laboratory, then the cost of such test shall be borne by the 
contractor.  

17.0 Obtaining Information Related to Execution of Work  

No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining 
incorrect information or the failure to obtain correct information relieve him form 
nay risks or from the entire responsibility for the fulfillment of contract.  

18.0 Contractor’s Superintendence 

The contractor shall give necessary personal superintendence during the execution 
of the works and as long, thereafter, as the Architect / consultant may consider 
necessary until the expiry of the defects liability period stated hereto. 

14.0 Quantities 

ii) The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have 
been prepared in accordance with the Indian Standard Method of Measurements 
and quantities. The rate quoted shall remain valid for variation of quantity against 
individual item to any extent subject to maximum variation of the contract value 
by 25%. The entire amount paid under Clause 20, 21 hereof as well as amounts 
of prime cost and provisional sums, if any, shall be excluded. 

Variation exceeding 25%: The items of work executed in relation to variation 
exceeding 25% shall be paid on the basis of provisions of clause 22 (e) hereof. 

20.0 Works to be measured 

The Architect / Consultant may from time to time intimate to the contractor that he 
required the work to be measured and the contractor shall forthwith attend or send 
a qualified representative to assist the Architect in taking such measurements and 
calculations and to furnish all particulars or to give all assistance required by any of 
them. Such measurements shall be taken in accordance with the Mode of 
measurements detailed in the specifications. The representative of the Architect / 
Consultant shall take joint measurements with the contractor’s representative and 
the measurements shall be entered in the measurement book. The contractor or 
his authorised representative shall sign all the pages of the measurement book in 
which the measurements have been recorded in token of his acceptance. All the 



  

 

corrections shall be duly attested by both representatives. No over writings shall be 
made in the M book should the contractor not attend or neglect or omit to depute 
his representative to take measurements then the measurements recorded by the 
representative of the Architect / consultant shall be final. All authorised extra work, 
omissions and all variations made shall be included in such measurement.  

21.0 Variations  

No alteration, omission or variation ordered in writing by the Architect / consultant 
shall vitiate the contract. In case the SBI / Architect / Consultant thinks proper at 
any time during the progress of works to make any alteration in, or additions to or 
omissions from the works or any alteration in the kind or quality of the materials to 
be used therein, the Architect / Consultant shall give notice thereof in writing to 
the contractor or shall confirm in writing within seven days of giving such oral 
instructions the contractor shall alter to, add to, or omit from as the case may be 
in accordance with such notice, but the contractor shall not do any work extra to or 
make any alterations or additions to or omissions from the works or any deviation 
from any of the provisions of the contract, stipulations, specifications or contract 
drawings without  previous consent in writing of the Architect / Consultant and the 
value of such extras, alterations, additions or omissions shall in all cases be 
determined by the Architect / Consultant and the same shall be added to or 
deducted from the contract value, as the case may be. 

a) Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect / Consultant with the concurrence of the SBI as herein 
mentioned. Any such extra is herein referred to as authorised extra and shall be 
made in accordance with the following provisions.  

a) i) The net rates or prices in the contract shall determine the valuation of he extra 
work where   such extra work is of similar character and executed under similar 
conditions as the work priced herein.  

19.0 Rates for all items, wherever possible should be derived out of the rates 
given in the priced BOQ. 

b) The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items 
of works are carried out, otherwise the prices for the same shall be valued under 
sub-clause (c) hereunder.  

c) Where the extra works are not of similar character and /or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of 
he receipt of the letter of acceptance inform the Architect / consultant of the rate 
which he intends to charge for such items of work, duly supported by analysis of 
the rate or rates claimed and the Architect / Consultant shall fix such rate or prices 
as in the circumstances in his opinion reasonable and proper, based on the market, 
rate.  

d) Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender of the BOQ or, if not, 
so stated then in accordance with the local day work rates and wages for the 
district; provided that in either case, vouchers specifying the daily time (and if 
required by the Architect / Consultant) the workman’s name and materials 
employed be delivered for verifications to the Architect / consultant at or before the 
end of the week following that in which the work has been executed.  

e) It is further clarified that for all such authorised extra items where rates cannot be 
derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis worked on the market rate basis” for material, labour, hire / running 
charges of equipment and wastage etc. plus 15% towards establishment charges, 
contractor’s overheads and profit. Such items shall not be eligible for escalation.   

b) Final Measurement 



  

 

The final measurement, valuation and payment in respect of the contract shall be 
completed within six months of the virtual completion of the work. 

c) Virtual Completion Certificate (VCC) 

On successful completion of entire woks covered by the contract to the full 
satisfaction of the Architects / SBI, the contractor shall ensure that the following 
works have been completed to the satisfaction of the Architects / SBI. 

i) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 
equipment and machinery. 

ii) Demolish, dismantle and remove the contractor’s site office, temporary works, 
structures including labour sheds/camps and constructions and other items and 
things whatsoever brought upon or erected at the site or any land allotted to the 
contractor by the SBI and not incorporated in the permanent works.  

iii) Remove all rubbish, debris etc. from the site and the land allotted to the contractor 
by the SBI and shall clear, level and dress, compact the site as required by the 
SBI. 

iv) Shall put the SBI in undisputed custody and possession of the site and all land 
allotted by the SBI. 

v) Shall hand over the work in a peaceful manner to the SBI. 

vi) All defects / imperfections have been attended and rectified as pointed out by the 
SBI to the full satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor 
shall be entitled to apply to the Architect / consultant is satisfied of the completion 
of the work. Relative to which the completion certificate has been sought, the 
Architect / consultant shall within fourteen (14) days of the receipt of the 
application for virtual completion certificate, issue a VCC in respect of the work for 
which the VCC has been applied.  

This issuance of a VCC shall be without prejudice to the SBI’s rights and 
contractor’s liabilities under the contract including the contractor’s liability for 
defects liability period nor shall the issuance of VCC in respect of the works or work 
at any site be construed as a waiver of any right or claim of the SBI against the 
contractor in respect of works or work at the site and in respect of which the VCC 
has been issued.  

d) Work by other Agencies 

The SBI / Architect / Consultant reserves the rights to use premises and any 
portion of the site for execution of any work not included in the scope of this 
contract which it may desire to have carried out by other persons simultaneously 
and the contractor shall not only allow but also extend reasonable facilities for the 
execution of such work, the contractor, however, shall not be required to provided 
any plant or material for the execution of such work except by special arrangement 
with the SBI. Such work shall be carried out in such manner as not to impede the 
progress of the works included in the contract.  

e) Insurance of Works 

26.1 Without limiting his obligations and responsibilities under the contract, the 
contractor shall insure in the joint names of he SBI and the contractor against all 
loss of damages from whatever cause arising other than the excepted risks, for 
which he is responsible  under the terms of contract and in such a manner that the 
SBI and contractor  are covered for the period stipulated in clause 28 of GCC and 
are also covered during the period of maintenance for loss or damage arising from 
a cause, occurring prior to the  period of maintenance for loss or damage arising 
from a cause, occurring prior to the commencement of the period of maintenance 
and  for any loss or damage occasioned by the contractor in the course of any 



  

 

operations carried out by him for the purpose of complying with his obligations 
under clause.   

a) The works for the time being executed to the estimated current Contract value 
thereof, or such additional sum as may be specified together with the materials for 
incorporation in the works at their replacement value. 

b) The constructional plant and other things brought on to the site by the contractor 
to the replacement value of such constructional plant and other things. 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI 
which approval shall not be unreasonably withheld and the contractor shall 
whenever required produce to the Architect / consultant the policy if insurance and 
the receipts for payment of the current premiums.  

26.2 Damage to Persons and Property 

 The contractor shall, except if and so far as the contract provides otherwise 
indemnify the SBI against all losses and claims in respect of injuries or damages to 
any person or material or physical damage to any property whatsoever which may 
arise out of or in consequence of the execution and maintenance of he works and 
against all claims proceedings, damages, costs, charges and expenses whatsoever 
in respect of or in relation thereto except any compensation of damages for or with 
respect to:   

22.0 The permanent use or occupation of land by or any part thereof.  
23.0 The right of SBI to execute the works or any part thereof on, over, under, in or 

through any lands. 
24.0 Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract. 
25.0 Injuries or damage to persons or property resulting from any act or neglect of the 

SBI their agents, employees or other contractors not being employed by the 
contractor or for or in respect of any claims, proceedings, damages, costs, charges 
and expenses in respect thereof or in relation thereto or where the injury or 
damage was contributed to by the contractor, his servants or agents such part of 
the compensation as may be just and equitable having regard to the extent of the 
responsibility of the SBI, their employees, or agents or other employees, or agents 
or other contractors for the damage or injury.   

26.3 Contractor to Indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the matters 
referred to in the provision sub-clause 26.2 of this clause. 

(1) Contractor’s Superintendence 

 The contractor shall fully indemnify and keep indemnified the SBI against any 
action, claim, or proceeding relating to infringement or use of any patent or design 
or any alleged patent or design rights and shall pay any royalties which may be 
payable in respect of any article or part thereof included in the contract. In the 
event of any claim made under or action brought against SBI in respect of such 
matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expenses to settle any dispute or to 
conduct any litigation that may arise there from, provided that the contractor shall 
not be liable to indemnify the SBI if the infringement of the patent or design or any 
alleged patent or design right is the direct result of an order passed by the 
Architect / Consultant in this behalf.   

a) Third Party Insurance  

b) Before commencing the execution of the work the contractor but without limiting 
his obligations and responsibilities under clause 26.0 of GCC shall insure against 
his liability for any material or physical damage, loss or injury which may occur to 
any property including that of SBI, or to any person, including any employee of the 



  

 

SBI, by or arising out of the execution of the works or in the carrying out of the 
contract, otherwise than due to the mattes referred to in the provision to clause 
26.0 thereof.     

c) Minimum amount of Third Party Insurance 

Such insurance shall be effected with an insurer and in terms approved by the SBI 
which approval shall not be reasonably withheld and for at least the amount stated 
below. The contractor shall, whenever required. Produce of the Architect / 
consultant the policy or policies of insurance cover and receipts for payment of the 
current premiums.  

d) The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs 
per occurrence with the number of occurrences limited to four. After each 
occurrence contractor will pay additional premium necessary to make insurance 
valid for four occurrences always.  

e) Accident or Injury to Workman 

The SBI shall not be liable for or in respect of any damages or compensation 
payable at law in respect or in consequence of any accident or injury to any 
workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any act or default 
of the SBI or their agents, or employees. The contractor shall indemnify and keep 
indemnified SBI against all such damages and compensation, save and except as 
aforesaid, and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto.  

f)  Insurance against Accidents etc. to Workmen 

The contractor shall insure against such liability with an insurer approved by the 
SBI during the whole of the time that any persons are employed by him on the 
works and shall, when required, produce to the architect / consultant such policy of 
insurance and receipt for payment of the current premium. Provided always a that, 
in respect of any persons employed by any sub-contractor the contractor’s 
obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub 
contractor shall be insured against the liability in respect of such persons in such 
manner that SBI in indemnified under the policy but the contractor shall require 
such sub-contractor to produce to the Architect / Consultant when such policy of 
insurance and the receipt for the payment of the current premium. 

g)  Remedy on Contractor’s failure to Insure: 

If the contractor fails to effect and keep in force the insurance referred to above or 
any other insurance which he may be required to effect under the terms of 
contract, then and in any such case the SBI may effect and keep in force any such 
insurance and pay such premium or premiums as may be necessary for that 
purpose and from time to time deduct the amount so paid by the SBI as aforesaid 
from any amount due or which may become due to the contractor, or recover the 
same as debt from the contractor. 

Without prejudice to the others rights of the SBI against contractors. In respect of 
such default, the employer shall be entitled to deduct from any sums payable to 
the contractor the amount of any damages costs, charges, and other expenses 
paid by the SBI and which are payable by the contractors under this clause. The 
contractor shall upon settlement by the insurer of any claim made against the 
insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the monies 
received from the insurer in respect of such damage shall be paid to the contractor 
and the contractor shall not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or goods destroyed 
or damaged. 

f) Commencement of Works: 



  

 

The date of commencement of the work will be reckoned as the date of handing 
over site or three days from the date of issue of letter of acceptance of the tender 
by the SBI whichever is later. 

g) Time for Completion 

Time is essence of the contract and shall be strictly observed by the contractor. 
The entire work shall be completed within a period of 30 Days from the date of 
commencement. If required in the contract or as directed by the Architect / 
Consultant. The contractor shall complete certain portions of work before 
completion of the entire work. However the completion date shall be reckoned as 
the date by which the whole work is completed as per the terms of the contract.  

h) Extension of Time 

If, in the opinion of the Architect/consultant, the work be delayed for reasons 
beyond the control of the contractor, the Architect/consultant may submit a 
recommendation to the SBI to grant a fair and reasonable extension of time for 
completion of work as per the terms of contract. If the contractor needs an 
extension of time for the completion of work or if the completion of work is likely to 
be delayed for any reasons beyond the due date of completion as stipulated in the 
contract, the contractor shall apply to the SBI through the Architect / Consultant in 
writing in detail and his justification if any, for the delays. The Architect/Consultant 
shall submit their recommendations to the SBI in the prescribed format for 
granting extension of time. While granting extension of time the contractor shall be 
informed the period-extended time which will qualify for levy of liquidated 
damages. For the balance period in excess of original stipulated period and duly 
sanctioned extension of time by the SBI the provision of liquidated damages as 
stated under clause10.0 of Instructions to the Tenderers shall become applicable. 
Further the contract shall remain in force even for the period beyond the due date 
of completion irrespective whether the extension is granted or not. 

i) Rate of Progress 

Whole of the materials, plant and labour to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be of a 
kind and conducted in a manner to the satisfaction of the Architect / Consultant 
should the rate of progress of the work or any part thereof be at any time be in the 
opinion of the Architect / consultant too slow to ensure the completion of the whole 
of the work by the prescribed time or extended time for completion the Architect / 
Consultant to expedite progress so as to complete the works by the prescribed 
time or extended time. Such communications from the Architect / Consultant 
neither shall relieve the contractor from fulfilling obligations under the contract nor 
will he be entitled to raise any claims arising out of such directions. 

j) Work during Nights and Holidays 

Subject to any provision to the contrary contained in the contract no permanent 
work shall save as herein provided be carried on during the night or on holidays 
without the permission in writing of the Architect / Consultant, save when the work 
is unavoidable or absolutely necessary for the saving of life or property or for the 
safety of the work in which case the contractor shall immediately advise the 
Architect / consultant. However the provisions of the clause shall not be applicable 
in the case of any work which becomes essential to carry by rotary or double shifts 
in order to achieve the progress and quality of the part of the works being 
technically required / continued with the prior approval of the Architect / 
Consultant at no extra cost to the SBI.  

All work at night after obtaining approval from competent authorities shall be 
carried out without unreasonable noise and disturbance.  

k) No Compensation or Restriction of Work. 



  

 

If at any time after acceptance of the SBI shall decide to abandon or reduce the 
scope of work for any reason whatsoever and hence not required the whole or any 
part of the work to be carried out. The Architect / Consultant shall give notice in 
writing to that effect to the contractor and the contractor shall act accordingly, in 
the matter. The contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might have 
derived from the execution of the work fully but which he did not derive in 
consequence of the foreclosure of the whole or part of the work.  

Provided that the contractor shall be paid the charges on the cartage only of 
materials actually and bonafide brought to the site of the work by the contractor 
and rendered surplus  

as a result of the abandonment, curtailment of the work or any portion thereof and 
then taken back by the contractor, provided however that the Architect / 
consultant shall have in such cases the option of taking over all or any such 
materials at their purchase price or a local current rate whichever is less.  

“In case of such stores having been issued for SBI stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those 
at which were originally issued to the contractor after taking into consideration and 
deduction for claims on account of any deterioration or damage while in the 
custody of the contractor and in this respect the decision of Architect / consultant 
shall be final.  

l)  Suspension of Work 

a) The contractor shall, on receipt of the order in writing of the Architect / consultant 
(whose decision shall be final and binding on the contractor) suspend the progress 
of works or any part thereof for such time and in such manner as Architect / 
consultant may consider necessary so as not to cause any damage or injury to the 
work already done or endanger the safety thereof for any of following reasons.  

a) One account any default on the part of the contractor, or 

a) for proper execution of the works or part thereof for reasons other then the default 
of the contractor, or for safety of the works or part thereof.  

b) The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that behalf by 
the Architect / consultant.  

ii) If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the 
contractor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account.  

34.0 Action when the whole Security Deposit is forfeited 

 In any case in which under any clause or clauses of this contract, the Contractor 
shall have rendered himself liable to pay compensation amounting to the whole of 
his security deposit the Architect / consultant shall have the power to adopt any of 
the following course as they may deem best suited to the interest of the SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by 
the Architect / consultant shall be conclusive evidence) and in which case the 
security deposit of the contractor shall be forfeited and be absolutely at the 
disposal of SBI.  

b) To employ labour paid by the SBI and to supply materials to carry out the work, or 
any part of the work, debiting the contractor with the cost of the labour and 
materials (the cost of such labour and materials as worked out by the Architect 
/Consultant shall be final and conclusive against the contractor) and crediting him 
with the value of the work done, in all respects in the same manner and at the 
same manner and at the same rates as if it had been carried out by the contractor 



  

 

under the terms of this contract the certificate of Architect / Consultant as to the 
value of work done shall be final and conclusive against the contractor.  

c) To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have 
been paid to the original contractor, if the whole work had been executed by him 
(of the amount of which excess the certificates in writing of the Architects / 
Consultant shall be final and conclusive) shall be borne by original contractor and 
may be deducted from any money due to him by SBI under the contract or 
otherwise, or from his security deposit or the proceeds of safe thereof, or sufficient 
part thereof. In the event of any of above courses being adopted by the SBI the 
contractor shall have no claim to compensation for any loss sustained by him by 
reasons of his having purchased or procured any material or entered into any 
engagements or make any advances on account of, or with a view to the execution 
of the work or the  

 performance of the contract and in case the contract shall be rescind under the 
provision aforesaid, the contractor shall not be entitled to recover or to be paid any 
sum or any work thereto for actually performed under this contract, unless, and 
until the Architect / consultant will have certified in writing the performance of such 
work and the value payable in respect thereof, and he shall only be entitled to be 
paid the value so certified.  

35.0 Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or 
shall be adjusted an insolvent or being an incorporated company shall have an 
order for compulsory winding up voluntarily or subject to the supervision of Govt. 
and of the Official Assignee of the liquidator in such acts of insolvency or winding 
up shall be unable within seven days after notice to him to do so, to show to the 
reasonable satisfaction of the Architect / Consultant the at the is able to carry out 
and fulfil the contract, and to give security therefore if so required by the Architect 
/ consultant.   

Or if the contractor (whether an individual firm or incorporated Company) shall 
suffer execution to be issued or shall suffer any payment under this contract to be 
attached by or on behalf of any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the SBI 
through the Architect / consultant or shall charge or encumber this contract or any 
payment due to which may become due to the contractor there under: 

a) Has abandoned the contract; or 

26 Has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for days after receiving from the 
SBI through the Architect / Consultant written notice to proceed, or 

27 Has failed to proceed with the works with such diligence and failed to make such 
due progress as would enable the works to be completed within the time agreed 
upon, or has failed to remove the materials from the site or to pull down and 
replace work within seven days after written notice from the SBI through the 
Architect/ Consultant that the said materials were condemned and rejected by the 
Architect/ Consultant under these conditions; or has neglected or failed persistently 
to observe and perform all or any the acts, matters or things by this contract to be 
observed and performed by the contractor for seven days after written notice shall 
have been given to the contractor to observe or perform the same or has to the 
determent of good workmanship or indefiance of the SBI’s or Architect’s/ 
Consultant’s instructions to the contrary subject any part of the contract. Then and 
in any of said cases the SBI and or the Architect / Consultant, may not 
withstanding any previous waiver, after giving seven days notice in writing to the 
contractor, determine the contract, but without thereby affecting the powers of the 



  

 

SBI or the Architect / Consultant or the obligation and liabilities of the contractor 
the whole of which shall continue in force as fully as if the contract had not been so 
determined and as if the works subsequently had been executed by or on behalf of 
the contractor. And further the SBI through the Architect / consultant their agents 
or employees may enter upon and take possession of the work and all plants, 
tools, scaffoldings, materials, sheds, machineries lying upon the premises or on the 
adjoining lands or roads use the same by means of their own employees or 
workmen in carrying on and completing the work or by engaging any other 
contractors or persons to complete the work and the contractor shall not in any 
was interrupt or do any act, matter or thing to prevent or hinder such other 
contractor or other persons employed for completing and finishing or using the 
materials and plant for the works.   

When the works shall be completed or as soon thereafter as convenient the SBI or 
the architect / consultant shall give a notice in writing to the contractor to remove 
his surplus materials and plants and should the contractor fail to do so within 14 
days after receipt thereof by him the SBI sell the same by public auction after due 
publication, and shall adjust the amount realised by such auction. The contractor 
shall have no right to question any of the act of the SBI incidental to the sale of the 
materials etc.  

26 Certificate of Payment 

The contractor shall be entitle under the certificates to be issued by the Architect / 
Consultant to the contractor within 14 working days from the date of certificate to 
the payment from SBI from time to time. The SBI shall recover the statutory 
recoveries towards Income tax, Work contract tax as per the prevailing bye laws 
and other dues including the retention amount from the certificate of payment.  

Provided always that the issue of any certificate by the Architect/ Consultant during 
the progress of works or completion shall not have effect as certificate of 
satisfaction or relieve the contractor from his liability under clause. 

The Architect/ Consultant shall have power to with hold the certificate if the work 
or any part thereof is not carried out to their satisfaction.  

The Architect/ Consultant may by any certificate make any corrections required in 
previous certificate.   

The SBI shall modify the certificate of payment as issued by the Architect/ 
Consultant from time to time while making the payment. 

The contractor shall submit interim bills only after taking actual measurements and 
property recorded in the measurement books 

The contractor shall not submit interim bills when the approximate value of 
work done by him is less than Rs. 5.00 lacs and maximum one bill shall be 
submitted. 

The final bill may be submitted by contractor within a period of one month from 
the date of virtual completion and Architect/ Consultant shall issue the certificate of 
payment within a period of two months. The SBI shall pay the amount within a 
period of three months from the date of issue of certificate provided there is no 
dispute in respect of rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all 
details. 

37.0 Settlement of Disputes and Arbitration 

 Except where otherwise provided in the contract all questions and disputes relating 
to the meaning of the specifications, design, drawings and instructions herein 
before mentioned and as to the quality of workmanship or materials used on the 
work or as to any other question, claim, right, matter or thing whatsoever in any 
way arising out of or relating to the contract, designs, drawings, specifications, 
estimates, instructions, orders or those conditions or otherwise concerning the 



  

 

work or the execution or failure to execute the same whether arising during the 
progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter. 

b) If the contractor considers that he is entitled to any extra payment or 
compensation in respect of the works over and above the amounts admitted as 
payable by the Architect or in case the contractor wants to dispute the validity of 
any deductions or recoveries made or proposed to be made from the contract or 
raise any dispute, the contractor shall forthwith give notice in writing of his claim, 
or dispute to the Regional Manager, State Bank of India, RBO-4, New Cantt. 
Road, Dehradun and endorse a copy of the same to the Architect, within 30 Days 
from the date of disallowance thereof or the date of deduction or recovery.  The 
said notice shall give full particulars of the claim, grounds on which it is based and 
detailed calculations of the amount claimed and the contractor shall not be entitled 
to raise any claim nor shall the Bank be in any way liable in respect of any claim by 
the contractor unless notice of such claim shall have been given by the contractor 
to the Regional Manager, State Bank of India, RBO-4, New Cantt. Road, 
Dehradun in the manner and within the time as aforesaid.  The contractor shall be 
deemed to have waived and extinguished all his rights in respect of any claim not 
notified to the Regional Manager, State Bank of India, RBO-4, New Cantt. 
Road, Dehradun in writing in the manner and within the time aforesaid. 

c) Regional Manager, State Bank of India, RBO-4, New Cantt. Road, Dehradun 
shall give his decision in writing on the claims notified by the contractor. The 
contractor may within 30 Days of the receipt of the decision submit his claims to 
the conciliating authority namely the Circle Development Officer, SBI, New 
Delhi for conciliation along with all details and copies of correspondence 
exchanged between him and the Regional Manager. 

d) If the conciliation proceedings are terminated without settlement of the disputes, 
the contractor shall, within a period of 30 Days of termination thereof shall give a 
notice to the concerned Chief General Manager of the Bank for appointment of 
an arbitrator to adjudicate the notified claims failing which the claims of the 
contractor shall be deemed to have been considered absolutely barred and 
walved. 

e) Except where the decision has become final, binding and conclusive in terms of 
the contract, all disputes or differences arising out of the notified claims of the 
differences arising out of the notified claims of the contractor as aforesaid and all 
claims of the Bank shall be referred for adjudication through arbitration by the 
Sole Arbitrator appointed by the Chief General Manager of the Bank,  It will 
also be the objection to any such appointment that the Arbitrator so appointed is 
a Bank Officer and that he had to deal with the matters to which the Contract 
relates in the course of his duties as Bank Officer.  If the arbitrator so appointed is 
unable or unwilling to act or resigns his appointment or vacates his office due to 
any reason whatsoever another sole arbitrator shall be appointed in the manner 
aforesaid by the Chief General Manager of the Bank, Such person shall be 
entitled to proceed with the reference from the stage at which it was left by his 
predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice for 
appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by 
Chief General Manager of the Bank, as aforesaid should act as arbitrator. 

 The conciliation and arbitration shall be conducted in accordance with the 
provisions of the Arbitration & Conciliation Act 1996 or any statutory modification 
or re-enactment thereof and the rules made there under. 



  

 

It is also a term of the contract that if any fees are payable to the arbitrator these 
shall be paid equally by both the parties.  However, no fees will be payable to the 
arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have 
entered on the reference on the date he issues notice to both the parties calling 
them to submit their statement of claims and counter statement of claims.  The 
venue of the arbitration shall be such place as may be fixed by the arbitrator in 
his sole discretion.  The fees, if any, of the arbitrator shall, if required to be paid 
before the award is made and published, be paid half and half by each of the 
parties.  The cost of the reference and of the award (including the fees, if any of 
the arbitrator) shall be in the discretion of the arbitrator who may direct to any by 
whom and in what manner, such costs or any part thereof, shall be paid and fix or 
settle the amount of costs to be so paid. 

38.0    Water Supply 

The contractor shall make his own arrangements for water required for the work 
and nothing extra will be paid for the same. This will be subject to the following 
conditions.  

That the water used by the contractor shall be fit for construction purposes to the 
satisfaction of the Architect / Consultant. 

The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contractor for procurement of water in the opinion of the 
Architect/ Consultant is unsatisfactory.  

 The contractor shall construct temporary well / tube well in SBI land for taking 
water for construction purposes only after obtaining permission in writing from the 
SBI. The contractor has to make his own arrangement for drawing and distributing 
the water at his own cost. He has to make necessary arrangements. To avoid any 
accidents or damages caused due to construction and subsequent maintenance of 
the wells. He has to obtain necessary approvals from local authorities, if required, 
at his own cost. He shall restore the ground to its original conditions after wells are 
dismantled on completion of work or hand over the well to the SBI without any 
compensation as directed by the SBI/ Architect/ Consultant. 

39.0   Power Supply 

The contractor shall make his own arrangements for power and supply / 
distribution system for driving plant or machinery for the work and for lighting 
purpose at his own cost. The cost of running and maintenance of the plants are to 
included in his tender prices. He shall pay all fees and charges required for the 
power supply and include the same in his tendered rates and hold the owner free 
from all such costs. He has to obtain necessary approval from the appropriate 
authorities, if required.  

40.0  Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be 
the property of SBI and shall be handed over to Bank immediately.  

41.0  Method of Measurement  

Unless otherwise mentioned in the schedule of quantities or in mode of 
measurement, the measurement will be on the net quantities or work produced in 
accordance with up to date. Rules laid down by the Bureau of Indian Standards. In 
the event any dispute / disagreement the decision of the Architect / consultant 
shall be final and binding on the contractor.  

42.0  Maintenance of Registers 

The contractor shall maintain the following registers as per the enclosed Performa 
at site of work and should produce the same for inspection of SBI/ Architect/ 
Consultant whenever desired by them. The contractor shall also maintain the 
records / registers as required by the local authorities / Govt. form time to time.  



  

 

i) Register for Cement / Paint / Lead / Specific Materials 

ii) Register for Steel 
iii) Register for Secured Advance  
iv) Register for Bulkage of Sand 
v) Register for Silt Test  
vi) Register for Sieve Analysis for Fine Aggregate 
vii) Register for Sieve Analysis for Course Aggregate 
viii) Register for Slump Test. 
ix) Register for Concrete Cube Test. 
x) Register for Hindrance to Work. 
xi) Register for Consumption of Cement 
xii) Register for Running Account Bill 
xiii) Register for Labour 

43.0 Force Majeure 

43.1 Neither contractor nor SBI shall be considered in default in performance of their 
obligations if such performance is prevented or delayed by event such as but not to 
war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or 
any act of god or for any other cause beyond the reasonable control of the party 
affected or prevented or delayed. However a notice is required to be given within 
30 Days from the happening of the even with complete details, to the other party 
to the contract, if it is not possible to serve a notice, within the shortest possible 
period without delay. 

43.2 As soon as the cause of force majeure has been removed the party whose ability to 
perform its obligations has been affected, shall notify the other such cessation and 
the actual delay incurred in such affected activity adducing necessary evidence in 
support thereof. 

43.3 From the date of occurrence of a case of force majeure obligations of the party 
affected shall be suspended during the continuance of any inability so caused. With 
the cause itself and inability resulting there from having been removed, the agreed 
time of completion of the respective obligations under this agreement shall stand 
extended by a period equal to the period of delay occasioned by such events. 

43.4.1 Should one or both parties be prevented from fulfilling the contractual obligations  
by a state of    force majeure lasting to a period of 6 months or more the two 
parties shall each other to decide regarding the future execution of this Agreement. 

44.0 Local Laws, Acts, Regulations: 

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract 
labour (regulation and abolition act of 1970) and other safety regulations. The 
contractor shall comply with the provision of all labour legislation including the 
latest requirements of all the Acts, laws, any other regulations that are applicable 
to the execution of the project. 

i) Minimum wages Act 1948 (Amended) 
ii) Payment of wages Act 1936 (Amended) 
iii) Workmen’s compensation Act 1923 (Amended) 
iv) Contact labour regulation and abolition act 1970 and central rules 1971 

(Amended) 
v) Apprentice act 1961 (Amended) 
vi) Industrial employed (standing order) Act 1946 (Amended) 
vii) Personal injuries (Compensation insurance) act 1963 and any other 

modifications 
viii) Employees’ provided fund and miscellaneous provisions Act 1952 and 

amendment thereof. 



  

 

ix) Shop and establishment act 
x) Any other act or enactment relating thereto and rules framed there under 

from time to time. 
45.0 Accidents 

The contractor shall immediately on occurrence of any accident at or about the site 
or in connection with the execution of the work report such accident to the 
Architect / consultant. The contractor shall also such report immediately to the 
competent authority whenever such report is required to be lodged by the law and 
take appropriate actions thereof. 

 

 
 

Signature of Contractor & Seal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

 

 

SPECIAL CONDITIONS OF CONTRACT (SCC) 
 
b) Scope of Work 

The scope of work is to carry out “Electrical & Allied Works in SBI Arakot, 
Uttarkashi.” 
 
Address of Site: 
 
The site is located at new proposed premises of SBI Arakot, Dist. Uttarkashi. 

 
 

c) Dimension and Levels 

 All dimensions and levels shown on the drawing shall be verified by the contractor 
on the site and he will be held responsible for the accuracy and maintenance of the 
entire dimension and the levels. Figured dimensions are in all cases to be accepted 
and no dimension shall be scaled. Large-scale details shall take precedence over 
small – scale drawing. In case of discrepancy the contractor shall ask for 
clarification from the Architect / Consultant before proceeding with the work. 

d) Notice of Operation 

 The contractor shall not carry out any important operation without the consent in 
writing from the Architect / Consultant. 

e) Construction Records 

 The contractor shall keep and provide to the Architect / Consultant full and 
accurate records of the dimension and positions of all new work and any other 
information necessary to prepare complete drawings recording details of the work 
as constructed. 

f) Safety of adjacent Structures and Trees 

The contractor shall provide and erect to the approval of the Architect / Consultant 
such supports as may be required to protect effectively all structures and 
protective guards to trees which may be endangered by the execution of the works 
or otherwise take such permanent measures as may be required by the Architect 
to protect the trees and structures. 

g) Temporary Works 

Before any temporary works are commenced, the contractor shall submit at least 7 
days in advance to the architect / consultant for approval complete drawings of all 
temporary works he may require for the execution of the works.  The contractor 
shall carry out the modifications relating to strength, if required by the Architect/ 
Consultant may require in accordance with the conditions of contract at his own 
cost.  The contractor shall be solely responsible for the stability and safety of all 
temporary works an unfinished works and for the quality of the permanent works 
resulting from the arrangement eventually adopted for their execution. 

h) Temporary Roads 

The contractor shall provide access roads to the site from the nearest main road at 
no extra cost and as directed by the Architect/ Consultant.  The contractor shall 
also responsible for proper maintenance of this access road and would take all care 
to see that existing services, if any, are maintained in working order at his own 
cost.  The laying and maintaining the temporary roads within the site area shall be 
the contractor’s responsibility and the contractor shall take such measures that are 
necessary and as directed by the Architect/ Consultant. 

i) Water, Power and Other Facilities 

The rate quoted by the contractor shall include all expenses that are required for 
providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and 



  

 

good quality drinking water for their workers.  If necessary, the contractor has to 
sink a tube well / open well and bring water by means of tankers at his own cost for 
the purpose. The SBI will not be liable to pay any charges in connection with the 
above. 

The rate quoted in the tender shall include the expenses for obtaining and 
maintaining power connections and shall pay for the consumption charges. 

The contractors for other trades directly appointed by the SBI shall be entitled to 
take power and water connections from the temporary water and power supply 
obtained by the contractor.  However, the concerned contractor shall make their 
own arrangements to draw the supply and pay directly the actual consumption 
charges at mutually agreed rates between them.  All municipal charges for drainage 
and water connection for construction purposes shall be borne by the contractor and 
charges payable for permanent connections, if any, shall be initially paid by the 
contractor and the SBI will reimburse the amount on production of receipts. 

The SBI as well as the Architect / Consultant shall give all possible assistance to the 
contractors to obtain the requisite. 

Permission from the various authorities, but the responsibility for obtaining the 
same in time shall be of the contractor. 

j) Office Accommodation 

b) The contractor shall provide and maintain all necessary offices, workshops, stores, 
shelters, sanitary facilities, canteens and other temporary structures for 
themselves in connection with the work at the site own cost after getting the 
approval from the architect / consultant. 

c) All temporary buildings and facilities as mentioned above shall be removed on 
completion of the work or at any other earlier date as directed by the architect / 
consultant. 

All the expenses for obtaining statutory approvals and maintenance of the above 
facilities as well as running expense shall be borne by the contractor at no extra 
cost.  It is also the responsibility of the contractor to obtain statuary approvals for 
providing the above facilities.   

k) Facilities for Contractors’ Employees 

 The contractor shall make his own arrangement for the housing and welfare of his 
staff and workmen including adequate drinking water facilities. The contractor shall 
also make his arrangements at his own cost for transport where necessary for his 
staff and workmen to and from site of work at his own cost. 

l) Lighting of Works 

 The contractor shall at all times provide adequate and approved lighting as 
required for the proper execution and supervision and inspection of works. 

m) Fire Fighting Arrangements 

36.0 The contractor shall at all times provide suitable arrangements for the fighting at 
his own cost. For this purpose he shall provide requisite number of fire 
extinguishers and adequate number of buckets, some of which are of be always 
kept filed with sand and some with water. These equipment shall be provided at 
suitable prominent and easily accessible places and shall be properly maintained. 

37.0 Any deficiency in the fire safety or unsafe conditions shall be corrected by the 
contractor at his own cost and to the approval of the relevant authorities. The 
contractor shall make the following arrangements at his own cost but not limited to 
the following :   

i) Proper handling, storage and disposal of combustible materials and waste. 

ii) Worked operations which can create fire hazards. 



  

 

iii) Access for the fire fighting equipments. 

iv) Types, number and location of containers for the removal of surplus materials 
and rubbish. 

v) Type size, number and location of fire extinguishers or other firefighting 
equipment. 

vi) General housekeeping. 

n) Site Order Book 

 A site order book shall be maintained at site for the purpose of quick 
communication between the Architect/ Consultant. Any communication relating to 
the works may be conveyed through Records in the site order book. Such a 
communication from one party to the other shall be deemed to have been 
adequately served in terms of contract. Each site order book shall have machine 
numbered pages in triplicate and shall carefully maintained and preserved by the 
contractor and shall be made available to the Architect/ Consultant as and when 
demanded. Any instruction which the Architect/ Consultant may like to issue to the 
contractor or the contractor may like to bring the Architect/ Consultant may like to 
issue to the Contractor or the Contractor may like to bring to the Architect/ 
Consultant two copies of such instructions shall be taken from the site order book 
and one copy will be handed over to the party against proper acknowledgment and 
the second copy will be retained for their record. 

o) Site Meetings 

 Site meetings will be held to review the progress and quality evaluation. The 
contractors shall depute a senior representative along with the site representative 
staff of approved sub-contractors and suppliers as required to the site meetings 
and ensure all follow up actions. Any additional review meetings shall be held if 
required by the Architect/ Consultant. 

p) Disposal of Refuse 

 The contractor shall cart away all debris, refuse etc. arising from the work from the 
site and deposit the same as directed by the Architect/ Consultant at his own cost. 
It is the responsibility of the contractor to obtain from the locate authorities 
concerned to the effect that all rubbish arising out of contractor’s activities at the 
construction site or any other off-site activities borrow pits has been properly 
disposed off. 

q) Contractor to Verify Site Measurement 

 The contractor shall check and verify all site measurements whenever requested by 
other specialists contractors of other sub contractors to enable them to prepare 
their own shop drawings and pass on the information with sufficient promptness as 
will not in any way delay the works. 

r) Displaying the Name of the Work 

 The contractor shall put up a name board of suitable size as directed by the 
Architect/ Consultant indicating there in the name of the project and other details 
as given by the Architect/ Consultant at his own cost remove the same on 
completion of work. 

s) Bar Bending Schedule 

The contractor shall prepare a detailed bar bending schedule for all reinforced 
concrete works and got them approved by the Architect/ Consultant well in 
advance. 

t) As Built Drawings 

1.0 For the drawing issued to the contractor by the Architect/Consultant. The Architect 
/ Consultant will issue two sets of drawings to the contractor for the item for which 
some changes have been made. From the approved drawings as instructed by the 
SBI / Architect / Consultant. The Contractor will make the changes made on these 
copies and return these copies to the Architect/ Consultant for their approval. In 



  

 

case any revision is required or the corrections are not properly marked the 
Architect/ Consultant will point out the discrepancies to the contractor. The 
contractor will have to incorporate these corrections and /or attend to 
discrepancies either on the copies as directed by the Architect/ Consultant and 
resubmit to him for approval. The Architect / Consultant will return one copy duly 
approved by him. 

2.0 For the drawings prepared by the Contractor, the Contractor will modify the 
drawing prepared by him wherever the changes are made by the SBI/ Architect/ 
Consultant. And submit two copies of such modified drawings to the Architect/ 
Consultant for approval. The Architect/ Consultant will return one copy of the 
approved drawing to the Contractor.  

u) Approved Make 

 The Contractor shall provide all materials form the list of approved makes at his 
own cost. The Architect/ Consultant may approve any make / agency within the 
approved list as given in the tender after inspection of the sample / mock up. 

v) Procurement of Materials 

 The Contractor shall make his own arrangements to procure all the required 
materials for the work. All wastage’s and losses in weight shall be to the 
contractors account. 

w) Excise Duty, Taxes, Levies etc. 

 The contractors shall pay and be responsible for payment of all taxes except GST, 
duties, levies, royalties, fees cess, or charges in respect of the works including but 
not limited to sales tax, tax on works contract excise duty, and octroi, payable in 
respect of materials, equipments plant and other things required for the contact. 
All of the aforesaid taxes except GST, duties, levies, fees and charges shall be to 
the contractors account and the SBI shall not be required to pay any additional or 
extra amount on this account. Variation of taxes, duty fees, levies etc if any, till 
completion of work shall be deemed to be included in the quoted in the quoted 
rates and no extra amount on this account.  Variation of taxes, duties, fees, levies, 
etc if any till completion of work shall be deemed to be included in the quoted rates 
and no extra claim on this account will in any case be entertained. If a new tax or 
duty or levy or cess or royalty or octroi is imposed under as statue or law during 
the currency of contract the same shall be borne by the contractor. 

x) Acceptance of Tender 

 The SBI shall have the right to reject any or all tenders without assigning any 
reason. They are not to bound to accept the lowest or any tender and the tenderer 
shall have no right to question the acts of the SBI. However, the adequate 
transparency would be maintained by the SBI. 

 

 

 

 

 

 

 

 

 

 

 



  

 

SPECIFICATIONS OF INTERIOR  & FURNISHING WORKS 

1. General: 

1.1 Without forgoing the requirements of the Conditions of Tender and the Conditions of 
Contract the works in general shall confirm to the “Latest Specifications” published by 
CPWD, Dehradun and the “Specifications for Works” stated in this tender.  In case  of 
items not covered by the General Specifications referred above, reference shall be 
made to the appropriate I.S. Code.  If there is any difference in the particular 
specifications of individual item of work and the description of item as given in the 
Schedule of Quantity, the latter shall prevail.  In case of any work for which there is no 
specification in I.S. Specifications or in the specifications forming part of tender 
documents or in case there is any variation, such work shall be carried out in all 
respects in accordance with the instructions to be issued by the Architects.  The term 
Department shall mean the Employer.  Any reference to ISI shall also mean reference 
to its successor Bureau of Indian Standards.  All corrections to “Latest Specifications” 
or revisions of I. S. shall be deemed to apply to this contract. 

1.2 Materials bearing ISI certification mark shall be given highest preference for use in the 
works. 

1.3 Where the Contractor is required to do, perform, execute (etc.) any work or service or 
the like, it shall be deemed to be at his own cost.  Absence of terms providing 
supplying, installing, fixing, etc. shall not even remotely entitle the Contractor to any 
additional payment thereof. 

1.4 The rates accepted in the Schedule of Quantities apply to all floors, heights, depths, 
leads, lifts, spans, sizes, shapes, locations, etc. unless a distinction has been included 
in the very Schedule. 

1.5 The Specifications and the Schedules may have been divided into various sub-heads 
for convenience only.  This does not limit applicability of one to the other nor it 
absolves the Contractor of his responsibility to complete any trade/item of work as 
reasonably inferred from one or more of such sub-heads. 

1.6 The Schedule of Quantities is not necessarily based on “Schedule of Rates – Delhi 
2003 or any of its later/earlier versions.  Hence the Schedule of Quantities shall be 
read and construed according to explanations given herein and intentions gathered 
therefrom.  A mere parallel drawn from the said Schedule of Rates shall therefore not 
form a basis for a variation and, or additional payment. 

1.7 All work under this contract is deemed to be performed above subsoil water level.  
However, removal of water collected from rains and the like shall be treated as part of 
contractual risk/obligation. 

1.8 Screws, bolts, nuts, washers, hold fasts, lugs, anchors, clamps, plugs, suspenders, 
brackets, straps and fasteners of the like are deemed to be included in the rates of 
various items unless the Schedule of Quantities expressed a different intention. 

1.9 Resetting any displacements, making good holes/chases and such other incidental jobs 
are included in rates of respective items for which these are required. 

2.0 Concrete Work (Plain or Reinforced): 
2.1 Centering, shuttering, staging, form work, strutting, propping (their provision and 

removal)    shall not be paid for separately unless exclusion thereof is specifically 
described in the item. 

2.2 The rates of concrete work do not include rendering or plastering but hacking and 
preparing surface for receiving the finishes shall be done as early as possible. 

2.3 Any chamfers, grooves, drips, etc. which are generally and customarily required shall 
be provided in the concrete work integrally or otherwise without extra charges as 
directed by the Architect. 

3.0  Steel Work: 
3.1 The measurement of railing shall be the length of top wood/steel section as per 

situation along the centre line. 



  

 

3.2 Painting in relation to steel work shall be two or more coats of approved synthetic 
enamel plus a coat  or primer including preparation of surfaces, fillers etc.  The 
priming coat shall be measured & paid  separately in the relevant item. 

3.3 Circular work, bends, stepping are not payable extra. 
3.4 The steel work in single sections of R.S. Joists, flats, Tees Angles fixed 

independently with or without connecting plate, is described in these clauses. 
(a) Fabrication 
 The steel section as specified shall be straightened and cut square to correct 

lengths and measured with a steel tape.  The cut ends exposed to view shall be 
finished smooth.  No two pieces shall be welded or otherwise jointed to make up 
the required length of a member. 

 All straightening and shaping to form, shall be done by pressure.  Bending or 
cutting shall be carried out in such a manner as not to impair the strength of the 
metal. 

(b) Painting 
 All surfaces which are to be painted, oiled or otherwise treated shall be dry and 

thoroughly cleaned to remove all loose rust.  Surfaces not in contact but 
inaccessible after shop assembly, shall receive the full specified protective 
treatment before assembly.  This does not apply to the interior of sealed hollow 
sections.  Part to be encased in concrete shall not be painted or oiled.  A priming 
coat of approved steel primer i.e. Red Oxide Zinc chrome primer conforming to IS: 
2074 shall be applied before any member of steel structure are placed in position 
or taken out of workshop. 

(c) Welding  
 Welding shall generally be done by electric arc process as per IS: 816 and IS: 823.  

The electric arc method is usually adopted and is economical.  Where electricity for 
public is not available generators shall be arranged by the contractor at his own 
cost unless otherwise specified.  Gas welding shall only be resorted to using 
oxyacetylene flame with specifiic approval of the Engineer-in-charge.  Gas welding 
shall not be permitted for structural steel work.  Gas welding requires heating of 
the members to be welded along with the welding rod and is likely to create 
temperature stresses in the welded members.  Precautions shall therefore be taken 
to avoid distortion of the members due to these temperatures stresses. 

 The work shall be done as shown in the shop drawings which should clearly 
indicate various details of the joints to be welded, type of welds, shop and site 
welds as well as the types of electrodes to be used.  Symbol for welding on plane 
and shops drawings shall be according to IS: 813. 

 As far as possible every efforts shall be made to limit the welding that must be 
done after the structure is erected so as to avoid the improper welding that is likely 
to be done due to heights and difficult positions on scaffolding etc. apart from the 
aspect of economy.  The maximum dia of electrodes for welding any work shall be 
as per IS: 814 and appendix B' of IS: 823.  Joint surfaces which are to be welded 
together shall be free from loose mill scale, rust, paint, grease or other foreign 
matter, which adversely affect the quality of weld and workmanship. 

4.0      Flooring: 
4.1 The rates of cement concrete flooring and marble chips flooring are exclusive of 

dividing strips for formation of panels. 
4.2 Borders, margins, bands, nosings, etc. are not payable extra.  Treads shall be 

measured as floors, risers as skirtings.  However, areas of returns (finished 
thickness), nosing shall be added respective items. 

4.3 No extra shall be paid for cutting of glazed tiles or for wastage thereof. 

4.4 Marble/Kota stone slabs shall be of selected quality, hard & sound and shall be 
approved by the Architects.  The thickness of the slabs shall be as specified in the 
description of the item.  Tolerance of 2mm shall be allowed for the thickness.  In 
respect of length & breadth of slabs (Where flooring to be laid) a tolerance of 5mm 



  

 

shall be allowed.  Every slab shall be cut to the required size and shape, top 
waviness shall be removed, the sides (edges) shall be removed, the sides (edges) 
shall be table rubbed with coarse sand or machine rubbed before paving.  All angles 
of the tiles shall be true equal and free from chipping and the surface shall be true 
and plane. 

4.5 Marble slab/kota slab shall be cleaned, wetted and mopped before laying. 

4.6 Polishing shall be done by machine in four different courses.  Ist course shall be of 
rubbing with carborundum stone No. 60, the second with No. 120, and the third 
with No. 320 to get even and smooth surface without pinholes. Where ever use of 
machine is not feasible to work, polishing shall be done by hand with No. 60, No. 
80 and with No. 120 carborundum stone respectively.  Lastly oxalic acid shall be 
dusted over the surface @ 33 gm per square meter sprinkled with water and 
rubbed hard with namdah block (pad of wooden rags). 

4.7 Marble chips, kota stone, marble (all floors, skirting, risers, dado, counter tops, 
treads) shall finally be polished with approved floor wax polish as directed at no 
extra cost. 

4.8 Marble (counter tops) shall be of full width and in single piece upto length of 1.5m.  
Granite for name-plate shall be in one single piece. 

 5.0    Finishing: 

1. Items of plastering apply to all locations including rough sides of walls, curved 
surfaces, all heights, etc. without limiting generally of para 1.4. 

2. Preparation of surfaces including raking out joints, hacking, brushing, watering, 
etc. is included. 

3. Drip mouldings shall not be payable extra. 
4. Grooves shall be provided in plaster as directed by Architect at corners of ceiling 

slabs around the columns & beams at no extra cost. 

5. Strips of G.I. chicken mesh 250mm wide shall be provided in plaster at all 
junctions (which are flush) between masonary/columns, masonary/beams. 

6.      Wood Work: 

6.1 The areas of doors & windows shutters shall be measured to the nearest cm in 
closed position covering the rebates of the frame but excluding the gap between 
the shutter and the frame.  Over lap of two shutters shall not be measured.  All 
work shall be measured for finished dimensions.  No allowance shall be made for 
dimensions supplied beyond those specified.  Length of each piece shall be 
measured overall nearest to 1 cm, so as to include projections for tenons, scraves 
or mitres, width and thickness shall be measured to the nearest mm. 

6.2 Where painting, polishing has been included in the item the same shall be executed 
as per Architect’s directions.  Painting shall be two or more coats of approved 
synthetic enamel plus a coat of fire resistant primer to wood work as approved by 
Architect and shall conform to BS-476 part 7 for class I surface spread of flame.  
Preparations of surfaces, fillars, etc. are included.  This primer shall also be applied 
before polishing (i.e. French Spirit Polish).  The fire resistant primer shall be 
measured & paid separately in the relevant item. 

6.3 All flush door shutters shall have teak lipping on all edges as directed with extra 
thickness of lipping of meeting edges of double shutter doors. 

 Glasses 5.5mm thick or 4mm thick shall respectively weigh not less than 13.75 
Kg/sqm. Or 10 Kg/sqm. 

 Bends, stepping and circular shapes in railings are integral part of the rate. 
 The widths of various rails & styles shall be as described in the items or shown in 

the drawing. All aluminum section & fittings used shall be ISI marked. All screws 
for fixing of fittings/fixtures shall be of matching finish. 



  

 

In case of composite units (M.S. frame + teak wood shutter) the hold fasts shall be 
added or fixed with counter sunk machine screws.  Also the M.S. frames shall have 
necessary holes and other arrangement for receiving/fixing of fittings 

7.      Plaster of Paris Punning (P. O. P.) 
If the plaster surface is to be finished with plaster of paris punning, the surface 
shall be combed slightly with the wire brushes or nails before it is completely set to 
form key for plaster of Paris punning.  The surface shall be thoroughly cleaned of 
dust then only damped but not soaked before the application of plaster of paris 
punning.  The Gypsum for preparing punning shall be approved quality.  It shall be 
dry and free from lumps and shall be suitably packed in watertight bags or 
containers.  Paste shall be prepared by adding required quantum of water and it 
shall be used before it sets.  No dropping paste shall be used in the work.  Punning 
shall be applied to the prepared surface with steel trowel to a thickness required to 
make the surface produce perfectly smooth and even surface working from top to 
bottom.  It shall then be sand papered to give a smooth and even surface.  Any 
unevenness shall be made good by applying putty, made of plaster of paris mixed 
with water, then sand papering the same after it is dry.  Pilling in plaster shall be 
made good with plaster of paris mixed with colour to be used.  The surface shall 
then be rubbed down again with a fine grade sand paper and made smooth.  The 
surface shall be allowed to dry thoroughly before the regular coat of paint is 
applied.  The measurement shall be in square metre. 

8.      Plastic Emulsion Paint: 
Plastic emulsion paint shall be of approved manufacturer and shall generally 
confirm to IS-5411 (Part-I)-1969.   
The colour and shade of the emulsion shall be got approved by the Architect.  
Double scaffolding shall be used, ladden if used shall be tied with old gunny bags 
at top to prevent damage or scratches to the walls.  The instructions of the 
manufacturer shall be followed, in application of priming and finishing coats.  
Turpentine or any other solvent shall not be used for thinning the paint. 
Minimum 3 coats of paint shall be applied inclusive of primer coat.  If a proper and 
even surface is not obtained to the satisfaction of the Architects in 3 coats, 
Contract shall carry out additional coats of painting to approval at his expenses.  
Care shall be taken that dust or other foreign material does not settle or disfigure 
the various coats.  The measurement shall be in square metre. 

9. Miscellaneous: 
 The work of cupboard/cabinets shall be done as per drawings.  The depth of 

cupboards shall be as shown in drawings. The work includes holdfasts and other 
accessories usually required for complete installation. All inner surfaces shall be 
painted & outer face polished as per Architects approval. 

 All exposed cut ends of boards shall be provided with hardwood lippings. 
 Kail wood to be used shall be of the best available quality. 
 The joints in cement concrete pavements/roads shall be formed as per design and 

pattern.  The joints shall be cleaned and neatly filled with ‘A’ grade sealing 
compound.  Side kerbs shall be made in situ to design and volume paid for in the 
same item.  Required side forms shall not be paid separately. 

 For whitewashing, colour washing, distempering on sand faced plaster or on rough 
cast plaster with stone aggregate upto 10mm, only flat single surface will be 
measured and paid. 

 In the case of R.C.C. Jallies upto 50mm thick only single flat surface will be 
considered for each side of painting.  

 
 
 
 
 
 



  

 

SPECIFICATIONS FOR SERVICES 
 

i) General 

 
1.1 The drawings for services are diagrammatic but shall be followed as closely as 

actual construction permits. Any deviations from the drawings shall be in 
conformity with architectural and structural drawings. The dimensions designated 
by the manufacturers shall take precedence over the drawings. 

5.3 At completion of work the Contractor shall submit one set of tracings and two sets 
of prints of “As-Built-Drawings”. These drawings shall, among others, include invert 
levels, pipe runs, diameters, location of valves, access panels, layout of equipment, 
piping connections and such other information for maintenance & future 
extensions. Guarantees given by manufacturers shall be assigned to the Employer 
along with names & addresses of manufacturers, suppliers and information about 
spare parts. 

5.4 All site test shall be carried out with prior intimation to the Bank Engineer / 
Architect. All defects shall be rectified and tests conducted again to the satisfaction 
of the Bank Engineer / Architect. In addition to the test required by the 
specifications, the Contractor shall also conduct tests required by the Architect and 
by the Municipal or other Authorities. 

5.5 All work shall be executed by competent and licensed persons. The contractor shall 
maintain liaison with Municipal and other controlling Authorities. He shall obtain 
their approvals and certificates as required by the bye – laws at appropriate 
stages. 

5.6 No cutting / chasing shall be done in load bearing structural members without prior 
approval of the Bank’s Engineer. Sleeves and openings shall be provided during the 
progress of construction in preference to cutting at later date. 

5.7 The Architect may require typical mock up(s) to be installed in advance for 
approval. Undamaged materials from the mock up shall be allowed to be reused in 
the work. 

5.8 Unless otherwise described in the item CI / SCI pipes and fittings shall be a spigot 
and socket type. 

5.9 G.I. pipe spouts shall be paid as per item of G.I. pipes (internal work). Cutting and 
making good is included. The free ends may be skew-cut. 

5.10 Wherever use of G.I. pipes is called for the same shall  be medium class (class – B) 
 

ii) Materials : 
 

2.1 The materials shall conform to the specifications and in absence thereof to Indian 
Standards. The products should bear the ISI Mark. 

2.2 The makes of materials for use in this work are broadly approved as per list given 
below. The Contractor shall, however, get particular makes and samples approved 
before ordering: 

2.3 Notwithstanding any interim or final approval the Contractor remains responsible 
for satisfactory performance of all fittings & fixtures. The liability of the Contractor 
is not limited by any approval of the make of materials. 

2.4 The item rate of mirror includes extra packing piece of AC plain sheet, where 
required due to off set between plaster & glazed tiles surface. 

 

 

 
iii) Testing 

 



  

 

a) The sand cast iron soil, waste and vent pipes and fittings including joints shall be 
tested by pumping smoke into the pipe at the lowest end. 

b) All G.I pipes and fittings including joints shall be tested to hydraulic pressure of 6 
kg / cm2 (60 meters) avoiding water hammer. The test pump having been stopped 
the test pressure should maintain without loss for at least half an hour. The pipes 
and fittings shall be tested in sections as the work of laying proceeds keeping the 
joints exposed for inspection during the testing. 

c) All stone ware pipes shall be tested with water pressure of 1.5m head of water at 
the highest point of the section under test. 



  

 

TIMBER 
As per IS 1708-1969 

-----------------------------------------------------------------------------------------------------------------------------------------------
 Test Required & Procedure   Frequency     Acceptance Criteria 

------------------------------------------------------------------------------------------------------------------------------------------------ 
   1             2       3 

-------------------------------------------------------------------------------------------------------------------------------------------------
1. Moisture Content and Specific Gravity Test 
preparation and procedure: 
 
a) Measurement and weight: Prior to each test, 

the dimensions of each test specimen shall be 
measured correct to 0.01 cm and the specimen 
shall be weighed correct to 0.001 gm. 
 

b) Control of moisture content: Before the 
preparation of the test specimens for testing in 
the seasoned condition, the material shall be 
brought practically to constant weight by 
storage under controlled conditions at 27o C + 
2o C temperature and 65 + 5% relative 
humidity. This is expected to bring the 
moisture content at 12% but if it is not exactly 
12% it is permitted to test in the 
neighbourhood of 12% and results shall be 
adjusted to 12% moisture content. The test 
shall be made under such conditions that large 
changes in moisture content do not occur. 

 
c) Control of temperature: To avoid significant 

changes in strength properties all test 
specimen shall be tested within the 
temperature range of 27o+ 2o C. The   
temperature at the time of test shall be 
recorded. 

 
  
 
 
For every Ten cum or part thereof. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
The loss in weight expressed as a percentage 
of the oven dry weight shall be taken as the 
moisture content of the specimen. The 
formula for calculation shall be as given 
below: 
 
Percentage  
moisture  = WI – WO X 100 
content =                    WO 
 
Wl = Weight of sample at test in gms.  
WO = Oven dry wt. of sample in gms.  
 
Moisture content shall not exceed following 
values 
 
i) Timber for frames   = 14%  
 
ii) Timber for planking shutters etc. = 

12% 
 
 
 



  

 

-----------------------------------------------------------------------------------------------------------------------------------------------
 Test Required & Procedure   Frequency     Acceptance Criteria 

------------------------------------------------------------------------------------------------------------------------------------------------ 
   1             2       3 

------------------------------------------------------------------------------------------------------------------------------------------------
d) Rate of loading: The rate of loading of the 
rest machine used shall not vary by more than + 
20% from the specified speed for a given test. 
The load shall be applied continuously without 
interruption at the required speed throughout 
the test. The approximate percentage of 
sapwood if any, by volume, is estimated for all 
the test specimens and recorded. The number of 
the growth rings for 3 cm length shall be 
counted in the radial direction on each of the 
cross-section of such piece and the average shall 
be recorded as number of rings/cms for each 
specimen tested.  
 
Immediately after each mechanical test, disc 
approx. 2.5 cm in length and of full section as 
the test piece, shall be taken normally at the 
place of failure, failing which, at the central 
portion of the test specimen. In the case of 
shear test, the detached portion of the section 
approximately 5x5 cm shall be taken for 
determination of moisture content.  
 
The sample shall be weighed and then dried in 
an oven at a temperature of 103 + 20 oC. 
 
The weight shall be recorded at regular 
intervals.  

                                                  
The drying shall be considered to be 
complete when the variation between last 
two weighing shall 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

 
 
 

 



 

 

WOODEN PANEL DOOR SHUTTERS 
Conforming to IS 2202 (Part I) 1983 

-----------------------------------------------------------------------------------------------------------------------------------------------
 Test Required & Procedure   Frequency     Acceptance Criteria 

------------------------------------------------------------------------------------------------------------------------------------------------ 
   1             2       3 

------------------------------------------------------------------------------------------------------------------------------------------------
1. Physical Test  
  
    Physical Verification- 
 
i) Name of the manufacturer or trade mark. 
 
ii) Thickness of door shutter. 
 
iii) Whether ISI Certification Mark exists. 
 
2. Glue Adhesion Test - 
 
Procedure- Two square sections, 150 mm X 
150 mm shall be cut from the corners of the 
door. These corner sections as out from the 
door, shall be immersed in boiling water at 100o 
C for four hours, then dried at a temperature of 
270o + 20o C and relative humidity of 65 + 5% 
for 24 hours. At the end of the drying period the 
samples shall be examined for de-lamination. 
Glue lines in all the four exposed edges of the 
plywood on both faces of a specimen and the 
glue lines between the plywood faces and the 
stile and rail shall be examined for de-
lamination. 
 
 
 

 
 
 
 
 
 
 

One from each lot. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
A specimen shall be considered to have 
passed the test if no de-lamination has 
occurred in the glue lines in the plywood 
and if no single de-lamination. More then 
50 mm in length and more than 3 mm in 
depth has occurred in the assembly glue 
lines between the plywood faces and the 
stile and rail. 
 
 
 
 
 
 
 
 
 
 



  

 

READY MIXED PAINTS 
 

-----------------------------------------------------------------------------------------------------------------------------------------------
 Test Required & Procedure   Frequency     Acceptance Criteria 

------------------------------------------------------------------------------------------------------------------------------------------------ 
   1             2       3 

------------------------------------------------------------------------------------------------------------------------------------------------
1. Drive Time  
 
Procedure: The material shall be brushed or 
sprayed as required on a 150 x 150 mm mild 
steel panel prepared and allowed to air dry or 
stored under specified drying conditions.  
 
The material shall be examined after specified 
intervals, for the following conditions:  
i) Surface dry  
ii) Hard dry 
iii) Tack free: The procedure of test on the 
dried film of the panel after specified period as 
follows: 
 
Place the panel in one pan of a suitable balance 
and counterpoise it with weights. Place a further 
weight of 2.25 kg and press on the dried film 
surface of the panel with the thumb till the two 
pans are balanced. Hold for one minute and then 
slowly release. No sign of stickiness to the 
thumb shall be apparent and the thumb 
impression, if produced, shall be such as can be 
wiped away with dry cotton wool.  
 
 
 
 

 
 
 
 
 
On test each lot, 
(All containers of same size and same 
batch of manufacture constitute a lot) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
No sign of stickiness to the thumb shall be 
apparent. 
 
 
 



  

 

---------------------------------------------------------------------------------------------------------------------------------------------
 Test Required & Procedure   Frequency     Acceptance Criteria 

------------------------------------------------------------------------------------------------------------------------------------------------ 
   1             2       3 
----------------------------------------------------------------------------------------------------------------------------------------------
-
2. Consistency- 
 
Procedure: Insert a clean metal rod or palette 
knife into the original container and examine the 
nature of the setting.  
 
3. Finish- 
 
Procedure: The material, when applied on an 
mild steel panel by brushing or spraying, which 
ever is specified to give a dry film weight 
commensurate with the weight per 10 litres of 
the material and allowed to dry in a vertical 
position under specified conditions, shall dry to 
hard, firmly adherent, flexible and smooth film, 
free from sagging and wrinkling with a matt, 
semi-glossy or glossy surface in accordance with 
the requirement of the material specification. 
 
4. Residue on Sieve- 
 
Outline: The material is mixed with a suitable 
solvent and passed through a 63 micron lS 
sieve. Not less than 20 gms. of the material 
taken from under the top skin shall be tested.  
 
Procedure: Accurately weigh the required 
quantity of the material and transfer to a 250 ml 
beaker  
 

 
using either 20 ml of petroleum 
hydrocarbon solvent 145/205 (100 
aromatic). 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
The material shall not be cake hard inside 
the container and shall be in such a 
condition that stirring easily produces a 
smooth uniform paint suitable for 
application. 
 
 
 
The film produced shall be of normal 
capacity and in no way inferior to a film 
prepared in the same manner and at the 
same time from the approved sample, 
when examined not earlier than 48 hours 
and not later than 100 hours after 
application. In case of failure, the test shall 
be repeated by keeping the painted panel 
understandard atmospheric condition. 
 
 
 
 
 
 
 
 



  

 

---------------------------------------------------------------------------------------------------------------------------------------------
 Test Required & Procedure   Frequency     Acceptance Criteria 

------------------------------------------------------------------------------------------------------------------------------------------------ 
   1             2       3 
----------------------------------------------------------------------------------------------------------------------------------------------
-
(Conforming to IS: 1745-1961) or 20 ml of a 
mixture containing equal parts by volume of 
petroleum hydrocarbon solvent and benzene. 
Wet a 63 micron IS sieve on both sides with the 
solvent. Mix the material and the solvent in the 
beaker thoroughly, breaking up all lumps 
without grinding action, with the flattened end of 
a stirring rod. Transfer the contents of the 
beaker to the sieve using awash bottle 
containing the solvent. Remove with the camel-
hair brush any small particles of pigment that 
may be retained on the stirring rod or the walls 
of the beaker. Wash the residue left on the sieve 
with the solvent and gently brush with a camel-
hair brush unit the solvent passing through the 
sieve is clear and free from solid particles. When 
the washing is complete, dry the sieve for one 
hour at 100 + 2o C. Cool and transfer the 
residue with the help of the camel-hair brush to 
a weighed watch glass and determine the weight 
of residue. 
 
5. Water Content 
 
Outline of the method: The material is heated 
under reflex with an organic solvent which is 
immiscible with water. The carrier liquid distils 
into a graduated receiver carrying with it water 
which then separates to from the lower layer, 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
---------------------------------------------------------------------------------------------------------------------------------------------

 Test Required & Procedure   Frequency     Acceptance Criteria 
------------------------------------------------------------------------------------------------------------------------------------------------ 
   1             2       3 
----------------------------------------------------------------------------------------------------------------------------------------------
-
the excess carrier liquid overflowing from the 
trap and returning to the still. 
 
Procedure: Weigh 100 g. of the material in the 
flask, add 100 ml of dry petroleum hydrocarbon 
solvent (boiling point 75 to 85o C) and IMI of dry 
ethyacetate (conforming to IS:229-1964) or 
acetate (conforming to IS:231-1957) and 
thoroughly mix the contents of the flask. Pour 
petroleum hydrocarbon solvent into the receiver 
upto the level of the side tube. Attach the flask 
to Dean and stark condensing and collecting 
system and heat the flask at such a rate that the 
condensate falls from the end of the condenser 
at a rate of two to five drops per second. 
Continue the distillation unit condensed water is 
no longer visible in any part of the apparatus 
except at the bottom of the graduated tube and 
until the volume of water collected remains 
constant. Remove the persistent ring of 
condensed water in the rate of distillation by a 
few drops per second. 
 
6. Weight per Litre 
 
Outline of the method: The calibrated cylinder 
or CNP is filled with the material and weighed. 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

 

 
---------------------------------------------------------------------------------------------------------------------------------------------

 Test Required & Procedure   Frequency     Acceptance Criteria 
------------------------------------------------------------------------------------------------------------------------------------------------ 
   1             2       3 
----------------------------------------------------------------------------------------------------------------------------------------------
-
Procedure: Weight the cylinder or cup when 
empty and then fill to the brim with the material 
Assuming that the volume of the contents is 50 
ml or 100 ml, calculate and express as kg per 10 
litres.  
 
7. Lead Restriction 
 
Outline of the method: Determination of lead 
in lead restricted paints is carried out by 
precipitating the lead as sulphide from the 
separated pigment, which is finally oxidized to 
lead monoxide. 
 
Procedure: Shake about one gram of the 
ground pigment obtained, accurately weighed, 
continuously for one hour at room temperature 
with 1000 times its weight of an aqueous 
solution of hydrochloric acid containing 0.25 
percent by weight of hydrogen chloride. 
 
Allow the mixture to stand for one hour and then 
filter. Precipitate the lead salt contained in the 
clear filtrate as lead sulphide, filter, that the lead 
sulphide in air to convert it into lead sulphate, 
weigh calculate as lead monoxide (PbO) and 
express the result as percentage on the dry 
weight of the material taken for test. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

 

 
 

PARTICLE BOARDS

---------------------------------------------------------------------------------------------------------------------------------------------
 Test Required & Procedure   Frequency     Acceptance Criteria 

------------------------------------------------------------------------------------------------------------------------------------------------ 
   1             2       --------------------
--------------------------------------------------------------------------------------------------------------------------
Identification (Physical Verification) 
 
Each particle board shall be legibly marked near 
any of its edge with the following. 
 
1. Name of the manufacturer or trade mark. 
 
2. Designation of particle board. 
 
3. Thickness and date of manufacture. 
 
4. Whether I.S.I. Certification marks exists. 
 
5. Dimensional Tolerace 
 
a) Length  8 mm 
b) Width   8 mm 
c) Thickness 
 
i) Boards upto and including 25mm thick   
5.0%] 
 
 ii) Boards above 25mm thick  2.5%. 
 
Edges of the board shall be straight with a 
tolerance of 3 mm. the persistent ring of 
condensed water in the rate of distillation by a 
few drops per second. 

 
One from each lot 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Density – The density of each sample 
shall not vary from the mean density by 
more than + 10%. 
 
Moisture content : The average value of 
the moisture content shall be between 7 to 
16%. 
 
Water absorption : The value of water 
absorption shall not exceed 25% for two 
hrs, soaking and 50% for 20 hrs. soaking. 
 
Exterior grade (I) : These particle 
boards shall not delaminate after 3 hrs. 
boiling in water at 100'C. 
 
Interior Grade (Gr.II) : These particle 
boards shall not disintegrate and / or shall 
not detaminate after 24 hrs. immersion in 
water at 27%  2’C. 
 
Swelling water : Swelling in thickness in 
% of original thickness for 2 hrs. 
immersion shall be determined and the 
same shall not be more than 5%. 
The Swelling in thickness due to surface absorption in 
two hours shall not be more than 5%.



  

 

SAFETY CODE 

 
1) First aid appliances including adequate supply of sterlised dressing and cotton wool shall be 

kept in a readily accessible place. 

2) An injured person shall be taken to a public hospital without loss of time, in cases where the 
injury necessitates hospitalization. 

3) Suitable and strong scaffolds should be provided for workmen for all works that cannot safely 
be done from the ground. 

4) No portable single ladder shall be over 8 meters in length. The width between the side rails 
shall not be less than 30 cm (Clear) and the distance between two adjacent rungs shall not be 
more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding 
ladder. 

5) Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent to fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be one meter. 

6) No floor, roof or other part of the structure shall be so overloaded with debris or materials as 
to render it unsafe. 

7) Workers employed on mixing and handling material such as asphalt, cement mortar or 
concrete and lime mortar shall be provided with protective footwear and rubber hand-gloves. 

8) Those engaged in welding works shall be provided with welder’s protective eye-shields and 
gloves. 

9)  i) No paint containing leads or lead products shall be used except in the form of paste or 
readymade paint. 

ii) The workers should supply suitable facemasks for use when the paint is applied in the form 
of spray or surface having lead paint dry rubbed and scrapped. 

10) Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 
provided to enable the working painters to wash during the periods of cessation of work. 

11) Hoisting machines and tackle used in the works, including their attachments, anchorage and 
supports shall be in perfect condition. 

12) The ropes used in hoisting or lowering material or as a means of suspension shall be of 
durable quality and adequate strength and free from defects. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

 

 

PROFORMA FOR RUNNING ACCOUNT BILLS 

 

 

C E R T I F I C A T E 

 

 

 

The measurements on the basis of which the above entries for the Running Bill_________________  

were made have been taken jointly on _________ and are recorded atpages _________________of  

Measurement BookNo._____________________________________________________________. 

 

 

 

 

 

Date & Signature of   Date & Signature of     Date & Signature 

Contractor.   Architect’s Representative                      of Site Engineer 

    (Seal).      

 

 

 

 

 

The work recorded in the above mentioned measurements has been done at the site satisfactorily as 
per tender drawings, conditions and specifications. 

 

 

 

 

 

 

ARCHITECT                     SITE ENGINEER / BANK’s ENGINEER 

         



  

 
 

RUNNING A/C BILL 
 

Name of Contractor/Agency:  ________________________ 
Name of Work:    ________________________ 
Sr. No. of this Bill:           ________________________ 
No. and Date of Previous Bill. ________________________ 
Reference to Agreement No. ________________________ 
Date of Written Order to Commence.____________________ 
Date of Completion as per Agreement.___________________ 
 
Sr. 
No. 
 
 

 

Item 
description 
 
 

 

Unit 
 
 
 

 

Rate  
(Rs.) 
 
 

 
 

As per Tender 
 

 

Upto Previous 
R/A Bill 

 

Upto Date 
(Gross) 

 
 

Present Bill 
 
 

Remarks 
 
 
 

 Qty.          Amt. 
                 
(Rs.) 
 

Qty.          Amt. 
                 
(Rs.) 
 

Qty.          Amt. 
                 
(Rs.) 
 

Qty.          Amt. 
                 
(Rs.) 
 

1. 2. 3. 4. 5. 6. 7. 8. 9. 

       
 
 

 
 

     

 
Note:  1.  If Part Rate is allowed for any Item, it should be        Net value since 
     Indicated with reasons for allowing such a Rate.        Previous Bill. 
 2. If Adhoc Payment is made, it should be mentioned specifically. 
 
 
 

            Date & Signature of Contractor. 
 



  

 

PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

a) Name of the Contractor 

b) Name of the Work as given in the Agreement 

c) Agreement W O 

d) Tender Amount 

e) Date of Commencement of Work 

f) Period allowed for Completion as per Agreement 

g) Date of Completion as per Agreement 

h) Period for which Extension of Time has been given 

 

           Date  Month Year 

i) 1st Extension vide Bank’s Letter No 

j) 2nd Extension vide Bank’s Letter No 

k) 3rd Extension vide Bank’s Letter No 

 

l) Reasons for which extensions have been previously given (Copies of the previous applications 
should be attached) 

 

m) Period for which extension is applied for and the reasons thereof including hindrances, time for 
extra work assigned, if any etc. 

 

 

 

Signature of Contractor & Seal 

 

 



  

 

PERFORMA OF HINDERANCE REGISTER 

Name of Work  :   Date of State of Work : 

 

Name of Contractor :   Period of Completion : 

 

Agreement No  :   Date of Completion : 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

SE = Site Engineer 

PE = Project Engineer 

 
 
 
 
 
 

Sr 
No 

Nature of 
Hindrance 

Date of 
occurrence 

of 
Hindrance 

Date of 
which 

Hindrance 
was 

removed 

Period of 
Hindrance 

Signature SE / PE Remarks 

1 2 3 4 5 6 7 

  
 

     

  
 

     

  
 

     

  
 

     



  

 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 
MATERIALS HELD AT SITE BY THE CONTRACTOR 

 
No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

      

      
 
Total Value of Materials at  Site 
 
 
Secured Advance @………………………% of above Value                                                             B 
 
 
CERTIFIED (I) That the materials mentioned above have actually been brought by the contractor to the 
site of the work and no advance on any quantity of any of this item is outstanding on their security, (ii) 
that the materials are of imperishable nature and are all required by the contractor for use in the work 
in connection with the items for which rates of finished work have been agreed upon. 
 

          Dated Signature of 
          Site Engineer 

        preparing the Bill 
 

                    Designation________ 
 

                 Dated Signature of 
               Bank’s Architects 

 
 

        (Name of the Architects) 
___________________________ 
 
Dated signature of Contractor



  

 
 

LIST OF APPROVED BRANDS / MAKES FOR INTERIOR WORKS 

 

One of the following make of the material shall be used. The contractor will have to get the sample 
approved from the Architect/ Bank’s Engineer whose decision shall be binding on the contractor. The 
condition is also applicable for any material, not mentioned in the specification or schedule of work. No 
deviations are allowed in these even during/ after Tender. 

   

1 GI Frame work Ceiling , 
Partition 

India Gyspum 

2 Vitrified Tiles Kajaria/ H.R.Johnson/ NITCO 

3 Ceramic wall Tiles Kajaria/ H.R.Johnson/ NITCO 

4 Ceramic floor Tiles (antiskid) Kajaria/ H.R.Johnson/ NITCO 

6 Aluminum Fittings Jindal/ Hindalco/ MAAN 

7 Aluminum Extrusion Sections  Jindal/ Hindalco/ MAAN 
8 Commercial Plywood Century/ Green - only Premium 

9 Laminates (1.00mm thk.) Greenlam / Century/ Aica 

10 Patch  Fittings   Hettich / Haffle 

11 Drawer Sliding /Floor Spring / 
Door Closer                            

Godrej / Hardwyn / Hyper/ Dorma/ Haffele 

12 Flush Door                                       Century/  Green 

13 Texture Interior Paint                               Berger/ Okios/ Asian 
14 Readymade Computer Drawer                       EBCO/ Hettich/ Blum 
15 Paints    Asian/ Nerolac/ Berger/ Dulux 

a) Cement paint   Snowcem/ Surfacem/ Durocem 

b) Synthetic Enamel Paint                                Asian/ Nerolac/ Berger/ Dulux 

c) Acrylic Emulsion Paint               
(Interior and Exterior)   

Asian/ Nerolac/ Berger/ Dulux 

16 Glass   Asahi/ Saint Gobain /Modi Tuff Glass 
17 Mineral Fibre False Ceiling  Armstrong/ Indian Gypsum Board/ Gypro 
18 ACP Panels/ Sheets  Alubond/ ALU Decor/ Alstrong/ Alstone 

19 Acrylic Sheets Sanmati Acrylics/Acrylic Sheet India/ Acry Plus 

20 Vertical/Roller blinds Vista/ MAC/ DACK 

21 PU Paint Asian/ Berger/ ICI 

22 Wall Paper Elemento/ Marshel 

23 Acrylic Surface CORIAN  

24 Tile Adhesive CICO, Pidilight, Unitile 

25 Insulation Lioyed Insulation, UP Twiga or equivalent 

26 Rubber/ Poliurethene Foam MM Foam, U Foam or equivalent 

28 Sanitary fittings Hindware / CERA or equivalent 

 
 
 
 
 
 



  

 

LIST OF APPROVED BRANDS / MAKES FOR ELECTRICAL & ALLIED WORKS 
 

One of the following make of the material shall be used. The contractor will have to get the sample 
approved from the Consultant/ Bank’s Engineer whose decision shall be binding on the contractor. The 
condition is also applicable for any material, not mentioned in the specification or schedule of work. No 
deviations are allowed in these even during/ after Tender. 
 
GSS Sheet                                                      :- Jindal / Tata / Sail  
  
Factory Made Ducts                                       :-Rollastar / Nutech    

  
Propeller fans                                                 :-GE Alstom / Crompton/ Carryaire 
            
Flexible pipe connection                                 :-Resistoflex / Dunlop 
            
ExtrudedAluminum Grilles /Diffusers              :- Pine air/Balance/Tristar/carryaire 
  
Firedampers / Volume Control Dampers       :- Carryaire/Pine air/Balance/ Tristar 
  
Flexible insulated ducts                                  :- CARYAIRE / ATCO/ MAPRO     
  
Fibre glass                                                       :- OWENS CORNING/ UP TWIGA 
  
Extruded Polystyrene Board                         :- SUPREME 
  
Cross linked polyethylene                               :- SUPREME/A-Flex/Aeroflex 
  
Class ‘O’ Nitrile rubber insulation                  :- SUPREME /K-FLEX / SUPERLON / 

    EUROBATEX / ARMACELL/A- Flex 
Copper Pipe                                                   :-RAJCO / MANDEV / MAXFLOW / Total  

    Line / Shree Shayam 
PVC PIPE                                                      :- SETIA/ FINOLEX/ PRAKASH/ SURYA 
  
Conduit of Electricalwires                             :- AKG, SETIA, BEC 
  
 Expanded polystyrene                                   :- Styrene Packing / Indian Packing  
  
 Vibration Isolation Spring                             :-Dunlop / Resistoflex 
 Paints                                                             :-ICI / Asian 
  
 Dash Fasteners                                               :-Canon / Fisher / TKS/Hilti 
  
Welding Rods                                                 :-Advani / L&T 
  
ACB, M.C.B. & MCCB                                 :- L&T / GE / Crompton 
  
Power/Control Cable                                     :- ICC/ CCI/ Gloster / Grandlay/ Universal 
  
Centrifugal / AxialFans                                 :-ABB / Kruger / Comfrei / Nuaire    (UK) 
  
Inline Fans                                                    :-Kruger / Nuaire /  Ostberg / Systemair/ carryaire 
  
   
 
NOTE:Above makes of equipment are approved subject to their meeting the specifications. The contractor however 
shall seek approval of specific make from Consultant/ Bank's Engineer before commencing the work. The decision of 
Consultant/ Bank's Engineer shall & binding on the contractor in this respect. Any other make of the equipment not 
specified shall be got approved by the Bank’s Electrical engineer. 

 



  

 

 LIST OF APPROVED MAKES OF MATERIALS FOR ELECTRICAL WORKS 

      
1 PVC/MS CONDUIT PIPE (ISI) MARKED : BEC / PRECISION / AKG / SETIA/CAP 

      
2 WIRES  1100V GRADE FR/FRLS MULTI STRANDED 

ONLY-ISI 
: FINOLEX/ SKYTON/ POLYCAB/ BONTON/ RR 

KABEL/KEI/RELISONS 
     

3 CABLES 1100V PVC INSULATED FRLS XLPE : SKYTON/ BONTON/RELISONS/ KEI/ 
GRANDLAY/POLYCAB/FINOLEX 

      
4 MCBS, MCCBS & ELCBS : SCHNIDER/ LEGRAND/ L&T-HAGER/ ABB/ C&S/HPL 

      
5 MOULAR SWITCH, SOCKET, PLATES, BOXES & OTHER 

ACCESSORIES (MDEL MENTIONED) 
: LEGRAND- Linc/ Mosiac/ CRABTREE-Athena/ PHILIPS-

Elite / MK - Wraparound/ North West- Stylus only 
/Anchor – Woods/Viola/ Simon-Vivid-38/ Great 
White-Myraha 

      
6 FLUORESCENT/LED/CFL LUMINAIRES : PHILIPS/CROMPTON/ BAJAJ/TRILUX/ /HAVELLS 

/HELONIX/WIPRO/EVEREADY/HPL 
      

7 METAL CLAD SOCKET OUTLETS : ABB/ L&T/ LEGRAND/ NORTH WEST/C&S 

      
8 TELEPHONE CABLE : DELTON/AMP/D-LINK/FINOLEX 

      
9 BAKELITE SHEET : HYLAM / FORMICA/ 

      
10 SOLDERLESS LUGS / FERRULES : DOWELL/ 

      
11 CABLE GLANDS : COMET /GRIPWEL/ DOWEL 

      
12 TAG BLOCK (TELE) : KRONE 

      
13 DISTRIBUTION BOARDS (DOUBLE DOOR TYPE) : INDOASIAN/SCHNIDER/ LEGRAND/ L&T-HAGER/ ABB/ 

C&S/ 
      

14 JOINTING KITS/ CONNECTORS : SCREWLESS WAGO & CONTROLS (I) LTD/3M/RPG 

      
15 METERING EQUIPMENTS : RISHAB/ AE/ CONZERV/L&T/SECURE 

      
16 ASS/VSS : KAYACEE/ L&T/ 

      
17 FANS : Crompton/BAJAJ/USHA/Havells/Orient 

      
18 LAN & VOICE ; AMP/ D-LINK 

      
19 VOLTAGE STABILIZER & AC TIMER : RITLINES/ BLUE BIRD/ LOGICSTATE/ INLINE/V-

GAURD/SERVOKON/SERVEL/RUPTRONICS 
 
NOTE: Above makes of equipment are approved subject to their meeting the specifications. The contractor however 
shall seek approval of specific make from Consultant/ Bank's Engineer before commencing the work. The decision of 
Consultant/ Bank's Engineer shall & binding on the contractor in this respect. Any other make of the equipment not 
specified shall be got approved by the Bank’s Electrical engineer in charge as per requirement. 

 



  

 

 
 

BILL OF QUANTITIES 
PREAMBLE: 

TO BE READ ALONG WITH DRAWINGS. 

1. RATES TO BE QUOTED BOTH IN FIGURES AND WORDS. 

2. ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER. 

3. THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY NUMBER OF FLOORS, 
OR ANY QUANTITY. 

4. THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN STANDARD CODES UNLESS 
OTHERWISE SPECIFIED. 

5. ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist QUALITY UNLESS 
OTHERWISE SPECIFIED. 

6. THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL GOVERNMENT, 
MUNICIPAL OR ANY OTHER STATUTORY BODY APPLICABLE FROM TIME TO TIME. 

7. RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING, INSTRUCTIONS AND 
APPROVAL OF THE ARCHITECT/ BANK’S ENGINEER. 

8. THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY DURING COURSE OF 
EXECUTION. THE RATES QUOTED AGAINST PARTICULAR ITEM SHALL NOT BE CHANGED WITH 
VARIATION IN QUANTITIES. 

9. MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR – CONDITIONING WIRING / FITTING IN 
ANY OF THE ITEM OF FALSE CEILING, PARTITIONS, PANELING MASONRY WORK ETC. AND 
FINISHING EDGES JAMBS / CILLS / SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA.  

10. THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO CONDITIONS UNDER 
WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO CHECK, ASCERTAIN THE LOCATIONS 
OF ANY EXISTING STRUCTURES OR EQUIPMENT OR ANY OTHER SITUATION WHICH MAY AFFECT 
THE WORK. NO EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR ON GROUND OF 
INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT A LATER DATE. 

11. THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, CONSUMMABLES ETC. AS 
REQUIRED TO MAKE THE ITEM COMPLETE IN ALL RESPECTS, COMPATIBLE WITH OTHER RELATED 
/ ASSOCIATED ITEMS AND FULLY FUNCTIONAL. 

12. CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN EXECUTION / 
DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS WHICH HAS BEEN OVERLOOKED 
BY HIM AND HAS NOT BEEN BROUGHT TO THE NOTICE OF THE ARCHITECT. 

13. THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES INCLUDING ALL 
TAXES EXPECTED HAS BEEN MENTIONED IN THE TENDER. THESE ITEMS SHALL BE PURCHASED 
BY THE CONTRACTOR FROM THE MARKET ONLY AFTER THE APPROVAL OF QUALITY AND RATES BY 
THE ARCHITECT. 

14. ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED WITH ANTI BACTERIAL 
PAINT FROM NAV AIR INTERNATIONAL FR 881 (VIPER) (WHITE COLOUR AS PER MANUFACTURER’S 
SPECIFICATIONS ON WOOD / BOARD). 

15. CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE SUPERVISOR TO 
MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE ON THEIR OWN COST.  

 
(Refer annexed file/section in e-tender portal for detailed Bill of Quantities) 

 
AGREED AND ACCEPTED ALL THE TERMS & CONDITIONS. 

 
 
 

 
SIGNATURE OF CONTRACTOR 

 
                                                                               DATE:                  SEAL: 



  

 

 
 
 
 

TENDER DRAWINGS 
 
 
 
 

(Refer annexed file/section in e-tender portal for Tender Drawings) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 


